MANATEE COUNTY GOVERNMENT
SOURCE SELECTION

Authorization to Award December 22, 2010
SUBJECT | 2010 Lift Station Emergency DATE POSTED | Date Posted on

Generators Group 2 {/2" 9 4

(IFB# 10-3263-DS) Mymanatee.org |

December 29, 2010**predicated
on the receipt/acceptance of the

PURCHASING ?ggf;%g"s- sgz‘r’;”s DATE CONTRACT | performance/payment bonds and
REPRESENTATIVE 708-7544 fax SHALL BE AWARDED | certificate of insurance.
Financial Management Dept. CONSEQUENCES IF
DEPARTMENT Purchasing Division DEFERRED | N/A
SOURCE AUTHORIZED BY

RECOMMENDATION Lovin Construction DATE

ACTION DESIRED

Authorization to award Invitation For Bid # 10-3263-DS, 2010 Lift Station Emergency Generators Group 2 to the lowest
responsive, responsible bidder meeting all aspects of the terms and conditions, and specifications to Lovin Construction
Inc. located at P.O. Box 20575, Bradenton FL 34204-0575, for a total base bid of $488.120.00 (Option “A” 300 calendar
days) and a subsequent execution of contract, and acceptance of insurance.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Law, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards
and Procedures approved by the County Administrator.

BACKGROUND/DISCUSSION

* The work included in this contract consists of the installation of seven (7) diesels and one (1) natural gas emergency
generator sets at selected lift stations in order to maintain continuous operation in the event that the primary power source
is not available. The Contractor is responsible for providing, at his own expense, what is necessary to obtain all permits
required for the work. The contractor is not responsible for installing natural gas service lines and setting up gas service
meters. The contractor is responsible for installing a gas line from the installed natural gas emergency generators and

connecting to the existing gas meters/ball valves installed by TECO. The Contractor is responsible providing record
drawings to the County.

e The Contractor shall furish all shop drawings, working drawings, labor, materials, equipment, tools, services and
incidentals necessary to complete all work required by these Specifications, the current Manatee County Public Works
Utility Standards, and as shown on the Contract Drawings and as shown on the Contract Drawings.

»  Background/discussion continued on page 2.
e See page 2 for further details.

Recommend the award of IFB# 10-3263-DS for the 2010 Lift Station Emergency Generators
SUMMARY Group 2 to Lovin Construction Inc.

ATTACHMENTS: (List in order as
attached) INSTRUCTIONS TO BOARD RECORDS:

Bid Tabulation

¢ Engineering Recommendation of
Award (December 17, 2010)

¢ Department Recommendation of

Award (December 16,2010) N/A
4025104281/534000/5104281/0004
and 7 others associated with the
satellite lift station receiving their
respective generator.
COST | $488,120.00 SOURCE (ACCT# & NAME)

AMT./FREQ. OF RECURRING COSTS
(ATTACH FISCAL IMPACT
COMMENTS | N/A STATEMENT)
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Source Selection

IFB# 10-3263-DS

2010 Lift Station Emergency Generators Group 2

Page 2

9/15/2010 to 10/20/2010 appropriate bid procedures were followed. Notice of Bid availability was broadcast
to 2404 suppliers via Onvia DemandStar. Sixty nine (69) bidders per Onvia obtained copies of the bid.
(Note: on the Onvia Website there was a redundancy of nine (9) firms noted). Of the 69 Onvia noted
planholders, it consists of a total of 60 different firms), 7 firms were from Manatee County, 6 firms were
from Sarasota County

Eleven bids were received. See attached for listing of bids received in ascending dollar amount.

The bid received from the awarded contractor in Manatee County was lower in their bid offering than the
Contractors’ from Sarasota.

Manatee County Firms BID “A” BID “B”

Lovin Construction offering $488,120.00 offering $488,120.00
Westra Construction Corp. offering $516,695.00 offering $516,695.00
Woodruff & Sons offering $569,214.89 offering $569,214.89

Sarasota County Firm

Bay Area Electric Inc. . offering $545,665.00 offering $545,665.00
Florida Power Solutions Inc. offering $495,432.00 offering $495,432.00
Windemuller Technical Services Inc. offering $519,763.00 offering $519,763.00
WPCS International Sarasota Inc. offering $551,566.00 offering $551,566.00

December 16, 2010 memorandum from Project Management has recommended Lovin Construction Inc.
located at. P.O. Box 20575, Bradenton Florida 34204 to be the lowest responsive, responsible bidder, in
the amount of $488,120.00, Bid “A” based on 300 calendar day completion time.

This constitutes a 1.50% savings from Florida Power Solutions Inc. offer and a 5.85% savings from Westra
Construction Inc.

The funding for this contract is Utility Rates.



BID SUMMARY IFB# 10-3263-DS
2010 Emergency Lift Station Generators, Group 2
BID OPENING October 20, 2010

CONTRACTOR

BID "A" 300 CALENDAR DAYS

BID "B" 365 CALENDAR DAYS

Lovin Construction inc.
6204 33rd Street E
Bradenton FL 34203
(Manatee County)

$488,120.00

$488,120.00

Florida Power Solutions, Inc.
4381 Independence CT
Sarasota FL 34234
Sarasota County)

$495,432.00

$495,432.00

Westra Construction Corp.
P.O.Box 1149

Palmetto FL 34220
Manatee County)

$516,695.00

$516,695.00

Windemuller Technical Services Inc.

7504 Pennsylvania Ave,
Sarasota FL 34243
Sarasota County)

$519,763.00

$519,763.00

Curry Controls Company
P.O. Box 5408
Lakeland, FL 33807
Polk County)

$531,578.00

$531,578.00

Bay Area Electric inc.

6244 Clark Center Ave Unit- 2
Sarasota FL 34238

Sarasota County)

$545,665.00

$545,665.00

WPCS International-Sarasota , Inc.
2017 Cattlemen Road.,

Sarasota FL 34232

Sarasota County)

$551,566.00

$551,566.00

Rare Earth Sciences, Inc.
d/b/a/ HSA Engineers & Scientists
4019 East Fowler Avenue,
Tampa FL 33617
Hillsborough County)

$553,450.00

$553,450.00

Woodruff & Sons

P.O. Box 10127
Bradenton FL 34282-0127
Manatee County)

$569,214.89

$569,214.89

Carl Hankins Inc.

14512 N.Nebraska Avenue
Tampa Florida 33613
HILLSBOROUGH COUNTY)

$680,441.40

$680,441.40

Close Construction Inc.
301 NW 4th Ave

Okeechobee, FL 34972
Okeechobee County)

$766,105.00

$766,105.00




PUBLIC WORKS DEPARTMENT
Project Management Phone: 941-708-7450
1022 26th Avenue E. Fax: 941-708-7549

Bradenton. FL 34208 MANATEE COUNTY WWW. mymangtee.org
FLORIDA

To: R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Mana

From: Bruce Simington, Project Management Division Manager
Date: December 16, 2010

Subject:  Lift Station - Satellite 2010 - Emergency Generators - Gro
Lovin Construction
Recommendation for Award - IFB #10-3263-DS

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is
attached for your review. It is recommended that the contract Bid “A” with a construction time of 300
days be awarded to the lowest responsive, responsible bidder, Lovin Construction in the amount of
$488,120.00.00 and in accordance with the terms and conditions of the bid package. Upon
completion of project award, piease provide a copy of the purchase order assigned to the contractor.
The funding source for this contract is Utility Rates. The background for this recommendation is
detailed below:

. Florida Power Solutions submitted a protest letter to Purchasing on 10/26/10 stating that the
apparent low bidder Lovin Construction did not meet the licensing criteria for the instaliation of
natural gas generators, referencing Florida Statute 527.

*  Project Management staff investigated Florida Power Solutions’ claim with Lisa Bassett the Chief
Bureau of LP Gas Inspection with the Department of Agriculture and Consumer Services. She
indicated in writing that there are no regulations restricting a contractor from installing a natural
gas generator in the state of Florida.

. Project Management staff also contacted Jim LaBarr, Senior Construction Inspector for the
Manatee Building Department to insure that there were no local codes limiting natural gas work.
He stated that a licensed plumber must do that type of work, which Lovin Construction will provide.

*  Project Management sent a memo to Mr. Rob Cuthbert on 11/18/10 with back-up recommending
that Lovin Construction be awarded the contract based on the aforementioned investigation.

e On 12/7/10 Mr. Ed Hunzeker, County Administrator, sent a letter to Florida Power Solutions
notifying them that their protest for this project was not sustained.

Please contact Salvatore Bordonaro Jr. if you have any questions regarding the attached documents.
Thank you for your continued assistance.

Cc: Daniel T. Gray, Director, Utilities
Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Salvatore Bordonaro Jr., Project Manager
Prony Bonnaire Fils, Sr. Engineering Tech. w/attachments
Project File: 5124880/5124280/6075780/5127180/5125380/5104282/5104281/6043580 -9.2

LARRY BUSTLE * MICHAFL GALLEN * JOHN R. CHAPPIE * ROBIN DiSABATINO * DONNAG. HAYES * CAROL WHITMORE * JOE McCLASH
Dustrict | District 2 District 3 District 4 District 5 Disirict 6 Dustrice ©
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MEMORANDUM

i

S

PUBLIC WORKS
Engineering Division Phone: 941.708.7450

e, 1 11 MANATEE COUNTY e

FLORIDA
To: Sal Bordonaro, Project Manager
From: J. Shea Shoun, PE, Project Engineer
Date: December 17, 2010

Subject:  Engineering Recommendation of Award for IFB # 10-3263-DS
2010 Emergency Lift Station Generators Group 2
Project No.: 402.5124880, 402.5124280, 404.6075780, 402.5127180, 402.5125380, 402.5104282,
402.5104281, & 404.6043580

I recommend award of this project to Lovin Construction, Inc. for $488,120.00, as the lowest
responsive bid for both Bid A and Bid B. References were favorable. Their contractor's license is
current and active per myflorida.com and there were no complaints filed at the BBB.

Thank You

Cc: (without attachments unless otherwise noted)
Bruce Simington, Manager, Project Management Division
Wayne Troxler, P.E., Project Engineer Supervisor
Donna Stevens, Construction Buyer, Financial Management Dept.

S:\PWD_Engmeennq_Share\Uul Eng Design\Prop~SAN SWR Proj\San Swr - LS Upgrades\EGens\2010 Egens\2010 LS EGen Group 2\DOCS\2010 eGen Grp 2 - Bidder Evaluation
Notes & Memo doc

LARRY BUSTLE * MICHAEL GALLEN * JOHN R, CHAPPIE * ROBIN DiSABATINO * DONNA G. HAYES * CAROL WHITMORE * JOE McCLASH
Dustrice | District 2 Districr 3 District 4 District 5 Dustrict 6 District 7



iFB #: 10-3263-DS
Project Name:

Project Number: Varies .

2010 Emergency Lift Station Generators - Group 2

Bid Tabulation

Prepared by: Reviewed by: “r ; V t\ BN f1.] Approved by:
Sherri Robinson, Salvatore Joao:#..o Jr., Project 3»&.-@2 ' Date Donna Stevens, Purchasing ate
Rare Earth
Sciences, Inc.
Closa Curry Controls Florida Power prey Lovin WwPCS Westra Windemuller Tech. Woodnft
Construction Company Solutions HSA Engs Construction Intsrnational Construction Services & Somns
Schntists
BID A" . 300 CALENDAR DAYS BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT
1]/LS 36A 380514 00 §9652100|  $107 39800 _$75764 00 _$7187700 $78 546 00 __$71.74000 $79 387 00 $7404000 | 87308800 38173338
2 | Rosedale 1 $72 103 00 $82 059 00 $90 659 00 $73 303 00 $62 52100 $75 980 00 ~ $58.790 00 $68 290 00 $62 640 00 $64 124 00 $75 989 32
3 | River Club 4 Swlwmlqu@o | S7a08240 $89 440 00 $61 914 00 $56 40200 $6520100 | $5808000| $63 289 00 $59 540 00 3 $59 904 00 $65 527 35
4 | LWR Town Center 4 $76 m_:oo ) $97 umooo %106 898 $72 _.6;8 . §7 3650 00 . $7310200]  $63 16500 | $81 486 00 $75 .58 | STa800| $77 .oou 03
5(LS2A u:u.d._.m:oo#- 8::.8 . SS:.S $69 607 00 | N SmauuS o uam Gus ) mmﬂu_mcoj!:fluﬁt 00 | Su:woa | $6815100 B ml:_...m
8 | Palm Aijre 3 $6374300| Sm.nu._ 8 uw;oaoo . uuoo&oo B wmouson .Sa _m.noo. 3 $58 190 00 363 uo._%. $59 EoS. ___$6013300] Fmod 40
7 | Gardens @ Palm Aire $5346300 | $68 592 00 i © $89 454 00 $55 406 00 ~ $49 899 00 $52 97100 $52 390 00 ~ $57 39200 $53 24000 _$5611000 | $59 930 78
8 | Bashaw Elementary School $65 182 00 $83 264 00 '$91 231 00 $62 940 00 $58 849 00 $56 734 00 $58.440 00 $64 721 00 $63 040 00 $63 855 00 $69 883 07
TOTAL PRICE - BID "A" $545.665.00 | $680,441.40 mqao.._on.s $531,578.00 | $495.432.00 «nuu aue 00 | $488,120.00 | $551,566.00 | $516.695.00 $519,763.00 | $569,214.89
Cart Hanking, ine. ins.
Bay Aree dbe Ciose Curry Controla Florida Power -n!” Lovin WPCS Westrs Windemuller Tech. Woodruft
Electric Sheppard Electrical Construction Company Solutions HEA Enal Comstruction Irternational Construction Services & Sons
Surviess Scrntists
BID "B” . 85 CALENDAR DAYS BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT
[ 1]LS 36A ] Som:oo I $96 521 00 u_oﬂ 398 00 $75 764 00 _$T87700| $78 546 00 $7174000| $79 387 00 $7404000 | $73088 00 $81,733 38
| 2 | Rosedale 1 $7210300 | $82 059 00 | ss065900 I $73 303 00 ] $6252100| 75980 oo | $5879000f  $6829000| $6264000 |  s64 12400 $75,989 32
3 | RiverClub 4 $62 257 00 ufqmm.a.w.»m $89 440 00 B 9..8 35640200  $6520100| |4u13o88.f|1.«.mm..~38 [ ummfooo f--...ummoo..oo $65.527 35
4 | LWR Town Center 1 $7658700| 9739800 ] $10600300| .uw.mkﬂmm $73685000|]  $7310200 1 $63.16500] ~ s8148600| «S.Jc 00| $74 358 00 $77.003.03
5 |LS2A ___$7181600| 83:8 L — u@_i_.:wo I $69607 00 | -3umm.|mm ~ $72 752 00 $6731500| u.d.:oo . $68.71500| Su.;...oo $73,114.56
6 | Paim Aire 3 _$6374300 | $8521100|  $91.806 00 $59 940 00 | $5637900| ~ $6816400| $5819000| 363554 00 $59 740 00 | 86013300 $66,033 40
7 | Gardens @ Palm Aire $5346300| Su wwu 00 __ $8945400| $55 406 00 i $49 899 00 $52 971 S. | $5239000| uuq 392 00 $5324000| 56 1 _o 00 $59,930.78
8 | Bashaw Elementary School $65 182 00 $83 264 00 $91 231 00 $62 940 00 $58 849 00 $66 734 00 $58 440 00 864 721 00 $63 040 00 $63 855 00 $69,883.07
TOTAL PRICE - BID "B~ $545.665.00 | $680,441.40 | $766.105.00 $531,578.00 $495,432.00 | $553,450.00 $488,120.00 | $551,566.00 | $516,695.00 $519,763.00 | $569,214.89
Acknowledged Addendum # 1 YES YES YES YES YES YE YES YES YES YES YES _
Acknowledged Addendum # 2 YES NO YES YES YES YE YE YES YES YES YES
Fovida Trench Setety Act veES YES YES YES YES YES Form un._.u Netes YES YES YES YES
Contractor's Questionnaire YES YES YES YES YES YES YES YES YES YES YES
Drug Free Work Place YE YES YES YES YES YES YES YES YES YES YES
| Public Contracting & Environ Crmes YE YES YES YES YES YES YES YES YES YES YES
Bid Bond Enclosed NO ‘Photo Copy Onty* YES YES YES YES YES YES YES YES YES
Notes: Cashier's Check LS 2A - Totals
Received - NONE NONE NONE NONE $72,751.00 instead NONE NONE NONE NONE NONE
et U of $72,752 00
Contractor
Site Visit Confirmed YES - 10/14/10 YES - 10415/10 YES - 9/28/10 YES - 10/13/10 YES - 10/1/10 YES - 10/12/10 YES - 10/7710 YES - %27/10 YES - 1041310 | YES -10/14 & 10/15] YES - Tod12/10
Affidavit submitted if applicable YES NO NO YES YES YES YES NO NO YES NO
S \PWD_PJM_Share\Projects\WastewaterLift Station-Satellite EGen-2010 Group 2 (B\BID TAB - ALL BIDDERS xlsx Page 10of 9 11/10/2010



Project Name:
Project Number:
Project Description:

2010 Emergency Lift Station Generators - Group 2
402-5124880
Install Emergency Generator - LS 36A - RTU 241

erasarea: NI ROBLNSON 11710710

aperovea by: XN OO

Reviewed by: _ < 10
Sherri Robinson, Assessment Coordinator Salvatore Borffonaro .._ﬁvq&mﬁ Managdy "I Dhte Donna Stevens, Purchasing Dite
Cart Handing, Inc. Ciose oca.cnoa,!nl yﬂ‘i Stiences, nc. Lovin wrcs Westrs Windemulier Tech.
Ares Blectric Shepperd Electricel Waoodruft & Sons
Bay o Services Construcson Compeny Solutions abe HEA Enginesrs Construction nemations! Construction Services
Sciontiom
Rem Bid "A™ Extended Extended Extended Exteeted Extended Extended Extvornded Extwnded Eatonded E xtendud Extended
No. | 300 Calendar Days Units | Unit Price Price Unit Price Price Urnt Price Prce Unet Price Price Urwt Price Price Ui Price Prce Ut Price Price Unet Prics Price Uit Price Price Ut Price Price Unit Price Price
1 [Generator - 0_8: EA | $39.690 00 | $39.690.00 | $39,159 00 | $39,159.00 $56 58000 ; 359 S80 00 utococowau..ooooc 3388 $3209200 | $36 65100 | $36 691 00 | $29 00000 * $20 000 00 | $33 028 00 | $33 028 00 | $38 :58%3 70000 | $27 80500 . $27 805 00 | $37,574 68 | $37,574 68
| I | SR s =i - . N } . W St ! i, —
2 |Generator Enclosures EA [$12,44100 | $12,441 00 | $13,869 00 | $13.869.00 SKwSM 5638500 $750000 ' $7 50000 ?,088* $7 00000 | 321 .38?& 10500 [$1250000 - $12%0000 | $704° 00 $7 04100 8‘88“ $6 70000 | $800000, 3630000 | $995584 | $9955 94
P ‘ w Lk L + . +,4,,, S o i T e LS . L P S .
3 |Fuel Tank EA | $3.49200| $3.49200 ] $13,05300 | $13.053.00 ::&8* 32 356 00 Seocoo. 8088 $9M500: 3934500 $25°700! 8251700 $300000° $30000G 1 $618200 4 37 00 SS@S S.Sooo $600000  $6C00COC | $8,07066 | $8.070 66
.T,F e L i e ., ’ H % = * 3 :
4 |Transfer Switch EA | $9.798.00 | $9.798 00 | $15,500.00 | $15.50000 | $5 ::8N 35787001 S400000 . 3400000 $850000 3850000 $5 3@2&M 8808 $700000 | 37000 00 $700900, 3700900| 3810000 35 1w000) 3550000 $550000) $688750 | $6.887 50
. - 4 w " b + é- . b «
5 [Concrete Slab EA | $375400| $3.75400 | $4,00000 | $4.00000 a:woai $<4 250 00 :.88M $1 400 00 Sm.oooo $2 500 00 $8:400°  $81400 |$1000000 | «6808 S&coo“ $3 450 00 :«88 3180000 ) $4C0C00° $400000 | $356267 | $356267
¥ s (e R ¥ ; ”r =ty U R S— e w =
§ |Permits LS $340 00 $340.00 $34000| $34000| $34000° $340 00 $34000 ' 334000 $I4C 00 | 334G 00 $]4000 |  $340 00 sMom0 L $340 00 334000 | 334000 $34C 00 © 334000 $34000 1 334000 $340 00 $340.00
H . CrL LNS— ST ys!,f,:;r « ! SO « sy ¢ TR SR
7 {Mobllization LS | $1.939.00 | $193900] $3000.00| $3.,00000 [$1250000 §'2 5000 “388_ .388 $700000 | ?588 3450000 3450000] $2/50m0° §z 308 $1 121 8#: 12100 :808 $5 00C 00 muuonoow $30000C | $169673 | $1.69673
p—yn - . = - - v - - i - *
Misceliansous Work, i + v $ b . i
8 |Clean Up and LS | $3460.00 | $346000| $2,000.00| $2,00000| 345009¢  $4 50600 «,m,.u.Sm«.m:;S :mooaoc $150G00 | $11590C . $115900| $1 wo.oocw 315500 31541600 ! 31541600 «582? $130000 |$1444300 $74 84300 | $8.04520 | $8,04520
Record Drawings ; { ! ”
=7 e b P& ok P iy 3 =E 095 1 2, P SR — CALT - W » >
Discretionary Work ﬁwt. | $5.60000 | $5 800 00 b $5 606 00 3550000 | ,.m..._ sseo0 0 o - $580030 Fo el $5 600 00 ;.v._.,..i $560000 | 50 ] 85 800 06 ,_“w...qc.... $2 600 00
& : - 3 ; ;
TOTAL PRICE - 8ID "A" | = s80,514.00 | 384,521 00 $107.306 00 | "5 U §75.784 00 ,...ﬁ_u. §$71 277 00 .u.T..i $71.740 00 “..rw_....rq... s7.a8700 | A0 $74.040 00 .mmrtﬁ.“. $73.088 00 ;mwu $81.713 38
Cart Hankine, ins.
Ckme Cusry Controls Florda Power Lovin wrCs Weetrs Windessulier Tech.
Ares Blociric Sheppard Enciricel Woodrul! A Sons
Bey dbe pawindag Conetruction Company Sohstions. Construction Inernationst Construction Services
tem Bid "B" Extended Extended Extended Extended Extendad Extended Extended Extended Extended Extended Extended
MNo. | 365 Calendar Days Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Ut Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 [Generator - Diesei EA |$39.650.00 | $39.690.00 { $39,159.00 | $39,159.00 | $59.580.00 | $59,580 00 | $34.000.00 | $34,000.00 | $32,002 00 | $32 082 06 $36,691 00 | $36.691 00 | $29,000 00 | $29.000 00 | $33.028.00 | $33,028 00 | $38,700 00 | $38,700 00 | $27.805.00 | $27 805 00 $37.574.68 | $37.574 68
2 {Generator Enclosures EA 181244100 | $12.44100 | $13.869.00 | $13.869.00 | $6.38500 $638500 | $7.50000 | $7.50000 | $7.00000| $7.00000 |$21,90500 | $21.105.00 | $12.50000 | $12.506 00 | $7 04100 $7.041.00 { $6,700.00 | $6,70000 | $6,00000 | $600000]| $9.95594 | $9,955 94
3 [Fuel Tank EA | $349200| $3.49200 | $13,05300 | $13.053.00 | $8.356 00 $8.35600 | $6.00000 | $6,000.00 | $9.34500 | $9,34500 | $2.51700| $2,51700 | $3.00000| $300000] $6 382 00 $6.382.00 | $8,50000 | $8.500.00 | $6.00000 | $6.00000| $8.07066 | $8.070 66
4 | Transfer Switch EA | $9.758.00 | $9.79800 | $1550000 | $1550000 | $578700 $5,78700 | $4.00000| $4,00000 | $6,50000 | $6,50000 | $5.82000 | $582000 $7.00000| $7.00000] $7.009 00 $7.00900 | $6.10000 | $6.10000 | $550000 | $550600{ $688750 | $6.887 50
5 [Concrete Siab EA | $375400| $3.754.00 | $4.00000 | $4.000.00 | $425000 $4.25000 | $1.40000 | $1,40000| $250000 | $2.500 00 $814 00 $81400 1 $10.00000 | $10,00000 | $345000 | $3.45000 | $1.80000 ] $1.80000 | $400000) $4.00000| $355267 | $3.562 67
8 |Permits LS $340 00 $340 00 $34000 |  $340 00 $340 00 $340 00 $34000| $34000 $340 00 $340 00 $34000 | $34000 $340 00 $34000]| $34000 $340 00 $340 00 $340 00 $34000| $34000 $340 00 $340 00
7 [Mobliization LS | $1.93900| $1.93900 | $3.00000| $3.00000 }$12.50000 | $1250000| $1.50000 | $1.50000| $7.00000 | $7 00000 $4.50000 | $4.50000 $2.75000{ $2.75000 | $1.12100 | $1,12100| $5.00000| $500000| $3.00000 | $3 00000 $1696 73| $1.696 73
Misceilaneous Work, . 1
8 [Clean Up and LS | $346000 | $346000) $200000| $2.00000| $4.60000 $4.60000 1 $15.424 00 [$1542400 | $1.50000 | $1.50000 | $1.15800 | $1.15900 | $1.55000 ! $1.550 00 | $15.416 00 $15416.00 | $1.30000 | $1300.00 |$14.84300 | $14.34300 ] $8.04520 | $8.045 20
Record Orawings
Discretionary Work Sl sss0000 [ ssc000 e o sccoco0 | 560000 o ssemon [l sseoooc b ] sseocoo s550000 | = e = 5560000
ry b JE Y ! o : 5 < g 5 60 e SRR S5. b i oo [ $5.60000 | R ss 60000 fR )
- ' = & " == e § - - - T . > - o -
TOTAL PRICE - 8ID 8" s80,514.00 | $96,521.00 kom?._ $107,398.00 $75.784.00 L 8 Wl $71.877.00 |  lsmsaoo | ..u,..m.; $71.740.00 | $79.38700 | .M..u. $74.040.00 | ﬂ:m...“ $73.088.00 |0 E ) $81.733.38
S\PWD_PJM_Share\Projects\Wastewater\Lift Station-Sateliite EGen-2010 Group 2 (8)\8id Tab - Individual Bids. xisx Page 2 of 9 11/10/2010



Project Name:
Project Number:

2010 Emergency Lift Station Generators - Group 2
402-5124280

Project Description: install Emergency Generator - Rosedale 1 - RTU 327

Prepared by: U

Sherri Robin

Reviewed by:

ML

Salvatore *zdo&_.o. Jr., vB?Q@P_wQQ«

Approved by: g?l\flﬁgp,

O6nna Stevens, Purchasing

o Jo
ate
Lovin

Carl Hanking, ne. Clows Cusry Controle Froride Power Sciences, inc. WPCS Westrs Windemuer Tech,
Ares Elciric Sheppard Electrical Woodnd? & Sons
8ay Lo Services Constructon Company Solwtions dbe HEA Engineers Construction Internstional Construction Bervices
Scieetioty
ftam Bid “A” Extended Extended Extended Extanded Extended Extended Extended Extended Extended Extended Extended
No. | 300 Calendar Days | Qty | Units| Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Ut Price Price
1 |Generator - Dieset 1 EA 1328.128.00 | $28.128.00 | $31.587 00 | $31,587 00 | $48,30300 | $48.303.00 | $30,000.00 | $30.000 00 $22.673.00 | $22.673.00 | $36.691 00 | $36.691 00 | $22,750 00 | $22,750 00 | $22,995 00 | $22.999 00 | $29.200 00 | $29 200 00 $19,841 00 | $19.841.00 | $34,041 32 | $34.041 32
2 {Generator Enclosures | 1 | EA | $5098.00 $509800 |$11.18700 | $11,18700 | $4.54300 $4,543.00 | $7.50000 | $7.50000 | $500000| $5.00000 [$16.16500 | $16,16500 | $5000.00 | $5.000 00 $5.009.00 | $500900 | $4,80000 | $4.80000 | $4.00000 [ $4.00000| $866241 | 38662 41
3 |Fuel Tank 11 EA | $705300| $7.05300 |$10.52100 [ $10,52100] $8.008 00 $8,008.00 } $6.00000 | $6,00000 | $8608.00 | $8,60800{ $2.51700| $251700 $6.50000| $6.50000 $588800 | 3588800 ] $8.10000! $8,10000 | $550000| $550000| $7.71403| $7714.03
4 [Transfer Switch 1] EA |$11,93500 31193500 | $12.503 00 | $12.503 00 $5,340 00 $5,34000 | $4.00000 | $400000 ]| $6.00000 | $6.000.00 $5.82000 | $5.820.00| $580000 | $580000) $6.62500 $6,62500 | $560000 | $550000 | $500000| $500000| $5,15084 | $5 16084
5 |[Concrets Slab 1] EA | 3477200 $4.77200| $4.00000 | $4.000.00| $4.25000 $4.25000§ $1.30000 | $1.30000] $2500.00] $2,50000 $314 00 $81400 | $7.72500 | $7.72500 | $3.45000| $3.450.00 | $180000| $1.80000 | $4.00000| $4.00000| $356267 | $3562867
& |Permits 11 LS $340.00 $340.00 $340 00 $340 00 $340 00 $340 00 $34000| $34000 $340 00 $340 00 $340 00 $340 00 $340.00 $340 00 $340.00 $340 00 $340 00 $340 00 $340 00 $34000 |  $340.00 $340 00
7 |Mobliization 1] LS | $548200| $548200f $2.82100| $2.82100} $2.27500 $2.27500 f 3471500 | $4.71500 ] $580000 [ $580000( $3.00000( $3.00000 | $227500] $2.275 00 $436600 | $4.36600 | $2.40000 | $2.400.00 | $350000| $350000 | $321538 | $321538
8 Fencing 1] LS| $1.81500| $181500 $3.00000 | $3,00000 | $12.50000 | $12,50000 ] $1.500.00 ] $1.50000 $6.00000 | $6.00000 | $4.50000 | $4.500.00 | $2.75000 | $2.75000 | $1.12100| $1.121.00] $5.000.00 $5.00000 | $3.00000 | $300000 $1,69667 | $169667
Miscellansous
9 |Work,CleanUpand | 1 | LS [ $3,38000 $338000| $2,000.00| $2.00000 $1.00000 $1.00000 | $13,848 00 | $13.84800  $1,50000 | $1500.00 | $2.03300| $2.033.00 | $1.55000] $1.550 00 $14,3952.00 [ $14.39200 | $1.300.00 | $1.30000 | $14.843 00 | $14,84300 | $7,49600 | $7 496 .00
Recorg Drawings
Discretlonary Work s s4.10000 f - s4.10000 5410000 |l 54 50000 O YT ﬁhﬁm\w $4.10000 | = 54 10000 | $410000 | s« 10000 AUl 54,100 00
TOTAL PRICE - BID "A" e $7270300 | " 55205900 | & s8083800 | $73.303 00 | $82.521 00 w.u..m... > sse7s000 "l gasrs000f T ssz84000 [ 5= Sl ges 2400 0 g75 089 37
Cart Mankine, inc.
Cioew Curry Controle Florids Power Lovin WPCS Weows Windemulier Tech.
Area Electric Bhepperd Electricsl Woodreft & Sons
Bey e Services Construction Compeny Solutions Construction irlemationsd Construction Services
Item Bid "8~ Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 365 Calendar Days | Qty| Units{ Unit Price Price Unit Price Price Unit Prece Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Uit Price Price Unit Price Prics Unit Price Price
1 |Generator - Diesel 1] EA 1$28128.00 [ $28.128 00 [ $31,587.00 | $31.587.00 | $48,303.00 | $48,303 00 | $30,000 00 | $30,000 00 $22,673.00 | $22.673 00 | 536,691 00 | $36.691 00 | $22,750 00 | $22.750 00 | $22,999.00 | $22.999.00 | $25.200. 00 $29.200 00 | $19.841 00 | $19,841 00 | $34.041.32 | $34.041 32
2 |Generator Enclosures | 1 | EA | $509800 | $5.09800 |$11.18700 | $11.18700 | $4,54300 $4.543.00 | $7.50000 | $7,500.00 | $5.000.00 | $5,000 00 | $16.16500 | $16,16500 | $5.000.00 | $5.00000 $5.009.00 | $5009.00 | $4.800.00 | $4.80000 | $4.000.00 | $4,000.00 | $8.66241 | $8.662 41
3 |Fuel Tank 1| EA{ $7.05300| $7.05300|$10.52100 | $10,521 00 [ $8.008 00 $8.008.00 | $6.000.00 | $6,000.00 | $8.60800 | 3360800 $2.51700| $251700| $6.500.00 | $5.500 00 $5.88800 | $5888.00 | $8,10000 | $8,10000 | $5.500.00 | $5500.00| $7.71403 | $7.714.03
4 |Transfer Switch 1| EA 1$1193500 [$11.93500 | $12,503.00 | $12503.00 | $5.340 00 $5.34000 | $4.000.00 | $4.000.00 | $6,00000 | $6.00000 | $582000 $5.820.00 | $580000 | $5.800 00 $662500 | $6.62500 ] $560000 | $560000 | $500000| 5500000} $516084 | $5 16084
5 |Concrets Siab 1) EA | $477200| $477200| $4.00000 ] $4.00000 | $4.250 00 $4,25000 | $130000| $1.30000| $2.50000 | $2.500 00 $81400 | $81400 | $7.72500 | $7.72500 | $3.450.00 | $3.45000 | $1,80000 | $1.80000 | $4 00000 $4,00000 | $3,56267 | $3.562 67
6 |Permits 17 LS $340 00 $340 00 $340 00 $340 00 $340 00 $340.00 $34000| $34000 $340 00 $340.00 $340 00 $340 00 $340 00 $340 00 $340 00 $340.00 $340 00 $340 00 $340.00 $340.00 $340 00 $340 00
7 |Mobilization 11 LS | $548200 | $548200) $282100| $2.82100] $2.27500 $2.27500 [ $4.71500 | $4,71500 f $580000 | $580000 | $3,00000 | $300000| $227500| $2.27500 $4.36600 | 3436500 § $240000 | $2.40000) $350000 | $350000 | $3.21538| $3.21538
8 | Fencing 1T/ LS | 5181500 $181500 | $3.000.00 | $3,00000[$12.50000| $12.50000 $1.50000| $150000| $600000 $6.00000 | $450000 | $4.50000 [ $2,75000 | $2.75000 ] $112100| $112100| 3500000 ] $5.00000 $300000 | $3.00000} $1.69667 | $169667
. . S I R
$ [CleanUpandRecord | 1 | LS | $3.38000| $338000| $2.00000 | $2.00000| $1,00000 $1.00000 {$13.84800 {$13.84800 | $1.50000 | $150000 | $2.03300 | $2.03300| $155000 | $1.550 00 $14.39200 1$14,39200 | $130000| $1.30000 | $14.84300 | $14.84300 | $7.49600 | $7.496 00
Drawings
Discretionary Work ] w0 s4 2000 [l 54 10000 | 3410000 S S 5410000 f Tl 54 10000 [0 = seroo0 [l g4 0000 R 54 100 00
TOTAL PRICE - B1D "B~ $7210300 | $90,659.00 |8 473,303 00 $75.98000 | =l gsa 79000 |1 | ses.2s0.00 | 0l s62.640.00 [ W W ses 2400 | = 57598932
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Project Namae: 2010 Emergency Lift Station Generators - Group 2
Project Number: 404-6075780
Project Description: install Emergency Generator - River Club 4 - RTU352
vavm_dauﬁu ;N _m: : w Reviewed by: V@\%ﬁ\g ___horo ) Approved by: L—r\b%
Sherri Robinson, Assessment Coordinator Date Sélvatore mo:.dam:u 3, Project Managhert T "Date nna Stevens, Purchasing
. =, ins. Close Curvy Controle Flocids Power Sciences, Inc. Lovin WPrCS Westrs ‘ Windemulier Tech.
Ares Blectric | dive Sheppard Blactricst Woodrulf & Sane
ey Services Construction Company Soksons dbe HEBA Enginesrs Consvructon nternationsd Construction Sarvices
item Bid “A" E stendad Exrended E xtarnted Extended Extended Extended Eatended € xtended Extended Extended Extended
No. | 300 Catendar Days [Qty] Units} Unit Price Prics Unit Price Price Uit Price Price Urst Price Price Unit Price Price Unit Prce Prce Urwt Price Price Unit Price Price Ut Price Price Unit Price Price Unit Price Price
! [Generator-Diesel | 1 | EA [$27.747.00 |$27.747 00 | $31 316 00 | $31 316 00 «&3@8 $4¢ 468 00 | $26 000 00 | $26 000 00 | $24 062 00 | $24 062 00 3338 ;$I055100 1§22 75000 82275000 £ $22 97400 $72974 00 | $29 20000 | $29 200 00 § $19,721.00 | $19,721 00 | $27.587 83 | $27,587 83
! . A . » * i aa 3 b= if+ PR
2 [Generator Enclosurss] 1 | EA | $536400| $536400 a:S.S._ru:R:S $478300 '  $478300| $550000) 3550000 3540000 | $5400 00518 1400 318 11400 $5 700 00 $520000§ $527400 $527400) $500000° 3500000 | $4,50000 | $450000] $8.14336 | $8.143 36
U S * . } £ SN SR § . o ¥ 5 b
3 [Fuel Tank t | EA | 3705300 $7.053.00 |$1043900 “6.88 S800800  $BO0BD0| $550C00 | $550000 t;%é_o;~ 38500001 $251700. 3251700 | 3650000 | 3650000 $550500 3550500 | $8 10000 3810000 $5,500.00 | $550000 | $7.71403 | $7.714 03
= ? - SES— w Y 5 4 ﬁ » RSTCUP 2 SO S .
4 |Transfer Switch 1] EA | $966200 | $9.66200 [$12 39600 /31779600 | 3499300 $499300| $380000 | 3380000 $550000 $5 %00 00 $386500  $386500| $550000 ;| $550000 | $662500 38 82500 “388% $530C00 | $4.50000 | $4.50000| $487130 | $4.87130
= Sl I T, g ﬂ - . e ey *\ . * ~ . 4 b -
5 [Concrete Slab 1] EA | $346200 $346200| 3400000 $4.00000 $425000 0 8425000 $130C00| $130000] $250000° $2 50000 328. $814 00 20088?6808 $345000 $345000]| $TH0000  $180000| $4.00000| $400000 | $356267 | $3.56267
e ST o o o $% ] ¥ ? e K * - * ] ® +
¢ |Permits 11Ls $34000 | 534000 3000 | $34000 8.88. $34G 00 :.oof 3340001  3M000! $34000] $MGN0, $M000| 334000 334000 SMC0  33c00] saewo0  smoon| s34000] sM000 $340.00 $340 00
’ SN T f S T T R —}. W, CTUT s w ] e e v
7 |Mobilization T LS| $166500| $166900] 33000001 $300000 ($1250000! $1250000 3150000’ ¥150000] 35000000 $5000 00 tSooc, $4 50000 | $2 ~$8m $2/50001 3112100 31:2100] $500000 3500000 $3.00000| $300000| $1696.73] $1.69673
oo o T = R e 3 i o BT hv vy b . R «4 P
8 |Work, Clean Upand [ 1 | LS | $346000 $346000| $200000; $200000 | $460000 : 3460000 |$14 47400 $14 47400 | $150000 ' $* 500 00 3100000 $10000C| 5155000 | $155000 [$1450000 $1450000 | 3130000 $1 30000 | $14,843.00 | $14,843.00 $811143 1 3811143
i : ; ; M :
) e Th v = e Ars i T ] Tt g e
Discretionary Work 3350000 I $3 500 00 $3 500 00 $3s0000 | ¥ 5350000 f5 0 $3 500 00 s3scooo [ = Sl $3,500 00 $3,500 00
TOTAL PRICE - BID "A” N | se2.25700 | © $78.082.40 |0 19940000 | s $26.40200 | 08 . ssaoscoo [0 geyzence | $39.54000 | M ssss0e00 | - $65,527.35
Doy Arss Blocwc |t Brommard Eiocics Closs Fiorias Power Sciences, inc. Lovin wrcs Weatrs Wedemuor Toch. |\ e
Services Construction Sowtione Oba HSA Enginesrs Construction irternesional Construstion Services
Kientha
tem Bid 8" Extanded Extenced Extended Extended Estended Extended Extornded Extended Extended Extended Extended
No. | 365 Calendar Days | Qty | Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Urwt Price Price Unit Price Price Uit Price Price Unit Price Price
1 |Generator - Diesel 1| EA [$27.74700 | 527.747 00 | $31,316 00 | $31,316.00 | $46.466.00 | $46.466 00 | $26.000 00 | $26,000.00 | $24.062.00 | 524,062 00 $30.55100 | $30,551 00 | $22.750 00 | $22.750.00 | $22.974 00 | $22,574 00 | $29,200 00 | $29.200.00 | $19,721.00 | $19.721.00 | $27.587 83 | $27 587 83
2 |Generator Enclosures | 1 | EA | $5364.00 | $5.364.00 [$1109140 |$11.09140 $478300 | $478300 | $5500.00 | $5500.00 ] $5.400.00 $5.40000 | $18,11400 | $18,114.00 | $5,200.00 | $5.20000 { $527400 | $527400 | $5.00000 | $500000 | $450000 | $450000 | $814336 | $8.14335
3 |Fuel Tank * | EA | $705300 | 37.05300 [$10.439.00 [$10.439.00 | $8.008.00 | $8.00800 | $5.50000 | $550000| $8.600.00| $8500 00 $2.51700 ) $2.517.00 | $6.50000 | $6.500.00 | $550500 | $5,50500 | $8,10000 | $8.100.00 | $550000| $5500.00| $7.71403| $7.714 03
4 [Transtor Switch T EA | $966200) 3966200 $12.39600 |$12.396.00 | 3499300 | $499300] $380000| $3.80000| $5.50000) $550000 $3.86500 | $3.86500 $550000 | $550000 | $662500 | $6.62500 5530000 | $530000 | $450000 | $4.50000 | $4.871.30 | $4.871 30
5 [Concrete Siab 1] EA | 3346200 $346200| $4.00000| 5400000 $425000| $4.25000| $1.30000| $1.30000 | $2.50000 | $2.50000 | $314 00 $81400 | $10.000 00 | $10.00000 | $345000 | $345000 | $1,80000 | $180000| $4.00000| $4.00000| $356267 | $3.562.67
6 [Permits 1] LS $34000 | 334000 $34000{ $34000] $34000 $34000| $34000| 334000 34000 $34000| $34000| $34000| $34000| $34000| $34000| $34000| $34000 $34000 | $34000| $34000| $34000 $340 00
7 |Mobitization 1 LS | 3166900 $1.66900| $3.00000| $3,00000 | $12.50000 | $12.500 00 S.mooo} $1.50000 | $5.00000 | $5.00000 | 3450000 | $450000| $2.75000 | $2.75000] $1.12100| $1.12100| $5.000.00 | $5000 00 $3,00000 | $3.00000) $169673 | $1.69673
‘‘‘‘‘‘ Miscellansous Work, ’ T
8 [Clean Upand Record | 1 | LS $346000 | $2.00000| $2,00000| $460000! $4.60000 $100000 | $1.00000) $1.55000 | $1,55000 }$14.50000 [$14,50000 | $1,30000 | $1.30000 | $14.84300 | $14.84300 | $8.11143 | $8.11143
Drawings
Discrationary Work 3350056 | R $3.500 00 | 335 20 $350000 [ M 5350000 | ~ ] s3s0000 0 350000 | 00 $3 500 00
TOTAL PRICE - BID "B~ S g62,257.00 | $78,082.40 | & $89,44000 | ] 5s8.201.00 | L lsss0%000 ) " lge3aeeno | $59,540.00 | .f.,...mr $59,904.00 |
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Project Name: 2010 Emergency Lift Station Generators - Group 2
Project Number: 402-5127180

Project Description: install mBm..na:n« Generator - LWR Ranch Town Center 1 - RTU 379
Prepared by: au_ ’p m:: i :\PO\NKPD Reviewed by: gg Jliolio Approved by: DE@F :TDHTO
Sherri Robinson, Asses&ment Coordinator v te

Date Salvatore woﬁoan_.ﬂ. Jr., Project !@m@&. ¥ ODate Donna Stevens, Purchasing
Cart Honkina, inc.. Close Corry Contrets Florida Power Bctences. inc. Lovin wecs Weetrn Windemulier Tach.
Aren Elocwrsc Shepperd Electrical Woodnaf? & Sons

Bey o Services Construction Compary Sokutons dbe HBA Engir Construction vdormnatonal Construction Services

Scisntien
tam Bid A" Extended Extended € xtorched E xtonaed Extanced € xtencted E xtended E rtonrded £ xtended Extsnded Extended
No. | 300 Calendar Days | Qty{ Units { Unit Price Price Urwt Price Prce Uit Prce Price Unvit Pricer Price Unet Price Price Unit Prnce Price Unit Price Prics Unet Price Price Unit Price Prica Ut Price Price Unit Price Price
1 |Gonerstor -Diesel | 1 | EA 133292000 | $32,.92000 | $45 196 00 ' 345 19600 | 360 214 00 . 360 242 00 Suc88688n8 $3%5 m,oookﬁm,ﬁooc §3669100 $3£691 30 | 52327500 | 32327500 | 336 94200 ; $36 942 00 | $42 500 00 ' $42 500 06 | $31.315 00 $31.315.00 | $36,493 49 | $36 493 49
i sut, St , : b ' AR A
2 Generator Enclosures | 1 | EA {$11.268.00 [$11.26800 | $12 00750 | $12 00/ 00 35509001 3550800 | $750000  $7 50000 2m88 $750000 [ $16 16500 §16 16590 |31 25000 . 81125000 | $7 17790 $r 1700 $580000 | 3680006 | $6.00000| $6.00000 $9.60207 | $9802.07
. * . - e * 4 - * s
3 [Fuel Tank 1| EA | 3568300 $568300 .;8392338 S&aoa» 38 358 00 8088 $500000 | $500000 ! $900000 | $25:700° $261700 Sawcoem 3285000 $588250 | $588200 | $850000 | 3850006 ] $5.00000 | $600000| $7.79203 | $7.792.03
ﬁ P , ,~ .
4 [ Transfer Switch 11 EA [$13,786.00 | $13,786.00 | $14 89000 $14 89000 | $533400 .  $5 334 00 to88 3400000 | SE00000 | $600000) 3582000 s5a2000| 87 ~88~ $725000 1 $700900 | $7T00990| $560006  $560000| $500000| $500000| $523884 | $5238 a4
‘ - we S | S ; + . iT R S + —
5 [Concrete Siab 1| EA | $346200  $3452.00| $400000 & $4 00000 twwooo“ $4 250 00 ?Sooo $1 500 00 «:88. $2 500 00 $8°400 ) 381400 | $1000000 | $10 600 DO 8608_ 33450001 3180000 ; §'30000] $4.00000| $4.00000( $3.56267 | $356267
o= 1  ~SER S % SRR Y . e * ; .23 :
8 [Permits 1] LS $34000 |  $34000 534000 | $34000 $340 00 ; $34C 00 $340 00 33400C | $340 00 $340 00 :.SSM 334G 0 $34000 ¢ 334000 M3 20 | $34000 $34000 . $M000]  $34000 | $34000] $34000 $340.00
L b SETPESES B : B SR B v ‘ " —
7 |Mobilization 11 LS| $188100| $1.88100| 3300000 $350000 |$1250000  §1250000 | $150000 $1 500 00 SQSS.W ST00000] 3450000, $450000 | $2/5000° $2.7% 00 §° :_8M $1 12100 ] 3500000 ; $500000| $300000| $3.00000| $169673 | $1.69673
- A — N e 5 e —— w - p - . 4 .
Miscelianeous _, 3 M ‘ « i M
8 Work, Clean Upand | 1 | LS | $334700| $3.34700 3200000 | $2 00600 tooouow 3460000 31496400 $14 96400 | $150000 | $1500001 $2 35500  $7 355 00 -SSSN $1 550 00 «Gwmmoo_rm&uoo $130000 1 S 30000 |$1484300 |$14.84300] 3817720 $8.177 20
Record Drawings | ; [ ! ~ :
Discretionary Work e W ssscoec ) ] sasoooc AN 5390020 LS 13 500 00 | $390000 | Tl sagoo oo an ] s390000 ,.....m.”... | sss0co0 PRl 5390000 | 3 $3,900 00
e, u B e o il s e T 3 R v L - =
TOTAL PRICE - BID "A" L U sreseroo | Tl serasaco R $10800300 b - M 417 70400 | "M 57388000 | L FTERTYRSY DU PR o .m"m $75.740 00 #.ﬂ | 57430800 oy | s77.00303
Cart Honkine, inc.
Ciose Curry Controis. Ploride Power Lovie wWrCsS Westrs Windemuller Tech.

Buy Arse Bleciric dbe Shepperd Electrical c c Woodneft & Sone
em 8id "8" £ xtarwded Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 365 Calendar Days |Qty| Units | uUnit Price Price Un#t Price Price Urwt Price Price Unit Price Price Unit Price Price Unit Price Price unit Price Price Unit Price Price Unit Price Price Ursit Price Price Unit Price Price

1 |Generator - Diesel 1| EA 183292000 | $32.920 00 | 345,196 00 | $45,196.00 | $60,21400 | $60,214 00 | $33.000 00 | $33.000 00 $35,910 00 | $35.910 00 | $36.691 00 | $36.691 00 | $23.275 00 | $23,275.00 | $36.942 00 | $36,942 00 $42 500,00 | $42.500.00 | $31,315.00 | $31.315.00 | $36,493 49 | $36 493 49
2 |Generator Enciosurss| 1 | EA [$11,26800 | $11.268.00 | $12,007.00 | $12.007.00 | $6.50300 | $6.50900 $7.500.00 | $7.500.00 | $7.500.00 | $7.500 00 | $16.16500 | $15.165 00 | $31.250 00 | $11.250 00 $7.17700 $7.17700} 3680000 | $6,80000| $6.000.00 | $6.00000] $9.80207 | $9.802 07
3 |Fuel Tank 1| EA | $568300 ) $5.68300 {$12.06500 | $12.06500 | $8,356 00 $8.356 00 | $6,00000 | $6.00000 | $9.00000 | $9.00000| $2,51700| $251700 | $285000 $2850.00 | $588200( $588200| $850000 | 3850000 | $8.00000 | $6.00000| $7.79203 | $7.792 03
4 |Transfer Switch 1! EA 131378600 |$13786 00 [ $14.89000 | $14,89000 | $533400| $5334.00| $4.00000 | $4.000 00 $6,00000 | $6.00000 | $582000| 3582000 | $7.25000 | $7.25000 | $7.00900 | $7.00900 $560000 | $560000) $500000| $500000) $5238.84 | $5238 84
5 |Concrste Slab 1] EA | $346200| $346200 | $4.00000 | $4.00000 | $425000] $425000| $1,50000 | $1.50000 $2,500.00 | $2,500 00 $81400 | $81400 1 $10.00000 | $10.00000 | $3.45000 | $345000| $1.80000| $180000 $400000 ! $400000| $356267 | $3.56267
8 [Permits 1] Ls $34000] $34000| $34000| $34000 $340 00 $34000 | $34000| $34000| $34000 $340 00 $34000| $34000] $34000| $34000| $34000] $34000 $340 00 $34000| $34000| $34000] $340.00 $340 00
7 |Mobitization 11 LS| $188100] $1,88100] $300000| $3.00000 | $1250000 | $12,50000 | $1.50000 | $3 50000 $7.00000 | 37.000.00 | 3450000 ; $450000 | $2.75000 | $2.75000 ) $1.12100] $1 12100 $5,000 00 34808 $3.00000 ¢ $3.00000) $169673| $169673
Miscellaneous Work, ] e e e - |
8 ClesnUpandRecord | 1 | LS | $3.34700] 3334700 $200000 | $2.00000] $4.60000 $4.60000 | $14.96400 {$14.96400 | $1.50000 | $1.50000 | $2.35500  $2.35500 | $155000 $1.55000 | $1566500 1$15.66500 | $1.30000 | $130000 | $14.84300 | $1484300] $817720 | $8.177 20
Drawings |
— P - - — m— — - —
Discrationary Work g = wwocoo b 5390000 8 s s3so0oc b8 3390000 | o $3,900 00 % R 53 0o 2o [ $3g00c00 )l s390000) $3.900 00
- o g - - - - — -
TOTAL PRICE - BID “B" $78.587.00 P = 587 388 00 . sroe.00300 [ 8 B $72,704.00 | $73,650.00 581 48600 xw s7sre000 | S Jsraass00 |l $77,003.03
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Project Name: 2010 Emergency Lift Station Generators - Group 2
Project Number: 402-5125380
Project Description: Install Emergency Generator - LS 2A - RTU 439

Prepared by: A#nwrogg W1Q/10 Reviewed by: JVLU\X.HTF\\

bl

R& ) Approved by: |

Sherri Robinson, Assessment Coordinator Date Shivatore mo:ﬂoswa, yr. Project Im@q ' i Bate nna Stevens, Purchasing
et ~ Cioee Curry Contro Flarida Power El,.t.!p Lovin wecs Weers | Wtsue Tock,
Asres Clocwis Sheppars Blecuical Woodruff & Song
Soy hd Bard Construcion Company Solutions dbe HEA Enginewrs Construction internationat Construction Services
Sciontinly
Htem Bid "A* Exvonded Extonced Extonded Eatended Eatwrvded Esturwing Esteried Extonded Extended Extendad Extended
No. | 300 Calendar Days | Qty| Units| une Prce Price Ut Price Prce Unit Price Price Unet Price Price U Price Price Unet Price Price Ut Price Price Unet Prce Prce Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Diesel 1] EA J$35 54130 : 335 549 00 3:88»“8 ¥ 00 § 355 aoooh $55 160 00 «88@8,2988 msgshuuoc&oc $36 69100 ' 838 661 00 | $%0 000 30 | 330 000 00 $30,447 00 | $30,447 00 | $36.300 00 | $36,300.00 | $25,433.00 | $25.493 00 | $32,732.50 | $32,732 50
o a5 il | I T — SO ‘
2 |Generator Enclosures | 1 | EA | 3849200 3849200 |$1283800 31283500 uuaouoo. $580300 | 7 SeosM $750000 | $650000 $A50000 181757200 181757200 3630000 34 %0000 | $639900| $6,399.00 | $6100.00 | $6.100.00 | $5 50000 $5,50000 | $9,684.05| $9.684.05
~ s e Y - e 2, = 21 13 e i -
3 |Fuel Tank 1] EA] $743800! $743800 81208000 ' $12 080 00 Sw&oajﬁr 38 35800 | $6 000 00 88o8 $900000 $900000| 32517001 $251700] 3690070 $8%0CO0 | $510500 | $510500| $8500.00 $8,500 00 | $6,000.00 | $6000.00| $7.71403| $7.714.03
e . *»;S, I E. w S —— —_— 9 ¢ o e i) +
4 | Transter Switch 1] EA SmSSW 3891000 [$1434500 ' $14 4500 | $463000| $463000] 3400000 34 000 00 3550000 . 3550000 | 34 14000 | $4 14000 | $500000 $500000 | $7,00900 | $7.00900| $490000 | $4,900.00 | $4.500.00 | $4.50000 | $4.67474 | $4.674 74
* e i SUCSUNUIENIN | (WA SIS SR | +
& |Concrets Siab 11 EA| $346200° $346200| 3400000 $40000C | $425000; $425000| $2 ,88M7u~ 100 0C | $2 500 00 SSooo 3814 00 381400 |$1000000 §'000C00 | $345000 | $3.45000 ) $1800.00 | $1.80000 | $4.00000]| $4.00000] $3.65704 | $365704
) 3 — v . 11 o el e P + poaes B e e B S 3
8 |Permits 11 LS vﬁmof 3415 00 341500 341500 tSSW $41500 $41500 | «.58 41500 $41500 $415 00 341500 841500 $414 00 $415.00 $415.00 $415.00 $415.00 $415.00 $41500 $415.00 $415.00
S N R (. . . S L { « HR e B I
7 |Mobiiization 1] LS| s181100; $1811 00| $300000 . $3 00000 asmcaoom $1250000 | $350000! $150000 | $600000 ° $5 000 00 fwoooom $450000 | 5275000 5275000 | $112100] $1,121.00 | $500000 | $5.00000 | $3000.00 | $3.00000| $1,956.73 | $1.95673
Misceilanscus ST m Zaazy i * - o « o .
8 |Work CleanUpand | 1| LS | $334700 3334700 3988 $200000 | $460000! $455000 $1369200 3:.88 $150000 . 3150000 $¢ 200 $170200| §1%5000 | $1 %5000 |$1510100 | $1510100 ] $1.300600] $1.300.00 | $14.843.00 $1484300 | $7.880.47 | $7880.47
Record Drawings | { ! !
- b mans s T . ey "L 5 it
Discrstionary Work Ry & $4400 00 PEES ] 84 400 00 $4 400 00 3440000 | $4 400 00 i $440000 § 34 400 00 AR $4,400.00 fv. $4,40000 | ...t.. N 88 400 0C Bty $4,400 0O
TOTAL PRICE - BID "A" ! $71 818 00 I sen 400 $100.114 00 $69 807 00 $45838 00 | $r2,75100 | $47.318 00 = dsraaroe v o $68,715.00 | 348,151 00 .“t . 1$73,114.56
Cant Hankins, ine. Close Curry Controls Florida Powser Sclances, Inc. Lovin wrcs Weatrs Windemuller Teeh.
Area Electric Sheppard Electricsl Woodrut! & Sons
.y ®e Services Constraciion Compamy Solutomns dbe HAA Enginsers Construcsion lntarnationel Consiruction Bervices
Sclentists
em Bid "B~ Extended Extended Estended Extended € xtonded Extended Extended Extended Extsnded Extended Extorciad
No. | 385 Calendar Days | Qty | Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Ut Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unat Price Price
1 |Generator - Diesel 11 EA 1335.541.00 133554100 | $36,239 00 | $36,239 00 ] $55,160 00 |  $55.160 00 | $30.000 00 | $30,000 00 | $30,040 00 | $30.040 00 | $36.691 00 $36.691.00 | $30.000.00 | $30.000 00 | $30,447 00 | $30,447 00 | $36,300.00 | $36,300 00 | $25,493 00 | $25.493 00 | $32,732.50 | $32.732.50
2 |Generator Enclosures | 1 | EA | $6.49200 | $6,49200 |$12,835.00 | $12.83500| $5.803.00 $5.80300 | $7.50000 | $7.50000 | $6.50000 | 3650000 | $17.57200 {$17.572.00 | $630000] $6.30000| $6.39300 | $6 39900 $6.10000 | $6,10000] $550000 | $550000 | $9.684.05| $9684.05
3 |Fuel Tank 1] EA | $743800| $743800 $1208000 | $12,08000 | $8,356 00 $8,356.00 | $6,00000 | $6.00000 | $3.000.00 | $9,00000 | $2.51700| $251700| $6.90000 | $6.900.00 | $510500 | $5.10500 $8.50000 | $850000| $600000| $600000 | $7,71403 | $7.71403
4 |[Transfer Switch 1| EA | $891000 | $391000 |$14.34500 | $1434500 | $4.630 00 $4,630.00 { $400000 | $4.00000 | $550000 | $550000 ! $4.14000 | $4.14000 | $5.000.00 | $500000| $7.00900 | $7.009.00 3490000 | $490000| $450000 | $450000 | $467474 ] $467474
§ [Concrete Slab 11 EA | $346200 | $346200| $4.00000| $400000 | $4.25000 $4,25000§ $2,10000 | $2,10000 | $2.50000 | $2.500.00 $814 00 3814 00 | $10.000 00 | $10.00000 | $3.45000 | $345000] $1.80000| $1.80000| $400000| $400000| $365704 | $3.657 04
& |Permits 1] LS $41500 $41500 $41500 $41500 | $41500 $415 00 $41500 $415 00 $415 00 $415.00 $41500 $415 00 $415 00 $415 00 341500 $41500 $41500 $415 00 $415 00 $415 00 341500 $415 00
=L -
7 |Mobilization T LS| $1.81100 1 $1.81100 | $3.00000 | $3.00000 [$1250000| $1250000] $1.50000 | $150000| $6.00000 | $6.00000 | $4.50000 $4.50000 1 $2,75000 | $2,75000] $1.12100| $112100| $500000| $500000) $300000] $300000! $1.956 73| $1.956.73
Miscellanecus B
8 Work, CieanUpand | 1 | LS | $3.34700| $334700 | $2,00000 | $2.00000| $4.60000 $4.600.00 | $13,69200 | $13,692.00 | $150000 | $1,50000 | $1,70200 | $1.70200| $1.55000 | $1.55000 ] $15.10100 | $15 101 00 $1.30000 | $130000 51484300 |$1484300| $7.88047 | $7.880 47
Record Drawings
Discretionary Work L s440000 | = 5440000 3440000 | s440000 | saa0000 $4.40000 | $4.40000 {08l 5440000 [l 5440000 |l 5440000 |l 54.400.00
TOTAL PRICE - BiD "B i $71.816.00 . $89,314.00 $100,114.00 $69,807.00 | $85.858 00 $72.78100 | se731800 | & $73.44700 | " sen.715 00 $68,151.00 | $73.114.58
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Project Name: 2010 Emergency Lift Station Generators - Group 2
Project Number: 402-5104232
Project Description: Install Emergency Generator - Palm Aire 3 - RTU 443
ra &+
Prepared by: ) Reviewed by: _ xw&@ Approved by: E fF\._bka
Sherri Robinsbn, Assessment Coordinator Date alvatore m.dno:m..o.ﬁ.a Project Mandger nna Stevens, Purchasing
Say Area Blactric !"!.-u‘l.-:_ il Closs Curry Comtroie -nlx‘.!ﬂ Lovin W CsS Westra WAndemulier Teth. Woodnalt & Sone
Secvh Construciion Company uo!nol- dbe HEA Englnews Constructon venatonal Construction Barvices
Sclentists
tem 8id "A” Extended Extended Extended Extonded Extonded E xtonced Extonded € stended £ xtancod £ xtended Extended
No. { 300 Calendar Days | Qey | Units ] Unit Prics Price Unit Price Price Unit Price Price Uit Price Price Urst Price frce Uit Price Price Uniit Price Price Uret Price Price Uit Price Price Unit Prce Pyrice Unit Price Price
1 [Generator - Diesel 1| EA 1352808900 |$28.089 00 | $34,691 00 | $34,691 00 | $48.62400 | $48 624 06 u3o88h«3898 $2383900 | 323 3»8 $32 26500 | $32 26500 [ $22 450 00 - $22 856 00 | $23 010 00 - $23 010 00 §~88 (32920000 1319 75000 ! $19 750 00 | $28.734.71 | $28.734 71
- P (T S e S o A A iy A et M
2 [Generator Enclosures| 1 | EA | $509800 | $5098.00 | $12,28600 | $12.286.00 | $4.54300| $4.543.00 Sw88 $650006 | $500000 | $5000 00 tuBan:mng 3500000 | $5 000 00 amooeoc. 3500900 ] 5480000 - $4 80000 r:uSSM $4 00000 $7.187.95 | $7,187 95
e e T g b - 5 ,A+ " e B FEP— g e g R e ;
3 |Fuel Tank 1| EA| $7.05300| $7.05300 {$11,56300[$11,56300] $8.009.00 $8,009 00 &..VSS $5 00 00 8@88 8308 $251700 ] $251700} 3650000 $550000| $568800 | 35888 00 55..._8;m $8 100 00 $So8m 3560000 | $7.79203 | $7.792.03
4 |Transfer Switch 11 EA [$11,03000 | $11,030.00 }$13,73100 | $13.73100 | $5,340.00 $5,340.00 roouoe_~ $400000 | S600000 | 36000 00 uosuoo $5 893 0C Seoaoew $5 800 00 SBwSm $682500 | 3560000 ; $560000 umoSSLw $500000 | $523884 | $5238 84
=it » - 3 + + s
5 jConcrete Slab 1| EA | $346200 | $3462.00 | $4.00000| $4,00000 | $4.250.00 $425000) $130000 3730000 $2 50000 «uu88 3:8~ 381400 | 510 006 00 ﬂ $1000000 | $345000 | 3345006 $180000 ) 3180000 | 3400000 ! 3400000 $356267 | $356267
* ST o [ e, 3 + s y i Jﬁ) B St
§ |Permits 11 LS $340.00 $340.00 $340.00 $340 00 $340.00 $340.00 $34000 | $340 00 3340 00 $340 00 $M000 1 §34000 $340 00 w $340 00 $340 0C $340 00 $34000 ' $34000 $34000 ¢  $34000) $34000 $340.00
RSO SURIN & [ ff‘ S RSP M b B S -
7 |Mobilization 1| LS| $1.691.00 $1.691.00| $300000 | $3,00000 |$12,500.00 | $12,50000] $150000' 3150000 $500008 | 3500000 tmeeuow 3450000 | $275000 ¢ $275000] $1 12700 $112100 $500000 : 3500000 $300000. $300000| $169673 | $1,696.73
T w i n t ! 3 _T L, ! e e &
8 Work, CleanUpand | 1 | LS | $3,380.00| $3.380.00 | $2,00000 | $2.00000 | $4.60000] $4,600.00 22881".&88 $150000 $150000| 3243000, 3243000 31550000 $155000 [$1451100 $1451700] $130000 | $t 30000 31484300 i 31484300 | $7.88047 | $7.88047
Record Drawirgs i | i ; 4 j |
. = T § ¢4 a .
Discretionary Work $3 600 00 " s3s0000 | $3.600.00 $360000 | s380000 | $3 800 00 $3 600 00 b, ss0000 | $3 500 00 $360000 = $3 600 00
TOTAL PRICE - 8iD "A" sa3 74300 | " | sas211 00 $81.904 00 $50.84000 |1 $56.37% 00 $e8.184 00 | $50.190.00 | 34358400 | $59.740 00 $80,133 00 $88.033 40
CarkHanking, ine. Closs Curry Controte Ploride Power Sciences, inc. Lovie wecs Westrs Wandemuier Teoh,
Ares Eleciric Sheppard Electrical Woodruff & Sons
Bay e Services Conatruction Company Solutions dm HSA Engineers Construction Irsernationet Construction Servicse
Schertiots
Hom Bid "B" Extended Extended Extended Extanden Extended Extended Extended Extendad Extended Extended Extended
No. 1 365 Calendar Days | Qty} Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Prece Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Urnt Price Price Unit Price Price
1 |{Generator - Diesel 1| EA 1$28.08900 | $26.083 00 | $34,691 00 | 334,691 00 | $48.624.00 | $48.624.00 | 326 000 00 | 526 000 00 | $23.839.00 $23,839.00 | $32,265 00 | $32,265 00 | $22,650.00 | $22,650 00 | $23.010.00 | $23.010 00 | $29.200 00 | $29,200 00 | $19,750.00 $19,750.00 [ $28.734 71 | $28.734 71
2 |Generator Enclosures| 1 | EA | $509800 | $5098.00 | $12.28600 | $12,28600 | $4,543.00 $4,543.00 | $8 500 00 H $650000 | $5,000.00 | $5.000.00 {$15.80500 | $15,80500 | $500000 | $500000 | 3500900 | $5.00900| $4,800.00 34,800 00 | $4,00000 | $4.00000 | $7.18795] $7.187 95
3 {Fuei Tank 11 EA | $7.05300| $7.053.00 |$11.56300 |$1156300| $8.00900 $8.00900 | $5%0000 | $5 0000 | $860000]| $860000] $2.51700 $251700 | $6,50000 | $6.50000 | $5888.00 | $5888.00| $8.0000 | $8,100.00 | $550000 | $560000 ] $7.79203 | $7.792 03
4 |{Transfer Switch 1| EA [$11.03000 [ $11,03000 [$13.73100 { $13.73100 | $5,340 00 $5,340.00 | $4 000 00 h 3400000 | $6.00000 | $6.00000 | $589300| $589300 [ $5800.00 | $580000 | $6.62500 | $6.62500| $5.50000 $560000 | $500000 $500000 | $523884 | $5238 84
4
H
5 |Concrete Slab 11 EA | $346200 | $346200| $4,00000] $4.00000 | $4.250.00 $4.25000] $130G00  § WNOC | $2.500.00 | $2.50000 $81400 | 381400 | $10,000.00 | 310,000 00 [ $3.450.00 | $3450.00 | $1.80000 | $1,80000 | $4.00000| $4.00000| $356267 | $3.562 67
8 |[Permits 1{ LS $340 00 $340 00 $340 00 $34000 | $34000 $340 00 $ 340 00 _ $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340.00 $340 00 $340 00 $34000 | $34000 $340 00 $34000 | $340 00 $340 00
TR | I —
7 [Mobinzation 11 LS| $169100| $169100! $3.00000| $3.00000)8$1250000] $1250000| %! 50050 §° %0000 | $500000 | $5,00000 | $4.50000 ; $4.50000 { $2.75000| $2,750.00 | $1.12100 | $1.12100 $5.00000 | $500000 | $3.00000 $300000| $169673 | $1.69573
Misceilaneous ¢<o§l%¢ S - R
8 [ClesnUpandRecord | 1 | LS | $338000] $3.38000| $200000| $2.00000| $4.600 00 3450000 31120000 ;311 20000 | $1.50000 | $1.50000 | $2.43000 | $243000 | $1,55000 | $1.55000 | $14.51100 | $14.511 00 $1.30000 | $1,300.00 | $1484300 | $14.84300 | $7.88047 | $7.880 47
Drawings
Discretionary Work $3 600 00 ."A.f.. E s3so000 b $3.60000 | $360000 | $3.600 00 | $3,600.00
-I‘ - r. - .
TOTAL PRICE - BID "B $43.743 00 ﬁ $85,211.00 .__ﬂm“ $69,164.00 | $58,190.00 u " lseasseca | $58,740 00 $60,133.00 i
4 1/10/2010




Project Name: 2010 Emergency Lift Statlon Generators - Group 2
Project Number: 402-5104281
Project Description: Install Emergency Generator - Gardens @ Palm Aire - RTU 453
-~ -
prpareary: DN ROOLANOON 11/ 1D/10 ilk\&.r somonnatn N0, YRS /10
Sherri Robinson, Assessmaent Coordinator Date ato Donna Stevens, Purchasing o
Cart Hankine,
Bey Ares £ P pe = Closs Lovie wecs Weers Windemufier Tech. Woodni/8 Bom
Servi Comwruttion Constraction ihprrasioned Comtruction Services
Rem Bid "A” Extended Extended Extended Estended E storsded Exssnded Extended Extended Extended Extended Extended
No. 300 Calondar Days Qty| Units | Unit Price Price Unit Price Price Uit Price Price Unst Proce Price Uit Price Price Uret Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator -Natural Gas | 1| EA | $24.85100 | $24,851 00 | $29,522 00 | $29,522.00 | $54.74500 | $54.74500 | $26.000 00 | $26,000 00 | $27 159 00 (S2TISV00 [ 2T 14400 327 144 00 F$TR TSC 00 . $18 7SO 00 | $25 17700 $29 37700 | $31 30000 | 33130000 | 821 527 00 | $21 527 00 [ $28.578 86 | $26.578 86
g » S— R, NN T L e 2% i s L 5 e o . w1 " - —. po—
2 |Gensrator Enclosurss 1} EA} $739700] $7.38700|$1238200 | $12,36200 | $4.48200 $4.48200 | $8,50000 | $650000 | $500000 $500000 [$1100000 $1100000] $BH0000 | $Me0OC| $494100 4941 00) sS4 0600 $4 70000 40000 | $400000 | $724884 | $724884
- ;,,lf?w, e SRR TR & 4 h S S S — 15 it -
3 |Transfer Switch 1| EA 131041600 {$10.41600 | $13,468.00 | $13 483 00 | $4.63700 $463700| $400000 | $400000 | $530000 $530000 | $3854 00 _ $I85400 1 $650000 . 650000 $5:1200; $511200) $492000 | $4900 00| $450000 $4SDO00 | $4674T4]| $4.674 74
4 |Concrete Slab 1] EAL $346200] $3.46200| $4,000.00 | $4.00000| $4,25000 $4.250.00 | $1.30000 ] $1,30000 | 3250000 $2 %0 0 $8:400 381400 | 31000000 [ $1000000 | $345000 3343000 ] $180090 | $180600] sa00000  sevonoo| 5356287 | $3.56267
S H ! . i 4 R R =Y CRPERERTS 18
5 |Permits 11 LS $340 00 $340.00 $340.00 $340.00 $340.00 $340 00 $340 00 $340 00 r:ooou $340 9C SO 00 | $340 00 $34000 0§00 334000 3000 $340 00 3140 00 $340 00 $340 00
. . i L i et o SR Py 4. v
§ [Mobliization T LS| $153900| $153500] $3.00000 | $3,00000 | $12,50000 | $1250000| $1.50000 | $1.50000 | 3400000 w4000 | sax000: $450660 | 52 750 00 * $2 78 U0 5150000 $3INGOD| $1.76134 | $1.761 34
T T Sty & s R } * . . | P
7 |Clean Up and Record 1] LS| $155800 $1,558.00 | $2,00000| $2.00000 | $4,600.00 $4.500 00 $150000; $150000| $rar000! $Sra1900] $155000 ¢ stes000 $'484300 $1454300 | $986433 | $9,86433
Tk - : > e - 3
Diacretionary Work Tt S5 5390000 iy % $3,900.00 $3.90000 | s3vor0c el s1900 00 S 00 o0 PR $3 900 00
4 Ve - b £ ' -
TOTAL PRICE  BID "A~ L | ss34e300 ¥ w $48 392.00 $89.48400 | $49 598 00 $52.971 00 $52.3%000 | S f ] ssraez00 |
. %
Rare Earth
Carl Hanking, Inc.
Cloes Floride Power Sciences, inc. Lovin WPCS
Aree Blactric dte Sheppard Eleciric
Bey s - Constructon Solutions dba HSA Eng C. ucton Inrnationst
Scientists
Rom Bid 8" Extsnded Extended Extended £ rtended £ stwnsdect Extonchent E stonded Extended Extended Extended Extendsd
No. 365 Calendar Days Qty|Units| Uni Price Price Unit Price Price Unit Price Price Unit Prics Price Urit Price Price Unn Price Price Unit Price Price Unit Price Price Unit Price Prics Unit Price Price Unit Price Price
1 |Generator - Natural Gas | 1| EA | $24.85100 | $24,851 00 | $29,522 00 | $29.522.00 | $54,74500 | $54,74500 | $26,000.00 | $26.000 06 | $27.350.00 | $27.359.00 $27,144 00 | $27.144 00 | $18.750 00 , $18.750 00 | $25.377.00 | $25,377.00 | $31.300 00 | $31.300 00 | $21.527 00 | $21.527.00 | $28.578.86 | $28.578 86
2 |Generator Enclosurss 1| EA| $739700 $7,39700 | $12.36200 | $12362.00 | $4.482.00 $4.48200| $6.50000 | $650000 | $5,000.00 { $5.00000 | $11.00000 | $11,00000 [ $8.60000 | $8.60000] $4.94100 | $4.94100| $4.700.00 | $4.700.00 $4.00000 | $4,00000 ] $7,24884 | $7.248 84
3 |Transfer Switch 1| EA | 81041600 | $1041800 | $1346800 | $13 46800 $4.637 00 $4.63700{ 3400000 | $4.00000 | $530000 | $530000 ] $385400 | $3,85400| $6.50000 | $650000 | $511200 | $511200| $4.90000 | $4.90000 $4.50000 | 3450000 | $4674 74 | $467474
4 [Concrete Siab 1] EA | $348200| $346200] $400000| 5400000 ] $4,25000 $4.25000 | $130000 | $1.30000 | $2.50000 | $2,500 00 $814 00 $814.00 ] $10.000 00 | $10,00000 | $3.45000 | $3.45000 | $1.80000 | $1.80000 | $400000] $4.00000| $356267 | $3.562.67
& |Parmits 11 LS $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340.00 $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340 00 $340 00
¢ | Mobilization 1 LS| $1.53900| $1.53500 | $3.000.00 | $3.00000 | $12.50000 | $12.50000 | $1.50000 | $150000 | $4.00000 | $4.00000] $450000 | $4.50000 | $2.750 00 $275000 | $1.12100 | $1.12100| 3500000 | $500000 | $3.00000| $300000| $1.761 34 | $1.76134
| Misceilansous Work, N B
7 |Clean Up and Record 11 LS| 3155800 $155800 | $2.00000 | $2.00000| $4.600 00 $4.60000 | $11.86600 | $11.866.00 | $1.50000 | $1.50000 | $141300 | $1.41900 | $1.55000 | $155000 | $13,15100 | $13,15100] $1.30000 | $1 30000 $14.84300 | $1484300 | $986430 | $9,864 33
(Reawinoe
. - 4 - - of ~ e 1% T LA L o,
Ovec retionary Wors ot $100c 00 | 5 s3900m | i $1 900 0 s390000 f 0 ISECCR = _.:mm. $390000 | sreoow $1 900 20 g o5 $3.900 00
TOTAL PRICE  BIO 8" $53,463.00 | ar ssse0e00 | 00 M gagaseco | ssze7100 [ 00 gsr 0000 | gsr 1e2 00 Y ssa20000 |8 566 110,00 - 5593078
Page 8 of 9 11/10/2010

S \PWD_PJM_Share\Projects\Wastewater\Lift Station-Satellite EGen-2010 Group 2 (8)\Bid Tab - Individual Bids xlsx




r

Project Name: 2010 Emergency Lift Station Generators - Group 2
Project Number: 402-6043580

Project Description: Install Emergency Generator - Bashaw Elementary School - RTU 472 /
. -
Prepared by: U:g 1 10 B Reviewed by: f*(f\ /

PNSN%M! Approved by: OQJ./?/Or %\Cg 1 \_ O\NO

Sherri Robinson, AsSessment Coordinator Date Salvatore wo%ozua. m.... Project x»:@n Donna Stevens, Purchasing } date
Area Eens nl_-. e . Cioes Curry Comerole r.l.-otl Kivnces, bne. Lovie wrcs Wesirs Windemuller Tech, wisaka s
Bey L Sarvices: Construction Company Sohmions da HEA Enginesrs Construcsion Hrsenetionsd Construcoon Services s
Sciontiots
tem Bid A" Extended Extended Extended Enservied Estenaed Extended Extended Extended Extended Extended Extended
No. | 300 Calendar Days | Oty [ Units | Unit Price Price Urnt Frice Price Unit Price Price Unit Price Price Uret Price Price Unit Prce Price Unit Price Price Unet Price Price Unit Price Price Unit Price Price Unit Price Price

1 |Genarator - Diesel 1| EA |$28,534.00 | $28,534.00 | $32,041.00 | $32,041.00 $49,063.00 | $49,063.00 | $25,000.00 | $25,000.00 $24,209.00 | $24,209.00 | $21,285.00 | $31,265.00 | $23,150.00 $23,150.00 | $23,499.00 | $23,499.00 | $29,700.00 | $29,700.00 | $18,472.00 $19.472.00 | $29,601.68 | $29 60168
$7,109.96 | $7,109.95

2 |Generator Enclosures | 1 | EA | $5098.00 | $5,088.00 $11,348.00 | $11,348.00 | $4,543.00 $4.543.00 ] $8,500.00 | $6,500.00 | $5,000.00 | $5000.00 $15,805.00 { $15,805.00 | $4,950.00 | $4,950.00 | $5,009.00 $5,009.00 | $4,800.00 | $4,800.00 | $4,400.00 | $4,400.00

3 [Fuel Tank 11 BEA ] $7053.00 | $7,053.00 | $10,680.00 | $10,680.00 | $8.009.00 $8,009.00 | $6,500.00 | $8,500.00 | $8600.00 | $8,600.00 $2517.00 | $2,517.00 | $6,500.00 | $8,500.00 | $5542.00 | $5.542.00 $8,100.00 | $8,100.00 | $5,600.00 | $5600.00| $7,71403 | $7.714.03
4 |Transfer Switch 1| EA 1$10,117.00 | $10,117.00 | $12,683.00 | $12,683.00 | $5.026.00 $5,026.00 | $4.500.00 | $4,500.00 | $6,000.00 | $5,00000 $5,893.00 | $5,893.00] $5,500.00 | $5,500.00| $6,625.00 $6,625.00 | $5,300.00 | $5,300.00 | $5,000.00 | $5000.00 | $4,674.74 | $4,674.74
5 [Concrete Slab 1| EA ] $3778.00 | $3,778.00 | $4,00000 | $4,000.00 | $4,250.00 $4,250.00 | $1,300.00 | $1,300.00 | $2,500.00 | $2,500.00 $314.00 $814.00 | $7.200.00 | $7,200.00 | $3,450.00 | $3,450.00 | $1.800.00 | $1 ,800.00 | $4,00000 | $4,00000 | $3,562.67 | $3,562.67
& |Permits 1] LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
7 |Mobiiization 1] LS | $1469.00 | $1469.00] $3.47200 | $3,472.00 | $2.800.00 $2,800.00 | $2,500.00 | $2,500.00 | $2,000.00 | $2,000.00 $900.00 $900.00 | $2,800.00 | $2,300.00 ] $1,032.00 | $1,032.00] $3,000.00 | $3,000.00 $3,500.00 | $3,500.00 | $3,438.44 | $3,436.44
8 [Fencing 11 LS | $4713.00| $1,713.00| $3,00000 | $3,000.00 | $12,500.00 $12,500.00 | $1,500.00 | $1,500.00 | $5,000.00 | $5,000.00 | $4,500.00 $4,500.00 | $2,750.00 | $2,750.00 ] $1,121.00 | $1,121.00 | $5,000.00 $5,000.00 | $3,000.00 | $3,000.00 | $1,632.13 ] $1,832.13
Miscellaneous |
9 |Work, CleanUpand | 1 | LS | $3,380.00 | $3,380.00 | $2,000.00 $2,000.00 | $1,000.00 $1,000.00 | $11,100.00 | $11,100.00 | $1,500.00 | $1,500.00 | $1,000.00 $1,000.00 | $1,550.00 | $1,550.00 | $14,403.00 | $14,403.00 | $1,300.00 $1,300.00 | $14,843.00 | $14,543.00 | $8,111.43 | $8,111.43
Record Drawings

Discretionary Work $3.700.00 |FEEREE 53 100 00 $3.700 00 $3.70000 F S H] 53700 00 [0 R $3.700.00 |0 5370000 | 5370000 LU $3.700.00 | R 3,700 00
TOTAL PRICE - BID "A" $66,182.00 83284 00 | : se1.23100 | $58.04900 | $48.73400 | $58,440.00 »“ ~ lsesr2100 | $83.040 00 | ] 583 885 00 , $49.883 07
Cart Henting, ne. Close Florids Power Sciences, inc. Lovin wece Westrs Windemutier Tech.
Ares Blactric Sheppard Electrical Woodrult & Sone
By dbe Services Construction Solutions dbs HEA Enginesrs Construction interneonad Construction Services =
. Scientiets

tem Bid "B~ Extended Extended Extended Extendad Extended Extanded Extended Extended Extended Extended Extended
No. | 365 Calendar Days | Oty | Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Urvit Price Price Unit Price Price Unit Price Price
! |Generator -Dlessl | 1 | EA 1$28,534.00 | $28,534.00 | $32,041.00 | $32,041.00 | $49,083.00 | $49,063.00 | $25,000.00 | $25.000.00 | $24.208.00 $24,209.00 | $31,265.00 | $31,265.00 | $23,150.00 | $23,150.00 | $23,489.00 | $23,499.00 | $29,700.00 | $29,700.00 | $19,472.00 | $19,472.00 | $29,801.68 | $29,601.68
Z |Generator Enclosurss| 1 | EA | $5008.00 | $5098.00 | $11,348.00 | $11,348.00 | $4.543.00 | $4,543.00 | $6,500.00 | $6,500.00 | $5.000.00 | $5,000.00 $15.805.00 | $15,805.00 | $4,850.00 | $4,950.00 | $5009.00 | $5,009.00 | $4,800.00 | $4,800.00 | $4,400.00 | $4.400.00] $7.109.95 | $7.109.95
3 [Fuel Tank | BA | $7.05300 ) $7.053.00 |$10,680.00 | $10,680.00 | $8,009.00 | $8,008.00 | $6.500.00 | $6,500.00 | $3,800.00 | $8.600.00 | $2.517.00 $2.517.00 | $8,500.00 | $6,500.00 | $5542.00 | $5542.00 | $8,100.00 | $8,100.00 | $5600.00 | $550000 | $7.714.03 | $7.714.03
4 [Transter Switch ! | BA [$10.117.00 |$10,117.00 | $12,683.00 | $12.683.00 | $5026.00 | $5,026.00 | $4.500.00 | $4,500.00 | $5,000.00 | $8.000.00 | $5693.00 $5,893.00 | 35500.00 | $5,500.00 | $6,625.00 | $6,625.00 | $5,300.00 | $5,30000 | $5.000.00 | $5,00000 | $4.67474| $4,674.74
s |Concrete Siab 1| BA| 8377800 $3778.00 | $4,000.00 | $4,00000 | $4,25000 | $4.25000 | $1.300.00 | $1300.00 | $2,500.00 | $2,500.00| $81400| $814.00 $7.200.00 | $7.200.00 | $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00 { $4.000.00 | $4.000.00| $3,562.67 | $3.562.67
& |Permits 1] LS| $34000| s$34000) s$34000) $34000| $340.00 $340.00| 834000 $340.00] $340.00 | 534000 | $34000 | $34000 | $340.00| $34000 | $340.00 | $34000| $340.00| $340.00 $34000 | $340.00 | $34000 | $340.00
7 |Mobilization 1| LS| 8148900 $1.469.00 | $347200 | $347200| $2.80000| $2.500.00 | $2,500.00 | $2.50000 | $2.000.00 | $2,00000| $900.00 | $900.00 $2.80000 | $2.800.00 | $1,032.00 | $1,032.00 | $3.000.00 | $3,000.00 | $3.500.00 | $3,500.00 ) $3436.44 | $3.436.44
s | Fencing T] LS | S171300] $1.71300 | $3,00000 | $3,00000 [$12.500.00 | $12,50000 | $1,500.00 | $1,500.00 | $5,000.00 | $5,00000 | $4.50000 | $4 50000 $2.750.00 | $2,750.00 | $1.121.00 | $1,121.00 | $5000.00 | $5000.00 ] $3.000.00 | $3.00000 | $1632.13 | $1.632.13

Miscelianeous
$ |Work, ClesnUpand | 1 | LS | $3,38000 | $3380.00 | $2.00000 | $2,000.00 | $1,000.00 | $1,000.00 | $11.100.00 | $11,100.00 | $1500.00 | $1.500.00 | $100000 $1.00000 | $1,550.00 | $1,550.00 [ $14,403.00 | $14,403.00 | $1,300.00 | $1,300.00 | $14,843.00 | $14,84300 | $8111.43 | $8,111.43

Record Drawin

Discretionary Work $370000 | Sl 3 700 00 $3,70000 | $3.700.00 | $370000 |0 5370000 |5 $3.70000 L=l s3.700.00 | Sl 5370000 0 $3.70000 | sa.700.00

TOTAL PRICE - BID “8" ses5.18200 | 381 264 00 $91,231.00 | SN 562 34000 | ss8.843.00 | % 566 734.00 (| sse.ac000 | B 56472100 [ $63040.00 |5 = 58385500 | Y 569 883 07
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