



1112 Manatee Avenue West  
Bradenton, FL 34205  
[purchasing@mymanatee.org](mailto:purchasing@mymanatee.org)

## Solicitation Addendum

---

Addendum No.: 1  
Solicitation No.: 22-TA004310SAM  
Project No.: 6105800  
Solicitation Title: Construction Management at Risk Services for  
Parrish Community Park  
Addendum Date: September 26, 2022  
Procurement Contact: Sherri Meier

**RFQ 22-TA004310SAM is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of RFQ 22-TA004310SAM.**

**The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this RFQ was September 23, 2022.**

### **CHANGE TO:**

#### **EXHIBIT 1, SCOPE OF SERVICES, 1.06 ESTIMATED PROJECT COMPLETION DATE**

Change to: The estimated project completion date is 420 calendar days from ~~date of award~~ notice to proceed.

### **CHANGE TO:**

#### **EXHIBIT 2, PROPOSAL RESPONSE, 2.02 RESPONSE FORMAT, TAB 2 MINIMUM QUALIFICATION REQUIREMENTS, ITEM NO. 3**

#### **Change to Tab 2 Minimum Qualification Requirements, Item No. 3:**

Proposer or its subcontractor has completed (which means that certificate of occupancy has been issued) a minimum of three (3) ~~passive parks~~ similar park projects or projects on environmentally sensitive land ~~projects~~ since September 1, 2010. Provide the following information for each qualifying projects.

## **QUESTIONS AND RESPONSES:**

**Q1. For the project experience it states in the RFQ that the proposer needs to provide 3 similar park projects on environmentally sensitive land since 9/1/2010. Can this possibly be changed to state 3 similar park projects or projects on environmentally sensitive land?**

R1. Yes, see Change To Exhibit 2.

### **NOTE:**

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the RFQ.

### **INSTRUCTIONS:**

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

### **END OF ADDENDUM**

AUTHORIZED FOR RELEASE