



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 1
Solicitation No.: 23-TA004498SAM
Project No.: 6050771
Solicitation Title: Cortez Booster Pump Station Upgrades
Addendum Date: January 20, 2023
Procurement Contact: Sherri Meier

IFBC 23-TA004498SAM is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of IFBC 23-TA004498SAM.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this IFBC is February 7, 2023.

CHANGE TO:

ADVERTISEMENT, DATE, TIME AND PLACE DUE

CHANGE TO DATE, TIME AND PLACE DUE:

The Due Date and Time for submission of Bids in response to this Invitation for Bid Construction (IFBC) is ~~January 31, 2023~~, **February 21, 2023 at 2:00 PM ET**. Bids must be delivered to the following location:

CHANGE TO:

ADVERTISEMENT, DEADLINE FOR QUESTIONS AND CLARIFICATION REQUESTS

DEADLINE FOR QUESTIONS AND CLARIFICATION REQUESTS:

The deadline to submit all questions, inquiries, or requests concerning interpretation, clarification or additional information pertaining to this Invitation for Bid Construction to the Manatee County Procurement Division is ~~January 17, 2023~~ **February 7, 2023**. Questions and inquiries should be submitted via email to the Designated Procurement Contact shown below.

CHANGE TO:

SECTION A, INFORMATION FOR BIDDERS, A.01 BID DUE DATE:

A.01 BID DUE DATE

The Due Date and Time for submission of Bids in response to this Invitation for Bid Construction (IFBC) is ~~January 31, 2023~~, February 21, 2023 at 2:00 PM ET. Bids must be delivered the following location: Manatee County Administration Building, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205 and time stamped by a Procurement representative prior to the Due Date and Time.

CHANGE TO:

SECTION A, INFORMATION FOR BIDDERS, A.51 SOLICITATION SCHEDULE:

A.51 SOLICITATION SCHEDULE

<u>Scheduled Item</u>	<u>Scheduled Date</u>
Non-Mandatory Information Conference and Mandatory site tour per Article A.02	January 10, 2023, 9:00 AM ET
Question and Clarification Deadline	January 17, 2023 <u>February 7, 2023</u>
Final Addendum Posted	January 24, 2023 <u>February 14, 2023</u>
Bid Response Due Date and Time	January 31 2023 , <u>February 21, 2023</u> 2:00 PM ET
Projected Award	April, 2023

QUESTIONS AND RESPONSES:

Q1. Is there an engineer's estimate available for this project?

R1. The engineers estimated opinion of cost is \$3,144,000.

Q2. Is the sign in sheet from the pre-bid meeting available at this time?

R2. Pre-bid meeting sign-in sheet attached to this Addendum No. 1.

Q3. Will there be an excel version of the bid form posted?

R3. Excel version of Appendix K, Bid Pricing Form will be published with the final addendum.

NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the IFBC.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE



Procurement Division
Non-Mandatory Info Conference / Mandatory Site Visit
IFBC No. 23-TA004498SAM
Cortez Booster Pump Station Upgrades
January 10, 2023 @ 9:00 AM ET
Cortez Booster Pump Station Upgrades
11850 119th Street West, Bradenton, FL 34210

Printed Name	Organization/Agency	Email Address	Site Visit Confirmation
Sherri Adams-Meier <i>Adm</i>	MCG Procurement	sherri.adamsmeier@mymanatee.org	
Albert Rosenstein <i>AR</i>	Public Works	albert.rosenstein@mymanatee.org	
<i>Cindy Loggins</i>	<i>Florida design contractors</i>	<i>Bids @ Florida design contractors.com</i>	<i>CSL</i>
<i>Russ DesErmia</i>	<i>TLC Diversified</i>	<i>bids@tlediv.com</i>	<i>RD</i>
<i>ALEX CIASCA</i>	<i>CROM</i>	<i>ACIASCA@CROMCORP.COM</i>	<i>AK</i>
<i>Ryan Speir</i>	<i>Crom</i>	<i>rspeir@cromcorp.com</i>	<i>RES</i>
<i>Narciso Santiago</i>	<i>Wood- CEC Controls</i>	<i>narciso.santiago@woodplc.com</i>	<i>N?</i>
<i>Paul McDaniel</i>	<i>CEC Motor & Utility</i>	<i>pmcdaniel@cecmotor.com</i>	<i>PM</i>
<i>Joe Gatz</i>	<i>CEC Motor + Utility</i>	<i>jgatz@cecmotor.com</i>	<i>JG</i>
<i>JIM HOUGH</i>	<i>CEC MOTOR + UTILITY SERVICES</i>	<i>JHOUGH@CECMOTOR.COM</i>	<i>JH</i>
<i>SHANE SAPUTO</i>	<i>CEC MOTOR + UTILITY SERV.</i>	<i>SSAPUTO@CECMOTOR.COM</i>	<i>SS</i>
<i>James Brown</i>	<i>CEC motor and utility</i>	<i>jbrown@cecmotor.com</i>	<i>JB</i>
<i>Cde Milliken</i>	<i>poole & kent</i>	<i>Colm@pkflorida.com</i>	<i>CM</i>



Procurement Division
Non-Mandatory Info Conference / Mandatory Site Visit
IFBC No. 23-TA004498SAM
Cortez Booster Pump Station Upgrades
January 10, 2023 @ 9:00 AM ET
Cortez Booster Pump Station Upgrades
11850 119th Street West, Bradenton, FL 34210

Printed Name	Organization/Agency	Email Address	Site Visit Confirmation
Sherri Adams-Meier	MCG Procurement	sherri.adamsmeier@mymanatee.org	
Albert Rosenstein	Public Works	albert.rosenstein@mymanatee.org	
<i>Tony Meaglino</i>	<i>Premier Coats</i>	<i>toneaglino.premiercoatings@gmail.com</i>	
<i>Chris Telson</i>	<i>CAT Contracting Services</i>	<i>chris@catcontractingservices.com</i>	
<i>Blake Pettis</i>	<i>Mckin & Creed</i>	<i>bpettis@mckincred.com</i>	
<i>Dan Decker</i>	<i>Premier Coatings</i>	<i>dandecker_guy@gmail</i>	