INVITATION FOR BID
IFB 17-0819GC
SATELLITE LIFT STATION 2-D REHABILITATION AND EMERGENCY
BACK-UP PUMP
Project No. 402.5114880

Manatee County, a political subdivision of the State of Florida, (hereinafter "County") will receive
sealed bids from individuals, corporations, partnerships, and other legal entities organized under
the laws of the State of Florida or authorized to conduct business in the State of Florida.

NON-MANDATORY INFORMATION CONFERENCE

In order to ensure all prospective bidders have sufficient information and understanding of
County’s needs, an Information Conference will be held at: 10:00 AM on March 17, 2017 at the
Manatee County Administration Building, Suite 803, 1112 Manatee Avenue West,
Bradenton, FL 34205. Attendance is hot mandatory, but is highly encouraged.

DEADLINE FOR CLARIFICATION REQUESTS: 5:00 PM on March 27, 2017
Reference Bid Article A.06

BID OPENING TIME AND DATE DUE: 10 AM on April 3, 2017

FOR INFORMATION CONTACT:
Gina (Gee) Collins, Contract Specialist
(941) 749-3045
gina.collins@mymanatee.org
Manatee County Financial Management Department
Procurement Division

AUTHORIZED FOR RELEA&E://Z‘ i W
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SECTION A
INFORMATION TO BIDDERS

OPENING LOCATION

A.02

Sealed bids will be publicly opened at the Manatee County Procurement Division,
1112 Manatee Avenue West, Suite 803, Bradenton, Florida 34205 in the presence
of County officials at the time and date stated, or soon thereafter. All bidders or their
representatives are invited to attend the sealed bid opening.

Any bids received after the stated time and date will not be considered. It shall be the
sole responsibility of the bidder to have their bid delivered to the Manatee County
Procurement Division for receipt on or before the stated time and date. Bidder shall be
solely and strictly responsible for its timely delivery to the Procurement Division. Bids
delayed by mail, courier, or bids delayed for any other reason, shall not be considered,
shall not be opened at the public opening, and arrangements shall be made for their
return at the bidder’s request and expense.

SEALED & MARKED

Bids shall be submitted in duplicate, one original (marked Original) and one
copy/copies (marked Copy) of your signed bid shall be submitted in one sealed
package, clearly marked on the outside “Sealed Bid #17-0819GC Satellite Lift Station
2-D Rehabilitation and Emergency Back-up Pump” along with your company name.

For your convenience, a mailing label is provided with this Invitation for Bid (IFB)
package. Or, you may address the package as follows:

Manatee County Procurement Division

1112 Manatee Avenue West, Suite 803

Bradenton, Florida 34205

Sealed Bid #17-0819GC Satellite Lift Station 2-D Rehabilitation
and Emergency Back-up Pump

All blank spaces on the bid form must be filled in as noted with amounts extended and
totaled and no changes shall be made in the wording of the forms or in the items
thereupon. In the event a change is made in your submittal, the bidder shall write its
initials by the change. Any bid may be rejected which contains any omissions,
alterations, irregularities of any kind, or which shall in any manner fail to conform to the
requirements of this IFB.

A bid made by an individual, either in his/her own or proper person or under a trade or
firm name, shall be executed under the individual's signature. If made by a partnership,
the bid shall be executed by two or more of the general partners. If made by a
corporation, the bid shall be executed by its President or other legally authorized
corporate officer or agent.
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A.03 SECURING BID DOCUMENTS
IFB’s and related documents are available on http://www.mymanatee.org/purchasing
for download in a portable document format (.PDF) file by clicking on “Bids and
Proposals” from the Procurement Division’s web page. You may view and print these
files using Adobe Reader software. If necessary, you may download a free copy of
Adobe Reader from the link provided on the “Bids and Proposals” page.

Additionally, Manatee County collaborates with the Manatee Chamber of Commerce by
announcing solicitation opportunities to the Chamber which are then passed to its
members.

Manatee County may also use DemandStar to distribute bids. On the DemandStar
website, http://www.DemandStar.com, click on the tab titled “My DemandStar” for more
information regarding this service. Participation in the DemandStar system is not a
requirement for doing business with Manatee County.

Complete copies of the IFB and all related documents are available for public inspection
at the Manatee County Procurement Division, 1112 Manatee Avenue West, Suite 803,
Bradenton, FL 34205, or by calling (941) 749-3014. Appointments are encouraged.
Documents are available between the hours of 9:00 AM and 4:00 PM Monday through
Friday, with the exception of holidays. A complete set of the IFB documents must be
used in preparing bids. County assumes no responsibility for errors and
misinterpretations resulting from the use of incomplete sets of bid documents.

A.04 EXAMINATION OF BID DOCUMENTS AND SITE(S)

It is the responsibility of each bidder before submitting a bid, to (a) examine the IFB
documents thoroughly; (b) visit the Project Site(s) to become familiar with local
conditions that may affect cost, progress, performance, or furnishing of the Work; (c)
consider federal, state, and local codes, laws, and regulations that may affect costs,
progress, performance, or furnishing of the Work; (d) study and carefully correlate
bidder's observations with the IFB documents; and (e) notify County of all conflicts,
errors, or discrepancies in the IFB documents.

Each bidder may, at bidder's own expense, make or obtain any additional examinations,
investigations, explorations, tests and studies, and obtain any additional information and
data which pertain to the physical conditions at or contiguous to the Project Site(s) or
otherwise which may affect cost, progress, performance or furnishing of the Work and
which bidder deems necessary to determine his bid for performing and furnishing the
Work in accordance with the time, price and other terms and conditions of the IFB
documents. County will provide each bidder access to the site(s) to conduct such
explorations and tests.

Bidder shall fill all holes, clean up and restore the Project Site(s) to its former condition
upon completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands designated
for use by successful bidder in performing the Work are identified in the IFB documents.
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All additional lands and access thereto required for temporary construction facilities or
storage of materials and equipment are to be provided by successful bidder.
Easements for permanent structures or permanent changes in existing structures are
to be obtained and paid for by County unless otherwise provided in the IFB documents.

Inspection of the Project Site(s) is a requirement to be considered for award of this bid.
Prior to submitting a bid, each bidder shall examine the Project Site(s) and all conditions
thereon fully familiarizing themselves with the full scope of the Work. Failure to become
familiar with Project Site conditions will in no way relieve the successful bidder from the
necessity of furnishing any materials or performing any Work that is required to
complete the Project in accordance with the Project Plans and Specifications. Bidder
shall acknowledge inspection of the Project Site(s) on his/her signed, submitted Bid
Form.

A.05 MODIFICATION OF BID DOCUMENTS
If a bidder wishes to recommend changes to the IFB documents, the bidder shall furnish,
in writing, data and information necessary to aid County in evaluating the request to
modify the IFB documents. County is not obligated to make any changes to the IFB
documents. Unless an addendum is issued, the IFB documents shall remain unaltered.
Bidders must fully comply with the IFB documents in their entirety.

A.06 CLARIFICATION & ADDENDA
Each bidder shall examine all IFB documents and shall judge all matters relating to their
adequacy and accuracy. Any inquiries, suggestions or requests concerning
interpretation, clarification or additional information pertaining to this IFB shall be made
through the Manatee County Procurement Division. County shall not be responsible for
oral interpretations given by any County employee, representative, or others.

The deadline to submit to the Procurement Division, in writing, all inquiries, suggestions,
or requests concerning interpretation, clarification or additional information pertaining to
this IFB can be located on the cover page of this IFB document.

This deadline has been established to maintain fair treatment of all potential bidders,
while maintaining progression of the Work.

If any addenda are issued to this IFB, County will post the documents on the
Procurement Division’s web page at http://www.mymanatee.org/purchasing, and then
by clicking on “Bids and Proposals.” If the original solicitation was broadcast via
DemandStar, the addenda will also be broadcast on the DemandStar distribution
system to “Planholders” on this web service.

The issuance of a written addendum is the only official method whereby interpretation,
clarification or additional information can be given.
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It shall be the responsibility of each bidder, prior to submitting a bid, to contact the
Procurement Division (see contact information on the cover page) to determine if any
addenda were issued and to make such addenda a part of their bid.

CONFIDENTIALITY OF SECURITY RELATED RECORDS

(a) Pursuant to Florida Statutes § 119.071(3), the following records (hereinafter referred
to collectively as “the Confidential Security Records”) are confidential and exempt from
the disclosure requirements of Florida Statutes 8§ 119.07(1):

1. A Security System Plan or portion thereof for any property owned by or leased
to the County or any privately owned or leased property held by the County.

2. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout and structural
elements of a building, arena, stadium, water treatment facility, or other structure
owned or operated by the County.

3. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout or structural
elements of an attractions and recreation facility, entertainment or resort complex,
industrial complex, retail and service development, office development, or hotel or
motel development in the possession of, submitted to the County.

(b) Contractor/Vendor agrees that it shall not, as a result of a public records request or
for any other reason disclose the contents of, or release or provide copies of the
Confidential Security Records to any other party absent the express written authorization
of the County’s Property Management Director or to comply with a court order requiring
such release or disclosure. To the extent Contractor/Vendor receives a request for such
records, it shall immediately contact the County’s designated Contract Manager who shall
coordinate the County’s response to the request. Notwithstanding the foregoing, the
Contractor/Vendor may

1. Disclose or release Security System Plans to:

(A) The property owner or leaseholder; or

(B) Another state or federal agency to prevent, detect, guard against,
respond to, investigate, or manage the consequences of any attempted or
actual act of terrorism, or to prosecute those persons who are responsible
for such attempts or acts.

2. Disclose or release building plans, blueprints, schematic drawings, and
diagrams, including draft, preliminary, and final formats, which depict the internal
layout and structural elements of a building, arena, stadium, water treatment
facility, or other structure owned or operated by the County:

(A) To another governmental entity if disclosure is necessary for the
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receiving entity to perform its duties and responsibilities;

(B) To alicensed architect, engineer, or contractor who is performing work
on or related to the building, arena, stadium, water treatment facility, or
other structure owned or operated by the County and is contractually bound
by the Contractor/Vendor to comply with this Article/Section; or

(C) Upon a showing of good cause before a court of competent
jurisdiction.

(c) For purposes of this Article/Section, the term “Security System Plan” includes all:

1. Records, information, photographs, audio and visual presentations, schematic
diagrams, surveys, recommendations, or consultations or portions thereof relating
directly to the physical security of the facility or revealing security systems;
Threat assessments conducted by any agency or any private entity;

Threat response plans;

Emergency evacuation plans;

Sheltering arrangements; or

Manuals for security personnel, emergency equipment, or security training.

oOahwWN

A.08 LOBBYING

After the issuance of any IFB, prospective bidders or their agents, representatives or
persons acting at the request of such bidder shall not contact, communicate with or
discuss any matter relating to the IFB with any officer, agent or employee of Manatee
County other than the Purchasing Official or the contact identified in this IFB, pursuant
to the Manatee County Code of Laws. This prohibition includes copying such persons
on all written communication, including email correspondence. This requirement begins
with the issuance of an IFB and ends upon execution of the final Agreement or when
the IFB has been cancelled. Violators of this prohibition shall be subject to sanctions
as provided in the Manatee County Code of Laws.

A.09 UNBALANCED BIDDING PROHIBITED
County recognizes that large and/or complex projects will often result in a variety of
methods, sources, and prices. However, where in the opinion of County such variation
does not appear to be justified, given bid requirements and industry and market
conditions, the bid will be presumed to be unbalanced. Examples of unbalanced bids
will include:

a. Bids showing omissions, alterations of form, additions not specified, or required
conditional or unauthorized alternate bids.

b. Bids quoting prices that substantially deviate, either higher or lower, from those
included in the bids of competitive bidders for the same line item unit costs.

c. Bids where the unit costs offered are in excess of or below reasonable cost analysis
values.
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In the event County determines that a bid is presumed unbalanced, it will request the
opportunity to and reserves the right to, review all source quotes, bids, price lists, letters
of intent, etc., which the bidder obtained and upon which the bidder relied upon to
develop its bid. County reserves the right to reject as nonresponsive any presumptive
unbalanced bids where the bidder is unable to demonstrate the validity and/or necessity
of the unbalanced unit costs.

A.10 FRONT LOADING OF BID PRICING PROHIBITED

Prices offered for performance and/or acquisition activities which occur early in the
Project Schedule, such as mobilization; clearing and grubbing; or maintenance of traffic;
that are substantially higher than pricing of competitive bidders within the same portion
of the Project Schedule, will be presumed to be front loaded. Front loaded bids could
reasonably appear to be an attempt to obtain unjustified early payments creating a risk
of insufficient incentive for the bidder to complete the Work or otherwise creating an
appearance of an undercapitalized bidder.

In the event County determines that a bid is presumed to be front loaded, it will request
the opportunity to, and reserves the right to, review all source quotes, bids, price lists,
letters of intent, etc., which the bidder obtained and upon which the bidder relied upon
to develop the pricing or acquisition timing for these bid items. County reserves the
right to reject as nonresponsive any presumptive front loaded bids where the bidder is
unable to demonstrate the validity and/or necessity of the front loaded costs.

A.11 WITHDRAWAL OF BIDS
Bidders may withdraw bids as follows:

a. Mistakes discovered before the public bid opening may be withdrawn by written
notice from the bidder submitting the bid. This request must be received in the
Procurement Division prior to the time set for delivery and opening of the bids. A
copy of the request shall be retained and the unopened bid returned to the bidder;
or

b. After the bids are opened or a selection has been determined, but before an
Agreement is signed, a bidder alleging a material mistake of fact may be permitted
to withdraw their bid if:

1. The mistake is clearly evident in the solicitation document; or

2. Bidder submits evidence which clearly and convincingly demonstrates that a
mistake was made. Request to withdraw a bid must be in writing and approved
by the Purchasing Official.

A.12 IRREVOCABLE OFFER
Any bid may be withdrawn up until the time and date set for opening of the bid. Any bid
not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of
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ninety (90) days to sell to Manatee County the goods or services set forth in the attached
IFB until one or more of the bids have been duly accepted by County.

A.13 BID EXPENSES
All expenses for making bids to County are to be borne by the bidder.

A.14 RESERVED RIGHTS

County reserves the right to accept or reject any and/or all bids, to waive irregularities
and technicalities, and to request resubmission. Also, County reserves the right to
accept all or any part of the bid and to increase or decrease quantities to meet additional
or reduced requirements of County. Any sole response received by the first submission
date may or may not be rejected by County depending on available competition and
current needs of County. For all items combined, the bid of the lowest, responsive,
responsible bidder will be accepted, unless all bids are rejected.

The lowest, responsible bidder shall mean that bidder who makes the lowest bid to sell
goods and/or services of a quality which meets or exceeds the quality of goods and/or
services set forth in the IFB documents or otherwise required by County.

To be responsive, a bidder shall submit a bid which conforms in all material respects to
the requirements set forth in the IFB.

To be aresponsible bidder, the bidder shall have the capability in all respects to perform
fully the bid requirements, and the tenacity, perseverance, experience, integrity,
reliability, capacity, facilities, equipment, and credit which will assure good faith
performance.

Also, County reserves the right to make such investigation as it deems necessary to
determine the ability of any bidder to furnish the service requested. Information County
deems necessary to make this determination shall be provided by the bidder. Such
information may include, but shall not be limited to current financial statements,
verification of availability of equipment and personnel, and past performance records.

A.15 APPLICABLE LAWS
Bidder must be authorized to transact business in the State of Florida. All applicable
laws and regulations of the State of Florida and ordinances and regulations of Manatee
County will apply to any resulting Agreement. Any involvement with the Manatee
County Procurement Division shall be in accordance with the Manatee County
Procurement Ordinance as amended.

A.16 COLLUSION
By submitting a bid to this IFB, bidder certifies that it has not divulged, discussed or
compared its bid with any other bidder, and has not colluded with any other bidder or
parties to this bid whatsoever. Also, bidder certifies, and in the case of a joint bid each
party thereto certifies as to their own organization, that in connection with this bid:
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a. any prices and/or cost data submitted have been arrived at independently, without
consultation, communication, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices and/or cost data, with any other
bidder or with any competitor;

b. any prices and/or cost data quoted for this bid have not been knowingly disclosed
by the bidder and will not knowingly be disclosed by the bidder, prior to the
scheduled opening, directly or indirectly to any other bidder or to any competitor;

c. no attempt has been made or will be made by the bidder to induce any other person
or firm to submit or not to submit a bid for the purpose of restricting competition;

d. the only person or persons interested in this bid, principal or principals is/are named
therein and that no person other than therein mentioned has any interest in this bid
or in the resulting Agreement to be entered into; and

e. no person or agency has been employed or retained to solicit or secure the resulting
Agreement upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee except bona fide employees or established commercial
agencies maintained by bidder for purpose of doing business.

A.17 CODE OF ETHICS

With respect to this bid, if any bidder violates, directly or indirectly, the ethics provisions
of the Manatee County Procurement Ordinance and/or Florida criminal or civil laws
related to public procurement, including but not limited to Chapter 112, Part Ill, Code of
Ethics for Public Officers and Employees, Florida Statutes, such bidder will be
disqualified from eligibility to perform the Work described in this IFB, and may also be
disqualified from furnishing future goods or services to, and from submitting any future
bids to supply goods or services to, Manatee County.

By submitting a bid, the bidder represents to County that all statements made and
materials submitted are truthful, with no relevant facts withheld. If a bidder is determined
to have been untruthful in their bid or any related presentation, such bidder will be
disqualified from eligibility to perform the Work described in this IFB, and may also be
disqualified from furnishing future goods or services to, and from submitting any future
bids to supply goods or services to, Manatee County.

A.18 PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES
A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime, as that term is defined in Section 287.133, Florida
Statutes, may not submit a bid to provide any goods or services to a public entity; may
not submit a bid with a public entity for the construction or repair of a public building or
public work; may not submit bids on leases of real property to a public entity; may not
be awarded or perform Work as a contractor, supplier, Subcontractor, or consultant
under an agreement with any public entity; and may not transact business with any
public entity in excess of the threshold amount provided in Section 287.017, Florida
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Statutes, for CATEGORY TWO for a period of thirty-six (36) months following the date
of being placed on the convicted list.

In addition, the Manatee County Code of Laws prohibits the award of any bid to any
person or entity who/which has, within the past five (5) years, been convicted of, or
admitted to in court or sworn to under oath, a public entity crime or of any environmental
law that, in the reasonable opinion of the Purchasing Official, establishes reasonable
grounds to believe the person or business entity will not conduct business in a
responsible matter.

To ensure compliance with the foregoing, the Code requires all persons or entities
desiring to do business with County to execute and file with the Purchasing Official an
affidavit, executed under the pain and penalties of perjury, confirming that person, entity
and any person(s) affiliated with the entity, does not have such a record and is therefore
eligible to seek and be awarded business with County. In the case of a business entity
other than a partnership or a corporation, such affidavit shall be executed by an
authorized agent of the entity. In the case of a partnership, such affidavit shall be
executed by the general partner(s). A Public Contracting and Environmental Crimes
Certification form is attached herein for this purpose.

A.19 SCRUTINIZED COMPANIES

Florida Statutes § 287.135, as amended from time to time, may contain limitations on
the part of a company to conduct business with the County. Submission of a response
to this solicitation shall be subject to all procedural requirements contained within that
statute including the submission of any required certification of eligibility to contract with
the County. It shall be the responsibility of the company responding to this solicitation
to concurrently review the current version of the statute and ensure it is compliant. To
the extent a certification is required, it shall be provided on the form located at
Attachment E Vendor Certification Regarding Scrutinized Companies Lists.

A.20 BID FORMS
Bids must be submitted on the provided forms, although additional pages may be
attached. Bidders must fully complete all pages of the Bid Forms. Bid Forms must
be executed by an authorized signatory who has the legal authority to make the
bid and bind the company. Bidders must fully comply with all requirements of
this IFB in_its_entirety. Failure to comply shall result in bidder being deemed
nonresponsive.

A.21 AGREEMENT FORMS
The Agreement resulting from the Acceptance of a bid shall be in the form of the
Agreement stated in this IFB, which is attached herein.

A written notice confirming award or recommendation thereof will be forwarded to the
successful bidder accompanied by the required number of unsigned counterparts of the
Agreement. Within ten (10) days thereafter, successful bidder shall sign and deliver the
required number of counterparts of the Agreement with any other required documents
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to County. (Note: Agreement must be approved in accordance with Chapter 2-26 of
the Manatee County Code of Laws and the Administrative Standards and Procedures
Manual approved by the County Administrator).

A.22 LEGAL NAME
Bids shall clearly indicate the legal name, address and telephone number of the bidder
on the Bid Form. Bid Forms shall be signed above the typed or printed name and title
of the signer. The signer must have the authority to bind the bidder to the submitted
bid.

When bidder is a partnership, the Bid Form shall be signed in the name of the firm and
by all partners required under the terms of the partnership agreement. When a
corporation is a bidder, the authorized corporate officers shall sign.

Bidders who are corporations or limited partnerships shall provide a certified copy of
their permit to transact business in the State of Florida, preferably along with the Bid
Form, or within forty-eight (48) hours after request by County.

When submitting a bid as a joint venture, it must have filed paper documents with the
Division of Profession’s Construction Industry Licensing Board prior to submitting a bid.

A.23 DISCOUNTS
Any and all discounts must be incorporated in the prices contained in the bid and not
shown separately. The prices indicated on the Bid Form shall be the prices used in
determining award.

A.24 TAXES
Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Cert.
No. 59-78-0089K; Florida Sales Tax Exempt Cert. No. 85-8012622206C-6); therefore,
the bidder is prohibited from delineating a separate line item in his bid for any sales or
service taxes. Nothing herein shall affect the bidder’s normal tax liability.

The Contractor shall be responsible for the payment of taxes of any kind and character,
including, but not limited to sales, consumer, use, and other similar taxes payable on
account of the work performed and materials furnished under the award in accordance
with the laws and Regulations of the place of the project which are applicable during the
performance of the work. Nothing herein shall affect the bidder’s normal tax liability.

A.25 DESCRIPTIVE INFORMATION
Unless otherwise specifically provided in the IFB documents, all equipment, materials
and articles provided shall be new and of the most suitable grade for the purpose
intended. Unless otherwise specifically provided in the IFB documents, reference to
any equipment, material, article or patented process, by trade name, brand name, make
or catalog number, shall be regarded as establishing a standard of quality and shall not
be construed as limiting competition.
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A.26 AUTHORIZED PRODUCT REPRESENTATION
The bidder, by virtue of submitting the name and specifications of a manufacturer's
product, will be required to furnish the named manufacturer's product. Failure to
perform accordingly may, in County’s sole discretion, be deemed a material breach of
the resulting Agreement, and shall constitute grounds for County's immediate
termination of the resulting Agreement.

A.27 ROYALTIES AND PATENTS
The successful bidder shall pay all royalties and license fees for equipment or processes
in conjunction with the equipment and/or services being furnished. Successful bidder
shall defend all suits or claims for infringement of any patent, trademark or copyright,
and shall save County harmless from loss on account thereof, including costs and
attorney's fees.

A.28 AMERICANS WITH DISABILITIES ACT
County does not discriminate upon the basis of any individual's disability status. This
non-discrimination policy involves every aspect of County's functions including one's
access to, participation, employment, or treatment in its programs or activities. Anyone
requiring reasonable accommodation for an Information Conference or Bid Opening
should contact the person named on the cover page of this IFB document at least
twenty-four (24) hours in advance of either activity.

A.29 EQUAL EMPLOYMENT OPPORTUNITY
In accordance with the provisions of Title VI of the Civil Rights Act of 1964 and Title 15,
Part 8 of the Code of Federal Regulations, County hereby notifies all bidders that they
will affirmatively ensure minority business enterprises will be afforded full opportunity to
participate in response to this advertisement and will not be discriminated against on
the grounds of race, color or national origin in consideration for bid award.

A.30 MBE/DBE
The State of Florida Office of Supplier Diversity provides the certification process and
the database for identifying certified MBE/DBE firms. This service may be directly
accessed at: http://www.osd.dms.state.fl.us/iframe.htm. If you have any questions
regarding this State service, please contact their office at (850) 487-0915.

A.31 MATHEMATICAL ERRORS
Bid Forms without mathematical formulas:
In the event of multiplication/extension error(s), the unit price shall prevail. In the event
of addition error(s) the extension totals will prevail. In the event the dollar amount for
contract contingency is omitted, it will be added to the total price of the bid.

Bid Forms with mathematical formulas:

Interactive Bid Forms that contain mathematical formulas may be used for automating
lengthy and complex bid forms. In the event these forms are used and a
multiplication/extension error(s) is discovered, the unit price entered by the vendor shall
prevail. The vendor shall assume the responsibility and accuracy of the information
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input in the bid form and therefore shall verify that the calculations are correct before
submitting their bid.

Regardless of which type of bid form is used, all bids shall be reviewed mathematically
and corrected, if necessary, using these standards, prior to additional evaluation.

A.32 SUBCONTRACTORS
The successful bidder will obtain prior written approval from the County for any
subcontractor(s) and the work they will perform. A subcontractor is defined as any entity
performing work within the scope of the project who is not an employee of the successful
bidder.

Bidders subcontracting any portion of the work shall include a list of subcontractors
along with their bid. The list shall include: name and address of subcontractor, type of
work to be performed and the percent of the contract amount to be subcontracted.

Prior to the employment of any person under this contract, the successful bidder shall
utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of (a) all persons employed during the contract term by the
successful bidder to perform employment duties within Florida and (b) all persons,
including subcontractors, assigned by the successful bidder to perform work pursuant
to the contract with Manatee County. For more information on this process, please refer
to United States Citizenship and Immigration Service site at: http://www.uscis.gov/.

Only those individuals determined eligible to work within the United States shall
be employed under this contract.

By submission of a bid in response to this IFB, the successful bidder commits that all
employees and subcontractors will undergo e-verification before placement on this
contract.

If County has reasonable objection to any subcontractor, the County may request the
successful bidder to submit an acceptable substitute without an increase in contract
sum or contract time.

If successful bidder declines to make any such substitution, the County may award the
resulting agreement to the next lowest qualified bidder that proposes to use acceptable
subcontractors, who County does not make written objection to. In the event the
successful bidder declines to make any such substitution post award, the County may
exercise its right to terminate the agreement.

The successful bidder shall maintain sole responsibility for the actions of its employees

and subcontractors. New employees brought in after contract award shall follow the
same requirement stated above for the life of the contract.
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A.33 DISCLOSURE
Upon receipt, all inquiries and responses to inquiries related to this IFB become “Public
Records,” and shall be subject to public disclosure consistent with Florida Statues,
Chapter 119.

Bids become subject to disclosure thirty (30) days after the opening or if a notice of intent
to award decision is made earlier than this time as provided by Florida Statutes §
119.071(1)(b). No announcement or review of the bids shall be conducted at the public

opening.

Based on the above, County will receive bids at the time and date stated and will make
public at the opening the names of the business entities of all that submitted a bid.

If County rejects all bids and concurrently notices its intent to reissue the solicitation, the
rejected bids are exempt from public disclosure until such time as County provides notice
of an intended decision concerning the reissued solicitation or until County withdraws the
reissued solicitation. A bid is not exempt for longer than twelve (12) months after the
initial notice rejecting all bids.

Pursuant to Florida Statutes 119.0701, to the extent Successful Bidder is performing
services on behalf of the County, Successful Bidder must:

a. Keep and maintain public records required by public agency to perform the service.

b. Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a cost that does not exceed the cost provided in
Florida Statutes, Chapter 119, or as otherwise provided by law.

c. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the contract term and following completion of the contract if the Successful
Bidder does not transfer the records to the public agency.

d. Upon completion of the contract, transfer, at no cost, to the public agency all public
records in possession of contractor or keep and maintain public records required by
the public agency to perform the service. If the Successful Bidder transfers all public
records to the public agency upon completion of the contract, the Successful Bidder
shall destroy any duplicate public records that are exempt or confidential and exempt
from public records disclosure requirements. If the Successful Bidder keeps and
maintains public records upon completion of the contract, the Successful Bidder shall
meet all applicable requirements for retaining public records. All records stored
electronically must be provided to the public agency, upon request from public
agency’s custodian of public records, in a format that is compatible with the
information technology systems of the public agency.

IFB Construction Master, Rev 1/3/17 A-13



SECTION A
INFORMATION TO BIDDERS

IF THE SUCCESSFUL BIDDER HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO THE SUCCESSFUL BIDDER’S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO ANY RESULTING CONTRACT,
CONTACT COUNTY’S CUSTODIAN OF PUBLIC RECORDS AT: (941) 742-5845,
debbie.scaccianoce@mymanatee.org, Attn: Records Manager, 1112 Manatee Ave
W., Bradenton, FL 34205.

A.34 LOCAL PREFERENCE
Local business is defined as a business legally authorized to engage in the sale of the
goods and/or services to be procured, and which certifies within its bid that for at least
six (6) months prior to the announcement of the solicitation of bids it has maintained a
physical place of business in Manatee, Desoto, Hardee, Hillsborough, Pinellas or
Sarasota County with at least one full-time employee at that location.

Local preference shall not apply to the following categories of Agreements:

1. Purchases or Agreements which are funded, in whole or in part, by a
governmental or other funding entity, where the terms and conditions of receipt
of the funds prohibit the preference.

2. Any bid announcement which specifically provides that the general local
preference policies set forth in this section are suspended due to the unique
nature of the goods or services sought, the existence of an emergency as found
by either the County Commission or County Administrator, or where such
suspension is, in the opinion of the County Attorney, required by law.

To qualify for local preference under this section, a local business must certify to
County by completing an “Affidavit as to Local Business Form,” which is available
for download at www.mymanatee.org/vendor. Click on “Affidavit for Local Business” to
access and print the form. Complete, notarize, and mail the notarized original to the
following address: Manatee County Procurement Division, 1112 Manatee Avenue
West, Suite 803, Bradenton, FL 34205.

It is the responsibility of the bidder to ensure accuracy of the Affidavit as to Local
Business and notify County of any changes affecting same.

A.35 VENDOR REGISTRATION
Registering your business with Manatee County will enhance our opportunities to
identify sources for goods and services, plus identify local businesses. This information
is used for soliciting quotations up to $250,000.00 and for competitive solicitations of
larger purchases.

Our staff can assist you with your registration as needed. Our office hours are 8:00
A.M. to 5:00 P.M., Monday through Friday on regular business days. Please call (941)
749-3014 if you wish to have a Procurement staff member assist you.
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SECTION A
INFORMATION TO BIDDERS

Quick steps to reqgistration: www.mymanatee.org/purchasing

A link to Vendor Registration is listed on the Procurement Division’s web page under
“‘Register as a Vendor.” Click on “Vendor Registration Form” for on-line input.

Registration is not mandatory; however, by taking the time to register, you are helping
County to provide timely notification of quotation, bid and proposal opportunities to your
business.

ENVIRONMENTAL SUSTAINABILITY

A.37

All bidders are encouraged to use as many environmentally preferable "green" products,
materials, supplies, etc. as possible in order to promote a safe and healthy environment.
Environmentally preferable are products or services that have a reduced adverse effect
on the environment.

Bidders shall acknowledge whether or not their organization has an environmental
sustainability initiative by checking the appropriate box on the bid form. In addition, the
bidder shall submit a summary of their environmental sustainability initiative along with
their bid. This information will be used as a determining factor in the award decision when
all other evaluative factors, including local preference policies are otherwise equal.

ePAYABLES

NOTE:

Manatee County and Clerk of the Circuit Court have partnered to offer the ePayables
program, which allows payments to be made to vendors via credit cards. The Clerk will
issue a unique credit card number to each vendor; the card has a zero balance until
payments have been authorized.

If you are interested in participating in this program, please complete the ePayables
Application attached herein and return the completed form via email to Lori Bryan at
lori.bryan@manateeclerk.com.

ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS:
SCOPE OF WORK, BID SUMMARY, CONSTRUCTION AGREEMENT FOR
STIPULATED SUM, AND GENERAL CONDITIONS OF THE CONSTRUCTION
AGREEMENT, WHICH VARY FROM THE INFORMATION TO BIDDERS, SHALL
HAVE PRECEDENCE.

END OF SECTION A
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SECTION B
SCOPE OF WORK

SCOPE OF WORK

B.02

The work involves the installation of an emergency back-up pump and rehabilitation of
the sewage lift stations. The work shall also consist of, but not limited to, wet well
cleaning, the replacement of discharge piping, fittings, valves, swing check valves,
guide rails, pipe bracings, base ells, and/or mounting plates. The wet well liner may
need to be installed, repaired or replaced.

COMPLETION OF WORK

B.03

The Work will be completed and ready for final inspection within the specified calendar
days from the date the Contract Time commences to run. Two bids shall be considered,
Bid “A” based on 150 calendar days and Bid “B” based on 210 calendar days.
County has the sole authority to select the bid based on the completion time which is in
the best interest of County. Only one award shall be made.

LIQUIDATED DAMAGES

B.04

If the successful bidder fails to achieve Substantial Completion of the Work within the
Contract Time and as otherwise required by the Contract Documents, the County shall
be entitled to retain or recover from the successful bidder, as liquidated damages and
not as a penalty, the sum of $958 per calendar day, commencing upon the first day
following expiration of the Contract Time and continuing until the actual date of
Substantial Completion. Such liquidated damages are hereby agreed to be a
reasonable estimate of damages the County will incur as a result of delayed completion
of the Work. The County may deduct liquidated damages as described in this paragraph
from any unpaid amounts then or thereafter due the successful bidder under this
Agreement. Any liquidated damages not so deducted from any unpaid amounts due
the successful bidder shall be payable to the County at the demand of the County,
together with interest from the date of the demand at the maximum allowable rate.

CONTRACT CONTINGENCY WORK

Contract contingency is a monetary allowance used solely at County’s discretion to
handle unexpected conditions as required to satisfactorily complete the Work in
accordance with the IFB documents. A Field Directive must be issued by an authorized
County representative to authorize use of contract contingency funds.

The percentage for contract contingency is listed on the Bid Form. Bidder shall enter
the dollar amount for contract contingency based on the percentage of the total base
bid. The total contract award will include contract contingency.

Appropriate uses of contract contingency include increases to existing bid item
guantities that do not change the initial scope of Work, which may be directed by staff;
modification items not originally bid which were unforeseen yet necessary during the
Work to provide a safe, complete Project and that do not change the initial scope of
Work; and unanticipated conflicts and/or design changes required during construction
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which are necessary to provide a safe, complete Project and that do not change the
initial scope of Work.

Inappropriate uses of contract contingency include anything that changes the initial
scope of Work, including the Contract Sum and Contract Time, and adding
bid items not previously contemplated that change the initial scope of Work.

END OF SECTION B
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SECTION C
BID SUMMARY

MINIMUM QUALIFICATIONS OF BIDDERS

C.02

No person who is not certified or registered as a General Contractor or Underground
Utility Contractor pursuant to Chapter 489, Florida Statutes or prequalified by Florida
Department of Transportation for Utility Work, on the day the bid is submitted, and who
has continuously held that certification or registration for a period of at least three (3)
consecutive years immediately prior to the day the bid is submitted and has a minimum
of three years’ experience with potable water main construction, may be qualified to bid
on this Work. In the event that a bidder is a business organization, including a
partnership, corporation, business trust or other legal entity as set forth in Section
489.119(2), Florida Statutes, then the bidder shall only be qualified to bid on this Work
if: 1) the bidder (the business organization) is on the day the bid is submitted, and for
at least three (3) consecutive years immediately prior to the day the bid is submitted has
been, in continuous existence, properly licensed and registered as required by Florida
law; and 2) the bidder, on the day the bid is submitted, has a certified or registered
Qualifying Agent, as required by Section 489.119, Florida Statutes, and that Qualifying
Agent has been the same Qualifying Agent of the bidder for a period of at least three
(3) consecutive years immediately prior to the day the bid is submitted.

BASIS OF AWARD

County may not make award to a bidder who is delinquent in payment of any taxes,
fees, fines, contractual debts, judgments, or any other debts due and owed to the
County, or is in default on any contractual or regulatory obligation to the County. By
submitting this solicitation response, bidder attests that it is not delinquent in payment
of any such debts due and owed to the County, nor is it in default on any contractual or
regulatory obligation to the County. In the event the bidder’s statement is discovered to
be false, bidder will be subject to suspension and/or debarment and the County may
terminate any award it has with bidder.

Award shall be to the lowest, responsive, responsible bidder meeting specifications and
having the lowest total offer for Bid “A”, or the lowest total offer for Bid “B”, for the
requirements listed on the Bid Form for the Work as set forth in this IFB. Bid prices
shall include costs for furnishing all labor, equipment and/or materials for the completion
of the Work in accordance with and in the manner set forth and described in the IFB
documents to Owner's satisfaction within the prescribed time.

Two schedules for completion of Work shall be considered. Each bid for
completion by the specified stated time shall be offered as a separate “total
offer”. Owner has the sole authority to select the bid based on the completion
time which is in the best interest of Owner. Only one award shall be made.

NOTE: Inspection of the site is a pre-requisite to be considered for award of this
bid.

In evaluating bids, County shall consider the qualifications of the bidders; and if
required, may also consider the qualifications of the Subcontractors, suppliers, and
other persons and organizations proposed. Owner may also consider the operating
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costs, maintenance requirements, performance data and guarantees of major items of
materials and equipment proposed for incorporation in the Work.

Whenever two or more bids are equal with respect to price, the bid received from a local
business shall be given preference in award.

Whenever two or more bids are equal with respect to price, and all other evaluative
factors are otherwise equal, including local preference policies, if the company provides
documented environmentally preferable “green” products, materials, or supplies, they
shall be given preference in award.

Whenever two or more bids which are equal with respect to price are received, and
neither of these bids are from a local business, and neither of these bids provides
documented “green” products, the award shall be determined by a chance drawing, coin
toss, or similar tie-breaking method conducted by the Purchasing Division and open to
the public.

END OF SECTION C
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SECTION D/ IFB 17-0819GC

INSURANCE AND BONDING REQUIREMENTS

The successful bidder will not commence Work under the resulting Agreement until all
insurance under this section, and such insurance coverage as might be required by Owner, has
been obtained. The successful bidder shall obtain, and submit to the Procurement Division

within ten (10) calendar days from the date of notice of intent to award, at his expense, the

following minimum amounts of insurance (inclusive of any amounts provided by an umbrella or

excess policy):

Insurance / Bond Type

Required Limits

1. [X] Automobile Liability:

Bodily Injury and Property Damage,
Owned/Non-Owned/Hired; Automobile included

$ 1,000,000 Combined single limit

This policy shall contain severability of interests’ provisions.

2. [X] Commercial General
Liability: (Occurrence Form -
patterned after the current ISO
form)

Bodily Injury and Property Damage
$1,000,000 single limit per occurrence;
$ 1,000,000 general aggregate

This shall include Premises and Operations; Independent
Contractors; Products and Completed Operations and
Contractual Liability.

This policy shall contain severability of interests’ provisions.

3. [X] Employer’s Liability:

$100,000 single limit per occurrence

4. [X] Worker's Compensation:

Statutory Limits of Chapter 440, Florida Statutes, and all
Federal Government Statutory Limits & Requirements

5. [_] Other Insurance, as noted:

a. [] Aircraft Liability
$ per occurrence

Coverage shall be carried in limits of not less than
$5,000,000 each occurrence if applicable to the
completion of the services under this Agreement.

b. [X Installation Floater
$ 300,000

If the resulting Agreement does not include construction
of or additions to above ground building or structures, but
does involve the installation of machinery or equipment,
successful bidder shall provide an "Installation Floater"
with the minimum amount of insurance to be 100% of the
value of such addition(s), building(s), or structure(s).

c. [] Maritime Coverage (Jones Act)

$ per occurrence

Coverage shall be maintained where applicable to the
completion of the Work.
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Insurance / Bond Type

Required Limits

d. [X Pollution
$ 1,000,000 per occurrence

e. [] Professional Liability
$___ perclaim and in the aggregate
e $1,000,000 per claim and in the aggregate
e $2,000,000 per claim and in the aggregate

f. [] Project Professional Liability
$ per occurrence

g. X Property Insurance
$300,000

If the resulting Agreement includes construction of or
additions to above ground buildings or structures, bidder
shall provide “Builder’'s Risk” insurance with the
minimum amount of insurance to be 100% of the value of
such addition(s), building(s), or structure(s).

To the extent that property damage is covered by
commercial insurance, Owner and successful bidder agree
to waive all subrogation rights against each other, except
such rights as they may have to the proceeds of such
insurance. Successful bidder shall require a similar waiver
of subrogation from each of its bidder personnel and sub-
consultants, to include Special Consultants; successful
bidder shall provide satisfactory written confirmation to
Owner of these additional waivers.

h. []U.S. Longshoreman’s and Harbor Worker's Act

Coverage shall be maintained where applicable to the
completion of the Work.

i. []Valuable Papers Insurance

$ per occurrence

j. [ Watercraft

$ per occurrence

6. [X Bid Bond:

Bid bond shall be 5% of the total offer of the bid. Bid bond
shall be submitted with the bid and shall include project name,
location, and / or address and project number.

In lieu of the bond, the contractor may file an alternative form
of security in the amount of 5% of the total offer, in the form of
a money order, a certified check, a cashier's check, or an
irrevocable letter of credit.

7. X Payment and Performance
Bond:

Payment and Performance Bond shall be submitted by bidder
for 100% of the award amount and shall be presented to
Manatee County within ten (10) calendar days of issuance of
the notice of intent to award.

IFB Construction Master, Rev 04/21/16




EXHIBIT D
INSURANCE AND BONDING REQUIREMENTS

Reviewed by Risk: WLK

INSURANCE REQUIREMENTS

The amounts and types of insurance coverage shall conform to the minimum requirements set
forth in this Exhibit, with the use of Insurance Services Office (ISO) forms and endorsements or
their equivalents. If successful bidder has any self-insured retentions or deductibles under any
of the listed minimum required coverage, successful bidder must identify on the certificate of
insurance the nature and amount of such self-insured retentions or deductibles and provide
satisfactory evidence of financial responsibility for such obligations. All self-insured retentions
or deductibles will be successful bidder’s sole responsibility.

Nothing herein shall in any manner create any liability of Owner in connection with any claim
against the successful bidder for labor, services, or materials, or of Subcontractors; and
nothing herein shall limit the liability of the successful bidder or successful bidder's sureties to
Owner or to any workers, suppliers, material men or employees in relation to the resulting
Agreement.

Builder’s Risk Coverage. The successful bidder shall procure and maintain during the entire
course of the Work a builder’s risk policy, completed value form, insured to provide coverage on
an all risk basis, including coverage for off-site stored materials and including coverage for theft.
This coverage shall not be lapsed or cancelled because of partial Acceptance by the Owner
prior to final Acceptance of the Project. Successful bidder shall recommend to Owner any
additions to the Project Costs resulting from any casualty described in Article Xl General
Conditions of the Construction Agreement, including those costs, expenses and other charges
(including normal and ordinary compensation to the successful bidder) necessary for
reconstruction of the Project substantially in accordance with the Project Plans and
Specifications. The nature, level and type of builder’s risk coverage (including completed value
or replacement cost coverage) shall be determined by Owner through insurers selected by
successful bidder and approved by Owner.

Excess Policy or Umbrella. An excess policy or umbrella may be used to cover limits over
and above Commercial General Liability.

Subcontractor’s Public Liability and Property Damage Insurance. The successful bidder
shall require each Subcontractor to procure and maintain during the term of the subcontract,
insurance of the type specified above, or insure the activities of Subcontractors in its policy, as
approved by Owner prior to performance of any services. The levels of coverage as set forth
in the table above may be adjusted to require a reduced level of coverage consistent with the
scope of Work to be provided by that particular Subcontractor. Any reduction in the levels of
insurance coverage required by the successful bidder's standard form of subcontract shall be
approved by the Owner.

Waiver of Subrogation. Owner and successful bidder waive against each other and the
Owner’'s separate Vendors, Contractors, Design Consultants, Subcontractors agents and
employees of each and all of them, all damages covered by property insurance provided
herein, except such rights as they may have to the proceeds of such insurance. The
successful bidder and Owner shall, where appropriate, require similar waivers of subrogation
from the Owner’s separate Vendors, Design Consultants and Subcontractors and shall require
each of them to include similar waivers in their contracts.
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Worker’s Compensation Insurance. The successful bidder shall procure and maintain during
the term of the Contract Documents, workers’ compensation insurance for all its employees
connected with the Work and shall require all Subcontractors similarly to provide workers’
compensation insurance for all their employees unless such employees are covered by the
protection afforded by successful bidder. Such insurance shall comply with the Florida Workers’
Compensation Law. The successful bidder shall provide adequate insurance, satisfactory to
Owner, for the protection of employees not otherwise protected.

By way of its submission of a bid hereto, bidder:

a. Represents that bidder maintains, and will maintain during the term of any Agreement
arising from this solicitation, all insurance coverage required herein from responsible
companies duly authorized to do business under the laws of the State of Florida that hold
a rating of “A-” or better by Best’'s Key Guide, latest edition, and are deemed acceptable to
Owner as set forth in this solicitation.

b. Agrees that insurance, as specified herein, shall remain in force and effect without
interruption from the date of commencement of the Work throughout the duration of the
Project, and shall remain in_effect for at least two (2) years after the termination of the
Contract Documents.

c. Agrees that if the initial or any subsequently issued certificate of insurance expires prior to
completion of the Work, successful bidder shall furnish to Owner renewal or replacement
certificate(s) of insurance no later than ten (10) calendar days after the expiration date on
the certificate. Failure of successful bidder to provide Owner with such renewal
certificate(s) shall be considered justification for Owner to terminate any and all
Agreements.

d. Agrees that bidder and/or its insurance carrier shall provide thirty (30) days written notice
to Owner of policy cancellation or non-renewal on the part of the insurance carrier or the
successful bidder. Successful bidder shall also notify Owner, in a like manner, within
twenty-four (24) hours after receipt, of any notices of expiration, cancellation, non-renewal
or material change in coverage or limits received by successful bidder from its insurer and
nothing contained herein shall relieve successful bidder of this requirement to provide
notice. In the event of a reduction in the aggregate limit of any policy to be provided by
successful bidder hereunder, successful bidder shall immediately take steps to have the
aggregate limit reinstated to the full extent permitted under such policy.

e. Agrees that failure of successful bidder to obtain and maintain proper amounts of
insurance at all times as called for herein shall constitute a material breach of the resulting
Agreement, which may result in immediate termination.

f. Agrees that, should at any time the successful bidder not maintain the insurance
coverage(s) required herein, Owner may terminate the Agreement or at its sole discretion
shall be authorized to purchase such coverage(s) and charge successful bidder for such
coverage(s) purchased. If successful bidder fails to reimburse Owner for such costs within
thirty (30) days after demand, Owner has the right to offset these costs from any amount
due successful bidder under this Agreement or any other agreement between Owner and
successful bidder. Owner shall be under no obligation to purchase such insurance, nor
shall it be responsible for the coverage(s) purchased or the insurance companies used.
The decision of Owner to purchase such insurance coverage(s) shall in no way be
construed to be a waiver of any of its rights under the Contract Documents.
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g. Agrees to provide, upon request, the entire_and complete insurance policies required
herein.

h. The payment of deductibles for insurance required of the successful bidder by the
Contract Documents shall be the sole responsibility of the successful bidder.

Certificate of Insurance Requirements:

a. Certificates of insurance in duplicate evidencing the insurance coverage specified herein
shall be filed with the Purchasing Division before operations are beqgun. The required
certificates of insurance shall name the types of policy, policy number, date of expiration,
amount of coverage, companies affording coverage, and also shall refer specifically to the
bid number and title of the Project, and must read: For any and all work performed on
behalf of Manatee County.

b. Additional Insured: The Automobile Liability and Commercial General Liability policies
provided by the successful bidder to meet the requirements of this IFB shall name Manatee
County, Board of County Commissioners, as an additional insured as to the operations of
the successful bidder under this IFB and shall contain severability of interests provisions.

c. In order for the certificate of insurance to be accepted it must comply with the following:

1. The “Certificate Holder” shall be:
Manatee County
Board of County Commissioners
Bradenton, FL
IFB17-0819GC, Satellite Lift Station 2D, Project No. 402.5114880
For any and all work performed on behalf of Manatee County.

2. Certificate shall be mailed to:
Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, FL 34205
Attn: Gina Collins, Contract Specialist
Phone: 941-749-3045

BONDING REQUIREMENTS

Bid Bond/Certified Check. By submitting a bid to this IFB, the bidder agrees should the
bidder's bid be accepted, to execute the form of Agreement and present the same to
Manatee County for approval within ten (10) calendar days after notice of intent to
award. The bidder further agrees that failure to execute and deliver said form of Agreement
within ten (10) calendar days will result in damages to Manatee County and as guarantee of
payment of same a bid bond/certified check shall be enclosed within the submitted sealed bid
in the amount of five (5%) percent of the total amount of the bid. The bidder further agrees
that in case the bidder fails to enter into an Agreement, as prescribed by Manatee County, the
bid bond/certified check accompanying the bid shall be forfeited to Manatee County as agreed
liquidated damages. If Owner enters into an Agreement with a bidder, or if Owner rejects any
and/or all bids, accompanying bond will be promptly returned.
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Payment and Performance Bonds. Prior to commencing Work, the successful bidder shall
obtain, for the benefit of and directed to Owner, a Payment and Performance Bond satisfying
the requirements of Section 255.05, Florida Statutes, covering the faithful performance by the
successful bidder of its obligation under the Contract Documents, including but not limited to
the construction of the Project on the Project Site and the payment and obligations arising
thereunder, including all payments to Subcontractors, laborers, and materialmen. The surety
selected by the successful bidder to provide the Payment and Performance Bond shall be
approved by Owner prior to issuance of such Bond, which approval shall not be unreasonably
withheld or delayed provided that surety is rated A- or better by Best's Key Guide, latest
edition.

Failure to provide the required bonds on the prescribed form may result in successful bidder
being deemed nonresponsive. Bonds must be in the form prescribed in Section 255.05,
Florida Statutes, and must not contain notice, demand or other terms and conditions, including
informal pre-claim meetings, not provided for in Section 255.05, Florida Statutes.

Surety of such bonds shall be in an amount equal to 100% of the Contract Price issued by a
duly authorized and nationally recognized surety company, authorized to do business in the
State of Florida, satisfactory to Owner. Surety shall be rated as “A-" or better by Best's Key
Guide, latest edition. The attorney-in-fact who signs the bonds must file with the bonds, a
certificate and effective dated copy of power-of-attorney. Payment and Performance Bonds
shall be issued to Manatee County, a political subdivision of the State of Florida, within ten
(10) calendar days after notice of intent to award.

In addition, pursuant to Section 255.05(1)(b), Florida Statutes, prior to commencing Work, the
successful bidder shall be responsible and bear all costs associated to record the Payment
and Performance Bond with the Manatee County Clerk of the Circuit Court. A certified copy of
said recording shall be furnished to the Purchasing Division upon filing. Pursuant to Section
255.05(1)(b), Florida Statutes, Owner will make no payment to the successful bidder until the
successful bidder has complied with this paragraph.

Furnishing Payment and Performance Bonds shall be requisite to execution of an Agreement
with Owner. Said Payment and Performance Bonds will remain in force for the duration of the
Agreement with the premiums paid by the successful bidder. Failure of the successful bidder
to execute such Agreement and to supply the required bonds shall be just cause for
cancellation of the award. Owner may then contract with the next lowest, responsive and
responsible bidder or re-advertise this IFB. If another bidder is accepted, and notice given
within ninety (90) days after the opening of the bids, this Acceptance shall bind the bidder as
though they were originally the successful bidder.

Failure of Owner at any time to require performance by the successful bidder of any

provisions set out in the resulting Agreement will in no way affect the right of Owner,
thereafter, to enforce those provisions.

IFB Construction Master, Rev 04/21/16 6



EXHIBIT D
INSURANCE AND BONDING REQUIREMENTS

BIDDER’S INSURANCE STATEMENT
THE UNDERSIGNED hereto have read and understand the aforementioned insurance
requirements of this IFB and note that the evidence of insurability shall be required within ten
(10) days from the date of notice of intent to award.

Bidder Name: Date:

Bidder’s Signature:

Print Name:

Insurance Agency:

Agent Name: Agent Phone:

Please return this completed and signed statement with your bid.

IFB Construction Master, Rev 04/21/16 7



BID FORM

For: IFB 17-0819GC
SATELLITE LIFT STATION 2-D REHABILITATION AND EMERGENCY BACK-UP PUMP
Project No.: (402-5114880)

Total Offer (Bid “A”):

Based on a completion time of 150 calendar days

Total Offer (Bid “B”):

Based on a completion time of 210 calendar days

We, the undersigned, hereby declare that we have carefully reviewed the IFB Documents in their
entirety and with full knowledge and understanding of the aforementioned herewith submit this bid,
completely meeting each and every specification, term, and condition contained therein.

Two schedules for completion of the Work shall be considered. Each bid for completion by the
specified stated time shall be offered as a separate “total offer”. County has the sole authority to select
the bid based on the completion time which is in the best interest of County. Only one award shall be
made.

As bidder, we understand that the IFB documents, in its entirety, including but not limited to, all
specifications, terms, and conditions shall be made a part of any resulting Agreement between
Manatee County and the successful bidder. Failure to comply shall result in Agreement default,
whereupon, the defaulting successful bidder shall be required to pay for any and all re-procurement
costs, damages, and attorney fees as incurred by County, and agrees to forfeit his/her bid bond.

Communications concerning this bid shall be addressed as follows: (Complete all fields)

Bidder’'s Name:

Mailing Address:
Telephone: () Fax: ()
Email Address:

A bid bond, certified check, or cashier’s check in the amount of 5% of the total bid offer is
attached herein.

l, on [date(s)] attest that | have
visited the project site(s) to familiarize myself with the full scope of work required for the bid.

Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:
Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:
Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated:

Authorized Signature(s):

Name and Title of Above Signer(s):

Date:

IFB Construction Master, Rev 4/1/16



17-0819GC

SATELLITE LIFT STATION 2-D REHABILITATION AND EMERGENCY BACK-UP PUMP

BID FORM

IFB 17-0819GC
BID "A" BASED ON A COMPLETE TIME OF 150 CALENDAR DAYS

ITEM DESCRIPTION U/M QTY. UNIT EXTENDED
NO. PRICE PRICE
1 Wetwell Cleaning SF 676
2 Wetwell Discharge Piping, HDPE DR-11, 6" LF 64
3 Pump Base Ells, BP1U.14 EA 2
4 Pump Base Elbow Mounting Plate EA 2
5 S.S. Pipe Bracing, 8 ft dia., duplex EA 3
6 PVC Stilling Well, 6" LF 22
7 Replace Ex. Wetwell Top Slab EA 1
8 Precast Wet Well Barrel Section, reinf., 8' VF 2.5
9 Vent, PVC Sch 80, 6" EA 1
10 Aluminum Hatch Cover, 36" x 48", single door (Wetwell) EA 1
11 [2"S.S.Pump Guide Rail System LF 100
12 Wetwell Liner, spray-on SF 625
13 Grout Fill Ex. Drain, Remove P-trap; Abandon EA 1
14 Gate Valve, Flanged, 6" EA 3
15 Swing Check Valve, Flanged, 6" EA 2
16 Gate Valve, MJ, 6" EA 2
17 PVC Pipe (DR-18), 6" EA 45
18 D.l. Pipe, Flanged, 6" EA 8
19 Ductile Iron Fittings LB 748
20 Aluminum Quick Coupler Adapter, male, aluminum, 6" EA 1
21 S.S. Adjustable Valve Supports, flange attachment EA 2
22 Remove Ex. Valve Vault LS 1
23 Concrete Slab, Valve Assembly LS 1
24 Influent Line Plug, 10" EA 1
25 By-Pass Pumping LS 1
26 3/4 inch Meter, Backflow, and Hose Bibb Assembly EA 1
27 Remove & Replace Electric Meter Can EA 1
28 Remove & Replace Fused Safety Switch (disconnect) EA 1
29 Remove & Replace Control Panel EA 1
30 TCU & Fiberglass Enclosure, DFS EA 1
31 Junction Box, 304 SS EA 1
32 Remove & Replace Sch 80 PVC Conduit LF 30
33 Replace Electrical Service LF 25
34 Remove & Replace Electrical Mounting Structure EA 1
35 Washed Shell with Weed Barrier SY 40
36 Driveway, 6" thick concrete SY 72
37 Miami Curb Replacement LF 10
38 Type "F" Curb Replacement LF 10
39 Ex. Antenna & Concrete Base Removal & Disposal LS 1
40 Bollard w/ Yellow PVC Covers & Heavy Duty Chain EA 5
Rehabilitation SubTotal Construction Cost
Bidder:

Authorized Signature:

Bid Form -2




17-0819GC

SATELLITE LIFT STATION 2-D REHABILITATION AND EMERGENCY BACK-UP PUMP

BID FORM

IFB 17-0819GC
BID "A" BASED ON A COMPLETE TIME OF 150 CALENDAR DAYS

ITEM DESCRIPTION U/M QTY. UNIT EXTENDED
NO. PRICE PRICE
LIFT STATION EMERGENCY BACKUP PUMP (Furnish and Install)

41  |Reinforced Concrete Slab (poured in place) EA 1

42 Emergency Backup Pump & Fuel Tank EA 1

43 HDPE DR-11, 8" (Pump Suction Line) LF 32

44 PVC Pipe (C900, DR-18), 6" (Pump Discharge Line) LF 26

45 Ductile Iron Fittings LB 394

46 Sch 80 PVC Conduit LF 15

47 Level Transducer, GSX3-PP100-A49-B49-XX-C01-D49 EA 1

48 Permits EA 1

Pump SubTotal Construction Cost
Overall Subtotal Construction Cost

49 Mobilization LS 1

50 Miscellaneous Work & Clean Up LS 1

51 Record Drawings LS 1

SUBTOTAL:
52 Contract Contingency (10% of Subtotal Construction Cost) LS 1
TOTAL Offer for Bid A" with Contract Contingency:
Bidder:

Authorized Signature:

Bid Form -3




17-0819GC

SATELLITE LIFT STATION 2-D REHABILITATION AND EMERGENCY BACK-UP PUMP

BID FORM

IFB 17-0819GC
BID "B" BASED ON A COMPLETE TIME OF 210 CALENDAR DAYS

ITEM DESCRIPTION U/M QTY. UNIT EXTENDED
NO. PRICE PRICE
1 Wetwell Cleaning SF 676
2 Wetwell Discharge Piping, HDPE DR-11, 6" LF 64
3 Pump Base Ells, BP1U.14 EA 2
4 Pump Base Elbow Mounting Plate EA 2
5 S.S. Pipe Bracing, 8 ft dia., duplex EA 3
6 PVC Stilling Well, 6" LF 22
7 Replace Ex. Wetwell Top Slab EA 1
8 Precast Wet Well Barrel Section, reinf., 8' VF 2.5
9 Vent, PVC Sch 80, 6" EA 1
10 Aluminum Hatch Cover, 36" x 48", single door (Wetwell) EA 1
11 [2"S.S.Pump Guide Rail System LF 100
12 Wetwell Liner, spray-on SF 625
13 Grout Fill Ex. Drain, Remove P-trap; Abandon EA 1
14 Gate Valve, Flanged, 6" EA 3
15 Swing Check Valve, Flanged, 6" EA 2
16 Gate Valve, MJ, 6" EA 2
17 PVC Pipe (DR-18), 6" EA 45
18 D.l. Pipe, Flanged, 6" EA 8
19 Ductile Iron Fittings LB 748
20 Aluminum Quick Coupler Adapter, male, aluminum, 6" EA 1
21 S.S. Adjustable Valve Supports, flange attachment EA 2
22 Remove Ex. Valve Vault LS 1
23 Concrete Slab, Valve Assembly LS 1
24 Influent Line Plug, 10" EA 1
25 By-Pass Pumping LS 1
26 3/4 inch Meter, Backflow, and Hose Bibb Assembly EA 1
27 Remove & Replace Electric Meter Can EA 1
28 Remove & Replace Fused Safety Switch (disconnect) EA 1
29 Remove & Replace Control Panel EA 1
30 TCU & Fiberglass Enclosure, DFS EA 1
31 Junction Box, 304 SS EA 1
32 Remove & Replace Sch 80 PVC Conduit LF 30
33 Replace Electrical Service LF 25
34 Remove & Replace Electrical Mounting Structure EA 1
35 Washed Shell with Weed Barrier SY 40
36 Driveway, 6" thick concrete SY 72
37 Miami Curb Replacement LF 10
38 Type "F" Curb Replacement LF 10
39 Ex. Antenna & Concrete Base Removal & Disposal LS 1
40 Bollard w/ Yellow PVC Covers & Heavy Duty Chain EA 5
Rehabilitation SubTotal Construction Cost
Bidder:

Authorized Signature:

Bid Form -4




17-0819GC

SATELLITE LIFT STATION 2-D REHABILITATION AND EMERGENCY BACK-UP PUMP

BID FORM

IFB 17-0819GC
BID "B" BASED ON A COMPLETE TIME OF 210 CALENDAR DAYS

ITEM DESCRIPTION U/M QTY. UNIT EXTENDED
NO. PRICE PRICE
LIFT STATION EMERGENCY BACKUP PUMP (Furnish and Install)

41  |Reinforced Concrete Slab (poured in place) EA 1

42 Emergency Backup Pump & Fuel Tank EA 1

43 HDPE DR-11, 8" (Pump Suction Line) LF 32

44 PVC Pipe (C900, DR-18), 6" (Pump Discharge Line) LF 26

45 Ductile Iron Fittings LB 394

46 Sch 80 PVC Conduit LF 15

47 Level Transducer, GSX3-PP100-A49-B49-XX-C01-D49 EA 1

48 Permits EA 1

Pump SubTotal Construction Cost
Overall Subtotal Construction Cost

49 Mobilization LS 1

50 Miscellaneous Work & Clean Up LS 1

51 Record Drawings LS 1

SUBTOTAL:
52 Contract Contingency (10% of Subtotal Construction Cost) LS 1
TOTAL Offer for Bid ""B"" with Contract Contingency:
Bidder:

Authorized Signature:

Bid Form -5




ATTACHMENT A
BIDDER’S QUESTIONNAIRE
(Submit in Duplicate)

The bidder warrants the truth and accuracy of all statements and answers herein
contained. (Attach additional pages if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID

1. Contact Information:
FEIN #:

License #:

License Issued to:

Date License Issued (MM/DD/YR):

Company Name:

Physical Address:

City: State of Incorporation: Zip Code:
Phone Number: () Fax Number: ()

Email address:

2. Bidding as: anindividual __; a partnership __; a corporation __; a joint venture __

3. If a partnership, list names and addresses of partners; if a corporation, list names of
officers, directors, shareholders, and state of incorporation; if joint venture, list names and
address of ventures’ and the same if any venture are a corporation for each such
corporation, partnership, or joint venture:

4. Bidder is authorized to do business in the State of Florida: [ ] Yes [ | No

For how many years?

5.  Your organization has been in business (under this firm's name) as a

Is this firm in bankruptcy?

6. Attach a list of projects where this specific type of Work was performed.

7. Is this firm currently contemplating or in litigation? Provide summary details.

BIDDER:

Bidder's Questionnaire, Rev 12/31/14 1



10.

11.

12.

13.

ATTACHMENT A
BIDDER’'S QUESTIONNAIRE
(Submit in Duplicate)

Have you ever been assessed liquidated damages under a contract during the past five
(5) years? If so, state when, where (contact name, address and phone number) and why.

Have you ever failed to complete Work awarded to you? Or failed to complete projects
within contract time? If so, state when, where (contact name, address, phone number)
and why.

Have you ever been debarred or prohibited from providing a bid to a governmental entity?
If yes, name the entity and describe the circumstances.

Will you subcontract any part of this Work? If so, describe which portion(s) and to whom.

If any, list MBE/DBE (with Agreement amount) to be utilized:

BIDDER:

What equipment do you own to accomplish this Work? (A listing may be attached)

Bidder's Questionnaire, Rev 12/31/14 2



ATTACHMENT A
BIDDER’'S QUESTIONNAIRE
(Submit in Duplicate)

14. What equipment will you purchase/rent for the Work? (Specify which)

15. List the following in connection with the surety which is providing the bond(s):
Surety’s Name:
Address:

Name, address, phone number and email of surety's resident agent for service of
process in Florida:

Agent’'s Name:
Address:

Phone:

Email:

BIDDER:

Bidder's Questionnaire, Rev 12/31/14 3



ATTACHMENT B
PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE YV,
MANATEE COUNTY PROCUREMENT CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[Print individual's name and title]

for [Print name of entity submitting sworn statement]

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is . If the entity has no FEIN,
include the Social Security Number of the individual signing this sworn statement: .

| understand that no person or entity shall be awarded or receive an Owner's Agreement for public improvements,
procurement of goods or services (including professional services) or an Owner’s lease, franchise, concession or
management agreement, or shall receive a grant of Owner’s monies unless such person or entity has submitted a
written certification to Owner that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee
County, the State of Florida, or any other public entity, including, but not limited to the
Government of the United States, any state, or any local government authority in the United
States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in restraint
of freedom of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of Owner’s
Purchasing Official, reflects negatively upon the ability of the person or entity to conduct business
in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which is a
matter of record, but has not been prosecuted for such conduct, or has made an admission of
guilt of such conduct, which is a matter of record, pursuant to formal prosecution. An admission
of guilt shall be construed to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or has
admitted guilt to any of the crimes set forth above on behalf of such an entity and pursuant to the
direction or authorization of an official thereof (including the person committing the offense, if he
is an official of the business entity), the business shall be chargeable with the conduct herein
above set forth. A business entity shall be chargeable with the conduct of an affiliated entity,
whether wholly owned, partially owned, or one which has common ownership or a common Board
of Directors. For purposes of this Form, business entities are affiliated if, directly or indirectly, one
business entity controls or has the power to control another business entity, or if an individual or
group of individuals controls or has the power to control both entities. Indicia of control shall
include, without limitation, interlocking management or ownership, identity of interests among
family members, shared organization of a business entity following the ineligibility of a business
entity under this Article, or using substantially the same management, ownership or principles as
the ineligible entity.



ATTACHMENT B
PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

(Continued)

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction
or judgment has been reversed by a court of competent jurisdiction shall prove the same with
documentation satisfactory to Owner's Purchasing Official. Upon presentation of such
satisfactory proof, the person or entity shall be allowed to contract with Owner.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO
UNDERSTAND THAT ANY AGREEMENT OR BUSINESS TRANSACTION SHALL PROVIDE FOR
SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR
COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE
CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 20 by
Personally known OR Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the case of
a partnership, this affidavit shall be executed by the general partner(s). In the case of a
corporation, this affidavit shall be executed by the corporate president.



ATTACHMENT C
SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN OFFICER
AUTHORIZED TO ADMINISTER OATHS.

1.
2.

This Sworn Statement is submitted with IFB #17-0819GC SATELLITE LIFT STATION 2-D REHAB

This Sworn Statement is submitted by whose business
address is and, if applicable, its Federal

Employer Identification Number (FEIN) is . If the entity has no FEIN, include the Social
Security Number of the individual signing this sworn statement .

Name of individual signing this Sworn Statement is: ,
Whose relationship to the above entity is:

The Trench Safety Standards that will be in effect during the construction of this project shall include, but are
not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and OSHA RULES AND
REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees
to indemnify and hold harmless Owner and Engineer, and any of their agents or employees from any claims
arising from the failure to comply with said standard.

The undersigned has appropriated the following costs for compliance with the applicable standards:

Units of
Trench Safety Measure Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost

o o T ®
*Hh H BH BH

The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this day of , 20
(Impress official seal)

Notary Public, State of Florida:

My commission expires:




Angelina M. Colonneso

CLERK OF THE CIRCUIT COURT AND COMPTROLLER OF MANATEE COUNTY

1115 Manatee Avenue West, Bradenton, Florida 34205 - Phone (941) 749-1800 — Fax (941) 741-4082
P.O. Box 25400, Bradenton, Florida 34206 - www.manateeclerk.com

ATTACHMENT D: E PAYABLES APPLICATION

Company name

Contact person

Phone number

Email Address

FINANCE USE ONLY

Open orders: YES or NO

PEID

CREATE DATE

CONFIRMED WITH

Name and phone number

IFAS

Return completed form to:
BANK

Via email to: lori.bryan@manateeclerk.com
INITIALS

Via fax to: (941) 741-4011

Via mail:

PO Box 1000

Revised: September 30, 2015 Bradenton, FI 34206

“Pride in Service with a Vision to the Future”
Clerk of the Circuit Court — Clerk of Board of County Commissioners — County Comptroller — Auditor and Recorder


mailto:lori.bryan@manateeclerk.com

Attachment E

VENDOR CERTIFICATION REGARDING
SCRUTINIZED COMPANIES LISTS

| am agent authorized by the company responding to this solicitation to make the following
certification: | hereby certify that the company has reviewed Florida Statutes § 287.135,
and that after such review, the company is not prohibited by the terms of that statute from
entering into an agreement with Manatee County for the commodities and/or services
which are the subject of this solicitation. | further acknowledge that my submission of a
false certification may subject me and/or my company to civil penalties, attorney’s fees,
and/or costs.

Vendor Name:

Vendor FEIN:

Address:

City: State: Zip:

Certified by:

Who is authorized to sign on behalf of the company listed above.

Authorized Signature:

Print
Name:

Title:

Date:

Revised 5/13/16



CONTRACT DOCUMENTS

FOR

SATELLITE LIFT STATION 2-D
REHABILITATION AND EMERGENCY BACK-UP PUMP

PROJECT # 402.5114880

February 2017

PROJECT OWNER:

County of Manatee, Florida

c/o Manatee County Purchasing Division
1112 Manatee Avenue West

Bradenton, Florida 34205

(941) 748-4501

PREPARED BY:

Engineering Division

Manatee County Public Works Department
1022 26" Avenue East

Bradenton, Florida 34208

(941) 708-7450

Specification-SLS 2-D R&R & Pump.docx 1/194



INFRASTRUCTURE ENGINEERING STANDARD SPECIFICATIONS

DIVISION 1

SECTION 01005
SECTION 01010
SECTION 01015
SECTION 01030
SECTION 01045
SECTION 01050
SECTION 01090
SECTION 01150
SECTION 01152
SECTION 01153
SECTION 01200
SECTION 01310
SECTION 01340
SECTION 01370
SECTION 01380
SECTION 01410
SECTION 01510
SECTION 01570
SECTION 01580
SECTION 01600
SECTION 01620
SECTION 01700
SECTION 01710
SECTION 01720
SECTION 01730
SECTION 01740
DIVISION 2

SECTION 02064
SECTION 02100
SECTION 02220
SECTION 02221
SECTION 02223
SECTION 02276
SECTION 02615
SECTION 02617
SECTION 02620
SECTION 02622

SECTION 02640
SECTION 02720
DIVISION 3
SECTION 03200
SECTION 03300
SECTION 03350
SECTION 03410
DIVISION 9
SECTION 09970
DIVISION 11
SECTION 11215

GENERAL REQUIREMENTS

GENERAL REQUIREMENTS

SUMMARY OF WORK

CONTROL OF WORK

SPECIAL PROJECT PROCEDURES

CUTTING AND PATCHING

FIELD ENGINEERING AND SURVEYING

REFERENCE STANDARDS

MEASUREMENT AND PAYMENT

REQUESTS FOR PAYMENT

CHANGE ORDER PROCEDURES

PROJECT MEETINGS

CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

SHOP DRAWINGS, PROJECT DATA AND SAMPLES

SCHEDULE OF VALUES

CONSTRUCTION PHOTOGRAPHS

TESTING AND TESTING LABORATORY SERVICES

TEMPORARY AND PERMANENT UTILITIES

TRAFFIC REGULATION

PROJECT IDENTIFICATION AND SIGNS

MATERIAL AND EQUIPMENT

STORAGE AND PROTECTION

CONTRACT CLOSEOUT

CLEANING

PROJECT RECORD DOCUMENTS

OPERATING AND MAINTENANCE DATA

WARRANTIES AND BONDS

SITE WORK

MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND EQUIPMENT

SITE PREPARATION

EXCAVATION, BACKEFILL, FILL AND GRADING FOR STRUCTURES

TRENCHING, BEDDING AND BACKEFILL FOR PIPE

EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL REFILL

TEMPORARY EROSION AND SEDIMENTATION CONTROL

DUCTILE IRON PIPE AND FITTINGS

INSTALLATION AND TESTING OF PRESSURE PIPE

POLYETHYLENE (HDPE) PIPE AND FITTING

POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS
(AWWA SPECIFICATIONS C-900 & C-905)

VALVES AND APPURTENANCES

SANITARY SEWER BYPASS PUMPING

CONCRETE

CONCRETE REINFORCEMENT

CAST-IN-PLACE CONCRETE

CONCRETE FINISHES

PRECAST CONCRETE STRUCTURES

PAINTING

SURFACE PROTECTION SPRAY SYSTEM

EQUIPMENT

DIESEL BACKUP PUMP

Specification-SLS 2-D R&R & Pump.docx 2/194

15
17
21
25
27
28
31
44
45
48
50
55
60
61
63
65

69
72
74
76
79
81
84
87
89
89
94
96
100
106
107
109
112
116

118
121
137
140
140
143
148
151
159
159
165
165



DIVISION 13 SPECIAL CONSTRUCTION 175

SECTION 13350  LIFT STATION REHABILITATION 175
SECTION 13350A WET WELL CLEANING 178
DIVISION 16 ELECTRICAL 180
SECTION 16050  ELECTRICAL - GENERAL PROVISIONS 180
SECTION 16110  CONDUITS AND FITTINGS 184
SECTION 16120 WIRES AND CABLES 188
SECTION 16450  GROUNDING 192

This specification includes by reference the Manatee County Public Works Standards, Part | Utilities
Standards Manual approved June 2015.
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http://www.mymanatee.org/dms/departments/public-works/engineering-standards/Manatee-County-Utility-Standards-PDF/Manatee%20County%20Utility%20Standards%20PDF.pdf
http://www.mymanatee.org/dms/departments/public-works/engineering-standards/Manatee-County-Utility-Standards-PDF/Manatee%20County%20Utility%20Standards%20PDF.pdf

DIVISION 1 GENERAL REQUIREMENTS
SECTION 01005 GENERAL REQUIREMENTS

PART 1 GENERAL
1.01 SCOPE AND INTENT
A. Description

The work to be done consists of the furnishing of all labor, materials and equipment, and
the performance of all work included in this Contract.

B. Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work.
He shall obtain and pay for all required permits necessary for the work, other than those
permits such as the DEP permit and railroad permit, which may have already been obtained.
He shall perform and complete the work in the manner best calculated to promote rapid
construction consistent with safety of life and property and to the satisfaction of the County,
and in strict accordance with the Contract Documents. The Contractor shall clean up the
work and maintain it during and after construction, until accepted, and shall do all work and
pay all incidental costs. He shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General Requirements, for which there are
no specific Contract Iltems, shall be considered as part of the general cost of doing the work
and shall be included in the prices for the various Contract Items. No additional payment
will be made.

The Contractor shall be solely responsible for the adequacy of his workmanship, materials
and equipment.

C. Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks,
pipes, wires, conduits, house service connections, vaults, manholes and all other
appurtenances and facilities pertaining thereto.

The Contractor shall protect all installations and structures from damage during the work.
Access across any buried public utility installation or structure shall be made only in such
locations and by means approved by the County. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public utilities
damaged by the Contractor, which are shown on the Plans or have been located in the field
by the utility, shall be repaired by the Contractor, at his expense, as approved by the County.
No separate payment shall be made for such protection or repairs to public utility
installations or structures.

Specification-SLS 2-D R&R & Pump.docx 4/194



Public utility installations or structures owned or controlled by the County or other
governmental body, which are required by this contract to be removed, relocated, replaced
or rebuilt by the Contractor not identified in any separate bid item shall be considered as a
part of the general cost of doing the work and shall be included in the prices bid for the
various contract items. No separate payment shall be made.

Where public utility installations or structures owned or controlled by the County or other
governmental body are encountered during the course of the work, and are not indicated on
the Plans or in the Specifications, and when, in the opinion of the County, removal,
relocation, replacement or rebuilding is necessary to complete the work under this Contract,
such work shall be accomplished by the utility having jurisdiction, or such work may be
ordered, in writing by the County, for the contractor to accomplish. If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal, relocation,
replacement or rebuilding as required. If such work is accomplished by the Contractor, it
will be in accordance with the General and Supplemental General Conditions.

The Contractor shall give written notice to County and other governmental utility
departments and other owners of public utilities of the location of his proposed construction
operations, at least forty-eight hours in advance of breaking ground in any area or on any
unit of the work. This can be accomplished by making the appropriate contact with the
"Sunshine State One-Call of Florida, Inc. Call Center ("Call Sunshine") and per all
requirements provided for in the Florida Underground Facilities Damage Prevention and
Safety Act (Florida Statutes, Title XXXIII, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and
structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the County.
1.02 PLANS AND SPECIFICATIONS
A. Plans

When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large-scale drawings in preference to small-scale drawings.

B. Copies Furnished to Contractor
The Contractor shall furnish each of the subcontractors, manufacturers, and material men
such copies of the Contract Documents as may be required for their work. Additional copies
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost
of reproduction.

C. Supplementary Drawings
When, in the opinion of the County, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be
prepared by the County and five paper prints thereof will be given to the Contractor.

D. Contractor to Check Plans and Data
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The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found
therein. Failure to discover or correct errors, conflicts or discrepancies shall not relieve the
Contractor of full responsibility for unsatisfactory work, faulty construction or improper
operation resulting therefrom nor from rectifying such conditions at his own expense. He
will not be allowed to take advantage of any errors or omissions, as full instructions will be
furnished by the County, should such errors or omissions be discovered. All schedules are
given for the convenience of the County and the Contractor and are not guaranteed to be
complete. The Contractor shall assume all responsibility for the making of estimates of the
size, kind, and quality of materials and equipment included in work to be done under the
Contract.

E. Specifications

The Technical Specifications consist of three parts: General, Products and Execution. The
General Section contains General Requirements which govern the work. Products and
Execution modify and supplement these by detailed requirements for the work and shall
always govern whenever there appears to be a conflict.

F. Intent

All work called for in the Specifications applicable to this Contract, but not shown on the
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the Specifications, but involved in carrying
out their intent or in the complete and proper execution of the work, is required and shall be
performed by the Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be furnished,
shall be regarded as meaning that only the best general practice is to prevail and that only
material and workmanship of the best quality is to be used, and interpretation of these
Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General

part of the specifications is only for the convenience of the Contractor, and shall not be
interpreted as a complete list of related Specification Sections.

1.03 MATERIALS AND EQUIPMENT
A. Manufacturer
All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the County, that the manufacturer or
subcontractor deal directly with the County. Any such transactions shall not in any way

release the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification,
and being used for identical types of services, shall be made by the same manufacturer.
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B. Delivery

The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time. The
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the
progress of the work of any related Contractor.

C. Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each
type, kind or size of equipment, one complete set of suitably marked high grade special
tools and appliances which may be needed to adjust, operate, maintain or repair the
equipment. Such tools and appliances shall be furnished in approved painted steel cases,
properly labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely fastened
in place and clearly inscribed with the manufacturer's name, year of manufacture, serial
number, weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work
of this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the County
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections can
be made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts
and all other appurtenances needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by the County and made of ample
size and strength for the purpose intended. Substantial templates and working drawings for
installation shall be furnished.

The Contractor shall furnish all materials and labor for, and shall properly bed in non-shrink
grout, each piece of equipment on its supporting base that rests on masonry foundations.

Grout shall completely fill the space between the equipment base and the foundation. All
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy
equal to Koppers 300M or provide a 1/32-inch neophrene gasket between the metal surface
and the concrete or grout.

E. Service of Manufacturer's Engineer
The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or

superintendent who shall represent the manufacturer and shall assist the Contractor, when
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required, to install, adjust, test and place in operation the equipment in conformity with the
Contract Documents. After the equipment is placed in permanent operation by the County,
such engineer or superintendent shall make all adjustments and tests required by the
County to prove that such equipment is in proper and satisfactory operating condition, and
shall instruct such personnel as may be designated by the County in the proper operation
and maintenance of such equipment.

1.04 INSPECTION AND TESTING
A. General

Inspection and testing of materials will be performed by the County unless otherwise
specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract Documents. Three (3) copies of the
reports shall be submitted and authoritative certification thereof must be furnished to the
County as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the County
that the material or equipment does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from delivering said material or equipment,
or to remove it promptly from the site or from the work and replace it with acceptable
material, without cost to the County.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during tests
and instruction periods and shall neither have nor make any claim for damage which may
occur to equipment prior to the time when the County formally takes over the operation
thereof.

B. Costs

All inspection and testing of materials furnished under this Contract will be performed by the
County or duly authorized inspection engineers or inspections bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called
for in the Contract Documents shall be borne by the Contractor and such costs shall be
deemed to be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those specifically
named in the Contract may be tested by the County for compliance. The Contractor shall
reimburse the County for the expenditures incurred in making such tests on materials and
equipment which are rejected for non-compliance.
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C. Inspections of Materials

The Contractor shall give notice in writing to the County, at least two weeks in advance of
his intention to commence the manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the permanent construction. Such notice
shall contain a request for inspection, the date of commencement and the expected date of
completion of the manufacture of preparation of materials. Upon receipt of such notice, the
County will arrange to have a representative present at such times during the manufacture
as may be necessary to inspect the materials or he will notify the Contractor that the
inspection will be made at a point other than the point of manufacture, or he will notify the
Contractor that inspection will be waived. The Contractor must comply with these provisions
before shipping any material. Such inspection shall not release the Contractor from the
responsibility for furnishing materials meeting the requirements of the Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the County so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials to be
used in the work have been manufactured and tested in conformity with the Contract
Documents. These certificates shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that have been made directly on
the product or on similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance,
function or special requirements are specified shall be tested in the shop of the maker in a
manner which shall conclusively prove that its characteristics comply fully with the
requirements of the Contract Documents. No such equipment shall be shipped to the work
until the County notifies the Contractor, in writing, that the results of such tests are
acceptable.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.

F. Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and
instruments and shall make preliminary field tests of equipment. If the preliminary field tests
disclose any equipment furnished under this Contract which does not comply with the
requirements of the Contract Documents, the Contractor shall, prior to the acceptance tests,
make all changes, adjustments and replacements required. The furnishing Contractor shall
assist in the preliminary field tests as applicable.

G. Final Field Tests
Upon completion of the work and prior to final payment, all equipment and piping installed

under this Contract shall be subjected to acceptance tests as specified or required to prove
compliance with the Contract Documents.
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The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment
and instruments necessary for all acceptance tests, at no additional cost to the County. The
Supplier shall assist in the final field tests as applicable.

H. Failure of Tests

Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor. The
decision of the County as to whether or not the Contractor has fulfilled his obligations under
the Contract shall be final and conclusive. If the Contractor fails to make these corrections
or if the improved materials and equipment, when tested, shall again fail to meet the
guarantees of specified requirements, the County, notwithstanding its partial payment for
work, and materials and equipment, may reject the materials and equipment and may order
the Contractor to remove them from the site at his own expense.

In case the County rejects any materials and equipment, then the Contractor shall replace
the rejected materials and equipment within a reasonable time. If he fails to do so, the
County may, after the expiration of a period of thirty (30) calendar days after giving him
notice in writing, proceed to replace such rejected materials and equipment, and the cost
thereof shall be deducted from any compensation due or which may become due the
Contractor under his Contract.

l. Final Inspection

During such final inspections, the work shall be clean and free from water. In no case will
the final pay application be prepared until the Contractor has complied with all requirements
set forth and the County has made his final inspection of the entire work and is satisfied that
the entire work is properly and satisfactorily constructed in accordance with the
requirements of the Contract Document.

1.05 TEMPORARY STRUCTURES
A. Temporary Fences
If, during the course of the work, it is necessary to remove or disturb any fence or part
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a
suitable temporary fence which shall be maintained until the permanent fence is replaced.
The County shall be solely responsible for the determination of the necessity for providing
a temporary fence and the type of temporary fence to be used.
1.06 TEMPORARY SERVICES
A. First Aid
The Contractor shall keep upon the site, at each location where work is in progress, a

completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.
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1.07 LINES AND GRADES
A. Grade

All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the County. The full responsibility for keeping alignment
and grade shall rest upon the Contractor.

B. Safeguarding Marks

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench
marks made or established on the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly installed due to not maintaining or
protecting or removing without authorization such established points, stakes and marks.

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

C. Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NGVD 1929
Datum and/or NAVD 1988.

1.08 ADJACENT STRUCTURES AND LANDSCAPING
A. Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a
result of his operations to all other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress of the work. The cost of
protection, replacement in their original locations and conditions or payment of damages for
injuries to such adjacent public and private property and structures affected by the work,
whether or not shown on the Plans, and the removal, relocation and reconstruction of such
items called for on the Plans or specified shall be included in the various Contract ltems and
no separate payments will be made therefore. Where such public and private property,
structures of any kind and appurtenances thereto are not shown on the Plans and when, in
the opinion of the County, additional work is deemed necessary to avoid interference with
the work, payment therefore will be made as provided for in the General Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they
may be, is solely his responsibility. Conditional inspection of buildings or structures in the
immediate vicinity of the project which may reasonably be expected to be affected by the
Work shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and exterior
of the adjacent structures, buildings, facilities, etc., and record by notes, measurements,
photographs, etc., conditions which might be aggravated by open excavation and
construction. Repairs or replacement of all conditions disturbed by the construction shall
be made to the satisfaction of the County. This does not preclude conforming to the
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requirements of the insurance underwriters. Copies of surveys, photographs, reports, etc.,
shall be given to the County.

Prior to the beginning of any excavations, the Contractor shall advise the County of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

B. Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes and
otherwise and in accordance with ordinances governing the protection of trees. No
excavated materials shall be placed so as to injure such trees or shrubs. Trees or
shrubs destroyed by negligence of the Contractor or his employees shall be replaced
by him with new stock of similar size and age, at the proper season and at the sole
expense of the Contractor.

2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified, or
the trees or structures carefully supported and protected from damage.

3. The County may order the Contractor, for the convenience of the County, to remove
trees along the line or trench excavation. If so ordered, the County will obtain any
permits required for removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract ltems.

C. Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where sod
is to be removed, it shall be carefully removed, and later replaced, or the area where sod
has been removed shall be restored with new sod.

D. Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall
be replaced or repaired by the Contractor and shall be left in as good a condition as before
the starting of the work. The manner in which the fence is repaired or replaced and the
materials used in such work shall be subject to the approval of the County. The cost of all
labor, materials, equipment, and work for the replacement or repair of any fence shall be
deemed included in the appropriate Contract Item or items, or if no specific Item is provided
therefore, as part of the overhead cost of the work, and no additional payment will be made
therefore.

1.09 PROTECTION OF WORK AND PUBLIC
A. Barriers and Lights
During the prosecution of the work, the Contractor shall put up and maintain at all times
such barriers and lights as will effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen

at all places where the work causes obstructions to the normal traffic or constitutes in any
way a hazard to the public, in accordance with state and local requirements.
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B. Smoke Prevention

A strict compliance with ordinances regulating the production and emission of smoke will be
required. No open fires will be permitted.

C. Noise

The Contractor shall eliminate noise to as great an extent as practicable at all times. Air
compressing plants shall be equipped with silencers and the exhaust of all engines or other
power equipment shall be provided with mufflers. In the vicinity of hospitals and schools,
special care shall be used to avoid noise or other nuisances. The Contractor shall strictly
observe all local regulations and ordinances covering noise control.

D. Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction of the
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes.

E. Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping
the roads and/or construction areas sprinkled with water at all times.

1.10 CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to
the County and in accordance with the Plans and Specifications. The work must be done
by competent workmen skilled in the trade required by the restoration.

1.1 CLEANING
A. During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work
and adjacent premises as free from material, debris and rubbish as is practicable and shall
remove the same from any portion of the site if, in the opinion of the County, such material,
debris, or rubbish constitutes a nuisance or is objectionable. The Contractor shall remove
from the site all of his surplus materials and temporary structures when no further need
therefore develops.

B. Final Cleaning
At the conclusion of the work, all equipment, tools, temporary structures and materials
belonging to the Contractor shall be promptly taken away, and he shall remove and promptly
dispose of all water, dirt, rubbish or any other foreign substances.
The Contractor shall thoroughly clean all equipment and materials installed by him and shall

deliver such materials and equipment undamaged in a bright, clean, polished and new
operating condition.
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1.12 MISCELLANEOUS

A. Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange his operations to minimize siltation and bank erosion
on construction sites and on existing or proposed water courses and drainage
ditches.

2. The Contractor, at his own expense, shall remove any siltation deposits and correct
any erosion problems as directed by the County which results from his construction
operations.

B. Protection of Wetland Areas

The Contractor shall properly dispose of all surplus material, including soil, in accordance
with Local, State and Federal regulations. Under no circumstances shall surplus material
be disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

C. Existing Facilities
The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

D. Use of Chemicals

All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall
be in strict conformance with instructions.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A
B.
C.
D.
1.02
1.03
A
B.
C.

SECTION 01010 SUMMARY OF WORK
GENERAL
WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED
The work included in this contract consists of the

Rehabilitation of existing sewage lift stations, which consists of, but not limited to, removal
and complete replacement of the lift station meter and electrical system per the provided
details, discharge piping, fittings, valves, swing valves, guide rails, pipe bracing, base ells,
mounting plates, wet well cleaning, wet well lining, wet well/valve vault top replacement,
and replacement/relocation of control panels and water services. See individual plan sheets
and details for specific rehabilitation requirements for each lift station.

Furnish and install an above ground stand alone complete package back-up diesel pump
and all other auxiliary components for emergency pumping capabilities. The Contractor
shall provide, but is not limited to, all labor, emergency by-pass pump, suction and discharge
piping & fittings from the wet well to the force main, reinforced concrete slab, and all
appurtenances indicated in the drawings; and shall include all other items, materials, testing
and incidentals necessary to complete this project, in accordance with these Specifications,
ready for approval and acceptance by the County.

The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required by these
Specifications and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous service
and shall include any repairs, replacements, and/or restoration required as a result of
damages caused prior to acceptance by the County.

The Contractor shall furnish and install all materials, equipment and labor which is
reasonably and properly inferable and necessary for the proper completion of the work,
whether specifically indicated in the Contract Documents or not.

CONTRACTS
Construct all the Work under a single contract.
WORK SEQUENCE

All work done under this Contract shall be done with a minimum of inconvenience to the
users of the system or facility. The Contractor shall coordinate his work with private property
owners such that existing utility services are maintained to all users to the maximum extent
possible.

The Contractor shall, if necessary and feasible, construct the work in stages to
accommodate the County's use of the premises during the construction period; coordinate
the construction schedule and operations with the County's Representative.

The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction to
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1.04

1.05

1.06

PART 2
PART 3

provide alternative usage.
CONSTRUCTION AREAS

The Contractor shall: Limit his use of the construction areas for work and for storage, to
allow for:

1. Work by other Contractors.
2. County's Use.
3. Public Use.

Coordinate use of work site under direction of County's Representative.

Assume full responsibility for the protection and safekeeping of products under this
Contract, stored on the site.

Move any stored products under the Contractor's control, which interfere with operations of
the County or separate contractor.

Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.

COUNTY OCCUPANCY

It is assumed that portions of the Work will be completed prior to completion of the entire
Work. Upon completion of construction of each individual facility, including testing, if the
County, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The
County will assume ownership and begin operation of the individual facility on that date and
the three-year guaranty period shall commence on that date. The County has the option of
not accepting the entire work as a whole until it is completed, tested and approved by the
County.

PARTIAL COUNTY OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the County's occupancy prior to substantial completion of the entire work.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01015 CONTROL OF WORK
GENERAL
WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate
and adequately sized to secure a satisfactory quality of work and a rate of progress which
will insure the completion of the work within the time stipulated in the Contract. If at any
time such personnel appears to the County to be inefficient, inappropriate, or insufficient for
securing the quality of work required for producing the rate of progress aforesaid, he may
order the Contractor to increase the efficiency, change the character, or increase the
personnel and equipment and the Contractor shall conform to such order. Failure of the
County to give such order shall in no way relieve the Contractor of his obligations to secure
the quality of the work and rate of progress required.

PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the County reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

OPEN EXCAVATIONS

All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to
property. The Contractor shall, at his own expense, provide suitable and safe bridges and
other crossings for accommodating travel by pedestrians and workmen. Bridges provided
for access to private property during construction shall be removed when no longer required.
If the excavation becomes a hazard, or if it excessively restricts traffic at any point, the
County may require special construction procedures such as limiting the length of open
trench, prohibiting stacking excavated material in the street and requiring that the trench
shall not remain open overnight.

The Contractor shall take precautions to prevent injury to the public due to open trenches.
All trenches, excavated material, equipment, or other obstacles which could be dangerous
to the public shall be barricaded and well lighted at all times when construction is not in
progress.

DISTRIBUTION SYSTEMS AND SERVICES

The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other
related utility services. He shall notify the County and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so
that necessary arrangements may be made.
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B. If it appears that utility service will be interrupted for an extended period, the County may
order the Contractor to provide temporary service lines at the Contractor's expense.
Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.
The safety and integrity of the systems are of prime importance in scheduling work.

1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

A. The Contractor shall assume full responsibility for the protection of all buildings, structures
and utilities, public or private, including poles, signs, services to building utilities, gas pipes,
water pipes, hydrants, sewers, drains and electric and telephone cables and other similar
facilities, whether or not they are shown on the Drawings. The Contractor shall carefully
support and protect all such structures and utilities from injury of any kind. Any damage
resulting from the Contractor's operation shall be repaired by the Contractor at his expense.

B. The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers). Services
to buildings shall be maintained and all costs or charges resulting from damage thereto shall
be paid by the Contractor.

C. Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

D. If, in the opinion of the County, permanent relocation of a utility owned by the County is
required, he may direct the Contractor, in writing, to perform the work. Work so ordered will
be paid for at the Contract unit prices, if applicable, or as extra work as classified in the
General Conditions. If relocation of a privately owned utility is required, the County will
notify the utility to perform the work as expeditiously as possible. The Contractor shall fully
cooperate with the County and utility and shall have no claim for delay due to such
relocation. The Contractor shall notify public utility companies in writing at least 48 hours
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities.

1.07 TEST PITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor immediately after the utility
location and the surface shall be restored in a manner equal or better than the original
condition. No separate payment will be made.

1.08 CARE AND PROTECTION OF PROPERTY

A. The Contractor shall be responsible for the preservation of all public and private property
and shall use every precaution necessary to prevent damage thereto. If any direct or
indirect damage is done to public or private property by or on account of any act, omission,
neglect, or misconduct in the execution of the work on the part of the Contractor, such
property shall be restored by the Contractor, at his expense, to a condition equal or better
to that existing before the damage was done, or he shall make good the damage in another
manner acceptable to the County.

B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their
original or better condition by the use of similar or comparable materials. All curbing shall
be restored in a condition equal to the original construction and in accordance with the best

Specification-SLS 2-D R&R & Pump.docx 18/194



modern practice.

C. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other
physical features shall be protected and restored in a thoroughly workmanlike manner
unless otherwise shown on the drawings. Fences and other features removed by the
Contractor shall be replaced in the location indicated by the County as soon as conditions
permit. All grass areas beyond the limits of construction which have been damaged by the
Contractor shall be regraded and sodded to equal or exceed original conditions.

D. Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the County. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

E. The protection, removal and replacement of existing physical features along the line of work
shall be a part of the work under the Contract and all costs in connection therewith shall be
included in the unit and/or lump sum prices established under the items in the Bid.

1.09 MAINTENANCE OF TRAFFIC

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that
will prevent the normal flow of traffic during an extended construction stoppage, for any
reason, shall be minimized. In the event an extended construction stoppage is found to be
necessary, Contractor shall, at his own expense, provide normal traffic flow during extended
construction stoppage. Extended stoppage will be defined by the County.

B. All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall repair
the road surface, provide temporary roadways, erect wheel guards or fences, or take other
safety measures which are satisfactory to the County.

C. Any changes to the traffic pattern require a Traffic Control Plan as detailed in section 01570
of this specification..

1.10 WATER FOR CONSTRUCTION PURPOSES

A. In locations where public water supply is available, the Contractor may purchase water for
all construction purposes.

B. The Contractor shall be responsible for paying for all water tap fees incurred for the purpose
of obtaining a potable water service or temporary use meter.

1.1 MAINTENANCE OF FLOW
The Contractor shall at his own cost, provide for the flow of sewers, drains and water
courses interrupted during the progress of the work and shall immediately cart away and

remove all offensive matter. The entire procedure of maintaining existing flow shall be fully
discussed with the County well in advance of the interruption of any flow.

Specification-SLS 2-D R&R & Pump.docx 19/194



1.12

1.13
A
B.
1.14
A
B.
C.
1.15
PART 2
PART 3

CLEANUP

During the course of the work, the Contractor shall keep the site of his operations in as clean
and neat a condition as is possible. He shall dispose of all residue resulting from the
construction work and at the conclusion of the work, he shall remove and haul away any
surplus excavation, broken pavement, lumber, equipment, temporary structures and any
other refuse remaining from the construction operations and shall leave the entire site of the
work in a neat and orderly condition.

COOPERATION WITHIN THIS CONTRACT

All firms or person authorized to perform any work under this Contract shall cooperate with
the General Contractor and his subcontractors or trades and shall assist in incorporating
the work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
County.

PROTECTION OF CONSTRUCTION AND EQUIPMENT

All newly constructed work shall be carefully protected from injury in any way. No wheeling
or walking or placing of heavy loads on it shall be allowed and all portions injured shall be
reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the County. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged, all
such damaged portions of the work shall be completely repaired and made good by the
Contractor, at his own expense and to the satisfaction of the County. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall
cause the same to be repaired or removed and replaced by proper materials and
workmanship without extra compensation for the materials and labor required. Further, the
Contractor shall be fully responsible for the satisfactory maintenance and repair of the
construction and other work undertaken herein, for at least the warranty period described in
the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the County.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous
thereto shall be in accordance with FDOT or Manatee County Standards and Specifications,
whichever is applicable. Contractor shall satisfy the authorized representative of the FDOT
with respect to proper safety procedures, construction methods, required permitting, etc.,
within the FDOT right-of-way.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01030 SPECIAL PROJECT PROCEDURES
GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits not
previously obtained by the County to do the work from the appropriate governmental agency
or agencies. No work shall commence until all applicable permits have been obtained and
copies delivered to the County. The costs for obtaining all permits shall be borne by the
Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the existing systems all as shown on the Drawings or where directed by the
County. The cost for this work and for the actual connection shall be included in the price
bid for the project and shall not result in any additional cost to the County. The termination
point for each contract shall be as shown on the Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping,
conduits and drains that interfere with the positioning of the work as set out on the Drawings.
No relocation of the items under this Contract shall be done without approval from the
County.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility
exists of the Contractor encountering various utility lines not shown on the Drawings. The
Contractor shall exercise extreme care before and during excavation to locate and flag
these lines as to avoid damage to the existing lines.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of
which may be endangered by the close proximity of excavation, are temporarily stayed in
position while work proceeds in the vicinity of the pole and that the utility or other companies
concerned be given reasonable advance notice.

The existing utility locations are shown without express or implied representation,
assurance, or guarantee that they are complete or correct or that they represent a true
picture of underground piping to be encountered. The Contractor shall be responsible for
notifying the various utility companies to locate their respective utilities in advance of
construction in conformance with all requirements provided for in the Florida Underground
Facilities Damage Prevention and Safety Act (Florida Statutes, Title XXXIIl, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as
shown, specified, or required. Before any piping and utilities not shown on the Drawings
are disturbed, the Contractor shall notify the County and shall provide suggestions on how
best to resolve the issue.
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E. The Contractor shall exercise care in any excavation to locate all existing piping and utilities.
All utilities which do not interfere with complete work shall be carefully protected against
damage. Any existing utilities damaged in any way by the Contractor shall be restored or
replaced by the Contractor at his expense as directed by the County.

F. It is intended that wherever existing utilities such as water, sewer, gas, telephone, electrical,
or other service lines must be crossed, deflection of the pipe within recommended limits and
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the
Drawings. However, when in the opinion of the County this procedure is not feasible, he
may direct the use of fittings for a utilities crossing as detailed on the Drawings. No
deflections will be allowed in gravity sanitary sewer lines or in existing storm sewer lines.

1.05 SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
1.06 HURRICANE PREPAREDNESS PLAN

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County
a Hurricane Preparedness Plan. The plan should outline the necessary measures which
the Contractor proposes to perform at no additional cost to the County in case of a hurricane
warning.

B. In the event of inclement weather, or whenever County shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage
or injury from the weather. If, in the opinion of the County, any portion of work or materials
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the
work, such work and materials shall be removed and replaced at the expense of the
Contractor.

1.07 POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be
secured and purchased by the Contractor.

1.08 SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the County and if so shall be protected for a
reasonable time until picked up by the County. Any equipment or material not worthy of
salvaging, as directed by the County, shall be disposed of by the Contractor at no additional
cost.

1.09 DEWATERING

A. The Contractor shall do all groundwater pumping necessary to prevent flotation of any part
of the work during construction operations with his own equipment.

B. The Contractor shall pump out water and wastewater which may seep or leak into the
excavations for the duration of the Contract and with his own equipment. He shall dispose
of this water in an appropriate manner.
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1.10 ADDITIONAL PROVISIONS

A. Before commencing work on any of the existing pipelines, structures or equipment, the
Contractor shall notify the County, in writing, at least 10 calendar days in advance of the
date he proposes to commence such work.

B. The Contractor shall provide, at his own expense, all necessary temporary facilities for
access to and for protection of, all existing facilities. The County's personnel must have
ready access at all times to the existing facilities. The Contractor is responsible for all
damage to existing structures, equipment and facilities caused by his construction
operations and must repair all such damage when and as ordered by the County.

1.11 CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s)
and/or agency(ies) having jurisdiction over the work. Wherever there is a difference in the
requirements of a jurisdictional body and these Specifications, the more stringent shall

apply.
1.12 PUBLIC NUISANCE

A. The Contractor shall not create a public nuisance including but not limited to encroachment
on adjacent lands, flooding of adjacent lands, excessive noise or dust.

B. Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-
3, The Manatee County Noise Control Ordinance). Sound levels in excess of such
ordinance are sufficient cause to have the work halted until equipment can be quieted to
these levels. Work stoppage by the County for excessive noise shall not relieve the
Contractor of the other portions of this specification.

C. No extra charge may be made for time lost due to work stoppage resulting from the creation
of a public nuisance.

1.13 WARRANTIES

A. All material supplied under these Specifications shall be warranted by the Contractor and
the manufacturers for a period of three (3) years. Warranty period shall commence on the
date of County acceptance.

B. The material shall be warranted to be free from defects in workmanship, design and
materials. If any part of the system should fail during the warranty period, it shall be replaced
at no expense to the County. All material and installation costs shall be 100% borne by the
Contractor.

C. The manufacturer's warranty period shall run concurrently with the Contractor's warranty or
guarantee period. No exception to this provision shall be allowed. The Contractor shall be
responsible for obtaining warranties from each of the respective suppliers or manufacturers
for all the material specified under these contract specifications,

D. In the event that the manufacturer is unwilling to provide a three-year warranty commencing
at the time of County acceptance, the Contractor shall obtain from the manufacturer a four
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(4) year warranty starting at the time of equipment delivery to the job site. This four-year
warranty shall not relieve the Contractor of the three-year warranty starting at the time of
County acceptance of the equipment.
1.14 FUEL STORAGE & FILLING
A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment
(other than hand-held equipment), he is responsible for any required response, clean-up or
reporting required, at no additional cost to the county.

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start
of construction if required.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

A
PART 2
2.01
PART 3
3.01

A

B.

C.
3.02

A

B.

C.
3.03

A

B.

SECTION 01045 CUTTING AND PATCHING
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for all cutting, fitting and patching, including excavation
and backfill, required to complete the work or to:

Make its several parts fit together properly.

Uncover portions of the work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to requirements of Contract Documents.
Provide penetrations of non-structural surfaces for installation of piping and
electrical conduit.

g =

PRODUCTS

MATERIALS

Comply with specifications and standards for each specific product involved.
EXECUTION

INSPECTION

Inspect existing conditions of project, including elements subject to damage or to movement
during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or performance
of work.

Report unsatisfactory or questionable conditions to County. Do not proceed with work until
County has provided further instructions.

PREPARATION

Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be exposed by
cutting and patching work and maintain excavations free from water.

PERFORMANCE

Execute cutting and demolition by methods which will prevent damage to other work and
will provide proper surfaces to receive installation of repairs.

Execute excavating and backfilling by methods which will prevent settlement or damage to
other work.
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C. Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.

D. Restore work which has been cut or removed; install new products to provide completed
work in accordance with the requirements of the Contract Documents.

E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

PART 2

PART 3

SECTION 01050 FIELD ENGINEERING AND SURVEYING
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall provide and pay for field surveying service required for the project.

The Contractor shall furnish and set all necessary stakes to establish the lines and grades
as shown on the Contract Drawings and layout each portion of the Work of the Contract.

QUALIFICATION OF SURVEYOR AND ENGINEER

All construction staking shall be conducted by or under the supervision of a Florida
Registered Professional Surveyor and Mapper. The Contractor shall be responsible for the
layout of all such lines and grades, which will be subject to verification by the County.

SURVEY REFERENCE POINTS

Existing basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

Locate and protect all survey monumentation, property corners and project control points
prior to starting work and preserve all permanent reference points during construction. All
costs associated with the replacement of all survey monumentation, property corners and
project control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to County.

Report to County when any reference point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.

Require surveyor to replace project control points which may be lost or destroyed.
Establish replacements based on original survey control.
PROJECT SURVEY REQUIREMENTS

The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.

RECORDS

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings per Section 01720.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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SECTION 01090 REFERENCE STANDARDS
PART 1 GENERAL
1.01 REQUIREMENTS
Abbreviations and acronyms used in Contract Documents to identify reference standards.

A. Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for
proper performance of work, or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation Officials
444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AISI American Iron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018

ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers
1791 Tullie Circle, N.E.
Atlanta, GA 30329
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ASME American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

ASTM American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

AWWA American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

AWS American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

CRSI Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

FDEP Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

FDOT Florida Department of Transportation Standards Specifications for Road and
Bridge Construction
Maps & Publication Sales - Mail Station 12
605 Suwannee St.
Tallahassee, FL 32399-0450

FS Federal Specification
General Services Administration Specifications and Consumer Information
Distribution Section (WFSIS)
Washington Navy Yard, Bldg. 197
Washington, DC 20407

MCPW UTIL STD Manatee County Utility Engineering
4410-B 66th St. W.
Bradenton, FL 34210

MLSFA Metal Lath/Steel Framing Association
221 North LaSalle Street
Chicago, IL 60601

MMA Monorail Manufacturer's Association
1326 Freeport Road
Pittsburgh, PA 15238

NAAMM National Association of Architectural Metal Manufacturers
221 North LaSalle Street
Chicago, IL 60601
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NEMA

OHSA

PCA

PCI

SDI

SMACNA

SSPC

SWFWMD

UL

National Electrical Manufacturer's Assoc.
2101 L Street N.W.
Washington, DC 20037

Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

Prestressed Concrete Institute
20 North Wacker Drive
Chicago, IL 60606

Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107

Sheet Metal and Air Conditioning Contractor's National Association
8224 Old Court House Road
Vienna, VA 22180

Steel Structures Painting Council
402 24 Street, Suite 600
Pittsburgh, PA 15213

Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899

Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION 01150 MEASUREMENT AND PAYMENT
GENERAL
SCOPE

The scope of this section of the Contract Documents is to further define the items included in
each Bid ltem in the Bid Form section of the Contract Documents. Payment will be made
based on the specified items included in the description in this section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all shop
drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to
complete the construction as shown on the Drawings and/or as specified in the Contract
Documents to be performed under this Contract. Actual quantities of each item bid on a unit
price basis will be determined upon completion of the construction in the manner set up for
each item in this section of the Specifications. Payment for all items listed in the Bid Form will
constitute full compensation for all work shown and/or specified to be performed under this
Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation upon which
the award of the Contract is to be made. The County does not assume any responsibility for
the final quantities, nor shall the Contractor claim misunderstanding because of such estimate
of quantities. Final payment will be made only for satisfactorily completed quantity of each
item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of distance shall
be taken horizontally or vertically.

AREA MEASUREMENTS

In the measurement of items to be paid for on the basis of area of finished work, the lengths
and/or widths to be used in the calculations shall be the final dimensions measured along the
surface of the completed work within the neat lines shown or designated.

LUMP SUM ITEMS

Where payment for items is shown to be paid for on a lump sum basis, no separate payment
will be made for any item of work required to complete the lump sum items. Lump sum
contracts shall be complete, tested and fully operable prior to request for final payment.
Contractor may be required to provide a break-down of the lump sum totals.

UNIT PRICE ITEM

Separate payment will be made for the items of work described herein and listed on the Bid
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Form. Any related work not specifically listed, but required for satisfactory completion of the
work shall be considered to be included in the scope of the appropriate listed work items.

No separate payment will be made for the following items and the cost of such work shall be
included in the applicable pay items of work. Final payments shall not be requested by the
Contractor or made by the County until as-built (record) drawings have been submitted and
approved by the County.

1. Shop Drawings, Working Drawings.

2. Clearing, grubbing and grading except as hereinafter specified.
Trench excavation, including necessary pavement removal and rock removal, except
as otherwise specified.

4, Dewatering and disposal of surplus water.

5. Structural fill, backfill, and grading.

6. Replacement of unpaved roadways, and shrubbery plots.

7. Cleanup and miscellaneous work.

8. Foundation and borrow materials, except as hereinafter specified.

9. Testing and placing system in operation.

10. Any material and equipment required to be installed and utilized for the tests.

11. Pipe, structures, pavement replacement, asphalt and shell driveways and/or
appurtenances included within the limits of lump sum work, unless otherwise shown.

12. Maintaining the existing quality of service during construction.

13. Maintaining or detouring of traffic.

14. Appurtenant work as required for a complete and operable system.

15. Seeding and hydromulching.

BID ITEM NO. 1: WETWELL CLEANING
Measurement and payment shall be per square foot of wet well wall and floor.

The unit bid price shall include, but is not limited to, pressure washing, manual cleaning, sludge
removal and disposal. Contractor shall furnish all labor, materials, equipment and incidentals
required to complete this bid item, ready for approval and acceptance by the County.

BID ITEM NO. 2: WETWELL DISCHARGE PIPING

Measurement shall be the length in linear feet of pipe measured along the centerline of pipe
through the fittings from the pump base ell or flanged eccentric reducer to the check valves, in
place, completed and accepted.

Payment will be according to the size and type, as listed on the Bid Form.

The unit bid price shall include (unless specifically listed separately on the bid form), but is not
limited to, furnishing and installing all pipe; core bores, gaskets; hardware; fittings, molded 90
degree elbows; fusible HDPE flange adapters w/ 316 S.S. backup rings to connect the piping
at each end; nuts; bolts; excavation, including rock; dewatering; bedding and backfill; disposal
of spoil; removal and proper disposal of existing piping; testing and other related and necessary
materials, work and equipment required to complete these bid items, ready for approval and
acceptance by the County.
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Manatee County personnel will remove and reinstall the wet well pumps. Pump base ells,
eccentric reducers, S.S. pipe bracing and pipe thru wall seals paid under separate bid items.

BID ITEM NO. 3: PUMP BASE ELLS
Measurement shall be per each pump base ell furnished and installed.
Payment will be according to the size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing
pump base ells; new pump base ells; anchoring system; 316 stainless steel anchor rods, flat
washers, lock washers and nuts. The unit bid price shall include, but is not limited to, all other
items, materials, work and equipment necessary to complete these bid items, ready for
approval and acceptance by the County. New concrete bottom and fillet paid under separate
bid items.

BID ITEM NO. 4. PUMP BASE ELL MOUNTING PLATES
Measurement shall be per each pump base ell mounting furnished and installed.
Payment will be according to the size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, pump base ell mounting plate; anchoring
system; stainless steel anchor rods, flat washers, lock washers; nuts; and removal and
replacement of grout to mount plate flat and level. The unit bid price shall include, but is not
limited to, all other items, materials, work and equipment necessary to complete these bid
items, ready for approval and acceptance by the County. New concrete bottom and fillet paid
under separate bid items.

BID ITEM NO. 5: S.S. PIPE BRACING

Measurement shall be per each S.S. pipe bracing furnished and installed.

Payment will be according to the inside diameter and type of wet well as listed on the Bid Form.
The unit bid price shall include, but is not limited to, stainless steel angles, straps, braces,
anchors, clamps and all necessary hardware. Also included are 3/16” minimum thickness
rubber gaskets between pipes and pipe straps, removal and proper disposal of existing pipe
bracing, all materials, work and equipment necessary to complete these bid items ready, for
approval and acceptance by the County.

BID ITEM NO. 6: 6" PVC STILLING WELL

Measurement shall be the length in linear feet of stilling well pipe measured in place.

The unit bid price shall include, but is not limited to, furnishing and installing 6” schedule 80
PVC pipe, stainless steel supports, anchors, straps, bolts, and all other items, materials, and

incidentals necessary to complete this bid item, ready for approval and acceptance by the
County.
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BID ITEM NO. 7: REPLACE EXISTING WETWELL TOP SLAB
Measurement shall be per each reinforced concrete top slab furnished and installed.
Payment will be according to the inside diameter of the wet well as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal; concrete;
reinforcement; all labor and materials; excavation, including rock; dewatering; backfill;
compaction; dowel rods; anchors; epoxy; sealant; mortar; and all incidentals necessary to
complete these bid items, ready for approval and acceptance by the County. Aluminum hatch
covers, PVC vent, and liner paid under separate bid items.

BID ITEM NO. 8: RAISE WETWELL TOP SLAB
Measurement shall be per vertical foot of reinforced concrete walls furnished and installed.
Payment will be according to the inside diameter of the wet well as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal of existing top slab; concrete;
reinforcement; reinstalling existing top slab; all labor and materials; excavation, including rock;
dewatering; backfill; compaction; dowel rods; anchors; epoxy, sealant; mortar; and all
incidentals necessary to complete these bid items, ready for approval and acceptance by the
County. New top slab, PVC vent, and aluminum hatch covers paid under separate bid items.

BID ITEM NO. 9: VENT, PVC

Measurement shall be per each Sch 80 PVC vent with stainless steel screen furnished and
installed.

Payment will be according to the PVC vent size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing
vent, new Sch 80 PVC vent, 316 SS stainless steel screen, sealing, core bores, repair of top
slab around penetration with non-shrink grout/hydraulic cement, liner repair; all labor, materials
and all incidentals necessary to complete these bid items, ready for approval and acceptance
by the County.

BID ITEM NO. 10: ALUMINUM HATCH COVER
Measurement shall be per each aluminum hatch cover furnished and installed.
Payment will be according to the hatch cover size as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of hatch cover;
all labor and materials; forms; anchors; epoxy; sealant; mortar; and all incidentals necessary
to complete these bid items, ready for approval and acceptance by the County.

BID ITEM NO. 11: 2”S.S. PUMP GUIDE RAIL SYSTEM

Measurement and Payment shall be per linear foot of pump guide rail system as listed on the
Bid Form, which includes two (2) each continuous lengths of S.S. Schedule 40 pipes per pump,
furnished and installed.
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The unit bid price shall include, but is not limited to, removal and proper disposal of existing
guide rails; new S.S. upper guide rail brackets; S.S. pump cord hooks; S.S. lift chains; new
float brackets, all necessary hardware and all other items, materials and incidentals necessary
to complete this bid item ready, for approval and acceptance by the County.

BID ITEM NO. 12: WET WELL LINER, SPRAY-ON
Measurement shall be per square foot of liner and/or coating furnished and installed.

Payment will be according to the total amount of square footage of the structure covered by
the applied product used as listed on the Bid Form.

The unit bid price shall include, but is not limited to, surface repair, surface preparation as
recommended by the product’s manufacturer; spoil removal and disposal; all labor, materials,
equipment and incidentals necessary to complete these bid items, ready for approval and
acceptance by the County. Wet well cleaning and existing liner removal paid under separate
bid items.

This bid item is limited to the coating of concrete walls, and required stand alone liner repairs.

Damage to the existing liner caused by the execution of work under a separate bid item, listed
in this section, shall be repaired under that bid item. The cost to repair the existing liner shall
be included in the bidder’s price for the bid item. No additional cost shall be borne by the
County.

BID ITEM NO. 13: GROUT FILL EX. DRAIN, ABANDON (FLOWABLE FILL)

Measurement shall be for each existing drain abandoned by the means indicated on the plans.
Payment will be per each existing drain abandoned.

The unit bid price shall include, but is not limited to, cleaning, labor, materials, sludge removal
and disposal, the complete removal of the drain, patching of the hole with non-shrink hydraulic
grout, or equipment for mixing and placing the grout (as indicated in the plans) and all
incidentals necessary to complete this bid item, ready for approval and acceptance by the
County.

BID ITEM NOS. 14 THRU 16: VALVES

Measurement shall be per each valve, furnished and installed.

Payment will be according to the size and type of valve, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, valves, valve boxes and covers, concrete
pad, identification disc, extension stems, cutting, adapters, gaskets, jointing materials,
connectors, pipe sleeves, detector wire, excavation, including rock, backfill, dewatering,
sheeting, shoring, and any other related and necessary materials, labor and equipment

required to complete these bid items, ready for approval and acceptance by the County.

BID ITEM NO. 17, 18, 43, & 44: PIPE
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Measurement for the quantity of pipe to be paid for under these Bid Items shall be the length
in linear feet of pipe measured along the centerline of pipe through valves, fittings and
manholes, in place, completed and accepted. Installation shall be by open-cut or directional
drill.

Payment will be according to the type of pipe installed (PVC, ductile iron or HDPE), diameter
of pipe and the depth of pipe as listed on the Bid Form. The depth of pipe shall be measured
from the top of the trench to the top of the installed pipe at the center of pipe.

The unit bid price shall include, but is not limited to, furnishing and installing all pipe; temporary
blow-offs for disinfecting pipe; and materials above or below ground along pipeline alignment;
joints and jointing materials; field layout; bracing, shoring and sheeting; excavation, including
rock; dewatering, clearing, grubbing, stripping, and trenching, including exploratory
excavation; detectable tape; detector wire; bedding, backfill and compaction; chlorinating;
constructing the specified protection and adjusting of existing aboveground and underground
utilities and service connections; polyethylene encasement; butt fusion welds; drilling fluid
disposal; thrust blocking; disposal of spoil; hydrostatic testing; labor, equipment and materials
required and all other related and necessary items required to complete these bid items, ready
for approval and acceptance by the County. No additional compensation shall be made for
excavation below the bottom of the pipe, for rock removal or bedding and backfill material, or
for repair of any trench settlement. Site restoration, traffic control, erosion control, services,
fittings, joint restraints and pipe adapters paid under separate bid items.

BID ITEM NO. 19 & 45: DUCTILE IRON FITTINGS

Measurement shall be per weight in pounds for Ductile Iron pipe fittings. The quantity to be
paid for under this item is the weight in pounds of fittings as denoted in the manufacturer’s
catalogs for AWWA C153 compact fittings.

Payment will be according to the weight and the type of each fitting as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing tees, crosses,
bends, sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above
or below ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts,
washers, gaskets, coating, lining, excavation, including rock; thrust blocking; bracing, shoring,
and sheeting; dewatering, clearing, grubbing, and stripping; trenching, bedding and backfill;
constructing the specified protection and adjusting of existing aboveground and underground
utilities and service connections; disposal of spoil; hydrostatic testing; and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the County.

BID ITEM NO. 20: ADAPTERS

Measurement and Payment shall be per each flange adapter and male quick coupler adapter
furnished and installed as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing
adapters; new adapters, gaskets, S.S. hardware; hydrostatic testing; and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the County.
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BID ITEM NO. 21: S.S. ADJUSTABLE VALVE SUPPORT
Measurement shall be per each adjustable S.S. valve support.
Payment will be for the quantity of adjustable S.S. valve supports furnished and installed.

The unit bid price shall include, but is not limited to, removal and proper disposal of existing
pipe/valve supports; new S.S. adjustable valve supports, concrete blocks or pads; and all other
related and necessary materials, labor and equipment required to complete this bid item, ready
for approval and acceptance by the Engineer/Owner. Supplied stainless steel valve/flange
supports shall be adjustable after installation.

BID ITEM NO. 22: REMOVE EXISTING VALVE VAULT
Measurement and Payment shall be per each valve vault completely removed.

The unit bid price shall include, but is not limited to, labor, material, the removal and disposal
of the valve vault material, clean fill dirt, compaction, sodding area as needed, testing and any
and all other items necessary to complete these bid items, ready for approval and acceptance
by the County.

BID ITEM NO. 23: CONCRETE SLAB, VALVE ASSEMBLY

Measurement and payment shall be for each poured-in-place concrete slab for the above
ground valve assemblies installed.

The unit bid price shall include, but is not limited to, all labor, materials and equipment,
reinforcing, expansion joint, compacting, finishing, testing and incidentals necessary to
complete this bid item, ready for approval and acceptance by the County.

BID ITEM NO. 24: INFLUENT LINE PLUG

Measurement shall be per each influent line plug furnished and installed.

Payment will be according to the diameter of line to be plugged as listed on the Bid Form.
The unit bid price shall include, but is not limited to, bladders, adapters, seals, gaskets and all

other related and necessary materials, labor and equipment required to complete these bid
items, ready for approval and acceptance by the County.

BID ITEM NO. 25: BY-PASS PUMPING SYSTEM
Measurement shall be lump sum for the by-pass pumping system required.

Payment will be according to the maximum flow and maximum head required as listed on the
Bid Form.

The lump sum price shall include, but is not limited to, pumps, piping, temporary lines, vacuum
trucks, anchors, barricades, noise abatement procedures, and all other related and necessary
materials, labor and equipment required to complete these bid items, ready for approval and
acceptance by the County.
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BID ITEM NO. 26: NEW METER, BACKFLOW PREVENTER AND HOSE BIBB

Measurement shall be lump sum for each water service assembly consisting of a meter,
backflow preventer, and hose bibb furnished and installed per the current Manatee County
Public Work Utility Standards

Payment will be as per the item used as listed on the Bid Form.

The unit bid price shall include, but is not limited to, valve, camlock fitting, water line extension,
meter, backflow preventer, hose bib, hose bib mounting post and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the County.

BID ITEM NO. 27: ELECTRIC METER CAN
Measurement shall be each electric meter can furnished and installed.
Payment will be according to the quantity of electric meter cans installed.

The unit bid price shall include, but is not limited to, removal and proper disposal, all
connection, and all other related and necessary materials, labor and equipment required to
complete this bid item, ready for approval and acceptance by the County.

BID ITEM NO. 28: FUSED SAFETY SWITCH
Measurement shall be each fused safety switch furnished and installed.
Payment will be according to the type of fused safety switch as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, all
connections, lighting arrestor mounted on exterior of safety switch, and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the County.

BID ITEM NO. 29: CONTROL PANEL
Measurement shall be per each control panel furnished and installed.
Payment will be according to the type of control panel as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, conduit and
wire connections to the safety switch, all conduit and wire connections to the wet well,
reconnecting all ground wiring, connecting wiring from antenna tower, all conduit and wire
connections to the flow meter vault, and all other related and necessary materials, labor and
equipment required to complete these bid items, ready for approval and acceptance by the
County.

BID ITEM NO. 30: TCU & FIBERGLASS ENCLOSURE (DFS)

Measurement and Payment shall be per each TCU & Fiberglass enclosure furnished and
installed.
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The unit bid price shall include, but is not limited to, removal and proper disposal, conduit and
wire connections to the control panel, reconnecting all ground wiring, and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the County.

BID ITEM NO. 31: JUNCTION BOX, 304 SS
Measurement and Payment shall be per each junction box enclosure furnished and installed.

The unit bid price shall include, but is not limited to, removal and proper disposal, conduit and
wire connections to the wet well, reconnecting all ground wiring, connecting wiring from
antenna tower, all conduit and wire connections to the flow meter vault, and all other related
and necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the County.

BID ITEM NO. 32 & 46: CONDUIT, SCH 80 PVC

Measurement shall be per linear foot of conduit furnished and installed.

Payment will be according to the size of the conduit as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, all
connections, drilling, wet well core bores, sealing, grout, liner repair, hand digging the trench,
backfill, and all other related and necessary materials, labor and equipment required to
complete these bid items, ready for approval and acceptance by the County.

BID ITEM NO. 33: ELECTRICAL SERVICE

Measurement shall be per linear foot of electrical service from the power source to the electric
meter.

Payment will be according to the size and type as listed on the Bid Form.

The unit bid price shall include, but is not limited to, removal and proper disposal, wire, conduit,
permits, all wire connections, and all other related and necessary materials, labor and
equipment required to complete these bid items, ready for approval and acceptance by the
Engineer/Owner.

BID ITEM NO. 34: ELECTRICAL MOUNTING STRUCTURE

Measurement shall be per each electrical mount structure furnished and installed.

Payment will be according to the quantity of electrical mounting structures installed.

The unit bid price shall include, but is not limited to, removal and proper disposal, S.S. pipes,
S.S. channels, S.S. hardware, concrete, and all other related and necessary materials, labor

and equipment required to complete this bid item, ready for approval and acceptance by the
County.
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BID ITEM NO. 35: WASHED SHELL W/ WEED BARRIER
Measurement shall be per square yards of washed shell w/ weed barrier installed.

The washed shell and weed barrier shall be installed/replaced in accordance with the latest
Manatee County Public Works Utility Standards.

Payment will be for the actual square yards of washed shell and weed barrier installed and
accepted.

The unit bid price shall include, but is not limited to, all labor, materials and equipment, cutting,
spreading, finishing, and incidentals necessary to complete this bid item, ready for approval
and acceptance by the County.

BID ITEM NO. 36: DRIVEWAY
Measurement shall be per square yards of installed driveway.
Payment will be for the actual square yards of driveway installed and accepted.

Payment for all work included in these Bid Items will be made at the applicable contract unit
bid price per square yard of shell, asphaltic concrete, or concrete driveway restoration as listed
on the Bid Form. Disturbed driveways shall be replaced or restored in accordance with the
latest Manatee County Transportation Department Highway Standards.

The unit bid price shall include, but is not limited to, all labor, materials and equipment for
cutting the edges of existing driveways/pavement/curbing, compacting subgrade, furnishing
and installing the shell, asphaltic concrete or concrete and all incidentals necessary to
complete these bid items ready for approval and acceptance by the County.

BID ITEM NO. 37 & 38: CURB REPLACEMENT
Measurement shall be per linear feet of curb replacement.

Payment will be for the actual linear feet and type of curbing installed and accepted as listed
on the Bid Form. Curb replacement shall match the existing curb, unless otherwise stated on
the plans, and shall be constructed in accordance with the latest FDOT Specifications, Section
520, and the latest Manatee County Transportation Department Highway and Drainage
Standards. Payment shall represent full compensation for all labor, material and equipment
required for the curb replacement.

The unit bid price shall include, but is not limited to, removal, proper disposal, compaction,
forming, reinforcement, furnishing, placing the concrete, finishing as specified and all
incidentals necessary to complete these bid items, ready for approval and acceptance by the
County.

BID ITEM NO. 39: EX. ANTENNA & CONCRETE BASE REMOVAL & DISPOSAL

Measurement and Payment will be the complete removal of concrete base of the existing lift
station antenna and its proper disposal.

Payment shall be the lump sum bid price and shall include, but is not limited to, the separation
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of the antenna from the concrete base, the complete removal of the antenna’s concrete base,
wiring, fill dirt; compaction; all labor, supervision, supplies, tools, equipment, sod, and
incidentals necessary to complete this bid item, ready for approval and acceptance by the
County.

BID ITEM NO. 40: BOLLARDS w/ YELLOW PVC COVERING & HEAVY DUTY CHAIN

Payment for each bollard included under this Bid ltem shall be made at the applicable Contract
unit price bid per complete installation.

Payment shall represent full compensation for all labor, shipping, products, and materials. Also
included shall be the installation of all bollards, PVC covering, heavy duty chain, concrete,
rebar, and all other appurtenances and incidentals required or specified to complete the
installation, ready for inspection and acceptance by the County.

BID ITEM NO. 41: REINFORCED CONCRETE SLAB @

Payment for all work included in this Bid Item will be made at the applicable Contract unit price
bid for furnishing design calculations signed and sealed by a Professional Engineer licensed
in the State of Florida, installing a poured-in-place reinforced concrete slab, including
installation shown on the Contract Drawings. Payment will be made after installation and will
represent full compensation for all labor, materials, equipment, and testing required to
complete this Bid ltem

BID ITEM NO. 42: EMERGENCY BACKUP PUMP & FUEL TANK

Payment for all work included under this Bid Item shall be made at the Contract unit price
bid for an emergency backup pump set, fuel tank, and all the pump appurtenances furnished
and installed as part of the pump unit as shown on the Contract Drawings and as approved
and listed in the Bid Documents. The bid price shall include, but is not limited to, emergency
pump, fuel tank, wiring, control floats, and all appurtenances indicated in the drawings; and
shall include all other items, equipment, materials, testing and incidentals necessary to
complete this bid item and a have a fully functional and efficiently operating backup pump,
in accordance with these Specifications, ready for approval and acceptance by the County.

BID ITEM NO. 47: LEVEL TRANSDUCER

Measurement shall be per each transducer furnished and installed.

Payment will be according to the quantity of transducers installed.

The unit bid price shall include, but is not limited to, transducer, wiring, and all other related
and necessary materials, labor and equipment required to complete this bid item, ready for

approval and acceptance by the County.

BID ITEM NO. 48: PERMITS @

Payment for all work included under this Bid Item shall be made at the applicable contract unit
price bid per complete acquisition of all applicable permits. Contractor is responsible for
obtaining all necessary permits to complete the project. Estimated fees indicated below.
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Building Department Permitting Fee (estimate):

Permitting fee: $216
Fire Department Review: $ 65
Total per site: $281

BID ITEM NO. 49 - MOBILIZATION

Measurement and payment for this Bid Item shall include full compensation for the required
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required
insurance for the project and the Contractor's mobilization and demobilization costs as shown
in the Bid Form. Mobilization includes, but it not limited to: preparation and movement of
personnel, equipment, supplies and incidentals such as safety and sanitary supplies/ facilities.

Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless
the Contractor can prove to the County that his actual mobilization cost exceeds 10 percent
(10%).

Partial payments for this Bid Item will be made in accordance with the following schedule:

Percent of Original Percent Allowable Payment of
Contract Amount: Mobilization/Demobilization Bid
Iltem Perice:

5 25

10 35

25 45

50 50

75 75

100 100

These payments will be subject to the standard retainage provided in the Contract. Payment
of the retainage will be made after completion of the work and demobilization.

BID ITEM NO. 50 - MISCELLANEOUS WORK AND CLEANUP

Payment for all work included under this Bid Iltem shall be made at the lump sum price bid listed
in the Bid Form for any other miscellaneous work not specifically included for payment under
other Bid ltems obviously necessary to complete the Contract. Partial payments will be based
on the breakdown of the Bid ltem in accordance with the Schedule of Values submitted by the
Contractor and approved by the County. Payment shall also include, but not limited to, full
compensation for project photographs, as-builts record drawings, project signs, traffic control,
rubbish and spoil removal, repair, replacement or relocation of all signs, walls, private irrigation
systems and related items and any and all other items required to complete the project in
accordance with Contract Documents.

BID ITEM NO. 51: RECORD DRAWINGS

Payment for all work included under this Bid Item shall be made at the Contract lump sum price
bid listed in the Bid Form and shall represent full compensation for all labor, materials and
equipment required to generate and provide record drawings approved by the County. Record
drawings shall be in strict accordance with Section 1.14 of the current Manatee County Public
Works Standards, Part | Utilities Standards Manual approved June 2015 and Section 11215
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Part 1, 1.06.C.3.

Record drawings shall be required when the top slabs of the existing structures are
modified/raised/relocated and/or the alignment/elevation of more than 10 feet of the existing
force main has been changed. Record information shall include, but not limited to, wet well rim
elev., pipe invert(s) elev., bottom elev., bottom of control panel elev., pavement elev., etc., as

required in Section 1.14 to demonstrate the proposed improvements have been constructed
in substantial conformance to the construction documents.

BID ITEM NO. 52 - CONTRACT CONTINGENCY

Payment for all work under this Bid Item shall be made only at the County's discretion. This
Bid Item shall not exceed 10% of the Bidders Total Base Bid. The Bidder shall calculate and
enter a dollar amount for this Bid Item.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

PART 2
PART 3

SECTION 01152 REQUESTS FOR PAYMENT
GENERAL
REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the
preconstruction meeting, in accordance with the schedule established by Conditions of the
Contract and Agreement between County and Contractor.

FORMAT AND DATA REQUIRED

Submit payment requests in the form provided by the County with itemized data typed in
accordance with the Bid Form.

Provide construction photographs in accordance with Contract Documents.
SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

When the County requires substantiating data, Contractor shall submit suitable information
with a cover letter.

Submit one copy of data and cover letter for each copy of application.

PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

SUBMITTAL PROCEDURE

Submit applications for payment at the times stipulated in the Agreement.

Number: Three (3) copies of each application; all signed and certified by the Contractor.
PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01153 CHANGE ORDER PROCEDURES
GENERAL
DEFINITION
Change Order: A written order signed by the Owner, the Architect/Engineer and the
Contractor authorizing a change in the Project Plans and/or Specifications and, if necessary,
a corresponding adjustment in the Contract Sum and/or Contract Time, pursuant to Article

V of the General Conditions of the Construction Agreement.

Administrative Change Adjustment: Minor change order under 10% of project cost or 20%
time, does not have to be Board approved.

Field Directive: A written order issued by Owner which orders minor changes in the Work
not involving a change in Contract Time, to be paid from the Owner’s contingency funds.

Field Order: Minor change to contract work that does not require adjustment of contract
sum or expected date of completion.

REQUIREMENTS INCLUDED

The Contractor shall promptly implement change order procedures:

1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to County on request.

The Contractor shall designate a member of the Contractor's organization who:

1. Is authorized to accept changes to the Work.

2. Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.

PRELIMINARY PROCEDURES

Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:

1. Detailed description of the change, products, costs and location of the change in the
Project.

2. Supplementary or revised Drawings and Specifications.

3. The projected time extension for making the change.

4. A specified period of time during which the requested price will be considered valid.

5. Such request is for information only and is not an instruction to execute the changes,

nor to stop work in progress.

Contractor may initiate changes by submitting a written notice to the Project Manager,
containing:

1. Description of the proposed changes.
2. Statement of the reason for making the changes.
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3. Statement of the effect on the Contract Sum and the Contract Time.

4. Statement of the effect on the work of separate contractors.

5. Documentation supporting any change in Contract Sum or Contract Time, as
appropriate.

1.04 FIELD ORDER CHANGE

A. In lieu of a Change Order, the Project Manager may issue a Field Order for the Contractor
to proceed with additional work within the original intent of the Project.

B. Field Order will describe changes in the work, with attachments of backup information to
define details of the change.

C. Contractor must sign and date the Field Order to indicate agreement with the terms therein.
1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS
A. Support each quotation for a lump sum proposal and for each unit price which has not

previously been established, with sufficient substantiating data to allow the County to
evaluate the quotation.

B. On request, provide additional data to support time and cost computations:
1. Labor required.
2. Equipment required.
3. Products required.
a. Recommended source of purchase and unit cost.
b. Quantities required.
4. Taxes, insurance and bonds.
5. Credit for work deleted from Contract, similarly documented.
6. Overhead and profit.
7. Justification for any change in Contract Time.
C. Support each claim for additional costs and for work done on a time-and-material/force

account basis, with documentation as required for a lump-sum proposal.

Name of the County's authorized agent who ordered the work and date of the order.
Date and time work was performed and by whom.

Time record, summary of hours work and hourly rates paid.

Receipts and invoices for:

a. Equipment used, listing dates and time of use.

b. Products used, listing of quantities.

C. Subcontracts.

Pon=

1.06 PREPARATION OF CHANGE ORDERS
A. Project Manager will prepare each Change Order.

B. Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

C. Change Order will provide an accounting of the adjustment in the Contract Sum and in the
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1.07

1.08

1.09

1.10

PART 2

PART 3

Contract Time.

LUMP SUM/FIXED PRICE CHANGE ORDER

Project Manager initiates the form, including a description of the changes involved and
attachments based upon documents and proposals submitted by the Contractor, or
requests from the County, or both.

Once the form has been completed, all copies should be sent to Contractor for approval.
After approval by Contractor, all copies should be sent to County for approval. The County
will distribute executed copies after approval by the Board of County Commissioners.
UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. County's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the County.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between County and Contractor.

TIME AND MATERIAL/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION
CHANGE AUTHORIZATION

Refer to Article V.5.6 of the General Conditions of the Construction Agreement.
CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time.
Revise sub schedules to show changes for other items of work affected by the changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01200 PROJECT MEETINGS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The County shall schedule the pre-construction meeting, periodic progress meetings and

special meetings, if required, throughout progress of work.

B. Representatives of contractors, subcontractors and suppliers attending meetings shall be
qualified and authorized to act on behalf of the entity each represents.

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with
Contract Documents and construction schedules.

1.02 PRE-CONSTRUCTION MEETING
A. Attendance:

County's Engineer.

County's Project Manager

Contractor.

Resident Project Representative.

Related Labor Contractor's Superintendent.
Major Subcontractors.

Major Suppliers.

Others as appropriate.

NG R~WN =

B. Suggested Agenda:

1. Distribution and discussion of:

a. List of major subcontractors.

b. Projected Construction Schedules.

C. Coordination of Utilities

Critical work sequencing.

Project Coordination.

a. Designation of responsible personnel.
b. Emergency contact persons with phone numbers.
4. Procedures and processing of:

a. Field decisions.

b. Submittals.

C. Change Orders.

d. Applications for Payment.

Procedures for maintaining Record Documents.
Use of premises:

a. Office, work and storage areas.

b. County's REQUIREMENTS.
Temporary utilities.

Housekeeping procedures.

. Liquidated damages.

0. Equal Opportunity Requirements.

1. Laboratory testing.

wnN
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12. Project / Job meetings: Progress meeting, other special topics as needed.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

A
1.02

A

B.

C.

D.

E.
PART 2
2.01

A

B.
2.02

SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

GENERAL
GENERAL

Construction under this contract must be coordinated with the County and accomplished in
a logical order to maintain utilization and flow through existing facilities and public properties
and rights-of-way and to allow construction to be completed within the time allowed by
Contract Documents and in the manner set forth in the Contract.

CONSTRUCTION SCHEDULING GENERAL PROVISIONS

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays
without written permission of the County. However, emergency work may be done without
prior permission.

Night work may be established by the Contractor as regular procedure with the written
permission of the County. Such permission, however, may be revoked at any time by the
County if the Contractor fails to maintain adequate equipment and supervision for the proper
execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing,
electrical hook-ups, lighting, temporary structure, or other materials, equipment and
systems required to maintain the existing facility's operations. All details of temporary piping
and temporary construction are not necessarily shown on the Drawings or covered in the
Specifications. However, this does not relieve the Contractor of the responsibility to insure
that construction will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and
payment reports. This representative of the Contractor shall have direct project control and
complete authority to act on behalf of the Contractor in fulfilling the commitments of the
Contractor's schedule.

PRODUCTS

GENERAL REQUIREMENTS

The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole responsibility
of the Contractor. The progress schedule requirement is established to allow County to
review Contractor's planning, scheduling, management and execution of the work; to assist
County in evaluating work progress and make progress payments and to allow other

contractors to cooperate and coordinate their activities with those of the Contractor.

FORM OF SCHEDULES
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2.03

Prepare schedules using the latest version of Microsoft Project, or other County approved
software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled
and sequenced by work areas. Horizontal time scale shall identify the first work day of each
week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall be
in whole working days. In addition, man-days shall be shown for each activity or tabulated
in an accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11
inches suitable for reproduction. Scale and spacing shall allow space for notations and
future revisions.

CONTENT OF SCHEDULES
Each monthly schedule shall be based on data as of the last day of the current pay period.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities; items
pertaining to the approval of regulatory agencies; contractor's time required for submittals,
fabrication and deliveries; the time required by County to review all submittals as set forth
in the Contract Documents; items of work required of County to support pre-operational,
startup and final testing; time required for the relocation of utilities. Activities shall also
identify interface milestones with the work of other contractors performing work under
separate contracts with County.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected percentage
of completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the date
of Contractor submittal and the date approved submittals will be required by the County,
consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s)
shall equal the calendar-day total time extension specified for the applicable work in the
Contract change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates below
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual
start date and estimated completion date.

For potential delays, add an activity prior to each potentially delayed activity on the
appropriate critical path(s). Data for added activities of this type shall include alternatives
available to mitigate the delay including acceleration alternatives and further show the
following: separate activity identification, activity description indicating cause of the
potential delay and activity duration equal to zero work days.
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2.04

2.05

SUPPORTING NARRATIVE

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:
1. Actual completion dates for activities completed during the monthly report period

and actual start
dates for activities commenced during the monthly report period.

2. Anticipated start dates for activities scheduled to commence during the following
monthly report period.

3. Changes in the duration of any activity and minor logic changes.

4. The progress along the critical path in terms of days ahead or behind the Contract
date.

5. If the Monthly Status Report indicates an avoidable delay to the Contract completion

date or interim completion dates as specified in the Agreement, Contractor shall
identify the problem, cause and the activities affected and provide an explanation of
the proposed corrective action to meet the milestone dates involved or to mitigate

further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.

7. The narrative shall also discuss all change order activities whether included or not

in the revised/current schedule of legal status. Newly introduced change order work
activities and the CPM path(s) that they affect, must be specifically identified. All
change order work activities added to the schedule shall conform with the
sequencing and Contract Time requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required
by County. Review of a report containing added activities will not be construed to
be concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

9. Should County require additional data, this information shall be supplied by
Contractor within 10 calendar days.

SUBMITTALS

Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status reports,
a start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance with
the Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable specifications
contained herein.
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2.06

2.07

Monthly Status Report submittals shall include a time-scaled (days after notice to proceed)
diagram showing all contract activities and supporting narrative. The initial detailed
schedule shall use the notice to proceed as the start date. The finalized schedule, if
concurred with by County, shall be the work plan to be used by the contractor for planning,
scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all
detailed activities included in the preliminary and estimated schedule submittals, (2)
calendar days prior to substantial completion, (3) summary activities for the remaining days.
The critical path activities shall be identified, including critical paths for interim dates, if
possible.

The Contractor shall submit progress schedules with each application for payment.
MONTHLY STATUS REPORTS

Contractor shall submit detailed schedule status reports on a monthly basis with the
Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and
a supporting narrative including updated information as described above. The Monthly
Report will be reviewed by County and Contractor at a monthly schedule meeting and
Contractor will address County's comments on the subsequent monthly report. Monthly
status reports shall be the basis for evaluating Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule
of legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by County will not be construed to constitute
concurrence with the time frames, duration, or sequencing for such added activities; instead
the corresponding data as ultimately incorporated into an appropriate change order shall
govern.

STARTUP SCHEDULE

At least 60 calendar days prior to the date of substantial completion, Contractor shall submit
a time-scaled (days after notice to proceed) diagram detailing the work to take place in the
period between 60 days prior to substantial completion, together with a supporting narrative.
County shall have 10 calendar days after receipt of the submittal to respond. Upon receipt
of County's comments, Contractor shall make the necessary revisions and submit the
revised schedule within 10 calendar days. The resubmittal, if concurred with by County,
shall be the Work Plan to be used by Contractor for planning, managing, scheduling and
executing the remaining work leading to substantial completion.

The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest
schedule of legal status.

Contractor will be required to continue the requirement for monthly reports, as outlined
above. In preparing this report, Contractor must assure that the schedule is consistent with
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the progress noted in the startup schedule.
2.08 REVISIONS

A. All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions, all
of which shall be subject to review and concurrence by County. The revision shall
incorporate all previously made changes to reflect current as-built conditions. Minor
changes to the approved submittal may be approved at monthly meetings; a minor change
is not considered a revision in the context of this paragraph.

B. A revised schedule submittal shall be submitted for review when required by County.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The Contractor shall submit to the County for review and approval: working drawings, shop

drawings, test reports and data on materials and equipment (hereinafter in this section
called data), and material samples (hereinafter in this section called samples) as are
required for the proper control of work, including, but not limited to those working drawings,
shop drawings, data and samples for materials and equipment specified elsewhere in the
Specifications and in the Contract Drawings.

B. The Contractor is to maintain an accurate updated submittal log and will bring this log to
each scheduled progress meeting with the County. This log should include the following
items:

1. Submittal description and number assigned.

2. Date to County.

3. Date returned to Contractor (from County).

4, Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,

rejected).

Date of Resubmittal and Return (as applicable).

Date material released (for fabrication).

Projected date of fabrication.

Projected date of delivery to site.

Projected date and required lead time so that product installation does not delay
contact.

10. Status of O&M manuals submitted.

©Coo~NoO

1.03 CONTRACTOR'S RESPONSIBILITY

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for
him before submitting them to the County for review. Each and every copy of the Drawings
and data shall bear Contractor's stamp showing that they have been so checked. Shop
drawings submitted to the County without the Contractor's stamp will be returned to the
Contractor for conformance with this requirement. Shop drawings shall indicate any
deviations in the submittal from requirements of the contract Documents.

B. Determine and verify:
1. Field measurements.
2. Field construction criteria.
3. Catalog numbers and similar data.
4. Conformance with Specifications and indicate all variances from the Specifications.

C. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.
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D. The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and returned
to him, by the County, with No Exceptions Taken or Approved As Noted.

E. The Contractor shall submit to the County all drawings and schedules sufficiently in advance
of construction requirements to provide no less than twenty-one (21) calendar days for
checking and appropriate action from the time the County receives them.

F. All material & product submittals, other than samples, may be transmitted electronically as
a pdf file. All returns to the contractor will be as a pdf file only unless specifically requested
otherwise.

G. The Contractor shall be responsible for and bear all cost of damages which may result from

the ordering of any material or from proceeding with any part of work prior to the completion
of the review by County of the necessary Shop Drawings.

1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS
A. The County's review of drawings, data and samples submitted by the Contractor shall cover

only general conformity to the Specifications, external connections and dimensions which
affect the installation.

B. The review of drawings and schedules shall be general and shall not be construed:
1. As permitting any departure from the Contract requirements.
2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.
3. As approving departures from details furnished by the County, except as otherwise

provided herein.

C. If the drawings or schedules as submitted describe variations and show a departure from
the Contract requirements which the County finds to be in the interest of the County and to
be so minor as not to involve a change in Contract Price or time for performance, the County
may return the reviewed drawings without noting any exception.

D. When reviewed by the County, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.

E. Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the County on previous submissions. The
Contractor shall make any corrections required by the County.

F. If the Contractor considers any correction indicated on the drawings to constitute a change
to the Contract Drawings or Specifications, the Contractor shall give written notice thereof
to the County.

G. The County shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal to
the County's actual payroll cost.
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H. When the Shop and Working Drawings have been completed to the satisfaction of the
County, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the County.

l. No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

1.05 SHOP DRAWINGS

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to
mean Contractor's plans for material and equipment which become an integral part of the
Project. These drawings shall be complete and detailed. Shop Drawings shall consist of
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings
and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive literature and
performance and test data, shall be considered only as supportive to required Shop
Drawings as defined above.

B. Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the County and shall bear the Contractor's
stamp of approval and original signature as evidence of such checking and coordination.
Drawings or schedules submitted without this stamp of approval and original signature shall
be returned to the Contractor for resubmission.

C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent
to the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.

ogkwh—=

D. If drawings show variations from Contract requirements because of standard shop practice
or for other reasons, the Contractor shall describe such variations in his letter of transmittal.
If acceptable, proper adjustment in the contract shall be implemented where appropriate. If
the Contractor fails to describe such variations, he shall not be relieved of the responsibility
of executing the work in accordance with the Contract, even though such drawings have
been reviewed.

E. Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and
similar descriptive material. Materials and equipment lists shall give, for each item thereon,
the name and location of the supplier or manufacturer, trade name, catalog reference, size,
finish and all other pertinent data.

F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.

Specification-SLS 2-D R&R & Pump.docx 577194



G. All manufacturers or equipment suppliers who proposed to furnish equipment or products
shall submit an installation list to the County along with the required shop drawings. The
installation list shall include at least five installations where identical equipment has been
installed and have been in operation for a period of at least one (1) year.

H. Only the County will utilize the color "red" in marking shop drawing submittals.
1.06 WORKING DRAWINGS
A. When used in the Contract Documents, the term "working drawings" shall be considered to

mean the Contractor's fabrication and erection drawings for structures such as roof trusses,
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support
of utilities, groundwater control systems, forming and false work; underpinning; and for such
other work as may be required for construction of the project.

B. Copies of working drawings as noted above, shall be submitted to the County where
required by the Contract Documents or requested by the County and shall be submitted at
least thirty (30) days (unless otherwise specified by the County) in advance of their being
required for work.

C. Working drawings shall be signed by a registered Professional Engineer, currently licensed
to practice in the State of Florida and shall convey, or be accompanied by, calculation or
other sufficient information to completely explain the structure, machine, or system
described and its intended manner of use. Prior to commencing such work, working
drawings must have been reviewed without specific exceptions by the County, which review
will be for general conformance and will not relieve the Contractor in any way from his
responsibility with regard to the fulfillment of the terms of the Contract. All risks of error are
assumed by the Contractor; the County and Engineer shall not have responsibility therefor.

1.07 SAMPLES

A. The Contractor shall furnish, for the review of the County, samples required by the Contract
Documents or requested by the County. Samples shall be delivered to the County as
specified or directed. The Contractor shall prepay all shipping charges on samples.
Materials or equipment for which samples are required shall not be used in work until
reviewed by the County.

B. Samples shall be of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and attachment

devices.

2. Full range of color, texture and pattern.

3. A minimum of two samples of each item shall be submitted.
C. Each sample shall have a label indicating:

1. Name of product.

2. Name of Contractor and Subcontractor.

3. Material or equipment represented.

4. Place of origin.

5. Name of Producer and Brand (if any).

6. Location in project.
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(Samples of finished materials shall have additional markings that will identify them
under the finished schedules.)
7. Reference specification paragraph.

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the County. Review of a sample shall be only for
the characteristics or use named in such and shall not be construed to change or modify
any Contract requirements.

E. Reviewed samples not destroyed in testing shall be sent to the County or stored at the site
of the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in work
shall match the reviewed samples. If requested at the time of submission, samples which
failed testing or were rejected shall be returned to the Contractor at his expense.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01370 SCHEDULE OF VALUES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The Contractor shall submit to the County a Schedule of Values allocated to the various

portions of the work, within 10 days after date of Notice to Proceed.

B. Upon request of the County, the Contractor shall support the values with data which will
substantiate their correctness.

C. The Schedule of Values shall be used only as the basis for the Contractor's Applications for
Payment.

1.02 FORM AND CONTENT OF SCHEDULE OF VALUES

A Schedule of Values will be considered for approval by County upon Contractor's request.
Identify schedule with:

1. Title of Project and location.

2. Project number.

3. Name and address of Contractor.
4. Contract designation.

5. Date of submission.

B. Schedule of Values shall list the installed value of the component parts of the work in
sufficient detail to serve as a basis for computing values for progress payments during
construction.

C. Follow the table of contents for the Contract Document as the format for listing component

items for structures:

1. Identify each line item with the number and title of the respective major section of
the specification.
2. For each line item, list sub values of major products or operations under item.
D. Follow the bid sheets included in this Contract Documents as the format for listing

component items for pipe lines.

E. The sum of all values listed in the schedule shall equal the total Contract sum.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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SECTION 01380 CONSTRUCTION PHOTOGRAPHS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The Contractor shall employ a competent photographer to take construction record

photographs or perform video, recording including furnishing all labor, materials, equipment
and incidentals necessary to obtain photographs and/or video recordings of all construction

areas.

B. Preconstruction record information shall consist of video recordings on digital video disks
(DVD).

C. Construction progress information shall consist of photographs and digital photographs on

a recordable compact disc (CD-R).
1.02 QUALIFICATIONS

A. All photography shall be done by a competent camera operator who is fully experienced
and qualified with the specified equipment.

B. For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so
as to be easily understood.

1.03 PROJECT PHOTOGRAPHS
A. Provide one print of each photograph with each pay application.
B. Provide one recordable compact disc with digital photographs with each pay application.
C. Negatives:

1. All negatives shall remain the property of photographer.

2. The Contractor shall require that photographer maintain negatives or protected
digital files for a period of two years from date of substantial completion of the
project.

3. Photographer shall agree to furnish additional prints to County at commercial rates

applicable at time of purchase. Photographer shall also agree to participate as
required in any litigation requiring the photographer as an expert witness.

D. The Contractor shall pay all costs associated with the required photography and prints. Any
parties requiring additional photography or prints shall pay the photographer directly.

E. All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy and all prints shall be 8 inches x 10 inches.

F. Each print shall have clearly marked on the back, the name of the project, the orientation of

view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.
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1.04

PART 2
PART 3

All project photographs shall be taken from locations to adequately illustrate conditions prior
to construction, or conditions of construction and state of progress. The Contractor shall
consult with the County at each period of photography for instructions concerning views
required.

VIDEO RECORDINGS

Video, recording shall be done along all routes that are scheduled for construction. Video,
recording shall include full, recording of both sides of all streets and the entire width of
easements plus 10 feet on each side on which construction is to be performed. All video
recording shall be in full color.

A complete view, in sufficient detail with audio description of the exact location shall be
provided.

The engineering plans shall be used as a reference for stationing in the audio portion of the
recordings for easy location identification.

Two complete sets of video recordings shall be delivered to the County on digital video disks
(DVD) for the permanent and exclusive use of the County prior to the start of any
construction on the project.

All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying information
required.

Construction shall not start until preconstruction video recordings are completed, submitted
and accepted by the County. In addition, no progress payments shall be made until the
preconstruction video recordings are accepted by the County.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A
1.02
A
1.03
A
B.
C.
D.
E.

SECTION 01410 TESTING AND TESTING LABORATORY SERVICES

GENERAL
REQUIREMENTS INCLUDED

County shall employ and pay for the services of an independent testing laboratory to perform
testing specifically indicated on the Contract Documents or called out in the Specifications.
County may elect to have materials and equipment tested for conformity with the Contract
Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its
required services.
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to

perform the work of the Contract.
LIMITATIONS OF AUTHORITY OF TESTING LABORATORY

Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.

CONTRACTOR'S RESPONSIBILITIES

Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's
operations.

Secure and deliver to the laboratory adequate quantities of representational samples of
materials proposed to be used and which require testing.

Provide to the laboratory the preliminary design mix proposed to be used for concrete, and
other material mixes which require control by the testing laboratory.

Materials and equipment used in the performance of work under this Contract are subject
to inspection and testing at the point of manufacture or fabrication. Standard specifications
for quality and workmanship are indicated in the Contract Documents. The County may
require the Contractor to provide statements or certificates from the manufacturers and
fabricators that the materials and equipment provided by them are manufactured or
fabricated in full accordance with the standard specifications for quality and workmanship
indicated in the Contract Documents. All costs of this testing and providing statements and
certificates shall be a subsidiary obligation of the Contractor and no extra charge to the
County shall be allowed on account of such testing and certification.

Furnish incidental labor and facilities:

1. To provide access to work to be tested.

2. To obtain and handle samples at the project site or at the source of the product to
be tested.

3. To facilitate inspections and tests.

4, For storage and curing of test samples.
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PART 2
PART 3

Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.

1. When tests or inspections cannot be performed due to insufficient notice, Contractor
shall reimburse County for laboratory personnel and travel expenses incurred due
to Contractor's negligence.

Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for the
Contractor's convenience and as approved by the County.

If the test results indicate the material or equipment complies with the Contract Documents,
the County shall pay for the cost of the testing laboratory. If the tests and any subsequent
retests indicate the materials and equipment fail to meet the requirements of the Contract
Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the
total of such costs shall be deducted from any payments due the Contractor.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
A
B.
C.
PART 2
2.01
2.02
2.03
A
B.
2.04
A.
B.
PART 3
3.01

SECTION 01510 TEMPORARY AND PERMANENT UTILITIES
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power,
water, sanitation, etc. The Contractor shall obtain and pay for all permits required as well
as pay for all temporary usages. The Contractor shall remove all temporary facilities upon
completion of work.
REQUIREMENTS OF REGULATORY AGENCIES
Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.

PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall not
violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for
power used.

TEMPORARY WATER

The Contractor shall arrange with Manatee County Utilities Customer Service office to
provide water for construction purposes, i.e., meter, pay all costs for installation,
maintenance and removal, and service charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and regulations.
The Contractor shall service, clean and maintain facilities and enclosures.

EXECUTION
GENERAL
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A. The Contractor shall maintain and operate systems to assure continuous service.

B. The Contractor shall modify and extend systems as work progress requires.
3.02 REMOVAL
A. The Contractor shall completely remove temporary materials and equipment when their use

is no longer required.
B. The Contractor shall clean and repair damage caused by temporary installations or use of

temporary facilities.

END OF SECTION
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PART 1
1.01

1.02

SECTION 01570 TRAFFIC REGULATION
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of actual
construction and all abutting areas which are used by the Contractor and which interfere
with the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shall include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades, channelization
and hand signaling devices. The Contractor shall be responsible for installation and
maintenance of all devices and detour routes and signage for the duration of the
construction period. The Contractor shall utilize the appropriate traffic plan from the FDOT
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design
Standards, Latest Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before
a partial or full day closure, and at least 8 days before a multi-day closure. TCP shall be
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic
Control Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the safe
expeditious movement of each.

2. All traffic control signs must be in place and inspected at least 1 day in advance of
the closure. Multi-day closures notification signs shall be in place al least 3 days in
advance of the closure. All signs must be covered when no in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction
traffic control scheme. Any such actions shall be performed by the Contractor under the
supervision and in accordance with the instructions of the applicable highway department
unless otherwise specified.

The Contractor will consult with the County immediately on any vehicular or pedestrian
safety or efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area
during construction. The Contractor shall be responsible for coordinating this work with
affected homeowners.
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F. When conditions require the temporary installation of signs, pavement markings and traffic
barriers for the protection or workers and traffic, the entire array of such devices shall be
depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the County for review and approval prior to commencement of work on the site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations
deeper than six inches below the adjacent pavement surface.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01580 PROJECT IDENTIFICATION AND SIGNS
GENERAL
REQUIREMENTS INCLUDED
Furnish, install and maintain County project identification signs.
Remove signs on completion of construction.
Allow no other signs to be displayed except for traffic control and safety.
PROJECT IDENTIFICATION SIGN (COUNTY)

Two painted sign, of not less than 32 square feet (3 square meters) area, with painted
graphic content to include:

Title of Project.

Name of County.

Names and titles of authorities as directed by County.
Prime Contractor.

Pon=

Graphic design, style of lettering and colors: As approved by the County.

Erect on the site at a lighted location of high public visibility, adjacent to main entrance to
site, as approved by the County

INFORMATIONAL SIGNS

Painted signs with painted lettering, or standard products.

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to
usage.

2. Colors: as required by regulatory agencies, otherwise of uniform colors throughout
project.

Erect at appropriate locations to provide required information.
QUALITY ASSURANCE
Sign Painter: Professional experience in type of work required.

Finishes, Painting: Adequate to resist weathering and fading for scheduled construction
period.

PUBLIC NOTIFICATION

Door Hangers: The Contractor shall generate and distribute door hangers to all residents
who will be impacted by project construction.
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PART 2
2.01

1. Residents impacted include anyone who resides inside, or within 500 feet of project
limits of construction.

Door Hangers shall be distributed prior to start of construction of the project. Hangers shall
be affixed to doors of residents via elastic bands or tape.

EXAMPLE:

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING
RECONSTRUCTED IN YOUR NEIGHBORHOOD

This project consists of utility improvements and the reconstruction of ??? Boulevard from
U.S. 7?7 to 7?7 Street West. The project is expected to begin in August, 200X and be
completed in July 200X.

Location Map

WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM. HOWEVER, IF YOU
HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING:

A. Contractor Project Manager
Contractor Address PM Address
Contractor Phone (Site Phone) PM Phone No. & Ext.

B. Project Inspector

Inspector Phone Number
AFTER HOURS EMERGENCY NUMBER - (941) 747-HELP
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE
MANATEE COUNTY GOVERNMENT - PROJECT MANAGEMENT DEPT.
PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal, in sound condition structurally
adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large
sizes to minimize joints.

1. Thickness: As required by standards to span framing members, to provide even,
smooth surface without waves or buckles.

Rough Hardware: Galvanized.
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D. Paint: Exterior quality, as specified in the Contract Documents.

PART 3 EXECUTION
3.01 PROJECT IDENTIFICATION SIGN
A. Paint exposed surface or supports, framing and surface material; one coat of primer and

one coat of exterior paint.
B. Paint graphics in styles, size and colors selected.
3.02 MAINTENANCE

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages
to structures, framing or sign.

3.03 REMOVAL

The Contractor shall remove signs, framing, supports and foundations at completion of
project.

END OF SECTION
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PART 1
1.01

A
1.02

A

B.
1.03

A

B.
1.04

SECTION 01600 MATERIAL AND EQUIPMENT
GENERAL
REQUIREMENTS INCLUDED

Material and equipment incorporated into the work:

1. Conform to applicable specifications and standards.
2. Comply with size, make, type and quality specified, or as specifically approved in
writing by the County.
3. Manufactured and Fabricated Products:
a. Design, fabricate and assemble in accordance with the best engineering and
shop practices.
b. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeabile.
C. Two or more items of the same kind shall be identical and manufactured by
the same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
4. Do not use material or equipment for any purpose other than that for which it is
specified.
5. All material and equipment incorporated into the project shall be new.

MANUFACTURER'S INSTRUCTIONS

When Contract Documents require that installation of work shall comply with manufacturer's
printed instructions, obtain and distribute copies of such instructions to parties involved in
the installation, including two copies to County. Maintain one set of complete instructions
at the job site during installation and until completion.

Handle, install, connect, clean, condition and adjust products in strict accordance with such
instructions and in conformity with specified requirements. Should job conditions or
specified requirements conflict with manufacturer's instructions, consult with County prior to
proceeding. Do not proceed with work without clear instructions.

TRANSPORTATION AND HANDLING

Arrange deliveries of products in accordance with construction schedules, coordinate to
avoid conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.
2. Immediately on delivery, inspect shipments to assure compliance with requirements

of Contract Documents and approved submittals and that products are properly
protected and undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling or
damage to products or packaging.

SUBSTITUTIONS AND PRODUCT OPTIONS
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Contractor's Options:

1. For products specified only by reference standard, select any product meeting that
standard.
2. For products specified by naming one or more products or manufacturers and "or

equal", Contractor must submit a request for substitutions of any product or
manufacturer not specifically named in a timely manner so as not to adversely affect
the construction schedule.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01620 STORAGE AND PROTECTION
GENERAL
REQUIREMENTS INCLUDED

Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.

STORAGE

Store products immediately on delivery and protect until installed in the Work, in accord with
manufacturer's instructions, with seals and labels intact and legible.

Exterior Storage

1. Provide substantial platform, blocking or skids to support fabricated products above
ground to prevent soiling or staining.

a. Cover products, subject to discoloration or deterioration from exposure to the
elements, with impervious sheet coverings. Provide adequate ventilation
to avoid condensation.

b. Prevent mixing of refuse or chemically injurious materials or liquids.

Arrange storage in manner to provide easy access for inspection.
MAINTENANCE OF STORAGE
Maintain periodic system of inspection of stored products on scheduled basis to assure that:

1. State of storage facilities is adequate to provide required conditions.

2. Required environmental conditions are maintained on continuing basis.

3 Surfaces of products exposed to elements are not adversely affected. Any
weathering of products, coatings and finishes is not acceptable under requirements
of these Contract Documents.

Mechanical and electrical equipment which requires servicing during long term storage shall
have complete manufacturer's instructions for servicing accompanying each item, with
notice of enclosed instructions shown on exterior of package.

1. Equipment shall not be shipped until approved by the County. The intent of this
requirement is to reduce on-site storage time prior to installation and/or operation.
Under no circumstances shall equipment be delivered to the site more than one
month prior to installation without written authorization from the County.

2. All equipment having moving parts such as gears, electric motors, etc. and/or
instruments shall be stored in a temperature and humidity controlled building
approved by the County until such time as the equipment is to be installed.

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise
instructed by the manufacturer.
4. Moving parts shall be rotated a minimum of once weekly to insure proper lubrication

and to avoid metal-to-metal "welding". Upon installation of the equipment, the
Contractor shall start the equipment, at least half load, once weekly for an adequate
period of time to insure that the equipment does not deteriorate from lack of use.
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1.04

PART 2
PART 3

Lubricants shall be changed upon completion of installation and as frequently as
required, thereafter during the period between installation and acceptance.

Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally
affected by the long storage period. Such certifications by the manufacturer shall be
deemed to mean that the equipment is judged by the manufacturer to be in a
condition equal to that of equipment that has been shipped, installed, tested and
accepted in a minimum time period. As such, the manufacturer will guaranty the
equipment equally in both instances. If such a certification is not given, the
equipment shall be judged to be defective. It shall be removed and replaced at the
Contractor's expense.

PROTECTION AFTER INSTALLATION

Provide protection of installed products to prevent damage from subsequent operations.
Remove when no longer needed, prior to completion of work.

Control traffic to prevent damage to equipment and surfaces.
Provide coverings to protect finished surfaces from damage.
PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01700 CONTRACT CLOSEOUT
GENERAL
REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

SUBSTANTIAL COMPLETION

The Contractor shall submit the following items when the Contractor considers the work to
be substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially
complete.
2. A list of items to be completed or corrected.

Within a reasonable time after receipt of such notice, the County shall make an inspection
to determine the status of completion.

Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

If the County determines that the work is not substantially complete:

1. The County shall notify the Contractor in writing, stating the reasons.

2. The Contractor shall remedy the deficiencies in the work and send a second written
notice of substantial completion to the County.

3. The County shall reinspect the work.

When the County finds that the work is substantially complete:

1. The Engineer shall prepare and deliver to the County a tentative Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with a
tentative list of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the County as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the County a definite Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with a
revised tentative list of items to be completed or corrected.

FINAL INSPECTION

When the Contractor considered the work to be complete, he shall submit written
certification stating that:

The Contract Documents have been reviewed.

The work has been inspected for compliance with Contract Documents.

The work has been completed in accordance with Contract Documents.

The equipment and systems have been tested in the presence of the County’s
representative and are operational.

PN
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5. The work is completed and ready for final inspection.

B. The County shall make an inspection to verify the status of completion after receipt of such
certification.
C. If the County determines that the work is incomplete or defective:
1. The County shall promptly notify the Contractor in writing, listing the incomplete or
defective work.
2. The Contractor shall take immediate steps to remedy the stated deficiencies and
send a second written certification to County that the work is complete.
3. The County shall reinspect the work.
D. Upon finding the work to be acceptable under the Contract Documents, the County shall

request the Contractor to make closeout submittals.

E. For each additional inspection beyond a total of three (3) inspections for substantial and
final completion due to the incompleteness of the work, the Contractor shall reimburse the
County’s fees.

1.04 CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY
A. Project Record Documents (prior to substantial completion).
B. Operation and maintenance manuals (prior to substantial completion).
C. Warranties and Bonds.
D. Evidence of Payment and Release of Liens: In accordance with requirements of General

and Supplementary Conditions.

E. Certification letter from Florida Department of Transportation and Manatee County
Department of Transportation, as applicable.

F. Certificate of Insurance for Products and Completed Operations.

G. Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee
County Project Management Form PMD-9).

1.05 FINAL ADJUSTMENT OF ACCOUNTS
A. Submit a final statement of accounting to the County.
B. Statement shall reflect all adjustments to the Contract Sum:
1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
C. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
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3. Total Contract Sum, as adjusted.

4. Previous payments.
5. Sum remaining due.
C. Project Management shall prepare a final Change Order, reflecting approved adjustments

to the Contract Sum which were not previously made by Change Orders.
1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures and
requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
PART 2
2.01
A
B.
C.
PART 3
3.01
A
B.
C.
3.02
A
B.
3.03
A
B.

SECTION 01710 CLEANING
GENERAL
REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required by
the General Conditions.

DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes,
ordinances, regulations and anti-pollution laws.

PRODUCTS
MATERIALS

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material manufacturer.
EXECUTION

DURING CONSTRUCTION

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from construction
operations.

Provide on-site containers for the collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from the site periodically and dispose of at
legal disposal areas away from the site.

DUST CONTROL

Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished.

Schedule operations so that dust and other contaminants resulting from cleaning process
will not fall on wet or newly-coated surfaces.

FINAL CLEANING
Employ skilled workmen for final cleaning.

Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.
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C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of
sight-exposed interior and exterior surfaces and all work areas to verify that the entire work
is clean.

END OF SECTION
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PART 1
1.01

A

B.
PART 2
2.01

A
2.02

A

B.

C.

D.
2.03

A.
2.04

SECTION 01720 PROJECT RECORD DOCUMENTS
STANDARDS

MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS
SUBMITTED TO MANATEE COUNTY

Record drawings shall be submitted to at least the level of detail in the contract documents.
It is anticipated that the original contract documents shall serve as at least a background for
all record information. Original drawings in CAD format may be requested of the County.

Drawings shall meet the criteria of paragraph 2.04 D above and as mentioned in Section
1.14 Record Drawings in the Manatee County Public Works Standards, Part | Utilities
Standards Manual approved June 2015.

STANDARDS
REQUIREMENTS INCLUDED
Contractor shall maintain at the site for the County one record copy of:

Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.
County's field orders or written instructions.

Approved shop drawings, working drawings and samples.
Field test records.

Construction photographs.

Nk wWN =

MAINTENANCE OF DOCUMENTS AND SAMPLES

Store documents and samples in Contractor's field office apart from documents used for
construction.

1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.

File documents and samples in accordance with CSI format.

Maintain documents in a clean, dry, legible, condition and in good order. Do not use record
documents for construction purposes.

Make documents and samples available at all times for inspection by the County.
MARKING DEVICES

Provide felt tip marking pens for recording information in the color code designated by the
County.

RECORDING DRAWINGS PREPARATION
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A. Record information concurrently with construction progress.

B. Do not conceal any work until required information is recorded.

C. Drawings; Legibly mark to record actual construction:

1.

Sukwd

10.

11.

12.

13.

14.

15.

All underground piping with elevations and dimensions. Changes to piping location.
Horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements. Actual installed pipe material,
class, etc. Locations of drainage ditches, swales, water lines and force mains shall
be shown every 200 feet (measured along the centerline) or alternate lot lines,
whichever is closer. Dimensions at these locations shall indicate distance from
centerline of right-of-way to the facility.

Field changes of dimension and detail.

Changes made by Field Order or by Change Order.

Details not on original contract drawings.

Equipment and piping relocations.

Locations of all valves, fire hydrants, manholes, water and sewer services, water
and force main fittings, underdrain cleanouts, catch basins, junction boxes and any
other structures located in the right-of-way or easement, shall be located by
elevation and by station and offset based on intersection P.l.'s and centerline of
right-of-way. For facilities located on private roads, the dimensioning shall be from
centerline of paving or another readily visible baseline.

Elevations shall be provided for all manhole rim and inverts; junction box rim and
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control
structures. Elevations shall also be provided at the PVI's and at every other lot line
or 200 feet, whichever is less, of drainage swales and ditches. Bench marks and
elevation datum shall be indicated.

Slopes for pipes and ditches shall be recalculated, based on actual field measured
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches
and swales shall be verified.

Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline
shall be given at PVI's and at all intersections.

Record drawings shall show bearings and distances for all right-of-way and
easement lines, and property corners.

Sidewalks, fences and walls, if installed at the time of initial record drawing submittal,
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions
shall include distance from the right-of-way line and the back of curb and lot line or
easement line.

Sanitary sewer mainline wyes shall be located from the downstream manhole.
These dimensions shall be provided by on-site inspections or televiewing of the
sewer following installation.

Elevations shall be provided on the top of operating nuts for all water and force main
valves.

Allowable tolerance shall be + 6.0 inches for horizontal dimensions. Vertical
dimensions such as the difference in elevations between manhole inverts shall have
an allowable tolerance of + 1/8 inch per 50 feet (or part thereof) of horizontal distance
up to a maximum tolerance of + 2 inch.

Properly prepared record drawings on mylar, together with two copies, shall be
certified by a design professional (Engineer and/or Surveyor registered in the State
of Florida), employed by the Contractor, and submitted to the County.
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2.05

PART 3

Specifications and Addenda; Legibly mark each Section to record:

1. Manufacturer, trade name, catalog number and supplier of each product and item of
equipment actually installed.
2. Changes made by field order or by change order.

Shop Drawings (after final review and approval):

1. Five sets of record drawings for each process equipment, piping, electrical system
and instrumentation system.

SUBMITTAL

Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver
signed and sealed Record Documents and Record Drawings to the County. These will be
reviewed and verified by the inspector. If there are any required changes or additions, these
shall be completed and the entire signed and sealed set resubmitted prior to final pay
application.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings. Record drawings shall
be certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated
by the Land Development Ordinance and submitted on signed and sealed paper drawings,
signed and dated mylar drawings together with an AutoCAD version on a recordable
compact disk (CD).

The CD shall contain media in AutoCad Version 2004 or later, or in any other CAD program
compatible with AutoCad in DWG or DXF form. All fonts, line types, shape files, external
references, or other pertinent information used in the drawing and not normally included in
AutoCad shall be included on the media with a text file or attached noted as to its relevance
and use.

Accompany submittal with transmittal letter, containing:

Date.

Project title and number.

Contractor's name and address.

Title and number of each Record Document.

Signature of Contractor or his authorized representative.

abrwbd=

Note: The data required to properly prepare these record drawings shall be obtained at the
site, at no cost to the County by the responsible design professional or his/her duly
appointed representative. The appointed representative shall be a qualified employee of the
responsible design professional or a qualified inspector retained by the responsible design
professional on a project-by-project basis.

EXECUTION (NOT USED)
END OF SECTION
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SECTION 01730 OPERATING AND MAINTENANCE DATA

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Compile product data and related information appropriate for County's maintenance and

operation of products furnished under Contract.

Prepare operating and maintenance data as specified in this and as referenced in other
pertinent sections of Specifications.

B. Instruct County's personnel in maintenance of products and equipment and systems.

C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment
provided within this Contract.

1.02 FORM OF SUBMITTALS
A. Prepare data in form of an instructional manual for use by County's personnel.
B. Format:
1. Size: 8-1/2inch x 11 inch
2. Paper: 20 pound minimum, white, for typed pages
3. Text: Manufacturer's printed data or neatly typewritten
4. Drawings:
a. Provide reinforced punched binder tab, bind in with text.
b. Fold larger drawings to size of text pages.
5. Provide fly-leaf for each separate product or each piece of operating equipment.
a. Provide typed description of product and major component parts of
equipment.
b. Provide indexed tabs.

6. Cover: Identify each volume with typed or printed title "OPERATING AND
MAINTENANCE INSTRUCTIONS". List:

a. Title of Project.
b. Identity of separate structures as applicable.
C. Identity of general subject matter covered in the manual.
C. Binders:
1. Commercial quality three-ring binders with durable and cleanable plastic covers.
2. Maximum ring size: 1 inch.
3. When multiple binders are used, correlate the data into related consistent groupings.
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS
A. Submit three copies of complete manual in final form.
B. Content for each unit of equipment and system, as appropriate:
1. Description of unit and component parts.
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a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
2. Operating Procedures:
a. Start-up, break-in, routine and normal operating instructions.
b. Regulation, control, stopping, shut-down and emergency instructions.
C. Summer and winter operating instructions.
d. Special operating instructions.
3. Maintenance Procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Alignment, adjusting and checking.
4. Servicing and lubricating schedule.
a. List of lubricants required.
5. Manufacturer's printed operating and maintenance instructions.
6. Description of sequence of operation by control manufacturer.
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams
required for maintenance.
a. List of predicted parts subject to wear.
b. Iltems recommended to be stocked as spare parts.
8. As installed control diagrams by controls manufacturer.
9. Each contractor's coordination drawings.
a. As installed color coded piping diagrams.
10. Charts of valve tag numbers, with location and function of each valve.
11. List of original manufacturer's spare parts, manufacturer's current prices and

recommended quantities to be maintained in storage.
12. Other data as required under pertinent sections of specifications.

C. Content, for each electric and electronic system, as appropriate:
1. Description of system and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
2. Circuit directories of panelboards.
a. Electrical service.
b. Controls.
C. Communications.
3. As-installed color coded wiring diagrams.
4. Operating procedures:
a. Routine and normal operating instructions.
b. Sequences required.
C. Special operating instructions.
5. Maintenance procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Adjustment and checking.
6. Manufacturer's printed operating and maintenance instructions.
7. List of original manufacture's spare parts, manufacturer's current prices and

recommended quantities to be maintained in storage.
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1.04

1.05

PART 2
PART 3

8. Prepare and include additional data when the need for such data becomes apparent
during instruction of County's personnel.

Prepare and include additional data when the need for such data becomes apparent during
instruction on County's personnel.

Additional requirements for operating and maintenance data: Respective sections of
Specifications.

SUBMITTAL SCHEDULE
Submit one copy of completed data in final form fifteen days prior to substantial completion.
1. Copy will be returned after substantial completion, with comments (if any).

Submit two copies of approved data in final form. Final acceptance will not be provided until
the completed manual is received and approved.

INSTRUCTION OF COUNTY'S PERSONNEL

Prior to final inspection or acceptance, fully instruct County's designated operating and

maintenance personnel in operation, adjustment and maintenance of products, equipment

and systems.

Operating and maintenance manual shall constitute the basis of instruction.

1. Review contents of manual with personnel in full detail to explain all aspects of
operations and maintenance.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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SECTION 01740 WARRANTIES AND BONDS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Compile specified warranties and bonds.
B. Compile specified service and maintenance contracts.
C. Co-execute submittals when so specified.
D. Review submittals to verify compliance with Contract Documents.
E. Submit to County for review and transmittal.
1.02 SUBMITTAL REQUIREMENTS
A. Assemble warranties, bonds and service and maintenance contracts, executed by each of
the respective manufacturers, suppliers and subcontractors.
B. Number of original signed copies required: Two each.
C. Table of Contents: Neatly typed, in orderly sequence. Provide complete information for
each item.
1. Product or work item.
2. Firm, with name of principal, address and telephone number.
3. Scope.
4. Date of beginning of warranty, bond or service and maintenance contract.
5. Duration of warranty, bond or service maintenance contract.
6. Provide information for County's personnel:
a. Proper procedure in case of failure.
b. Instances which might affect the validity of warranty or bond.
7. Contractor, name of responsible principal, address and telephone number.
1.03 FORM OF SUBMITTALS
A. Prepare in duplicate packets.
B. Format:
1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder. Fold larger
sheets to fit into binders.
2. Cover: Identify each packet with typed or printed title "WARRANTIES AND
BONDS". List:
a. Title of Project.
b. Name of Contractor.
C. Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.
1.04 TIME OF SUBMITTALS
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A. Make submittals within ten days after date of substantial completion and prior to final
request for payment.

B. For items of work, where acceptance is delayed materially beyond date of substantial
completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

1.05 SUBMITTALS REQUIRED

A. Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

B. Approval by the County of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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DIVISION 2 SITE WORK

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND

PART 1
1.01

PART 2

PART 3
3.01

EQUIPMENT
GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or
convert existing structures as shown or specified and as required for the installation of
piping, mechanical equipment and appurtenances. Existing piping and equipment shall be
removed and dismantled as necessary for the performance of facility alterations in
accordance with the requirements herein specified.

PRODUCTS
Epoxy mortar shall be fiberglass fiber mixed with an epoxy filler.

Non-shrink grout shall be a sand-cement, non-metallic formulation, having a 28-day
strength of 4,000 psi and 0.0 percent shrinkage per ASTM C1090.

Liners to be installed in existing manholes and wetwells shall be spray-applied, monolithic,
reinforced urethane resin. Urethane resin-based manhole liner material shall be resistant to
hydrogen sulfide gas, and other common contents found in a sanitary sewer environment.

Approved manhole and wet well liner products are Raven 405, SprayWall, Green Monster,
or SpectraShield.

EXECUTION
GENERAL

Cut, repair, reuse, excavate, demolish or otherwise remove parts of the existing structures
or appurtenances, as indicated on the construction drawings, or as necessary to complete
the work as required. Dispose of surplus materials resulting from the above work in an
approved manner. The work shall include all necessary cutting and bending of reinforcing
steel, structural steel, or miscellaneous metal work found embedded in the existing
structures.

Dismantle and remove all existing equipment, piping, and other appurtenances required for
the completion of the work. Where called for or required, cut existing pipelines for the
purpose of making connections thereto.

Anchor bolts for equipment and structural steel to be removed shall be cut off one inch below
the concrete surface. Surfaces shall then be refinished using non-shrink grout or epoxy
mortar or as indicated on the construction drawings. Repairs to the interior surfaces of
existing concrete structures in sanitary sewers shall be made with epoxy mortar. Repairs to
be made on other existing concrete surfaces using non-shrink grout shall be made using a
bonding agent such as Acrylbond by Concrete Producers Solutions or an equal approved
by the County. Remove all dirt, curing compounds, sealers, paint, rust or other foreign
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material, and etch with muriatic acid solution. Flush with clean water and while still damp,
apply a coating of the bonding agent. Place the new grout patch onto the treated area
immediately.

D. At the time that a new connection is made to an existing pipeline, additional new piping,
extending to and including a new valve, shall be installed. Pipe restraint devices, if required,
shall also be installed as required. At the time when a new potable or reclaimed water
service is installed, a pipe locator tracer wire shall be installed and connected to the tracer
wire at the main.

E. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or
otherwise altered except with the express approval of and only to the extent approved by
the County. All existing valve boxes, fire hydrants, air release valve cabinets, and manholes
shall be relocated to meet the new finished grade elevations after construction.

F. When removing materials or portions of existing utility pipelines or structures or when
making openings in walls and partitions, take all precautions and use all necessary barriers
and other protective devices so as not to damage the structures beyond the limits necessary
for the new work, and not to damage the structures or contents by falling or flying debris.
Unless otherwise approved by the County, saw-cutting, rotary core-boring, or line drilling
will be required in removing material from existing concrete structures or pipes.

G. Materials and equipment removed in the course of making alterations and additions shall
remain the property of the County, except that items not salvageable, as determined by the
County, shall be disposed of off the work site.

H. All alterations to existing utility pipes and structures shall be done at such time and in such
a manner as to comply with the approved time schedule. Before any part of the work is
started, all tools, equipment, and materials shall be assembled and made ready so that the
work can be completed without delays.

l. All cutting of existing concrete or other material to provide suitable bonding to new work
shall be done in a manner to meet the requirements of the respective section of these
Standards covering the new work. When not covered, the work shall be carried on in the
manner and to the extent directed by the County or per the construction drawings.

J. Surfaces of seals visible in the completed work shall be made to match as nearly as possible
the adjacent surfaces.

K. Non-shrink cementatious grout shall be used for setting wall castings, sleeves, leveling
pump bases, doweling anchors into existing concrete and elsewhere as shown on the
construction drawings. The surface to which grout is to be applied shall be wetted to facilitate
good bonding.

L. Where necessary or required for the purpose of making connections; cut existing pipelines
in @ manner to provide an approved joint. Where required, use flanges, couplings, or
adapters, all as required.

M. Provide flumes, hoses, piping, pumps and well points, and other related items to divert or

provide suitable plugs, bulkheads, or other means to hold back the flow of water or other
liquids, all as required in the performance of the work.
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3.02

3.03

Care shall be taken not to damage any part of existing buildings or foundations or outside
structures.

Prior to entering confined spaces in sanitary sewer structures, conduct an evaluation of the
atmosphere within, in accordance with local, state, and federal regulations. Provide
ventilation equipment and other equipment as required to assure safe working conditions.

CONNECTING TO EXISTING PIPING AND EQUIPMENT

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping
and equipment prior to making the connections called out in the Drawings. The verifications
shall be performed with adequate time to correct any potential alignment or other problems
prior to the actual time of connection. A County Inspector must be present for all tie-ins for
a visual inspection.

REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND
APPURTENANCES

All work associated with the removal or abandonment of existing asbestos cement pipe and
appurtenances shall be performed by a licensed asbestos removal Contractor registered in
the State of Florida.

The asbestos Contractor shall contact the appropriate regulatory agencies prior to removal
or abandonment of any asbestos material and shall obtain all required permits and licenses
and issue all required notices. The cost for all fees associated with permits, licenses and
notices to the governing regulatory agencies shall be borne by the asbestos Contractor.

All work associated with removal or abandonment of asbestos cement pipe and
appurtenances shall be performed in accordance with the standards listed below and all
other applicable local, State, or Federal standards.

(1) Florida Administrative Code, Chapter 62-257, ASBESTOS PROGRAM

(2) Title 40 CFR, Part 61, Subpart M, NATIONAL EMISSION STANDARD FOR ASBESTOS
(3) Occupational Safety and Health Act, Title 29 CFR

(4) Title 40 CFR, Part 763, ASBESTOS

(5) Florida Statute Title XXXII, Chapter 469, ASBESTOS ABATEMENT

All asbestos cement pipe sections indicated on the construction drawings to be removed,
and all related tees, valves, fittings and appurtenances shall be removed in their entirety
and disposed of by the asbestos Contractor in accordance with this Section. Asbestos
cement nipples between tees and valves shall be replaced. After removal of the pipelines,
all excavations shall be backfilled in accordance with the applicable provisions of the
Trenching and Excavation Section of these Standards. The cost of disposing of the removed
materials shall be borne by the asbestos Contractor.

The cutting of existing asbestos-cement (A/C, a.k.a. "Transite") pipe shall be by hand tools
only. No powered machine cutting is allowed. Removal of all fragments of pipe shall be
double bagged prior to shipment. Longer sections of pipe removed may be shipped without
double bagging. An asbestos manifest form must accompany each shipment of such pipe
or pipe material waste to the Manatee County Lena Road Landfill. Prior to each shipment,
a minimum of 24 hours notice to the Landfill field office (telephone (941) 748-5543) is
required.
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3.04

3.05

IN-PLACE GROUTING OF EXISTING PIPE

Where water and wastewater utility pipes are to be abandoned in place, they shall be filled
with a nonshrinking sand-cement grout. When such pipes are made of asbestos-cement
materials, the abandonment activities shall be performed by a licensed asbestos Contractor.
Itis completely the Contractor’s responsibility to obtain all regulatory clearances and provide
documentation in cases where they have determined that an asbestos-cement pipe
abandonment activity by in-place grouting does not require a licensed asbestos Contractor.

The ends of the pipe sections to be grout-filled shall be capped or plugged with suitable pipe
fittings. The grout material shall be of suitable properties and the pumping pressure shall be
such that the pipe sections are filled completely with grout. All above ground features shall
be removed: hydrants, meters, valve & meter boxes, pads, vaults, etc. Existing tees,
crosses, and valves left in service shall be plugged and restrained.

The County shall be given timely notice so that the County’s representative may be present
to monitor all pipe grouting operations. Provide standpipes and/or additional means of visual
inspection as required to determine if adequate grout material has filled the entire pipe
sections.

All tees, crosses, and valves left in service shall be plugged and restrained.
SPRAY-APPLIED LINERS

Use a high-pressure water spray to remove all foreign material from the walls and bench of
the structure. Loose or protruding masonry materials shall be removed using a hammer and
chisel. Fill any voids, holes or cracks using a hand trowel with epoxy mortar to form a uniform
surface. Place covers over all pipe openings to prevent extraneous material from entering
the pipes. Block or divert sewer flow from entering the structure. Any infiltration leaks shall
be stopped by using such methods as approved by the County.

The liner material shall be sprayed onto the invert, bench and wall areas. The sprayed-on
material shall be applied such that the entire structure is lined with a structurally enhanced
monolithic liner. The thickness of the wall liner material shall be such that it will withstand
the hydraulic load generated by the surrounding groundwater table, using a factor of safety
of two, and using the assumption that the groundwater table is at the level of the top of the
structure. The invert and bench liner material shall be the same thickness as that required
for the base of the wall.

Special care shall be used to provide a smooth transition between the intersecting pipelines
and the manhole inverts such that flow is not impaired. Remove concrete material from the
existing manhole base channel in depth to the required thickness of the new liner material.

No active sewer flow shall be allowed in the newly lined structure, nor shall any vacuum
tests be performed, until the liner material has had adequate time to cure, as recommended
by the liner material manufacturer.

Install the coating systems per manufacturer’'s recommendation and completely protect the
structure from corrosion. The liner or coating systems must extend and seal onto manhole
ring, onto and around pipe openings and any other protrusions, and completely cover the
bench and flow invert. Provide a five (5)-year unlimited warranty on all workmanship and
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3.06

products. The work includes the surface preparation and application of the coating or liner
system, and shall protect the structure for at least five (5) years from all leaks and from
failure due to corrosion from exposure to corrosive gases such as hydrogen sulfide.

CONNECTION TO EXSTING MANHOLE

Where required or as indicated on the construction drawings, make connection of new
pipelines to existing manhole structures. If pipe stub-outs of the correct size and position
are not available, make connections by removing a portion of the manhole wall by
mechanical rotary core boring. The connection between pipe and concrete manhole shall
be complete with resilient seals meeting the requirements of ASTM C923.

A new channel shall be formed in the manhole base by removing and reforming or by
providing new concrete to convey the new flow into the existing channel in accordance with
the standard requirements for new sewer manhole structures. Flow direction shall not
change by more than 90 degrees within the manhole base.

Repair internal coating of existing manholes cored during connection of new sewers by
applying approved coating material as listed above in accordance with the manufacturer’s
recommendations. If existing manhole has an internal coating other than that listed above,
sandblast the interior of the existing manhole and apply an approved coating in accordance
with the manufacturer's recommendations.

When connecting a force main to an existing manhole, the force main termination manhole
and the next two manholes downstream shall be rehabilitated and lined with a currently
approved liner. If the existing manholes are lined with a non-conforming liner according to
Part 2.D above, the existing liner shall be removed and replaced, unless otherwise noted
on the plans or with written approval by the County.

END OF SECTION
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PART 1
1.01

PART 2
PART 3
3.01

3.02

3.03

3.04

SECTION 02100 SITE PREPARATION
GENERAL
SCOPE OF WORK

This Section covers clearing, grubbing and stripping of the project site and/or along the
pipeline route.

The Contractor shall clear and grub all of the area within the limits of construction or as
required, which includes, but is not limited to utility easements. The width of the area to be
cleared shall be reviewed by the County prior to the beginning of any clearing.

The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances
in force in Manatee County. The Contractor shall comply with all applicable sections of these
ordinances.

PRODUCTS (NOT USED)
EXECUTION
CLEARING

The surface of the ground, for the area to be cleared and grubbed shall be completely
cleared of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable
obstructions resting on or protruding through the surface of the ground. However, trees
shall be preserved as hereinafter specified unless otherwise designated by the County.
Clearing operations shall be conducted so as to prevent damage to existing structures and
installations and to those under construction, so as to provide for the safety of employees
and others. Soil erosion control devices such as hay bales and silt fences shall be installed
to satisfy all Federal, State and County requirements.

GRUBBING

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches
in diameter, matted roots, brush, timber, logs and any other organic or metallic debris not
suitable for foundation purposes, resting on, under or protruding through the surface of the
ground to a depth of 18 inches below the subgrade. All depressions excavated below the
original ground surface for or by the removal of such objects, shall be refilled with suitable
materials and compacted to a density conforming to the surrounding ground surface.

STRIPPING

In areas so designated, topsoil shall be stockpiled. Topsoil so stockpiled shall be protected
until it is placed as specified. The County shall have the option to receive all excess topsoil
materials. The Contractor shall pay all equipment and labor cost to deliver excess top soil
material to a remote site chosen by the County within a five mile radius of the construction
site. Should County not choose to receive any or all excess topsoil materials, the Contractor
shall dispose of said material at no additional cost to County.

DISPOSAL OF CLEARED AND GRUBBED MATERIAL
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3.05

3.06

3.07

The Contractor shall dispose of all material and debris from the clearing and grubbing
operation by hauling such material and debris off site. The cost of disposal (including
hauling) of cleared and grubbed material and debris shall be considered a subsidiary
obligation of the Contractor; the cost of which shall be included in the prices bid for the
various classes of work.

PRESERVATION OF TREES

Those trees which are not designated for removal by the County shall be carefully protected
from damage. The Contractor shall erect such barricades, guards and enclosures as may
be considered necessary by him for the protection of the trees during all construction
operation.

PRESERVATION OF DEVELOPED PRIVATE PROPERTY

The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed
private property adjacent to proposed project site. Trees, shrubbery, gardens, lawns and
other landscaping, which are not designated by the County to be removed, shall be replaced
and replanted to restore the construction easement to the condition existing prior to
construction.

All soil preservation procedures and replanting operations shall be under the supervision of
a nursery representative experienced in such operations.

Improvements to the land such as fences, walls, outbuildings and other structures which of
necessity must be removed, shall be replaced with equal quality materials and
workmanship.

The Contractor shall clean up the construction site across developed private property
directly after construction is completed upon approval of the County.

PRESERVATION OF PUBLIC PROPERTY
The appropriate paragraphs of these Specifications shall apply to the preservation and

restoration of public lands, parks, rights-of-way, easements and all other damaged areas.
This includes, but is not limited to the trimming of trees damaged by contractor's equipment.

END OF SECTION
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SECTION 02220 EXCAVATION, BACKEFILL, FILL AND GRADING FOR STRUCTURES

PART 1
1.01

1.02

1.03

GENERAL
SCOPE OF WORK

Structural excavation shall consist of the removal of material for the construction of
foundations for structures and other excavation designated on the drawings or in these
specifications.

Structural excavation and backfill shall consist of furnishing material, if necessary and
placing and compacting backfill material around structures to the lines and grades
designated on the drawings, as specified or directed by the County.

Structural excavation and backfill shall include the furnishing of all materials, equipment and
other facilities which may be necessary to perform the excavations, place and compact the
backfill, install sheeting and bracing, and carry out any necessary dewatering. It shall also
include the wasting or disposal of surplus excavated material in a manner and in locations
approved by the County.

The Contractor is responsible for the protection of every tree which is scheduled to remain
in the project area. This includes trees which may or may not be shown on the plans. Every
tree shall be adequately protected in place at no additional cost to the County. This
includes, but is not limited to, protecting the root systems and adjusting grades as necessary
for tree/root protection.

QUALITY ASSURANCE
Testing Agency:

1. In place soil compaction tests shall be performed by a qualified testing laboratory.
2. Compaction tests shall be taken every 500 feet, except in the road crossings or road
shoulders. Tests are to be taken according to current FDOT Standards.

Reference Standards:

1. American Society for Testing and Materials (ASTM):
a. ASTM D1557, Moisture-Density Relations of Soils Using 10-lb. (4.5-kg)
Rammer and 18-in. (457-mm) Drop.

JOB CONDITIONS

The Contractor shall provide, operate and maintain all necessary pumps, discharge lines,
well points, etc., in sufficient number and capacity to keep all excavation, bases, pits, etc.,
free from seepage, standing or running water at all times throughout the period of
construction.

The Contractor shall assume all responsibility for the security of the excavation required,
employing bracing, lining or other accepted means necessary to accomplish same.
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D.

E.
PART 2
2.01

A

B.
2.02
PART 3
3.01

A

B.
3.02

A

B.

C.
3.03

A.

Excavated areas shall be cleared of all debris, water, slush, muck, clay and soft or loose
earth and shall be conditioned to the entire satisfaction of the County.

All excavated material unsuitable for use or which will not be used shall be disposed of in a
manner consistent with State and County regulation.

All unsuitable organic materials, roots, logs, etc., found during excavation shall be removed
by the Contractor and the trench shall be refilled with suitable material.

PRODUCTS

MATERIAL FOR CONTROLLED FILL

Composition: Only approved material free from organic matter and lumps of clay, shall be
used for backfill. Excavated earth free from debris or organic material may be used for
backfilling foundations or fill.

Crushed stone and shell shall meet or exceed current FDOT Standards.

UNSUITABLE MATERIAL

Unsuitable material shall be defined as highly organic soil per ASTM D2487 Group PT. This
includes, but is not limited to, such items as topsoil, roots, vegetable matter, trash, debris,
and clays that cannot be dried sufficiently to obtain specified compaction.

EXECUTION

INSPECTION

The Contractor shall verify that work preceding the affected work of this Section has been
satisfactorily completed.

Conditions adversely affecting the work of this Section shall be corrected to the satisfaction
of the County.

REMOVAL OF UNSUITABLE MATERIALS
The Contractor shall remove unsuitable material from within the limits of the Work.

Materials meeting requirements for controlled fill shall be stockpiled as necessary and in
such a manner satisfactory to the County.

All material excavated shall be placed so as to minimize interference with public travel and
to permit proper access for inspection of the work.

EXCAVATION

When concrete or shell subbase footing is to rest on an excavated surface, care shall be
taken not to disturb the natural soil. Final removal and replacement of the foundation
material and subbase compaction to grade shall not be made until just before the concrete
or masonry is placed.
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3.04

3.05

A

When any structural excavation is completed, the Contractor shall notify the County who
will make an inspection of the excavation. No concrete or masonry shall be placed until the
excavation has been approved by the County.

The elevations of the footing bottom and the base slab as shown on the Drawings, shall be
considered as approximate and the County may order in writing, such changes in
dimensions or elevations of the footings and slab base as necessary to secure satisfactory
foundations.

All excavation shall be made within an area bounded by lines five feet outside and parallel
to the exterior walls of the structure to allow for correct forming, shoring and inspection of
foundation work. Pouring of concrete against earth side walls shall not be permitted.

If the ground is excavated below the grade called for by the Drawings or becomes unstable
due to the Contractor's carelessness or operations, the ground shall be excavated to
undisturbed native soil before continuing concreting operations.

If in the opinion of the County, the material at or below the normal grade of the bottom of the
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed
by the County and if so directed, replaced by crushed stone or washed shell.

STRUCTURAL BACKFILL

Structural backfill shall not be placed until the footings or other portions of the structure or
facility have been inspected by the County and approved for backfilling.

A minimum of 1-1/2" layer of lean concrete shall be placed as a working mat for the concrete
base slabs and footings if required by the County.

Fill shall be placed in uniform layers not more than 12" thick and compacted to a minimum
of 98 percent of the maximum density determined by ASTM D1557, Method A or C, or as
directed by the County. The Contractor shall securely tamp the backfill with pneumatic
rammer around all wall foundations. The method of compaction shall be satisfactory to the
County.

Compaction of structural backfill by ponding and jetting may be permitted when, as
determined by the County: the backfill material is of such character that it will be self-draining
when compacted; foundation materials will not soften or be otherwise damaged by the
applied water; no damage from hydrostatic pressure will result to the structure. Ponding
and jetting within two feet below finished subgrade shall not be permitted in roadway areas.
At the discretion of the County, ponding and jetting may be permitted with compaction layers
not to exceed four feet.

Surplus material not used on-site shall be removed and disposed of off-site by the
Contractor. In no case shall surplus material be deposited on adjacent lands. Fill used for
grading shall be placed in layers not to exceed 12 inches in thickness and shall be
compacted to a density equal or greater to that of the surrounding natural ground.

BACKFILLING AROUND STRUCTURES

Common fill and structural fill are specified for use as backfill against the exterior walls of
the structures. Fill shall be placed in layers having a maximum thickness of eight (8) inches

Specification-SLS 2-D R&R & Pump.docx 98 /194



3.06

in loose state and shall be compacted sufficiently to prevent settlement. If compaction is by
rolling or ramming, material shall be wetted down as required. Where material can be
suitably compacted by jetting or puddling, the Contractor may use one of these methods.
No boulders shall be allowed to roll down the slopes and hit the walls.

Backfilling shall be carried up evenly on all walls of an individual structure simultaneously.
A variation of two (2) feet in elevation will be the maximum allowable. No backfill shall be
allowed against walls until the walls and their supporting slabs, if applicable, have attained
sufficient strength. Backfilling shall be subjected to approval by the County.

In locations where pipes pass through building walls, the Contractor shall take the following
precautions to consolidate the refill up to an elevation of at least one foot above the bottom
of the pipes:

1. Place structural fill in such areas for a distance of not less than three feet either side
of the center line of the pipe in level layers not exceeding 6-inches in depth.

2. Wet each layer to the extent directed and thoroughly compact each layer with a
power tamper to the satisfaction of the County.

3. Structural fill shall be of the quality specified under Part 2 of this Section.

The surface of filled areas shall be graded to smooth true lines, strictly conforming to grades
indicated on the grading plan. No soft spots or uncompacted areas shall be allowed in the
work.

Temporary bracing shall be provided as required during construction of all structures to
protect partially completed structures against all construction loads, hydraulic pressure and

earth pressure. The bracing shall be capable of resisting all loads applied to the walls as a
result of backfilling.

FIELD QUALITY CONTROL

The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test
1557-70T, Method A or C.

END OF SECTION

Specification-SLS 2-D R&R & Pump.docx 99/194



PART 1
1.01

1.02

SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE

GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals necessary to
perform all dewatering, excavation, backfill, fill, grading, trench protection or other related
work required to complete the piping work shown on the Drawings and specified herein.
The work shall include, but not be limited to: vaults; duct conduit; pipe; roadways and paving;
backfilling; required fill or borrow operations; grading; disposal of surplus and unsuitable
materials; and all related work such as sheeting, bracing and dewatering.

Prior to commencing work, the Contractor shall examine the site and review test borings if
available, or undertake his own subsurface investigations and take into consideration all
conditions that may affect his work.

The Contractor is responsible for the protection of every tree which is scheduled to remain
in the project area. This includes trees which may or may not be shown on the plans. Every
tree shall be adequately protected in place at no additional cost to the County. This
includes, but is not limited to protecting the root systems and adjusting grades as necessary
for tree/root protection.

PROTECTION
Sheeting and Bracing in Excavations:

1. In connection with construction of underground structures, the Contractor shall
properly construct and maintain cofferdams. These shall consist of: sheeting and
bracing as required to support the sides of excavations, to prevent any movement
which could in any way diminish the width of the excavation below that necessary
for proper construction and to protect adjacent structures, existing yard pipe and/or
foundation material from disturbance, undermining, or other damage. Care shall be
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be
immediately filled and rammed.

2. Trench sheeting for pipes: no sheeting is to be withdrawn if driven below, mid-
diameter of any pipe and no wood sheeting shall be cut off at a level lower than one
foot above the top of any pipe unless otherwise directed by the County. During the
progress of the work, the County may direct the Contractor in writing to leave
additional wood sheeting in place. If steel sheeting is used for trench sheeting,
removal shall be as specified above, unless written approval is given for an alternate
method of removal.

3. All sheeting and bracing not left in place shall be carefully removed in such a manner
as not to endanger the construction or other structures, utilities, existing piping, or
property. Unless otherwise approved or indicated on the Drawings or in the
Specification, all sheeting and bracing shall be removed after completion of the
piping or structure, care being taken not to disturb or otherwise injure the pipeline or
finished masonry. All voids left or caused by withdrawal of sheeting shall be
immediately refilled with sand by ramming with tools specifically made for that
purpose, by watering, or as may otherwise be directed.
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The Contractor shall construct, to the extent he deems it desirable for his method of
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench
or foundation unless otherwise indicated on the Drawings or directed by the County.
Sheeting shall be plumb and securely braced and tied in position. Sheeting, bracing
and cofferdams shall be adequate to withstand all pressures to which the pipeline or
structure will be subjected. Pumping, bracing and other work within the cofferdam
shall be done in a manner to avoid disturbing any construction of the pipeline or the
enclosed masonry. Any movement or bulging which may occur shall be corrected
by the Contractor at his own expense so as to provide the necessary clearances and
dimensions.

Drawings of the cofferdams and design computations shall be submitted to the
County and approved prior to any construction. However, approval of these
drawings shall not relieve the Contractor of the responsibility for the cofferdams. The
drawings and computations shall be prepared and stamped by a Registered
Professional Engineer in the State of Florida and shall be in sufficient detail to
disclose the method of operation for each of the various stages of construction, if
required, for the completion of the pipeline and substructures.

B. Dewatering, Drainage and Flotation

1.

The Contractor shall construct and place all pipelines, concrete work, structural fill,
bedding rock and limerock base course, in-the-dry. In addition, the Contractor shall
make the final 24" of excavation for this work in-the-dry and not until the water level
is @ minimum of 18 below proposed bottom of excavation.

The Contractor shall, at all times during construction, provide and maintain proper
equipment and facilities to remove promptly and dispose of properly all water
entering excavation and keep such excavations dry so as to obtain a satisfactory
undisturbed subgrade foundation condition until the fill, structure, or pipes to be built
thereon have been completed to such extent that they will not be floated or otherwise
damaged by allowing water levels to return to natural elevations. At all times during
the construction operations, the groundwater levels shall be maintained at an
elevation 18 inches below the lowest level where structures are being installed.

Dewatering shall at all times be conducted in such a manner as to preserve the
natural undisturbed bearing capacity of the subgrade soils at proposed bottom of
excavation.

Wellpoints may be required for dewatering the soil prior to final excavation for deeper
in-ground structures or piping and for maintaining the lowered groundwater level
until construction has been completed to avoid the structure, pipeline, or fill from
becoming floated or otherwise damaged. Wellpoints shall be surrounded by suitable
filter sand and no fines shall be removed by pumping. Pumping from wellpoints shall
be continuous and standby pumps shall be provided.

The Contractor shall furnish all materials and equipment to perform all work required
to install and maintain the proposed drainage systems for handling groundwater and
surface water encountered during construction of structures, pipelines and
compacted fills.
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PART 2
2.01

10.

Where required, the Contractor shall provide a minimum of two operating
groundwater observation wells at each structure to determine the water level during
construction of the pipeline or structure. Locations of the observation wells shall be
at structures and along pipelines as approved by the County prior to their installation.
The observation wells shall be extended to 6 inches above finished grade, capped
with screw-on caps protected by 24" x 24" wide concrete base and left in place at
the completion of this Project.

Prior to excavation, the Contractor shall submit his proposed method of dewatering
and maintaining dry conditions to the County for approval. Such approval shall not
relieve the Contractor of the responsibility for the satisfactory performance of the
system. The Contractor shall be responsible for correcting any disturbance of
natural bearing soils for damage to pipeline or structures caused by an inadequate
dewatering system or by interruption of the continuous operation of the system as
specified.

As part of his request for approval of a dewatering system, the Contractor shall
demonstrate the adequacy of the proposed system and wellpoint filter sand by
means of a test installation. Discharge water shall be clear, with no visible soil
particles in a one quart sample. Discharge water shall not flow directly into wetlands
or Waters of the State as defined by FDEP and SWFWMD.

During backfilling and construction, water levels shall be measured in observation
wells located as directed by the County.

Continuous pumping will be required as long as water levels are required to be below
natural levels.

PRODUCTS

MATERIALS

General

1.

Materials for use as fill and backfill shall be described below and shall be from an
FDOT certified pit. For each material, the Contractor shall notify the County of the
source of the material and shall furnish the County, for approval, a representative
sample weighing approximately 50 pounds, at least ten calendar days prior to the
date of anticipated use of such material.

Additional materials shall be furnished as required from off-site sources and hauled
to the site.

Bedding - shall conform to FDOT Standard Specifications for Road and Bridge Construction,
Section 901 Coarse Aggregate, and shall be either coarse aggregate of Size No. 57 or
coarse sand of Size No. 9. Washed shell size No.57 may be used as an alternate bedding
material.

Structural Fill
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PART 3
3.01

1. Structural fill in trenches shall be used below spread footing foundations, slab-on-
grade floors and other structures as backfill within three feet of the below grade
portions of structures.

2. Shall be either soil classification A-1, A-2 or A-3, per AASHTO M-145, and shall be
free of organic matter, lumps of clay or marl, muck, compressible materials, and rock
exceeding 2.5 inches in diameter. Broken concrete, masonry, rubble or other similar
materials shall not be used as backfill. Minimum acceptable density shall be 98
percent of the maximum density as determined by AASHTO T-180.

Selected Common Fill - shall have the same material classification and requirements as
Structural Fill, as described above.

Common Fill

1. Shall be either soil classification A-1, A-2, A-3, A-4, A-5 or A-6, per AASHTO M-145,
and shall be free of organic matter, lumps of clay or marl, muck, compressible
materials and rock exceeding 2.5 inches in diameter. Broken concrete, masonry,
rubble or other similar materials shall not be used as backfill.

2. Material falling within the above specification, encountered during the excavation,
may be stored in segregated stockpiles for reuse. All material which, in the opinion
of the County, is not suitable for reuse shall be spoiled as specified herein for
disposal of unsuitable materials by the Contractor.

Unsuitable Material - soil classification A-7 and A-8, per AASHTO M-145, shall not be used
as backfill material.

EXECUTION
EXCAVATION

Excavate trenches and pits for structures to the elevations indicated on the construction
drawings. Take special care to avoid over-excavating or disturbing the bottom of the trench
or pit, so that the soil at the bottom of the hole remains in a naturally compacted condition.
Excavate to widths sufficient to provide adequate working room to install the required
structures. Do not excavate the final layer of soil to the designed grade until just before
placing the bedding, foundation, pipe, structure, or masonry work required. Remove
boulders, rocks, logs or any unforeseen obstacles encountered.

In case the foundation soil found at the bottom of the trench or pit is soft, plastic or mucky,
or does not conform to the soils classification specified as suitable foundation material, over-
excavation to a greater depth will be required. Soils not meeting the classification required
for foundation material shall be removed to a depth at least four inches below the bottom of
the pipe, bedding or structure bottom elevation. Rock, boulders or other hard or lumpy
material shall be removed to a depth 12 inches below the bottom of the pipe, bedding or
structure bottom elevation. Remove muck, clay or other soft material to a depth as needed
to establish a firm foundation.

Where possible, the sides of trenches should be vertical up to at least the spring line of the
installed pipe.
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3.02

D. Trench excavation shall be performed in accordance with Florida Statute Title XXXIII, Chapter

553, Part lll, Trench Safety Act.
BACKFILLING

Backfill materials shall be placed on solid, firm, naturally compacted or compacted to 98
percent of the maximum dry density of the material as determined by AASHTO T-180, dry
or dewatered in place soil foundations.

Where over-excavation is required due to nonconforming soil classification or rocky,
unstable, or otherwise undesirable soil conditions, place Structural Fill or Selected Common
Fill in the over-excavated zone up to the base of the bedding material layer. Compact the
over-excavated zone to 98 percent of the maximum dry density of the material as
determined by AASHTO T-180.

When backfilling in an over-excavated zone where moist or watery conditions exist, backfill
shall be coarse No. 9 sand or a mixture of No. 57 coarse aggregate with either No. 9 coarse
sand, A-1, or A-3 material.

After compaction, backfill material in the over-excavation zone shall form a solid and firm
foundation on which to build up successive layers of backfill and structures.

Bedding materials shall be placed on solid, firm soil foundations and shall be compacted to
98 percent of the maximum dry density of the material as determined by AASHTO T-180.

Concrete and masonry structures shall be backfilled using Structural Fill. Backfilling and
compaction shall be underneath the structure and carried up evenly on all walls of an
individual structure simultaneously. The maximum allowable difference in backfill elevations
shall be two feet. No backfilling shall be allowed against concrete or masonry walls until the
walls and their supporting slabs have been in place at least seven days or until the specified
28-day strength has been attained. Compaction of Structural Fill underneath the base and
along the walls shall be 98 percent of the maximum dry density of the material as determined
by AASHTO T-180. The Structural Fill shall be either dried or shall have water added so
that the moisture content of the material is within a range that will allow the required density
to be achieved.

Trenching backfill for pipe installation shall be Selected Common Fill for the pipe bedding
zone. The pipe bedding envelope shall begin at the level four inches, six inches, or nine
inches, depending on pipe diameter, below the bottom of the pipe, and shall extend
vertically up to a level 12 inches above the top of the pipe. Where the in-place soil material
within the four inch, six inch, or nine inch pipe bedding zone beneath the bottom of the pipe
meets the soil classification for Selected Common Fill, undercutting of the trench below the
bottom of the pipe will not be required. In this case, loosen the soil in the bottom of the trench
immediately below the middle third of the pipe diameter, and place the pipe upon it. Where
the in-place soil material within the pipe bedding zone does not meet the soil classification
for Selected Common Fill, undercutting shall be required, and the bedding zone shall be
backfilled with Selected Common Fill. In this case, place the pipe bedding material and
leave it in a moderately firm uncompacted condition under the middle third of the pipe
diameter, and compact the outer portions of the trench bottom to 98 percent of the maximum
dry density. Soils that were over-excavated due to rocky, soft or otherwise unsuitable soil
foundation conditions shall also be replaced with Selected Common Fill. Compaction of
Selected Common Fill shall be 98 percent of the maximum dry density as determined by

Specification-SLS 2-D R&R & Pump.docx 104 /194



3.03

AASHTO T-180. Such backfill material shall have an optimized moisture content that will
allow the required density to be achieved.

Pipe sections for gravity flow systems shall be laid with spigots downstream and bells
upstream. Excavate for pipe bells before laying pipe. Lay pipe true to the lines and grades
indicated on the construction plans. Place backfill material on both sides of the pipe and
compact to 98 percent of the maximum dry density of the material as determined by
AASHTO T-180. Take special care to effectively fill and compact the material in the haunch
areas under the sides of the pipe.

For pipes that are not installed under roadways or driveways, trenching backfill for pipe
installation shall be Common Fill above the pipe envelope zone, and shall be compacted to
95 percent of the maximum dry density of the material as determined by AASHTO T-180,
and shall have moisture content optimized to allow the required density. For pipes that are
installed under roadways or driveways, trenching backfill for pipe installation shall be
Selected Common Fill above the pipe envelope zone, and shall be compacted to 98 percent
of the maximum dry density of the material as determined by AASHTO T-180, and shall
have moisture content optimized to allow the required density. Selected Common Backfill
shall be placed in layers not to exceed 6 inches. Common Backfill shall be placed in layers
not to exceed 12 inches.

Backfill compaction tests shall be performed every 500 feet in pipe line trenches and for
every utility structure. Test reports shall be presented to the County Inspector.

GRADING AND CLEAN UP

Surplus and unsuitable soil materials not used on-site shall be removed and disposed of
off-site in a manner that is consistent with state and local regulations. In no case shall
surplus or unsuitable material be deposited on-site or on adjacent lands.

The surface of backfilled areas shall be graded smooth and true to the lines and grades
indicated on the construction plans. No soft spots or uncompacted areas shall be allowed
in the work.

Upon completion of the work, leave the work areas and all adjacent areas in a neat and
presentable condition, clear of all temporary structures, rubbish and surplus materials. Pile
any salvageable materials that have been removed in neat piles for pickup by County crews,
unless otherwise directed.

END OF SECTION
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL

PART 1

1.01

PART 2
PART 3
3.01

3.02

REFILL
GENERAL
SCOPE OF WORK

If in the opinion of the County, the material at or below the normal grade of the bottom of the
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed
by the County and replaced by crushed stone or washed shell.

PRODUCTS (NOT USED)
MATERIALS
EXCAVATION AND DRAINAGE

Whatever the nature of unstable material encountered or the groundwater conditions, trench
stabilization shall be complete and effective.

Should the Contractor excavate below the grade shown on the Contract drawings because
of negligence or for his own convenience; due to failure in properly dewatering the trench;
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by the
County to excavate below grade. The work of excavating below grade and furnishing and
placing the approved refill material shall be performed at the Contractor's expense.

REFILL

Soils not meeting the classification required for foundation material shall be removed to a
depth at least four inches below the bottom of the pipe, bedding or structure bottom
elevation. Rock, boulders or other hard or lumpy material shall be removed to a depth 12
inches below the bottom of the pipe, bedding or structure bottom elevation. Remove muck,
clay or other soft material to a depth as needed to establish a firm foundation.

END OF SECTION
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL

PART 1
1.01
A
B.
C.
D.
1.02
A
B.
C.
D.
PART 2
2.01
A
B.
2.02
A.
B.
C.
D.
E.

GENERAL
DESCRIPTION

The work specified in this Section consists of the design, provision, maintenance and
removal of temporary erosion and sedimentation controls as necessary.

Temporary erosion controls include, but are not limited to: grassing, mulching, netting,
watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces,
interceptor ditches at ends of berms and other such work at those locations which will
ensure that erosion during construction will be either eliminated or maintained within
acceptable limits as established by the County.

Temporary sedimentation controls include, but are not limited to: silt dams, traps, barriers,
and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation
pollution will be either eliminated or maintained within acceptable limits as established by
the County.

The Contractor is responsible for providing effective temporary erosion and sediment
control measures during construction or until final controls become effective.

REFERENCE DOCUMENTS

Florida Building Code.

FDEP/COE Dredge and Fill Regulations and/or Permit as applicable.
SWFWMD Permit Regulations and/or Permit as applicable.

Florida Stormwater, Erosion and Sedimentation Control Inspector’'s Manual.
PRODUCTS

EROSION CONTROL

Netting - fabricated of material acceptable to the County.

Seed and sod.

SEDIMENTATION CONTROL

Bales - clean, seed free cereal hay type.

Netting - fabricated of material acceptable to the County.

Filter stone - crushed stone conforming to Florida Dept of Transportation specifications.
Concrete block - hollow, non-load-bearing type.

Concrete - exterior grade not less than one inch thick.
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PART 3 EXECUTION

3.01 EROSION CONTROL

A. Minimum procedures for grassing shall be:

1.

Scarify slopes to a depth of not less than six inches and remove large clods, rock,
stumps, roots larger than 1/2 inch in diameter and debris.

2. Sow seed within twenty-four (24) hours after the ground is scarified with either
mechanical seed drills or rotary hand seeders.

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches.

4. Apply netting over mulched areas on sloped surfaces.

5. Roll and water seeded areas in a manner which will encourage sprouting of seeds
and growing of grass. Reseed areas which exhibit unsatisfactory growth. Backfill
and seed eroded areas.

3.02 SEDIMENTATION CONTROL
A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as

shown on the approved descriptions and working drawings. Deteriorated hay bales and
dislodged filter stone shall be replaced by the Contractor at his expense.

3.03 PERFORMANCE

A. The Contractor, at his own expense, shall immediately take whatever steps are necessary
to correct any deficiencies of the temporary erosion and sediment control measures
employed if they fail to produce results or do not comply with the requirements of the State
of Florida or any other federal, governmental or regulatory agency.

END OF SECTION
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PART 1

1.01

1.02

PART 2
2.01

SECTION 02615 DUCTILE IRON PIPE AND FITTINGS
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
ductile iron pipe and restrained joint ductile iron pipe and cast iron or ductile iron restrained
joint fittings, complete, as shown on the Drawings and specified in these Standards.

Fittings are noted on the drawings for the Contractor's convenience and do not relieve him
from laying and jointing different or additional items where required.

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
push-on joint or restrained joint ductile iron pipe, complete as shown on the Drawings and
Specifications.

Newly installed pipe shall be kept clean and free of all foreign matter. All DI pipe installed
underground shall be poly wrapped unless noted otherwise on the plans.

SUBMITTALS

The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed,
a list of materials to be furnished, the names of the suppliers and the appropriate shop
drawings for all ductile iron pipe and fittings.

The Contractor shall submit the pipe manufacturer's certification of compliance with the
applicable sections of the Specifications.

PRODUCTS
MATERIALS

Ductile iron pipe shall conform to AWWA C150 and AWWA C151. Pipe shall be Pressure
Class 350. All ductile iron pipe used in above ground applications shall be Special Thickness
Class 53. All pipe materials used in potable water systems shall comply with NSF Standard
61.

Unrestrained joint pipe shall be supplied in lengths not to exceed 21 ft. and shall be either
the rubber-ring compression-type push-on joint or standard mechanical joint pipe as
manufactured by the American Cast Iron Pipe Company, U.S. Pipe and Foundry Company,
or an approved equal.

All mechanical joint fittings shall be pressure rated for 350 psi for sizes 4-24 inches and 250
psi for sizes 30 inches and larger. All flanged fittings shall be pressure rated for 250 psi for
all sizes. All fittings shall meet the requirements of AWWA C110 or AWWA C153.

Rubber gaskets shall conform to AWWA C111 for mechanical and push-on type joints and
shall be Ethylene Propylene Diene Monomer (EPDM) rubber for potable water and
reclaimed water pipelines. Standard gaskets shall be such as Fastite as manufactured by
American Cast Iron Pipe Company, or an approved equal. Acrylonitrile butadiene (NBR)
gaskets shall be used for potable water mains that are located in soil that is contaminated
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2.02

2.03

with low molecular-weight petroleum products or non-chlorinated organic solvents or non-
aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable water
mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used where both classes of
contaminates are found.

Water Main and Reclaimed Water Main Coatings: All ductile iron pipe used in water and
reclaimed water systems shall have a standard thickness cement lining on the inside in
accordance with AWWA C104 and a standard 1-mil asphaltic exterior coating per AWWA
C151. All ductile iron or gray iron fittings used in water and reclaimed water systems shall
have standard thickness cement linings on the inside per AWWA C104 and an asphaltic
exterior coating or they shall have factory-applied fusion bonded epoxy coatings both inside
and outside in accordance with AWWA C550.

Wastewater Main Coatings: All ductile iron pipe and fittings used in wastewater sewer
systems shall have a factory applied dry film thickness 40-mil Protecto 401 or 40-mil
Novocoat SP2000W amine cured novalac ceramic epoxy lining on the inside. The interior
lining application is to be based on the manufacturer's recommendation for long-term
exposure to raw sewage. To ensure a holiday-free lining, documentation must be provided,
prior to shipment, showing each section of lined pipe has passed holiday testing at the time
of production per ASTM G62. The lining shall have a minimum ten year warranty covering
failure of the lining and bond failure between liner and pipe.

Exterior coatings for ductile iron pipe and fittings used in wastewater systems shall be either
an asphaltic coating per AWWA C151 or a factory-applied epoxy coating per AWWA C550.

Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in
casings under roads and railroads and at other locations specifically indicated on the
construction drawings. Thrust restraint devices shall be either concrete thrust blocks or
restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 3100, Allgrip
3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000 PV, or other approved
equal restraining gland products. Restrained joints, where used, shall be installed at bend
and fitting locations and at pipe joint locations both upstream and downstream from the
bends or fittings at distances as required by these Standards. Restrained joint pipe fittings
shall be designed and rated for the following pressures:

350 psi for pipe sizes up to and including 24" diameter
250 psi for pipe sizes 30" diameter and above

DETECTION
Pipe shall have a 3-inch wide warning tape of the proper color placed directly above the
pipe 12 inches below finished grade or a 6-inch warning tape between 12 inches and 24

inches below finished grade.

Pipe shall have a No. 10 gauge solid, insulated wire of proper color installed along the pipe
alignment as detailed in these standards.

IDENTIFICATION
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A. Each length of pipe and each fitting shall be marked with the name of the manufacturer, size
and class, lining type, and shall be clearly identified as ductile iron pipe. All gaskets shall be
marked with the name of the manufacturer, size and proper insertion direction.

B. Pipe shall be polyethylene-wrapped blue for water mains, purple (Pantone 522 C) for
reclaimed water mains and green for sewer mains, per AWWA C105. Pipe need not be
entirely polyethylene wrapped if soil testing, which is performed by the Engineer of Record
or the Contractor in accordance with AWWA C105, indicates that the soil at the site is not
corrosive. If soil testing indicates that the soil at the site is not corrosive, pipe may be spiral
wrapped with color coded polyethylene at a six-inch minimum spacing, or the ductile iron
pipe (DIP) may be painted with permanent oil-based paint, dried and cured in advance of
installation with a minimum 1-inch wide color coded stripe on the top and both sides of the
DIP.

C. All above ground potable water mains and appurtenances shall be painted safety blue.

END OF SECTION
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PART 1

1.01

1.02

SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE

GENERAL

Reference Section 1.9, Installation of Pipelines in the Manatee County Public Works Utility
Standards Part 1-Utility Standards Manual.

GENERAL

Furnish and install pipe, fittings, valves, fire hydrants, services, and all other appurtenances
and incidentals complete and in-place as required by the construction drawings.

Where potable or reclaimed water mains are to be installed under pavement, in parking lots,
etc., the main shall be DI or protected by a steel casing pipe.

All pipe crossing state or federal roads or local arterials & thoroughfares shall be installed
in a casing pipe.

Services under any kind of pavement shall be Type “K” copper or Schedule 40 stainless
steel.

Water mains 16-inches and larger shall be ductile iron. High density polyethylene or PVC
(for 16” only). The use of HDPE pipe must be authorized by the County prior to ordering
and installation.

Ductile iron pipe, with gasket materials as required in these Standards, shall be used in soil
that is contaminated with low molecular-weight petroleum products, aromatic hydrocarbons,
chlorinated hydrocarbons or organic solvents.

Trees shall not be planted or located within 10 feet of any potable water main, reclaimed
water main, sanitary force main or gravity sanitary sewer main that is owned and maintained
by County. With prior approval, an approved root barrier may be used with 5 feet of
clearance.

All distribution waterlines that enter private property become private lines and shall have a
back-flow preventer installed at the right-of-way. BFP can be part of a meter assembly or a
BFP / detector check assembly.

HANDLING AND STORAGE

Prior to installation, all pipe and fittings shall be inspected. Cracked, broken, or otherwise
defective materials not in compliance with these standards shall not be used and shall be
removed from the project site.

The pipeline installer shall take care in the handling, storage and installation of the pipe and
fittings to prevent injury to the materials or coatings. Use proper implements, tools and
facilities for the safe and proper protection of the work. Lower the pipe and fittings from the
truck to the ground and from the ground into the trench in a manner to avoid any physical
damages. Under no circumstances shall the pipe or fittings be dropped onto the ground or
into the trenches.
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C. The pipeline installer shall not distribute material on the job site faster than it can be used
to good advantage. Unless otherwise approved by the County, installer shall not distribute
more than one week’s supply of material in advance of laying. Any materials not to be
installed within two weeks of delivery shall be protected from the sunlight, atmosphere and
weather by suitable enclosures or protective wrapping until ready for installation. Stored
PVC pipe shall be placed on suitable racks with bottom tiers raised above the ground to
avoid damage. Storage of pipe on the job site shall be done in accordance with the pipe
manufacturer’s written instructions.

1.03 SURVEY MARKINGS

A. As a marker for the Surveyor, a PVC pipe marker or 2” x 4” marker shall be inserted by the
Contractor on the top of pipe for potable water mains, reclaimed water mains and sanitary
force mains at intervals no greater than 200 feet apart and at locations where there is a
substantial grade change. The pipe markers shall indicate the pipe diameter and shall be
labeled PWM in “safety” blue, RWM in purple, and FM in green, for potable water mains,
reclaimed water mains and sanitary force mains, respectively. The Contractor is
responsible for making the aforementioned markers available to the Surveyor. The
Contractor shall field locate the mains and fittings when markers are not made available to
the Surveyor.

B. As a marker for the Surveyor, a PVC pipe marker or 2” x 4" marker shall be inserted by the
Contractor on the top of all pipe fittings (other than sanitary sewer service wyes, potable
water saddles and reclaimed water saddles). The markers for fittings shall indicate the type
of fitting and shall be labeled PWF in “safety” blue, RWF in purple, and FMF in green, for
potable water fittings, reclaimed water fittings, and sanitary force main fittings, respectively.
The Contractor is responsible for making the aforementioned markers available to the
Surveyor. The Contractor shall field locate the mains and fittings when markers are not
made available to the Surveyor.

C. A PVC pipe marker or 2” x 4” marker shall be inserted by the Contractor at the beginning
and end of each horizontal directional drill (HDD). The HDD Contractor shall provide a
certified report and bore log indicating the horizontal and vertical location every 25 linear
feet or less along the pipe.

D. A 2” PVC pipe marker with a painted end cap shall be inserted by the Contractor at the ROW
line indicating each individual new service location or stub out. The marker shall be a 6 foot
length of PVC pipe inserted 2 feet into the ground and shall be painted “safety” blue for
potable water, purple for reclaimed water, and green for sewer.

1.04 PROCEDURE FOR TESTING WATER LINES, FORCE MAINS AND RECLAIMED
WATER LINES

A. A 48-hour notice is needed prior to testing. A letter stating the reasons testing should be
scheduled ahead of other jobs must accompany all emergency testing requests.

B. County and Contractor must be present for all testing, except for testing tapping valves and
sleeves.

C. HYDROSTATIC TESTING
1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards
Manual Section 1.8.7.
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1.05 INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR CASING
AND CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED AND/OR COUNTY
ACCEPTED WATER AND SEWER PIPE WITHIN DEVELOPMENT PROJECTS UNDER
ACTIVE CONSTRUCTION

A. Prior to testing water and sewer lines, every effort will be made to install sleeves for
underground utilities that will cross these water and sewer lines or services.

B. Where it has not been possible to pre-install sleeves prior to testing and bores or conduits
are required, it is the responsibility of the utility company and/or their Contractor performing
the work to provide Manatee County Utility Operations Department or the Engineer of
Record with accurate horizontal and vertical as-built information of the sleeves, bores and
conduits installed by said utility company. This applies to all bores and conduits crossing
water and sewer lines.

C. Procedures to be followed for installation of conduits, pipe lines and bores that will cross, or
be closer than 5'-0" horizontally and 18 inches vertically to, previously tested water and
sewer lines that are still under the ownership of the developer/contractor.

1. Notify the County and obtain the best as-built information available. Allow sufficient
time for the County to field locate the existing pipe lines.

2. Submit drawings of proposed location to the County and Manatee County Utility
Operations Dept. Utility Locations Section for review.

3. Obtain a County Right-of-Way Use Permit if the work area is within a dedicated area
of right-of-way.

4. Perform installation in the presence of a County representative. Call (941) 792-
8811, ext. 5061 or ext. 5069 with at least two (2) working days notice.

5. Submit two (2) copies of as-built information to the County to incorporate into the
record drawings to be submitted to the County.

6. Failure to follow steps 2) thru 5) will result in additional charges for retesting the

previously tested water and sewer lines.

D. Procedures to be followed for installation of conduits, pipe lines and bores crossing or closer
than 5'-0" horizontally and 18 inches vertically to previously tested water and sewer lines
that have been previously accepted by Manatee County:

1. Obtain record drawing information from the County.
If roadway has been dedicated to Manatee County, obtain Right-of-Way Use Permit
and copy the Project Management Department Locations Section with proposed
location drawing.

3. Follow procedures in "Sunshine State One-Call", paying special attention to the
requirements of Section VII.

E. Should water or sewer lines be damaged during the bore pipe line or casing installation, the
cost of any repairs and retesting will be paid for by the utility company that installed the bore.
The actual clearance between a bored casing crossing a water or sewer pipe should not be
less than 18 inches.

1.06 DETECTION

A. Direct buried pipe shall have 3" detectable metallic tape of the proper color placed directly
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above the pipe and 12" below finished grade or 6" detectable tape between 12" and 24"
below finished grade.

B. Direct buried or horizontal directional drilled non-metalic pipe shall also have tracer wire
installed along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge,

high strength, copper clad steel wire with a polyethylene jacket of appropriate color
manufactured by Copperhead Industries or Manatee County approved equal.

END OF SECTION
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PART 1
1.01

1.02

1.03

PART 2
2.01

SECTION 02620 POLYETHYLENE (HDPE) PIPE AND FITTING
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
polyethylene pressure pipe, fittings and appurtenances as shown on the Drawings and
specified in the Contract Documents and these Standards.

Newly installed pipe shall be kept clean and free of all foreign matter & gouges.
All pipe shall be correctly color coded / identified.
QUALIFICATIONS

All polyethylene pipe, fittings and appurtenances shall be furnished by a single
manufacturer who is fully experienced, reputable and qualified in the manufacture of the
items to be furnished.

SUBMITTALS

The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed,
a list of materials to be furnished, the names of the suppliers and the appropriate shop
drawings for all polyethylene pipe and fittings.

The Contractor shall submit the pipe manufacturer's certification of compliance with the
applicable sections of the Specifications.

The Contractor shall submit shop drawings showing installation method and the proposed
method and specialized equipment to be used.

PRODUCTS
POLYETHYLENE PRESSURE PIPE

Polyethylene pipe 4" diameter and larger shall be high-density bimodal PE3408/PE
100/PE4710 polyethylene resin with a minimum cell classification of 445574 per ASTM
D3350, Class 160, DR 11, Performance Pipe DriscoPlex 4000, or an approved equal,
meeting the requirements of AWWA C906. All pipe materials used in potable water systems
shall comply with NSF Standard 61. Outside diameters of water, reclaimed water and
pressure sewer HDPE pipes shall be ductile-iron sizing system (DIPS).

Polyethylene pipe 3 inches in diameter (for potable water and reclaimed water), and 3
inches in diameter and smaller (for wastewater grinder pump force mains) shall be high-
density PE 3408 polyethylene, per ASTM D2737, Pressure Class 160, iron pipe size (IPS)
outside diameter, DR 11, Performance Pipe DriscoPlex 4100 or an approved equal, meeting
the requirements of ASTM D 3035 and AWWA C901.

Polyethylene tubing 2 inches in diameter and smaller for potable water and reclaimed water
shall be high density PE 3408 polyethylene resin per ASTM D2737, Pressure Class 200,
Copper Tube Size (CTS), SDR 9, Performance Pipe DriscoPlex 5100, Endot EndoPure,
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2.02

2.03

2.04

PART 3
3.01

3.02

Charter Plastics or an approved equal, meeting the requirements of AWWA C901. Butt
fusion or CTS brass connections shall be used. All pipe materials used in potable water
systems shall comply with NSF Standard 61.

JOINTS

Where PE pipe is joined to PE pipe, it shall be by thermal butt fusion. Thermal fusion shall
be accomplished in accordance with the written instructions of the pipe manufacturer and
fusion equipment supplier. The installer of the thermal butt fused PE pipe shall have
received training in heat fusion pipe joining methods and shall have had experience in
performing this type of work.

Flanged joints, mechanical joints and molded fittings for 4” and larger pipe shall be in
accordance with AWWA C906. Mechanical joints and fittings for 3” and smaller pipe & tubing
shall meet the requirements of: AWWA C901, ASTM D 3350 and ASTM D 3140.

DETECTION

Direct buried HDPE pipe shall have 3" detectable metallic tape of the proper color placed
directly above the pipe and 12" below finished grade or 6" detectable tape between 12" and
24" below finished grade.

Direct buried or horizontal directional drilled HDPE pipe shall also have tracer wire installed
along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, high
strength, copper clad steel wire with a polyethylene jacket of appropriate color manufactured
by Copperhead Industries or Manatee County approved equal.

IDENTIFICATION
Pipe shall bear identification markings in accordance with AWWA C906.

Pipe shall be color coded blue for water, purple (Pantone 522 C) for reclaimed water or
green for pressure sewer using a solid pipe color or embedded colored stripes. Where
stripes are used, there shall be a minimum of three stripes equally spaced.

EXECUTION
INSTALLING POLYETHYLENE PRESSURE PIPE AND FITTINGS

All polyethylene pressure pipe shall be installed by direct bury, directional bore, or a method
approved by the County prior to construction. If directional bore is used, or if directed by the
County, the entire area of construction shall be surrounded by silt barriers during
construction.

INSPECTION AND TESTING

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipelines shall be subjected to a hydrostatic pressure and leak testing. Refer to Manatee
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7.

END OF SECTION
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PART 2
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SECTION 02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS

(AWWA SPECIFICATIONS C-900 & C-905)
GENERAL
SCOPE OF WORK
Furnish all labor, materials, equipment and incidentals required to install the PVC piping,
iron fittings and other appurtenances complete and ready for use as indicated on the
construction drawings.
Provide and install complete all fittings and appurtenances not noted specifically on the
construction plans as required to complete the utility system in accordance with these
Standards.
DESCRIPTION OF SYSTEM
The Contractor shall install the piping in the locations as shown on the Drawings.
QUALIFICATIONS
All plastic pipe, fittings and appurtenances shall be furnished by a single manufacturer who
is fully experienced, reputable, qualified and specializes in the manufacture of the items to
be furnished. The pipe and fittings shall be designed, constructed and installed in
accordance with the best practices and methods and shall comply with these Specifications.

SUBMITTALS

The Contractor shall submit shop drawings to the County including, but not limited to,
dimensions and technical specifications for all piping.

The Contractor shall submit to the County, samples of all materials specified herein.

The Contractor shall submit and shall comply with pipe manufacturer's recommendation for
handling, storing and installing pipe and fittings.

The Contractor shall submit pipe manufacturer's certification of compliance with these
Specifications.

TOOLS

The Contractor shall supply special tools, solvents, lubricants, and caulking compounds
required for proper installation.

PRODUCTS
MATERIALS
Polyvinyl chloride (PVC) pressure pipe, 4 - 12 inches in diameter, shall be Class 235, DR

18, meeting the requirements of AWWA C900 used for potable and reclaimed water. Mains
shall be cast-iron-pipe-equivalent outside diameters (also known as ductile iron pipe size
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PART 3
3.01

3.02

(DIPS)). Each length of pipe shall be hydrostatically tested to four times its pressure class
of the pipe by the manufacturer in accordance with AWWA C900.

Polyvinyl chloride (PVC) pressure pipe, 14 inches in diameter, shall be ductile iron pipe size
(DIPS) outside diameter and shall meet the requirements of AWWA C905. Pipe used in
water, sewer, and reclaimed water service shall be DR 18 and Pressure Class 235. Each
length of pipe shall be hydrostatically tested at twice its pressure class in accordance with
AWWA C905. Pipe shall be furnished in standard lengths of approximately 20 feet.

PVC pipe shall not be used for potable and reclaimed water mains 16 inches and larger.

Polyvinyl chloride (PVC) pressure pipe, 2-3 inches in diameter, shall be Pressure Rated
200, SDR21, conforming to ASTMD2241, and shall have Iron Pipe Size (IPS) outside
diameters. SDR 21 PVC pipe 2-3 inches in diameter shall not be used for working pressures
greater than 125 psi. PVC pipe shall not be used in applications, which require pipes that
are less than 2 inches in diameter for wastewater force mains. PVC Pipe shall not be used
in applications which require pipes that are less than 3 inches in diameter for potable water
piping and reclaimed water piping.

Standard PVC pressure pipe joints shall be bell and spigot push-on type with elastomeric
ring seals. Ring seal gaskets used at push-on joints shall conform to ASTM F 477 and shall
be EPDM rubber for potable and reclaimed water pipes.

Lubricant furnished for lubricating the push-on joints in potable water pipes shall be
nontoxic, water soluble, shall not support the growth of bacteria, shall have no deteriorating
effects on the gasket or pipe material, and shall not impart color, taste, or odor to the water,
and shall be an approved substance per NSF 61.

Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in
casings under roads and railroads and at other locations as indicated on the construction
drawings. Thrust restraint devices for PVC pipe and fittings shall be either concrete thrust
blocks or restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and
3100, Aligrip 3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000PV or other
approved equal restraining gland products. Restrained joints, where used, shall be installed
at bend and fitting locations and at pipe joint locations both upstream and downstream from
bends or fittings at distances as required by these Standards.

All fittings for PVC pipe shall be ductile iron or gray iron with mechanical joints and shall
conform to AWWA C110 or AWWA C153 and to the applicable sections of these Standards
for ductile iron and gray iron fittings.

All pipe materials used in potable water systems shall comply with NSF Standard 61.
EXECUTION

INSTALLATION

The Contractor shall install the plastic pipe in strict accordance with the manufacturer's
technical data and printed instructions.

DETECTION
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3.04

Direct buried pipe shall have 3" warning tape of the proper color placed directly above the
pipe 12" below finished grade or 6" warning tape between 12" and 24" below grade.

PVC pipe shall have a No. 10 gauge solid, insulated wire of proper color installed along the
pipe alignment as detailed in these Standards.

IDENTI FICATION

PVC pipe shall bear identification markings in accordance with AWWA C900, AWWA C905
or ASTM D2241.

PVC pipe shall be color coded blue for water, purple (Pantone purple 522C) for reclaimed
water or green for pressure sewer using a solid pipe color pigment.

INSPECTION AND TESTING

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipelines shall be subjected to a hydrostatic pressure and leak testing. Refer to Manatee
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7. Prior
to testing, the pipe lines shall be supported in a manner approved by the County to prevent
movement during tests.

END OF SECTION
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SECTION 02640 VALVES AND APPURTENANCES

PART 1 GENERAL
1.01 SCOPE OF WORK
A. The Contractor shall furnish all labor, materials, equipment and incidentals required and

install complete and ready for operation all valves and appurtenances as shown on the
Drawings and as specified herein.

B. All of the types of valves and appurtenances shall be products of well established reputable
firms who are fully experienced and qualified in the manufacture of the particular equipment
to be furnished. The equipment shall be designed, constructed and installed in accordance
with the best practices and methods and shall comply with these standards as applicable.
Valves used in waterworks applications shall comply with Section 8 of NSF Standard 61 for
mechanical devices.

C. All of the equipment and materials specified herein are intended to be standard for use in
controlling the flow of potable water, reclaimed water, wastewater, etc., depending on the
applications.

D. All valves and appurtenances shall be of the size shown on the drawings and, to the extent

possible, all equipment of the same type on the project shall be from a single manufacturer.

E. All valves and appurtenances shall have the name of the manufacturer, year of the valve
and the working pressure for which they are designed cast in raised letters upon some
visible part of the body.

F. Special tools, if required for the normal operation or maintenance, shall be supplied with the
equipment.
G. All hand actuated buried valves shall have three-piece adjustable valve boxes and 2-inch

square AWWA operating nuts. Provide stainless steel extension stems and alignment rings
where needed to bring the operating nut to within 4 feet below the box lid.

H. Water and reclaimed water system isolation valves shall be gate valves for sizes 2-inch
through 12-inch and shall be butterfly valves for sizes 16-inch and larger.

. Isolation valves for sewer force main pipelines shall be gate valves, unless otherwise noted
on the plans. Tapping valves shall be used for tapping force mains. Plug valves shall be full
port, have a 100% circular cross section, and must have prior written authorization from the
County for use.

J. Valves shall open when turning the operating nut or wheel counterclockwise and shall close
when turning clockwise.

K. All bonnet bolts, gland bolts, flange connection bolts, nuts, washers, and other trim
hardware exposed to the outside environment shall be stainless steel. Thrust collar tie-rod
bolts shall be stainless steel. All MJ-type underground bolts, nuts, and washers shall be
COR-TEN or stainless steel.
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1.02

1.03

PART 2

2.01

All valves shall have a factory applied, holiday free, fusion bonded epoxy coating on the
interior and exterior unless otherwise noted in the plans or the following specification. All
other painted items exposed to sunlight, including field painted box lids, etc., shall be
painted the appropriate color with an epoxy type paint.

No valves with a break-way stem shall be allowed.
The equipment shall include, but not be limited to, the following:

Gate valves (Sec. 2.01)

Combination Pressure Reducing and Pressure Sustaining with Check
Valves Option (Sec. 2.02)

3 Ball Valves (Sec. 2.03)

4 Butterfly Valves (Sec. 2.04)

5. Plug Valves (Sec. 2.05)

6. Valve Actuators (Sec. 2.06)
7

8

9

N —

Air Release Valves (Sec. 2.07)
Valves Boxes (Sec. 2.08)
. Corporation Stops and Saddles (Sec. 2.09)
10. Flange Adapters and Plain End Couplings (Sec. 2.10)
11. Hose Bibs (Sec. 2.11)
12. Swing Check Valves (Sec. 2.12)
13. Hydrants (Sec. 2.13)
14. Restrained Joints (Sec. 2.14)
15. Tapping Sleeves and Tapping Valves (Sec. 2.15)
16. Tracer Wire Boxes (Sec. 2.16)

SUBMITTALS

Submit to the County within 30 days after execution of the contract a list of materials to be
furnished, the names of the suppliers and the date of delivery of materials to the site.

Complete shop drawings of all valves and appurtenances shall be submitted to the County
for approval in accordance with the Specifications.

TOOLS

Special tools, if required for normal operation and maintenance shall be supplied with the
equipment.

PRODUCTS
GATE VALVES

Where indicated on the drawings or necessary due to locations, size, or inaccessibility,
chain wheel operators shall be furnished with the valves. Such operators shall be designed
with adequate strength for the valves with which they are supplied and provide for easy
operation of the valve. Chains for valve operators shall be galvanized.

Gate valves installed underground shall be provided with a box cast in a concrete pad and
a box cover. Stainless steel or equivalent valve extension stems shall be provided to place
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2.02

the valve operating nut no more than 4 feet deep. One valve wrench, 6 feet in length, shall
be provided for every 15 valves installed.

Gate valves 2 inches to 14 inches in diameter shall be resilient seated, manufactured to
meet or exceed the requirements of AWWA C509 or AWWA C515 and shall be UL listed
and FM approved where applicable. Valves shall have an unobstructed waterway equal to
or greater than the full nominal diameter of the valve.

The valves shall have a non-rising stainless steel stem to eliminate lead content. All bolts,
nuts and washers shall be stainless steel to eliminate exterior corrosion and maintain
fastener strength. Manufacturer shall use Never-Seez or equivalent during assembly of bolt
and nut sets to prevent galling of similar metals. Stem seals shall be provided and shall be
of the O-ring type, two above and one below the thrust collar. Valves that are located above
grade and located in valve vaults shall be OS&Y with flanged joints.

The wedge shall be ductile iron fully encapsulated with an EPDM rubber. The Elastomer
type shall be permanently indicated on the disc or body of the valve. The resilient sealing
mechanism shall provide zero leakage at the water working pressure when installed with
the line flow in either direction.

The valve body, bonnet, and bonnet cover shall meet or exceed all the requirements of
AWWA C515.

Valves meeting AWWA C515 requirements shall be rated for an operating pressure of 250
psi and shall be tested in accordance with AWWA C515.

The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall open left
or counterclockwise.

The valves shall be covered by a Manufacturer's 10 year warranty on manufacturer’s
defects and reasonable labor costs for replacement. Warranty shall become effective from
the date of purchase by the end user and delivered within 30 days from the receipt of the
purchase order. For publicly owned and maintained utilities, the end user is Manatee County
Government.

Gate valves shall be assembled and tested in a certified 1ISO 9001:2000 manufacturing
facility within the United States and provide their certification of meeting internationally
recognized quality control procedures.

COMBINATION PRESSURE REDUCING & PRESSURE SUSTAINING WITH CHECK
VALVE OPTION

Pressure sustaining and check valve shall be pilot operated diaphragm actuated valve with
cast iron body, bronze trim, and 125-pound flanged ends. The valve shall be hydraulically
operated, diaphragm type globe valve. The main valve shall have a single removable seat
and a resilient disc, of rectangular cross section, surrounded on three and a half sides. No
external packing glands are permitted and there shall be no pistons operating the main valve
or any controls. The valve shall be equipped with isolation valves to service the pilot system
while permitting flow if necessary. Main valve and all pilot controls shall be manufactured in
the United States of America. Valve shall be single chamber type, with stainless steel stem.
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2.04

Valve shall automatically reduce pressure for the downstream distribution network and
sustain a minimum pressure in the high pressure main regardless of distribution demand,
and as an option, shall also close when a pressure reversal occurs for check valve
operations. The pilot system shall consist of two direct acting, adjustable, spring loaded
diaphragm valves.

Valve shall be cast iron or ductile iron with main valve trim of brass and bronze. The pilot
control valves shall be cast brass with 303 stainless steel trim. Valve shall be similar in all
respects to Cla-Val Company, Model 92-01 or a similar control valve such as Bermad Model
723, GA Industries Model 4700 or an approved equal.

BALL VALVES

Ball valves for water and reclaimed water, in sizes 3/4-inch through 2-inch, shall be brass
body, stem and ball per ASTM B 62, alloy 85-5-5-5, full port, full flow, 1/4-turn check, ball
curb valves, rated for 300 psi, Mueller 300 (as specified in the table below), Ford B-Series,
or approved equal, with compression, pack joint, flare, threaded or flanged ends as required.
Ball valves for wastewater, 2-inch through 3-inch, shall be 316 stainless steel body, cap,
stem and ball per ASTM A351, full port, full flow, 1/4-turn check, ball valves, steam rated for
150 psi, pressure rating 1,000 psi CWT, Apollo 76F or approved equal, with threaded or
flanged ends as required.

Curb Stops for Water and Reclaimed Water

Pipe Material Type of Connection Model
HDPE Compression x FIP B-25170 *
HDPE Pack Joint x FIP P-25170 *
Copper Compression x FIP B-25170
Copper Flare x FIP B-25166
Stainless Steel FIP x FIP Thread B-20200
* Insert required, part number per manufacturer product information

All valves shall be mounted in such a position that valve position indicators are plainly
visible. Above grade ball valves shall have a vinyl coated lever handle. Lever handle, handle
nut, and lever packing gland shall be 304 or 316 stainless steel.

Potable plastic service pipe material and compression and pack joint connectors shall not
be used in soil that is contaminated with low molecular-weight petroleum products, aromatic
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing
shall apply.

BUTTERFLY VALVES

Butterfly valves shall conform to AWWA C504, Class 250 B, Mueller Lineseal XPII, DeZurik
AWWA, Pratt HP-250Il, or an approved equal.

Valve seats shall be an EPDM elastomer. Valve seats 24 inches and larger shall be field
adjustable and replaceable without dismounting operator dise or shaft and without removing
the valve from the line. Valves 20 inches and smaller shall have bonded or mechanically
restrained seats as outlined in AWWA C504.
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All valves shall be subject to hydrostatic and leakage tests at the point of manufacture. The
hydrostatic test for Class 250 valves shall be performed with an internal hydrostatic pressure
equal to 500 psi applied to the inside of the valve body of each valve. During the hydrostatic
test, there shall be no leakage through the metal, the end joints or the valve shaft seal. The
leakage test for the Class 250 valves shall be performed at a differential pressure of 250 psi
and against both sides of the valve. No adjustment of the valve disc shall be necessary after
pressure test for normal operation of valve. All valves shall be leaktight in both directions.

Butterfly valve actuators shall conform to AWWA C504. Gearing for the actuators shall be
totally enclosed in a gear case. Actuators shall be capable of seating and unseating the disc
against the full design pressure and shall transmit a minimum torque to the valve. Actuators
shall be rigidly attached to the valve body.

The valve shaft shall be constructed of 18-8, ASTM A-276, Type 304 stainless steel and
designed for both torsional and shearing stresses when the valve is operated under its
greatest dynamic or seating torque. Shaft shall be of either a one piece unit extending full
size through the valve disc and valve bearing or it may be of a stub shaft design. Shaft
bearings shall be teflon or nylon, self-lubricated type.

Gearing for the operators shall be totally enclosed in a gear case in accordance with
paragraph 3.8.3 of the above mentioned AWWA Standard Specification.

Operators shall be capable of seating and unseating the disc against the full design
pressure of velocity, as specified for each class, into a dry system downstream and shall
transmit a minimum torque to the valve. Operators shall be rigidly attached to the valve
body.

The manufacturer shall certify that the required tests on the various materials and on the
completed valves have been satisfactory and that the valves conform with all requirements
of this Specification and the AWWA standard.

Where indicated on the Drawings, extension stems, floor stands, couplings, stem guides,
and floor boxes as required shall be furnished and installed.

PLUG VALVES

Plug valves shall be eccentric, non-lubricating type with integral plug and shafts and shall
be furnished with end connections and with actuating mechanisms as called for on the
construction plans or as otherwise required. Valves shall seal bubble-tight or water drop-
tight in both directions when tested according to the Leakage Test method of AWWA C504
with a hydrostatic pressure of 150 psi.

Plug valves shall also be subjected to the internal, full body Hydrostatic Test of AWWA C504
at a pressure two times the rated pressure or a minimum pressure of 300 psi, whichever is
greater. During the test, there shall be no leakage through the metal, or through the end
joints or shaft seal, nor shall any part of the valve be deformed.

Flanged valve ends shall be faced and drilled according to ANSI B 16.1, Class 125.
Mechanical joint valve ends shall conform to AWWA C111. Threaded ends shall conform to
the NPT requirements of ANSI B1.20.1.
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The plug valve body, bonnet and gland shall be ductile iron per ASTM A 126, Class B. The
integral plug and shafts shall be cast iron ASTM A 126, Class B, or 316 stainless steel. The
entire plug, except for the shafts, shall be covered with nitrile (Buna N) rubber. The rubber
compound shall have been vulcanized to the metal plug and shall have a peel strength of
not less than 75 pounds per inch when tested according to ASTM D 429, method B. The
valve seat shall be at least 90 percent pure nickel, welded-in overlay into the cast iron body.
The top and bottom bearings shall be 316 stainless steel.

Plug valves shall have a full port area of 100 percent of the nominal pipe size area.
Valves shall have worm gear type actuators with 2-inch square operating nuts.

Plug valves shall be installed side-ways with plug shaft horizontal so that the plug rotates
upward when it opens, with the flow entering the seat end of the valve.

Plug valves shall be coated inside with Protecto 401 or amine-cured novolac ceramic epoxy
or another two-part epoxy suitable for sanitary sewer service which has been approved by
Manatee County.

VALVE ACTUATORS
Butterfly valve and plug valve actuators.

Butterfly valve and plug valve actuators shall conform to the requirements for actuators
presented in AWWA C 504 and shall be either manual or motor operated. Actuators shall
be capable of seating and unseating the disc against the full design pressure and velocity,
as specified for each class, into a dry system downstream, and shall transmit a minimum
torque to the valve. Actuators shall be rigidly attached to the valve body.

Manual Actuators.

Manual actuators shall have permanently lubricated, totally enclosed gearing with
handwheel and gear ratio sized on the basis of actual line pressure and velocities. Actuators
shall be equipped with handwheel, position indicator, and mechanical stop-limiting locking
devices to prevent over travel of the disc in the open and closed positions. They shall turn
counter-clockwise to open valves. Manual actuators shall be of the traveling nut, self-
locking type or of the worm gear type and shall be designed to hold the valve in any
intermediate position between fully open and fully closed without creeping or fluttering.
Valves located above grade shall have handwheel and position indicator, and valves located
below grade shall be equipped with a 2-inch square AWWA operating nut located at ground
level and cast iron extension type valve box.

Motor Actuators (Modulating)

(1) The motor actuated valve controller shall include the motor, actuator unit gearing, limit
switch gearing, limit switches, position transmitter which shall transmit a 4-20 mA DC
signal, control power transformer, electronic controller which will position the valve
based on a remote 4-20 milliamp signal, torque switches, bored and key-wayed drive
sleeve for non-rising stem valves, declutch lever and auxiliary handwheel as a self-
contained unit.
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(2) The motor shall be specifically designed for valve actuator service using 480 volt, 60
Hertz, three phase power as shown, on the electrical drawings. The motor shall be
sized to provide an output torque and shall be the totally enclosed, non-ventilated type.
The power gearing shall consist of helical gears fabricated from heat treated alloy steel
forming the first stage of reduction. The second reduction stage shall be a single stage
worm gear. The worm shall be of alloy steel with carburized threads hardened and
ground for high efficiency. The worm gear shall be of high tensile strength bronze with
hobbed teeth. All power gearing shall be grease lubricated. Ball or roller bearings shall
be used throughout. Preference will be given to units having a minimum number of
gears and moving parts. Spur gear reduction shall be provided as required.

(3) Limit switches and gearing shall be an integral part of the valve control. The limit switch
gearing shall be made of bronze and shall be grease lubricated, intermittent type and
totally enclosed to prevent dirt and foreign matter from entering the gear train. Limit
switches shall be of the adjustable type capable of being adjusted to trip at any point
between fully opened valve and fully closed valve.

(4) The speed of the actuator shall be the responsibility of the system supplier with regard
to hydraulic requirements and response compatibility with other components within
the control loop. Each valve controller shall be provided with a minimum of two rotor
type gear limit switches, one for opening and one for closing. The rotor type gear limit
switch shall have two normally open and two normally closed contacts per rotor. Gear
limit switches must be geared to the driving mechanism and in step at all times whether
in motor or manual operation. Provision shall be made for two additional rotors as
described above, each to have two normally open and two normally closed contacts.
Each valve controller shall be equipped with a double torque switch. The torque switch
shall be adjustable and will be responsive to load encountered in either direction of
travel. It shall operate during the complete cycle without auxiliary relays or devices to
protect the valve, should excessive load be met by obstructions in either direction of
travel. The torque switch shall be provided with double-pole contacts.

(5) A permanently mounted handwheel shall be provided for manual operation. The
handwheel shall not rotate during electric operations, but must be responsive to
manual operation at all times except when being electrically operated. The motor shall
not rotate during hand operation nor shall a fused motor prevent manual operation.
When in manual operating position, the unit will remain in this position until motor is
energized at which time the valve operator will automatically return to electric
operation and shall remain in motor position until handwheel operation is desired. This
movement from motor operation to handwheel operation shall be accomplished by a
positive declutching lever which will disengage the motor and motor gearing
mechanically, but not electrically. Hand operation must be reasonably fast. It shall be
impossible to place the unit in manual operation when the motor is running. The gear
limit switches and torque switches shall be housed in a single easily accessible
compartment integral with the power compartment of the valve control. All wiring shall
be accessible through this compartment. Stepping motor drives will not be acceptable.

(6) The motor with its control module must be capable of continuously modulating over its
entire range without interruption by heat protection devices. The system, including the
operator and control module must be able to function, without override protection of
any kind, down to zero dead zone.

(7) Allunits shall have strip heaters in both the motor and limit switch compartments.
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The actuator shall be equipped with open-stop-close push buttons, an auto-manual
selector switch, and indicating lights, all mounted on the actuator or on a separate
locally mounted power control station.

The electronics for the electric operator shall be protected against temporary
submergence.

(10) Actuators shall be Limitorque L120 with Modutronic Control System containing a

position transmitter with a 4-20MA output signal or equal.

D. Motor Actuators (Open-Close)

(1)

(@)

The electronic motor-driven valve actuator shall include the motor, actuator gearing,
limit switch gearing, limit switches, torque switches, fully machined drive sleeve,
declutch lever, and auxiliary handwheel as a self-contained unit.

The motor shall be specifically designed for valve actuator service and shall be of high
torque totally enclosed, nonventilated construction, with motor leads brought into the
limit switch compartment without having external piping or conduit box.

The motor shall be of sufficient size to open or close the valve against maximum
differential pressure when voltage to motor terminals is 10% above or below nhominal
voltage.

The motor shall be prelubricated and all bearings shall be of the anti-friction type.

The power gearing shall consist of helical gears fabricated from heat treated steel and
worm gearing. The worm shall be carburized and hardened alloy steel with the threads
ground after heat treating. The worm gear shall be of alloy bronze accurately cut with
a hobbing machine. All power gearing shall be grease lubricated. Ball or roller
bearings shall be used throughout.

Limit switches and gearing shall be an integral part of the valve actuator. The switches
shall be of the adjustable rotor type capable of being adjusted to trip at any point
between fully opened valve and fully closed valve. Each valve controller shall be
provided with a minimum of two rotor type gear limit switches, one for opening and
one for closing (influent valves require additional contacts to allow stopping at an
intermediate position). The rotor type gear limit switch shall have two normally open
and two normally closed contacts per rotor. Additional switches shall be provided if
shown on the control and/or instrumentation diagrams. Limit switches shall be geared
to the driving mechanism and in step at all times whether in motor or manual operation.
Each valve actuator shall be equipped with a double torque switch. The torque switch
shall be adjustable and will be responsive to load encountered in either direction of
travel. It shall operate during the complete cycle without auxiliary relays or devices to
protect the valve should excessive load be met by obstructions in either direction of
travel. Travel and thrusts shall be independent of wear in valve disc or seat rings.

A permanently mounted handwheel shall be provided for manual operation. The
handwheel shall not rotate during electric operation except when being electrically
operated. The motor shall not rotate during hand operation, nor shall a fused motor
prevent manual operation. When in manual operating position, the unit will remain in
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2.08

this position until motor is energized at which time the valve actuator will automatically
return to electric operation and shall remain in motor position until handwheel
operation is desired. Movement from motor operation to handwheel operation shall be
accomplished by a positive declutching lever which will disengage the motor and
motor gearing mechanically, but not electrically. Hand operation must be reasonably
fast. It shall be impossible to place the unit in manual operation when the motor is
running.

(8) Valve actuators shall be equipped with an integral reversing controller and three phase
overload relays, Open-Stop-Close push buttons, local-remote-manual selector switch,
control circuit transformer, three-phase thermal overload relays and two pilot lights in
a NEMA 4X enclosure. In addition to the above, a close coupled air circuit breaker or
disconnect switch shall be mounted and wired to the valve input power terminals for
the purpose of disconnecting all underground phase conductors.

(9) The valve actuator shall be capable of being controlled locally or remotely via a
selector switch integral with the actuator. In addition, an auxiliary dry contact shall be
provided for remote position feedback.

(10) Valve A.C. motors shall be designed for operation on a 480 volt, 3-phase service.
Valve control circuit shall operate from a fuse protected 120 volt power supply.

(11) Motor operators shall be as manufactured by Limitorque Corporation, Type L120 or
approved equal.

AIR RELEASE VALVES

Air release valves shall be automatic float operated, GA Industries fig-929 for sewer
applications, Fig-920 for water and reclaimed water application, or an approved equal, with
inlet size and working pressure ratings as required and NPT connections.

Valve bodies shall be ductile iron per ASTM A 126, Class B. The orifice, float and linkage
shall be stainless steel. The seat shall be (Buna N) nitrile elastomer.

VALVE BOXES

Buried valves shall have adjustable cast iron or HDPE valve boxes. Lids shall be cast iron
drop type, and shall have “WATER”, “SEWER”, or “RECLAIM”, as applicable, cast into the
top. Lids will be painted “safety” blue for potable, purple for reclaimed, and green for sanitary
sewer.

Cast iron boxes shall be two-piece, or three-piece, as required, screw type, Tyler Pipe, 6850
Series, Box 461-S through 668-S, with extensions, as required to make the desired box
length, or an approved equal. Bottom barrel shall be 5-1/4 inches inside diameter, with a
flanged bottom with sufficient bearing area to prevent settling.

HDPE boxes shall be two-piece, adjustable, 1/4-inch thick minimum heavy wall, high density
polyethylene, with cast iron top and stainless steel adjustable stem, Trench Adapter, as
manufactured by American Flow Control, or an approved equal. Bottom barrel shall have
flanged bottom to prevent settling. All bolts, screws and pins shall be stainless steel.
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D. Reclaimed Valve Boxes shall be square 9-inch x 9-inch load bearing marked “Reclaimed
Water” and painted Pantone 522C purple.

E. All valves shall either have operating nuts within 4 feet below the top of the lid or shall have
extension stems with centering guides to provide an extended operating nut within 4 feet
below the lid. Extension stems shall be fixed to the valve operating nut with a stainless steel
fastener.

F. All potable water, sewer, and reclaimed water grade-adjustment risers shall be cast iron
material just like the valve box. No plastic or steel risers shall be allowed.

G. A centering device BoxLok or equal shall be installed in the valve box.

H. Stand pipe shall match color code of the system being installed, (blue for potable, Pantone
purple 522 C for reclaimed, and green for sanitary sewer).

2.09 CORPORATION STOPS AND SADDLES

A. Corporation stops for connections to ductile iron and PVC water and reclaimed water mains
shall be all red brass, alloy 85-5-5-5, per ASTM B 62, and shall conform to AWWA C800.
1-inch through 2-inch corporation stops shall be ball type, 300 psi working pressure rated,
with AWWA MIP threaded inlets and compression, pack joint, flare, or FIP threaded joint
outlets, Mueller as shown in the table below, or an approved equal. All joints made to CTS
size HDPE tubing shall use stainless steel insert stiffeners.

Corporation Stops

Pipe Material Type of Connection Mueller 300 Model
HDPE Compression x AWWA IP Thread B-25028 (Saddle) *
HDPE Compression x AWWA Taper Thread | B-25008 (Direct Tap) *
HDPE Pack Joint x AWWA IP Thread P-25028 (Saddle) *
HDPE Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) *
Copper Compression x AWWA IP Thread B-25028 (Saddle)
Copper Pack Joint x AWWA Taper Thread B-25008 (Direct Tap)
Copper Pack Joint x AWWA IP Thread P-25028 (Saddle)
Copper Pack Joint x AWWA Taper Thread P-25008 (Direct Tap)
Copper Flare x AWWA IP Thread B-25028 (Saddle)
Copper Flare x AWWA Taper Thread B-25008 (Direct Tap)
Stainless Steel FIP Thread x AWWA IP Thread B-20046 (Saddle)
Stainless Steel FIP Thread x AWWA Taper Thread B-20045 (Direct Tap)

* Insert required, part number per manufacturer product information |

B. Potable plastic service pipe material and compression and pack joint connectors shall not
be used in soil that is contaminated with low molecular-weight petroleum products, aromatic
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing
shall apply.

C. Water and reclaimed water service connections to PVC and DIP mains shall be made using
red brass saddles, alloy 85-5-5-5, per ASTM B 62. Straps, washers and nuts shall be brass
or stainless steel. No ductile iron, cast iron or steel saddles will be allowed. Saddles shall
be Smith Blair 325 Bronze saddles with Stainless Steel or brass extra wide strap or
equivalent.
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2.12

2.13

D. Connections to PVC sanitary force mains for services up to 2 inches shall be made using
Romac Style 306 double bolt stainless steel service saddles or equivalent.

E. Service and air release valve (ARV) connections to HDPE water, reclaimed water and sewer
mains may be made using Romac Style 306H saddle or approved equal. All saddles shall
be properly sized per the manufacturer product information and be installed according to
the manufacturer’s written instructions. Connections to HDPE mains shall not be made
using narrower saddles similar to the Smith-Blair 325.

FLANGED ADAPTERS AND PLAIN END COUPLINGS

Plain end couplings and adapters shall be fusion-bonded epoxy coated carbon steel with Ethylene
Propylene Diene Monomer (EPDM) rubber gaskets and stainless steel nuts, bolts and spacers.
Acrylonitrile butadiene (NBR) gaskets shall be used for potable water mains that are located in soil
that is contaminated with low molecular-weight petroleum products or non- chlorinated organic
solvents or non-aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable
water mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used for potable water mains if the soil is
contaminated with aromatic hydrocarbons or chlorinated hydrocarbons, and is also contaminated
with low molecular-weight petroleum products or organic solvents. Couplings shall be Dresser Style
38, or another approved equal. Flange adapters shall have a plain end compression seal similar to
the style 38, with an ANSI 125 Class flange on the opposite end, and shall be Dresser Style 128W
or an approved equal. Stainless steel backup rings shall be used for force mains that are located in
corrosive environments including wetwells and valve vaults.

HOSE BIBS

Hose bibs shall be 3/4" or 1" brass, polished chromium plated brass, with vacuum breaker
as noted on the drawings.

SWING CHECK VALVES

A. Check valves shall be swing type, weighted lever, conforming to AWWA C508. Valves shall
be iron-body, bronze-mounted, single disk, 175 psi working pressure for 2- through 12-inch,
150 psi for 14- through 30-inch, with ANSI B16.1 Class 125 flanged ends, by Mueller; No.
A-2600-6-01 (sewer), No. A-2602-6-01 (water), or AVK Series 41, or an approved equal.

B. When there is no flow through the line, the disc shall hang lightly against its seat in
practically a vertical position. When open, the disc shall swing clear of the waterway.

C. Check valves shall have bronze seat and body rings, extended bronze or stainless steel
hinge pins and stainless steel nuts and bolts on bolted covers.

D. Valves shall be so constructed that disc and body seat may easily be removed and replaced
without removing the valve from the line. Valves shall be fitted with an extended hinge arm
with outside lever and weight.

HYDRANTS

Hydrants shall be dry barrel, nostalgic style, and shall be AVK Series 2780, American
Darling B-84-B, Mueller Super Centurian 250, or approved equal and shall conform to
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AWWA C502 and UL/FM certified, and shall in addition meet the specific requirements and
exceptions which follow:

A

Hydrants shall be according to manufacturer's standard pattern or nostalgic style
and of standard size, and shall have one 5-inch Storz connection or equivalent with
two 2%2- inch hose nozzles.

Hydrant inlet connections shall have mechanical joints for 6-inch pipe.

Hydrant valve opening shall have an area at least equal to that area of a 5 1/4-inch
minimum diameter circle and be obstructed only by the valve rod. Each hydrant shall
be able to deliver 500 gpm minimum through its two 2 1/2 -inch hose nozzles when
opened together with a loss of not more than 2 psi in the hydrant per AWWA C502.

The upper and lower stem rod shall be stainless steel and shall have a breakable
stem-rod coupling of stainless steel, or cast iron or ductile iron with a fusion bonded
epoxy coating, with stainless steel pins and clips.

Hydrants shall be hydrostatically tested as specified in AWWA C502 and shall be
rated at 250 psi minimum.

The operating nut shall be 1% -inch pentagon shaped with a protective weather
cover, and open counter clockwise.

All nozzle threads shall be American National Standard.
Each nozzle cap shall be provided with a Buna N rubber washer.

All hydrants shall be traffic break away type and allow for 360 degree rotation to
position the Storz connection/nozzle in the desired direction after installation.

Hydrants must be capable of being extended without removing any operating parts.

Hydrant extensions shall be fusion bonded epoxy coated inside and outside with a
stainless steel stem. The breakaway coupling can be fusion bonded epoxy coated
or stainless steel. Only one hydrant extension is allowed per hydrant.

Weepholes shall be excluded from fire hydrants.

Hydrant main valve closure shall be of the compression type opening against the
pressure and closing with the pressure. The main valve shall be faced or covered
with EPDM elastomer, which shall seat on a bronze ring.

Hydrant bonnets, weather cover, nozzle section, caps and shoe shall be cast iron or
ductile iron, and shall be holiday free fusion-bonded epoxy coated at the factory, per
AWWA C550, inside and outside. Lower barrel shall be fusion bonded epoxy coated
inside and outside. Aboveground parts shall also have a top coat of Sherwin-
Williams Acrolon 218 HS acrylic polyurethane or approved equal; color Safety
Yellow for fire hydrants that are connected to the potable water system or Pantone
522C purple for fire hydrants that are connected to the reclaimed water system.

Specification-SLS 2-D R&R & Pump.docx 1327194



0. Exterior nuts, bolts and washers shall be stainless steel. Bronze nuts may be used

below grade.
P. All internal operating parts shall be removable without requiring excavation.
2.14 RESTRAINED JOINTS
A. Pipe joints shall be restrained by poured-in-place concrete thrust blocks or by other

mechanical methods, including tie rods, Stargrip and Allgrip, as manufactured by
Star Pipe Products or Megaflange and 2000 PV, as manufactured by EBAA Iron
Sales. Flanged joints may be used above ground.

B. All T-bolts, bolts, nuts, washers, and all thread rods shall meet ASTM A-588
requirements (Cor-ten or equivalent) or be stainless steel. The use of rebar with
welded thread is prohibited.

A certification from the supplier shall be provided to the County during the shop
drawing review process ensuring all T-bolts, bolts, nuts, washers, and all thread rods
meet the A-588 requirements and shall state the project name and contractor in the
certification letter. If stainless steel is to be used, no certification letter is required.

C. Restrained joints may also be Lok-Ring, as manufactured by American Cast Iron
Pipe Company, or an approved equal.

D. Restrained joint designs, which require wedges and/or shims to be driven into the
joints in order to disassemble the pipe shall not be allowed.

2.15 TAPPING SLEEVES AND VALVES

A. Tapping valves shall meet the requirements of AWWA C509/C515 with ductile iron
body and shall be rated for a pressure of 250 psi. The valves shall be flanged with
alignment ring by mechanical joint with a nonrising stainless steel stem. All bolts,
nuts and washers shall be stainless steel. Manufacturer shall use Never-Seez or
equivalent during assembly of bolt and nut sets to prevent galling of similar metals.
Stem seals shall be provided and shall be of the O-ring type, two above and one
below the valve’s thrust collar. Valve shall be designed for vertical burial and shall
open counterclockwise. Operating nut shall be AWWA standard 2-inch square for
valves 2 inches and up. Valves shall have an unobstructed waterway equal to or
greater than the full nominal diameter of the valve to accommodate full size shell
cutter. Gaskets shall cover the entire area of the flange surface and be 1/8-inch
minimal thickness of red rubber. The wedge shall be ductile iron fully encapsulated
with EPDM rubber. All bolts, nuts and washers between the sleeve and valve shall
be stainless steel.

B. Tapping sleeves and saddles shall seal to the pipe by the use of a confined "O" ring
gasket, and shall be able to withstand a pressure test of 180 psi for water lines or
150 psi for sewer force mains for one hour with no leakage in accordance with
AWWA C110. A stainless steel 3/4-inch NPT test plug shall be provided for pressure
testing. All bolts joining the two halves shall be stainless steel and shall be included
with the sleeve or saddle. Sleeves and saddles shall be fusion applied epoxy coated,
or be made of 18-8 Type 304 stainless steel. Saddle straps shall be 18-8 Type 304
stainless steel.
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TRACER WIRE TEST STATION BOXES

Tracer wire test station boxes shall be provided at plug valves, butterfly valves, blowoff valves, gate
valves, fire hydrants and backflow preventers as indicated in these Standards. Tracer wire test
station boxes for yard service shall be 2 %2 inch diameter, 15 inch length, ABS plastic with a cast
iron rim and lid, P200NFGT as manufactured by Bingham & Taylor, or equal approved by Manatee
County. Where test boxes will be in streets or subject to vehicular traffic, use B&T Model P525RD,
5 Y4 -inch diameter or equal, centered in a separate concrete pad similar to a valve box pad.

PART 3
3.01

EXECUTION
INSTALLATION

All valves and appurtenances shall be installed in the location shown, true to alignment and
rigidly supported. Any damage occurring to the above items before they are installed shall
be repaired to the satisfaction of the County.

After installation, all valves and appurtenances shall be tested at least two hours at the
working pressure corresponding to the class of pipe, unless a different test pressure is
specified. If any joint proves to be defective, it shall be repaired to the satisfaction of the
County.

Install all floor boxes, brackets, extension rods, guides, the various types of operators and
appurtenances as shown on the Drawings that are in masonry floors or walls, and install
concrete inserts for hangers and supports as soon as forms are erected and before concrete
is poured. Before setting these items, the Contractor shall check all plans and figures which
have a direct bearing on their location and he shall be responsible for the proper location of
these valves and appurtenances during the construction of the structures.

Pipe for use with flexible couplings shall have plain ends as specified in the respective pipe
sections.

Flanged joints and mechanical joints shall be made with high strength, low alloy Corten or
316 stainless steel bolts, nuts and washers.

Prior to assembly of split couplings, the grooves as well as other parts shall be thoroughly
cleaned. The ends of the pipes and outside of the gaskets shall be moderately coated with
petroleum jelly, cup grease, soft soap or graphite paste, and the gasket shall be slipped
over one pipe end. After the other pipe has been brought to the correct position, the gasket
shall be centered properly over the pipe ends with the lips against the pipes. The housing
sections then shall be placed. After the bolts have been inserted, the nuts shall be tightened
until the housing sections are firmly in contact, metal-to-metal, without excessive bolt
tension.

Prior to the installation of sleeve-type couplings, the pipe ends shall be cleaned thoroughly
for a distance of 8". Soapy water may be used as a gasket lubricant. A follower and gasket,
in that order, shall be slipped over each pipe to a distance of about 6" from the end.

Valve boxes with concrete bases shall be installed as shown on the Drawings. Mechanical
joints shall be made in the standard manner. Valve stems shall be vertical in all cases.
Place cast iron box over each stem with base bearing on compacted fill and the top flush
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3.03

3.04

with final grade. Boxes shall have sufficient bracing to maintain alignment during backfilling.
Knobs on cover shall be parallel to pipe. Remove any sand or undesirable fill from valve
box.

HYDRANTS

Hydrants shall be set at the locations designated by the County and/or as shown on the
Drawings and shall be bedded on a firm foundation. A drainage pit on crushed stone as
shown on the Drawings shall be filled with gravel or crushed stone and satisfactorily
compacted. During backfilling, additional gravel or crushed stone shall be brought up
around and 6" over the drain port. Each hydrant shall be set in true vertical alignment and
shall be properly braced. Concrete thrust blocks shall be placed between the back of the
hydrant inlet and undisturbed soil at the end of the trench. Minimum bearing area shall be
as shown on the plans. Felt paper shall be placed around the hydrant elbow prior to placing
concrete. CARE MUST BE TAKEN TO INSURE THAT CONCRETE DOES NOT PLUG
THE DRAIN PORTS. Concrete used for backing shall be as specified herein.

When installations are made under pressure, the flow of water through the existing main
shall be maintained at all times. The diameter of the tap shall be a minimum of 2" less than
the inside diameter of the branch line.

The entire operation shall be conducted by workmen thoroughly experienced in the
installation of tapping sleeves and valves, and under the supervision of qualified personnel
furnished by the manufacturer. The tapping machine shall be furnished by the Contractor if
tap is larger than 12" in diameter.

The Contractor shall determine the locations of the existing main to be tapped to confirm
the fact that the proposed position for the tapping sleeve will be satisfactory and no
interference will be encountered such as the occurrence of existing utilities or of a joint or
fitting at the location proposed for the connection. No tap will be made closer than 30" from
a pipe joint.

Tapping valves shall be set in vertical position and be supplied with a 2" square operating
nut for valves 2" and larger. The valve shall be provided with an oversized seat to permit
the use of full sized cutters.

Tapping sleeves and valves with boxes shall be set vertically or horizontally as indicated on
the Drawings and shall be squarely centered on the main to be tapped. Adequate support
shall be provided under the sleeve and valve during the tapping operation. Sleeves shall
be no closer than 30" from water main joints. Thrust blocks shall be provided behind all
tapping sleeves. Proper tamping of supporting earth around and under the valve and sleeve
is mandatory. After completing the tap, the valve shall be flushed to ensure that the valve
seat is clean.

SHOP PAINTING
Ferrous surfaces of valves and appurtenances shall receive a coating of rust-inhibitive
primer. All pipe connection openings shall be capped to prevent the entry of foreign matter

prior to installation.

FIELD PAINTING
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All metal valves and appurtenances specified herein and exposed to view shall be painted
safety blue.
3.05 INSPECTION AND TESTING

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipelines shall be subjected to a hydrostatic pressure and leak testing. Refer to Manatee
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7. Prior
to testing, the pipe lines shall be supported in a manner approved by the County to prevent
movement during tests.

All leaks shall be repaired and lines retested as approved by the County.

END OF SECTION
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1.03

PART 2
2.01

SECTION 02720 SANITARY SEWER BYPASS PUMPING

GENERAL
SCOPE

The Contractor shall furnish all labor, materials, equipment and incidentals required to
maintain existing and anticipated flows within the affected portion of the collection system
throughout the construction period.

PUBLIC IMPACTS

The contractor shall not create a public nuisance due to excessive noise or dust, nor impact
the public with flooding of adjacent lands, discharge of raw sewage, or release of other
potential hazards, nor shall he encroach on or limit access to adjacent lands. No extra
charge may be made for increased costs to the contractor due to any of the above.

SUBMITTALS

The Contractor shall, within 30 days of the date of the Notice to Proceed, submit to the
Project Manager a detailed Pumping Plan for each site by-pass pumping will be needed.
The Pumping Plan shall address all measures and systems to prevent a sanitary sewer
overflow (SSO) as defined by the EPA. The Plan shall include as a minimum:

1. Working drawings and sketches showing work location, pump location, piping layout
& routing. Show all proposed encroachment and access impacts on adjacent
properties or facilities.

2. Pump, control, alarm and pipe specifications or catalog cuts. Detailed sketch of
controls and alarm system.

3. Power requirements and details on methods to provide by-pass power or fueling.

4. Calculation and determination of response times to prevent an SSO after a high

water alarm. If anticipated peak flows are 750 G.P.M. or greater, an operator is
required on site at all times pump is in service. If the anticipated peak flows are less
than 750 G.P.M. an operator may not be required to be on site at all times; show
operator on-site schedule.

5. Procedures to be taken in case of power, pump, or piping failures; including contact
names and numbers for emergency notifications.
6. Frequency and specific responsibility for monitoring pump operation, fuel levels,

pump maintenance and entire length of piping.

PRODUCTS

EQUIPMENT

Pumps:

1. By-pass pumping system shall consist of at least a primary pump and a backup
pump. Each pump shall have a minimum pumping capacity of 150% of the
anticipated peak flows. When bypassing a pump station, 150% of the lift station

capacity (G.P.M. & T.D.H) shall be provided.
2. Pumps shall be low noise or sound attenuated. The noise level at any operating
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B.
C.
PART 3
3.01
3.02
A
B.
C.
3.03
A
B.
3.04

condition, in any direction, shall not exceed 70dBA at a distance of twenty three (23)
feet (7 meters) from the pump and/or power source.

Controls:

The by-pass pump system shall be equipped with automatic controls and an alarm system.
The automatic controls will automatically start the backup pump in the event of a high water
condition or failure of the primary pump. The alarm system will immediately notify the
Contractor of a pump failure or high water condition.

Pipe:

Pipe shall be of adequate size and capacity to match the pumps. Pipe type and materials
will depend on the particulars of the site conditions, and shall be detailed in the Pumping
Plan. Contractor will provide all connections.

EXECUTION
SITE CONDITIONS

Site conditions will vary by site. Contractor is responsible to determine and address
requirements such as traffic control, excavation, connections & fittings, impacts on access
to adjacent properties, routing and support of by-pass piping, etc., in the Pumping Plan.

ON-SITE MONITORING

All by-pass operations where the anticipated flow rates are 750 G.P.M or greater shall
require an employee on-site at all times (full-time on-site monitoring attended by personnel
experienced with the pumps and controls, with demonstrated ability to monitor, turn on &
off, and switch between pumps while the by-pass pump system is in service.

By-pass operations where the anticipated flow rates are less than 750 G.P.M may not
require an employee on-site at all times while the by-pass pump system is in operation. The
Contractor shall have personnel experienced with the pumps and controls on site within the
calculated response time to prevent an SSO after a high water alarm.

During by-pass operations, the Contractor shall have posted on site with the permit, a copy
of the approved Plan and the name and 24 hour contact number of the primary response
person, the job site superintendent, and the construction company owner.

OPERATIONS

The Contractor is responsible for securing and providing power, fuel, site security, traffic
control and all other supplies, materials and permits required for the by-pass pumping.

Contractor shall demonstrate automatic pump switching and alarm system to the
satisfaction of: the County inspector, Project Manager, or Lift Stations Superintendent prior
to beginning by-pass pumping. Satisfactory demonstration shall be documented by the
inspector’s, PM’s or Lift Station Superintendent’s dated signature on the posted copy of the
approved Pumping Plan.

DAMAGE RESTORATION & REMEDIATION
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A. The Contractor shall be responsible for any pre-pump notifications, all restoration of
pre-pump conditions and any damage caused by by-pass operations.

B. Should there be an SSO caused by or as a direct result of the by-pass pumping, the
contractor is responsible for all immediate & long term response, notifications, clean up,

mitigation, etc. Copies of all written response plans, notifications, documentation, mitigation
plans, etc., shall be submitted to the County Project Manager.

END OF SECTION
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DIVISION 3 CONCRETE

SECTION 03200 CONCRETE REINFORCEMENT
GENERAL
WORK INCLUDED

Reinforcing steel bars and welded steel wire fabric for cast-in-place concrete, complete with
tie wire.

Support chairs, bolsters, bar supports and spacers, for reinforcing.
QUALITY ASSURANCE

Perform concrete reinforcing work in accordance with ACI 318 unless specified otherwise
in this Section.

REFERENCES

ACI 318 - Building Code Requirements for Reinforced Concrete.

ASTM A185 - Welded Steel Wire Fabric for Concrete Reinforcement.

ASTM A615 - Deformed and Plain Billet Steel Bars for Concrete Reinforcement.
CRSI 63 - Recommended practice for placing reinforcing bars.

CRSI 65 - Recommended practice for placing bar supports, specifications and
nomenclature.

ACI 315 - American Concrete Institute - Manual of Standard Practice.
SHOP DRAWINGS
Submit shop drawings in accordance with Contract Documents.

Indicate bar sizes, spacings, locations and quantities of reinforcing steel and wire fabric,
bending and cutting schedules and supporting and spacing devices.

Manufacturer's Literature: Manufacturer's specifications and installation instructions for
splice devices.

PRODUCTS
REINFORCING

Reinforcing steel: Grade 60, Minimum Yield Strength 60,000 psi, deformed billet steel bars,
ASTM A615; plain finish.
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2.03

PART 3
3.01

3.02

Welded steel wire fabric: Deformed wire, ASTM A497; smooth wire ASTM A185 in flat
sheets; plain finish.

ACCESSORY MATERIALS
Tie wire: Minimum 16 gauge annealed type, or patented system accepted by County.

Chairs, bolsters, bar supports, spacers: Sized and shaped for strength and support of
reinforcing during construction conditions.

Special chairs, bolsters, bar supports, spacers (where adjacent to architectural concrete
surfaces): Stainless steel type sized and shaped as required.

FABRICATION
Fabricate concrete reinforcing in accordance with ACI 315.

Locate reinforcing splices, not indicated on Drawings, at points of minimum stress. Location
of splices shall be reviewed by County.

Where indicated, weld reinforcing bars in accordance with AWS D12.1.
EXECUTION
PLACEMENT

Reinforcing shall be supported and secured against displacement. Do not deviate from true
alignment.

Before placing concrete, ensure reinforcing is clean, free of loose scale, dirt, or other foreign
coatings which would reduce bond to concrete.

QUALITY ASSURANCE

Acceptable Manufacturers: Regularly engaged in manufacture of steel bar and welded wire
fabric reinforcing.

Installer Qualifications: Three years experience in installation of steel bar and welded wire
fabric reinforcing.

Allowable Tolerances:

1. Fabrication:
a. Sheared length: +lin.
b. Depth of truss bars: +0, -1/2 in.
C. Stirrups, ties and spirals: +1/4 in.
d. All other bends: +1 in.
2. Placement:
a. Concrete cover to form surfaces: +1/4 in.
b. Minimum spacing between bars: 1 in.
C. Top bars in slabs and beams:

(1) Members 8 in. deep or less: +1/4 in.
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(2) Members more than 8 in.: +1/2in.

d. Crosswise of members: Spaced evenly within 2 in. of stated separation.
e. Lengthwise of members: Plus or minus 2 in.
3. Maximum bar movement to avoid interference with other reinforcing steel, conduits,

or embedded items: 1 bar diameter.
PRODUCT DELIVERY, STORAGE AND HANDLING

Deliver reinforcement to project site in bundles marked with metal tags indicating bar size
and length.

Handle and store materials to prevent contamination.
INSTALLATION
Placement:

1. Bar Supports: CRSI 65.
2. Reinforcing Bars: CRSI 63.

Steel Adjustment:

1. Move within allowable tolerances to avoid interference with other reinforcing steel,
conduits, or embedded items.

2. Do not move bars beyond allowable tolerances without concurrence of County.

3. Do not heat, bend, or cut bars without concurrence of County.

Splices:

1. Lap splices: Tie securely with wire to prevent displacement of splices during
placement of concrete.

2. Splice devices: Install in accordance with manufacturer's written instructions.

3. Do not splice bars without concurrency of County, except at locations shown on
Drawings.

Wire Fabric:

1. Install in longest practicable length.

2. Lap adjoining pieces one full mesh minimum, and lay splices with 16 gauge wire.

3 Do not make end laps midway between supporting beams, or directly over beams
of continuous structures.

4. Offset end laps in adjacent widths to prevent continuous laps.

Cleaning: Remove dirt, grease, oil, loose mill scale, excessive rust, and foreign matter that
will reduce bond with concrete.

Protection During Concreting: Keep reinforcing steel in proper position during concrete
placement.

END OF SECTION
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PART 2

SECTION 03300 CAST-IN-PLACE CONCRETE

GENERAL

WORK INCLUDED

Poured-in-place concrete slabs, thrust blocks, pile caps and pipe support cradles.
QUALITY ASSURANCE

Perform cast-in-place concrete work in accordance with ACI 318, unless specified otherwise
in this Section.

TESTING LABORATORY SERVICES

Inspection and testing will be performed by the testing laboratory currently under contract
to Manatee County in accordance with the Contract Documents.

Provide free access to work and cooperate with appointed firm.

Submit proposed mix design of each class of concrete to inspection and testing firm for
review prior to commencement of work.

Tests of cement and aggregates may be performed to ensure conformance with
requirements stated herein.

Three concrete test cylinders will be taken for every 100 cu. yds. or part thereof of each
class of concrete placed each day. Smaller pours shall have cylinders taken as directed by
the County.

One slump test will be taken for each set of test cylinders taken.

REFERENCES

ASTM C33 - Concrete Aggregates

ASTM C150 - Portland Cement

ACI 318 - Building Code Requirements for Reinforced Concrete

ASTM C260 - Air Entraining Admixtures for Concrete

ASTM C94 - Ready-Mixed Concrete

ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing
Concrete

ACI 305 - Recommended Practice for Hot Weather Concreting

PRODUCTS
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CONCRETE MATERIALS
Cement: Moderate-Type Il, High early strength-Type lll, Portland type, ASTM C150.
Fine and Coarse Aggregates: ASTM C33.

Water: Clean and free from injurious amounts of oil, alkali, organic matter, or other
deleterious material.

ADMIXTURES

Air Entrainment: ASTM C260.

Chemical: ASTM C494 Type A - water reducing admixture.
ACCEPTABLE MANUFACTURERS

Acceptable Products:

1. Pozzolith
2. WRDA

ACCESSORIES

Non-shrink grout: Premixed compound consisting of non-metallic aggregate, cement, water
reducing and plasticizing agents; capable of developing minimum compressive strength of
2400 psi in 2 days and 7000 psi in 28 days.

CONCRETE MIXES

Mix concrete in accordance with ASTM C94.

Provide concrete of following strength:

1. Required concrete strengths as determined by 28 day cylinders shall be as shown
on the Drawings, but shall not be less than 3000 psi.
2. Select proportions for normal weight concrete in accordance with ACI 301 3.8

Method 1, Method 2, or Method 3. Add air entraining agent to concrete to entrain air
as indicated in ACI 301 Table 3.4.1.

3. All mixes shall be in accordance with FDOT Specifications.

Use set-retarding admixtures during hot weather only when accepted by County.

Add air entraining agent to concrete mix for concrete work exposed to exterior.

FORMS

Forms shall be used for all concrete masonry, including footings. Form shall be so

constructed and placed that the resulting concrete will be of the shape, lines, dimensions,

appearance and to the elevations indicated on the Drawings.

Forms shall be made of wood, metal, or other approved material. Wood forms shall be
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constructed of sound lumber or plywood of suitable dimensions, free from knotholes and
loose knots; where used for expose surfaces, boards shall be dressed and matched.
Plywood shall be sanded smooth and fitted with tight joints between panels. Metal forms
shall be of an approved type for the class of work involved and of the thickness and design
required for rigid construction.

Edges of all form panels in contact with concrete shall be flush within 1/32-inch and forms
for plane surfaces shall be such that the concrete will be plane within 1/16-inch in four feet.
Forms shall be tight to prevent the passage of mortar and water and grout.

Forms for walls shall have removable panels at the bottom for cleaning, inspection and
scrubbing-in of bonding paste. Forms for walls of considerable height shall be arranged
with tremies and hoppers for placing concrete in a manner that will prevent segregation and
accumulation of hardened concrete on the forms or reinforcement above the fresh concrete.

Molding or bevels shall be placed to produce a 3/4-inch chamfer on all exposed projecting
corners, unless otherwise shown on the Drawings. Similar chamfer strips shall be provided
at horizontal and vertical extremities of all wall placements to produce "clean" separation
between successive placements as called for on the Plans.

Forms shall be sufficiently rigid to withstand vibration, to prevent displacement or sagging
between supports and constructed so the concrete will not be damaged by their removal.
The Contractor shall be entirely responsible for their adequacy.

Forms, including new pre-oiled forms, shall be oiled before reinforcement is placed, with an
approved nonstaining oil or liquid form coating having a non-paraffin base.

Before form material is re-used, all surfaces in contact with concrete shall be thoroughly
cleaned, all damaged places repaired, all projecting nails withdrawn, all protrusions
smoothed and in the case of wood forms pre-oiled.

Form ties encased in concrete shall be designed so that after removal of the projecting part,
no metal shall be within 1-inch of the face of the concrete. That part of the tie to be removed
shall be at least 1/2-inch diameter or be provided with a wood or metal cone at least 1/2-
inch in diameter and 1-inch long. Form ties in concrete exposed to view shall be the cone-
washer type equal to the Richmond "Tyscru". Throughbolts or common wire shall not be
used for form ties.

EXECUTION

PLACING CONCRETE

Place concrete in accordance with ACI 304.

Notify County minimum 24 hours prior to commencement of concreting operations.

Verify anchors, seats, plates and other items to be cast into concrete are placed, held
securely and will not cause hardship in placing concrete. Rectify same and proceed with

work.

Maintain records of poured concrete items. Record date, location of pour, quantity, air
temperature and test samples taken.
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Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints
are not disturbed during concrete placement.

Prepare previously placed concrete by cleaning with steel brush and applying bonding
agent. Apply bonding agent in accordance with manufacturer's recommendations.

Pour concrete continuously between predetermined construction and control joints. Do not
break or interrupt successive pours such that cold joints occur.

In locations where new concrete is dowelled to existing work, drill holes in existing concrete,
insert steel dowels and pack solidly with non-shrink grout.

Excessive honeycomb or embedded debris in concrete is not acceptable. Notify County
upon discovery.

Conform to ACI 305 when concreting during hot weather.

SCREEDING

Screed surfaces level, maintaining flatness within a maximum deviation of 1/8" in 10 feet.
PATCHING

Allow County to inspect concrete surfaces immediately upon removal of forms. Patch
imperfections as directed. All patching procedures shall be submitted to and approved by
the County prior to use.

DEFECTIVE CONCRETE

Modify or replace concrete not conforming to required lines, details and elevations.

Repair or replace concrete not properly placed resulting in excessive honeycomb and other
defects. Do not patch, fill, touch-up, repair, or replace exposed architectural concrete
except upon express direction of County for each individual area.

CONCRETE FINISHING

Provide concrete surfaces to be left exposed, columns, beams and joists with smooth
rubbed finish.

CURING AND PROTECTION

Beginning immediately after placement, protect concrete from premature drying,
excessively hot or cold temperatures and mechanical injury. Maintain concrete with minimal
moisture loss at relatively constant temperature for a period of 7 days or until concrete
strengths reaches 75% of the 28 day design strength.

Protection against moisture loss may be obtained with spray on curing compounds or plastic
sheets. Protection against heat or cold may be obtained with insulated curing blankets or
forms.
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3.07 CONCRETE DRIVEWAY RESTORATION
Concrete driveways shall be restored with 6 inches of 3,000 psi concrete with W2.5 X W2.5,
6X6 wire mesh. Place ¥z inch expansion joint between back of curb and new concrete. Area
beneath restoration shall be mechanically tamped prior to placing concrete.

3.08 CONCRETE SIDEWALK RESTORATION
Concrete sidewalks across driveways shall be restored with 6 inches of 3,000 psi concrete
with W2.5 X W2.5, 6X6 wire mesh. Place 7z inch expansion joint between back of curb and
new concrete. Area beneath restoration shall be mechanically tamped prior to placing
concrete.

Concrete sidewalks outside of driveways shall be restored with 4 inches of 3,000 psi
concrete per FDOT Design Standards, Sections 522 & 310

END OF SECTION
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SECTION 03350 CONCRETE FINISHES
GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to finish cast-in-place
concrete surfaces as specified herein.

SUBMITTALS

Submit to the County as provided in the Contract Documents, the proposed chemical
hardener manufacturer's surface preparation and application procedures.

SCHEDULE OF FINISHES
Concrete for the Project shall be finished in the various specified manners either to remain
as natural concrete or to receive an additional applied finish or material under another

Section.

The base concrete for the following conditions shall be finished as noted and as further
specified herein:

1. Exterior, exposed concrete slabs and stairs - broomed finish.

2. Interior, exposed concrete slabs - steel trowel finish.

3. Concrete on which process liquids flow or in contact with sludge - steel trowel finish.

4. Concrete where not exposed in the finished work and not scheduled to receive an
additional applied finish or material - off-form finish.

5. Provide concrete surfaces to be left exposed such as walls, columns, beams and

joists with smooth rubbed finish.
RESPONSIBILITY FOR CHANGING FINISHES

The surface finishes specified for concrete to receive additional applied finishes or materials
are the finishes required for the proper application of the actual products specified under
other Sections. Where different products are approved for use, it shall be the Contractor's
responsibility to determine if changes in finishes are required and to provide the proper
finishes to receive these products.

Changes in finishes made to accommodate product different from those specified shall be
performed at no additional cost to the County. Submit the proposed new finishes and their
construction methods to the County for approval.

PRODUCTS

MATERIALS

Portland cement and component materials required for finishing the concrete surfaces shall
be as specified in the Contract Documents.

Hardener shall be Lapidolith as manufactured by Sonneborn Building Products or approved
equal. Hardener shall be used on all floors, stair treads and platforms.
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EXECUTION
FORMED SURFACES

Forms shall not be stripped before the concrete has attained a strength of at least 50 percent
of the ultimate design strength. This is equivalent to approximately five "100 day-degrees"
of moist curing.

Care shall be exercised to prevent damaging edges or obliterating the lines of chamfers,
rustications, or corners when removing the forms or doing any work adjacent thereto.

Clean all exposed concrete surfaces and adjoining work stained by leakage of concrete, to
the satisfaction of the County.

Off-form finish. Fins and other projections shall be removed as approved. Tie cone holes
and other minor defects shall be filled with non-shrink grout specified under the Contract
Documents.

FLOORS AND SLABS

Floors and slabs shall be screeded to the established grades and shall be level with a
tolerance of 1/8-inch when checked with a 10 foot straight edge, except where drains occur,
in which case floors shall be pitched to drains as indicated. Failure to meet either of above
shall be cause for removal, grinding, or other correction as approved by the County.

Following screeding as specified above, power steel trowel as follows:

1. Immediately after final screeding, a dry cement/sand shake in the proportion of 2-
sacks of portland cement to 350-pounds of coarse natural concrete sand shall be
sprinkled evenly over the surface at the rate of approximately 500 pounds per 1,000
square feet of floor. Neat, dry cement shall not be sprinkled on the surface. This
shake shall be thoroughly floated into the surface with an approved disc type power
compacting machine weighing at least 200 pounds if a 20-inch disc is used or 300
pounds if a 24-inch disc is used (such as a "Kelly Float" as manufactured by the
Weisner-Rapp Corporation of Buffalo, New York). A mechanical blade-type float or
trowel is not acceptable for this work.

NOTE: This operation (application of the cement/sand shake) may be eliminated at
the discretion of the County if the base slab concrete exhibits adequate fattiness and

homogeneity.

2. In lieu of power steel troweling, small areas as defined by the County shall be
compacted by hand steel troweling with the dry cement/sand shake as ordered.

3. The floor or slab shall be compacted to a smooth surface and the floating operation

continued until sufficient mortar is brought to the surface to fill all voids. The surfaces
shall be tested with a straight edge to detect high and low spots which shall be

eliminated.

4. Compaction shall be continued only until thorough densification is achieved and a
small amount of mortar is brought to the surface. Excessive floating shall be
avoided.

After Paragraph 3.02 A and B procedures are accomplished, floors and slabs for particular
conditions shall be completed as scheduled in one of the following finishes:
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1. Wood float finish. Hand wood float, maintaining the surface tolerance to provide a
grained, nonslip finish as approved.

2. Broomed finish. Hand wood float maintaining the surface tolerance and then broom
with a stiff bristle broom in the direction of drainage to provide a nonslip finish as
approved.

3. Steel trowel finish. Hand steel trowel to a perfectly smooth, hard even finish free

from high or low spots or other defects as approved.

D. Floors, stair treads and platforms shall be given a floor hardener. Application shall be
according to manufacturer's instructions.

3.03 APPROVAL OF FINISHES
A. All concrete surfaces will be inspected during the finishing process by the County.
B. Surfaces which, in the opinion of the County, are unsatisfactory shall be refinished or

reworked until approved by the County.

END OF SECTION
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SECTION 03410 PRECAST CONCRETE STRUCTURES

PART 1 GENERAL
1.01 SCOPE OF WORK
A. The Contractor shall furnish all materials, labor and equipment and construct valve vaults,

meter vaults, concrete pipe and accessory items, consisting of precast sections as shown
on the Drawings and as specified herein.

B. The forms, dimensions, concrete and construction methods shall be approved by the
County in advance of construction.

C. These Specifications are intended to give a general description of what is required, but do
not purport to cover all of the structural design details which will vary in accordance with
the requirements of the plans. ltis, however, intended to cover the furnishing, shop testing,
delivery and complete installation of all precast structures whether specifically mentioned
in these Specifications or not.

D. The supplier of the precast items shall coordinate his work with that of the Contractor to
insure that the units will be delivered and installed in the excavation provided by the
Contractor, in accordance with the Contractor's construction schedule.

E. The Contractor will ensure coordination of the precast structures fabrication with the
supplier to achieve the proper structural top slab openings, spacings and related
dimensions for the selected equipment frames and covers. The top slabs, frames, covers,
and subsurface structures outside of roadways shall be capable of live load of 300 pounds
per square foot unless noted otherwise.

F. All interior surfaces of valve vaults and meter vaults shall be painted with two coats of coal
tar epoxy paint dry film thickness of 8-mils each coat, as approved by the County.

1.02 SUBMITTALS

A. Submit to the County in accordance with the Contract Documents, shop drawings showing
details of construction, reinforcing, and joints.

B. Shop Drawings

1.  Content
a Dimensions and finishes.
b. Estimated camber.
C Reinforcing and connection details.
d Lifting and erection inserts.
e.  Otheritems cast into members.

2. Show location of unit by same identification mark placed on member.

3.  Include design calculations.
C. Manufacturer's Literature: Manufacturer's recommended installation instructions.
D. Manufacturer's certificates of material conformance with Specifications.
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Test Reports: Reports of tests on concrete. A minimum of three compression test cylinders
will be required for each pour.

INSPECTION

The quality of all materials, the process of manufacture and the finished sections shall be
subject to inspection and approval by the County, or other representatives of the County.
Such inspection may be made at the place of manufacture, or at the site after delivery, or
at both places and the sections shall be subject to rejection at any time due to failure to
meet any of the Specification requirements; even though sample sections may have been
accepted as satisfactory at the place of manufacture. Sections rejected after delivery to
the project site shall be marked for identification and shall be removed from the project site
atonce. All sections, which have been damaged after delivery will be rejected and if already
installed, shall be acceptably repaired, if permitted, or removed and replaced entirely at the
Contractor's expense.

At the time of inspection, the sections will be carefully examined for compliance with the
applicable ASTM designation and these Specifications and with the approved
manufacturer's drawings.

1. All sections shall be inspected for general appearance, dimension, "scratch-
strength", blisters, cracks, roughness, soundness, etc. The surface shall be dense
and close-textured.

2. All sections shall meet the manufacturing tolerance requirements of ASTM C-478
or the following casting tolerances, whichever are more severe:

Wall Thickness + 3/8"
Inside Diameter + 3/8"
Outside Diameter + 1/2"
Height or Length + 3/8"

Imperfections may be repaired, subject to the approval of the County, after demonstration
by the manufacturer that strong and permanent repairs result. Repairs shall be carefully
inspected before final approval. Cement mortar used for repairs shall have a minimum
compressive strength of 4,000 psi at the end of 7 days and 5,000 psi at the end of 28 days,
when tested in 3-inch by 6-inch cylinders stored in the standard manner. Epoxy mortar may
be utilized for repairs subject to the approval of the County.

PRODUCTS

PRECAST CONCRETE SECTIONS

Precast concrete manhole grade rings, flat slab tops, conical tops, risers and base sections
shall be fabricated in accordance with the material and design standards of ASTM C478,

except as modified herein.

Portland cement shall conform to ASTM C150, Type Il, and concrete shall have a minimum
compressive 28-day strength of 4,000 psi.

The manufacturer shall make a minimum of four standard test cylinders for each 100 cubic
yards of concrete (or part thereof) that is cast each day. These test cylinders, along with
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A

sections cast that day, shall be marked in such a way that the test results can be matched
with the appropriate castings. Two cylinders shall be cured with the product until the forms
are stripped. At this time, one cylinder shall be broken to ascertain that a minimum strength
of 2000 psi has been reached prior to moving the product from the forming location. The
remaining two cylinders shall be cured and tested in accordance with ASTM C192 and C39.
The average compressive strength for each day's production shall be greater than 4000 psi
with no more than 10% of the tested cylinders falling below 4000 psi. In no case shall any
cylinder strength fall below 3500 psi. All cylinder strengths shall be certified by a Florida
Licensed Professional Engineer. Failure to meet these requirements for any day's
production is cause for rejection of all sections cast that day.

Minimum wall thickness for manholes shall be 8 inches or 1/12 the inside diameter of the
manhole, whichever is greater. The minimum thickness for the bottom of the base section
shall be 8 inches.

Reinforcing steel shall be as specified in ASTM C478.

Precast manhole structures shall be free of cracks, holes, voids, blisters or rough surfaces.
Manholes shall be water-tight, and shall be generally sound and free of defects of any sort.
Lift holes shall not penetrate through the wall of any manhole tops, risers or base sections.
Holes passing part-way through the manhole section walls for lifting devices shall be filled
with cement or epoxy grout after the manhole has been set in place.

Pipe openings shall meet the recommended tolerances of the individual manufactured pipe
to manhole connectors; however, the horizontal location shall be within +/- 2 degrees of arc
of that detailed on the shop drawings.

MANHOLE INVERTS

Benched inverts shall be provided and shall be monolithically cast or shall be a secondary
casting in a cured base section as per ASTM C478.

The width of the invert channel shall be the same as the inside diameter of the connected
sewer pipes and shall have a “U” - shaped cross-section with the bottom of the channel
shaped to correspond with the lower half of the pipe. The depth of the channel shall be a
minimum of half the inside diameter of the connected pipes.

The channel shall be formed smooth and streamlined, and, where the flow changes
directions, shall have true curves of the largest radius possible within the manhole base.
The maximum change of direction of flow within a manhole shall be 90 degrees.

The channel invert slope shall be uniform through the manhole and shall have a minimum
vertical drop of 1 inch from the inlet(s) to the outlet.

For all manholes with pipes 16 inches in diameter and larger, the base section and invert
channels shall have a pre-molded plastic liner as described in subsection 1.12.6, “Concrete
Manholes and Wetwells with Protective Liners.”

RESIL IENT PIPE CONNECTORS

Connections of manholes to pipes shall be made using resilient boot or seal connectors
manufactured in accordance with ASTM C923 and shall maintain a resilient, hydrostatic
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seal between the pipe and the connector and between the connector and the manhole
structure.

Connectors shall be installed in strict accordance with the written installation instructions of
the manufacturer. Non-shrink grout shall be placed in the gap between the boot or seal and
the manhole invert channel, to make a smooth transition, unless otherwise directed by the
manufacturer’s instructions.

MANHOLE AND WETWEL L JOINTS

Joints between manhole sections and wetwell sections shall be modified tongue and
groove, or modified bell and spigot, with a continuous elastomeric ring gasket (o-ring) joint
conforming to the requirements of ASTM C443. In addition to the ring gasket, an additional
sealing device shall be provided as follows:

(M A minimum of six-inches wide of Rub’R-Nek RU116 elastomeric based plastic joint
wrap shall be centered over the joint, on the outside of the manhole, or

(2) A minimum of ¥-inch x %-inch bead of Adeka Ultra Seal P-201 hydrophilic urethane
paste applied to the interior of the joint just before manhole section assembly.

In addition to the requirements in subsection A, above, all joints between manhole sections,
for manholes receiving turbulent flow and wetwells with a liner, shall also have a continuous
strip of liner material that is a minimum of 6 inches wide weld-fused all around the inside
face of the joint, per manufacturer’'s recommendations, or they shall have the joint filled at
the inside face with a butyl rubber sealant meeting Fed. Spec A-A-272B to form a bead
across the joint, so that no bare concrete inside the joint is left exposed.

For standard manholes without liners, fill the joint at the inside face with non-shrink grout
and strike the joint smooth and uniform with the manhole interior walls.

For manholes with and without plastic liners and with concrete grade-adjustment rings,
joints between the top section and the grade ring, and between grade rings, and between
the grade ring and the cast iron ring frame shall be made with non-shrink cement mortar.

CONCRETE MANHOLES AND WE TWEL L S WITH PROTECTIVE LINERS

Drop manholes, manholes with opposing flows, manholes immediately upstream of a lift
station wetwell, manholes with gravity sewers greater than 12 inches in diameter, force main
termination manholes and the first two manholes downstream from a force main termination
manhole, and pumping station wetwells shall have a full plastic liner. The liners shall be
integrally cast into the concrete tops, risers and base sections, which shall be in all other
respects manufactured in accordance with ASTM C478 using Type |l Portland Cement per
ASTM C150. The plastic liner shall be generally chemically resistant to the wastewater
environment and shall be mechanically affixed to the precast concrete manhole sections so
that there can be no separation of the liner from the manhole sections during the service
lifetime.

The plastic liner shall have no surface degradation when exposed to nitric acid, hydrochloric
acid, ammonia, sodium hydroxide, sulfuric acid, acetone, unleaded gasoline and turpentine
in accordance with test method ASTM D1308, and shall not be attacked when immersed in
acetone according to test method ASTM D2152.
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2.06

2.07

2.08

The manhole liner shall be FRP GU Liners, as manufactured by GU Florida or an approved
equal. The base liner for manholes shall have preformed flow channels with water-tight
gasketed pipe bell connections or boot holes that extend to the outside profile of the precast
concrete structure. FRP GU, HDPE AGRU, or PVC DURA-PLATE liners shall be installed
with the remaining sections, including the cone section of the manhole.

The wall thickness for manholes and wetwells with liners, including the liner thickness, shall
be 8 inches minimum or 1/12 of the inside diameter, whichever is greater. The minimum
thickness of the bottom of the base section shall be 8 inches under the bottom of the flow
channel.

Manhole cast iron frames shall be adjusted to grade with concrete grade rings same as for
un-lined manholes. Lined manholes shall be equipped with a GU Liner Convertible Collar
as manufactured by GU Florida or an approved equal. The collar shall form a water-tight
seal to the manhole top with a GU Lip Seal rubber gasket, or approved equal. The collar
shall be sealed water-tight against the base of the cast iron frame using a butyl rubber
sealant.

MANHOLE RINGS AND COVERS

Rings and covers shall be gray iron castings, conforming to ASTM A48, Class 30B, and shall be
pattern USF 170-CE-1, as manufactured by U.S. Foundry, with the words “MANATEE COUNTY”,
“‘SANITARY SEWER?”, and “(YEAR)” cast into them. Frame and cover castings shall be dense and
even grained, and shall be free of blowholes, warping, or any other defects not true to pattern.
Seating surfaces of covers and frames shall be machined true to prevent rocking. Castings shall be
designed and tested to bear an AASHTO H-20 wheel loading with and added 30 percent impact
factor and shall be Class Heavy Duty traffic bearing.

MANHOLE INSERTS

Watertight manhole inserts shall be stainless steel and are required for all sanitary sewer manholes
installed. Neoprene gaskets shall be installed under the insert lip to insure a leak proof seal.

PRECAST CONCRE TE MANHOLE INSTAL LATION

Manholes shall be installed at the end of each line; at al change in grade, size, or alignment;
at all intersections; and at distances not greater than 400 feet for sewers 15 inches or less
and 500 feet for sewers 18 inches or larger. Cleanouts may be used only for special
conditions with approval by the County and shall not be substituted for manholes.

Drop manholes shall be provided for sewers entering a manhole at an elevation 24 inches
or more above the manhole lowest invert. Where the drop is less than 24 inches, the invert
shall have an elevated U-channel to prevent solids deposition. Drop manholes shall be
constructed with an outside drop connection and the entire outside drop connection shall
be encased in concrete.

Precast concrete sections shall be set vertical and in true alignment as indicated by the
construction plans. Excavation, bedding foundation and backfill shall be done in
accordance with the Trenching and Excavation section of these Standards. All manholes
shall meet the following installation tolerances:
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2.09

2.10

2.11

1. The finished manholes shall not be out of plumb by more than 3/8 inch per 10 feet
of height.

2. Any jog or offset of the inside wall surface at a joint shall not exceed 1/2 inch.

3. Variation in the joint width around the circumference of the manhole shall not exceed
1/4 inch.

SETTING MANHOLE RINGS

Manhole rings and covers shall be set to conform accurately to the finished ground or pavement
grade as indicated on the construction drawings or as directed by the County. Rings on manholes
shall be set concentric with the adjusting rings and sealed so that the space between the top of the
adjustment rings and the bottom flanges of the rings will be made watertight. A ring of mortar shall
be placed around the outside of the bottom flange at least one inch thick and pitched to shed water
away from the frame. Mortar shall be extended to the outer edge of the masonry and finished
smooth and flush with the top of the flange.

SPRAY-APPLIED MANHOLE LINERS

Existing concrete or brick and mortar manhole structures that are to be modified or rehabilitated by
adding a manhole liner shall have a spray-applied liner installed according to the material and
procedural requirements of the “Modifications to Existing Structures, Piping and Equipment,”
Section 1.2 of this Manual. All recommendations of the product’s manufacturer shall be followed.

PROTECTION FROM FLOODWATER INFLOW

Wastewater sewer systems shall be designed to prevent flood or surface waters from entering the
collection system. Manhole rims and clean-out tops shall be elevated 4 inches above the 100-year
flood level, or 8 inches above the 25-year flood level, or 4 inches above the surrounding unpaved
ground surface within a 20-foot radius, whichever is highest, or the manhole covers and clean-out
lids shall be designed and installed with factory-made watertight, tamper proof, sealing devices.
Manholes with rims less than the above required elevations shall be PAMTIGHT as manufactured
by CertainTeed, or equal as approved by Manatee County.

Cleanouts not at or above the required elevations shall have the clean-out adapter solvent welded
watertight to the clean-out riser. Plugs are to be recessed square key with Teflon plumber’s tape
wrapped on threads to make a watertight seal.

PART 3 EXECUTION

3.01

INSTALLATION

A. The Contractor shall be responsible for handling ground water to provide firm, dry subgrade
for the structure, shall prevent water rising on new poured-in-place concrete or grouted joint
sections within 24 hours after placing and shall guard against flotation or other damage
resulting from ground water or flooding.

B. A minimum of an 8-inch shell base compacted layer of washed shell or crushed stone shall
be placed as a foundation for the structure’s base slabs and valve and/or meter vault pits.

C. Backfill materials around the structuresl and above the pipe bedding shall be select material
as specified in the Contract Documents.
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D. Precast bases, conforming to all requirements of ASTM C478 and above listed
requirements for precast sections, may be used.

E. The structure shall not be set into the excavation until the installation procedure and
excavation have been approved by the County.

F. The base may be cast-in-place concrete placed on a thoroughly compacted crushed rock
subbase, (98 percent of the maximum density as determined by AASHTO T-180. The tops
of the cast-in-place bases shall be shaped to mate with the precast barrel section and shall
be adjusted in grade so that the top slab section is at the approximately correct elevation.

G. Precast concrete structure sections shall be set so as to be vertical and with sections in true
alignment with a 1/4-inch maximum tolerance to be allowed. The joints shall be prepared
as in 2.04 above and finished flush with the adjoining surfaces. Allow joints to set for 24
hours before backfilling. Backfilling shall be done in a careful manner, bringing the fill up
evenly on all sides. The Contractor shall install the precast sections in a manner that will
result in a watertight joint. Leaking joints are not acceptable.

H. Holes in the concrete sections required for handling or other purposes shall be plugged with
a non-shrink grout or by grout in combination with concrete plugs.

. Where holes must be cut in the precast sections to accommodate pipes, cutting shall be
done prior to setting them in place to prevent any subsequent jarring which may loosen the
mortar joints.

J. Frames and hatches specified and furnished shall be cast in the cover slab prior to setting.
Normal installation shall include 6” to 12” of concrete grade rings between the top of the
cone section and the cover plate ring slab.

ASTM A48-74, or most recent revision, Specification for Gray Iron Castings, Class 30 or
Grade 60-45-10 Ductile Iron meeting the requirements of ASTM A536-72, or most recent
revision, Specification for Ductile Iron Castings. Cast in a true symmetrical pattern of tough,
dense and even grained iron, free from warping, scales, lumps, blisters, sandholes, or any
defects of any kind. Provide indented pattern lids with lettering as shown on the Drawings.
Machine or grind frames and lids at touching surfaces to provide firm seats and prevent
rocking. Remove and replace any set not matching perfectly. All frames and covers shall
be designed to withstand an HS20-44 wheel loading as defined by AASHTO specifications.

K. Manhole inserts: Watertight manhole inserts shall be 316 stainless steel and are required
for all sanitary sewer manholes installed. Inserts shall be as manufactured by FRW
Industries, Conroe, Texas, or approved equal. Neoprene gaskets shall be installed under
the insert lip to insure a leakproof seal.

L. Penetrations and connections into precast or existing structures shall be accomplished by
rotary core boring.

M. Cast in place liners shall be repaired, fitted around penetrations, sealed at joints, etc. in
accordance with the manufacturer's recommendations for that liner. As a general rule,
repairs, sleeves and patches shall be welded in place, glues and sealants shall nt be used
unless approved by the manufacturer.
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3.04 TESTING

A. After constructed to its finished height and before being backfilled, each manhole must be
visually inspected and shall meet the satisfaction of the County.

B. If the visual inspection reveals defects, poor workmanship, or suspect installation, it shall
be at the sole discretion of the County to have the structure vacuum tested for water
tightness.

1. Plug pipelines and perform vacuum test. Observing all recommended safety
measures induce a backpressure of 5.0 p.s.i. equivalent to 10" Hg (mercury). The
manhole assembly is considered satisfactory if the vacuum loss is less than 1" Hg
for the length of time listed in the following table:

Time of Test in Seconds
Manhole Diameter in Feet
Depth
Feet 4 5 6
4 10 13 16
8 20 26 32
12 30 39 48
16 40 52 64
20 50 65 80
24 60 78 96
T 5 6.5 8

Note: Add "T" seconds for each additional 2'- of depth.

C. Failure to pass this test requires the Contractor to correct the problems and retest. The
Contractor will replace leaking gaskets and/or concrete sections and retest the completed
manhole. No manhole will be accepted without successfully passing this test.

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

DIVISION 9 PAINTING

SECTION 09970 SURFACE PROTECTION SPRAY SYSTEM
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
and test the coating system complete and ready for operation for the structures listed in the
specifications and as shown on the Drawings.

The work includes coating of all surfaces as shown and specified on the Drawings. This
includes, but is not limited to stairs, walls, floors, concrete divider, concrete slabs, manholes
wet wells, and all other work obviously required to be coated unless otherwise specified
herein or on the Drawings. The omission of minor items in the Schedule of Work shall not
relieve the Contractor of his obligation to include such items where they come within the
general intent of the Specification as stated herein.

RELATED WORK

Bypass pumping is the responsibility of the General Contractor.

Concrete surface cleaning in each lift station is the responsibility of the General contractor.
Removal and offsite disposal of rubble is the responsibility of the General Contractor.
SUBMITTALS

Submit to the County shop drawings and schedules of all surfacing systems and
appurtenances required. Submit design data and specification data sheets listing all
parameters used in the surfacing system design and thickness calculations based on

applicable provisions of ASTM.

Submit to the County the name of the surfacing supplier, a list of materials to be furnished,
and the qualification (per 1.05 A) of the application contractor.

REFERENCE STANDARDS
American Society for Testing and Materials (ASTM)

ASTM D-638
ASTM D-790

Where reference is made to one of the above standards, the revision in effect at the time of
bid opening shall apply.

QUALIFICATIONS

The Contractor performing the surfacing work shall be fully qualified, experienced a
minimum of seven years and equipped to complete this work expeditiously and in a
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satisfactory manner. The Contractor shall submit the following information to the County for
review and approval before any surfacing work is performed.

1. The number of years of experience in performing this type of specialized work must
be seven years minimum.

2. Name of the surfacing manufacturer and supplier for this work and previous work
listed below. The Contractor shall be an approved installer as certified and licensed
by the surfacing manufacturer and equipment supplier.

3. A list of clients that the Contractor has performed this type of work.

a. The list shall contain names and telephone numbers of persons who can be
called to verify previous satisfactory performance.

b. Installation dates and a description of the actual work performed.

C. The surfacing manufacturer shall provide an installation list of his product
used for similar sewer rehabilitation projects. The list shall provide the same
information as required in paragraphs 3.a and 3.b above.

B. The County reserves the right to approve or disapprove the Contractor, based on the
submitted qualifications.

1.06 GUARANTEE

All surfacing shall be guaranteed by the Contractor for a period of five years from the date
of acceptance. During this period, all defects discovered in the surfacing, as determined by
the County, shall be repaired or replaced in a satisfactory manner at no cost to the County,
this shall include, but is not limited to, all work and costs associated with the shut down of
any pump stations and all bypass operations needed for the proper repairs to be made.

1.07 QUALITY ASSURANCE

A. All surfacing products shall be from a single manufacturer. The supplier shall be responsible
for the provisions of all test requirements specified in ASTM Standards D-638 and D-790 as
applicable.

B. The Contractor shall employ specialty workers who have proven ability to perform the Work
included herein. This will consist of a minimum of two years or two project experiences
installing this product. This is a requirement for each and every employee.

1.08 DELIVERY, STORAGE AND HANDLING

A. Care shall be taken in shipping, handling and placing to avoid damaging. Any material
damaged in shipment shall be replaced as directed by the County.

B. Any material showing deterioration, or which has been exposed to any other adverse

storage condition that may have caused damage, even though no such damage can be
seen, shall be marked as rejected and removed at once from the work.
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PART 2

2.01

2.02

PRODUCTS
GENERAL

The material sprayed onto the surface shall be a urethane resin system formulated for the
application within a sanitary sewer environment. The urethane will exhibit suitable corrosion
resistance to corrosive gases and fluids found within domestic sanitary sewage. Unless
dictated by varying effluent, the spray system shall be a urethane and exhibit the cured
physical strengths specified herein.

When cured, the surface coating shall form a continuous, tight-fitting, hard, impermeable
surfacing data which is suitable for sewer system service and chemically resistant to any
chemicals or vapors normally found in domestic sewage.

The surface shall be an integral part of the structure being rehabilitated after being placed
and cured. The surface shall cover the complete interior of the existing structure. The
surface shall provide a continuous watertight seal or barrier.

1. The surface shall effectively seal the interior surfaces of the structure and prevent
any penetration or leakage of groundwater infiltration.

2. Provide water resistance data on surface based on ASTM Standards.

3. The surface shall be compatible with the thermal conditions of existing sewer lift
stations and manholes. Surface temperature will range from 30 to 80 degrees F.
Provide test data on thermal compatibility based on ASTM Standards.

MATERIALS
Approved materials include

Aquatapoxy A-6 and Raven 405 epoxy by Raven Lining Systems

Green Monster

Sauereisen 210 system (210T & 210GL - Manatee County Light Tan Formula)
SpectraShield system

Spraywall Urethane by Sprayroq

g~

Polyurethane spray application shall comply with the following specifications:

The cured urethane system shall conform to the minimum physical standards, as listed
below. The long-term data is for a 50-year design life of the process.

Cured Urethane Standard Long-Term Data
Tensile Stress ASTM D-638 5,000 psi
Flexural Stress ASTM D-790 10,000 psi

Flexural Modulus ASTM D-790 550,000 psi

Epoxy spray application shall be 100% VOC free / 100% solids.
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PART 3
3.01

3.02

EXECUTION
SURFACE PREPARATION
The contractor shall clean each structure and shall dispose of any resulting material.

All contaminants including: oils, grease, incompatible existing coatings, waxes, form
release, curing compounds, efflorescence, sealers, salts, or other contaminants shall be
removed.

All concrete or mortar that is not sound or has been damaged by chemical exposure shall
be removed to a sound concrete surface or replaced.

Surface preparation method(s) should be based upon the conditions of the substrate,
service environment and the requirements of the protective coating to be applied.

Surfaces to receive protective coating shall be cleaned and abraded to produce a sound
surface with adequate profile and porosity to provide a strong bond between the protective
coating and the substrate. Generally, this can be achieved with a high pressure water
cleaning using equipment capable of 5,000 psi at 4 gpm. Other methods such as abrasive
blasting, shotblasting, grinding, scarifying or acid etching may also be used. Detergent water
cleaning and hot water blasting may be necessary to remove oils, grease or other
hydrocarbon residues from the concrete. Whichever method(s) are used, they shall be
performed in a manner that provides a uniform, sound clean neutralized surface that is not
excessively damaged.

All infiltration shall be stopped by using a material which is compatible with and is suitable
for topcoating with the specified protective coating.

The area between the manhole and the manhole ring and any other area that might exhibit
movement or cracking due to expansion and contraction, shall be grouted with a flexible
grout or gel before surface coating spray application.

All surfaces should be inspected by the Inspector during and after preparation and before
the repair material is applied.

No separate payment shall be made for any preparatory work required prior to application
of the surface coating.

INSTALLATION

The Contractor shall notify the Project Manager at least 48 hours in advance, giving the
date, start time and estimated completion time for the work being conducted.

The Contractor shall provide bypass pumping of sewage flows (as required) where and
when the rehabilitation work is being performed. No flows will be permitted in the structure
until the spray coating has properly cured to the manufactures specifications.

The installation of the surface coating shall be in complete accordance with the applicable
provisions of ASTM and the manufacturer's specifications. A representative of the
manufacturer shall be present during the actual installation.

Specification-SLS 2-D R&R & Pump.docx 162/ 194



1. Prior to placing the surface coating, the manufacturer's representative must approve
the surface preparation work and installation conditions including temperatures.

2. All surfaces shall be sufficiently smooth and even, to ensure good flow handling
characteristics when complete.

3. All surfaces shall have the surface coating applied to the required thickness by spray
application.
D. Application procedures shall conform to the recommendations of the protective coating

manufacturer, including material handling, mixing, environmental controls during
application, safety, and spray equipment.

E. The spray equipment shall be specifically designed to accurately ratio and apply the
specified protective coating materials and shall be regularly maintained and in proper
working order.

F. The protective coating material must be spray applied by a Certified Applicator of the
protective coating manufacturer.

G. Polyurethane spray application shall be applied such that all surfaces shall be coated in
accordance with the manufactures recommended thickness but not be less than 125 mils.

H. Epoxy spray application shall be applied such that all surfaces shall be coated in
accordance with the following:

1. Specified surfaces shall be coated by spray application of a moisture tolerant,
solvent-free, 100% solids, epoxy protective coating as further described herein.
Spray application shall be to a minimum wet film thickness in accordance with the
following table or manufacturer's recommendation, whichever is greater:

Concrete, New/Smooth 80-100 mils for immersion, 60-80 mils
for atmospheric, splash and spill
exposure

Concrete, Rough 100-125+ mils

Masonry/Brick 125-150+ mils

Steel 16-80 mils for immersion, 16-40 mils

for atmospheric, splash and spill
exposure; also profile dependent

Fiberglass Systems 40-60 mils tack coat, 9 oz/yd2 fabric,
40-60 mils top coat. Varies with
circumstances

2. Airless spray application equipment approved by the coating manufacturer shall be
used to apply each coat of the protective coating. Air assisted spray application
equipment may be acceptable, especially for thinner coats (<10 mils), only if the air
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3.03

source is filtered to completely remove all oil and water.

3. If necessary, subsequent topcoating or additional coats of the protective coating
should occur as soon as the basecoat becomes tack free, ideally within 12 hours but
no later than the recoat window for the specified products. Additional surface
preparation procedures will be required if this recoat window is exceeded.

FIELD TESTING AND ACCEPTANCE

Field acceptance of surface coatings shall be based on the County's evaluation of the proper
surfacing of the structure and the appropriate installation and curing test data along with
review of the structure inspections.

The surface coatings shall provide a continuous monolithic surfacing with uniform thickness
throughout the structure interior. If the thickness of the coating surface is not uniform or is
less than specified, it shall be repaired or replaced at no additional cost to the County.

1. The County will measure the surface cured thickness from a specimen retrieved by
the Contractor. The Contractor shall retrieve the specimen by physically cutting
through the surfacing (by drilling or coring). There will be up to three thickness
measurement locations in each structure. A suitable non-destructive type of
thickness measurement may also be used.

2. All the surface coating thickness measurement locations shall be repaired by the
Contractor in accordance with the manufacturer's recommendations. These repairs
shall be included in the five year surface coating guarantee.

All pipe connections shall be open, clear, and watertight.

There shall be no cracks, voids, pinholes, uncured spots, dry spots, lifts, delaminations or
other type defects.

If any defective surface coating is discovered after it has been installed, it shall be repaired

or replaced in a satisfactory manner within 72 hours and at no additional cost to the County.
This requirement shall apply for the entire five year guarantee period.

END OF SECTION
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DIVISION 11 EQUIPMENT

SECTION 11215 DIESEL BACKUP PUMP

PART 1 GENERAL
1.01 SCOPE
A. Provide and install complete and operable backup diesel powered pump systems for lift

stations which contain all the devices and equipment specified herein and/or required for
the service. Equipment shall be new, factory and field tested, installed, and ready for
operation.

B. The engine shall be a diesel, Tier lll approved and shall be of sufficient horsepower to drive
the pump under full load conditions. It shall be 4-cycle, fueled by a sub-base fuel tank and
cooled with a closed looped radiator system. The pump is to be compressor assisted self
priming. The pump, controls and associated cooling and exhaust systems specified in these
specifications are to be housed in a suitable weather protected enclosure which is to be
permanently installed outdoors.

C. Where conflict between drawings, specifications or code occurs, the Contractor shall
assume and provide the more stringent of the alternatives to the County.

1.02 RATINGS
A. Pump is to be installed at:

3820 9t Ave. W.
Bradenton, FL 34205

This pump is to have a primary capacity of 500 gpm at a TDH of 45 feet, with a maximum
capacity of double the primary capacity. This site shall be diesel fueled with a sub-base fuel
tank. This site is not in a flood zone and a flood certification is not required.

PLEASE NOTE: Pump is to be built with the following characteristics/conditions:

1. The pump should come on automatically when the wet well reaches a high level
condition.

Primary level control using transducer with backup floats.

Programmable controller that allows both scheduled & manual exercising.

Pump and controls to have contacts for the telemetry system.

Pump should have the capability to pass a 3” spherical solid.

Pump has compressor assisted automatic priming.

Pump to have a weather protected and sound attenuated enclosure designed for 140
mph wind load.

Nouokwd

1.03 MANUFACTURERS

A. Subject to compliance with requirements stated and defined in these specifications, the
following are approved manufacturers:
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1. Godwin Pumps
2. Acme Dynamics Pumps

1.05 SUPPLIER

A. The complete package - engine, pump, fuel tank, controller and other auxiliary components
specified in this section shall be provided from a single manufacturer/supplier. The supplier
shall be the manufacturer's authorized distributor who shall maintain a service center
capable of emergency maintenance and repairs with a maximum of four hours response
time. The supplier shall have 24 hour/365 days per year service availability and factory
trained service technicians authorized and capable to perform warranty service on all
warrantable products.

B. The supplier shall have satisfactorily provided and installed similar size / design pumping
systems for at least 2 other municipalities.

1.06 SUBMITTALS

A. Prior to and a requirement of contract award, the apparent low bidder shall provide
references from at least 3 local municipalities or other businesses that have at least 2 similar
type emergency backup pumps in service with response time requirements similar to this
contract. The actual service responses will be verified for response time consistency and
customer satisfaction.

B. As a minimum for all equipment specified and provided, for each site, submit the following
in pdf format to Manatee County. No equipment is to be ordered until the submittal is
approved:

1. Specification and application data sheets for the entire system supplied.

2. Supporting calculations and/or documentation signed and sealed by a Professional
Engineer licensed in the State of Florida in support of the proposed pump capacity,
reinforced concrete pad, concrete anchors, and wind load calculations.

3. Shop drawings showing a dimensioned outline plan and elevation views of the
system with certified overall and interconnection point dimensions. Indicate
fabrication details, dimensions, weights, loads, required clearances, components,
location and size of each field connection and method of field assembly.

4. Manufacturer’s installation instructions.

5. Interconnection wiring and piping diagrams which show all external connections
required. Show field wiring terminals with markings in a consistent point to point
manner.

6. Manufacturer’s certification of prototype testing which show evidence of compliance
with specified requirement.

7. Manufacturer’s applicable published warranty documents.

8. Pump control diagram that clearly indicates how the speed of the pump will be

controlled and responds to the levels in the wet well and the force main pressures.
Current force main pressure ranges can be supplied to the awarded bidder.

9. Shop drawings of the enclosure indicating basic layout, materials, and color. A color
swatch shall be submitted for review.

C. Prior to the County’s acceptance of the emergency backup pump system(s), the
Contractor shall submit the following for each site(s):
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Field test results showing compliance with the specifications.

2. A single O&M manual shall be provided that covers all parts of the generator system
and controls for all installations contained in this contract. It shall be tabbed for each
different size or type of equipment. The cover page shall indicate the manufacturer,
date and contract number as well as listing all pump station sites it applies to.

3. Signed and sealed final RECORD DRAWING prepared from the site plan by a

Professional Surveyor registered in the State of Florida showing all existing and new

above ground facilities / improvements, new underground conduit locations, and/or

property corners. A CAD file of the project survey can be requested from the County,
if available.

The following information shall be provided on the record drawing site plans:

Locationin X,Y,&Z Emergency Pump conc. slab, all new underground pipes
and conduits

Location in Z top of fuel tank, bottom of ATS, bottom of Egen (if not on
(elevation) top of a fuel tank)
Call outs Emergency Pump information, conduit size, fuel tank size
in gallons
1.07 WARRANTY
A. A comprehensive, no deductible warranty shall be supplied for the complete system (the

pump, controls and all accessories) supplied for each installation. The complete systems
shall be warranted by the manufacturer against defects in materials and workmanship for a
period of five years or 1,500 hours of operation; whichever occurs first from the date of
system startup. This warranty coverage shall include parts, labor, and travel expenses.

B. The warranty of the coating of the enclosure and fuel tank shall be a non-deductible,
unlimited warranty against rust and corrosion of any coated part of the enclosure for a period
of ten years.

PART 2 PRODUCTS - AT EACH SITE:
2.01 PUMP
A. Each pump shall be:

Used for raw waste water.

Able to pass a 3” spherical solid.

Be compressor-assisted self priming

Initially start at primary rpm/capacity, with the ability to automatically ramp up to
maximum capacity to keep up with flow if needed.

Pobp=

B. The complete intake and discharge piping, fittings, and layout shall be sized and designed
by the pump supplier to ensure the most efficient design and operation as possible. Site
constraints shall be taken into account and coordinated with County personnel.

2.02 INSTRUMENTATION AND CONTROL
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2.03

Each pump is to be capable of being started and shutdown through an automatic level
control or manually. Level sensing shall be by two installation contractor installed systems:
transducer as the primary indicator, and float balls as the secondary indicator.

The controller shall start the pump automatically when the wet well reaches a predetermined
high level condition and shall be adjustable by County personnel, if needed. The controller
shall be able to automatically ramp up the pump speed incrementally to the maximum pump
capacity if the wet well level continues to rise.

The controller shall be programmable to exercise the pump automatically, and have the
program adjusted by County personnel if needed.

An emergency stop button will also be installed to shut the system down. This button should
be red, a minimum of two inches in diameter, labeled “STOP” and installed in a conspicuous
location on the pump set. It shall be reusable and resettable.

The control shall shut down and lock out upon: failing to start (overcrank), overspeed, low
engine oil pressure, high engine coolant temperature, or operation of a remote manual stop
station. A panel mounted switch shall reset the engine monitor and test all the lamps. Lamp
indications on the control panel shall include as a minimum:

Overcrank Shutdown - Red

Overspeed Shutdown - Red

High Coolant Temperature - Red

Low Engine Qil Pressure - Red

High Engine Coolant Temperature Prealarm - Yellow
Low Engine Qil Pressure Prealarm - Yellow

Low Fuel - Yellow

Run - Green

NG R~LN =

Each pump set is to be set up by the manufacturer to indicate to a remote location through
the County’s RTU system:

1. When pump set is in operation.
2. When pump set fails (fails to start).
3. When low fuel level is reached in the fuel tank.

The contractor shall install four wires from the pump control panel to the existing RTU control
panel; wire type shall be 16 AWG, 16 strand flexing type MTW or TFFN 600 volt. The
County’s RTU system uses discrete- type signals with N/O type contacts. County shall
make the actual connections to the RTU system.

The wire coloring scheme shall be:

Brown -  pump run

Red - pump fail

Yellow-  low fuel

Orange- common to alarms and connected to control panel power either 24 volt
DC or AC

All electrical penetrations in any enclosure shall be properly sealed from the weather.

ENCLOSURE
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The pump set and all the equipment supplied in this contract, shall be operated in a
stationary outdoor environment. At each site, it shall:

1.

Require weather protected enclosures. These enclosures shall protect the unit and
all equipment and devices from the elements of the weather to include rain and
winds to 140 MPH. All enclosures, boxes, trays, etc shall have weep holes for
condensation or water intrusion drainage. Any oil containment / catchment areas
shall have provision to completely drain off water. The enclosure shall provide
adequate ventilation for cooling and operation under full load conditions.

The enclosure shall be constructed of at least 14 gauge aluminum. The enclosure
shall have an electrostatically applied, baked on, powder coated enamel or polyester
finish a minimum of 2.5 mil thick. Provisions shall be made to ensure minimum
thickness is achieved at all corners and edges. The color of the powder coating shall
be similar to “Buff” or Pantone Green 5545 C, as noted on the drawings, and must
be approved by Manatee County prior to installation of the product.

The housing shall have hinged side access doors and a rear control door that are
easy to remove. The side panels shall be easy to remove to allow access to all
areas of the pump. All doors shall be provided with padlock hasps, so the County
can install a standard padlocks.

All exterior assembly hardware, bolts and/or screws, handles, hinges, and hasps
shall be 316 stainless steel. All exterior bolts and/or screws shall be tamper-proof.
All tamper-proof screws shall utilize the 6 lobe pin TX or Torx® pin-head security
fasteners. A neoprene washer shall be installed between the enclosure’s exterior
finish and all bolts/nuts/washers.

The housing shall be factory assembled to the pump set skid base. The skid base
or fuel tank shall be firmly fastened to a concrete foundation pad which is to be
provided and installed as part of this contract. The connections shall be adequate
to avoid movement from both wind and vibration loading. The skid base / framing
surface protection coating shall be per the fuel tank coating requirements. All metal
surfaces coming in contact with concrete or grout shall be coated with coal tar epoxy
equal to Koppers 300M or a 1/32-inch neoprene gasket between the metal
surface(s) and the concrete or masonry may also be used. The neoprene gasket
shall be installed along the entire perimeter, not just at the fastening hardware.

The pump shall be removable from the base for maintenance purposes.

The skid is to have adequate strength and rigidity to maintain alignment of mounted
components without depending on the concrete foundation. Lifting attachments
shall be arranged to facilitate lifting with slings without damaging any components
or coatings.

The base shall incorporate a battery tray with battery hold down clamps within the
rails. Provisions for stub up of electrical conduits shall be within the footprint of the
set. Vibration isolation shall be integral between the pump set and base.

The enclosure shall be a low noise or sound attenuated enclosure. The noise level
at any load operating condition, in any direction from the enclosure, shall not exceed
75 dBA at a distance of five (5) meters (16.5 ft) from the enclosure, unless noted
otherwise on the plans

ENGINE

The engine shall be a 4-cycle, direct injection diesel with forged steel crankshaft and
connecting rods suitable for continuous operation. It shall be designed for stationary
applications and shall be complete with all necessary auxiliaries needed for operation of the
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2.04.2

pump. The engine block shall be cast iron construction.

The engine shall have an electronic governor which shall provide isochronous frequency
regulation.

The engine shall have an electric starter and battery(ies). See the Starting System section
for further details.

The engine shall have a mechanical, positive displacement, engine driven, lubrication oil
pump. Provide full flow lubrication oil filters with replacement spin-on canister elements.
Provide a dipstick for oil level indication and an easily accessible fill location.

Supply a replaceable dry element air cleaner with restriction indicator.

Provide an engine mounted thermostatically controlled water jacket heater. The heater(s)
wattage size shall be determined by the manufacturer. The heater voltage shall be single
phase, 120V, 60HZ.

STARTING SYSTEM - ENGINE

The battery(ies) used for cranking the engine shall be the lead acid type, 12 or 24 volt, sized
as recommended by the generator manufacturer. The battery(ies) shall have sufficient
capacity to crank the engine for at least three cycles of 15 seconds on - 15 seconds off, for
a total of 75 seconds. They shall be provided as new with the entire manufacturer’s
warranty.

The battery(ies) shall be fastened securely in its(their) own tray within the foot print of the
skid. The tray shall be acid resistant.

Include all interconnecting conductors and connection accessories.

A battery charger of appropriate rating which is voltage regulated, shall be provided for the
engine. It shall be sized for the proper current, input AC voltage and output DC voltage.
The charger shall be equipped with float, taper and equalize charge settings.

A meter on the charger shall provide a visual output reading of the charger.

On the engine, provide a factory mounted alternator with solid state voltage regulation and
35 Amp minimum continuous rating.

FUEL SUPPLY SYSTEM- DIESEL ENGINE

Provide a double walled fuel tank, made of heavy gauge construction that is designed for
full weather exposure. Depending on the site, the tank may either be the stand-alone or
sub-base type. There is to be visual tank to foundation clearance. The tank is to have the
following features:

1. Tank shall be UL 142 listed.

2. The capacity of the fuel tank shall be sufficient to run the generator continuously for
48 hours, but not to exceed a maximum of 540 gallons.
3. Equipped with a mechanical fuel gage and low fuel level alarm that may be

monitored from a remote location by a RTU which uses N/O type contacts.
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4. Two inch NPT fuel opening with spill protection and a lockable lid that is easily

accessible.

5. Emergency pressure relief vent opening on the inner and outer tanks.

6. Inner tank leak alarm kit and low fuel alarm that may be monitored in some remote
location by an RTU.

7. Basin drain.

8. Overfill protection / containment.

9. Provide an integral fuel pump of sufficient capacity to sufficiently charge the fuel

lines under any start or run condition.

The overall fuel system is to comply with all applicable NFPA regulations as well as those
required by the Florida Department of Environmental Regulation. This includes NFPA
compliant labels for the fuel shut-off location and application of Diesel HAZMAT symbol
stickers.

Provide an anti-siphon valve in the fuel line at the output of the tank.

A fuel filter shall be installed between the fuel tank and fuel inlet to the engine. It shall have
a fuel water separator. The filter element shall be disposable and be easily removed and
installed for maintenance purposes.

Provide supply and return fuel lines of sufficient diameter for all load requirements, flexibility
for maximum resistance to fatigue due to component operation and made of material which
has maximum resistance to corrosion due to environment and fuel supply.

The skid base for the fuel tank shall be firmly fastened to a concrete foundation which is to
be provided and installed as part of this contract. The fuel tank & skid assembly shall be
removable from the base. Lifting points shall be provided for the tank skid. All metal
surfaces coming in contact with concrete or grout shall be coated with coal tar epoxy equal
to Koppers 300M or provide a 1/32-inch neoprene gasket between the metal surface(s) and
the concrete or masonry may also be used. The neoprene gasket shall be installed along
the entire perimeter, not just at the fastening hardware.

The exterior coating of the fuel tank and skid base shall be Sherwin Williams SherGlass FF
glass flake reinforced amine epoxy (formulated for immersion service) or equal. Color shall
be haze grey, two coats of 12-15 mils on top of a stripe coat over all welds, crevices, edges
and sharp angles, per manufacturer’s recommendations.

The fuel tank shall be full and topped off by the contractor when it is accepted by the County.

COOLING SYSTEM- ENGINE

The engine shall be cooled by a unit mounted closed loop radiator system rated for full load
operation in 50° C ambient condition with the ambient temperature as measured at the air
inlet to the radiator. Radiator shall be provided with a duct adapter flange. The cooling
system shall use a 50/50 (Prestone, Xerex or equivalent coolant and water) mixture
provided by the supplier.

Provide drain cocks or plugs in the engine block and radiator for easy changing and flushing
of the coolant. Provide coolant drain extensions where necessary for easy access to the
drainage device.
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2.07

PART 3
3.01

Protection from rotating parts (fan, fan belt) shall be provided.

Install a self contained thermostat module to automatically regulate coolant flow to maintain
optimum constant coolant temperature as recommended by the engine manufacturer.

Provide a coolant heater which is thermostatically controlled in the jacket of the engine.
EXHAUST SYSTEM- ENGINE

The muffler for the engine shall be the critical grade made from aluminized steel of thickness
and design as recommended by the manufacturer. The muffler shall be housed within the
enclosure.

All exhaust piping shall be aluminized steel. Vertical discharge exhaust shall be equipped
with a rain cap, appropriate condensation drains in the piping, and the outlet, and shall be
designed so no external rain or moisture may enter the engine from the outside even if the
rain cap fails. Vertical or horizontal discharge exhaust shall be designed so no external rain
or moisture may enter the pump generator enclosure. Care must be exercised so there is
no recirculation of exhaust gases into the intake system.

The connection of the engine to the exhaust system shall be a flexible section of corrugated
stainless steel pipe. The connection of the exhaust pipe to the muffler shall be a stainless
steel expansion joint with liners. The connection of the muffler to the end of the system shall
be stainless steel pipe.

The exhaust emissions shall fall within the guidelines of the EPA and other state and
governmental agencies.

HOUSEKEEPING SLAB FOUNDATION

The reinforced concrete slab(s) for the pump and fuel tank are to be suitable to fully support
the complete load under all load conditions with a reasonable safety factor. The top of the
slab shall be a minimum of two inches above the surrounding grade and extend a minimum
of six inches past the footprint of the pump set.

The Manatee County Building Department will require the contractor to submit a plan for
each poured-in-place concrete slab being installed. The Building Department will accept a
slab designed by the manufacturer for their respective generator, provided the back-up
information accompanies each plan. If the manufacturer does not provide a slab design,
then the contractor shall submit a slab design that is signed and sealed by a Professional
Engineer and meets the Florida Building Code.

EXECUTION - AT EACH SITE:
INSTALLATION

The contractor shall have all the devices described in this contract delivered to, and
unloaded at the site. The contractor shall furnish and install the entire product to include all
necessary site preparation, the concrete foundation(s), connections, and all associated
devices so that it is fully functional and operable as intended. The installation shall be per
the manufacturer’s instructions provided in item 1.06. The contractor shall complete the
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3.03

D.

installation of the equipment he provides to the existing site equipment to the degree that it
shall not be necessary for the County to make further modifications or connections in order
to have a fully functional, overall system which is comprised of the existing system and that
provided by the contractor under this bid. The County shall not be responsible for any costs
associated with the complete installation of the product described in these specifications
because all associated costs shall be included in the bid price.

The contractor shall install the pump set and conduit as shown on the approved site plan he
has prepared for each site.

1. County to provide an existing site plan.
2. Contractor and County personnel shall meet on each site and determine the exact
location for the pump set and fuel tank.

All wiring shall be installed in Schedule 80 PVC conduit sized according to the National
Electrical Code for the humber and size of conductors contained within. All trenches for
underground installation of conduit shall be hand dug. Any electrical wiring that is installed
between the lift station's wet well and the valve vault shall be installed in a carrier pipe that
is strapped to the wet well or valve vault.

Install the electrical components per Manatee County Standards (see typical wiring layouts
in the latest Manatee County Public Works Utility Standards details US 23 & US 24).

FIELD QUALITY CONTROL

Upon completion of item 3.01, a factory authorized service representative of the product
supplied, is to inspect all field assembled and installed components and make any
necessary corrections to insure proper equipment operation. Any cost associated with this
procedure shall be borne by the contractor.

TESTING

All test instruments used to perform the testing are to have been calibrated within the past
12 months. The calibration shall be performed in accordance with the standards of the
National Institute for Standards and Technology.

Perform the following on-site tests:

1.  All necessary tests recommended by the manufacturer

2. Noise level test: Measure and calculate the A-weighted (DbA) levels emanating from
the product assembly at five (5) meters for at least six equally spaced points around
the enclosure while the machine is under load. Include such points as the exhaust
discharge, and cooling air intake and discharge. The noise level test is to be taken as
defined by ISO 3744.

Compare all measured quantities with required values of testing. Correct all deficiencies
identified by tests and repeat test and correction procedure until specified test requirements
are met. All problems and shortcomings in the product provided, which are discovered
during the testing process, shall be remedied and corrected at the expense of the supplier
with no cost to the County.

The County shall have the option of whether or not to witness all testing that is performed.
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Report all test results in writing to the County.
3.04 TRAINING AND DEMONSTRATION

A. A factory representative of the product is to provide the County’s maintenance personnel
with a thorough period of instruction and hands-on session regarding the operation, trouble
shooting and maintenance of all components of the product. Typical training period: one
hour for each site.

3.05 DELIVERY
A. The product described in these specifications shall be fully installed and fully operational,
tested and demonstrated within the agreed upon number of days after the award of the bid
has been made.
3.06 NOTICE OF DELIVERY, TESTING, TRAINING AND DEMONSTRATION
A. At least seven business days of notice is to be given by the contractor to the County for

delivery, installation, testing, training and demonstration of the product.

END OF SECTION
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PART 1

1.01

DIVISION 13 SPECIAL CONSTRUCTION

SECTION 13350 LIFT STATION REHABILITATION
GENERAL

The Contractor shall furnish all labor, materials, equipment and incidentals required to
remove / replace and install the internal equipment for a complete automatic, underground
lift station and adjacent above-ground valve assembly and/or meter vault. The principal
items of equipment shall include two submersible motor-driven sewage pumps (supplied
and installed by Manatee County), valves, internal piping, pressure gauge, and meters (if
required). All materials shall be new, without defects and of the best quality. All materials
furnished and all work done shall be in strict accordance with all local requirements and
codes.

EQUIPMENT

Meter Vault (if required): Precast concrete vault shall be constructed as shown on the
drawings and in accordance with section 03410. The vault(s) shall have a three (3) inch
PVC drain with a P-trap return to the wetwell. The vault shall be adequate size to allow a
minimum 12" clearance between all flange fittings and any concrete surfaces.

Entrance Hatches: The lift station wetwell and vault(s) shall be equipped with an aluminum
access cover sized as below or as shown on the drawings. The wetwell access cover and
vault access cover shall be constructed of aluminum with a minimum load rating of 300
Ibs./sq. ft. and equipped with stainless steel hinges, hasp, and a device to lock the doors in
an open position when the lid is raised (US Foundry, Halliday, or approved equal). Entrance
hatches for duplex stations with 4” BPIU Base Ells shall be minimum 36” x 48” offset from
center 12-inches and with 6” BPIU Base Ells shall be minimum 42” x 60”.

C. Sewage Pumps and Electrical by the County, unless noted otherwise on the plans.

D.

Piping and Fittings

Lift Station wetwell shall be as called out on the plans. All flanged fittings shall be connected
using 316 stainless steel hardware (nuts, bolts and washers). All mechanical joint fittings
shall use grip rings restraint systems with Corten or 316 S.S. bolts. Riser pipes shall be
HDPE: DR11 with shop fused butt joints and flanges. Force Main pipes shall be ductile
iron pipe or PVC C900, Class 235, DR-18.

Pump Hardware

1. Lifting chains shall be 3/8" stainless steel type 316 attached to the pump lifting bail
using stainless steel shackles. All pump mounting systems shall be of the front
loading slide rail type BPIU, from Barney’s Pump). All rails and mounting hardware
shall be 316 stainless steel.

2. A hanger shall be installed in each wetwell for supporting floatball and pump cables.
The hanger shall be constructed of 1/4" x 2" type 316 stainless steel flat stock with
individual hooks for each floatball and pump cable constructed of 1/4" type 316
stainless steel rod stock. All nuts, bolts, washer, fasteners, brackets, and other
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3.01

4.01

5.01

hardware installed in the wetwell and vault shall be type 316 stainless steel.
3. Pump base plate for HDPE piping installations shall be as detailed in the Manatee
County Utility Standards, latest edition, or as shown on the plans.

Painting

All paint and other coatings shall be applied in accordance with the project manufacturer’s
specifications for the surfaces being coated. The exterior of the vaults and wetwell top
below grade shall be coated with at least two (2) coats of a coal tar epoxy coating containing
78% volume of solids. The minimum thickness of each coat when dry shall be 8 mils. The
interior surfaces of the vault shall be coated with two coats of Themec Series 69 Hi-Build
epoxy coating or equal. The exterior surfaces of the vault and wetwell top exposed above
grade shall be coated with at least two (2) coats of H & C Silicone acrylic concrete stain,
Patio Green, Manufactured by FLR Paints, Inc. The interior and exterior of all ductile iron
fittings and valves shall be per sections 02615 or 02640 of these specifications.

Gate Valves: All gate valves shall be resilient seated non rising stem. All valves in the valve
assembly shall be equipped with handwheel.

Link Seals: All piping penetrations of the wetwell and vault shall be through a grouted-in
PVC sleeve that is bonded to the liner, sealed to the pipe using Link Seal Model S seals or
approved equal. All hardware shall be 316 stainless steel. Install with bolts facing the inside
of the wet well.

ELECTRICAL
Service and Metering (by County): Electric service and meter are existing.

Conductors: County will pull new pump power cords, contractor to pull all other conductors.
Countywill connect leads and conductors at the control panel unless noted otherwise.

Conduit (by County) or as shown on the plans.
Control Panel (by County) or as shown on the plans
PERMITS

The Contractor shall be responsible for and shall pay for any permits and/or inspections
required.

SHOP DRAWINGS AND INSPECTIONS

Shop drawings shall be submitted for approval in accordance with these Specifications prior
to construction. When calling for inspection, the contractor should have these approved
drawings available for review by the inspectors prior to acceptance by the County for
maintenance. All inspections shall be arranged by contacting the Project Manager.

LANDSCAPING
The Contractor shall grade and fill the construction area to its original lines and grades and

sod all disturbed or damaged grassed areas. Unless noted otherwise on the plans, the
County shall restore the landscaping and shrubs around the lift station.
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6.01 LINER REPAIRS

The contractor shall repair all existing liners in accordance with the manufacturer's
recommendations. All HDPE and PVC liner repairs shall be performed by a contractor
certified by the liner manufacturer to install and repair the liner.

END OF SECTION
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SECTION 13350A WET WELL CLEANING
PART 1 GENERAL
1.01 SCOPE
A. Description

The Contractor shall provide the necessary labor and equipment for the removal of
waste generated from Sanitary Sewage Lift Station Wet Wells. Cleaning of the
sewer wet wells will be conducted at the direction of the County.

B. Work Included

The successful bidder will provide services for the “total elimination” of the waste
within the wet well. Cleaning shall include stopping the flow into the station, the
physical removal of all floating material, grease/oil, organic compounds, bottom
sediment, grit, and materials that have collected on the walls, floor, and all other
extraneous materials within said wet wells, are cleaned from the lift station structure
and all items within. Vacuum Trucks with the ability to remove the sludge, dirt,
grease, etc. from the interior walls and bottom of the wet well.

1.02 EQUIPMENT

A. All cleaning machines must be capable of efficient, reliable operation. A high-
pressure water washing or wet abrasive sand blasting, use 3500-psi water pressure,
minimum. Remove dirt, oil, loose concrete, any previously applied coatings (except
liners) or other deleterious materials.

1.03 CLEANING

A. Continue the cleaning procedures using pressure washing and/or mechanical
methods until a uniform and sound profile is obtained. All contractors shall be
expected to have and make available extension equipment on an as needed basis
in order to properly clean deeper basins. Actual operation of equipment may need
to be witnessed/verified by the inspector upon and prior to awarding a purchase
order for this requirement.

B. The Removal and Disposal of all material from the Wet Wells is the responsibility of
the Contractor. The cost for this shall be included in the bid price. No dumping or
stock piling of these materials will be allowed at any of the lift stations.

C. The Contractor is fully responsible for compliance with all Federal, State, and local
laws, including but not limited to the OSHA Confined Space Entry regulations.

D. Existing liner, control floats and/or pressure transmitters located in each wet well
must be protected from damage by the Contractor during his/her operations. Any
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damage done to the liner, floats and/or pressure transmitters must be immediately
repaired by the Contractor at his/her expense.

E. Some of the wet wells are configured to allow for direct vertical access; some will
require flexible suction lines and/or bends. The Contractor must remove and replace
grating in the wet wells to allow for complete and total access to all areas of the wet
wells for the removal of grease, grit, and other material. No additional compensation
will be allowed for special piping, rigging, etc. required to complete the work.

F. See plans for the approximate dimensions of each wet well.

G. Each lift pump station is considered to be a locked, secure facility. Access will need
to be arranged through the Wastewater Superintendent accordingly.

H. The Contractor, at his/her sole risk, may store his/her equipment at the lift stations
during the project. Insurance for said equipment will be the responsibility of the
contractor/equipment owner.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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1.01

1.02

1.03

C.

DIVISION 16 ELECTRICAL
SECTION 16050 ELECTRICAL - GENERAL PROVISIONS
GENERAL
SCOPE OF WORK

Furnish all labor, materials, devices, equipment, appurtenances, and incidentals required
for a complete electrical system as hereinafter specified and/or shown on the Contract
Drawings. This work may necessarily include interfacing with and/or completely installing
devices and/or equipment furnished under other sections of these Specifications.

It is the intent of these Specifications that the electrical system be suitable in every way for
the service required. All materials and all work/labor which may be reasonably implied as
being incidental to the requirements of this Section shall be furnished at no additional cost
to the County.

All power interruptions to existing equipment shall be at the County's convenience. Each
interruption shall have prior approval. Request(s) for power interruption(s) shall be made at
least forty-eight (48) hours in advance.

The work shall include complete testing of all electrical components, including wiring.

All workmanship shall be of the highest quality. Substandard work will be rejected and it
shall be replaced entirely at the Contractor's expense with no cost to the County.

It shall be the responsibility of each bidder or his authorized representative to physically visit
the job site in order that he may be personally acquainted with the area(s), buildings and/or
structures intended for use in the installation/construction under this Specification. The
submittal of a proposal/bid by a bidder shall be considered evidence that he has complied
with this requirement and accepts all responsibility for a complete knowledge of all factors
governing his work. Therefore, failure to comply with this requirement of the Specifications
will NOT be grounds for the successful bidder (Contractor) to request approval of change
orders and/or additional monetary compensation.

TEMPORARY ELECTRICAL SERVICE

The Contractor shall make the requisite arrangements for securing temporary electrical
power for his use in accordance with Section 01510 of these Specifications.

CODES, INSPECTIONS AND FEES

All materials and installations shall be in accordance with the National Electrical Code (latest
edition) and the latest editions of all applicable national, state, county and local codes.

To the extent that any item is routinely tested and rated by the Underwriter's Laboratories,
Inc., that item shall bear the U.L. label. Additionally, all items shall be manufactured to the
applicable NEMA standards.

The Contractor shall make the necessary arrangements for obtaining all requisite permits
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and inspections and pay any applicable fees.

1.04 TESTS
A. The Contractor shall test all items individually and as a system for proper operation.
B. The Contractor shall, at his expense, make all the requisite repairs, adjustments and/or
alterations to correct any shortcomings found as a result of the tests performed under Item
1.04.A above.
C. A representative of the County shall be present during all testing. The County shall be

notified at least two (2) days prior to any testing.
1.05 SLEEVES AND FORMS FOR OPENINGS

A. Provide and place all sleeves for conduits penetrating floors, walls, partitions, etc. Locate
all necessary slots for electrical work and form before concrete is poured.

1.06 CUTTING AND PATCHING

A. All cutting and patching shall be done in a thoroughly workmanlike manner - i.e., care shall
be taken when cutting not to damage or mar surrounding areas, and when patching to match
the original finish as closely as possible while providing a watertight seal. Refer to Item
1.01.E above.

1.07 INTERPRETATION OF DRAWINGS

A. The layouts and arrangements as shown on the Contract Drawings are indicative of the
physical arrangements desired; however, they are not intended to restrict the Contractor's
freedom to accommodate the exact conditions as found in the field. Any deviations from
the arrangements shown must be approved by the County prior to the final placement of the
item(s) in question.

B. The Contract Drawings are not intended to show exact locations of conduit runs.

C. Circuit and conduit layouts shown are not intended to indicate the exact installation details.
The Contractor shall furnish and install all requisite items, including all fittings, junction
boxes, etc., to insure that the electrical system operates in conformance with the
Specifications and the specific requirements of an individual piece of equipment.

D. Where circuits are shown as "home-runs", all necessary fittings and boxes shall be provided
for a complete conduit installation.

E. All three-phase circuits shall be run in separate conduits unless otherwise shown on the
Contract Drawings.

F. Surface mounted items such as panelboards, junction boxes, conduit, etc., shall be
supported by spacers to provide a clearance between the equipment and the mounting
surface.

G. The County shall make the final decision in determining the exact location(s) and mounting

height(s) of any item(s) or piece(s) of equipment in question.
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1.09

B.

All connections to equipment shall be made in accordance with the approved shop and
manufacturer's drawings, regardless of the nhumber of conductors shown on the Contract
Bid Drawings.

The Contractor shall coordinate the work of the different trades in order to prevent
interferences between conduit(s), piping and other non-electrical equipment. In case any
interference develops, an authorized representative of the County shall decide which
equipment, conduit(s) or piping must be relocated, regardless of which was installed first.
Any such interferences shall be remedied solely at the Contractor's expense without any
additional cost to the County.

EQUIPMENT SIZING AND HANDLING

The Contractor shall thoroughly check all entryways, doors, hallways, stairways, buildings
and structures through which equipment must be transported to reach its final location.

If necessary for safe passage of the equipment, the manufacturer shall be required to ship
his material in sections sized to pass through the restricted areas. This requirement holds
even if such equipment sizing differs from the manufacturer's standard shipping section.

To the extent possible, the equipment shall be kept upright at all times. If equipment has to
be tilted for ease of passage through restricted areas, the manufacturer shall provide
specific handling instructions as well as any requisite bracing in order to assure both the
functional integrity of the equipment and the validity of the equipment warranty.

SUBMITTALS

As specified under Section 01340 of these Specifications, the Contractor shall submit shop
drawings and/or manufacturer's cut sheets for approval of all materials, equipment, devices,
apparatus, and other items as required by the County.

1. Prior to submittal by the Contractor, all shop drawings shall be checked for accuracy
and Contract requirements. Shop drawings shall bear the date checked and shall
be accompanied by a statement that the shop drawings have been examined for
conformity to the Specifications and Contract Drawings. This statement shall also
list all discrepancies with the Specifications and Contract Drawings. Shop drawings
not so checked and noted shall be returned unchecked by the County.

2. The County's check shall be only for conformance with the design concept of the
Project and compliance with the Specifications and Contract Drawings. The
responsibility for, or the necessity of, furnishing materials and workmanship required
by the Specifications and Contract Drawings which may not be indicated on the shop
drawings is included under the work of this Section.

3. No material shall be ordered, no equipment manufacturing shall be started, nor shall
any shop work/fabrication commence until the County has approved the shop
drawings. Any deviation from this requirement of the Specifications shall be entirely
at the risk and expense of the Contractor without any additional cost to the County.

Record Drawings: As the work progresses, the Contractor shall legibly record all field
changes on a set of Contract Drawings. When the project is completed, the Contractor shall
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furnish the County with a complete set of reproducible "as-built" drawings.
MANUFACTURER'S SERVICES

The Contractor shall arrange for an authorized manufacturer's representative who shall be
an experienced field service engineer to be present for the inspection, installation, testing,
calibration, adjusting and start-up of any item(s) or piece(s) of equipment as deemed
necessary by the County.

In addition to the duties of Item 1.11.A above, the manufacturer's representative shall also
instruct the County's personnel in the proper operation and maintenance of the item(s) in
question.

MATERIALS

All materials used shall be new, unused and as hereinafter specified. Where not specifically
called out, all materials shall be of the very best quality of their respective kinds. Unless
specifically otherwise approved in writing by the County, only material manufactured in the
United States shall be used!

Where applicable, all materials and equipment shall conform with the requirements of ltem
1.03.B above.

Electrical equipment shall at all times during construction be adequately protected against
both mechanical injury and damage by water. Electrical equipment shall be stored indoors
in dry shelters. Any damaged equipment shall be replaced by the Contractor at his own
expense.

All items shall be manufactured from the materials specified - substitute materials will NOT
be acceptable.

Only the specified manufacturer's equipment shall be used unless an "or approved equal"
is noted. The County shall be the sole determiner of what constitutes an "approved equal".

GUARANTEES AND WARRANTIES
All items furnished under the Electrical Specifications shall be guaranteed and/or warranted,

in writing, against defects in materials, construction and workmanship as specified under
Section 01740 of these Specifications.

END OF SECTION
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SECTION 16110 CONDUITS AND FITTINGS
GENERAL
SCOPE OF WORK

Furnish and install the conduits, fittings, devices and appurtenances as hereinafter specified and/or as
shown on the Contract Drawings.

1.02

1.03

PART 2
2.01

SUBMITTALS
The requirements of Section 01340 and Section 16050 shall be met.
APPLICATIONS

Except where otherwise shown on the Contract Drawings, or hereinafter specified, all wiring
shall be run in rigid conduits.

PVC Sch 80 or rigid aluminum conduits shall be used at all locations aboveground and within
structures and buildings, except where otherwise shown on the Contract Drawings.

PVC Sch 80 or rigid aluminum conduits shall be used at all locations for shielded
instrumentation and shielded control wiring, except where otherwise shown on the Contract
Drawings.

Schedule 80 PVC conduits shall be used for all underground, under-slab and in-slab
applications except where otherwise shown on the Contract Drawings.

Schedule 80 PVC conduits shall be used in highly corrosive areas such as chlorine storage
areas, digesters, fluoride storage and handling areas, etc.

All conduits of a given type shall be the product of one manufacturer.

Except where otherwise shown on the Contract Drawings, or hereinafter specified, all boxes
shall be metal.

Flush mounted switch, receptacle and control station boxes shall be pressed steel.
Surface mounted switch, receptacle and control station boxes shall be cast or malleable iron.
Devices designated as NEMA Type 4 shall be 316 stainless steel, gasketed.

Devices designated as NEMA Type 4X shall be fiberglass, gasketed, except as otherwise
shown on the Contract Documents.

Combination expansion-deflection fittings shall be used where conduits cross structural
expansion joints.

PRODUCTS
MATERIALS
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A. Rigid Conduit
1. Rigid aluminum conduit shall be used or approved equal.
2. Rigid PVC conduit shall be Carlon Plus 80 rigid PVC non-metallic conduit (extra heavy
wall EPC-80) as manufactured by Carlon, or approved equal.

B. Liquidtight, Flexible Conduit

1. Liquidtight, flexible metal conduits shall be Sealtite, Type UA, as manufactured by
Anaconda, American Flexible Conduit Co., Inc., or approved equal.
2. Liquidtight, flexible non-metallic conduits shall be Carflex Liquidtight Flexible

Non-Metallic Conduit as manufactured by Carlon, or approved equal.

C. Rigid Conduit Fittings

1. Rigid Aluminum Conduit Fittings:
a. Aluminum elbows, bends, sweeps, nipples, couplings, etc., approved equal.
2. Rigid Non-Metallic Conduit Fittings: PVC elbows, bends, sweeps, nipples, couplings,
device boxes, etc., shall be Plus 80 fittings as manufactured by Carlon, or approved
equal.

D. Flexible Conduit Fittings

1. Flexible Metal Conduit Fittings: Fittings used with flexible metal conduit shall be of the
screw-in type as manufactured by Thomas and Betts Company, or approved equal.
2. Flexible Non-Metallic Conduit Fittings: Fittings used with flexible non-metallic conduit

shall be Carflex Liquidtight Non-metallic Fittings as manufactured by Carlon, or
approved equal.

E. Flexible Couplings: Flexible couplings shall be as manufactured by Crouse-Hinds, Appleton
Electric Company, or approved equal.

F. Wall Seals: Conduit wall seals shall be type "WSK" as manufactured by the O.Z. Electrical
Manufacturing Company, or approved equal.

G. Expansion Fittings: Combination expansion-deflection fittings shall be type "XD" as
manufactured by Crouse-Hinds, or approved equal.

H. Boxes
1. Device Boxes

a. Flush mounted wall device boxes shall be galvanized pressed steel as
manufactured by the Raco Manufacturing Company, or approved equal.

b. Surfaced mounted wall device boxes shall be cast or malleable iron as
manufactured by Crouse-Hinds, Appleton Electric Company, or approved
equal.

C. Flush mounted in-floor device boxes shall be cast metal, shall be watertight,
shall have adjustable cover frames, and shall be as manufactured by Russell
& Stoll Company, Steel City Electric, or approved equal.

2. Other Boxes
a. Terminal boxes, junction boxes, pull boxes, etc., except as otherwise specified

and/or shown on the Contract Drawings, shall be PVC or 316 S.S.
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3.01

EF.

HI.

J.

b. The boxes shall have continuously welded seams and shall be ground smooth.

C. The box bodies shall be flanged, shall be not less than 14-gauge metal, and
shall not have holes or knockouts.
d. The box covers shall be not less than 12-gauge metal, shall be gasketed, and

shall be fastened to the box bodies with stainless steel screws.

Conduit Mounting Devices: Hangers, rods, channel, backplates, clips, straps, beam clamps,
etc., shall be 316 stainless steel as manufactured by Unistrut Corp., or approved equal.

Fixture Support System

1. The fixture support system shall be the channel type and shall be furnished complete
with all requisite mounting hardware and appurtenances.

2. The channel, mounting hardware and related appurtenances shall be 316 stainless
steel.

3. The fixture support system shall be as manufactured by the Unistrut Corp., or approved
equal.

EXECUTION

INSTALLATION

No conduit smaller than 3/4-inch electrical trade size shall be used nor shall either 1-1/4-inch
conduit or 3-1/2-inch conduit be used. Minimum size underground, under slab or in-slab shall
be 1-inch.

No wires shall be pulled until the individual conduit runs are complete in all details. Additionally,
each conduit shall be cleaned and reamed and certified clear of all burrs and obstructions
before any wire is pulled.

The ends of all conduits shall be tightly capped to exclude dust and moisture during
construction.

Conduits shall be supported at intervals of 8-feet or less, as required to obtain a rigid
installation.

Exposed conduits shall be run parallel with and/or perpendicular to the surrounding surface(s).
No diagonal runs will be allowed.

Single conduits shall be supported by one-hole pipe clamps in combination with one-screw
backplates to provide space between the conduits and the mounting surface.

Multiple horizontal runs of conduits shall be supported by trapeze type hangers (channel)
suspended by threaded rod, 3/8-inch minimum diameter.

Multiple vertical runs of conduits shall be supported by structurally mounted channel in
combination with conduit clamps.

Conduit support devices shall be attached to structural steel by welding or beam or channel
clamps as indicated on the Contract Drawings.

Conduit support devices shall be attached to concrete surfaces by "spot type" concrete inserts.
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Conduits terminating in pressed steel boxes shall have double locknuts and insulated
bushings.

Conduits terminating in gasketed enclosures shall be terminated with conduit hubs.

Conduit wall seals, waterproof type, shall be used at all locations where conduits penetrate
walls.

Liquidtight, flexible conduit - metal or non-metallic as shown on the Contract Drawings - shall
be used for all motor terminations and for all connections/terminations where vibration is
anticipated.

Flexible couplings shall be used in hazardous locations for all motor terminations and for all
connections/terminations where vibration is anticipated.

Conduit stubouts for future construction shall be capped at both ends with threaded PVC
conduit caps.

The cement used for PVC conduit installations shall be as manufactured by Carlon, or
approved equal.

Rigid aluminum conduits entering manholes and/or below grade pull boxes shall be terminated
with grounding type bushings which shall be connected to a 5/8-inch by 10-foot long driven
ground rod with No. 6 AWG bare copper wire.

Rigid aluminum conduit shall be used for all risers. The underground portion of the riser and a
12-inch section of the riser immediately above the ground or slab/floor level shall be painted
with a bitumastic coating.

The use of electrical metallic tubing shall be restricted to low voltage applications (600V or
less) in non-process areas where specifically approved by the County on a "per installation"
basis - e.g., above suspended ceilings in office areas.

GUARANTEES AND WARRANTIES

The Contractor shall guarantee and warrant all materials and labor provided under this Section
in accordance with Section 01740 and Section 16050 of these Specifications.

END OF SECTION
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SECTION 16120 WIRES AND CABLES
GENERAL
SCOPE OF WORK

Furnish and install all wires, cables and appurtenances as described hereinafter and/or as
shown on the Contract Drawings.

SUBMITTALS

The requirements of Section 01340 and Section 16050 shall be met.

Samples of the actual wires and cables proposed for use shall be submitted for approval.
There shall be a sample for each size and type of wire and cable proposed for use. The
samples shall be of sufficient length to show the maximum rated voltage, insulation type and
class, conductor size, the manufacturer's name, trademark or identifying logo, and the U.L.
listing number.

The wires and cables as approved for use shall be compared with the wires and cables actually
installed. If any unapproved wires and cables are installed, they shall be removed and
replaced solely at the Contractor's expense with no additional cost to the County.
APPLICATIONS

The wire for lighting and receptacle circuits shall be type THHN/THWN, stranded.

The wire for all power circuits and motor leads shall be type THHN/THWN, stranded.

Single conductor wires for control, indication and metering shall be type THHN/THWN, No. 14
AWG, stranded.

Multiconductor control cable shall be No. 14 AWG, stranded.

The wire for process instrumentation shall be No. 16 AWG, stranded.

MINIMUM SIZES

Except for control and signal leads, no conductor smaller than No. 12 AWG shall be used.
PRODUCTS

MATERIALS

Wire and cables shall be made of annealed, 98% conductivity, soft drawn copper conductors.

All conductors shall be stranded except that the uninsulated copper grounding conductors shall
be solid.

600 VOLT WIRE AND CABLE

Type THHN/THWN insulation shall be used for all 600 Volt wires and cables. The insulation
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2.04

2.05

PART 3

3.01

A

shall be a flame-retardant, heat-resistant thermoplastic, and shall have a nylon, or equivalent,
jacket.

The 600 Volt wires and cables shall be as manufactured by Anixter, Rome Cable, Southwire,
or approved equal.

INSTRUMENTATION AND CONTROL WIRING
Process instrumentation wiring shall be No. 16 AWG stranded twisted pair, 600 Volt,
cross-linked polyethylene insulated, aluminum tape shielded, PVC jacketed. Multiconductor

cables with individually twisted pairs shall be installed where shown on the Contract Drawings.

Multiconductor control cables shall be No. 14 AWG, stranded, 600 Volt, cross-linked
polyethylene insulated, PVC jacketed.

Instrumentation and control wiring shall be as manufactured by Belden, Alpha, or approved
equal.

5KV CABLES

All 5KV cables shall be manufactured and tested in accordance with ICEA Publication No.
5066-524 and AEIC No. 5, latest revisions.

5KV cables shall be single conductor, stranded, shielded, cross-linked polyethylene insulated,
PVC jacketed, 133% insulation level, ungrounded.

5KV cables shall be as manufactured by Anixter, or approved equal.

5KV CABLE TERMINATIONS AND SPLICES

Both ends of 5KV cables shall be terminated in accordance with IEEE Standard 48, Class 1.
Terminations shall be of the preformed stress cone type, shall be approved by the cable
manufacturer for use with his cable, and shall be as manufactured by Anixter, or approved

equal.

Unless otherwise shown or indicated on the Contract Drawing, no splices may be made in the
5KV cables without the prior written approval of the County.

Where splicing is permitted, the splicing methods and materials shall be approved by the cable
manufacturer for use with his cable and shall be as manufactured by Anixter, or approved
equal.

All 5KV cable terminations and splices shall be made by a qualified and certified high/medium
voltage cable splicer whose qualifications shall be submitted to the County for approval before
any work is begun.

EXECUTION

INSTALLATION

Wires and cables shall be sized as shown on the Contract Drawings and/or, where applicable,
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sized to match existing wiring.
All conductors shall be carefully handled to avoid kinks or damage to the insulation.

Lubricants or puling compounds shall be used to facilitate wire pulling. Such
lubricants/compounds shall be U.L. listed for use with the insulation specified.

Use pulling means - fish-tape, cable, rope, basket weave wire/cable grips, etc. - which will not
damage the wire/cable insulation or the raceway.

Shielded instrumentation wire shall be installed from terminal to terminal with no splicing at any
intermediate point.

Shielded instrumentation wire shall be installed in rigid steel conduit and pull boxes that contain
only instrumentation cables. Instrumentation cables shall be separated from control cables in
manholes.

Shielding on instrumentation cables shall be grounded at the transmitter end only.

All new wires and cables shall be continuous and without splices between points of connection
to equipment terminals. However, the County will permit a splice provided that the length
between the connection points exceeds the greatest standard shipping length available from
the submitted manufacturer and no other manufacturer acceptable to the County is able to
furnish wires or cables of the required length.

All 600 volt wire and cable connections shall be made using compression type connectors.
Insulated connectors shall be used for all terminations. The connections shall be made so that
both the conductivity and the insulation resistance shall be not less than that of the uncut
conductor.

All 5KV cable connections shall be made using approved terminators.

5KV cables exposed in manholes, vaults, pull boxes, switchgear and other areas where the
cables are not protected by conduits shall be fireproofed using fireproof tape and/or glass tape
in accordance with the manufacturer's recommendations and instructions. Fireproofing using
asbestos tape shall not be used.

All wires shall be numbered at both ends and at all intermediate junction points. Screw type
terminations shall be made with forked tongue (spade), self-insulated, crimp terminals. All
other wire terminations shall be made on appropriate terminal strips.

TESTS

Upon the completion of the pulling-in of and prior to the terminating/connecting of the 600 Volt
wiring, all wires shall be individually checked and tested for continuity and short circuits, and
each wire/cable shall be meggeredto check insulation resistance. The test voltage shall be not
less than 500 Volts. Three (3) copies of these test results shall be submitted to the County.

Similarly, the 5KV cables shall also be tested, except that a 15 minute test shall also be made
using a DC voltage not less than 80% of that used for the factory tests. A plot of leakage
current versus voltage shall be made and three (3) copies of the test results shall be submitted
to the County.
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C. An authorized representative(s) of the County shall witness all testing. The County shall be
notified at least two (2) days in advance of the testing.

D. Any faulty conditions and/or shortcomings found during the testing shall be corrected at no cost
to the County. However, a retest to demonstrate compliance shall be conducted before any
hook-ups or terminations are made. Any such requisite retesting shall be withessed by an
authorized representative(s) of the County.

3.03 GUARANTEES AND WARRANTIES

A. The Contractor shall guarantee and warrant all materials and labor provided under this Section

in accordance with Section 01740 and Section 16050 of these Specifications.

END OF SECTION
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SECTION 16450 GROUNDING
GENERAL
SCOPE OF WORK
Furnish and install a complete grounding system in strict accordance with Article 250 of the
National Electrical Code and/or as hereinafter specified and/or as shown on the Contract
Drawings.
SUBMITTALS
The requirements of Section 01340 and Section 16050 shall be met.
Test results as indicated in 3.02 C shall be submitted.
PRODUCTS
MATERIALS
Ground Rods: The ground rods shall be solid copper or copper-clad steel having a diameter
of 5/8-inch and a length of 10-feet. The ground rods shall be as manufactured by Copperweld,

or approved equal.

Grounding Conductors

1. All grounding conductors shall be copper. Aluminum or copper-clad aluminum
grounding conductors will not be allowed.
2. The grounding conductors shall be sized in accordance with the latest edition of the

National Electrical Code, Table 250-94 or Table 250-95, whichever is applicable to the
particular grounding conductor.

Ground Rod Clamps: The ground rod clamps shall be malleable iron or cast bronze fittings
suitable for use with copper conductors. The ground rod clamps shall be as manufactured by
Bridgeport Fittings, Inc.; ITT Blackburn, Inc.; or approved equal.

Dissimilar Metals Junctions: Connections between different metals shall be sealed using NO-
OXIDE paint, Grade A, or approved equal.

EXECUTION

INSTALLATION

Wherever possible, the Contractor shall connect to an existing plant, area or building grounding
grid. Where no such grounding grid exists, the Contractor shall provide grounding as

hereinafter specified and/or as shown on the Contract Drawings.

Building grounding grid conductors shall be embedded in backfill material around the
structures.

All underground conductors shall be laid slack and, where exposed to mechanical injury, shall
be protected by pipes or other substantial guards. If guards are iron pipe or other magnetic
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material, conductors shall be electrically connected to both ends of the guard.

Grounding electrodes shall be driven as required. Where rock is encountered, grounding
plates may be used in lieu of grounding rods.

All equipment enclosures, motor and transformer frames, conduit systems, cable armor,
exposed structural steel and similar items as required by Article 250 of the NEC shall be
grounded.

All steel building columns shall be bonded together and connected to the building ground grid.

Exposed connections shall be made utilizing approved grounding clamps. Buried connections
shall be Cadweld, or approved equal, welding process.

The ground bus of service entrance equipment shall be connected to the plant, area or building
ground grid, whichever is applicable.

For reasons of mechanical strength, grounding conductors extending from the plant, area or
building grounding grid or service entrance ground bus, whichever is applicable, to the ground
buses of motor control centers and/or unit substations shall be No. 1/0 AWG bare copper.

Lighting transformer neutrals shall be grounded to the nearest grounding electrode.

Conduits stubbed-up below a motor control center shall be fitted with insulated grounding
bushings and connected to the motor control center ground bus. Boxes mounted below motor
control centers shall be bonded to the motor control center ground bus. The grounding wire
shall be sized in accordance with Table 250-95 of the National Electrical Code, except that a
minimum No. 12 AWG shall be used.

Motors shall be grounded in accordance with Section 16150, ltem 3.01.A of these
Specifications.

The Contractor shall exercise care to insure good ground continuity, in particular between
conduits and equipment frames and enclosures. Where necessary, jumper wires shall be
installed.

TESTS

The Contractor shall test the ground resistance of the system. The Contractor shall provide all
test equipment of which the County shall have approval.

The dry season resistance of the system shall not exceed five (5) ohms. If a single driven rod
does not produce this value, the Contractor shall drive additional rods and/or take other
measures as directed by the County without any cost to the County.

The Contractor shall furnish to the County three (3) copies of the test report certifying that the
system is in compliance with the ohmic value requirement. The certified test report shall
include, but not necessarily be limited to, the following:

1. Description of the test.
2. Type of test equipment used.
3. Moisture content of the soil.

Specification-SLS 2-D R&R & Pump.docx 1937194



Date and time of the test.

Resistance measurement of each rod cluster.
Name of individual(s) performing the test.
Contractor's certification stamp or seal.

Nooahk

3.03 GUARANTEES AND WARRANTIES
A. The Contractor shall guarantee and warrant all materials and labor provided under this Section

in accordance with Section 01740 and Section 16050 of these Specifications.

END OF SECTION
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CONSTRUCTION AGREEMENT
for
STIPULATED SUM
between
MANATEE COUNTY (AS OWNER)
and

(AS CONTRACTOR)

Agreement: 17-0819GC, Satellite Lift Station 2-D Rehabilitation
and Emergency Back-up Pump



CONSTRUCTION AGREEMENT FOR
STIPULATED SUM
Solicitation Title

THIS AGREEMENT (“Agreement”) is made and entered into by and between Manatee
County, a political subdivision of the State of Florida, referred to herein as “Owner”, and the firm
of , incorporated in the State of and registered and licensed to do
business in the State of Florida (license # ), referred to herein as “Contractor.”

WHEREAS, the Owner intends to construct Satellite Lift Station 2-D Rehabilitation
and Emergency Back-up Pump, the aforementioned improvements being hereinafter referred
to and defined as the “Project”; and

WHEREAS, in response to Owner’s Invitation for Bid No. 17-0819GC (the “IFB”),
Contractor has submitted its Bid (the “Contractor’s Bid”) to provide the aforementioned
construction services.

NOW THEREFORE, the Owner and the Contractor, in consideration of the mutual
covenants hereinafter set forth, the sufficiency of which is hereby acknowledged, agree as
follows:

1. Contract Documents. The Contract Documents consist of this Agreement and
attached Exhibits, the attached General Conditions of the Construction Agreement,
Supplementary Conditions (if any), Special Conditions (if any), Drawings (the titles of which
are attached hereto as Exhibit A), Specifications (the titles of which are attached hereto as
Exhibit B), Addenda issued prior to execution of this Agreement, the Invitation for Bid
(including any Instructions to Bidders, Scope of Work, Bid Summary, Supplements, and
Technical Specifications), any interpretations issued pursuant to the Invitation for Bid, the
Contractor’s Bid, permits, notice of intent to award, Notice to Proceed, purchase order(s), any
other documents listed in this Agreement, and Modifications [to include written Amendment(s),
Change Order(s), Work Directive Change(s) and Field Directive(s)] issued after execution of
this Agreement. These form the Agreement, and are as fully a part of the Agreement as if
attached or repeated herein. This Agreement represents the entire and integrated agreement
between the parties hereto and supersedes prior negotiations, representations or agreements,
either written or oral. No other documents shall be considered Contract Documents.

2. Work. The Contractor shall fully execute the Work described in the Contract
Documents, except to the extent specifically indicated in the Contract Documents to be the
responsibility of others.

3. Date of Commencement and Substantial Completion.

A. Date of Commencement. The date of commencement of the Work shall be the
date fixed in a Notice to Proceed issued by the Owner.

B. Contract Time. The Contract Time shall be measured from the date of
commencement.



C. Substantial Completion.  The Contractor shall achieve Substantial
Completion of the entire Work not later than ___ days from the date of commencement, or as
follows:

Portion of Work Substantial Completion Date

subject to adjustments of this Contract Time as provided in the Contract
Documents.

Time is of the essence in the Contract Documents and all obligations thereunder. If the
Contractor fails to achieve Substantial Completion of the Work within the Contract Time and as
otherwise required by the Contract Documents, the Owner shall be entitled to retain or recover
from the Contractor, as liquidated damages and not as a penalty, the sum of $958 per calendar
day, commencing upon the first day following expiration of the Contract Time and continuing
until the actual date of Substantial Completion. Such liquidated damages are hereby agreed to be
a reasonable estimate of damages the Owner will incur as a result of delayed completion of the
Work. The Owner may deduct liquidated damages as described in this paragraph from any
unpaid amounts then or thereafter due the Contractor under this Agreement. Any liquidated
damages not so deducted from any unpaid amounts due the Contractor shall be payable to the
Owner at the demand of the Owner, together with interest from the date of the demand at the
maximum allowable rate.

4. Contract Sum.

A. Payment. The Owner shall pay the Contractor the Contract Sum in current
funds for the Contractor’s performance of the Contract. The Contract Sum shall be
Dollars and Zero Cents ($ ), subject to additions and deductions
as provided in the Contract Documents.

B. Alternates. The Contract Sum is based upon the following alternates, if
any, which are described in the Contract Documents and are hereby accepted by the Owner.
(State the numbers or other identification of accepted alternates. If decisions on other alternates
are to be made by the Owner subsequent to the execution of this Agreement, attach a schedule of
such other alternates showing the amount for each and the date when that amount expires.)

C. Unit Prices. Unit prices, if any, are reflected in the Contractor’s Bid.
S. Payments.

A. Progress Payments.

1) Based upon Applications for Payment submitted to the Architect/Engineer
by the Contractor and Certificates for Payment issued by the
Architect/Engineer, the Owner shall make progress payments on account
of the Contract Sum to the Contractor as provided below and elsewhere in
the Contract Documents.



)

©)

(4)

()

(6)

(7)

The period covered by each Application for Payment shall be one calendar
month ending on the last day of the month.

Payments shall be made by Owner in accordance with the requirements of
Section 218.735, Florida Statutes.

Each Application for Payment shall be based on the most recent schedule
of values submitted by the Contractor in accordance with the Contract
Documents. The schedule of values shall allocate the entire Contract Sum
among the various portions of the Work. The schedule of values shall be
prepared in such form and supported by such data to substantiate its
accuracy as the Architect/Engineer may require. This schedule, unless
objected to by the Owner or Architect/Engineer, shall be used as a basis
for reviewing the Contractor’s Applications for Payment.

Applications for Payment shall indicate the percentage of completion of
each portion of the Work as of the end of the period covered by the
Application for Payment.

Subject to other provisions of the Contract Documents, the amount of each
progress payment shall be computed as follows:

Take that portion of the Contract Sum properly allocable to
completed Work as determined by multiplying the percentage
completion of each portion of the Work by the share of the
Contract Sum allocated to that portion of the Work in the schedule
of values, less retainage of ten percent (10.00%). Pending final
determination of cost to the Owner of changes in the Work,
amounts not in dispute shall be included as provided in Section
3.3.B. of the General Conditions;

Add that portion of the Contract Sum properly allocable to
materials and equipment delivered and suitably stored at the site
for subsequent incorporation in the completed construction (or, if
approved in advance by the Owner, suitably stored off the site at a
location agreed upon in writing), supported by paid receipts, less
retainage of ten percent (10.00%);

Subtract the aggregate of previous payments made by the Owner;
and

Subtract amounts, if any, for which the Architect/Engineer has
withheld or nullified an Application for Payment, in whole or in
part as provided in Section 3.3.C. of the General Conditions.

The progress payment amount determined in accordance with Section
5.A(6) shall be further modified under the following circumstances:



I. Add, upon Substantial Completion of the Work, a sum sufficient to
increase the total payments to the full amount of the Contract Sum,
less such amounts as the Architect/Engineer shall determine for
incomplete Work, retainage applicable to such work and unsettled
claims.

i Add, if final completion of the Work is thereafter materially
delayed through no fault of the Contractor, any additional amounts
payable in accordance with Section 3.2.B. of the General
Conditions.

(8) Reduction or limitation of retainage, if any, shall be as follows:

Notwithstanding the foregoing, upon completion of at least 50% of the
Work, as determined by the Architect/Engineer and Owner, the Owner
shall reduce to five percent (5%) the amount of retainage withheld from
each subsequent progress payment.

9) Except with the Owner’s prior approval, the Contractor shall not make
advance payments to suppliers for materials or equipment which have not
been delivered and stored at the site.

B. Final Payment. Final Payment, constituting the entire unpaid balance of
the Contract Sum, shall be made by the Owner to the Contractor when:

(1) The Contractor has fully performed the Work except for the
Contractor’s responsibility to correct Work as provided in
Section 2.4.C. of the General Conditions, and to satisfy other
requirements, if any, which extend beyond final payment; and

(2) A final Application for Payment has been approved by the
Architect/Engineer.

6. Termination or Suspension.

A. Termination. The Agreement may be terminated by the Owner or the
Contractor as provided in Article X1V of the General Conditions.

B. Suspension by Owner. The Work may be suspended by the Owner as
provided in Article XIV of the General Conditions.

7. Other Provisions.

A. Substantial Completion Defined. Substantial Completion shall be defined
as provided in Article I of the General Conditions. In the event a temporary certificate of
occupancy or completion is issued establishing Substantial Completion, the Contractor shall
diligently pursue the issuance of a permanent certificate of occupancy or completion.




B. Project Meetings. There shall be a project meeting, at the jobsite or other
location acceptable to the parties, on a regularly scheduled basis. The meeting will be attended
by a representative of the Contractor, Architect/Engineer and Owner. These representatives shall
be authorized to make decisions that are not otherwise contrary to the requirements of this
Agreement.

C. Weather. Any rainfall, temperatures below 32 degrees Fahrenheit or
winds greater than 25 m.p.h. which actually prevents Work on a given day, shall be considered
lost time and an additional day added to the Contract Time, provided no work could be done on
site, and provided written notice has been submitted to the Owner by the Contractor documenting
same.

D. Shop Drawings; Critical Submittals. In consideration of the impact of
timely review of submittals and shop drawings on the overall progress of the Work, it is hereby
agreed that the Owner shall cause his agents and design professionals to accomplish the review
of any particular “critical” submittals and/or shop drawings and return same to the Contractor
within fourteen (14) days.

E. Applications for Payment. Applications for Payment shall be submitted
once monthly at regular intervals and shall include detailed documentation of all costs incurred.

F. Punch List. Within 30 days after obtainment of Substantial Completion,
the Owner shall generate a “punch list” of all work items requiring remedial attention by the
Contractor. Within 5 days thereafter the Architect/Engineer shall assign a fair value to the punch
list items, which sum shall be deducted from the next scheduled progress payment to the
Contractor.  Upon satisfactory completion of the punch list items, as certified by the
Architect/Engineer, the previously deducted sum shall be paid to the Contractor.

G. Closeout documentation. Within 30 days after obtainment of Substantial
Completion and before final payment, Contractor shall gather and deliver to Owner all warranty
documentation, all manufacturer’s product and warranty literature, all manuals (including parts
and technical manuals), all schematics and handbooks, and all as-built drawings.

H. Governing Provisions; Conflicts. In the event of a conflict between this
Agreement and the Specifications or as between the General Conditions and the Specifications,
the Specifications shall govern.

I. E-Verify. The Contractor’s employment of unauthorized aliens is a violation
of Section 274(e) of the Federal Immigration and Employment Act. The Contractor shall utilize
the U.S. Department of Homeland Security E-Verify system to verify the employment eligibility
of all new employees hired during the term of this Agreement, and shall require the same
verification procedure of all Subcontractors.

8. Insurance and Bonding. If and to the extent required by the Invitation for Bid
documents, the Contractor shall furnish insurance coverage for (but not necessarily limited to)
workers’ compensation, commercial general liability, auto liability, excess liability, and
builder’s risk. The Contractor shall furnish to the Owner all appropriate policies and
Certificate(s) of Insurance. The Contractor shall also post a Payment and Performance Bond for
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the Contract Sum, within ten (__) days following notification of intent to award, and otherwise
in accordance with the Invitation for Bid documents.

9. Independent Contractor. The Contractor acknowledges that it is functioning as
an independent contractor in performing under the terms of this Agreement, and it is not acting
as an employee of the Owner.

10. Entire Agreement. This Agreement (inclusive of the Contract Documents
incorporated herein by reference) represents the full agreement of the parties.

11. Amendments; Waivers; Assignment.

A. Amendments. This Agreement may be amended only pursuant to an
instrument in writing that has been jointly executed by authorized representatives of the parties
hereto.

B. Waivers. Neither this Agreement nor any portion of it may be modified or
waived orally. However, each party (through its governing body or properly authorized officer)
shall have the right, but not the obligation, to waive, on a case-by-case basis, any right or
condition herein reserved or intended for the benefit or protection of such party without being
deemed or considered to have waived such right or condition for any other case, situation, or
circumstance and without being deemed or considered to have waived any other right or
condition. No such waiver shall be effective unless made in writing with an express and specific
statement of the intent of such governing body or officer to provide such waiver.

C. Assignment. The rights and obligations of either party to this Agreement
may be assigned to a third party only pursuant to a written amendment hereto.

12.  Validity. Each of the Owner and Contractor represents and warrants to the other
its respective authority to enter into this Agreement.

13.  Covenant To Defend. Neither the validity of this Agreement nor the validity of
any portion hereof may be challenged by any party hereto, and each party hereto hereby waives
any right to initiate any such challenge. Furthermore, if this Agreement or any portion hereof is
challenged by a third party in any judicial, administrative, or appellate proceeding (each party
hereby covenanting with the other party not to initiate, encourage, foster, promote, cooperate
with, or acquiesce to such challenge), the parties hereto collectively and individually agree, at
their individual sole cost and expense, to defend in good faith its validity through a final judicial
determination or other resolution, unless all parties mutually agree in writing not to defend such
challenge or not to appeal any decision invalidating this Agreement or any portion thereof.

14, Disclaimer of Third-Party Beneficiaries; Successors and Assigns.  This
Agreement is solely for the benefit of the parties hereto, and no right, privilege, or cause of
action shall by reason hereof accrue upon, to, or for the benefit of any third party. Nothing in
this Agreement is intended or shall be construed to confer upon or give any person, corporation,
partnership, trust, private entity, agency, or other governmental entity any right, privilege,
remedy, or claim under or by reason of this Agreement or any provisions or conditions hereof.



This Agreement shall be binding upon, and its benefits and advantages shall inure to, the
successors and assigns of the parties hereto.

15. Construction.

A Headings and Captions. The headings and captions of articles, sections,
and paragraphs used in this Agreement are for convenience of reference only and are not
intended to define or limit their contents, nor are they to affect the construction of or be taken
into consideration in interpreting this Agreement.

B. Legal References. All references to statutory sections or chapters shall be
construed to include subsequent amendments to such provisions, and to refer to the successor
provision of any such provision. References to “applicable law” and “general law” shall be
construed to include provisions of local, state and federal law, whether established by legislative
action, administrative rule or regulation, or judicial decision.

16.  Severability. The provisions of this Agreement are declared by the parties hereto
to be severable. In the event any term or provision of this Agreement shall be held invalid by a
court of competent jurisdiction, such invalid term or provision should not affect the validity of
any other term or provision hereof; and all such terms and provisions hereof shall be enforceable
to the fullest extent permitted by law as if such invalid term or provision had never been part of
this Agreement; provided, however, if any term or provision of this Agreement is held to be
invalid due to the scope or extent thereof, then, to the extent permitted by law, such term or
provision shall be automatically deemed modified in order that it may be enforced to the
maximum scope and extent permitted by law.

17.  Governing Law; Venue. This Agreement shall be governed by the laws of the
State of Florida. Venue for any petition for writ of certiorari or other court action allowed by
this Agreement shall be in the Circuit Court of the Twelfth Judicial Circuit in and for Manatee
County, Florida.

18.  Attorney’s Fees and Costs. In any claim dispute procedure or litigation arising
from this Agreement, each party hereto shall be solely responsible for paying its attorney’s fees
and costs.

19. Notices. All notices, comments, consents, objections, approvals, waivers, and
elections under this Agreement shall be in writing and shall be given only by hand delivery for
which a receipt is obtained, or certified mail, prepaid with confirmation of delivery requested, or
by electronic mail with delivery confirmation. All such communications shall be addressed to
the applicable addressees set forth below or as any party may otherwise designate in the manner
prescribed herein.

To the Owner: Sherri Robinson
Project Manager Division, Public Works
1022 26™ Avenue East
Bradenton, FL 34208
(941) 708-7450 Ext. 7334
Email: sherri.robinson@mymanatee.org
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To the Contractor:

Email:

Notices, comments, consents, objections, approvals, waivers, and elections shall be deemed
given when received by the party for whom such communication is intended at such party’s
address herein specified, or such other physical address or email address as such party may have
substituted by notice to the other.

20. Exhibits. Exhibits to this Agreement are as follows:
Exhibit A—Title(s) of Drawings
Exhibit B—Title(s) of Specifications
Exhibit C—Affidavit of No Conflict
Exhibit D—Certificate(s) of Insurance
Exhibit E—Payment and Performance Bond
Exhibit F—Standard Forms
1—Application for Payment
2—=Certificate of Substantial Completion
3—Final Reconciliation / Warranty / Affidavit

4—Change Order
5—Public Construction Bond Form



WHEREFORE, the parties hereto have executed this Agreement as of the date last
executed below.

Name of Contractor

By:

Printed Name:

Title:

Date:

MANATEE COUNTY, a political subdivision
of the State of Florida

By:

Printed Name: Melissa Wendel, CPPO

Title: Purchasing Official

Date:
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GENERAL CONDITIONS
ARTICLE |
DEFINITIONS

1.1  Definitions. For purposes of the Contract Documents, the following terms shall
have the following meanings.

A. Acceptance: The acceptance of the Project into the Owner’s operating
public infrastructure.

B. Application for Payment: The form approved and accepted by the Owner,
which is to be used by Contractor in requesting progress payments or final payment and which is
to include such supporting documentation as is required by the Contract Documents.

C. Architect/Engineer: J.Shea Shoun, P.E., a Florida registered professional
engineer in the employ of the Owner.

D. Change Order: A written order signed by the Owner, the
Architect/Engineer and the Contractor authorizing a change in the Project Plans and/or
Specifications and, if necessary, a corresponding adjustment in the Contract Sum and/or Contract
Time, pursuant to Article V.

E. Compensable Delay: Any delay beyond the control and without the fault
or negligence of the Contractor resulting from Owner-caused changes in the Work, differing site
conditions, suspensions of the Work, or termination for convenience by Owner.

F. Contractor’s Personnel: The Contractor’s key personnel designated by

Contractor.

G. Construction Services: The Construction Services to be provided by
Contractor pursuant to Section 2.4, in accordance with the terms and provisions of the Contract
Documents.

H. Contract Sum: The total compensation to be paid to the Contractor for
Construction Services rendered pursuant to the Contract Documents, as set forth in Contractor’s
Bid (or Guaranteed Maximum Price Addendum), unless adjusted in accordance with the terms of
the Contract Documents.

l. Construction Team: The working team established pursuant to Section

2.1.B.

J. Contract Time: The time period during which all Construction
Services are to be completed pursuant to the Contract Documents, to be set forth in the Project
Schedule.

K. Days: Calendar days except when specified differently. When time is
referred to in the Contract Documents by days, it will be computed to exclude the first and
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include the last day of such period. If the last day of any such period falls on a Saturday or
Sunday or legal holiday, such day will be omitted from the computation.

L. Defective: When modifying the term “Work”, referring to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or that does
not meet the requirements of any inspection, reference standard, test or approval referred to in the
Contract Documents, or that has been damaged prior to Owner’s approval of final payment
(unless responsibility for the protection thereof has been assumed by Owner).

M. Excusable Delay: Any delay beyond the control and without the
negligence of the Contractor, the Owner, or any other contractor caused by events or
circumstances such as, but not limited to, acts of God or of a public enemy, fires, floods, freight
embargoes, acts of government other than Owner or epidemics. Labor disputes and above
average rainfall shall give rise only to excusable delays.

N. Field Directive: A written order issued by Owner which orders
minor changes in the Work not involving a change in Contract Time, to be paid from the
Owner’s contingency funds.

0. Final Completion Date: The date upon which the Project is fully
constructed and all Work required on the Project and Project Site is fully performed as verified in
writing by the Owner.

P. Float or Slack Time: The time available in the Project Schedule during
which an unexpected activity can be completed without delaying substantial completion of the
Work.

Q. Force Majeure: Those conditions constituting excuse from performance as
described in and subject to the conditions described in Article XII.

R. Inexcusable Delay:  Any delay caused by events or circumstances within
the control of the Contractor, such as inadequate crewing, slow submittals, etc., which might
have been avoided by the exercise of care, prudence, foresight or diligence on the part of the
Contractor.

S. Non-prejudicial Delay: Any delay impacting a portion of the Work
within the available total Float or Slack Time and not necessarily preventing Substantial
Completion of the Work within the Contract Time.

T. Notice to Proceed: ~ Written notice by Owner (after execution of
Contract) to Contractor fixing the date on which the Contract Time will commence to run and on
which Contractor shall start to perform the Work.

U. Owner: Manatee County, a political subdivision of the State of Florida.

V. Owner’s Project Representative: The individual designated by Owner to
perform those functions set forth in Section 7.8.
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W. Payment and Performance Bond: The Payment and Performance Bond
security posted pursuant to Section 2.4.Y to guarantee payment and performance by the
Contractor of its obligations hereunder.

X. Permitting Authority: Any applicable governmental authority acting in its
governmental and regulatory capacity which is required to issue or grant any permit, certificate,
license or other approval which is required as a condition precedent to the commencement or
approved of the Work, or any part thereof, including the building permit.

Y. Prejudicial Delay: Any excusable or compensable delay impacting the
Work and exceeding the total float available in the Project Schedule, thus preventing completion
of the Work within the Contract Time unless the Work is accelerated.

Z. Progress Report: A report to Owner that includes all information
required pursuant to the Contract Documents and submitted in accordance with Section 2.4.EE,
hereof.

AA. Project: The total construction of which the Work performed under the
Contract Documents may be the whole or a part and which may include construction by Owner
and by separate contractors. For the purposes of the Contract Documents, the term Project shall
include all areas of proposed improvements and all areas which may reasonably be judged to
have an impact on the Project.

BB. Project Costs: The costs incurred by the Contractor to plan, construct and
equip the Project and included within, and paid as a component of, the Contract Sum.

CC. Project Manager: Subject to the prior written consent of Owner, the
individual designated to receive notices on behalf of the Contractor, or such other individual
designated by the Contractor, from time to time, pursuant to written notice in accordance with the
Contract Documents.

DD. Project Plans and Specifications: The one hundred percent (100%)
construction drawings and specifications prepared by the Architect/Engineer, and any changes,
supplements, amendments or additions thereto approved by the Owner, which shall also include
any construction drawings and final specifications required for the repair or construction of the
Project, as provided herein.

EE. Project Schedule: The schedule and sequence of events for the
commencement, progression and completion of the Project, developed pursuant to Section 2.3.,
as such schedule may be amended as provided herein.

FF.  Project Site: The site depicted in the Project Plans and Specifications,
inclusive of all rights of way, temporary construction easements or licensed or leased sovereign
lands.

GG. Pre-operation Testing: All field inspections, installation checks, water
tests, performance tests and necessary corrections required of Contractor to demonstrate that
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individual components of the Work have been properly constructed and do operate in accordance
with the Contract Documents for their intended purposes.

HH. Procurement Ordinance: The Manatee County Procurement Code,
Chapter 2-26 of the Manatee County Code of Laws, as amended from time to time.

. Punch List Completion Date: The date upon which all previously
incomplete or unsatisfactory items, as identified by the Contractor, the Architect/Engineer and/or
the Owner are completed in a competent and workmanlike manner, consistent with standards for
Work of this type and with good building practices in the State of Florida.

JJ. Subcontractor:  Any individual (other than a direct employee of the
Contractor) or organization retained by Contractor to plan, construct or equip the Project
pursuant to Article IV.

KK. Substantial Completion and Substantially Complete: The stage in the
progress of the Work when the Work or designated portion thereof is sufficiently complete in
accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its
intended use; provided, however, that as a condition precedent to Substantial Completion, the
Owner has received all certificates of occupancy or completion and other permits, approvals,
licenses, and other documents from any governmental authority which are necessary for the
beneficial occupancy of the Project.

LL.  Substantial Completion Date: The date on which the Project is deemed to
be Substantially Complete, as evidenced by receipt of (i) the Architect/Engineer’s certificate of
Substantial Completion, (ii) written Acceptance of the Project by the Owner, and (iii) approvals
of any other authority as may be necessary or otherwise required.

MM. Substitute: Materials or equipment offered by the Contractor as an
alternative to that set forth in the Project Plans and Specifications, where (i) the Project Plans and
Specifications do not authorize an “approved equal”, or (ii) the Owner, in its reasonable
discretion, determines that a pre-authorized “approved equal” will result in a substantial change
to the Work because of cost, quality or other difference in comparison to the materials or
equipment specified.

NN.  Unit Price Work: Work to be paid for on the basis of unit prices.

00. Work: The term “Work” means the construction and services required by
the Contract Documents, whether completed or partially completed, and includes all labor,
materials, equipment and services provided or to be provided by the Contractor to fulfill the
Contractor’s obligations. The Work may constitute the whole or a part of the Project.

PP.  Work Directive Change: A written directive to Contractor, issued on or
after the effective date of the Agreement pursuant to Section 5.8 and signed by Owner’s Project
Representative, ordering an addition, deletion or revision in the Work, or responding to differing
or unforeseen physical conditions under which the Work is to be performed or responding to
emergencies.
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ARTICLE II
RELATIONSHIP AND RESPONSIBILITIES

2.1 Relationship between Contractor and Owner. The Contractor accepts the
relationship of trust and confidence established with Owner pursuant to the Contract Documents.
The Contractor shall furnish its best skill and judgment and cooperate with Owner and Owner’s
Project Representative in furthering the interests of the Owner. The Contractor agrees to provide
the professional services required to complete the Project consistent with the Owner’s direction
and the terms of the Contract Documents. All services provided hereunder by Contractor, either
directly or through Subcontractors, shall be provided in accordance with sound construction
practices and applicable professional construction standards.

A. Purpose. The purpose of the Contract Documents is to provide for the
provision of construction services for the Project on the Project Site by the Contractor, and
construction of the Project by the Contractor in accordance with the Project Plans and
Specifications. The further purpose of the Contract Documents is to define and delineate the
responsibilities and obligations of the parties to the Contract Documents and to express the desire
of all such parties to cooperate together to accomplish the purposes and expectations of the
Contract Documents.

B. Construction Team. The Contractor, Owner and Architect/Engineer shall
be called the “Construction Team” and shall work together as a team commencing upon full
execution of the Contract Documents through Substantial Completion. As provided in Section
2.2, the Contractor and Architect/Engineer shall work jointly through completion and shall be
available thereafter should additional services be required. The Contractor shall provide
leadership to the Construction Team on all matters relating to construction. The Contractor
understands, acknowledges and agrees that the Architect/Engineer shall provide leadership to the
Construction Team on all matters relating to design.

C. Owner’s Reliance on Bid (or Guaranteed Maximum Price Addendum).
The Contractor acknowledges that the representations, statements, information and pricing
contained in its Bid (or Guaranteed Maximum Price Addendum) have been relied upon by the
Owner and have resulted in the award of this Project to the Contractor.

2.2  General Contractor Responsibilities. In addition to the other responsibilities set
forth herein, the Contractor shall have the following responsibilities pursuant to the Contract
Documents:

A. Personnel. The Contractor represents that it has secured, or shall secure,
all personnel necessary to perform the Work, none of whom shall be employees of the Owner.
Primary liaison between the Contractor and the Owner shall be through the Owner’s Project
Representative and Contractor’s Project Manager. All of the services required herein shall be
performed by the Contractor or under the Contractor’s supervision, and all personnel engaged in
the Work shall be fully qualified and shall be authorized or permitted under law to perform such
Services.
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B. Cooperation with Architect/Engineer. The Contractor’s services shall be
provided in conjunction with the services of the Architect/Engineer. In the performance of
professional services, the Contractor acknowledges that time is critical for Project delivery. The
Contractor acknowledges that timely construction utilizing the services of an Architect/Engineer
and a Contractor requires maximum cooperation between all parties.

C. Timely Performance. The Contractor shall perform all services as
expeditiously as is consistent with professional skill and care and the orderly progress of the
Work, in accordance with the Project Schedule. Verification of estimated Project Schedule goals
will be made as requested by the Owner.

D. Duty to Defend Work. In the event of any dispute between the Owner and
any Permitting Authority that relates to the quality, completeness or professional workmanship of
the Contractor’s services or Work, the Contractor shall, at its sole cost and expense, cooperate
with the Owner to defend the quality and workmanship of the Contractor’s services and Work.

E. Trade and Industry Terminology. It is the intent of the Contract
Documents to describe a functionally complete Project (or part thereof) to be constructed in
accordance with the Contract Documents. Any Work, materials or equipment that may
reasonably be inferred from the Contract Documents as being required to produce the intended
result will be supplied whether or not specifically called for. When words which have a well-
known technical or trade meaning are used to describe Work, materials, or equipment, such
words shall be interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such reference be specific or by implication,
shall mean the latest standard specification, manual, code or laws or regulations in effect at the
time of opening of Bids (or at the time of execution of the Guaranteed Maximum Price
Addendum), except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual or code (whether or not specifically incorporated by
reference in the Contract Documents) shall be effective to change the duties and responsibilities
of Owner or Contractor, or any of their agents or employees from those set forth in the Contract
Documents. Computed dimensions shall govern over scaled dimensions.

2.3  Project Schedule. The Contractor, within ten (10) days after being
awarded the Contract, shall prepare and submit for the Owner’s and Architect/Engineer’s
information a Contractor’s construction schedule for the Work. The schedule shall not exceed
time limits current under the Contract Documents, shall be revised at appropriate intervals as
required by the conditions of the Work and Project, shall be related to the entire Project to the
extent required by the Contract Documents, and shall provide for expeditious and practicable
execution of Work.

A. The Project Schedule shall show a breakdown of all tasks to be performed,
and their relationship in achieving the completion of each phase of Work,
subject to review of Owner and Architect/Engineer and approval or
rejection by Owner. The Project Schedule shall show, at a minimum, the
approximate dates on which each segment of the Work is expected to be
started and finished, the proposed traffic flows during each month, the
anticipated earnings by the Contractor for each month and the approximate
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number of crews and equipment to be used. The Project Schedule shall
include all phases of procurement, approval of shop drawings, proposed
Change Orders in progress, schedules for Change Orders, and performance
testing requirements. The Project Schedule shall include a construction
commencement date and Project Substantial Completion Date, which
dates shall accommodate known or reasonably anticipated geographic,
atmospheric and weather conditions.

B. The Project Schedule shall serve as the framework for the subsequent
development of all detailed schedules. The Project Schedule shall be used
to verify Contractor performance and to allow the Owner’s Project
Representative to monitor the Contractor’s efforts.

C. The Project Schedule may be adjusted by the Contractor pursuant to
Article V. The Owner shall have the right to reschedule Work provided
such rescheduling is in accord with the remainder of terms of the Contract
Documents.

D. The Contractor shall prepare a submittal schedule, promptly after being
awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, and shall submit the schedule(s) for the
Architect/Engineer’s approval. The Architect/Engineer’s approval shall
not be unreasonably delayed or withheld. The submittal schedule shall (1)
be coordinated with the Contractor’s construction schedule, and (2) allow
the Architect/Engineer reasonable time to review submittals. If the
Contractor fails to submit a submittal schedule, the Contractor shall not be
entitled to any increase in Contract Sum or extension of Contract Time
based on the time required for review of submittals.

E. The Contractor shall perform the Work in general accordance with the
most recent schedules submitted to the Owner and Architect/Engineer.

2.4  Construction Services. The Contractor shall provide the following Construction
Services:

A. Construction of Project. The Contractor shall work from the receipt of a
Notice to Proceed through the Substantial Completion of the Project in accordance with the terms
of the Contract Documents to manage the construction of the Project. The Construction Services
provided by the Contractor to construct the Project shall include without limitation (1) all
services necessary and commensurate with established construction standards, and (2) all
services described in the Invitation for Bid (or Request for Proposal) and the Bid (or Guaranteed
Maximum Price Addendum).

B. Notice to Proceed. A Notice to Proceed may be given at any time within
thirty (30) days after the effective date of the Agreement. Contractor shall start to perform the
Work on the date specified in the Notice to Proceed, but no Work shall be done at the site prior
to the issuance of the Notice to Proceed.
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C. Quality of Work. If at any time the labor used or to be used appears to the
Owner as insufficient or improper for securing the quality of Work required or the required rate
of progress, the Owner may order the Contractor to increase its efficiency or to improve the
character of its Work, and the Contractor shall conform to such an order. Any such order shall
not entitle Contractor to any additional compensation or any increase in Contract Time. The
failure of the Owner to demand any increase of such efficiency or any improvement shall not
release the Contractor from its obligation to secure the quality of Work or the rate of progress
necessary to complete the Work within the limits imposed by the Contract Documents. The
Owner may require the Contractor to remove such personnel as the Owner deems incompetent,
careless, insubordinate or otherwise objectionable, or whose continued employment on the
Project is deemed to be contrary to the Owner’s interest. The Contractor shall provide good
quality workmanship and shall promptly correct construction defects without additional
compensation. Acceptance of the Work by the Owner shall not relieve the Contractor of the
responsibility for subsequent correction of any construction defects.

D. Materials. All materials and equipment shall be of good quality and new,
except as otherwise provided in the Contract Documents. If required by Architect/Engineer,
Contractor shall furnish satisfactory evidence (including reports of required tests) as to the kind
and quality of materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the instruction of the
applicable supplier except as otherwise provided in the Contract Documents.

E. Accountability for Work. The Contractor shall be solely accountable for
its Work, including plans review and complete submittals. The Contractor shall be solely
responsible for means, methods, techniques, sequences and procedures of construction. In the
event that a specific means, method, technique, sequence or procedure of construction is required
by the Contract Documents, the Contractor may utilize an alternative means, method, technique,
sequence or procedure acceptable to the Architect/Engineer if the Contractor submits sufficient
information to allow the Architect/Engineer to determine that the alternative is equivalent to that
required by the Contract Documents.

F. Contract Sum. The Contractor shall construct the Project so that the
Project can be built for a cost not to exceed the Contract Sum.

G. Governing Specifications. The Project shall be constructed in accordance
with applicable Owner design standards and guidelines. In the absence of specified Owner
design standards or guidelines, the Architect/Engineer shall use, and the Contractor shall comply
with, the most recent version of the applicable FDOT or AASHTO design standards. In general,
the Project shall be constructed by the Contractor in accordance with applicable industry
standards. The Contractor shall be responsible for utilizing and maintaining current knowledge
of any laws, ordinances, codes, rules, regulations, standards, guidelines, special conditions,
specifications or other mandates relevant to the Project or the services to be performed.

H. Adherence to Project Schedule. The development and equipping of the
Project shall be undertaken and completed in accordance with the Project Schedule, and within
the Contract Time described therein.
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l. Superintendent. The Contractor shall employ a competent superintendent
and necessary assistants who shall be in attendance at the Project Site during performance of the
Work. The superintendent shall represent the Contractor, and communications given to the
superintendent shall be as binding as if given to the Contractor.

1) The Contractor, as soon as practicable after award of the Contract, shall
furnish in writing to the Owner through the Architect/Engineer the name and qualifications of the
proposed superintendent. The Architect/Engineer may reply within 14 days to the Contractor in
writing stating (1) whether the Owner or the Architect/Engineer has reasonable objection to the
proposed superintendent or (2) that the Architect/Engineer requires additional time to review.
Failure of the Architect/Engineer to reply within 14 days shall constitute notice of no reasonable
objection.

2) The Contractor shall not employ a proposed superintendent to whom the
Owner or Architect/Engineer has made reasonable and timely objection. The Contractor shall
not change the superintendent without the Owner’s consent, which shall not be unreasonably
withheld or delayed.

J. Work Hours. Contractor shall provide competent, suitable qualified
personnel to survey and lay out the Work and perform construction as required by the Contract
Documents. Contractor shall at all times maintain good discipline and order at the site. Except
in connection with the safety or protection of persons or the Work or property at the site or
adjacent thereto and except as otherwise indicated in the Contract Documents, all Work at the
site shall be performed during regular working hours, and Contractor shall not permit overtime
work or the performance of Work on a Saturday, Sunday or legal holiday without Owner’s
written consent given after prior notice to Architect/Engineer (at least seventy-two (72) hours in
advance).

K. Overtime-Related Costs.  Contractor shall pay for all additional
Architect/Engineering charges, inspection costs and Owner staff time for any overtime work
which may be authorized. Such additional charges shall be a subsidiary obligation of Contractor
and no extra payment shall be made by Owner on account of such overtime work. At Owner’s
option, such overtime costs may be deducted from Contractor's monthly payment request or
Contractor's retainage prior to release of final payment.

L. Insurance, Overhead and Utilities. Unless otherwise specified, Contractor
shall furnish and assume full responsibility for all bonds, insurance, materials, equipment, labor,
transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the Work.

M. Cleanliness. The Contractor shall keep the premises and surrounding area
free from accumulation of waste materials or rubbish caused by operations under the Contract.
At completion of the Work, the Contractor shall remove waste materials, rubbish, the
Contractor’s tools, construction equipment, machinery and surplus materials from and about the
Project Site. Contractor shall restore to original conditions all property not designated for
alteration by the Contract Documents If the Contractor fails to clean up as provided in the
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Contract Documents, the Owner may do so and Owner shall be entitled to reimbursement from
Contractor.

N. Loading. Contractor shall not load nor permit any part of any structure to
be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of
the Work or adjacent property to stresses or pressures that will endanger it.

0. Safety and Protection.  Contractor shall comply with the Florida
Department of Commerce Safety Regulations and any local safety regulations. Contractor shall
be responsible for initiating, maintaining and supervising all safety precautions and programs in
connection with the Work. Contractor shall take all necessary precautions for the safety of and
shall provide the necessary protection to prevent damage, injury or loss to:

(1) All employees on the Work and other persons and organizations who may
be affected thereby;

(2) All the Work and materials and equipment to be incorporated therein,
whether in storage on or off the Project Site; and

(3) Other property at the Project Site or adjacent thereto, including trees,
shrubs, lawns, walks, pavements, roadways, structures, utilities and
underground facilities not designated for removal, relocation or
replacement in the course of construction.

Contractor shall comply with all applicable laws and regulations of any public body having
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss,
and shall erect and maintain all necessary safeguards for such safety and protection. Contractor
shall provide and maintain all passageways, guard fences, lights and other facilities for the
protection required by public authority or local conditions. Contractor shall provide reasonable
maintenance of traffic for the public and preservation of the Owner’s business, taking into full
consideration all local conditions. Contractor's duties and responsibilities for safety and
protection with regard to the Work shall continue until such time as all the Work is completed.

P. Emergencies. In emergencies affecting the safety or protection of persons
or the Work or property at the Project Site or adjacent thereto, Contractor, without special
instruction or authorization from Architect/Engineer or Owner, shall act to prevent threatened
damage, injury or loss. Contractor shall give Owner prompt written notice if Contractor believes
that any significant changes in the Work or variations from the Contract Documents have been
caused thereby. If Owner determines that a change in the Project is required because of the
action taken in response to an emergency, a Work Directive Change or Change Order will be
issued to document the consequences of the changes or variation.

Q. Substitutes. For Substitutes not included with the Bid (or Guaranteed
Maximum Price Addendum), but submitted after the effective date of the Agreement (or
Guaranteed Maximum Price Addendum), Contractor shall make written application to
Architect/Engineer for acceptance thereof, certifying that the proposed Substitute will perform
adequately the functions and achieve the results called for by the general design, be similar and
of equal substance to that specified and be suited to the same use as that specified. The
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application will also contain an itemized estimate of all costs and delays or schedule impacts that
will result directly or indirectly from review, acceptance and provision of such Substitute,
including costs of redesign and claims of other contractors affected by the resulting change, all of
which will be considered by the Architect/Engineer in evaluating the proposed Substitute.
Architect/Engineer may require Contractor to furnish at Contractor's expense, additional data
about the proposed Substitute. In rendering a decision, Owner, Architect/Engineer and
Contractor shall have access to any available Float Time in the Project Schedule. In the event
that Substitute materials or equipment not included as part of the Bid (or Guaranteed Maximum
Price Addendum), but proposed after the effective date of the Agreement, are accepted and are
less costly than the originally specified materials or equipment, then the net difference in cost
shall be credited to the Owner and an appropriate Change Order executed to adjust the Contract
Sum.

(1) Architect/Engineer will be allowed a reasonable time within which to
evaluate each proposed Substitute. Architect/Engineer will be the sole
judge of acceptability and no Substitute will be ordered, installed or
utilized without Architect/Engineer's prior written acceptance which will
be evidenced by either a Change Order or an approved shop drawing.
Owner may require Contractor to furnish at Contractor's expense a special
performance guarantee or other surety with respect to any Substitute.

(2) Contractor shall reimburse Owner for the charges of Architect/Engineer
and Architect/Engineer's Consultants for evaluating each proposed
Substitute submitted after the effective date of the Agreement and all costs
resulting from any delays in the Work while the Substitute was undergoing
review.

R. Surveys and Stakes. The Contractor shall furnish, free of charge, all labor,
stakes, surveys, batter boards for structures, grade lines and other materials and supplies and shall
set construction stakes and batter boards for establishing lines, position of structures, slopes and
other controlling points necessary for the proper prosecution of the Work. Where rights-of-way,
easements, property lines or any other conditions which make the lay-out of the Project or parts
of the Project critical are involved, the Contractor shall employ a competent surveyor who is
registered in the State of Florida for lay-out and staking. These stakes and marks shall constitute
the field control by and in accord with which the Contractor shall govern and execute the Work.
The Contractor shall be held responsible for the preservation of all stakes and marks and if for
any reason any of the stakes or marks or batter boards become destroyed or disturbed, they shall
be immediately and accurately replaced by the Contractor.

S. Suitability of Project Site. The Contractor has, by careful examination,
satisfied itself as to the nature and location of the Work and all other matters which can in any
way affect the Work, including, but not limited to details pertaining to borings, as shown on the
drawings. Such boring information is not guaranteed to be more than a general indication of the
materials likely to be found adjacent to holes bored at the Project Site, approximately at the
locations indicated. The Contractor has examined boring data, where available, made its own
interpretation of the subsurface conditions and other preliminary data, and has based its Bid (or
Guaranteed Maximum Price Addendum) on its own opinion of the conditions likely to be
encountered. Except as specifically provided in Sections 2.4.U., 5.4 and 5.5, no extra
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compensation or extension of time will be considered for any Project Site conditions that existed
at the time of bidding (or at the time of execution of the Guaranteed Maximum Price
Addendum). No verbal agreement or conversation with any officer, agent or employee of the
Owner, before or after the execution of the Agreement, shall affect or modify any of the terms or
obligations herein contained.

T. Project Specification Errors. If the Contractor, in the course of the Work,
finds that the drawings, specifications or other Contract Documents cannot be followed, the
Contractor shall immediately inform the Owner in writing, and the Owner shall promptly check
the accuracy of the information. Any Work done after such discovery, until any necessary
changes are authorized, will be done at the Contractor's sole risk of non-payment and delay.

U. Remediation of Contamination: Owner and Contractor recognize that
remediation of subsurface conditions may be necessary due to potential hazardous materials
contamination. Because the presence or extent of any contamination is not known, Contractor
shall include no cost in the Contract Sum, and no time in the Project Schedule, for cost or delays
that might result from any necessary remediation. The Project Schedule will provide a period of
time between demolition activities and the start of the next activity to commence any remediation
if needed. Contractor shall use all reasonable efforts in scheduling the Project to minimize the
likelihood that remediation delays construction. Any hazardous materials remediation Work
which Contractor agrees to perform shall be done pursuant to a Change Order or amendment
consistent with the following:

1) The dates of Substantial Completion shall be equitably adjusted based on
delays, if any, incurred in connection with remediation efforts.

2) Contractor, and any Subcontractors which have mobilized on the Project
Site, shall be paid for demonstrated costs of overhead operations at the
Project Site during any period of delay in excess of seven (7) days, except
to the extent that Work proceeds concurrently with remediation. The
categories of costs to be reimbursed are limited to those reasonably
incurred at the jobsite during the delay period (such as trailers or offices,
telephones, faxes, and the like); equipment dedicated to the Project and
located at the Project Site; salaries and associated costs of personnel
dedicated to the Project to the extent that they do not perform Work on
other projects; and other jobsite costs that are reasonable and which are
incurred during the delay period. Subcontractors and suppliers which have
not mobilized are limited to the costs set forth in Section 2.4.U(3).

3) Contractor and any Subcontractor or supplier on the Project who is eligible
for compensation shall be paid any demonstrated costs of escalation in
materials or labor, and reasonable costs of off-site storage of materials
identified to the Project, arising as a result of any delay in excess of seven
(7) days. Such Contractor, Subcontractors and suppliers are obligated to
take all reasonable steps to mitigate escalation costs, such as through early
purchase of materials.
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(4)

()

(6)

(7)

1)

()

W.

Contractor, for itself and all Subcontractors and suppliers on the Project,
hereby agrees that the extension of time for delays under Section 2.4.U(1),
and payment of the costs identified in Sections 2.4.U(2) and/or Section
2.4.U(3), are the sole remedies for costs and delays described in this
Section, and waives all claims and demands for extended home office
overhead (including, but not limited to, “Eichleay” claims), lost profit or
lost opportunities, and any special, indirect, or consequential damages
arising as a result of delays described in this Section. The Contract Sum
shall be adjusted to reflect payment of allowable costs.

If any delay described in this section causes the time or cost for the Project
to exceed the Contract Time or the Contact Sum, then the Owner may
terminate the Agreement pursuant to Section 14.2.

Contractor and any Subcontractor or supplier seeking additional costs
under this Section 2.4.U. shall promptly submit estimates or any costs as
requested by Owner, and detailed back-up for all costs when payment is
sought or whenever reasonably requested by Owner. All costs are
auditable, at Owner’s discretion. Bid, estimate and pricing information
reasonably related to any request for additional compensation will be
provided promptly upon request.

Contractor shall include provisions in its subcontracts and purchase orders
consistent with this Section.

Interfacing.

The Contractor shall take such measures as are necessary to ensure proper
construction and delivery of the Project, including but not limited to
providing that all procurement of long-lead items, the separate
construction Subcontractors, and the general conditions items are
performed without duplication or overlap to maintain completion of all
Work on schedule. Particular attention shall be given to provide that each
Subcontractor bid package clearly identifies the Work included in that
particular separate subcontract, its scheduling for start and completion, and
its relationship to other separate contractors.

Without assuming any design responsibilities of the Architect/Engineer,
the Contractor shall include in the Progress Reports required under this
Section 2.4 comments on overlap with any other separate subcontracts,
omissions, lack of correlation between drawings, and any other
deficiencies noted, in order that the Architect/Engineer may arrange for
necessary corrections.

Job Site Facilities. The Contractor shall arrange for all job site facilities

required and necessary to enable the Contractor and Architect/Engineer to perform their
respective duties and to accommodate any representatives of the Owner which the Owner may
choose to have present on the job.
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X. Weather Protection. The Contractor shall provide temporary enclosures of
building areas in order to assure orderly progress of the Work during periods when extreme
weather conditions are likely to be experienced. The Contractor shall also be responsible for
providing weather protection for Work in progress and for materials stored on the Project Site. A
contingency plan shall be prepared upon request of the Owner for weather conditions that may
affect the construction.

Y. Payment and Performance Bond. Prior to the construction commencement
date, the Contractor shall obtain, for the benefit of and directed to the Owner, a Payment and
Performance Bond satisfying the requirements of Section 255.05, Florida Statutes, covering the
faithful performance by the Contractor of its obligations under the Contract Documents,
including but not limited to the construction of the Project on the Project Site and the payment of
all obligations arising thereunder, including all payments to Subcontractors, laborers, and
materialmen. The surety selected by the Contractor to provide the Payment and Performance
Bond shall be approved by the Owner prior to the issuance of such Bond, which approval shall
not be unreasonably withheld or delayed provided that the surety is rated A or better by Best’s
Key Guide, latest edition. For Changes in the Work that result in an increase in the Contract
Sum, Owner reserves the right to require the Contractor to secure and deliver additive riders to
the Payment and Performance Bond.

Z. Construction Phase; Building Permit; Code Inspections. Unless otherwise
provided, Contractor shall obtain and pay for all construction permits and licenses. Owner shall
assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay
all governmental charges and inspection fees necessary for the prosecution of the Work.

1) Building Permit. The Owner and Architect/Engineer shall provide such
information to any Permitting Authority as is necessary to obtain approval
from the Permitting Authority to commence construction prior to
beginning construction. The Contractor shall pull any required building
permit, and shall be responsible for delivering and posting the building
permit at the Project Site prior to the commencement of construction. The
cost of the building permit is included in the Contract Sum. The Owner
and Architect/Engineer shall fully cooperate with the Contractor when and
where necessary.

2) Code Inspections.  The Project requires detailed code compliance
inspection during construction in disciplines determined by any Permitting
Authority. These disciplines normally include, but are not necessarily
limited to, structural, mechanical, electrical, plumbing, general building
and fire. The Contractor shall notify the appropriate inspector(s) and the
Architect/Engineer, no less than 24 hours in advance, when the Work is
ready for inspection and before the Work is covered up. All inspections
shall be made for conformance with the applicable ordinances and
building codes. Costs for all re-inspections of Work found defective and
subsequently repaired shall not be included as Project Costs and shall be
borne by the Contractor or as provided in the contract between Contractor
and Subcontractor.
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3 Contractor’s Personnel. The Contractor shall maintain sufficient off-site
support staff and competent full-time staff at the Project Site authorized to
act on behalf of the Contractor to coordinate, inspect, and provide general
direction of the Work and progress of the Subcontractors. At all times
during the performance of the Work, the Owner shall have the right to
demand replacement of Contractor Personnel to whom the Owner has
reasonable objection, without liability to the Contractor.

4) Lines of Authority. To provide general direction of the Work, the
Contractor shall establish and maintain lines of authority for its personnel
and shall provide this information to the Owner and all other affected
parties, such as the code inspectors of any Permitting Authority, the
Subcontractors, and the Architect/Engineer. The Owner and
Architect/Engineer may attend meetings between the Contractor and his
Subcontractors; however, such attendance is optional and shall not
diminish either the authority or responsibility of the Contractor to
administer the subcontracts.

AA. Quality Control. The Contractor shall develop and maintain a program,
acceptable to the Owner and Architect/Engineer, to assure quality control of the construction.
The Contractor shall be responsible for and supervise the Work of all Subcontractors, providing
instructions to each when their Work does not conform to the requirements of the Project Plans
and Specifications, and the Contractor shall continue to coordinate the Work of each
Subcontractor to ensure that corrections are made in a timely manner so as to not affect the
efficient progress of the Work. Should a disagreement occur between the Contractor and the
Architect/Engineer over the acceptability of the Work, the Owner, at its sole discretion and in
addition to any other remedies provided herein, shall have the right to determine the
acceptability, provided that such determination is consistent with standards for construction
projects of this type and generally accepted industry standards for workmanship in the State of
Florida.

BB. Management of Subcontractors. All Subcontractors shall be compensated
in accordance with Article IV. The Contractor shall solely control the Subcontractors. The
Contractor shall negotiate all Change Orders and Field Orders with all affected Subcontractors
and shall review the costs and advise the Owner and Architect/Engineer of their validity and
reasonableness, acting in the Owner’s best interest. When there is an imminent threat to health
and safety, and Owner’s Project Representative concurrence is impractical, the Contractor shall
act immediately to remove the threats to health and safety and shall subsequently fully inform
Owner of all such action taken. The Contractor shall also carefully review all shop drawings and
then forward the same to the Architect/Engineer for review and actions. The Architect/Engineer
will transmit them back to the Contractor, who will then issue the shop drawings to the affected
Subcontractor for fabrication or revision. The Contractor shall maintain a suspense control
system to promote expeditious handling. The Contractor shall request the Architect/Engineer to
make interpretations of the drawings or specifications requested of him by the Subcontractors
and shall maintain a business system to promote timely response. The Contractor shall inform
the Architect/Engineer which shop drawings or requests for clarification have the greatest
urgency, so as to enable the Architect/Engineer to prioritize requests coming from the Contractor.
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The Contractor shall advise the Owner and Architect/Engineer when timely response is not
occurring on any of the above.

CC.

1)

Job Requirements.

The Contractor shall provide each of the following as a part of its services
hereunder:

(@)

(b)

(©)

(d)

(€)

(f)

(@)

(h)

(i)

)

Maintain a log of daily activities, including manpower records,
equipment on site, weather, delays, major decisions, etc;

Maintain a roster of companies on the Project with names and
telephone numbers of key personnel,

Establish and enforce job rules governing parking, clean-up, use of
facilities, and worker discipline;

Provide labor relations management and equal opportunity
employment for a harmonious, productive Project;

Provide and administer a safety program for the Project and
monitor for subcontractor compliance without relieving them of
responsibilities to perform Work in accordance with best
acceptable practice;

Provide a quality control program as provided under Section 2.4.C
above;

Provide miscellaneous office supplies that support the construction
efforts which are consumed by its own forces;

Provide for travel to and from its home office to the Project Site
and to those other places within Manatee County as required by the
Project;

Verify that tests, equipment, and system start-ups and operating
and maintenance instructions are conducted as required and in the
presence of the required personnel and provide adequate records of
same to the Architect/Engineer;

Maintain at the job site orderly files for correspondence, reports of
job conferences, shop drawings and sample submissions,
reproductions of original Contract Documents including all
addenda, change orders, field orders, additional drawings issued
subsequent to the execution of the  Agreement,
Owner/Architect/Engineer's clarifications and interpretations of the
Contract Documents, progress reports, as-built drawings, and other
project related documents;
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DD.
drawings and mark up progress prints to provide as much accuracy as possible. Prior to, and as a
requirement for authorizing final payment to the Contractor due hereunder, the Contractor shall
provide to the Owner an original set of marked-up, as-built Project Plans and Specifications and
an electronic format of those records showing the location and dimensions of the Project as
constructed, which documents shall be certified as being correct by the Contractor and the
Architect/Engineer. Final as-built drawings shall be signed and sealed by a registered Florida

(k)

0]

(m)

(n)

(0)

(p)

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
suppliers and distributors; daily activities, decisions, observations
in general and specific observations in more detail as in the case of
observing test procedures, and provide copies of same to
Owner/Architect/Engineer;

Record names, addresses and telephone numbers of all Contractors,
Subcontractors and major suppliers of materials and equipment;

Furnish Owner/Architect/Engineer periodic reports, as required, of
progress of the Work and Contractor's compliance with the
approved progress schedule and schedule of shop drawing
submissions;

Consult with Owner/Architect/Engineer in advance of scheduling
major tests, inspections or start of important phases of the Work;

Verify, during the course of the Work, that certificates,
maintenance and operations manuals and other data required to be
assembled and furnished are applicable to the items actually
installed, and deliver same to Owner/Architect/Engineer for review
prior to final Acceptance of the Work; and

Cooperate with Owner in the administration of grants.

The Contractor shall provide personnel and equipment, or shall arrange for
separate Subcontractors to provide each of the following as a Project Cost:

(@)

(b)

Services of independent testing laboratories, and provide the
necessary testing of materials to ensure conformance to contract
requirements; and

Printing and distribution of all required bidding documents and
shop drawings, including the sets required by Permitting Authority
inspectors.

As-Built Drawings. The Contractor shall continuously review as-built
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EE.  Progress Reports. The Contractor shall forward to the Owner, as soon as
practicable after the first day of each month, a summary report of the progress of the various parts
of the Work under the Contract, in fabrication and in the field, stating the existing status,
estimated time of completion and cause of delay, if any. Together with the summary report, the
Contractor shall submit any necessary revisions to the original schedule for the Owner’s review
and approval. In addition, more detailed schedules may be required by the Owner for daily
traffic control.

FF.  Contractor’s Warranty. The Contractor warrants to the Owner and
Architect/Engineer that materials and equipment furnished under the Contract will be of good
quality and new unless the Contract Documents require or permit otherwise. The Contractor
further warrants that the Work will conform to the requirements of the Contract Documents and
will be free from defects, except for those inherent in the quality of the Work the Contract
Documents require or permit. Work, materials, or equipment not conforming to these
requirements will be considered defective. The Contractor’s warranty excludes remedy for
damage or defect caused by abuse, alterations to the Work not executed by the Contractor,
improper or insufficient maintenance, improper operation, or normal wear and tear and normal
usage. If required by the Architect/Engineer, the Contractor shall furnish satisfactory evidence as
to the kind and quality of materials and equipment.

1) Contractor shall use its best efforts and due diligence to ensure that during
the warranty period, those entities or individuals who have provided direct
warranties to the Owner as required by the Contract Documents perform
all required warranty Work in a timely manner and at the sole cost and
expense of such warranty providers. Any such cost or expense not paid
by the warranty providers shall be paid by the Contractor, to include any
costs and attorney’s fees incurred in warranty-related litigation between
Contractor and any Subcontractors.

(2)  The Contractor shall secure guarantees and warranties of Subcontractors,
equipment suppliers and materialmen, and assemble and deliver same to
the Owner in a manner that will facilitate their maximum enforcement and
assure their meaningful implementation. The Contractor shall collect and
deliver to the Owner any specific written guaranties or warranties given by
others as required by subcontracts.

3) At the Owner’s request, the Contractor shall conduct, jointly with the
Owner and the Architect/Engineer, no more than two (2) warranty
inspections within three (3) years after the Substantial Completion Date.

GG. Apprentices. If Contractor employs apprentices, their performance of
Work shall be governed by and comply with the provisions of Chapter 446, Florida Statutes.

HH. Schedule of Values. Unit prices shall be established for this Contract by
the submission of a schedule of values within ten (10) days of receipt of the Notice to
Proceed. The schedule shall include quantities and prices of items equaling the Contract Sum
and will subdivide the Work into components in sufficient detail to serve as the basis for
progress payments during construction. Such prices shall include an appropriate amount of
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overhead and profit applicable to each item of Work. Upon request of the County, the
Contractor shall support the values with data which will substantiate their correctness.

1. Other Contracts. The Owner reserves the right to let other Contracts in
connection with this Work. The Contractor shall afford other contractors reasonable
opportunity for the introduction and storage of their materials and execution of their Work,
and promptly connect and coordinate the Work with theirs.

ARTICLE Il
COMPENSATION

3.1  Compensation. The Contract Sum constitutes the total compensation (subject to
authorized adjustments) payable to Contractor for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be at Contractor’s
expense without change in the Contract Sum.

A. Adjustments. The Contract Sum may only be changed by Change Order or
by a written amendment. Any claim for an increase or decrease in the Contract Sum shall be
based on written notice delivered by the party making the claim to the other party. Notice of the
amount of the claim with supporting data shall be delivered within fifteen (15) days from the
beginning of such occurrence and shall be accompanied by claimant's written statement that the
amount claimed covers all known amounts (direct, indirect and consequential) to which the
claimant is entitled as a result of the occurrence of said event. Failure to deliver a claim within
the requisite 15—day period shall constitute a waiver of the right to pursue said claim.

B. Valuation. The value of any Work covered by a Change Order or of any
claim for an increase or decrease in the Contract Sum shall be determined in one of the following
ways (at Owner’s discretion):

(1) In the case of Unit Price Work, in accordance with Section 3.1.C, below;
or

(2) By mutual acceptance of lump sum; or

(3) On the basis of the cost of the Work, plus a negotiated Contractor's fee for
overhead and profit. Contractor shall submit an itemized cost breakdown
together with supporting data.

C. Unit Price Work. The unit price of an item of Unit Price Work shall be
subject to re-evaluation and adjustment pursuant to a requested Change Order under the
following conditions:

(1) If the total cost of a particular item of Unit Price Work amounts to 5% or
more of the Contract Sum and the variation in the quantity of the particular
item of Unit Price Work performed by Contractor differs by more than
15% from the estimated quantity of such item indicated in the Agreement;
and

GC-19



(2) If there is no corresponding adjustment with respect to any other item of
Work; and

(3) If Contractor believes that it has incurred additional expense as a result
thereof; or

(4) If Owner believes that the quantity variation entitles it to an adjustment in
the unit price; or

(5) If the parties are unable to agree as to the effect of any such variations in
the quantity of Unit Price Work performed.

3.2  Schedule of Compensation. All payments for services and material under the
Contract Documents shall be made in accordance with the following provisions.

A Periodic Payments for Services. The Contractor shall be entitled to
receive payment for Construction Services rendered pursuant to Section 2.4 in periodic payments
which shall reflect a fair apportionment of cost and schedule of values of services furnished prior
to payment, subject to the provisions of this Section.

B. Payment for Materials and Equipment. In addition to the periodic
payments authorized hereunder, payments may be made for material and equipment not
incorporated in the Work but delivered and suitably stored at the Project Site, or another location,
subject to prior approval and acceptance by the Owner on each occasion.

C. Credit toward Contract Sum. All payments for Construction Services
made hereunder shall be credited toward the payment of the Contract Sum as Contractor’s sole
compensation for the construction of the Project.

3.3 Invoice and Payment.  All payments for services and materials under the
Contract Documents shall be invoiced and paid in accordance with the following provisions.

A. Invoices. The Contractor shall submit to the Owner periodic invoices for
payment, in a form acceptable to the Owner, which shall include a sworn statement certifying
that, to the best of the Contractor’s knowledge, information and belief, the construction has
progressed to the point indicated, the quality and the Work covered by the invoice is in accord
with the Project Plans and Specifications, and the Contractor is entitled to payment in the amount
requested, along with the cost reports required pursuant to Article II, showing in detail all monies
paid out, Project Costs accumulated, or Project Cost incurred during the previous period. This
data shall be attached to the invoice.

B. Additional Information; Processing of Invoices. Should an invoiced
amount appear to exceed the Work effort believed to be completed, the Owner may, prior to
processing of the invoice for payment, require the Contractor to submit satisfactory evidence to
support the invoice. All progress reports and invoices shall be delivered to the attention of the
Owner’s Project Representative. Invoices not properly prepared (mathematical errors, billing not
reflecting actual Work done, no signature, etc.) shall be returned to the Contractor for correction.
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C. Architect/Engineer’s Approval. Payment for Work completed shall be
subject to the Architect/Engineer approving the payment requested by the Contractor and
certifying the amount thereof that has been properly incurred and is then due and payable to the
Contractor, and identifying with specificity any amount that has not been properly incurred and
that should not be paid.

D. Warrants of Contractor with Respect to Payments. The Contractor
warrants that (1) upon payment of any retainage, materials and equipment covered by a partial
payment request will pass to Owner either by incorporation in construction or upon receipt of
payment by the Contractor, whichever occurs first; (2) Work, materials and equipment covered
by previous partial payment requests shall be free and clear of liens, claims, security interests, or
encumbrances, hereinafter referred to as “liens”; and (3) no Work, materials or equipment
covered by a partial payment request which has been acquired by the Contractor or any other
person performing Work at the Project Site, or furnishing materials or equipment for the Project,
shall be subject to an agreement under which an interest therein or an encumbrance thereon is
retained by the seller or otherwise imposed by the Contractor or any other person.

E. All Compensation Included. Contractor’s compensation includes full
payment for services set forth in the Contract Documents, including but not limited to overhead,
profit, salaries or other compensation of Contractor’s officers, partners and/or employees, general
operating expenses incurred by Contractor and relating to this Project, including the cost of
management, supervision and data processing staff, job office equipment and supplies, and other
similar items.

ARTICLE IV
SUBCONTRACTORS

4.1  Subcontracts. At the Owner’s request, the Contractor shall provide Owner’s
Project Representative with copies of all proposed and final subcontracts, including the general
and supplementary conditions thereof.

A. Subcontracts Generally. All subcontracts shall: (1) require each
Subcontractor to be bound to Contractor to the same extent Contractor is bound to Owner by the
terms of the Contract Documents, as those terms may apply to the portion of the Work to be
performed by the Subcontractor, (2) provide for the assignment of the subcontracts from
Contractor to Owner at the election of Owner, upon termination of Contractor, (3) provide that
Owner will be an additional indemnified party of the subcontract, (4) provide that Owner will be
an additional insured on all insurance policies required to be provided by the Subcontractor,
except workers’ compensation, (5) assign all warranties directly to Owner, and (6) identify
Owner as an intended third-party beneficiary of the subcontract.

(1) A Subcontractor is a person or entity who has a direct contract with
Contractor to perform a portion of the Work at the site. The term “Subcontractor” is referred to
throughout the Contract Documents as if singular in number and means a Subcontractor or an
authorized representative of the Subcontractor. The term “Subcontractor” does not include a
separate contractor or subcontractors of a separate contractor.
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(2 A Sub-subcontractor is a person or entity who has a direct or indirect
contract with a Subcontractor to perform a portion of the Work at the site. The term “Sub-
subcontractor” is referred to throughout the Contract Documents as if singular in number and
means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

B. No Damages for Delay. Except when otherwise expressly agreed to by
Owner in writing, all subcontracts shall provide:

“LIMITATION OF REMEDIES — NO DAMAGES FOR DELAY. The
Subcontractor's exclusive remedy for delays in the performance of the
contract caused by events beyond its control, including delays claimed to
be caused by the Owner or Architect/Engineer or attributable to the Owner
or Architect/Engineer and including claims based on breach of contract or
negligence, shall be an extension of its contract time and shall in no way
involve any monetary claim.”

Each subcontract shall require that any claims by the Subcontractor for delay must be submitted
to the Contractor within the time and in the manner in which the Contractor must submit such
claims to the Owner, and that failure to comply with the conditions for giving notice and
submitting claims shall result in the waiver of such claims.

C. Subcontractual Relations. The Contractor shall require each Subcontractor
to assume all the obligations and responsibilities which the Contractor owes the Owner pursuant
to the Contract Documents, by the parties to the extent of the Work to be performed by the
Subcontractor. Said obligations shall be made in writing and shall preserve and protect the rights
of the Owner and Architect/Engineer, with respect to the Work to be performed by the
Subcontractor, so that the subcontracting thereof will not prejudice such rights. Where
appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with
its sub-subcontractors.

D. Insurance; Acts and Omissions. Insurance requirements for
Subcontractors shall be no more stringent than those requirements imposed on the Contractor by
the Owner. The Contractor shall be responsible to the Owner for the acts and omissions of its
employees, agents, Subcontractors, their agents and employees, and all other persons performing
any of the Work or supplying materials under a contract to the Contractor.

4.2  Relationship and Responsibilities. Except as specifically set forth herein with
respect to direct materials acquisitions by Owner, nothing contained in the Contract Documents
or in any Contract Document does or shall create any contractual relation between the Owner or
Architect/Engineer and any Subcontractor. Specifically, the Contractor is not acting as an agent
of the Owner with respect to any Subcontractor. The utilization of any Subcontractor shall not
relieve Contractor from any liability or responsibility to Owner, or obligate Owner to the
payment of any compensation to the Subcontractor or additional compensation to the Contractor.

4.3  Payments to Subcontractors; Monthly Statements. The Contractor shall be
responsible for paying all Subcontractors from the payments made by the Owner to Contractor
pursuant to Article 111, subject to the following provisions:
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A Payment. The Contractor shall, no later than ten (10) days after receipt of
payment from the Owner, out of the amount paid to the Contractor on account of such
Subcontractor’s Work, pay to each Subcontractor the amount to which the Subcontractor is
entitled in accordance with the terms of the Contractor’s contract with such Subcontractor. The
Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor
to make payments to sub-Subcontractors in a similar manner. After receipt of payment from
Owner, if the need should arise to withhold payments to Subcontractors for any reason, as solely
determined by Contractor, the Contractor shall promptly restore such monies to the Owner,
adjusting subsequent pay requests and Project bookkeeping as required.

B. Final Payment of Subcontractors. The final payment of retainage to
Subcontractors shall not be made until the Project has been inspected by the Architect/Engineer
or other person designated by the Owner for that purpose, and until both the Architect/Engineer
and the Contractor have issued a written certificate that the Project has been constructed in
accordance with the Project Plans and Specifications and approved Change Orders. Before
issuance of final payment to any Subcontractor without any retainage, the Subcontractor shall
submit satisfactory evidence that all payrolls, material bills, and other indebtedness connected
with the Project have been paid or otherwise satisfied, warranty information is complete, as-built
markups have been submitted, and instruction for the Owner’s operating and maintenance
personnel is complete. Final payment may be made to certain select Subcontractors whose Work
is satisfactorily completed prior to the completion of the Project, but only upon approval of the
Owner’s Project Representative.

4.4  Responsibility for Subcontractors. As provided in Section 2.4.BB, Contractor
shall be fully responsible to Owner for all acts and omissions of the Subcontractors, suppliers and
other persons and organizations performing or furnishing any of the Work under a direct or
indirect Contract with Contractor just as Contractor is responsible for Contractor's own acts and
omissions.

45  Contingent Assignment of Subcontracts. Each subcontract agreement for a
portion of the Work is assigned by the Contractor to the Owner, provided that:

(1)  Assignment is effective only after termination of the Contract by the
Owner for cause pursuant to Article XIV and only for those subcontract
agreements that the Owner accepts by notifying the Subcontractor and
Contractor in writing; and

2 Assignment is subject to the prior rights of the surety, if any, obligated
under bond relating to the Agreement.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the
Contractor’s rights and obligations under the subcontract. Upon such assignment, if the Work
has been suspended for more than thirty (30) days, the Subcontractor’s compensation shall be
equitably adjusted for increases in cost resulting from the suspension. Upon such assignment to
the Owner, the Owner may further assign the subcontract to a successor contractor or other
entity. If the Owner assigns the subcontract to a successor contractor or other entity, the Owner
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shall nevertheless remain legally responsible for all of the successor contractor’s obligations
under the subcontract.

ARTICLE V
CHANGES IN WORK

5.1  General. Changes in the Work may be accomplished after execution of the
Agreement, and without invalidating the Agreement, by Change Order, Work Directive Change
or order for a minor change in the Work, subject to the limitations stated in this Article V and
elsewhere in the Contract Documents. A Change Order shall be based upon agreement among
the Owner, Contractor and Architect/Engineer; a Work Directive Change requires agreement by
the Owner and Architect/Engineer and may or may not be agreed to by the Contractor; an order
for a minor change in the Work may be issued by the Architect/Engineer alone. Changes in the
Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Work
Directive Change or order for a minor change in the Work.

5.2 Minor Changes in the Work. The Owner or Architect/Engineer shall have
authority to order minor changes in the Work not involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents.
Such change will be effected by written order signed by the Architect/Engineer and shall be
binding on the Owner and Contractor. The Contractor shall abide by and perform such minor
changes. Such changes shall be effected by a Field Directive or a Work Directive Change.
Documentation of changes shall be determined by the Construction Team, and displayed monthly
in the Progress Reports. Because such changes shall not affect the Contract Sum to be paid to the
Contractor, they shall not require a Change Order pursuant to Section 5.6.

5.3  Emergencies. In any emergency affecting the safety of persons or property, the
Contractor shall act at its discretion to prevent threatened damage, injury, or loss. Any increase
in the Contract Sum or extension of time claimed by the Contractor on account of emergency
Work shall be determined as provided in Section 5.6. However, whenever practicable, the
Contractor shall obtain verbal concurrence of the Owner’s Project Representative and
Architect/Engineer where the act will or may affect the Contract Sum or Contract Time.

54  Concealed Conditions. If the Contractor encounters conditions at the site that
are (1) subsurface or otherwise concealed physical conditions that differ materially from those
indicated in the Contract Documents or (2) unknown physical conditions of an unusual nature,
that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor
shall promptly provide notice to the Owner and the Architect/Engineer before conditions are
disturbed and in no event later than ten (10) days after first observance of the conditions. The
Architect/Engineer will promptly investigate such conditions and, if the Architect/Engineer
determines that they differ materially and cause an increase or decrease in the Contractor’s cost
of, or time required for, performance of any part of the Work, will recommend an equitable
adjustment in the Contract Sum or Contract Time, or both. If the Architect/Engineer determines
that the conditions at the site are not materially different from those indicated in the Contract
Documents and that no change in the terms of the Contract is justified, the Architect/Engineer
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shall promptly notify the Owner and Contractor in writing, stating the reasons. If either party
disputes the Architect/Engineer’s determination or recommendation, that party may proceed as
provided in Article VIII.

55  Hazardous Materials. In the event the Contractor encounters on the Project Site
material reasonably believed to be hazardous, petroleum or petroleum related products, or other
hazardous or toxic substances, except as provided in Section 2.4.U, the Contractor shall
immediately stop Work in the area affected and report the condition to the Owner and the
Architect/Engineer in writing. The Work in the affected area shall not thereafter be resumed
except by written amendment, if in fact the material or substance has not been rendered harmless.
The Work in the affected area shall be resumed when the Project Site has been rendered
harmless, in accordance with the final determination by the Architect/Engineer or other
appropriate professional employed by Owner. The Contractor shall not be required to perform
without its consent any Work relating to hazardous materials, petroleum or petroleum related
products, or other hazardous or toxic substances. In the event the Contractor encounters on the
Project Site materials believed in good faith to be hazardous or contaminated material, and the
presence of such hazardous or contaminated material was not known and planned for at the time
the Contractor submitted its Bid (or Guaranteed Maximum Price proposal), and it is necessary for
the Contractor to stop Work in the area affected and delays Work for more than a seven (7) day
period, adjustments to the Contract Sum and/or Contract Time shall be made in accordance with
this Article V.

5.6  Change Orders; Adjustments to Contract Sum.

A. Change Orders Generally. The increase or decrease in the Contract Sum
resulting from a change authorized pursuant to the Contract Documents shall be determined:

1) By mutual acceptance of a lump sum amount properly itemized and
supported by sufficient substantiating data, to permit evaluation by the
Architect/Engineer and Owner; or

2) By unit prices stated in the Agreement or subsequently agreed upon; or
3) By any other method mutually agreeable to Owner and Contractor.

If Owner and Contractor are unable to agree upon increases or decreases in the Contract Sum and
the Architect/Engineer certifies that the work needs to be commenced prior to any such
agreement, the Contractor, provided it receives a written Change Order signed by or on behalf of
the Owner, shall promptly proceed with the Work involved. The cost of such Work shall then be
determined on the basis of the reasonable expenditures of those performing the Work attributed
to the change. However, in the event a Change Order is issued under these conditions, the
Owner, through the Architect/Engineer, will establish an estimated cost of the Work and the
Contractor shall not perform any Work whose cost exceeds that estimated without prior written
approval by the Owner. In such case, the Contractor shall keep and present in such form as the
Owner may prescribe an itemized accounting, together with appropriate supporting data of the
increase in overall costs of the Project. The amount of any decrease in the Contract Sum to be
allowed by the Contractor to the Owner for any deletion or change which results in a net decrease
in costs will be the amount of the actual net decrease.
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5.7  Unit Prices. If unit prices are stated in the Contract Documents or subsequently
agreed upon, and if the quantities originally contemplated are so changed in a proposed Change
Order that application of the agreed unit prices to the quantities of Work proposed will cause
substantial inequity to the Owner or Contractor, the applicable unit prices and Contract Sum shall
be equitably adjusted.

5.8  Owner-Initiated Changes. Without invalidating the Agreement and without
notice to any Surety, Owner may, at any time, order additions, deletions or revisions in the Work.
These will be authorized by a written amendment, a Field Directive, a Change Order, or a Work
Directive Change, as the case may be. Upon receipt of any such document, Contractor shall
promptly proceed with the Work involved which will be performed under the applicable
conditions of the Contract Documents (except as otherwise specifically provided). A Work
Directive Change may not change the Contract Sum or the Contract Time; but is evidence that
the parties expect that the change directed or documented by a Work Directive Change will be
incorporated in a subsequently issued Change Order following negotiations by the parties as to its
effect, if any, on the Contract Sum or Contract Time.

59  Unauthorized Work. Contractor shall not be entitled to an increase in the
Contract Sum or an extension of the Contract Time with respect to any Work performed that is
not required by the Contract Documents.

5.10 Defective Work. Owner and Contractor shall execute appropriate Change Orders
(or written amendments) covering changes in the Work which are ordered by Owner, or which
may be required because of acceptance of defective Work, without adjustment to the Contract
Sum.

5.11 Estimates for Changes. At any time Architect/Engineer may request a quotation
from Contractor for a proposed change in the Work. Within twenty-one (21) calendar days after
receipt, Contractor shall submit a written and detailed proposal for an increase or decrease in the
Contract Sum or Contract Time for the proposed change. Architect/Engineer shall have twenty
one (21) calendar days after receipt of the detailed proposal to respond in writing. The proposal
shall include an itemized estimate of all costs and time for performance that will result directly or
indirectly from the proposed change. Unless otherwise directed, itemized estimates shall be in
sufficient detail to reasonably permit an analysis by Architect/Engineer of all material, labor,
equipment, subcontracts, overhead costs and fees, and shall cover all Work involved in the
change, whether such Work was deleted, added, changed or impacted. Notwithstanding the
request for quotation, Contractor shall carry on the Work and maintain the progress schedule.
Delays in the submittal of the written and detailed proposal will be considered non-prejudicial.

5.12 Form of Proposed Changes. The form of all submittals, notices, Change Orders
and other documents permitted or required to be used or transmitted under the Contract
Documents shall be determined by the Owner. Standard Owner forms shall be utilized.

5.13 Changes to Contract Time. The Contract Time may only be changed pursuant
to a Change Order or a written amendment to the Contract Documents. Any claim for an
extension or shortening of the Contract Time shall be based on written notice delivered by the
party making the claim to the other party. Notice of the extent of the claim with supporting data
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shall be delivered within fifteen (15) days from detection or beginning of such occurrence and
shall be accompanied by the claimant's written statement that the adjustment claimed is the entire
adjustment to which the claimant has reason to believe it is entitled as a result of the occurrence
of said event. The Contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to, acts or neglect
by Owner or others performing additional Work; or to fires, floods, epidemics, abnormal weather
conditions or acts of God. Failure to deliver a written notice of claim within the requisite 15-day
period shall constitute a waiver of the right to pursue said claim.

ARTICLE VI
ROLE OF ARCHITECT/ENGINEER

6.1 General.

A Retaining. The Owner shall retain an Architect/Engineer (whether an
individual or an entity) lawfully licensed to practice in Florida. That person or entity is identified
as the Architect/Engineer in the Agreement and is referred to throughout the Contract Documents
as if singular in number.

B. Duties. Duties, responsibilities and limitations of authority of the
Architect/Engineer as set forth in the Contract Documents shall not be restricted, modified or
extended without written consent of the Owner and Architect/Engineer. Consent shall not be
unreasonably withheld.

C. Termination. If the employment of the Architect/Engineer is terminated,
the Owner shall employ a successor Architect/Engineer as to whom the Contractor has no
reasonable objection and whose status under the Contract Documents shall be that of the
Architect/Engineer.

6.2  Administration. The Architect/Engineer will provide administration of the
Agreement as described in the Contract Documents and will be an Owner’s representative during
construction until the date the Architect/Engineer approves the final Application for Payment.
The Architect/Engineer will have authority to act on behalf of the Owner only to the extent
provided in the Contract Documents.

A. Site Visits. The Architect/Engineer will visit the site at intervals
appropriate to the stage of construction, or as otherwise agreed with the Owner, to become
generally familiar with the progress and quality of the portion of the Work complete, and to
determine in general if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. Unless
specifically instructed by Owner, the Architect/Engineer will not be required to make exhaustive
or continuous on-site inspections to check the quality or quantity of the Work. The
Architect/Engineer will not have control over, charge of, or responsibility for, the construction
means, methods, techniques, sequences or procedures, or for the safety precautions and programs
in connection with the Work, since these are solely the Contractor’s rights and responsibilities
under the Contract Documents.
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B. Reporting. On the basis of the site visits, the Architect/Engineer will keep
the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and report to the Owner (1) known deviations from the Contract Documents and from
the most recent construction schedule submitted by the Contractor, and (2) defects and
deficiencies observed in the Work. The Architect/Engineer will not be responsible for the
Contractor’s failure to perform the Work in accordance with the requirements of the Contract
Documents. The Architect/Engineer will not have control over or charge of and will not be
responsible for acts or omissions of the Contractor, Subcontractors, or their agents or employees,
or any other persons or entities performing portions of the Work.

6.3  Interpretation of Project Plans and Specifications. The Architect/Engineer
will be the interpreter of the requirements of the Project Plans and Specifications. Upon receipt
of comments or objections by Contractor or Owner, the Architect/Engineer will make decisions
on all claims, disputes, or other matters pertaining to the interpretation of the Project Plans and
Specifications.

6.4 Rejection of Non-Conforming Work. Upon consultation with Owner, the
Architect/Engineer shall have the authority to reject Work which does not conform to the Project
Plans and Specifications.

6.5  Correction of Work. The Contractor shall promptly correct all Work rejected by
the Architect/Engineer for being defective or as failing to conform to the Project Plans and
Specifications, whether observed before or after the Substantial Completion Date and whether or
not fabricated, installed, or completed. The Contractor shall bear all costs of correcting such
rejected Work, including compensation for Architect/Engineer’s additional services made
necessary thereby.

6.6  Timely Performance of Architect/Engineer. The Contractor shall identify
which requests for information or response from the Architect/Engineer have the greatest
urgency and those items which require prioritizing in response by the Architect/Engineer. The
Contractor shall also identify the preferred time period for response and shall request a response
time which is reasonably and demonstrably related to the needs of the Project and Contractor. In
the event that Architect/Engineer claims that Contractor’s expectations for a response are
unreasonable, Owner shall require Architect/Engineer to communicate such claim to Contractor
in writing together with the specific time necessary to respond and the date upon which such
response will be made. In the event that Contractor believes that Architect/Engineer is not
providing timely services or responses, Contractor shall notify Owner of same in writing not less
than two (2) weeks before Contractor believes performance or response time from
Architect/Engineer is required without risk of delaying the Project.
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ARTICLE VII
OWNER’S RIGHTS AND RESPONSIBILITIES

7.1 Project Site; Title. The Owner shall provide the lands upon which the Work
under the Contract Documents is to be done, except that the Contractor shall provide all
necessary additional land required for the erection of temporary construction facilities and
storage of his materials, together with right of access to same. The Owner hereby represents to
the Contractor that it currently has and will maintain up through and including the Substantial
Completion Date, good title to all of the real property constituting the Project Site. Owner agrees
to resolve, at its expense, any disputes relating to the ownership and use of the Project Site which
might arise during the course of construction.

7.2  Project Plans and Specifications; Architect/Engineer. The parties hereto
acknowledge and agree that Owner has previously entered into an agreement with
Architect/Engineer. Pursuant to the terms of such agreement, the Architect/Engineer, as an agent
and representative of Owner, is responsible for the preparation of Project Plans and
Specifications which consist of drawings, specifications, and other documents setting forth in
detail the requirements for the construction of the Project. All of such Project Plans and
Specifications shall be provided either by Owner or the Architect/Engineer, and Contractor shall
be under no obligation to provide same and shall be entitled to rely upon the accuracy and
completeness of the Project Plans and Specifications provided by the Architect/Engineer and all
preliminary drawings prepared in connection therewith. The Contractor will be furnished a
reproducible set of all drawings and specifications reasonably necessary for the performance of
Contractor’s services hereunder and otherwise ready for printing. The Contractor shall be
notified of any written modification in the agreement between Owner and Architect/Engineer.

7.3 Surveys; Soil Tests and Other Project Site Information. Owner shall be
responsible for providing a legal description and certified land survey of the Project Site in a
form and content and with such specificity as may be required by the Architect/Engineer and
Contractor to perform their services. To the extent deemed necessary by Owner and
Architect/Engineer, and solely at Owner’s expense, Owner may engage the services of a
geotechnical consultant to perform test borings and other underground soils testing as may be
deemed necessary by the Architect/Engineer or the Contractor. Contractor shall not be obligated
to provide such surveys or soil tests and shall be entitled to rely upon the accuracy and
completeness of the information provided; subject, however, to the provisions of Section 2.4.S
hereof. Owner shall provide Contractor, as soon as reasonably possible following the execution
of the Contract Documents, all surveys or other survey information in its possession describing
the physical characteristics of the Project Site, together with soils reports, subsurface
investigations, utility locations, deed restrictions, easements, and legal descriptions then in its
possession or control. Upon receipt of all surveys, soils tests, and other Project Site information,
Contractor shall promptly advise Owner of any inadequacies in such information and of the need
for any additional surveys, soils or subsoil tests. In performing this Work, Contractor shall use
the standard of care of experienced contractors and will use its best efforts timely to identify all
problems or omissions. Owner shall not be responsible for any delay or damages to the
Contractor for any visible or disclosed site conditions or disclosed deficiencies in the Project Site
which should have been identified by Contractor and corrected by Owner prior to the execution
of the Contract Documents.
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7.4 Information; Communication; Coordination. The Owner’s Project
Representative shall examine any documents or requests for information submitted by the
Contractor and shall advise Contractor of Owner’s decisions pertaining thereto within a
reasonable period of time to avoid unreasonable delay in the progress of the Contractor’s
services.  Contractor shall indicate if any such documents or requests warrant priority
consideration. However, decisions pertaining to approval of the Project Schedule as it relates to
the date of Substantial Completion, the Project Cost, Contractor’s compensation, approving or
changing the Contract Sum shall only be effective when approved by Owner in the form of a
written Change Order or amendment to the Contract Documents. Owner reserves the right to
designate a different Owner’s Project Representative provided Contractor is notified in writing of
any such change. Owner and Architect/Engineer may communicate with Subcontractors,
materialmen, laborers, or suppliers engaged to perform services on the Project, but only for
informational purposes. Neither the Owner nor the Architect/Engineer shall attempt to direct the
Work of or otherwise interfere with any Subcontractor, materialman, laborer, or supplier, or
otherwise interfere with the Work of the Contractor. Owner shall furnish the data required of
Owner under the Contract Documents promptly.

7.5  Governmental Body. The Contractor recognizes that the Owner is a
governmental body with certain procedural requirements to be satisfied. The Contractor has and
will make reasonable allowance in its performance of services for such additional time as may be
required for approvals and decisions by the Owner and any other necessary government agency.

7.6  Pre-Completion Acceptance. The Owner shall have the right to take possession
of and use any completed portions of the Work, although the time for completing the entire Work
or such portions may not have expired, but such taking possession and use shall not be deemed
an acceptance of any Work not completed in accordance with the Contract Documents.

7.7 Ownership and Use of Drawings, Specifications and Other Instruments of
Service.

1) The Architect/Engineer and the Architect/Engineer’s consultants shall be
deemed the authors and owners of their respective instruments of service,
including the Project Plans and Specifications, and will retain all common
law, statutory and other reserved rights, including copyrights. The
Contractor, Subcontractors, Sub-subcontractors, and material or equipment
suppliers shall not own or claim a copyright in the instruments of service.
Submittal or distribution to meet official regulatory requirements or for
other purposes in connection with this Project is not to be constructed as
publication in  derogation of the  Architect/Engineer’s or
Architect/Engineer’s consultants’ reserved rights.

(2)  The Contractor, Subcontractors, Sub-subcontractors and material or
equipment suppliers are authorized to use and reproduce the drawings and
specifications provided to them solely and exclusively for execution of the
Work. All copies made under this authorization shall bear the copyright
notice, if any, shown on the Project Plans and Specifications or other
instruments of service. The Contractor, Subcontractors, Sub-
subcontractors, and material or equipment suppliers may not use the
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drawings or specifications on other projects or for additions to this Project
outside the scope of the Work without the specific written consent of the
Owner, Architect/Engineer and the Architect/Engineer’s consultants.

7.8  Owner’s Project Representative. Owner’s Project Representative is Owner’s
Agent, who will act as directed by and under the supervision of the Owner, and who will confer
with Owner/Architect/Engineer regarding his actions. The Owner’s Project Representative's

dealings in matters

pertaining to the on-site Work shall, in general, be only with the

Owner/Architect/Engineer and Contractor and dealings with Subcontractors shall only be through
or with the full knowledge of Contractor.

A

Responsibilities. Except as otherwise instructed in writing by Owner, the

Owner’s Project Representative will:

(1)

(2)

(3)
(4)
()
(6)

B.
Representative shall n

1)

Attend preconstruction conferences; arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Architect/Engineer and notify those expected to attend in advance;
and attend meetings and maintain and circulate copies of minutes thereof;

Serve as Owner/Architect/Engineer's liaison with Contractor, working
principally through Contractor's superintendent, to assist in understanding
the intent of the Contract Documents. As requested by
Owner/Architect/Engineer, assist in obtaining additional details or
information when required at the job site for proper execution of the
Work;

Report to Owner/Architect/Engineer whenever he believes that any Work
IS unsatisfactory, faulty or defective or does not conform to the Contract
Documents;

Accompany visiting inspectors representing public or other agencies
having jurisdiction over the project; record the outcome of these
inspections and report to Owner/Architect/Engineer;

Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Architect/Engineer; and

Perform those duties as set forth elsewhere within the Contract
Documents.

Limitations. Except upon written instructions of Owner, Owner’s Project
ot:

Authorize any deviation from the Contract Documents or approve any
substitute materials or equipment;
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2 Exceed limitations on Owner/Architect/Engineer's authority as set forth in
the Contract Documents;

(€)) Undertake any of the responsibilities of Contractor, Subcontractors or
Contractor's superintendent, or expedite the Work;

4) Advise on or issue directions relative to any aspect of the means, methods,
techniques, sequences or procedures of construction unless such is
specifically called for in the Contract Documents;

(5) Advise on or issue directions as to safety precautions and programs in
connection with the Work;

(6)  Authorize Owner to occupy the project in whole or in part; or

(7 Participate in specialized field or laboratory tests.

ARTICLE VIII
RESOLUTION OF DISAGREEMENTS;
CLAIMS FOR COMPENSATION

8.1  Owner to Decide Disputes. The Owner shall reasonably decide all questions and
disputes, of any nature whatsoever, that may arise in the execution and fulfillment of the
services provided for under the Contract Documents, in accordance with the Procurement
Ordinance.

8.2  Finality. The decision of the Owner upon all claims, questions, disputes and
conflicts shall be final and conclusive, and shall be binding upon all parties to the Contract
Documents, subject to judicial review as provided in Section 8.5 below.

8.3  No Damages for Delay. If at any time Contractor is delayed in the performance
of Contractor’s responsibilities under the Contract Documents as the result of a default or failure
to perform in a timely manner by Owner or Owner’s agents or employees, Contractor shall not be
entitled to any damages except for compensation specifically authorized in Article Il
Contractor’s sole remedy will be a right to extend the time for performance. Nothing herein shall
preclude Contractor from any available remedy against any responsible party other than Owner.
Contractor shall be responsible for liquidated damages for delay pursuant to Section 3 of the
Agreement.

8.4  Permitted Claims Procedure. Where authorized or permitted under the Contract
Documents, all claims for additional compensation by Contractor, extensions of time affecting
the Substantial Completion Date, for payment by the Owner of costs, damages or losses due to
casualty, Force Majeure, Project Site conditions or otherwise, shall be governed by the
following:

(1)  All claims must be submitted as a request for Change Order in the manner
as provided in Article V.
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)

©)

(4)

()

(6)

The Contractor must submit a notice of claim to Owner’s Project
Representative and to the Architect/Engineer within fifteen (15) days of
when the Contractor was or should have been aware of the fact that an
occurrence was likely to cause delay or increased costs. Failure to submit
a claim within the requisite 15-day period shall constitute a waiver of the
right to pursue said claim.

Within twenty (20) days of submitting its notice of claim, the Contractor
shall submit to the Owner’s Project Representative its request for Change
Order, which shall include a written statement of all details of the claim,
including a description of the Work affected.

After receipt of a request for Change Order, the Owner’s Project
Representative, in consultation with the Architect/Engineer, shall deliver
to the Contractor, within twenty (20) days after receipt of request, its
written response to the claim.

In the event the Owner and Contractor are unable to agree on the terms of
a Change Order, the Owner shall have the option to instruct the Contractor
to proceed with the Work. In that event, the Owner shall agree to pay for
those parts of the Work, the scope and price of which are not in dispute.
The balance of the disputed items in the order to proceed will be resolved
after completion of the Work, based upon completed actual cost.

The rendering of a decision by Owner with respect to any such claim,
dispute or other matter (except any which have been waived by the making
or acceptance of final payment) will be a condition precedent to any
exercise by Owner or Contractor of such right or remedies as either may
otherwise have under the Contract Documents or by laws or regulations in
respect of any such claim, dispute or other matter.

8.5  Contract Claims and Disputes. After completion of the process set forth in
Section 8.4 above, any unresolved dispute under this Agreement shall be decided by the
Purchasing Official in accordance with Section 2-26-63 of the Manatee County Code of Laws,
subject to an administrative hearing process as provided in Section 2-26-64. The decision of the
Board of County Commissioners in accordance with Section 2-26-64 of the Manatee County
Code of Laws shall be the final and conclusive County decision subject to exclusive judicial
review in circuit court by a petition for certiorari.

8.6  Claims for Consequential Damages. The Contractor and Owner waive claims
against each other for consequential damages arising out of or relating to this Agreement. This
mutual waiver includes:

1)

Damages incurred by the Owner for rental expenses, for losses of use,
income, profit, financing, business and reputation, and for loss of
management or employee productivity or of the services of such persons;
and
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2 Damages incurred by the Contractor for principal office expenses
including the compensation of personnel stationed there, for losses of
financing, business and reputation, and for loss of profit except anticipated
profit arising directly from the work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either
party’s termination in accordance with Article XIV. Nothing contained in this Section 8.6 shall
be deemed to preclude an award of liquidated direct damages, when applicable, in accordance
with the requirements of the Contract Documents.

ARTICLE IX
INDEMNITY
9.1 Indemnity.
A. Indemnification Generally. To the fullest extent permitted by law, the

Contractor shall indemnify and hold harmless the Owner, Architect/Engineer,
Architect/Engineer’s consultants, and agents and employees of any of them from and against
claims, damages, losses and expenses, including but not limited to attorney’s fees, arising out of
or resulting from performance of the Work, provided that such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the Work itself), but only to the extent caused by the negligent acts or
omissions of the Contractor, a Subcontractor or anyone directly or indirectly employed by them
or anyone for whose acts they may be liable, regardless of whether such claim, damage, loss or
expense is caused in part by a party indemnified hereunder. Such obligation shall not be
construed to negate, abridge, or reduce other rights or obligations of indemnity which would
otherwise exist as to a party or person described in this Section 9.1.

B. Claims by Employees. In claims against any person or entity indemnified
under this Section 9.1 by an employee of the Contractor, a Subcontractor, anyone directly or
indirectly employed by them or anyone for whose acts they may be liable, the indemnification
obligation under Section 9.1.A. shall not be limited by a limitation on amount or type of
damages, compensation or benefits payable by or for the Contractor or a Subcontractor under
workers’ compensation acts, disability benefit acts or other employee benefit acts.

9.2  Duty to Defend. The Contractor shall defend the Owner in any action, lawsuit
mediation or arbitration arising from the alleged negligence, recklessness or intentionally
wrongful conduct of the Contractor and other persons employed or utilized by the Contractor in
the performance of the Work. So long as Contractor, through its own counsel, performs its
obligation to defend the Owner pursuant to this Section, Contractor shall not be required to pay
the Owner’s costs associated with the Owner’s participation in the defense.
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ARTICLE X
ACCOUNTING RECORDS; OWNERSHIP OF DOCUMENTS

10.1 Accounting Records. Records of expenses pertaining to all services performed
shall be kept in accordance with generally accepted accounting principles and procedures.

10.2  Inspection and Audit. The Contractor’s records shall be open to inspection and
subject to examination, audit, and/or reproduction during normal working hours by the Owner’s
agent or authorized representative to the extent necessary to adequately permit evaluation and
verification of any invoices, payments or claims submitted by the Contractor or any of its payees
during the performance of the Work. These records shall include, but not be limited to,
accounting records, written policies and procedures, Subcontractor files (including proposals of
successful and unsuccessful bidders), original estimates, estimating worksheets,
correspondence, Change Order files (including documentation covering negotiated settlements),
and any other supporting evidence necessary to substantiate charges related to the Contract
Documents. They shall also include, but not be limited to, those records necessary to evaluate
and verify direct and indirect costs (including overhead allocations) as they may apply to costs
associated with the Contract Documents. For the purpose of such audits, inspections,
examinations and evaluations, the Owner’s agent or authorized representative shall have access
to said records from the effective date of the Contract Documents, for the duration of Work, and
until three (3) years after the date of final payment by the Owner to the Contractor pursuant to
the Contract Documents.

10.3 Access. The Owner’s agent or authorized representative shall have access to the
Contractor’s facilities and all necessary records in order to conduct audits in compliance with
this Article. The Owner’s agent or authorized representative shall give the Contractor
reasonable advance notice of intended inspections, examinations, and/or audits.

10.4 Ownership of Documents. Upon completion or termination of the Contract
Documents, all records, documents, tracings, plans, specifications, maps, evaluations, reports,
transcripts and other technical data, other than working papers, prepared or developed by the
Contractor under the Contract Documents shall be delivered to and become the property of the
Owner. The Contractor at its own expense may retain copies for its files and internal use.

ARTICLE XI
PUBLIC CONTRACT LAWS

11.1 Equal Opportunity Employment.

A. Employment. The Contractor shall not discriminate against any employee
or applicant for employment because of race, creed, sex, color, national origin, disability or age,
and will take affirmative action to insure that all employees and applicants are afforded equal
employment opportunities without discrimination because of race, creed, sex, color, national
origin, disability or age. Such action will be taken with reference to, but shall not be limited to,
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recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, layoff or
termination, rates of training or retraining, including apprenticeship and on-the-job training.

B. Participation. No person shall, on the grounds of race, creed, sex, color,
national origin, disability or age, be excluded from participation in, be denied the proceeds of, or
be subject to discrimination in the performance of the Agreement.

11.2 Immigration Reform and Control Act of 1986. Contractor acknowledges that it
is responsible for complying with the provisions of the Immigration Reform and Control Act of
1986, located at 8 U.S.C. Section 1324, et seq., and regulations relating thereto. Failure to
comply with the above statutory provisions shall be considered a material breach and shall be
grounds for immediate termination of this Agreement.

11.3 No Conflict of Interest. The Contractor warrants that it has not employed or
retained any company or person, other than a bona fide employee working solely for the
Contractor to solicit or secure the Contract Documents, and that it has not paid or agreed to pay
any person, company, corporation, individual, or firm other than a bona fide employee working
solely for the Contractor, any fee, commission, percentage, gift or any other consideration,
contingent upon or resulting from the award or making of the Contract Documents.

A. No Interest in Business Activity. By accepting award of this Contract, the
Contractor, which shall include its directors, officers and employees, represents that it presently
has no interest in and shall acquire no interest in any business or activity which would conflict in
any manner with the performance of services required hereunder, including without limitation as
described in the Contractor’s own professional ethical requirements. An interest in a business or
activity which shall be deemed a conflict includes but is not limited to direct financial interest in
any of the material and equipment manufacturers, suppliers, distributors, or contractors who will
be eligible to supply material and equipment for the Project for which the Contractor is
furnishing its services required hereunder.

B. No Appearance of Conflict. The Contractor shall not knowingly engage in
any contractual or professional obligations that create an appearance of a conflict of interest with
respect to the services provided pursuant to the Contract Documents. The Contractor has
provided the Affidavit of No Conflict, incorporated into the Contract Documents as Exhibit “C”,
as a material inducement for Owner entering into the Contract Documents. If, in the sole
discretion of the County Administrator or designee, a conflict of interest is deemed to exist or
arise during the term of the County Administrator or designee may cancel this Agreement,
effective upon the date so stated in a written notice of cancellation, without penalty to the Owner.

11.4  Truth in Negotiations. By execution of the Contract Documents, the Contractor
certifies to truth-in-negotiations and that wage rates and other factual unit costs supporting the
compensation are accurate, complete and current at the time of contracting. Further, the original
Contract Sum and any additions thereto shall be adjusted to exclude any significant sums where
the Owner determines the Contract Sum was increased due to inaccurate, incomplete or non-
current wage rates and other factual unit costs. Such adjustments must be made within one (1)
year after final payment to the Contractor.
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11.5 Public Entity Crimes. The Contractor is directed to the Florida Public Entity
Crimes Act, Section 287.133, Florida Statutes, specifically section 2(a), and the Owner’s
requirement that the Contractor comply with it in all respects prior to and during the term of the
Agreement.

ARTICLE XII
FORCE MAJEURE, FIRE OR OTHER CASUALTY

12.1  Force Majeure.

A Unavoidable Delays. Delays in any performance by any party
contemplated or required hereunder due to fire, flood, sinkhole, earthquake or hurricane, acts of
God, unavailability of materials, equipment or fuel, war, declaration of hostilities, revolt, civil
strife, altercation or commotion, strike, labor dispute, or epidemic, archaeological excavation,
lack of or failure of transportation facilities, or any law, order, proclamation, regulation, or
ordinance of any government or any subdivision thereof, or for any other similar cause to those
enumerated, beyond the reasonable control and which with due diligence could not have been
reasonably anticipated, shall be deemed to be events of Force Majeure and any such delays shall
be excused. In the event such party is delayed in the performance of any Work or obligation
pursuant to the Contract Documents for any of the events of Force Majeure stated in this Section
12.1, the date for performance required or contemplated by the Contract Documents shall be
extended by the number of calendar days such party is actually delayed

B. Concurrent Contractor Delays. If a delay is caused for any reason
provided in 12.1.A. or as a result of an extension of time provided by Change Order, and during
the same time period a delay is caused by Contractor, the date for performance shall be extended
as provided in 12.1.A. but only to the extent the time is or was concurrent.

C. Notice; Mitigation. The party seeking excuse for nonperformance on the
basis of Force Majeure shall give written notice to the Owner, if with respect to the Contractor,
or to the Contractor if with respect to the Owner, specifying its actual or anticipated duration.
Each party seeking excuse from nonperformance on the basis of Force Majeure shall use its best
efforts to rectify any condition causing a delay and will cooperate with the other party, except
that neither party shall be obligated to incur any unreasonable additional costs and expenses to
overcome any loss of time that has resulted.

12.2 Casualty; Actions by Owner and Contractor. During the construction period,
if the Project or any part thereof shall have been damaged or destroyed, in whole or in part, the
Contractor shall promptly make proof of loss; and Owner and Contractor shall proceed promptly
to collect, or cause to be collected, all valid claims which may have arisen against insurers or
others based upon such damage or destruction. The Contractor shall diligently assess the
damages or destruction and shall prepare an estimate of the cost, expenses, and other charges,
including normal and ordinary compensation to the Contractor, necessary for reconstruction of
the Project substantially in accordance with the Project Plans and Specifications. Within fifteen
(15) days following satisfaction of the express conditions described in subsections (1), (2) and (3)
below, the Contractor covenants and agrees diligently to commence reconstruction and to
complete the reconstruction or repair of any loss or damage by fire or other casualty to the
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Project to substantially the same size, floor area, cubic content, and general appearance as prior
to such loss or damage:

1) Receipt by the Owner or the trustee of the proceeds derived from
collection of all valid claims against insurers or others based upon such
damage or destruction, and receipt of other sums from any source such that
the funds necessary to pay the Project Cost and any additions to the Project
Cost necessitated for repair or reconstruction are available;

2) Written agreement executed by the Contractor and the Owner, by
amendment to the Contract Documents or otherwise, authorizing and
approving the repair or reconstruction and any additions to the Project
Cost necessitated thereby, including any required adjustment to the
Contract Sum; and

3) Final approval by the Owner of the Project Plans and Specifications for
such repair or reconstruction and issuance of any required building permit.

12.3  Approval of Plans and Specifications. The Owner agrees to approve the plans
and specifications for such reconstruction or repair if the reconstruction or repair contemplated
by such plans and specifications is economically feasible, and will restore the Project, or the
damaged portion thereof, to substantially the same condition as prior to such loss or damage, and
such plans and specifications conform to the applicable laws, ordinances, codes, and regulations.
The Owner agrees that all proceeds of any applicable insurance or other proceeds received by the
Owner or the Contractor as a result of such loss or damage shall be used for payment of the costs,
expenses, and other charges of the reconstruction or repair of the Project.

12.4  Notice of Loss or Damage. The Contractor shall promptly give the Owner
written notice of any significant damage or destruction to the Project, defined as loss or damage
which it is contemplated by Contractor will increase the Contract Sum or extend the Substantial
Completion Date, stating the date on which such damage or destruction occurred, the then
expectations of Contractor as to the effect of such damage or destruction on the use of the
Project, and the then proposed schedule, if any, for repair or reconstruction of the Project. Loss
or damage which the Contractor determines will not affect the Contract Sum or Substantial
Completion Date will be reported to Owner and Architect/Engineer immediately, and associated
corrective actions will be undertaken without delay.

ARTICLE Xl
REPRESENTATIONS, WARRANTIES AND COVENANTS

13.1 Representations and Warranties of Contractor. The Contractor represents and
warrants to the Owner that each of the following statements is presently true and accurate:
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A The Contractor is a construction company, organized under the laws of the
State of , authorized to transact business in the State of Florida, with
as the primary qualifying agent. Contractor has all requisite power and
authority to carry on its business as now conducted, to own or hold its properties, and to enter
into and perform its obligations hereunder and under each instrument to which it is or will be a
party, and is in good standing in the State of Florida.

B. Each Contract Document to which the Contractor is or will be a party
constitutes, or when entered into will constitute, a legal, valid, and binding obligation of the
Contractor enforceable against the Contractor in accordance with the terms thereof, except as
such enforceability may be limited by applicable bankruptcy, insolvency, or similar laws from
time to time in effect which affect creditors’ rights generally and subject to usual equitable
principles in the event that equitable remedies are involved.

C. There are no pending or, to the knowledge of the Contractor, threatened
actions or proceedings before any court or administrative agency, within or without the State of
Florida, against the Contractor or any partner, officer, or agent of the Contractor which question
the validity of any document contemplated hereunder, or which are likely in any case, or in the
aggregate, to materially adversely affect the consummation of the transactions contemplated
hereunder, or materially adversely affect the financial condition of the Contractor.

D. The Contractor has filed or caused to be filed all federal, state, local, or
foreign tax returns, if any, which were required to be filed by the Contractor, and has paid, or
caused to be paid, all taxes shown to be due and payable on such returns or on any assessments
levied against the Contractor.

E. Neither Contractor nor any agent or person employed or retained by
Contractor has acted fraudulently or in bad faith or in violation of any statute or law in the
procurement of this Agreement.

F. The Contractor shall timely fulfill or cause to be fulfilled all of the terms
and conditions expressed herein which are within the control of the Contractor or which are the
responsibility of the Contractor to fulfill. The Contractor shall be solely responsible for the
means and methods of construction.

G. It is recognized that neither the Architect/Engineer, the Contractor, nor the
Owner has control over the cost of labor, materials, or equipment, over a Subcontractor’s
methods of determining bid prices, or over competitive bidding, market, or negotiating
conditions.

H. During the term of the Contract Documents, and the period of time that the
obligations of the Contractor under the Contract Documents shall be in effect, the Contractor
shall cause to occur and to continue to be in effect those instruments, documents, certificates, and
events contemplated by the Contract Documents that are applicable to, and the responsibility of,
the Contractor.

l. The Contractor shall assist and cooperate with the Owner and shall
accomplish the construction of the Project in accordance with the Contract Documents and the
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Project Plans and Specifications, and will not knowingly violate any laws, ordinances, rules,
regulations, or orders that are or will be applicable thereto.

J. Contractor warrants and guarantees to Owner that all Work will be in
accordance with the Contract Documents and will not be defective, and that Owner,
representatives of Owner, governmental agencies with jurisdictional interests will have access to
the Work at reasonable time for their observation, inspecting and testing. Contractor shall give
Architect/Engineer timely notice of readiness of the Work for all required approvals and shall
assume full responsibility, including costs, in obtaining required tests, inspections, and approval
certifications and/or acceptance, unless otherwise stated by Owner.

K. If any Work (including Work of others) that is to be inspected, tested, or
approved is covered without written concurrence of Architect/Engineer, it must, if requested by
Architect/Engineer, be uncovered for observation. Such uncovering shall be at Contractor's
expense unless Contractor has given Architect/Engineer timely notice of Contractor's intention to
cover the same and Architect/Engineer has not acted with reasonable promptness in response to
such notice. Neither observations by Architect/Engineer nor inspections, tests, or approvals by
others shall relieve Contractor from Contractor's obligations to perform the Work in accordance
with the Contract Documents.

L. If the Work is defective, or Contractor fails to supply sufficient skilled
workers, or suitable materials or equipment, or fails to furnish or perform the Work in such a way
that the completed Work will conform to the Contract Documents, Owner may order Contractor
to stop the Work, or any portion thereof and terminate payments to the Contractor until the cause
for such order has been eliminated. Contractor shall bear all direct, indirect and consequential
costs for satisfactory reconstruction or removal and replacement with non-defective Work,
including, but not limited to fees and charges of Architect/Engineers, attorneys and other
professionals and any additional expenses experienced by Owner due to delays to other
Contractors performing additional Work and an appropriate deductive change order shall be
issued. Contractor shall further bear the responsibility for maintaining the schedule and shall not
be entitled to an extension of the Contract Time or the recovery of delay damages due to
correcting or removing defective Work.

M. If Contractor fails within seven (7) days after written notice to correct
defective Work, or fails to perform the Work in accordance with the Contract Documents, or
fails to comply with any other provision of the Contract Documents, Owner may correct and
remedy any such deficiency to the extent necessary to complete corrective and remedial action.
Owner may exclude Contractor from all or part of the site, take possession of all or part of the
Work, Contractor's tools, construction equipment and machinery at the site or for which Owner
has paid Contractor but which are stored elsewhere. All direct and indirect costs of Owner in
exercising such rights and remedies will be charged against Contractor in an amount approved as
to reasonableness by Architect/Engineer and a Change Order will be issued incorporating the
necessary revisions.

N. If within three (3) years after the Substantial Completion Date or such
longer period of time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the Contract Documents, any Work is found to be
defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s
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written instructions, either correct such defective Work or if it has been rejected by Owner,
remove it from the site and replace it with non-defective Work. If Contractor does not promptly
comply with the terms of such instruction, Owner may have the defective Work
corrected/removed and all direct, indirect and consequential costs of such removal and
replacement will be paid by Contractor. Failing payment by the Contractor and notwithstanding
any other provisions of the Contract Documents to the contrary, Owner shall have the right to
bring a direct action in the Circuit Court to recover such costs.

13.2 Representations of the Owner. To the extent permitted by law, the Owner
represents to the Contractor that each of the following statements is presently true and accurate:

A The Owner is a validly existing political subdivision of the State of
Florida.

B. The Owner has all requisite corporate or governmental power and
authority to carry on its business as now conducted and to perform its obligations under the
Contract Documents and each Contract Document contemplated hereunder to which it is or will
be a party.

C. The Contract Documents and each Contract Document contemplated
hereby to which the Owner is or will be a party has been duly authorized by all necessary action
on the part of, and has been or will be duly executed and delivered by, the Owner, and neither
the execution and delivery thereof nor compliance with the terms and provisions thereof or
hereof: (a) requires the approval and consent of any other person or party, except such as have
been duly obtained or as are specifically noted herein; (b) contravenes any existing law,
judgment, governmental rule, regulation or order applicable to or binding on the Owner; or (c)
contravenes or results in any breach of, default under, or result in the creation of any lien or
encumbrance upon the Owner under any indenture, mortgage, deed of trust, bank loan, or credit
agreement, the charter, ordinances, resolutions, or any other agreement or instrument to which
the Owner is a party, specifically including any covenants of any bonds, notes, or other forms of
indebtedness of the Owner outstanding on the date of the Contract Documents.

D. The Contract Documents and each document contemplated hereby to
which the Owner is or will be a party constitutes, or when entered into will constitute, a legal,
valid, and binding obligation of the Owner enforceable against the Owner in accordance with
the terms thereof, except as such enforceability may be limited by applicable bankruptcy,
insolvency, or similar laws from time to time in effect which affect creditors’ rights generally,
and subject to usual equitable principles in the event that equitable remedies are involved.

E. There are no pending or, to the knowledge of the Owner, threatened
actions or proceedings before any court or administrative agency against the Owner which
question the validity of the Contract Documents or any document contemplated hereunder, or
which are likely in any case or in the aggregate to materially adversely affect the consummation
of the transactions contemplated hereunder or the financial or corporate condition of the Owner.

F. The Owner shall use due diligence to timely fulfill or cause to be fulfilled
all of the conditions expressed in the Contract Documents which are within the control of the
Owner or which are the responsibility of the Owner to fulfill.
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G. During the pendency of the Work and while the obligations of the Owner
under the Contract Documents shall be in effect, the Owner shall cause to occur and to continue
to be in effect and take such action as may be necessary to enforce those instruments,
documents, certificates and events contemplated by the Contract Documents that are applicable
to and the responsibility of the Owner.

H. The Owner shall assist and cooperate with the Contractor in accomplishing
the construction of the Project in accordance with the Contract Documents and the Project Plans
and Specifications, and will not knowingly violate any laws, ordinances, rules, regulations,
orders, contracts, or agreements that are or will be applicable thereto or, to the extent permitted
by law, enact or adopt any resolution, rule, regulation, or order, or approve or enter into any
contract or agreement, including issuing any bonds, notes, or other forms of indebtedness, that
will result in the Contract Documents or any part thereof, or any other instrument contemplated
by and material to the timely and effective performance of a party’s obligations hereunder, to be
in violation thereof.

ARTICLE XIV
TERMINATION AND SUSPENSION

14.1 Termination for Cause by Owner. This Agreement may be terminated by
Owner upon written notice to the Contractor should Contractor fail substantially to perform a
material obligation in accordance with the terms of the Contract Documents through no fault of
the Owner. In the event Owner terminates for cause and it is later determined by a court of
competent jurisdiction that such termination for cause was not justified, then in such event such
termination for cause shall automatically be converted to a termination without cause pursuant
to Section 14.2.

A Nonperformance. If the Contractor fails to timely perform any of his
obligations under the Contract Documents, including any obligation the Contractor assumes to
perform Work with his own forces, or if it persistently or repeatedly refuses or fails, except in
case for which extension of time is provided, to supply enough properly skilled workmen or
proper materials, or fails, without being excused, to maintain an established schedule (failure to
maintain schedule shall be defined as any activity that falls thirty (30) days or more behind
schedule) which has been adopted by the Construction Team, or it fails to make prompt payment
to Subcontractors for materials or labor, or disregards laws, rules, ordinances, regulations, or
orders of any public authority having jurisdiction, or otherwise is guilty of substantial violations
of the Agreement the Owner may, after seven (7) days written notice, during which period the
Contractor fails to perform such obligation, make good such deficiencies and perform such
actions. The Contract Sum, or the actual Cost of the Project, whichever is less, shall be reduced
by the cost to the Owner of making good such deficiencies, and the Contractor’s compensation
shall be reduced by an amount required to manage the making good of such deficiencies.
Provided, however, nothing contained herein shall limit or preclude Owner from pursuing
additional damages from Contractor as a result of its breach.

B. Insolvency. If the Contractor is adjudged bankrupt, or if it makes a general
assignment for the benefit of its creditors, or if a receiver is appointed on account of its
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insolvency, then the Owner may, without prejudice to any other right or remedy, and after giving
the Contractor and its surety, if any, fourteen (14) days written notice, and during which period
the Contractor fails to cure the violation, terminate the Agreement. In such case, the Contractor
shall not be entitled to receive any further payment. Owner shall be entitled to recover all costs
and damages arising as a result of failure of Contractor to perform as provided in the Contract
Documents, as well as reasonable termination expenses, and costs and damages incurred by the
Owner may be deducted from any payments left owing the Contractor.

C. Illegality. Owner may terminate the Agreement if Contractor disregards
laws or regulations of any public body having jurisdiction.

D. Rights of Owner. The Owner may, after giving Contractor (and the
Surety, if there is one) seven (7) days written notice, terminate the services of Contractor for
cause; exclude Contractor from the Project site and take possession of the Work and of all
Contractor's tools, construction equipment and machinery at the Project site and use the same to
the full extent they could be used (without liability to Contractor for trespass or conversion);
incorporate in the Work all materials and equipment stored at the Project site or for which Owner
has paid Contractor but which are stored elsewhere, and finish the Work as Owner may deem
expedient. In such case, Contractor shall not be entitled to receive any further payment beyond
an amount equal to the value of material and equipment not incorporated in the Work, but
delivered and suitably stored, less the aggregate of payments previously made. If the direct and
indirect costs of completing the Work exceed the unpaid balance of the Contract Sum, Contractor
shall pay the difference to Owner. Such costs incurred by Owner shall be verified by Owner in
writing; but in finishing the Work, Owner shall not be required to obtain the lowest quote for the
Work performed. Contractor's obligations to pay the difference between such costs and such
unpaid balance shall survive termination of the Agreement. In such event and notwithstanding
any other provisions of the Contract Documents to the contrary, Owner shall be entitled to bring
a direct action in the Circuit Court to recover such costs.

14.2  Termination without Cause by Owner. The Owner, through its County
Administrator or designee, shall have the right to terminate the Agreement, in whole or in part,
without cause upon sixty (60) calendar days’ written notice to the Contractor. In the event of
such termination for convenience, the Owner shall compensate Contractor for payments due
through the date of termination, and one subsequent payment to cover costs of Work performed
through the date of termination, subject to the terms and conditions of Section 3.1. The
Contractor shall not be entitled to any other further recovery against the Owner, including, but
not limited to, anticipated fees or profit on Work not required to be performed, or consequential
damages or costs resulting from such termination.

A. Release of Contractor. As a condition of Owner’s termination rights
provided for in this subsection, Contractor shall be released and discharged from all obligations
arising by, through, or under the terms of the Contract Documents, and the Payment and
Performance Bond shall be released. Owner shall assume and become responsible for the
reasonable value of Work performed by Subcontractors prior to termination plus reasonable
direct close-out costs, but in no event shall Subcontractors be entitled to unabsorbed overhead,
anticipatory profits, or damages for early termination.
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B. Waiver of Protest. Contractor hereby waives any right to protest the
exercise by Owner of its rights under this Section that may apply under the Procurement
Ordinance.

14.3  Suspension without Cause. Owner may, at any time and without cause, suspend
the Work or any portion thereof for a period of not more than ninety (90) days by written notice
to Contractor, which will fix the date on which Work will be resumed. Contractor shall be
allowed an increase in the Contract Sum or an extension of the Contract Time, or both, directly
attributable to any suspension if Contractor makes an approved claim therefor.

14.4  Termination Based Upon Abandonment, Casualty or Force Majeure. If, after
the construction commencement date (i) Contractor abandons the Project (which for purposes of
this paragraph shall mean the cessation of all construction and other activities relating to the
Project, excluding those which are necessary to wind down or otherwise terminate all
outstanding obligations with respect to the Project, and no recommencement of same within one
hundred twenty (120) days following the date of cessation), or (ii) the Project is stopped for a
period of thirty (30) consecutive days due to an instance of Force Majeure or the result of a
casualty resulting in a loss that cannot be corrected or restored within one hundred twenty (120)
days (excluding the time required to assess the damage and complete the steps contemplated
under Section 12.2), the Owner shall have the right to terminate the Agreement and pay the
Contractor its compensation earned or accrued to date.

14,5 Vacation of Project Site; Delivery of Documents. Upon termination by Owner
pursuant to Section 14.2 or 14.4, Contractor shall withdraw its employees and its equipment, if
any, from the Project Site on the effective date of the termination as specified in the notice of
termination (which effective date shall not be less than two (2) working days after the date of
delivery of the notice), regardless of any claim the Contractor may or may not have against the
Owner. Upon termination, the Contractor shall deliver to the Owner all original papers, records,
documents, drawings, models and other material set forth and described in the Contract
Documents.

14.6  Termination by the Contractor. If, through no act or fault of Contractor, the
Work is suspended for a period of more than ninety (90) consecutive days by Owner or under an
order of court or other public authority, or Owner fails to act on any Application for Payment or
fails to pay Contractor any sum finally determined to be due; then Contractor may, upon fourteen
(14) days written notice to Owner terminate the Agreement and recover from Owner payment for
all Work executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Owner has failed to act on any Application for Payment or Owner
has failed to make any payment as aforesaid, Contractor may upon fourteen (14) days written
notice to Owner stop the Work until payment of all amounts then due.
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Exhibit A
Title(s) of Drawings

1. Satellite Lift Station 2D Rehabilitation and Emergency Back-up Pump, dated
February 2017, 8 pages



Exhibit B
Title(s) of Specifications

1. Contract Documents Technical Specifications for Manatee County, Satellite Lift Station
2-D Rehabilitation and Emergency Back-up Pump, Project No. 402.5114880, dated February
2017, prepared by Engineering Division, Manatee County, 224 pages
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EXHIBIT “C”
AFFIDAVIT OF NO CONFLICT

COUNTY OF .

STATE OF .

BEFORE ME, the undersigned authority, this day personally appeared,

, a principal with full authority to bind

hereinafter the "Lessee™), who being

first duly sworn, deposes and says:

(@) is not currently engaged or will not become engaged in any obligations, undertakings
or contracts that will require the Lessee to maintain an adversarial role against the County or that will
impair or influence the advice, recommendations or quality of work provided to the County; and

(b) has provided full disclosure of all potentially conflicting contractual relationships and
full disclosure of contractual relationships deemed to raise a question of conflict(s); and

(©) has provided full disclosure of prior work history and qualifications that may be
deemed to raise possible question of conflict(s).

Affiant makes this affidavit for the purpose of inducing Manatee County, a political subdivision of the
State of Florida, to enter into this Agreement for

Signature

Print Name

SUBSCRIBED to and sworn before me this day of , 20

[Notary Seal]

Notary Public

My commission expires:

Notary Signhature

Print Name

Personally Known or Produced Identification
Type of Identification Produced

Rev 8/6/14



Exhibit D
Contractor’s Certificate(s) of Insurance




Exhibit E
Contractor’s Payment and Performance Bond




MANATEE COUNTY GOVERNMENT
PUBLIC CONSTRUCTION BOND

Bond No.
(Enter bond number)
BY THIS BOND, We , located at , as
(Name of Contractor) (Address)
Principal and , a corporation, whose address is

(Name of Surety)

are bound to Manatee County, a political subdivision of the State of Florida, herein

called County, in the sum of $ , for payment of which we bind ourselves,

our heirs, personal representatives, successors, and assigns, jointly and severally.

WHEREAS, the Contractor has entered into Contract No. 17-0819GC with the County
for the project titled Satellite Lift Station 2-D Rehabilitation and Emergency Back-up

Pump, with conditions and provisions as are further described in the aforementioned
Contract, which Contract is by reference made a part hereof for the purposes of

explaining this bond.
THE CONDITION OF THIS BOND is that if Principal:

1. Performs Contract No. 17-0819GC, between Principal and County for construction
of

Satellite Lift Station 2-D Rehabilitation and Emergency Back-up Pump,
(Title of Project)

the Contract being made a part of this bond by reference, at the times and in the

manner prescribed in the Contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida
Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly
by Principal in the prosecution of the Work provided for in the Contract; and

Public Construction Bond Form, PUR-13-001, Rev 9/11/14 1
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3. Pays County all losses, damages, expenses, costs, and attorney’s fees, including
appellate proceedings, that County sustains because of a default by Principal under the

Contract; and

4. Performs the guarantee of all Work and materials furnished under the Contract for
the time specified in the Contract, then this bond is void; otherwise it remains in full
force.

Any action instituted by a claimant under this bond for payment must be in accordance

with the notice and time limitation provisions in Section 255.05(2), Florida Statutes.

Any changes in or under the Contract documents and compliance or noncompliance
with any formalities connected with the Contract or the changes does not affect Surety’s

obligation under this bond.

DATED ON

CONTRACTOR AS PRINCIPAL SURETY
Company Name Company Name
Signature Signature

Print Name & Title Print Name & Title
(Corporate Seal) (Corporate Seal)

Public Construction Bond Form, PUR-13-001, Rev 9/11/14 2
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AGENT or BROKER

Company Name

Address

Telephone

Licensed Florida Insurance Agent? Yes

License #:

No

State of:

County of:

City of:

Public Construction Bond Form, PUR-13-001, Rev 9/11/14
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Standard Forms




APPLICATION FOR PAYMENT Request No.: Project No.:

Purchase Order No.:

Project: County Bid No.:

From: To: Consultant:

CONTRACT PAYMENT SUMMARY

Original Contract Amount:

Change Order(s):

Change order summary:

Number Date Approved Additive Deductive

SUBTOTALS: $ - $ -

Net change order subtotal (Additive less Deductive):

Current Contract Amount (CCA): (Original Amount + Change Order(s))

Previous Status Total WIP
Value of the Work in Place (WIP) $ - $ -
Value of Stored Materials $ - $ -
Total Earned ($and % of CCA) | $ - $ -
Retainage ($and % of CCA) | $ - $ -

Net Earned (Total earned minus retainage)

TOTAL PREVIOUS PAYMENTS

AMOUNT DUE THIS PAYMENT (Net Earned minus Previous Payments)

CONTRACTOR'S AFFIDAVIT OF NOTICE

CERTIFICATE: The undersigned CONTRACTOR certifies that all items and amounts shown on this Application for Payment are
on account of work performed, materials supplied and/or materials stored on site and paid for by Contractor in accordance with the
Contract Documents with due consideration for previous Payment(s), if any, received by the Contractor from the County, and that
the Amount Due this Payment shown is now due.

NOTARY: CONTRACTOR:

State of Florida, County of

Name of person authorized to sign Affidavit of Notice
Sworn to (or affirmed ) and subscribed before me
this day of by

TITLE

(Name of person giving notice)
Contractor name, address and telephone no.:

(Signature of Notary Public - State of Florida)

Print, Type or Stamp Commissioned Name of

Notary Public:

Personally Known or Produced Identification

Type of Identification Produced:

VERIFICATION, RECOMMENDATION, CONCURRENCES AND APPROVALS
(Signatures) (Date)

Quantities verified by:

Consultant/Engineer:

Project Management:

Department Head:

Payment approved by the
Board of County Commissioners:

Attested to by the Clerk of Circuit Court:

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-1 REV OCTOBER 2011




CERTIFICATE OF SUBSTANTIAL COMPLETION (S.C.)

CHECK ONE:

Partial Total

Date Submitted:

Project Title:

Contractor Data: Project No:
Name:
Address: S. C. Date (Proposed)
City/State/Zip:

If the “Partial” completion box above is checked, the following description applies to the work for
which substantial completion is being sought. Otherwise, the work described in the Contract
including approved changes, if any, is certified to be substantially complete:

(Description of the portion of work substantially completed):

(USE CONTINUATION SHEETS IF NECESSARY)

A tentative list of items to be completed or corrected is attached hereto. This list may not be
all-inclusive, and the failure to include an item does not alter the Contractor’'s responsibility to
complete all of the contract work in accordance with the Contract Documents. The items in
the tentative list shall be completed or corrected by the Contractor within days of
substantial completion. The approved substantial completion date is:

Contractor Signature Date Engineer’s Approval Date

Printed Name and Title Printed Name and Title

The Contractor shall be responsible for security, operation, safety, maintenance, HVAC,
insurance and warranties in accordance with the Contract. The County will assume the
responsibility for paying the cost of electrical power from midnight of the date of Engineer’s

approval as indicated above.

ATTACH THE INSPECTOR'’S FINAL WALKTHROUGH LIST OF DEFICIENCIES.

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-8 REVISED JANUARY 16, 2008
(Previous versions are obsolete)



FINAL RECONCILIATION, WARRANTY PERIOD DECLARATION
AND CONTRACTOR’S AFFIDAVIT

Project Title: Date Submitted:
Contractor Data: Project No:
Name:
Address: Warranty (months):
City/State/Zip:

This Final Reconciliation is for the work performed for Manatee County by the above
named contractor, hereinafter called CONTRACTOR, pursuant to the contract dated
as amended, and acts as an addendum thereto.

It is agreed that all quantities and prices in the attached Final Pay Estimate No.

are correct and that the amount of _$ including retainage is due to the
CONTRACTOR, thatno claims are outstanding as between the parties, and that the above
stated sum represents the entirety of monies owed the CONTRACTOR.

It is further agreed that the warranty period for CONTRACTOR’S work pursuant to the Contract
is from to

As (title) for CONTRACTOR, | have authority to bind said
CONTRACTOR, and as such make this final reconciliation, declaration and affidavit for the
purpose of inducing Manatee County to make final paymentto CONTRACTOR for work done
at/upon

under said contract:

CONTRACTOR has paid all social security and withholding taxes accrued in connection with the
construction project.

CONTRACTOR has paid all workers’ compensation and other insurance premiums incurred in
connection with this construction project.

CONTRACTOR has paid for all required permits in connection with this construction project.
All laborers, material, men, suppliers, subcontractors and service professionals who worked for

and/or supplied materials, equipment and/or services to the CONTRACTOR under this
construction contract have been paid in full.

(Affiant Signature)
NOTARY:
State of Florida, County of , Sworn to (or affirmed) and subscribed before me
this day of , , by ( person giving notice ).
Signature of Notary Public - State of Florida:
Print, Type or Stamp Commissioned Name of Notary Public:
Personally Known [_] or Produced Identification []
Type of Identification Produced
MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-9 REVISED JULY 23, 2009

(Previous versions are obsolete)




CONTRACT CHANGE ORDER Change Order No.:

Contract Amount:

For Adjustment Amounts Less Than $1,000,000.
( ) $ ) (Present Value)

PROJECT:
Project Number:
NO. OF ITEM DESCRIPTION OF ITEM AND CHANGE DECREASE INCREASE
1

BY EXECUTION OF THIS CHANGE ORDER THE CONTRACTOR AGREES

THAT ALL CLAIMS FOR ADDITIONAL CONTRACT TIME AND FEES FOR THE

ITEMS IN THIS CHANGE ORDER HAVE BEEN SATISFIED.

TOTAL DECREASE: TOTAL INCREASE:

Contractor: THE NET CHANGE OF
Address: ADJUSTS THE CURRENT CONTRACT AMOUNT FROM
City / State: TO
Contractor CALENDAR DAYS ARE ADDED TO THE SCHEDULE
Signature: Date WHICH CHANGES THE FINAL COMPLETION DATE TO

MONTH, DAY.YEAR.

RECOMMENDATION, CONCURRENCES AND APPROVALS

SIGNATURES DATE

Consultant / Engineer

Project Manager:

Division Manager:

Jeff Streitmatter I, P.E., Project Management Division Manager

Manatee County Purchasing

Melissa M. Wendel, CPPO, Purchasing Official
Authority to execute this contract per Manatee County Code, Chapter 2-26,
and per the delegation by the County Administrator effective 1/26/2009
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JUSTIFICATION FOR CHANGE

Change Order No :

Project Number:

1.

N

4

NECESSITY FOR CHANGE:

Is change an alternate bid? (If yes, explain)

Does change substantially alter the physical size of the project? (If yes, explain)

Effect of this change on other "Prime" contractors?

Has the Surety and insurance company been notified, if applicable? CONTRACTOR RESPONSIBILITY
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MAILING LABEL

Cut along the outside border and affix this label to your sealed bid envelope to
identify it as a “Sealed Bid”. Be sure to include the name of the company submitting
the bid and the bid due date and time where requested.

MAILING LABEL TO AFFIX TO OUTSIDE OF SEALED BID PACKAGE:

BIDDER:

INVITATION FOR BID No.: IFB 17-0819GC

BID TITLE: SATELLITE LIFT STATION 2-D REHABILITATION
AND EMERGENCY BACK-UP PUMP

Project No: 402.5114880

DUE DATE/TIME: 10:00 AM, April 3, 2017

IFB Construction Master, Rev 4/1/16 Bid Form - Label





