
TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 
_. --<- .. . 

TABULATION Oldea.«e Southern Group, Inc. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB .-t 2-1479-05 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATE.RIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco Florida 34264 Zephyrhills, FL 33540 

SECTION IV • BASE & SURFACE CONSTRUCnONIIIATERJAL 

lV.n BITUMINOUS DOUBLE SURFACE TREATMENT (Specification: FOOT 
SectIona 310,101 end 111 Allllched· Continued 

0 - 7,000 SY I PER SY / PER SY sa !SO I PER SY 'U5 / PERSY sa.00 / PER SY 

7.001 · 21 ,000 SY / PER SY I PERSY ... 50 IPERSY ... 251PERSY $500 I PERSY 
ZONE4B 

21 .001 · 42,000 SY I PER SY I PER SY ... 40 IPERSY $420 /PERSY ... 25/PERSY 

OVER 42.000 SY / PERSY { PERSY $430 I PER SY .... 00 IPERSY $3.75 / PER SY 

O· 7,000 SY I PER SY I PER SY sa !SO / PERSY $585 /PERSY sa 00 /PERSY 

7.001 · 21,000 SY / PER SY I PERSY $4 50 {PERSY ... 26/PERSY $SOO /PERSY 
ZONES 

21 ,001 . 42.000 SY I PER SY I PERSY $440 /PERSY "'20 {PERSY $4 25 (PERSY 

OVER 42,000 SY I PER SY / PERSY $430 IPERSY ... 00 IPERSY $3,75 I PER SY 

, DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS .... R~/OAYS IS /DAYS ,. I DAYS 

• I '01' OltUnKtng umy I' ype "': N' .Pf1C. Ie) 

1V,24 Include Metena", Labor, Equipment, Trefftc Control end Moblilution -
AIIIIched 

LOCATION OF VENDOR'S PLANT PIImeItio 

, PRICE VENDOR DELNER TO JOB SITE: 

0 · 40,0008'1' I PERSY / PER SY $4 !SO I PER SY / PERSY U.JO IPEASY 

40,001 • 100,000 SY I PER SY I PER SY $4.00 I PER SY I PER SY .2.30 I PER SY 

OVER 100,000 SY I PER SY I PER SY $380 /PERSY I PERSY U.3O /PERSY 

I DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS / DAYS At Rt(JUAd / DAYS I DAYS '4/DAYS 

MlCRO-SURFACING • AppllcatJon for Surfacing Only (Type A) (No Cr8Ck 
1V.2oM Filling). All pric. to Include Metena", Lebor, Equipment. Traffic Control 

end MobillzetIon - Attached - Addendum 12 

LOCATION OF VENDOR'S PLANT: Pllmetto 

PRICE VENDOR DELIVER TO JOB SITE: 

0·40,000 SY I PER SY IPER SY $400 'PERSY IPER SY '200 /PERSY 

40,001 . 100,000 SY I PER SY I PER SY $350 IPERSY I PER SY '200 /PERSY 

OVER 100,000 SY I PER SY I PER SY 1360 'PER SY I PER SY 1200 IPERSY 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS .... ReqIIIfed / DAYS I DAYS '4'DAYS 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

~-,-.. -.. ,. 

TABULATION Pavement Technology CutJer Repaving, Inc. FDS Farabee LlC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB .12·1479·DS 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

SECTION IV • BASE & SURFACE CONSTRUCnONIMATERIAL 

1V.23 BITUMINOUS DOUBLE SURFACE TREATMENT (Specification: FOOT 
Sectlone 310, 101 and t11 Attached • Continued 

0 - 7.ODDSY ' PER SY I PER SY I PERSY I PER SY I PER SY 

7.001 - 21 .000 SY I PER SY I PER SY I PER SY I PER SY I PER SY 
ZONE4a 

21 .00' - 42.000SY ' PER SY I PER SY I PER SY ' PER SV I PER SY 

OVER 42.000 SY ' PER SY I PER SY I PER SY I PER SY I PERSY 

O· 7,000 SY ' PER SY I PER SY I PER SY I PER SY I PERSY 

7,001 · 21 ,000 SY I PER SY IPER SY ' PERSY IPER SY ' PER SY 
ZONES 

21 .001 · 42.000 SY I PER SY ' PERSY I PER SY ' PER SY I PER SY 

OVER 42,000 SY ' PERSY I PERSY I PERSY I PER SY I PERSY 

DEUVERY DAY AFTER RECEIPT OF ORDER I DAYS , OAYS I DAYS I DAYS I DAYS 

_ • lor ~urreclng un'Y ( Jype "I. AlI .p"c" 10 

1V.2A Include MaWrilIa, Labor, Equipment, T,.me Control and MolMIIzItJon • 
Attached 

LOCATION OF VENDOR'S PLANT 

PRICE VENDOR DEUVER TO JOB SITE~ 

o · 40.ODDSY I PERSY I PER SY I PERSY I PER SY I PERSY 

40,001 • l00,ODD SY I PER SY I PERSY I PERSY I PERSY I PERSY 

OVER 100.000 SY I PERSY I PERSY I PERSY I PERSY I PERSY 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS , DAYS I DAYS I DAYS 

MlCRO-SURFACING • AppIIcatJon for SurfllClng Only (Type A) (No Crack 
1V.2AI Filling). All prle .. to Include ..... rIIIa. Labor, Equipment, T,.me Control 

I and MobIIIuUon • Attached • Addendum IZ 

LOCATION OF VENDOR'S PLANT: 

PRICE VENDOR DELIVER TO JOB SITE: 

I o· 40,000 SY IPER SY I PERSY IPER SY IPER SY IPER SY 

40,001 • 100,000 SY I PER SY I PERSY I PER SY IPER SY IPER SY 

OVER 100,000 SY I PER SY I PER SY I PER SY I PER SY IPERSY 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS I DAYS I DAYS 
------ -- - - -- ----
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

... .. ---.. _- -

TABULATION 
Road Runner 

C..squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB'12·1479·oS 3547 53rd Ave West, '327 P.O. Box 367 .... 21 12th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 3.4210 Oneco, FL 3.4264 Bradenton, FL 3.4208 Bradenton, FL 3.4282 

SECnON IV - BASE & SURfACE CONSTRUCnONIMATERIAL 

1V •. 23 
BITUMINOUS DOUBLE SURFACE TREATMENT (S.,.cIflcMJon: FOOT 
Sectione 310, 101 Ind .11 AtDched • Continued 

0 · 1,000 SY ' PERSY ' PER SY 'PER SY ' PER SY ' PERSY I 

1,001 ·21.000 SY ' PERS'\' ' PERSY I PER SY ' PER SY ' PER SY 
ZONE4B 

21 ,001 · 42,000 SY ' PER SY I PERSY ' PERSY ' PERSY ' PER SY 

OVER 42,000 SY I PER SY ' PER SY ' PER SY ' PER SY ' PER SY 

0 · 1,ooosy I PERSY ' PERS'\' ' PERS'\' ' PERS'\' ' PERSY 

1,001 · 21 ,000 5'\' ' PER SY ' PERSY ' PER SY ' PER SY ' PERSY 
ZONES 

21 ,001 · 42,000 SY ' PER5'\' ' PERSY I PER 5'1' ' PERSY ' PER SY 

OVER 42,000 SY ' PERSY ' PERSY ' PER SY ' PERS'\' ' PER SY 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS ' DAYS ' DAYS I DAYS ' DAYS 

,_, _. ror aUlflClng onry (Type A). All pnc. to 

1V,2A Include Mac.rie_. Labor, equipment, Traffic Control Ind MobIllutlon • 
Au.ched 

LOCATION OF VENDOR'S PLANT 

PRICE VENDOR DeliVER TO JOB SITE, 

o · 40,000 SY 'PERSY I PER SY ' PER SY ' PERSY ' PEASY 

40,001 • 100,000 SY ' PERSY I PER SY ' PER SY I PER SY ' PERSY 

OVER 100,000 SY ' PER SY ' PER SY IPERSY ' PERSY ' PERSY 

DELIVERY DAY AFTER RECEIPT OF ORDER ' DAYS 1 DAYS I DA'\'5 ' DAYS t DAYS 

MlCRO-SURFAClNG • AppllutJon for Surflclng Only (Type Al (No Crec:1I 
1V.241 Filling). All pricee to Include MIWriI_. Labor, Equipment, Traffic Con1roI 

Ind MobilizatJon • AtlKhed • Addendum 12 

LOCATION OF VENDOR'S PLANT: 

PRICE VENDOR DELIVER TO JOB SITE: 

0 - 40,000 SY I PER SY I PER SY I PER SY I PER SY IPER SY 

40,001 - 100,000 SY IPER SY I PER SY IPER SY IPER SY IPER SY 

OVER 100,000 SY I PER SY I PER SY I PER SY I PER SY I PER SY 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS I DAYS I DAYS 
---- ---------
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION Oldcutle Southem Group, Inc. 

Ajax ~avlng Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt. Inc. Asphalt Paving Systems 

IFB'12-1479·DS 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota. FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 ZephyrhiU., FL 33540 

SECnON IV· BASE & SURFACE CONSTRUCnONIMATERJAL 

MlCRO-SURFAC.NG • AppI.catIon for leveling .nd lurfKlng (SM Speu). 
lV.a AI. prIcee to Inc'''' ..... MIs, ubor, EqulprMnt, T..me Control Mtd 

MobIIIutIon • Attached 

LOCATION OF VENDOR'S PlANT PMneIIo 

PRICE VENO()R DEUVER TO JOe SITE. 

O· 40.000 SY I PERSY I PERSY $4 50 IPERSY I PER SY $3..2. I PER SY 

40.001 • 100.000 SY I PERSY ' PER SV $4 00 IPERSY ' PER SV S324 /PER SY 

OVER 100.000 SV I PERSY I PER SY S3eo I PER SY 1 PER SY S3 .2A I PER SY 

DEUVERY DAY AFTER RECEIPT OF ORDER: 1 DAYS 1 DAYS AI Required I DAYS 1 DAYS 14 /DAYS 

M.CRO-SURFACINQ • AppflcMfon for Lrte/lng .nd Surf.c:lng (SM Speu) 
1V.a. (No CtllCk FI.Hng). AI. prtc. to Inc'''' ..... rt. ... ubor. EqulprMnt, T..me 

Control .nd MobIItutJon • AltKhed - Addendum lJ2 

LOCATION OF VENDOR'S PlANT PIImetIO 

PRICE VENDOR DEUVER TO JOB SITE.. 

O· 40.000SY / PER SY I PERSY $400 IPERSY I PER SY S2J14 I PER SY 

40,001 • 100,000 SY IPERSY I PERSY 1350 IPERSY I PER SY S284/PERSY 

OVER 100.000 SY 1 PER SY I PERSY 1350 IPERSY I PER SY 12.84 I PER $V 

DELIVERY DAY AFTER RECEIPT OF ORDeR 1 DAYS I DAYS AI ReqWed 1 DAYS 1 DAYS 14 'DAYS 

1V.2I 
CONSTRUCTlON SEAUNG OF ASPHAlTIC CONCRETE SURFACE 
COURSES WITH AN ASPHA&. T REJUVEHATING AGENT - AltKhed 

LOCATION OF VENDOR'S PlANT 

PRICE VENDOR DELIVER TO J08 SITE: 

50,000 300,000 SY IPERSY I PER SY I PER SY I PERSY ' PER SY 

OVER 300.000 $V I PERSY I PER SY I PERSY IPERSY I PER SY 

DEUVERY DAY AFTER RECEIPT OF ORDER' 1 DAYS 1 DAYS ' DAYS 1 DAYS 1 DAYS 

1V.27 
RESTORATIVE SEAUNG OF ASPHAlT PAVEMENT WITH ASPHALT 
REJUVENATIVE AGENT RESTRICTIVE SEAL • AttKMd 

LOCAnON OF VENDOR'S PlANT 

PRICE VENDOR DELIVER TO JOB SITE. 

50,000 300 000 SY 1 PER SY I PER SY I PER SY I PER SY I PER SY 

OVER 300.000 SY I PERSY I PER SY I PER SY IPER SY 1 PER SY 

DEUVERY DAY AFTER RECEIPT OF OROER 1 DAYS 1 DAYS I DAYS 1 DAYS t DAYS 

IV. 21 ASPHALT REJUVENATING AGENT - For Constrvc:tlon SM • • Attached 

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD I PER GAL IPER GAL I PER GAL I PER GAL I PER GAL 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS IOAYS I DAYS I DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- -p- -. ..... " . -- -

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LlC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB .12·1479·DS ~144 Detroit Road 921 Ea.st 27th Street P.O. Box 110615 5875 Quarry Drive 15401 AUco Road 
ROAD BUILDING MATERIALS WesUake, OH 44145 Lawrence, KS 66046 lakewood Ranch, FL 34211 Sarasota. FL 34240 Fort Myers. FL 33913 

SECTION IV • BASE & SURFACE CONSTRUCnONIMATERIAL 

MtCRO-SURFActNG • Application for leYeflng and Surf King (See Specs). 
1V.21 All pric .. to Include ...n. ... l8bof. Equipment, T,.fftc ConttoIand 

MobIlization · AUKhed 

LOCAnON OF VENOOR'S PlANT 

PRICE VENOOR 0El1VER TO JOB SITE. 

0 - 40.000 SV I PER SV I PER SV I PER SV I PER SV I PERSY 

40.001 - 100.000 SY I PER SV I PER SY I PERSY JPERSY I PERSY 

OVER 100.000 SY I PER SV ' PERSV I PERSY I PERSV ' PERSY 

OElIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS ' DAYS I DAYS 

MtCRO.aURFACING • Appllcdon for l.8wllng and Surf King (See S~) 
IV.U. (No CrKk Filling). All prIcee to Include ......... l8bof. Equipment, T,.ffIc 

Control and MoblltDtlon • AUKhed • Addendum 12 

LOCATION OF VENOOR'S PlANT 

PRICE VENOOR DELIVER TO JOB SITE: 

0 - 4O.000SY I PER SY , PERSY I PER SY ( PER SY ! PER SY 

'0,001 - 100.000 SY ' PER SY I PER SY I PERSV ' PER SY I PERSV 

OVER 100.000 SY ' PER SY ' PERSY I PERSY ' PERSY I PERSY 

DEUVERY DAY AFTER RECEIPT OF ORDER ' DAYS ! DAYS ! DAYS I DAYS I DAYS 

1V.2t 
CONSTRUCTION SEALING OF ASPHALTIC CONCRETE SURFACE 
COURSES WITH AN ASPHALT REJUVENATING AGENT· Attached 

LOCATION OF VENOOR'S PlANT Tampe 

PRICE VENOOR OEUVER TO JOB SITE: 

50.000 300,000 SY 10.84 I PER SV 'PERSV I PER SY ' PERSV ! PERSY 

OVER 300,000 SY S082 / PERSY ' PERSY ' PER SV ! PER SV I PER SY 

DELIVERY DAY AFTER RECEIPT OF ORDER 20 I DAYS I DAYS ' DAYS ' DAYS I DAYS 

1V.27 
RESTORATIVE SEALING OF ASPHALT PAVEMENT WITH ASPHALT 
REJUVENATIVE AGENT RESTRICTIVE SEAL - AUKhed 

LOCATION OF VENDOR'S PLANT Tampe i 

PRICE VENOOR DELIVER TO JOB SITE 

50,000 300,000 SV SISS / PERSY I PER SY ! PE.RSY I PERSY ' PER SY 

OVER 300.000 SY 11 4!l1 PER SY I PER SY t PER SY I PER SV I PERSY 

DEUVERY DAV AFTER RECEIPT OF ORDER 20 ,DAYS , DAYS t DAYS I D/WS ' DAYS 

IV.2I ASPHALT REJUVENATING AGENT - For Construction S .. I - Attached 
! 

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD IPERGAL IPER GAL tPER GAL IPER GAL t PER GAL 

DELIVERY DAY AFTER RECEIPT OF ORDER: tDAYS tDAYS tDAYS tDAYS I DAYS 
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

-

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB #12-1479-05 3547 53rd Ave West, '327 P.O. Box 367 442112th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco Fl 3426,4 Bradenton. FL 34208 Bradenton, Fl 34282 

SECTION IV· BASE & SURFACE CONSTRUCTIONIIIATERIAL 

MICR()'sURFACING - ~lcatIon for Lawling end SurfKlng (S-Specs). 
lV,a All prieM to Include ....,. ... Labor, Equipment, Traffic: Control end 

MobIIIution - AltKhed 

LOCATION OF VENDOR'S PLANT 

PRICE VENDOR DELIVER TO J08 SITE: 

0 - 40,000 SV ' PER SV ' PERSV ' PE.R SV ' PER SV ' PERSV 

40,001 - 100,000 SY ' PERSY ' PERSV ' PE.RSV ' PERSY ' PERSV 

OVER 100,000 SV ' PER SY ' PERSY ' PER SY 'PERSY ' PERSV 

DelIVERY DAY AFTER RECEIPT OF ORDER I DAYS ' DAYS ' DAYS ' DAYS ' DAYS 

MICRO-SURFACING - Appllcetlon for l..eYeling end lurfKlng (S-Specs) 
1V,a. (No Cree:. Filling). All prk:eI to Include .... ,.. ... Labor, Equipment. Tretflc 

Control end MobIIIUtion - Atteched - Addendum a 
LOCATION OF VENDOR'S PlANT 

PRICE VENDOR DElIVER TO J08 SITE: 

0- 40,OOOSY ' PERSY I PERSY ' PER SV ' PER SY ' PER SV 

40,001 · 100,000 SV ' PERSY ' PERSv 'PER SV ' PER SY ' PEASV 

OVER 100,000 SY ' PERSV ' PERSY ' PERSv ' PERSY ' PERSV 

DELIVERv DAY AFTER RECEIPT OF ORDER ' DAYS ' DAYS ( DAYS ( DAYS , DAYS 

IV,2I CONSTRUCTION SEAUNG OF ASPHALTIC CONCRETE SURFACE 
COURSES WITH AN A8PHAL T REJlNEHATlNG AGENT - Atlac:hed 

LOCATION OF VENDOR'S PlANT 

PR.ICE VENDOR DElIVER TO JOe SITE. 

50.000 300.000 SY ' PER SY , PEASV ' PER SY ' PER SY ' PERSY 

OVER 300,000 SY ' PER SY ' PERSV ( PERS'/' ' PER SY I PER SY 

DElIVERV DAY AFTE.R RECEIPT OF ORDER I DAYS ' OAYS ' DAYS ' DAYS ( DAYS 

1V.27 
RESTORATIVE SEALING OF ASPHALT PAVEMEHT WITH ASPHALT 
REJUVENATIVE AGEHT RESTRICTIVE SEAL - AlIKhed 

LOCATION OF VENDOR'S PLANT 

PRICE VENDOR DElJVER TO J08 SITE 

50000 300,000 SY I PERSY ' PER SY I PER SY ' PER SY ' PERSY 
! 

OVER 300.000 SV I PEASY IPERSY I PER SV ' PER SV I PERSV 

DELIVERY DAY AFTER RECEIPT OF ORDER ' DAYS ' DAYS ( DAYS , DAYS ' DAYS 

1V.2I ASPHALT R.EJUVENA TlNG AGENT - For Conattuctlon 14111 - Attached 

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD IPER GAL I PER GAL IPER GAL IPER GAL I PER GAL 

, DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS I DAYS I DAYS 
I 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

TABULATION O ldcuUe Southern Group, Inc. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12-1479-0S 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERI.ALS Nokomis, FL 34275 Sara.sota, FL 34234 Palmetto FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33540 

SECnON IV· BASE & SURFACE CON8TRUCnONIMATERIAL 

1V,2I ASPHAL. T REJUVENAnNG EMULSION " For ConaL SMI - AttKhed 

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD I PER GAL I PER GAL I PER GAL I PERGAL I PER GAL 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS ' DAYS t DAYS 

BITUMINOUS CRACK REUEF LAYER - AU. LABOR, MATERIAL & 

IV.lO 
EQUIPMENT TO PREP AND APPLY AN APPLICATION OF BITUMINOUS 

MATERIAL COVE.RED WITH A SINGLE APPUCAnON OF AGGREGATE -

AltIIched 

0 - 5,OOOSY ' PER SY (PER SY SID 00 I PER SY 1800 ' PER SY I PERSY 

5,001 " 10,000 SY 'PER SY t PER SY S900 ' PERSY $5,00 ' PER SY I PER SY 

I 
10,001 + SY (PER SY ' PER SY 18.50 I PER SY $4 75 ' PER SY I PER SY 

1V.31 PAVEMENT MlWNGS 

o· 2.000 SY 1800 t PERSY S1200 t PER SY S350 I PERSY $415 ' PERSY (PERSY 

AVERAGE CUT 2,000 • 5,000 SY 1800 I PERSY SID 00 , PER SY SI30 ' PEASY SUS , PER SY ( PERSY 

I " TOT 
5,001 - 10,000 SY $400 ' PEASY SS.OO , PER SY $1.30 , PER SY SI . 10 ' PER SY (PER SY 

OVER 10,000 SY $300 ' PERSY $400 ' PER SY SI15 ' PERSY $097 ' PER SY ( PERSY 

0·2,OOOSY SIO,OO ' PER SY S1400 ' PER SY 13.50 , PER SY $4 .75 ' PER SY ' PEASY 

AVERAGE CUT 2.000 - !;.OOO SY 1800 , PER SY 11200 I PER SY SI.30 / PERSY .2.00 , PER SY ' PEASY 

OVER 2" 
5,001 • 10,000 SY 1800 ' PERSV S7.00 , PER SY '130 ' PERSY S 1.150 , PER SY ' PERSY 

; 
OVER 10,000 SY $400 ' PER SV $500 ' PER SY $1 15 / PERSY $120 'PER SY ( PERSY 

DELIVERY DAY AFTER RECEIPT OF ORDER' $45.00 ' DAYS 14 I DAYS Aa RequInId , DAYS 10 I DAYS I DAYS 

1V.32 RECLAIMED ASPHAL. T - CREDIT 

O· 500TONS noo I PER TON I PER TON $3 00 ' PER TON $050 I PER TON I PER TON 

501 I ,000 TONS $ 100 , PER TON I PER TON S3 00 I PER TON SO 50 , PER TON I PERTON 

OVER 1 000 TONS $1 00 ' PER TON I PER TON S3 00 I PER TON SO 50 J PER TON I PER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER 14500 ' DAYS ' OAYS Aa Requ/rIId ' DAYS 10 , DAYS ' DAYS 

1V.33 RECLAIMED NON-ASPHALn C BASE MATERIAL - CREDIT 

O· SOOTONS I PER TON IPER TON IPER TON SO 25 , PER TON IPER TON 

501 . 1,000 TONS I PER TON I PER TON I PER TON SO 25 I PER TON IPER TON 

OVER 1,000 TONS IPER TON IPER TON I PER TON SO 25 , PER TON IPER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS 10 , DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- -- _. . . - - -

TABULATION Pavement Technology Cutler Repaving, Inc. FD5 Farabee LLC 5MR Aggregates, Inc. Younqulst Brothera Rock 

IFB'12-1479·D5 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15-401 AUco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrance, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

SECTION IV· BASE & SURFACE CONSTRUCTIONIIIATERIAL 

1V.2I ASPHALT REJUVENATING EMUL8ION • For Conal. Seal - AltKhed 

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD I PER GAl I PER GAl t PERGAL I PER GAl I PERGAl I 

DEUVE.RY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS t DAYS 

BITUMINOUS CRACK R.EU£F LAYER - ALL LABOR, MATERIAL. & 

1V.30 
EQUIPMENT TO PREP AND APPLY AH APPLICATION OF BITUMINOUS 
MATl:RIAL COVERED WITH A SINGLE APPLICAT10N Of AGGREGATl: • 
Attllched 

O· 5,000 SY t PER SY I PERSY IPERSY I PERSY I PER SY 

5.001 • 10,000 SY I PER SY I PER SY I PER SY I PERSY I PERSY 

10.001 + SY I PER SY , PERSY IPERSY I PER SY I PER SY 

1V,31 PAVEMENT MlWNGS 

o· 2,OOOSY ' PER SY "000 I PER SY I PER SV IPERSY I PER SY 

AVERAGE CUT 2,000 • 5.000 SV I PER SY $760 J PERSY I PER SY I PER SY I PER SY 

I · Tor 
5,001 • 10,000 SY I PERSY 1600 I PERSY I PER SV I PER SY I PER SY 

OVER 10,000 SY I PERSY '2.00 I PER SY IPER SY I PERSY I PERSY 

O· 2,000 SY I PERSY I PERSY I PER SY I PERSV I PERSY 

AVERAGE CUT 2,000 • 5,000 SV I PER SV I PERSY I PER SY I PER SY I PERSY 

OVERT 5,001 • 10.000 SY I PERSY I PER SY t PER SV I PERSV I PERSY 

OVER 10.000SY t PERSY I PERSY I PER SY I PER SY I PER SY 

DELIVERY DAY AFTE.R RECEIPT OF ORDER I DAYS 4S ' DAYS ' DAYS { DAYS I DAYS 

1V.1.2 RECLAIMED ASPHALT - CREDIT 

O· 500TONS { PEJHON { PERTON I PER TON ' PER TON I PERTON 

501 · 1,000 TONS I PER TON I PER TON ' PER TON I PERTON I PER TON 

OVER 1,000 TONS I PER TON ' PER TON I PER TON I PER TON I PERTON 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS ' DAYS I DAYS I DAYS I DAYS 

IV. 33 RECLAIMED NON-ASPHAL TIC BASE MAT1:R1AL • CREDIT 

0 - SOOTONS I PER TON I PER TON I PER TON I PER TON I PER TON 

501 - 1,000 TONS I PER TON I PERTON I PER TON I PER TON I PER TON 

OVER 1,000 TONS IPER TON IPERTON IPER TON IPER TON IPERTON 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS I DAYS I DAYS 
--- ----- --- -- -
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- .. -

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Aaphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB #;12-1479·05 3.M7 53rd Ave West, 1327 P,O. Box 367 442112th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION IV· BASE & SURFACE CONSTRUCTIONIMATERIAL 

1V.2t AlPHAL T REJUVENAllHG EMULSION • For Conet. SMI • AttKMd 

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD ' PER GAL I PER GAL I PERGAL I PERGAL ' PER GAL 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 
I 

BITUMINOUS CRACK REUEf LAYER • AU LABOR, MATERIAL & 
, 

1V.30 
EQUIPMENT TO PREP AND APPLY All APPUCATlON OF BITUMINOUS 
MATERIAL COVERED WITH A SINGLE APPUCATION OF AGGREGATE • 
Attached 

0 · 5,OOOSY I PER SY I PERSY I PERSY I PER SY I PER SY 

5,001 - 10,000 SY ' PER SY I PERSY IPERSY I PER SY I PER SY 

10,001 +SY I PER SY I PERSY I PER SY I PER SY / PER SY 

1V.31 PAVEMENT MlWNGS 

0-2,000 SY I PER SY I PERSY I PER SY a. 00 t PER SY ' PER SY 

AVERAGE CUT 2,000·5,000 SY I PER SY I PER SY IPERSY $300 I PERsY I PER SY 

I " TO 2" 
5,001·10,000 SY I PER SY I PERSY I PERSY 12.50 / PER SY I PER SY 

OVER 10,000 SY I PERSY I PERSY I PERSY ,~oo / PER SY I PER SY 

0 · 2,000 SY I PERSY I PERSY I PERSY 1500 I PER SY I PER SY 

AVERAGE CUT 2,000· 5,000 SY I PER SY I PERSY I PER SY a. 00 I PER SY I PER BY 

OVER'Z' 5,001.10,000 SY t PERSY I PERSY I PERSY $3 50 /PER SY I PER SY 

OVER 10,000 SY t PERSY IPERSY I PER SY 1300 ' PER SY I PERSY 

DELIVERY DAY AFTER RECErPT OF ORDER:- I DAYS I DAYS t DAYS IS/DAYS ' DAYS 

1V,32 RECLAIMED AlPHAL T • CREDIT 

0 - SOOTONS I PER TON I PER TON I PER TON $0.60 / PER TON I PERTON 

501 · 1,000 TONS I PER TON t PERTON t PER TON $0.60 I PEA TON t PERTON 
! 

OVER 1,OOOTONS t PERTON I PERTON I PER TON $0 50 I PER TON ' PER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS t DAYS 15 I DAYS t DAYS 

IV,n RECLAIMED NON-ASPHA1.11C BASE MA-nRIAl. - CRECtT 

O-SOOTONS IPER TON IPER TON IPER TON $0.60 I PEA TON IPER TON 

501 - 1,000 TONS IPER TON IPER TON IPER TON $0.50 I PER TON I PER TON 

OVER 1,000 TONS IPER TON IPER TON IPER TON $0.50 , PER TON I PER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS 15 t DAYS I DAYS 
'------ . -
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

•. --. ._ . 

TABULATION Oldcastle Southern Group, Inc. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12-1479·0S 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERI.ALS Nokomis FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills FL 33540 

SECTION IV • BASE & SURFACE CON8TRUCTIONIIIATERIAL 

1V.34 
PAINTED TRAFFlC LINES & MARKINGS - Speclflc.tlon: FOOT SectIona 710. 
171.72, Indell ~734e 

6" SKIP TRAFFIC STRIPE 11.730 00 I GROSS MIlE 140 00 I GROSS MILE S430 00 I GROSS MiLE S430.00 I GROSS MILE I GROSS MILE 

6" SOLID TRAFFIC STR.IPE $1.130 00 I NET MILE $925 00 I NET MILE sg76 00 I NET MILE $900 00 I NET MILE I NET MILE 

6" SOLID TRAFFIC STRIPE 10 36 I LINEAR FOOT S032 / UNEAR FOOT SO.20 I LINEAR FOOT so 25 I LINEAR FOOT I LINEAR FOOT 

8" SOUD TRAFFIC STRIPE 12.Il00 00 I NET MILE 11.250 00 I NET MILE S 1.300 00 I NET MILE $1.220 00 I NET MILE I NET MILE 

8- SOLID TRAFFIC STRIPE 10 55 I lINEAR FOOT SO.52 I UNEAR FOOT 10 30 I lINEAR FOOT so 60 I LINEAR FOOT I LINEAR FOOT 

STOP BARS • 24" WIDTH SI 40 I LINEAR FOOT 13.20 I LINEAR FOOT $1 eo I LINEAR FOOT $2.80 (LINEAR FOOT I LINEAR FOOT 

CROSSWAU< . 12" WIDTH so 80 (LINEAR FOOT 52 50 I LINEAR FOOT $100 I LINEAR FOOT 11 80 I LINEAR FOOT I LINEAR FOOT 

18" SOLID WHITE TRAFFIC STRIPE '1.15 / LINEAR FOOT $3 25 ( LINEAR FOOT .2.00 I LINEAR FOOT 52.55 I LINEAR FOOT I LINEAR FOOT 

DELIVERY DAY AFTER RECEIPT OF ORDER 45 I DAYS 14 I DAYS .... ~/ DAYS IS / DAYS I DAYS 

IV.U PAINTED TRAFFIC PAVEMENT MARKERS • s pecification: FOOT 710, '71· 
12, IndelIl1734e 

LEFT - 19 SQUARE FEET 132.00 I EACH WOO lEACH 52220 lEACH 12400 l EACH l EACH 

RIGHT - 27 SQUARE FEET 13200 l EACH 52100 l EACH S22.2O I EACH 124.00 I EACH lEACH 

STOP - 22 SQUARE FEET see 00 l EACH MOOO l EACH 14500 l EACH $5300 l EACH l EACH 

i ONLY - 22 SQUARE FEET see 00 l EACH MOOO lEACH 14300 l EACH $53.00 I EACH lEACH 

(A) MERGE - 36 SQUARE FEET sal 00 lEACH 510500 l EACH 14500 l EACH "0000 l EACH l EACH 
ALL WHITE 

LEGEND SCHOOL - 33 SQUARE FEET 514000 l EACH $100.00 I EACH 14500 lEACH 18400 lEACH lEACH 

BUS - 21 SQUARE FEET S4000 l EACH 52700 l EACH 14500 lEACH $14 00 l EACH l EACH 
I 

TURN - 25 SQUARE FEET S4000 l EACH S2700 / EACH 14500 lEACH 12400 l EACH lEACH 

RXR - 28 SQUARE FEET 1100 00 I EACH S300 00 I EACH 14500 l EACH $24500 l EACH l EACH 

BIKE- 12 SQUARE FEET SIlO 00 / EACH .2100 l EACH 12220 l EACH $2400 l EACH l EACH 

STRAIGHT - 12 SQUARE FEET $3200 l EACH MOOO l EACH S2800 l EACH $.55 00 I EACH l EACH 

(B) LEFT - 16 SQUARE FEET $3200 lEACH $6000 lEACH S2.8 00 I EACH SSS.OO I EACH lEACH 
ALL WHITE 
ARROWS RIGHT · 16 SQUARE FEET $3200 l EACH MOOO l EACH 12800 l EACH $5500 lEACH l EACH 

COMBINATION - 27 SQUARE FEET 57500 l EACH 575.00 I EACH 13S00 l EACH $6300 l EACH l EACH 

BICYCLIST - 3.9 SQUARE FEET 13(tOO I EACH 14500 l EACH 13500 lEACH $3700 lEACH lEACH 
(C) 

ALL WHITE DIAMOND - 6.5 SQUARE FEET 14500 l EACH 13800 l EACH $2220 l EACH S2900 lEACH lEACH 
SYMBOLS 

HANDICAPPED - 5.0 SQUARE FEET $4500 l EACH S275 00 I EACH $4000 l EACH $21000 I EACH lEACH 

DELIVERY DAY AFTER RECEIPT OF ORDER: 45 I DAYS 14 I DAYS .... ReqIbd I DAYS IS/DAYS I DAYS 
-
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

-

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB .12-1479-DS 24144 Detroit Road 921 East 21th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERI.ALS WesUake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

SECnON IV" BASE & SURFACE CONSTRUCnONIMATERIAL 

IV.M 
PAINTED TRAFAC UNES • MARKINGS · Speclfatlon: FOOT Sectlone 710, 
.71.72, Inde."'7348 

6· SKIP TRAFFIC STRIPE I GROSS MILE $458 00 I GROSS MILE I GROSS MILE I GROSS MILE I GROSS MILE 

6- SOUD TRAFFIC STRIPE I NET MILE SII60 00 I NET MILE I NET MILE I NET MILE I NET MILE 

6" SOLID TRAFFIC STRIPE I LINEAR FOOT so 22 1lW'EAR FOOT I LINEAR FOOT I LINEAR FOOT I UNEARFOOT 

8" SOLID TRAFFIC STRIPE I NET MILE $1.30500 I NET MILE I NET MILE I NET MILE I NET MILE 

II" SOLID TRAFFIC STRIPE I LINEAR FOOT so 50 IUNEAR FOOT I LINEAR FOOT I LINEAR FOOT I LINEAR FOOT 

STOP BARS - 24" WIDTH I LINEAR FOOT aU7 I lINEAR FOOT I LINEAR FOOT I LINEAR FOOT I LINEAR FOOT 

CROSSWAlK - 12" WlOTH I LINEAR FOOT $ 1110 I lINEAR FOOT I LINEAR FOOT I LINEAR FOOT I LINEAR FOOT 

18" SOUD WHITE TRAFFIC STRIPE I LINEAR FOOT 12 88 I L.NEAR FOOT I LINEAR FOOT I LINEAR FOOT I LINEAR FOOT 

DELIVERY DAY AFTER RECE.IPT OF ORDER I DAYS 45 /OAYS I DAYS I DAYS I DAYS 

IV.3a PAINTED TRAFAC PAVEMENT MARKERS - Speclfatlon: FOOT 710. 171-
12, Index 117348 

LEFT - 19 SQUARE FEET l EACH 12520 lEACH l EACH l EACH lEACH 

RIGHT - 27 SQUARE FEET l EACH 125.20 I EACH l EACH l EACH l EACH 

STOP - 22 SQUARE FEET l EACH moo lEACH l EACH l EACH l EACH 
, 

ONLY - 22 SQUARE FEET lEACH 158.00 I EACH lEACH lEACH lEACH 

(A) MERGE - 36 SQUARE FEET lEACH $108.00 I EACH lEACH lEACH lEACH 
ALL WHITE 

LEGEND SCHOOL - 33 SQUARE FEET lEACH $89.50 I EACH lEACH lEACH lEACH 

BUS-21 SQUARE FEET l EACH 12e2O lEACH l EACH l EACH I l EACH 

TURN - 25 SQUARE FEET 
; 

l EACH 12520 lEACH lEACH lEACH lEACH 

RXR - 28 SQUARE FEET l EACH 125700 I EACH lEACH l EACH l EACH 

BIKE- 12 SQUARE FEET l EACH 12S2O lEACH l EACH l EACH l EACH 

STRAIGHT - 12 SQUARE FEET l EACH 15&00 lEACH l EACH l EACH l EACH 
i 

(B) LEFT - 16 SQUARE FEET lEACH $5800 lEACH l EACH lEACH l EACH 
ALL WHITE 
ARROWS RIGHT - 16 SQUARE FEET lEACH $5600 lEACH lEACH lEACH lEACH 

COMBINATION - 27 SQUARE FEET lEACH $8100 lEACH l EACH lEACH lEACH 

BICYCLIST - 3.9 SQUARE FEET l EACH $3800 lEACH l EACH lEACH l EACH 
(C) 

ALL WHITE DIAMOND - 6.5 SQUARE FEET l EACH S30.5O I EACH l EACH lEACH lEACH 
SYMBOLS 

HANDICAPPED - 5.0 SQUARE FEET lEACH 122500 I EACH lEACH lEACH lEACH 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS 45 /0AYS I DAYS I DAYS I DAYS 
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

-

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB'12·1479·0S 3547 53rd Ave West, 1327 P.O. Box 367 4421 12th Street Ct Eut P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco FL 34264 Bradenton, FL 34208 Bradenton FL 34282 

SECTION IV • BASE & SURFACE CON8TRUCTIONIMATERJAL 

IV.l4 PAlNT£D TRAFFIC LINES & MARKINGS - Speclflcadon: FOOT Sectlone 710. 
171.72, Indo 117341 

6" SKIP TRAFFIC STRIPE I GROSS MILE I GROSS MILE $41000 I GROSS MILE S4S0.00 I GROSS Mile I GROSS MILE 

6" SOLID TRAFFIC STRIPE I NET MILE I NET MILE saso 00 I NET MILE 1940 00 I NET MILE I NET MILE 

6" SOLID TRAFFIC STRIPE I LINEAR FOOT I LINEAR FOOT so 20 I LINEAR FOOT SO 22 , LINEAR FOOT I LINEAR FOOT 

8' SOliD TRAFFIC STRIPE I NET MIL.E I NET MILE 11 .165.00 I NET MILE 11.28500 I NET MILE I NET MILE 

8" SOLID TRAFFIC STRIPE I LINEAR FOOT I LINEAR FOOT SO 45 I LINEAR FOOT SO 50 I LINEAR FOOT I LINEAR FOOT 

STOP BARS · 2<4' WIDTH I LINEAR FOOT I LlNEA.R FOOT 12 65 I UNEAR FOOT 12.06 I UNEAR FOOT ' LINEAR FOOT 

CROSSWAlK · 12" WIDTH I LINEAR FOOT I LINEAR FOOT 1170 I LINEAR FOOT '1110 ' LINEAR FOOT I L.INEAR FOOT 

18" SOLID WHITE TRAFFIC STRIPE ' LINEAR FOOT I LINEAR FOOT S2 40 I L.INEAR FOOT '285 I LINEAR FOOT I LINEAR FOOT 

DEL.IVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS 2 I DAYS 10 I DAYS I DAYS 

1V.36 PAlNT£D TRAFFIC PAVEMENT MARKERS • Speclnc.tlon: FOOT 710. 171· 
12, Index 117341 

LEFT - 19 SQUARE FEET lEACH lEACH 12250 l EACH 12<476 l EACH l EACH 

RIGHT - 27 SQUARE FEET lEACH l EACH 122.50 l EACH 12<476 l EACH l EACH 

STOP - 22 SQUARE FEET l EACH l EACH S5000 l EACH 15500 l EACH l EACH 

ONLY - 22 SQUARE FEET lEACH lEACH S5000 l EACH 155,00 I EACH lEACH 

(A) MERGE - 36 SQUARE FEET lEACH lEACH 18500 l EACH 1106.00 l EACH l EACH 
ALL WHITE 

LEGEND SCHOOL - 33 SQUARE FEET lEACH lEACH 18000 l EACH 18800 l EACH lEACH 

BUS - 21 SQUARE FEET l EACH lEACH 122.50 I EACH 12475 l EACH lEACH , 

TURN - 25 SQUARE FEET lEACH lEACH 12250 l EACH S2475 l EACH lEACH 

i 
RXR - 28 SQUARE FEET I lEACH lEACH .230 00 I EACH S255.00 I EACH lEACH 

BIKE- 12 SQUARE FEET l EACH l EACH 12250 l EACH '2475 l EACH l EACH 

STRAIGHT - 12 SQUARE FEET lEACH l EACH 150.00 I EACH 16500 l EACH lEACH 
, 

(B) LEFT - 16 SQUARE FEET lEACH lEACH sso.OO I EACH 15500 l EACH lEACH 
, 

ALL WHITE 
ARROWS RIGHT - 16 SQUARE FEET lEACH lEACH S5000 l EACH 15500 l EACH lEACH 

COMBINATION· 27 SQUARE FEET l EACH l EACH sao 00 l EACH _00 l EACH l EACH 

BICYCLIST - 3.9 SQUARE FEET lEACH lEACH S34 76 l EACH S3850 l EACH lEACH 
(C) 

ALL WHITE DIAMOND - 6.5 SQUARE FEET l EACH l EACH 12725 l EACH 13000 l EACH l EACH 
SYMBOLS 

HANDICAPPED· 5.0 SQUARE FEET lEACH lEACH 1200.00 I EACH .22000 l EACH lEACH 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS 2 I DAYS 10 I DAYS I DAYS 
- --- ---- _ .. _-- - - - - -----
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

.~-. - ._ .. - . 

TABULATION OldcuU. Southem Group, Inc. 

Ajax Paving Industries d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt. Inc. Asphalt Paving Systems 

IFB .12·1479·05 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis. FL 34275 Sarasota. FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33540 

SECTION IV· BASE & SURFACE CONSTRUCTIONlMATERIAl 

lV.le THERMOPlASTlC TRAFfiC STRIPES AND MARKINGS · Specs: fOOT 
Section 11" Index J1734e 

6" SKIP TRAfFIC STRIPE · THERMOPlASTIC $4.70000 I GROSS MILE 11.350 00 I GROSS MILE 11.11500 IGROSSMtLE 11.180 00 I GROSS MILE I GROSS MILE 

6" SOUO TRAFFIC STRIPE · THERMOPlASTIC so flO I LINEAR FOOT 11 25 I UNEAR FOOT SO.1O I LINEAR FOOT so 116 I LINEAR FOOT I LINEAR FOOT 

6" SOLID TRAFFIC STRIPE · THERMOPLASTIC so 80 I LINEAR FOOT S2 25 I LINEAR FOOT SO.75/ LlHEAR FOOT SO.1I6 I LINEAR FOOT I UNEAR FOOT 

8" SOLID TRAFFIC STRIPE · THERMOPLASTIC 1150 I LINEAR FOOT 12.50 I LINEAR FOOT 1120 I UNEAR FOOT 1180 I LINEAR FOOT I UN EAR FOOT 

18" SOUD TRAFFIC STRIPE 13.00 I UNEAR FOOT MOO 1 LINeAR FOOT S3 85 I UNEAR FOOT $4 80 I LINEAR FOOT I LINEAR FOOT 

12" CROSSWALK 15.00 I LINEAR FOOT 1500 1 LINEAR FOOT 12.05 I LINEAR FOOT S3 45 I LINEAR FOOT I LINEAR FOOT 

24' SOUD STOP BAR • THERMOPLASTIC MOO I LINEAR FOOT MOO I LINEAR FOOT $430 I UNEAR FOOT 1830 I LINEAR FOOT I LINEAR FOOT 

DEUVERY DAY AFTER RECEIPT OF ORDER 45/OAYS 14 /0AYS As R*IUIred I DAYS 15 I DAYS I DAYS 

lV.n THERMOPlASTlC TRAFfiC PAVEMENT MARKJNGS • Specs: fOOT Section 

71" "1.12,lndexI11341 

LEFT - 19 SQUARE FEET "00.00 I EACH 18000 l EACH S7400 l EACH $75.00 I EACH lEACH 

RIGHT - 27 SQUARE FEET "00.00 lEACH 180.00 I EACH 11400 lEACH 17500 l EACH l EACH 

STOP· 22 SQUARE FEET 1100.00 I EACH 117500 lEACH SIlO 00 I EACH 113000 lEACH l EACH 

ONLY - 22 SQUARE FEET 1100.00 I EACH 117500 lEACH 112200 lEACH 113000 lEACH lEACH 

(A) MERGE - 36 SQUARE FEET "80.00 I EACH .,8000 lEACH SI22.00 I EACH 113000 lEACH lEACH 
ALL WHITE 

LEGEND SCHOOL - 33 SQUARE FEET '21000 I EACH "90 00 lEACH .,oteOO I EACH "50.00 I EACH l EACH 

BUS - 21 SQUARE FEET 1100 00 I EACH .9000 lEACH 17.00 lEACH ,7500 l EACH l EACH 

TURN - 25 SQUARE FEET "0000 lEACH .9000 lEACH S7400/EACH 17500 l EACH l EACH 

RXR - 26 SQUARE FEET SZOOOO I EACH $3aS 00 I EACH .,1000 lEACH S330.oo l EACH lEACH 

BIKE- 12 SQUARE FEET $10000 lEACH 19000 lEACH S1:22oo I EACH '7600 lEACH l EACH 

STRAIGHT - 12 SQUARE FEET SIlO,OO I EACH SIlO 00 I EACH sasoo lEACH sasoo l EACH l EACH 

(B) LEFT - 16 SQUARE FEET .lIOOO I EACH 18000 l EACH M500 I EACJ-i $65_00 I EACH l EACH 
ALL WHITE I 
ARROWS RIGHT - 16 SQUARE FEET .9000 lEACH SIlO 00 I EACH $65.00 I EACH $65 00 I EACti l EACH i 

COMBINATION· 27 SQUARE FEET 1180 00 I EACH 19500 lEACH 112000 lEACH "3000 lEACH l EACH 

BICYCLIST - 3.9 SQUARE FEET .10000 lEACH .9600 lEACH sac 00 I EACJ-i 18500 lEACH l EACH 
(C) 

ALL WHITE DIAMOND · 6.5 SQUARE FEET $9000 lEACH S40.oo I EACH $3000 lEACH 13000 lEACH l EACH 
SYMBOLS 

HANDICAPPED · 5.0 SQUARE FEET .2.S0 00 I EACH SZOOOO lEACH 1155.00 I EACH .,6000 lEACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER : <t5 /OAYS , .. /O .... YS As Requored I DAYS 16 I DAYS I DAYS 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

.. .. -

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulsl Brothers Rock 

IFB'12-1479-DS 24144 Detroit Road 921 East 27th Straet P.O. Box 110615 5875 Quarry Drtve 15401 Allco Road 

ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota. FL 34240 Fort Myers. FL 33913 

SECnON IV· BASE & SURFACE CON8TRUCnONIMATERIAL 

1V.3I 
THERMOPlASTIC TRAFFIC STRIPES AND MARKINGS · Speca: FOOT 
Section 711 , lnde1l1173041 

6" SKIP TRAfFIC STRIPE· THERMOPLASTIC I GROSS MILE 11 .37200 I GROSS MILE I GROSS MILE I GROSS MILE I GROSS MILE 

6" SOUD TRAfFIC STRIPE · THERMOPLASTIC IUNEARFooT 1100 I UNEAR FOOT IUNEARFooT I LINEAR FOOT IUNEARFooT 

6" SOLID TRAfFIC STRIPE · THERMOPLASTIC IUNEARFooT '100 I LINEAR FOOT IUNEARFooT I LINEAR FOOT I LINEAR FOOT 

8" SOLID TRAFFIC STRIPE· THERMOPLASTIC I LINEAR FOOT 11 90 I LINEAR FOOT I LINEAR FOOT I LINEAR FOOT I UN EAR FOOT 

US" SOLID TRAFFIC STRIPE I LINEAR FOOT S4 90 I LINEAR FOOT I LINEAR FOOT I LINEAR FOOT IUNEAR FOOT 

12" CROSSWAlK I LINEAR FOOT '365 I LINEAR FOOT I LINEAR FOOT I LINEAR FOOT I LINEAR FOOT 

2'" SOUO STOP BAR - THERMOPLASTIC I LINEAR FOOT .810 I LINEAR FOOT I UN EAR FOOT IUNEARFOOT I LINEAR FOOT 

DELIVERY DAY AFTER RECE.IPT OF ORDER I DAYS 45 / DAYS I DAYS t DAYS I DAYS 

lV.l7 
THERMOPLASTIC TRAFRC PAVEMENT MAR.KlNGS - Spec:a: FOOT SectIon 
711. t71-12, Indelll173041 

LEFT - 19 SQUARE FEET lEACH In «) I EACH lEACH lEACH lEACH 

RIGHT - 27 SQUARE FEET lEACH ,n «) I EACH lEACH lEACH lEACH 

STOP - 22 SQUARE FEET lEACH "3400 l EACH lEACH lEACH lEACH 

ONLY - 22 SQUARE FEET lEACH '13400 l EACH lEACH lEACH lEACH 

(A) MERGE - 36 SQUARE FEET lEACH "34 00 I EACH lEACH lEACH lEACH 
ALL WHITE 

LEGEND SCHOOL - 33 SQUARE FEET lEACH '15700 l EACH lEACH lEACH lEACH 

BUS - 21 SQUARE FEET lEACH 17800 l EACH lEACH lEACH lEACH 

TURN - 25 SQUARE FEET lEACH 17800 l EACH lEACH lEACH lEACH 

RXR - 28 SQUARE FEET lEACH 134700 l EACH lEACH l EACH lEACH 

BIKE- 12 SQUARE FEET lEACH In «) I EACH lEACH lEACH lEACH 

STRAIGHT - 12 SQUARE FEET lEACH 16700 l EACH lEACH lEACH lEACH 

(B) LEFT - 16 SQUARE FEET lEACH moo l EACH lEACH lEACH lEACH 
ALL WHITE 
ARROWS RIGHT - 16 SQUARE FEET l EACH moo l EACH lEACH lEACH lEACH 

COMBINATION - 27 SQUARE FEET lEACH Ill)( 00 I EACH lEACH lEACH l EACH 

BICYCLIST - 3.9 SQUARE FEET lEACH 167 00 l EACH lEACH lEACH lEACH 
(C) 

ALL WHITE DIAMOND - 6.5 SQUARE FEET lEACH .28.00 I EACH lEACH lEACH l EACH 
SYMBOLS 

HANDICAPPED - 5.0 SQUARE FEET lEACH SI68 00 I EACH lEACH lEACH lEACH 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS 45 / 0AYS I DAYS I DAYS I DAYS 
---- ---
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- .. . 

TABULATION 
Road Runner 

C~quared Oneco Concrete & Asphalt Highway Signs, Inc. WoodruH & Sons, Inc. 

IFB #12·1479·05 35-47 53rd Ave West, #327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECnON IV • BASE & SURFACE CONSTRUCnONIIIATERIAL 

1V.31 
THERMOPlASTIC TRAFFIC STRIPES AND MARKINGS · Speca: FOOT 
SectIon 711 , Indu 117,. 

6" SKJP TRAFFIC STRIPE· THERMOPLASTIC I GROSS MILE I GROSS MILE $1.225 00 I GROSS MILE IUSC 00 I GROSS MILE I GROSS MILE 

6" SOLID TRAFFIC STRIPE · THERMOPlASTIC I LINEAR FOOT I LINEAR FOOT $0110 I lINEAR FOOT 1100 I LINEAR FOOT I LINEAR FOOT 

S" SOLID TRAFFIC STRIPE · THERMOPLASTIC I LINEAR FOOT I LINEAR FOOT $0 110 I LINEAR FOOT 11 00 I LINEAR FOOT ' LINEAR FOOT 

a" SOliD TRAFFIC STRIPE · THERMOPlASTIC , LINEAR FOOT I LINEAR FOOT 11.10 11I.NEAR FOOT 11110 I LINEAR FOOT I lINEAR FOOT 

18" SOLID TRAFFIC STRIPE I LINEAR FOOT I LINEAR FOOT 14 40 I LINEAR FOOT 14.115 I LINEAR FOOT I LINEAR FOOT 

, 2" CROSSWALK I LINEAR FOOT I LINEAR FOOT 13.26 I LINEAR FOOT $3.80 I LINEAR FOOT IUNEARFooT 

24" SOLID STOP BAR • THERMOPLASTIC I LINEAR FOOT I LINEAR FOOT sa 00 I LINEAR FOOT sa 80 I LINEAR FOOT I LINEAR FOOT 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS 10 ' DAYS 10 I DAYS I DAYS 

1V.31 
THERMOPlASTIC TRAFFIC PAVEMENT MARKINGS · Speca: FOOT Sectlon 
711 , 171.12, lndelll17341 

LEFT · 19 SQUARE FEET lEACH lEACH 170.00 I EACH 5n.00 l EACH l EACH I 
RIGHT · 27 SQUARE FEET lEACH lEACH 57000 l EACH In 00 l EACH l EACH 

STOP · 22 SQUARE FEET lEACH lEACH 512.000 l EACH 1132 00 I EACH l EACH 

ONLY· 22 SQUARE FEET l EACH lEACH 112.0 00 I EACH 113200 l EACH lEACH I 

(A) MERGE · 36 SQUARE FEET lEACH l EACH 512.0 00 I EACH 113200 l EACH l EACH 
ALL WHITE 

LEGEND SCHOOL· 33 SQUARE FEET l EACH lEACH 114000 l EACH 115400 l EACH l EACH 
I 

BUS· 21 SQUARE FEET lEACH l EACH 170.00 I EACH 1n.00 l EACH l EACH 

TURN· 25 SQUARE FEET lEACH lEACH 17000 l EACH .noo l EACH lEACH I 
RXR • 28 SQUARE FEET lEACH lEACH 131000 I EACH $34100 I EACH lEACH 

I 

J 

BIKE· 12 SQUARE FEET lEACH lEACH 17000 l EACH ,noo l EACH l EACH 
I 

STRAIGHT· 12 SQUARE FEET lEACH lEACH seooo l EACH $88.00 I EACH lEACH 

(B) LEFT· 16 SQUARE FEET lEACH lEACH seooo l EACH $8800 l EACH l EACH 
ALL WHITE 
ARROWS RIGHT · 16 SQUARE FEET lEACH lEACH sac 00 l EACH 18800 l EACH l EACH 

COMBINATION· 27 SQUARE FEET lEACH lEACH 512000 l EACH 113200 l EACH lEACH 

BICYCLIST - 3.9 SQUARE FEET lEACH lEACH 57800 l EACH $8800 l EACH lEACH 
(C) 

ALL WHITE DIAMOND - 6.5 SQUARE FEET l EACH l EACH 12S00 l EACH 12aoo l EACH l EACH 
SYMBOLS 

HANDICAPPED - 5.0 SQUARE FEET lEACH l EACH 515000 l EACH 51&5 00 I EACH lEACH 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS 10 I DAYS 10 I DAYS I DAYS 
- - - - - - ._. 

4/18/2013 126 of 225 



TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

-

TABULATION Old~Ue Southern Group, Inc. 

Alax Paving Industries d/b/a APAC . Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB '12·1479·05 510 Gene Green Road 1451 Myrtle Street 2704105th Street E.ast P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokoml., FL 34275 Sarasota, FL 34234 Palmetto. FL 34221 Oneco. Florida 34264 Zephyrhills, FL 33540 

SECTION IV • BASE & SURFACE CONSTRUCTIONIIIATERIAl 

lV.lI REFLECTlVE PAVEMENT MARKERS Typee1 to II (Per FOOT Sec. 701-1) 

CLASS "A" MARKERS · FOOT SEC 70tH 3 2 (Fumlshed end Inttalled) $5.50 lEACH $500 lEACH 14M lEACH 1500 lEACH l EACH 

CLASS "8" MARKERS · FOOT SEC. 71J6.2 3.2 / 706-2 3 3(A) (FumISl1ed 8IId Ins1JIJled) S3 70 l EACH 16211 lEACH $435 lEACH 1500 l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER. 45 I DAYS 14 I DAYS Aa Reqund I DAYS 10 I DAYS I DAYS 

; 
REMOVAL OF EXISnNG THERMOPLASnC MARKINGS· Equipment, 

lV.lt ..... ,... Ind Ubor nKIIHty to remove, pick up Ind dlapoae of 
Thermoplntlc: Marklnp 

o· I .OOOLF $400 I PER LF 15.00 I PER LF S2.SO I PER LF $400 ' PER LF IPERLF 

1.001 • 5.000 LF $l00 IPERLF $450 I PER LF 1250 I PER LF $400 I PER LF I PER LF 

5.001 · 10.000 LF 12.00 , PER LF $4.00 I PER LF '180 I PERLF IHO IPERLF I PER LF 

OIlER 10.001 LF 12.00 , PER LF S2.75 'PER LF it 80 'PER LF SUO IPERLF 'PERlF 

DELIVERY D.AY AFTER RECEIPT OF ORDER' 45 / DAYS 14 ' DAYS "'~ /DAYS III / DAYS ' DAYS 

1V.40 UTlUTYIINTERSECTION R!PAIR 

EOUIPMENT. MATERIAL AND LABOR NECESSARY TO R.EPAIR INTERSECTIONS AND UTILITY CUTS 
FROM EDGE OF PAVEMENT BY MILUNG AND RESURFACING WITH ICOif OF 5-1 I 1 OR S200 00 I PER TON $350.00 / PER TON S500 00 / PER TON S4OO00 I PER TON ( PER TON 
EOUIVALENT 

DEUVERY DAY AfTER RECEIPT OF ORDER: 45 I DAYS 14 1 DAYS Aa Requited IDAYS 10 1 DAYS I DAYS 
I 

REWORK EXISTING ASPHAL nc CONCRETE PAVEMENT· AttKhed • All 
labor, equipment Ind INIWNI to Indirect Met •• latIng _pNIt pevement, I 

1V.41 
acetifying .nd rejuvenating ~, ,.hepe and compect e .. tlng .. phaltic 

I 
concrew 

O· I .OOOSY I PERSY ' PER SY S25 00 1 PER SY $400 00 I PER SY I PER SY , 

1,001 · 5.000 $V I PER $V ' PER SY lllIOO /PERSY S350 00 I PER SY I PER SY 

OVER 5,000 SY I PER$V ' PERSY '\500 'PER SY 1320.00 'PER SY I PER $V 

PER TON PRICE FOR TYPE III ASPHAlTIC CONCRETE ADDEO ( PER TON ' PER TON 17000 1 PER TON $15 00 1 PER TON I PER TON 

DeUVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS ,.. ReqIMWd I DAYS 10 1 DAYS I DAYS 

1V.42 MANHOLE ADJUSTMENT 

1 · 5UNITS S300 00 , PER UNIT $350 00 'PER UNIT 1110.00 / PER UNIT S125 00 'PER UNIT S500 00 , PER UNIT 

e · IOUNITS 127500 , PER UNIT $300.00 'PER UNIT SItO 00 I PER UNIT 112.500 I PER UNIT $47500 I PER UNIT 

OVER 10 UNITS '27500 I PER UNIT $250 00 I PER UNIT SilO 00 I PER UNIT 112500 I PER UNIT $465 00 , PER UNIT 

DELIVERY DAY AFTER RECEIPT OF ORDER 45 I DAYS 14 1 DAYS ,.. Requited ,DAYS 10 I DAYS SI4.00 'DAYS 

1V.43 WATER VN...VE ADJUSTMENT 

1 - 5 UNITS $ ISO 00 I PER UNIT S250.00 I PER UNrT 1110.00 I PER UNIT 120 00 'PER UNIT 1211000 f PER UNIT 

6-10 UNITS S140 00 I PER UNIT 1200 00 I PER UNIT 111000 ( PER UNIT 120.00 I PER UNIT '2211 00 f PER UNIT 

OVER 10 UNITS 1125 00 I PER UNIT SI8000 ,PER UNIT II 10.00 I PER UNIT 120 00 I PER UNIT $21500 I PER UNIT I 

DELIVERY DAY AFTER RECEIPT OF ORDER 411 ,DAYS 14 I DAYS Aa ReqI.W1Id I DAYS 10 ' DAYS ____ '~~_.J ----- ---- - ~-
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

... .. - . ~ .... 

TABULATION Pavement Technology CutJer Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB'12·1479·DS 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 A1lco Road 
ROAD BUILDING MATERIALS WestJake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

SECTION fV • BASE & SURFACE CONSTRUCnONIMATERIAL 

IV.» REFLECTIVE PAVEMENT MARKERS Types 1 to 5 (Pet' FOOT Sec.. 701-1) 

CLASS "A" MARKERS · FOOT SEC 706-2,3 2 (FUfIIIs/1ed end Installed) l EACH S4 50 lEACH l EACH l EACH l EACH 

CLASS "8'" MARKERS · FOOT SEC 706-2 3 2 I 7()&'2 3 3(A) (Fumlsl!ecl end Installed) l EACH $450 lEACH l EACH l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER. I DAYS 45 I DAYS I DAYS , DAYS , DAYS 

REMOVAL OF EXISTING ntERMOPLASnC MARKINGS - Equipment, 
lVol. Ma..n.1 .nd Lebo, nec.eeary to remove, pick up .nd dllpoee of 

TMnnopIatic Marklnge 

I o · !.C)OO LF ' PER LF l PERLF I PER LF I PER LF I PER LF 

1,001 ·5.000 LF I PER LF I PER LF I PER LF I PER LF I PERLF 

5,001 • 10,000 LF I PERLF IPERLF I PER LF I PER LF I PERLF 

OVER 10,001 LF I PER LF I PERLF I PER IF I PERLF I PER IF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

1V,40 UTlUTYIINT!RHCTIOtC REPAIR 

EQUIPMENT, MATERIAL AND LABOR NECESSARY TO REPAIR INTERSECTIONS AND UTILITY CUTS 
FROM EDGE OF PAVEMENT BY MILUNG AND RESURFACING WITH lC)()jJ OF 5·1 I I OR I PER TON I PERTON I PERTON I PER TON I PER TON I 

EOUIVALENT 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS I 

REWORK EXJSnNG ASPHAL T1C CONCRETE PAVEMENT· AtDched • All 
I lebor, Equipment .nd meterIeJ to Indirect lINt . .... tlng Mphelt pevement. 1V.A1 

scertfytng and rejuvenating agema, .... he.,. and compect .... tlng Mpheltlc 
, 

concrete 
o · l .oooSY I PER 5'1' I PER SY I PERSY I PER SY I PERSY 

I 

1,001 • 5,000 5'1' I PER SY I PER SY I PER SY I PER SY I PER SY 

OVER 5,000 SY I PER SY JPER SY JPER SY I PER SY I PERSY 

PER TON PRICE FOR TYPE III ASPHALTIC CONCRETE ADDED I PERTON JPER TON JPERTON I PERTON I PERTON 

DELIVERy DAY AFTER RECEIPT OF ORDER J DAYS I DAYS I DAYS I DAYS I DAYS 

1V.42 MANHOLE ADJUSTMENT 

1 · 5UNITS I PER UNIT $400 00 I PER UNIT I PER UNIT I PER UNIT I PER UNIT 

6 · 10 UNITS I PERUNIT $400 00 I PER UNIT I PER UNIT I PER UNIT I PER UNIT 

OVER 10 UNITS I PER UNIT $400 00 I PER UNIT I PER UNIT I PER UNIT I PER UNIT 

DELIVERY DAY AFTER RECEIPT OF ORDER J DAYS 45 I DAYS JDAyS I DAYS I DAYS 

IVAl WATER VALVE ADJUSTMENT 

1 ·5 UNITS IPER UNIT 12.50 00 I PER UN1T IPER UNIT IPER UNIT IPER UNIT 

6·10UNITS I PER UNIT 525000 I PER UNIT IPER UNIT IPER UNIT I PER UNIT 

OVER 10 UNITS IPER UNIT S250 00 I PER UNIT IPER UNIT IPER UNIT IPER UNIT I 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS 45 I DAYS I DAYS I DAYS I DAYS 
--- -- - --_. -
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

.. .. 

TABULATION 
Road Runner 

C-5quared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB '12·1479·05 3547 53rd Ave West. 1327 P.O. Box 367 4421 12th Street Ct east P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, fL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION IV • BASE & SURFACE CONSTRUCTlONlMATERIAL 

1V.31 REFLECTIVE PAV£IIENT MARKERS Typ" 1 to 5 (Per FooT~. 701-1) 

CLASS "A" MARKERS - FDOT SEC 106-2 3 2 (FIof11IIhod nlll\S1alled) l EACH l EACH 1400 l EACH 1440 lEACH l EACH 

CLASS "'8" MARKERS - FOOT SEC 106-2 3 2 1106-2 3 3(1.) (FIof11IIhod nlinatalilld) l EACH lEACH 1400 l EACH 14.40 l EACH l EACH 

DELIVERV DAY AFTER RECEIPT OF ORDER I DAVS I DAVS 2 1QAYS 10 I DAYS I DAYS 

REMOVAL OF EXJSTING THERMOPLASTIC MARKINGS - Equipment, 
lV.lt MIIlettel end .... bor nec .... ry to remove, pick up Ind dlspoee of 

Thermopllltlc Mlttlnge 

0 - 1.IXlO LF I PER LF I PE.RLF S3.eo I PER LF 14.20 I PER LF I PER LF 

1.001 · 5,000 IF IPERLF I PERLF S3 80 I PER LF 1420 I PERLF I PER LF 

5,001 - 10,000 LF I PERLF I PER LF 1180 I PER LF 11 eo I PERLF I PER LF 

OVER 10,001 LF I PER LF I PER LF 1180 I PER LF 11 eo I PER LF I PER LF 

DEUVERV DAV AFTER RECEIPT OF ORDER I DAVS I DAVS 5 I DAYS 10 I DAYS I DAVS 

IV •• U11UTYIINnRSeCTlON REPAIR 

EOUIPMENT, MATERIAL AND LABOR NECESSARV TO REPAIR INTERSECTIONS AND UTIUTV CUTS 
FROM EDGE OF PAVEMENT BY MilUNG AND RESURFACING WITH l00f OF 5-111 OR I PER TON JPERTON I PER TON S400 00 I PER TON ( PER TON 
EQUIVALENT 

DElIVERV DAV AFTER RECEIPT OF ORDER I DAVS I DAYS IDAVS IS I DAYS IDAVS 

REWORK EXJSTlNG ASPHALTIC CONCRETE PAVEMENT· AttKhId • All 

1V.41 
labor, Equipment Ind ",.t.rlil to IndlrKt hHt D ieting .. phelt pllWment, 
eurlfylng Ind rejuvenating 1genta, ... hI.,. Ind c:omped .... ting .. pheltJc 
conc;,... 

0 - 1.000 SY I PERSV ( PER SV I PE.RSV I PER SV I PERSV 

1.001 - 5,000 SY I PER SV I PER SY I PER SY I PER SV I PER SY 

OVER 5,000 SV I PER SV I PERSY I PERSV I PER SY I PER SV 

PER TON PRICE FOR TYPE III ASPHALTIC CONCRETE ADDEO ( PER TON I PERTON ( PER TON I PER TON I PERTON 

DELIVERV DAV AFTER RECEIPT OF ORDER IOAYS I DAVS I DAVS I DAYS / DAVS 

IV.42 MANHOLE ADJUSTMENT 

1- 5 UNITS 1525 00 ( PER UNIT S450 00 I PER UNIT ( PER UNIT S350 00 I PER UNIT / PERUNIT 

6 - 10UNITS $4!0 00 I PER UNIT l350 00 / PER UNIT IPER UNIT S3OO_00 I PER UNIT I PER UNIT 

OVER 10 UNITS 1376.00 I PER UNIT S300 00 I PER UNIT I PER UNIT S3OO.00 I PER UNIT I PER UNIT 

DELIVERV DAY AFTER RECEIPT OF OReER 10 I DAYS IS / DAYS (DAVS 10 I DAYS IDAVS 

IV.43 WATER VALVE ADJUSTMENT 

1- 5 UNITS S300 00 ( PER UNIT 132500 ( PER UNIT I PER UNIT 1250 00 / PER UNIT I PERUNIT 

6-10UNITS 125000 I PER UNIT S300 00 I PER UNIT I PER UNIT 1200 00 I PER UNIT IPER UNIT 

OVER 10 UNITS S200 00 I PER UNIT .250 00 I PER UNIT IPER UNIT 1200 00 I PER UNIT IPERUNIT 

DELIVERY DAY AFTER RECEIPT OF ORDER: 10 I DAYS 15 / DAYS I DAYS 10 I DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

... 

TABULATION Oldc:atJe Southern Group, Ine. 

Ajax Paving Industries d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Sy.tems 

IFB'12·1479-OS 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 342.21 Oneco, Florida 34264 Zephyrhm., FL 33540 

SECTION IV • BASE & SURFACE CONSTRUCTIONIMATERIAL 

M08IUZATION (eo.. per ReINM Orde" • p,.pentory wort! and opeNtlons 
In mobIllzJng atar1Up of projec1, Includlnt, but not HmI18d 10, opemiona 

IV."" IMCHUry 'or 11M mo'<IefMn1 of .,.,.onnel, equlpmem, aupp'IM and 
Inclden1ala 10 1M Protect aI1e, and 'or 11M _lIIb1lahment of t.mporary 
.. nltary and oilier facllltJea. 

ZONE 1 • 1.800 00 I LUMP SUM " .00000 I LUMP SUM SSOO 00 I LUMP SUM S500 00 I LUMP SUM " .500.00 I LUMP SUM 

ZONE 2 11.800 00 I LUMP SUM " .000 00 I LUMP SUM S500 00 I LUMP SUM S500 00 I LUMP SUM " ,500.00 I LUMP SUM 

ZONE 3 " .50000 I LUMP SUM " ,000 00 I LUMP SUM S500 00 I LUMP SUM S5OO,OO I LUMP SUM " .500 00 'LUMP SUM 

ZONE .A 11.500 00 I LUMP SUM " ,000.00 I LUMP SUM SSOO 00 I LUMP SUM S500 00 I LUMP SUM 15,500.00 I LUMP SUM 

ZONE 4S '1 ,50000 I LUMP SUM 15,000.00 I LUMP SUM $.500 00 I lUMP SUM $.500.00 I LUMP SUM '5,1500 00 I LUMP SUM 

ZONE Ii '1 ,300.00 I LUMP SUM '5.00000 I LUMP SUM 1500 00 I lUMP SUM $.500 00 I LUMP SUM " .500 00 I LUMP SUM 

DELIVERY DAY AFTER RECEIPT OF OROER 45 I DAYS 14 I DAYS AI RequWed I DAYS 10 I DAYS 14 I DAYS 

1V • .a INDUCTIVE LOOP DETECTORS FOOT Seedon NO 

TYPE "A" S2.OOO 00 I EACH '1 ,20000 l EACH S550 00 I EACH 1475 00 I EACH l EACH 

TYPE "F". 6' X 2f1 12.000 00 I EACH • 1.500 00 I EACH 185000 I EACH te2500 I EACH lEACH 

TYPE "F" • 6' X 40' '2.000 00 I EACH S2.4OO 00 I EACH te25 00 I EACH .77000 I EACH l EACH 

LEAORUNS 1500 / LF '10.00 ILF .210 1LF S2.50 I LF I LF 

OELIVERY DAY AFTER RECEIPT OF ORDER 45 I DAYS 14 I DAYS AI Requir8d I DAYS 10 I DAYS I DAYS 

1V.451 VIDEO DETECTION SYSTEM INSTAllATION 

VIDE.O DETECTION SYSTEM INSTAllATION (Su Rlteched _pea) - Addendlm . 2 l EACH l EACH 111,9110 00 I EACH 111,70000 l EACH l EACH 

IVAab VIDEO DETECTION CAMERA INSTAllATION 

VIOEO DETECTION CAMERA INSTAUA TION (See attached spea) - Addendum ~ l EACH l EACH 15,eoo 00 I EACH 15.Il00 00 ' EACH l EACH 

IV .... MAINTENANCE OF TRAFFIC · AtmdMd • Addendum In 

CREW COMPLETE - INCLUOES TRUCK, FOREMAN. TWO FLAGGERS '1,85000 , DAY '1 ,500.00 I DAY S8OO00 I DAY " .00000 I DAY '1.50000 I DAY 

FLAG PERSONNEL ·INCLUOES TWO FLAGGERS ONLY $1 ,200 00 I OAY .70000 I DAY 140000 f DAY $30000 f DAY .75000 , DAY 

ADOITIONAL FLAG PERSONNEL - ONE FLAGGER ONLY 16500 I HOUR 15000 f HOUR $3000 I HOUR 12t1,OO I HOUR '20.00 ' HOUR 

TEMPORARY SIGNAL DETECTION 125000 , DAY sesoo I DAY S25000 I DAY 127500 ' DAY .75000 I DAY 

LAW ENFORCEMENT PERSONNE.L .11000 I HOUR seooo f HOUR S1000 I HOUR seooo I HOUR $5500 f HOUR 

IVA7 FULL DEPTH PAVEMENT RECLAMATION 

PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING ISQ YD ISQ YD S800 ' SOYD ISQ YD teoo I SOYO 

ADDITIVES, (CEMENT) I TON I TON S2OO00 I TON I TON '12500 I TON 
O· 30,000 SY 

IMPORTED MATERIAL I CY I CY $30.00 ICY I CY S2000 f CY 

REMOVAL OF UNSUITABLE MATERIAL ICY ICY $3000 I CY ICY 12500 I CY 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB "12·1479-05 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 Lakewood Ranch. FL 34211 Sarasota, FL 34240 Fort Myers. FL 33913 

SECnON IV • BASE & SURFACE CONSTRucnoNIMATERIAL 

MOBIUZAnON (C~t per RetMM 0,." • Preparatory wort! and opemfona 
In mobilizing startup of project, Including, but not limited to, opemIona 

IV ..... MCMNry fOf the mowment of peraonnal, equipment. .up""" and 
Incidentals to the profec:t a!te. and for the ntabllshment oIlH1porary 
aanltary and other facilltlee. 

ZONE 1 I LUMP SUM I LUMP SUM I LUMP SUM I LUMP SUM I LUMP SUM 

ZONE 2 I LUMP SUM I LUMP SUM I LUMP SUM I LUMPSUM I LUMP SUM 

ZONE 3 I LUMP SUM I LUMP SUM I LUMP SUM I LUMP SUM I LUMP SUM 

ZONE4A I LUMP SUM I LUMP SUM I LUMP SUM I LUMP SUM I LUMP SUM 

ZONE4B I LUMP SUM I LUMP SUM I LUMP SUM I LUMP SUM I LUMP SUM 

ZONES I LUMP SUM I LUMP SUM I LUMPSUM I LUMP SUM I LUMP SUM 

DEL.IVERV DAV AfTER RECEIPT OF ORDER I DAVS I DAVS I DAYS I DAVS I DAYS 

IV • .a INOUCTlVE LOOP DETECTORS FOOT SectIon NO 

TYPE "A" l EACH $185 00 I EACH l EACH l EACH l EACH 

TYPE Of" - 6' X 20' l EACH S895 00 I EACH l EACH lEACH l EACH 

TYPE OF" - 6' X .. a l EACH 1 •• 015500 lEACH l EACH lEACH l EACH 

LEAD RUNS I LF U85 /LF I LF I LF ILF 

DELIVERV DAV AFTER RECEIPT OF ORDER I DAVS .s 100YS I DAVS I DAVS I DAVS 

1V.45a VIDEO DETECnON SYSTEM INSTALLAnON 

VIDEO DETEcnON SYSTEM (NST ALlA TION (See et1IChed 1p8CS) • Addendum '2 l EACH l EACH l EACH l EACH l EACH 

1V.46b VIDEO DETECnON CAMERA INSTALLATION 

VIDEO DETECTION CAMERA INSTALlATION (See attachedspea) · Adclendum.2 l EACH l EACH l EACH l EACH l EACH 

1V.46 MAlNnNANCE OF TRAFFIC· AttKhed - Addendum 12 

CREW COMPLETE - INCLUDES TRUCK. FOREMAN. TWO FLAGGERS I DAV l DAV 100V I DAV I DAV 

FLAG PERSONNEL - INCLUDES TWO FlAGGERS ONL V I DAV ' DAV I DAV I DAV ' DAV 

I ADDITIONAL FLAG PERSONNEL - ONE FLAGGER ONL V I HOUR ' HOUR I HOUR I HOUR I HOUR 

TEMPORARV SIGNAL DETECTION I DAV I DAY { DAV I DAV I DAV 

LAW ENFORCEMENT PERSONNEL I HOUR I HOUR ' HOUR I HOUR I HOUR 

IVA7 FULL DEPTH PAVEMENT RECLAMAnON 

PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING ISQYD ISO YD ISQYD ISQYD I SQYD 

ADDITIVES, (CEMENT) ITON I TON !TON ITON I TON 
0- 30,000 SY 

IMPORTED MATERIAL ICY ICY ICY ICY ICY 

REMOVAL OF UNSUITABLE MATERIAL ICY I CY ICY ICY ICY 
- . --- - -- -
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

-

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB'12-1479-05 3547 53rd Ave West, 1327 P.O. Box 367 4421 12th Street Ct east P.O. Box 10127 No Bidder 

ROAO BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradent.on FL 34208 Bradenton, FL 34282 

SECnON IV • BASE & SURFACE CONSTRUCnONIMATERIAl 

MOBIUZATlON (eo.t per ~ Order) • Prepemo.y worlIlnd operetione 
In rnobfllzlng ltartup of project. including, but not IIm1t.d to, ~ 

IV."" neceuItY for the movement of pefSOnnei, equipment, IUppiles Ind 
Inclderall to the project lite. Ind for the H1HIllhment of IIImporiry 
Hnltery Ind other fKlIldM. 

ZONE' 1400.00 I LUMP SUM $450 00 I LUMP SUM I LUMP SUM " .000.00 I LUMP SUM I LUMP SUM 

ZONE 2 1400 00 , LUMP SUM 1450 00 'LUMP SUM I LUMPSUM 51 .00000 , LUMP SUM I LUMP SUM 

ZONE 3 $400 00 I LUMP SUM $450.00 (LUMP SUM I LUMP SUM '760.00 I LUMP SUM tLUMPSUM 

ZONE 4A 1400 00 1 LUMP SUM $450 00 I LUMP SUM I LUMP SUM 575000 'LUMP SUM I LUMP SUM 

ZONE 48 1400 00 , LUMP SUM $450.00 I LUMP SUM I LUMP SUM f75000 ( LUMP SUM I LUMP SUM 

ZONE 5 1400.00 I LUMP SUM $450 00 I LUMP 8UM I LUMP SUM .760 00 I LUMP SUM I lUMP SUM 

DELIVERY DAY AFTER RECEIPT OF ORDER ' 0 1 DAYS 161DAY8 I DAYS '0 I DAYS I DAYS 

IVA INDUCTIVE LOOP DETECTORS FOOT s.ctlon Mel 

TYPE ' A" l EACH l EACH $75000 l EACH $825 00 I EACH l EACH 

TYPE ' P . 6' X 20' l EACH l EACH S95O.00 I EACH 51.045 00 I EACH l EACH 

TYPE "F" • 6' X 40' l EACH l EACH $' .250 00 I EACH SI.375.00 1 EACH l EACH 

LEAD RUNS I LF I lF $500 I lF 55.50 ILF I LF 

DELIVERY DAY AFTER RECEIPT OF ORDER 1 DAYS t DAYS 5 1 DAYS '0 I DAYS t DAYS 

IVMI VIDEO DETECTION SYSTEM INSTALLATION 

VIDEO DETECTION SYSTeA INSTALLATION (See aItaI;.hed lpea) · Addendum If2 l EACH l EACH 57,890 00 ( EACH l EACH lEACH 

1V.-45b VIDEO DETECTION CAMERA INSTALLATION 

VIDEO DETECTION CAMERA INSTALLATION (See attached specs) · Addendl.m 12 l EACH l EACH $7,890 00 I EACH l EACH lEACH 

IV •• MAINTENANCE Of TRAFFIC - AIIIched • Addendum IZ 

CREW COMPLETE · INCLUDES TRUCK. FOREMAN. TWO FLAGGERS 590000 I DAY s aoooo I DAY I DAY 51 ,000.00 I DAY I DAY 

FLAG PERSONNEL · INCLUDES TWO FLAGGERS ONLY 1420.00 I DAY 140000 I DAY I DAY S6OO00 I DAY I DAY 

AOOITION"L FLAG PERSONNEL · ONE FLAGGER ONLY $3000 I HOUR $36.00 I HOUR I HOUR S300 00 I HOUR t HOUR 

TEMPORARY SIGNAL DETECTION $10000 I DAY $10000 I DAY 16500 I DAY SlooOO IOAY I DAY 

LAW ENFORCEMENT PERSONNEL 511000 I HOUR $2500 'HOUR I HOUR 17500 I HOUR I HOUR 

1V.47 FULL DEPTH PAVEMENT RECLAMATlON 

PREPARATION, PULVERIZING, SHAPING. COMPACTION & FILLING ISQ YD ISQ YD ISQ YD ISQ YD ISQ YD 

ADDITIVES, (CEMENT) !TON I TON I TON ITON !TON 
0·30.000 SY 

IMPORTED MATERIAL ICY ICY I CY ICY ICY 

REMOVAL OF UNSUITABLE MATERIAL ICY ICY ICY ICY ICY 

4/18/2013 132 of 225 



TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

.. - "'- .- - .- -_ ... <- --

TABULATION OldeasU. Southem Group, Ine. 

Ajax Paving Industries dlbfa APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

i IFB #12-1479-05 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneeo, Florida 34264 Zephyrhills, FL 33540 

SECTION IV· BASE & SURFACE CON8TRUCTIONIMATERIAL 

1V."1 FUU. DEPTH PAVEMENT RECLAMATlON - Continued 

PREPARATION. PULVERIZING. SHAPING. COMPACTION & FILUNG I SOVD I SOYD JUO ISQYD ISOYO S4.761S0YD 

30.000· 100.000 ADDITIVES. (CEMENT) /TON I TON S20000 ITON I TON "25.00 I TON 

SY IMPORTED MATERIAL ICY ICY 13000 ICY I CY S2000 ICY 

REMOVAL OF UNSUITABLE MATERIAL ICY ICY 130.00 ICY I CY 12500 ICY 

PREPARATION, PULVERIZING. SHAPING. COMPACTION & FILUNG I SOYD 150'1'0 1800 ISOYD I SQ'I'O S4.M/SQYD 

OVER 100.000 ADDITIVES. (CEMENT) !TON I TON S20000 (TON I TON SI25.oo !TON 

SY IMPORTED MATERIAL ICY I CY 13000 fCY I CY 120.00 ICY 

REMOVAl. OF UNSUITABLE MATERIAL I CY I C'I' 130,00 ICY I CY 12500 ICY 

IV .... HOT ... N-PLACE ASPHALT RECYCLING · AttII.c:hed - Addendum 12 

ASPHAI. T RECYCLING I SOYD I SOYD ISOYO I SOYD ISOYD 

3O.000SY RECYCLING AGENT I GAllON I GAlLON I GALLON I GAllON I GAlLON 

FURNISH AND PLACE 5-111 ASPHALT I TON I TON fTON I TON I TON 

ASPHALT RECYCLING I SOYO I SOYO I SOYD I SOYD I SOYD 
30.000 · 100,000 

RECYCLING AGENT I GALLON I GAlLON I GALLON I GALLON I GAllON 
SV 

FURNISH AND PLACE 5-111 ASPHALT I TON I TON I TON I TON I TON 

ASPHALT RECYCLING I SOYD I SOYD ' SOYD I saYD I SOYD 
OVER 100,000 

RECYCLING AGENT I GALLON I GALLON I GALLON I GALLON I GALLON 
SY 

FURNISH AND PLACE 5-111 ASPHALT I TON I CY I CY I CY I CY 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS 10AYS I DAYS I DAVS 

IV.'" SUPER PAVE MIX -1.5 

LOCATION OF VENDOR'S PLANT: 12185 U.S. ~1 NorIh PelmellD \.IIIIIIeftlly Pkwt & I.cIIreIne R* oneco 

PRICE F.O.B. VENDOR'S PLANT: $8100 I PER TON 1geoo I PER TON I PER TON 169 00 , PER TON {PER TON 

PRICE VENDOR DELIVER TO JOB SITE: 

0- 500 TONS 
ZONE 1 

$900 ,PER TON 1106 SO I PER TON no 25 I PER TON $67.00 'PER TON {PER TON 

OVER 500 TONS $8 10 'PER TON SI06 60 'PER TON 170 25 I PER TON $87.00 I PER TON {PER TON 

0- 500 TONS $900 'PER TON "0650 I PER TON 17025 , PER TON $66.00 'PER TON {PER TON 
ZONE 2 

OVER 500 TONS 18 10 'PER TON SI06 50 'PER TON '70..25 ,PER TON sea 00 I PER TON {PER TON 

0- 500 TONS 
ZONE 3 

a750 I PER TON Sl06 50 I PER TON $69.00 I PER TON sea 50 I PER TON {PER TON 

OVER 500 TONS $870 I PER TON at06.50 I PER TON S69 00 I PER TON 16& 50 I PER TON {PER TON 

0- 500 TONS S900 I PER TON $10650 'PER TON $68 00 , PER TON 187 00 I PER TON {PER TON 
ZONE 4A 

OVER 500 TONS sa 10 I PER TON 1106 50 I PER TON S69 00 , PER TON $67.00 I PER TON {PER TON 

0- 500 TONS $8 00 I PER TON .,0660 'PER TON $87 95 , PER TON S65 50 I PER TON {PER TON 
ZONE4B 

OVER 500 TONS $5 60 I PER TON SI06 50 I PER TON se7 as , PER TON S65 50 / PER TON {PER TON 

0- 500 TONS $3.110 I PER TON SI0660 I PER TON $66.95 I PER TON $6700 I PER TON {PER TON 
ZONES 

OVER 500 TONS S3 50 I PER TON S106 50 I PER TON 16&.95 I PER TON 187.00 I PER TON {PER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER: ~5 IDAYS ,. I DAYS M ReqtMeclI DAYS 10 I DAYS {DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- - --

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregate.s, Inc. Younqulst Brothers Rock 

IFB'12·1479·DS 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

SECTION IV • BASE & SURFACE CONSTRUCTIONIMATERIAL 
IVA7 FUll DEPnt PAY1:MENT RECLAMATION · Continued 

PREPAAA TION, PUlVERIZJNG, SHAPING, COMPACTION & FIL.LING I SO YO I SOYD I SOYD I SOYD I SOYD 

30,000 · 100,000 ADDITIVES, (CEMENT) /TON I TON I TON I TO/ll I TON 
SY IMPORTEO MATERIAL I CY I CY I CY I CY I CY 

REMOVAL OF UNSUITABL.E MATERIAL I CY I CY I CY I CY I CY 

PREPAAA nON, PULVERlZJNG, SHAPING, COMPACTION & FIUING I SO YO I SO YO I SOYD I SOYD I SOYD 

OVER 100,000 ADOITIVES, (CEMENT) I TON I TON !TON I TON I TON 
SY IMPORTED MATERIAL I CY I CY I CY I CY I CY 

REMOVAL OF UNSUITABLE MATERIAL I CY I CY I CY I CY I CY 

1V,48 HOT -IN-PLACE ASPHALT RECYCUNG • AttKhed • Addendum t2 

ASPHALT RECYCUNG I SOYD 54 7S ISO YO I SOYO I SOYD I SOYD 

3O,OOOSY RECYCLING AGENT I GAlLON S3 80 I GAllON I GALLON I GAL.LON I GAUON 

FURNISH AND PLACE 5-111 ASPHALT /TON $7680 ITON I TON I TON I TON 

ASPHALT RECYCLING I SO YO S3SO ISO YO I SOVD I SOYO I SOVD 
30,000. 100,000 

RECYCliNG AGENT I GALLON S380 /GALLON I GALLON I GALLON I GALLON I SY 
FURNISH AND PLACE 5-111 ASPHALT I TON S7680/TON !TON I TON !TON I 

ASPHALT RECYCLING I SOYD SUII/SOYO I SOYD I SOYD I SO YO 

I OVER S~OO,ooo RECYCLING AGENT I GALLON S3 80 I GALLON I GALLON I GA.lLON I GAUON 

FURNISH AND PLACe 5-111 ASPHALT I CY S76.ao ICV I CY I CV I CY 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAVS I DAYS 

i IVAt SUPER PAVE MIX • U 

LOCATION OF VENDOR'S PLANT: 

PRICE F.O.B. VENDOR'S PLANT: IPER TON IPER TON IPER TON IPER TON IPER TON 

PRICE VENDOR DELIVER TO JOB SITE: 

o - 500 TONS 
ZONE 1 

IPER TON I PERTON IPER TON IPER TON I PER TON 

OVER 500 TONS I PER TON IPER TON I PER TON I PER TON IPER TON 

o - 500 TONS 
ZONE 2 

IPER TON IPER TON I PER TON I PER TON I PER TON 

OVER 500 TONS IPER TON IPER TON IPER TON IPER TON IPER TON 

0- 500 TONS 
ZONE 3 

IPER TON I PER TON IPER TON IPER TON I PER TON 

OVER 500 TONS IPER TON IPER TON I PERTON IPERTON IPER TON 

0- 500 TONS 
ZONE4A 

IPER TON I PER TON I PER TON I PER TON I PER TON 

OVER 500 TONS IPER TON I PER TON I PER TON I PER TON I PER TON 

0 - 500 TONS 
ZONE4B 

IPER TON IPER TON I PER TON I PER TON IPERTON 

OVER 500 TONS I PER TON I PER TON I PER TON I PERTON I PER TON 

0- 500 TONS 
ZONES 

IPER TON IPER TON I PERTON I PER TON I PER TON I 

OVER 500 TONS IPER TON IPER TON IPER TON I PER TON IPER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS I DAYS I DAYS I 
.. - ---- ---
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

.-

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Aaphalt Highway Signa, Inc. Woodruff & Sona, Inc. 

IFB '12·1479·05 3547 53rd Ave West • • 327 P.O. Box 367 4421 121h Street Ct E.ut P.O. Box 10127 No Bidder 
ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

8ECTION IV • BA8E & 8URFACE CON8TRUCTIONIMATERJAL 
1V.41 FULL DEPTH PAVEMENT REClAMATION · Continued 

PREPARATION, PULVERIZING. SHAPING, COMPACTION & FilliNG f SOYO I SOve I SOYO I SOYO I SOve 

30.000 · 100,000 ADDITIVES, (CEMENT) fTON I TON f TON I TON I TON 
SY IMPORTEO MATERIAL f CY I CY ICY I CY I CY 

REMOVAL OF UNSUITABLE MATERIAL I CY ICY I CY I CY ICY 

PREPARATION, PULVERIZING, SHAPING. COMPACTION & FILLING I sayo I sayo I SO YO I SOYO I SOYO 

OVER 100.000 AOOITIVES. (CEMENT) I TON I TON I TON I TON I TON 
I 

SY IMPORTEO MATERIAL I CY I CY I CY I CY I CY 

REMOVAL OF UNSUITABL.E MATERIAL I CY I CY r cY I CY r cY 

IV .... HOT -IN-PlACE AlPHA!.. T RECYCUNG • Atlac:hed • Addendum 12 

ASPHALT RECYCLING r soyo r sove r SOYo I SOve I save 

3O,OOOSY RECYCLING AGENT I GALLON I GALLON I GALLON I GALLON I GAllON 

FURNISH ANO PLACE 5-111 ASPHALT I TON I TON I TON I TON I TON 

ASPHALT RECYCLING I save I save I SOYO I save I SOYO 
30,000·100,000 

RECYCLING AGENT I GALLON I GALLON I GALLON I GAllON I GALLON SY 
FURNISH AND PLACE 5-111 ASPHALT I TON I TON I TON ITON /TON 

ASPHALT RECYCLING I SO YO I SOve I SOYD I SOYD I SOve 
OVER 100,000 

RECYCLING AGENT I GALLON I GALLON I GALLON I GALlON I GAllON SY 
FURNISH AND PLACE 5·111 ASPHALT I CY I CY I CY I CY I CY 

DELIVERY OAY AFTER RECE.IPT OF ORDER I CAYS I DAYS I DAYS I DAYS I CAYS 

1V.4' SUPER PAVE MIX· ' .5 , 
LOCATION OF VENDOR'S PLANT: 

PRICE F.O.B. VENDOR'S PLANT: IPER TON {PER TON {PER TON sn 00 I PER TON {PER TON 

PRICE VENDOR DELIVER TO JOB SITE: 

o . 500 TONS 
ZONE 1 

{PER TON {PER TON IPER TON sao 00 I PER TON IPER TON 

OVER 500 TONS IPER TON I PER TON I PER TON 18000 I PER TON { PER TON 

0 · 500 TONS 
ZONE 2 

IPER TON { PER TON IPERTON $8100 I PER TON {PER TON 

OVER 500 TONS IPER TON IPER TON I PER TON $81 ,00 ,PER TON IPER TON 

0·500 TONS 
ZONE 3 

I PERTON {PER TON IPER TON S80.00 , PER TON I PER TON 

OVER 500 TONS {PER TON {PER TON IPERTON sao 00 I PER TON IPER TON 

0·500 TONS 
ZONE4A 

IPERTON {PER TON {PER TON sao 00 I PER TON I PER TON 

OVER 500 TONS I PER TON IPER TON I PER TON sao 00 I PER TON I PER TON 

O · 500 TONS 
ZONE4B 

I PER TON IPERTON IPERTON 178 00 I PER TON {PER TON 

OVER 500 TONS { PER TON IPER TON I PER TON 17800 / PER TON { PER TON 

0·500 TONS 
ZONES 

{PER TON IPER TON IPER TON sao 00 , PER TON I PER TON 

OVER 500 TONS IPERTON {PER TON IPER TON sao 00 I PER TON {PER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS 15/0AYS I DAYS 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- - _. . ... _ ... 

TABULATION OldcuU. Southern Group, Inc:. 

Ajax Paving Industrie~ dJbJa APAC - Southeast Gator Grading & Paving Superior Asphalt. Inc. Asphalt Paving Systems 

IFB'12-1479-05 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O 80x 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34276 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Ze"p_hyrhllls, FL 33540 

SECTION IV· BASE & SURfACE CON8TRUCTIONIMATERIAL 

1V.50 SUPER PAVE MIX ·12.5 

LOCATION OF VENDOR'S PLANT; 12165 U S 41 NoIth PIdmeIIo ~ Pt!wy & t.orr.ne Ro.d 0nIc:0 

PRiCe FOB VEN.OOR'S PLANT 11800 ' PER TON $8S 00 I PER TON ' PER TON tea 00 ' PER TON ' PER TON 

PRICE VENDOR 0ElJVEA TO JOB SITE.. 

o • 500 TONS 
ZONE 1 

19 00 I PER TON $a5 50 I PER TON tea 75 I PER TON see 00 I PER TON 1 PER TON 

OVER 500 TONS $8 10 I PER TON 195 50 1 PER TON see 15 ' PERTON see 00 I PER TON I PER TON 

O· 500 TONS 1800 I PER TON $a5 50 , PER TON see 75 I PER TON M7 00 ' PER TON / PERTON 
ZONE 2 

OVER 500 TONS $810IPERTON 18UO I PER TON see 75 I PER TON S07 00 I PER TON I PERTON 

O· 500 TONS .7 50 ' PER TON 195 50 'PER TON $65.50 I PER TON 166 50 I PER TON I PER TON 
ZONE 3 

OVER 500 TONS se 70 I PER TON 596.50 1 PER TON 18650 I PER TON $85.50 I PER TON 1 PER TON 

0 · 500 TONS 1900 I PER TON 185.50 I PER TON $8550 1 PER TON see 00 J PER TON I PERTON 
ZONE 4A 

OVER 500 TONS se 10 , PER TON $9550 I PER TON 166 50 I PER TON see 00 , PER TON ' PER TON 

o • 500 TONS se 00 , PER TON ses 50 1 PER TON seU5 , PER TON $&tOO 1 PER TON I PER TON 
ZONE 48 

OVER 500 TONS IS 50 I PER TON S95 50 I PER TON S84 45 I PER TON S84 00 1 PER TON ' PER TON 

0- 500 TONS 
ZONES 

IUO I PER TON $9550 ' PER TON $83 45 1 PER TON see 00 , PER TON , PER TON 

OVER 500 TONS 13 50 I PER TON _.50 J PER TON $8345 I PER TON _00 , PER TON 1 PER TON 

OELIVERV OAV AFTER RECEIPT OF ORDER 45 I DAYS ,. ' DAVS M~/CAYS 10 JCAYS I OAVS 

1V,51 SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES < ~OO 

O· SOTONS S82 00 I PER TON 110000 ' PER TON 144_00 J PER TON Sotl 85 I PER TON ' PER TON 

51 · :lOOTONS $4700 I PER TON 125 00 , PER TON 12400 I PER TON Sl8 15 'PER TON ' PER TON 

201 · 5OOTONS 52800 J PER TON SlO 00 I PER TON Sl400 I PER TON 11195 / PERTON ' PER TON 

OVER 500 TONS S18.5O 1 PER TON .,000 I PER TON 11000 1 PER TON 11080 I PER TON I PER TON 

DELIVERY OAV AFTER RECEIPT OF ORDER 45 / CAY5 14 I DAYS M Recpn.d I CAYS 10 I DAYS I OAVS 

1V.52 SWEEP, TACK. SPREAD & COMPACT SUPER PAVE MIXES > ~OO 

0 - 5OTONS sao 00 I PER TON S85 00 I PER TON $3700 1 PER TON $4130 I PER TON ' PER TON 

51 · :lOOTONS S45 00 I PER TON S50 00 I PER TON 124 00 I PER TON SI77S / PER TON I PER TON 

201 - 500 TONS 124 00 , PER TON 110.00 I PER TON 11400 I PER TON III 52 I PER TON I PER TON 

OVER 500 TONS 11500 1 PER TON SIOOO / PERTON 11000 I PERTON 11045 I PER TON I PER TON 

DELIVERV DAY AFTER RECEIPT OF ORDER 45 I DAYS 14 / DAVS M ReqIRd , DAYS 10 I CAYS I DAVS 

1V.53 CRACK FIWNGSISEAlING • Attached · Addendum ~ 

0 - 99 GALLONS I PER GAL IPER GAL 1100.00 I PER GAL IPER GAL S40 00 I PER GAL 

100 - 250 GALLONS I PERGAL IPER GAL 1100.00 I PER GAL I PER GAL .2200 I PER GAL. 

OVER 251 GALLONS IPER GAL IPER GAL 1100 00 I PER GAL IPER GAL 11800 I PER GAL. 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS MRequRd I DAYS I DAYS 14 / CAVS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- --

TABULATION Pavement Technology Cutler Repaving, Inc. FD5 Farabee LLC 5MR Aggregates, Inc. Younqulst Brothers Rock 

IFB 112·1479·05 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, K5 66046 Lakewood Ranch. FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

SECTION IV • BASE & SURFACE CONSTRUCTlONlMATERIAL 

IV.SO SUPER PAVE MIX · 1 U 

LOCATION OF VENDOR'S PlANT 

PRICE Foe VENDOR'S PLANT ' PER TON ' PER TON I PER TON ' PER TON ' PER TON 

PRICE VENDOR 0ElNER TO JOB SITE 

o . 500 TONS I PERTON ' PER TON 'PER TON ' PE.RTON ' PER TON 
ZONE 1 

OVER 500 TONS ' PER TON ' PERTON ' PER TON ' PER TON ' PER TON 

O · 500 TONS ' PER TON ' PER TON ' PER TON I PER TON ' PER TON 
ZONE 2 

OVER 500 TONS I PER TON ' PER TON 'PER TON ' PER TON ' PER TON 

0 · 500 TONS ' PERTON ' PER TON 
ZONE 3 

' PER TON I PER TON ' PERTON 

OVER 500 TONS ' PERTON ! PERTON ' PER TON ' PER TON ' PER TON 

O· 500 TONS I PER TON ' PERTON 
ZONE 4A 

' PER TON ' PER TON ' PERTON 

OVER 500 TONS 'PER TON I PERTON ' PER TON I PER TON ' PER TON 

o • 500 TONS I PER TON ' PE.RTON 
ZONe4e 

'PER TON ' PER TON ' PER TON 

OVER 500 TONS ' PER TON ' PER TON 'PER TON ' PER TON I PER TON 

o • 500 TONS ' PER TON ' PER TON 
ZONES 

'PER TON I PER TON ' PER TON 

OVER 500 TONS I PER TON I PERTON ' PER TON ' PER TON ' PER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER ' OAYS , DAYS ' DAYS ' DAYS ' DAYS 

1V.51 SWEEP. TACK, SPREAD & COMPACT SUPER PAVE MIXES < 1'100 

O· SO TONS ' PER TON ' PERTON I PERTON ' PER TON ' PER TON 

51 ·200TONS , PER TON ' PER TON ' PER TON ' PER TON I PER TON 

201 - 500 TONS ' PER TON ' PER TON ' PER TON ' PER TON , PER TON 

OVER 500 TONS ' PER TON ' PER TON 'PER TON ' PER TON I PERTON 

DELIVERY DAY AFTER RECEIPT OF ORDER ' DAYS ' DAYS 'DAYS 'DAYS ' DAYS 

1V.52 SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES> 1100 I 

O- SOTONS ' PER TON I PER TON IPER TON ' PERTON ' PER TON 

51 • 200 TONS ' PER TON I PER TON ' PER TON ' PERTON ' PER TON 

201 · 500 TONS I PERTON 'PER TON ' PERTON I PER TON ' PER TON 

OVER 500 TONS ' PER TON I PER TON ' PER TON 'PER TON ' PER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER !DAYS ' DAYS 'OAYS I DAYS ' DAYS 

1V.53 CRACK FIUJNGS/SEAlJNG • Attached - Addendum J2 

o -99 GALLONS I PER GAL IPERGAL I PER GAL I PER GAL IPER GAL 

100 - 250 GALLONS IPER GAL I PER GAL I PER GAL I PER GAL IPERGAL 

OVER 251 GALLONS 'PER GAL IPER GAL IPER GAL I PER GAL 'PER GAL 

DELIVERY DAY AFTER RECEIPT OF ORDER: 'DAYS I DAYS I DAYS I DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 
.. ~ .. 

TABULATION 
Road Runner 

C-Squal8d Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB #12-1479-05 3547 53rd Ave West, #327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION IV· BASE & SURFACE CONSTRUcnONIMATERIAL 

1V.5O SUPER PAVE MIX - 12,5 

LOCATION OF VENOOR"S PLANT 

PRICE FOB VENDOR'S PLANT ' PER TON ' PER TON ' PERTON $7500 ' PER TON ' PERTON 

I PRICE VENDOR DELIVER TO JOB SITE 

0 - 500 TONS I PERrON ' PER TON 
ZONE 1 

I PER TON S78 00 I PER TON I PERTON 

OVER 500 TONS ' PER TON I PERTON ' PER TON 578 00 ' PER TON ' PER TON 

0 - 500 TONS ' PER TON ' PER TON ' PER TON 5711 00 ' PER TON ' PER TON 
ZONE 2 

OVER 500 TONS ' PER TON ' PER TON ' PER TON 178.00 , PER TON ' PER TON 

0 - 500 TONS ' PER TON I PER TON 
ZONE 3 

I PER TON 17800 , PER TON ' PER TON 

OVER 500 TONS ' PER TON I PERTON ' PER TON S7a 00 ' PER TON ' PER TON 

0 - 500 TONS ' PER TON ' PER TON 
ZONE ..... 

' PER TON S7a 00 , PER TON ' PER TON 

OVER 500 TONS ' PERTON ' PER TON ' PER TON 578.00 , PER TON ' PERTON 

o • 500 TONS ' PER TON ' PER TON 
ZONE4B 

' PER TON S78 00 , PER TON ' PER TON 

OVE.R 500 TONS ' PERTON ' PER TON ' PER TON $711.00 ' PER TON I PERTON 

0 - 500 TONS I PERTON I PER TON 
ZONES 

I PER TON S78.00 ' PER TON I PERTON 

OVER 500 TONS ' PERTON I PER TON ' PERTON 578.00 ' PER TON ' PER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS ' DAYS , DAYS IS , DAYS ' DAYS 

IV.S1 SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES < 1100 

O· SO TONS ' PER TON I PER TON I PERTON see.OO I PER TON I PER TON 

51 - 200 TONS ' PER TON ' PER TON ' PER TON S28 00 I PER TON ' PER TON 

201 - 500 TONS I PER TON ' PER TON ' PER TON 517.00 I PER TON I PERTON 

OVER 500 TONS ' PER TON ' PER TON ' PER TON S1500 / PERTON ' PER TON 

DELIVERY DAY AFTER RECEIPT OF ORDER. I DAYS /DAYS , DAYS 15 I DAYS ' DAYS 

IV.S2 SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES' 1100 

O- SOTONS ' PERTON ' PER TON ' PER TON see 00 ' PER TON ' PER TON 

Sl - 2OOTONS ' PER TON ' PER TON ' PER TON 528 00 , PER TON ' PER TON 

201 - 500 TONS ' PER TON ' PER TON ' PER TON S1 7 00 ' PER TON I PERTON 

OVER 500 TONS ' PER TON 'PER TON / PERTON SIS 00 / PER TON ' PERTON 

DELIVERY DAY AFTER RECEIPT OF ORDER / DAYS I DAYS /DAYS IS/ DAYS / DAYS 

IV.S3 CRACK FIWNGSISEAUNG - AtlIIchecl - Addendum t2 

o . 99 GALLONS I PER GAL I PER GAL I PER GAL I PER GAL I PER GAL 

100 · 250 GALLONS I PER GAL I PER GAL I PER GAL I PER GAL I PER GAL 

OVER 251 GALLONS I PER GAL IPER GAL I PER GAL IPERGAL I PER GAL 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS I DAYS I DAYS 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- ._. - - -

TABULATION Oldea.U. Southem Group. Inc. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12-1479-0S 510 Gene Green Road 1(51 Myrtle Street 2704105th Street East P.O BOI( 2419 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota. FL 34234 Palmetto, FL 34221 Oneco, Florida 3426-4 Zephyrhills FL 33540 

SECTION V • STORMWATER. WASTEWATER & WATER UTiUTIES 

V.1 REMOVE STORM DRAIN 12" TO is'' DIAMETER 

0 - I00LF I PER LF I PER LF 120 00 , PER LF 128 00 / PER LF I PERLF 

101 · 250 LF I PERLF I PER LF S20 00 / PER LF ueoo /PERLF I PERLF 

251 · 500 LF ' PER LF I PER LF 11S.SO /PER LF 125 00 , PER LF I PER LF 

OVER5OOLF / PERLF I PER LF $15 so I PER LF 122 00 I PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER I OAYS I DAYS At R*IUInId I DAYS 1S/DAYS I DAYS 

V.2 REMOVE STORM DRAIN - 24" TO ..... DIAMETER 

o· l00 LF I PER LF I PER IF 127 00 I PER LF $SO 00 I PER LF I PERLF 

101 · 2SOLF I PERLF I PER LF $2700 I PER LF 14700 I PER LF I PERLF 

2S1 - 5OOLF I PER LF I PER LF 122.00 I PER LF 14700 I PER LF I PER LF 

OVER 500LF I PER LF I PER LF 122 00 J PER LF 147 00 I PER LF I PER LF 

, DELIVERY DAY AFTER RECEIPT OF ORDER I OAYS I DAYS AtRequhd I DAYS IS/DAYS I DAYS 

V.3 REMOVE STORM DRAIN · OVER .. " DIAMETER 

0 - 100L.F I PER LF I PER LF M200 I PER LF S83 00 / PER LF I PERLF 

101 · 250 LF I PER LF I PER LF 1&1 .00 IPERLF 117 00 I PER LF I PERLF 

I 251 · 500 LF I PER LF I PER LF sse 00 I PER LF 17500 / PER LF I PERLF 

OVER5OOLF I PERLF I PER LF $5800 / PER LF moo IPERLF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS At Reqund I DAYS 15 I DAYS I DAYS 

V.4 REMOVE MITERED END 

REMOVE MITERED END l EACH l EACH $55000 I EACH '1.50000 l EACH l EACH 

V.5 REMOVE HEADWALL 

REMOVE HEA.DWALL l EACH lEACH S800 00 I EACH 11 .500.00 I EACH l EACH 

V •• FUfUQH & INSTALL HOPE PIPE - 12" 

'PER DAY 'PER DAY $1 .000.00 I PER DAY 12.500 00 I PER DAY 'PER DAY 
WELLPOINTS (LUMP SUM) 

"'.000 00 I PER WEEl( $11.000 00 / PER WEEK ' PER WEEK ' PER WEEK , PER WEEK 

0- 100LF ' PER LF ' PER LF $44 00 I PER LF 17200 I PER LF ' PER LF 

101 - 250 LF 'PER LF 'PER LF S38 00 I PER LF $SO 00 I PER LF 'PER LF 
TO 4' DEPTH 

251 - 500 LF 'PER LF 'PER LF $31 00 I PERLF S44 00 I PER LF 'PER LF 

OVER 500 LF 'PER LF ' PER LF $31 00 J PER LF 142 00 / PER LF 'PER LF 

0-100LF I PER LF ' PER LF S44 00 / PER LF S83 00 I PER LF ' PER LF 

101 - 250 LF ' PER LF ' PER LF $40 00 I PER LF M200 I PERLF 'PER LF 
4' - 6' DEPTH 

251 - 500 LF ' PER LF ' PER LF S38 00 I PER LF $55.00 J PER Lf 'PER LF 

OVER 500 LF 'PER LF 'PER LF ~ ___ 13800 I PERLF . _ ,--~ __ ~OO I PERLF I PER LF 
- _ ... _- - ~- -~----. -----
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

--

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB .12·1479·05 24144 Detroit Road 921 E.ast 27th Street P.O. Box 110615 5875 Quarry Drive 15401 A1lco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 lakewood Ranch, FL 34211 Sarasota FL :W2 .. 0 Fort Myers, FL 33913 

SECTION V • STORMWATER, WASTEWATER & WATER UTlUT1ES 

V.1 REMOVE STORM DRAIN 12" TO 1r DIAMETER 

0 · 100 LF I PER IF I PERLF I PERlF I PER LF I PER LF 

101 · 2.50 LF I PER LF I PER LF I PER LF I PER LF I PE.R LF 

251 · 500 LF I PERLF I PER LF I PER IF I PERLF I PER LF 

OVER 500LF I PER LF I PERLF IPERLF IPER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

V.2 REMOVE STORM DRAIN ·24" TO 48" DtAMET£R 

O· I00LF I PER Lf I PER LF I PER LF I PER LF I PER IF 

101·2.50 LF I PE.RLF I PERLF I PER LF ( PER LF I PERLF 

251 · 500LF I PER LF I PERLF I PERLF I PER LF I PER LF 

OVER SOOLF I PER LF I PERlF I PER LF I PER LF I PER IF 

DELNERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS I DAYS I DAYS 

V.3 REMOVE STORM DRAIN • OVER 48" DIAMETER 

0 · 100 LF I PERLF I PERLF I PERLF I PERLF I PER IF 

101·250 LF I PERLF ( PER LF I PER LF I PERLF I PER LF 

251·500 LF I PER LF I PERLF I PER LF I PER LF I PERLF , 
OVERSOOLF I PERLF I PER LF IPER LF I PER LF I PER IF 

DELIVERY DAY AFTER RECEIPT Of ORDER: I DAYS I DAYS I DAYS I DAYS I DAYS 

V •• REMOVE MITERED END 

REMOVE MITERED END l EACH l EACH l EACH l EACH l EACH 

V.S REMOVE HEADWALl. 

REMOVE HEADWALL l EACH l EACH l EACH l EACH l EACH 

V., FURNISH & INSTALl. HOPE PIPE ·12" 

~ELLPOINTS (LUMP SUM) 
' PER DAY ' PER DAY ' PER DAY 'PER DAY ' PER DAY 

' PER WEEK ' PER WEEK ' PER WEEK ' PER WEEK ' PER WEE K 

0-I00 LF ' PER LF ' PER LF ' PER LF ' PER LF ' PER LF 

101·250 LF 'PER LF ' PER LF ' PER LF ' PER LF ' PER LF 
TO 4' DEPTH 

251 - 500 LF 'PER LF ' PER LF ' PER LF ' PER LF ' PER LF 

OVER 500 LF 'PER LF ' PER LF ' PER LF ' PER LF ' PER LF 

0 - I00LF ' PER LF ' PER LF ' PER LF ' PER LF ' PER LF 

101 - 250 LF ' PER LF ' PER LF ' PER LF ' PER LF ' PER LF 
4'- 6' DEPTH 

251·500 LF ' PER LF ' PER LF ' PER LF ' PER LF ' PER LF 

OVER 500LF ' PER LF ' PER LF ' PER LF ' PER LF ' PER LF 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C~Squared Oneco Concrete & Asphalt Highway Sign., Inc. Woodruff & Sons, Inc. 

IFB'12-1479-OS 3547 53rd Ave West, 1327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION V - STORMWATER. WASTEWATER & WATER UTIUTIES 

V.1 REMOVE STORM DRAIN 12" TO 1r DIAMETER 

O- IOO LF I PER LF 123 00 , PEA LF I PER LF 1100 I PERLF , PER LF 

101 - 250LF I PERLF 122 00 I PER LF , PER LF 1100 I PERLF I PERLF 

251 - SOOlF I PER LF 121 00 IPER LF I PER LF 1100 I PER LF I PER IF 

OVER SOO LF I PER LF 120 00 I PER LF I PER LF 1100 I PERLF I PERlF 

DELIVERY D .... Y .... FTER RECEIPT OF OROER I D .... YS 15 I DAYS I D .... YS 10 I DAYS ' D .... YS 

V.2 REMOVE STORM DRAIN - 24" TO 4r DIAMETER 

0 - I00lF I PER LF 138.00 I PER LF {PER IF 11200 I PER LF I PER IF 

101 - 250LF I PER LF 135.00 I PER LF ' PER LF 112.00 I PER LF , PER IF 

251 · SOOLF I PER I F 135.00 I PEA LF I PER LF 11200 I PER LF I PER LF 

OVERSOO IF I PERlF 13500 I PER LF I PER LF 112.00 I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS IS / DAYS I D .... YS 10 I DAYS I DAYS 

V.) REMOVE STORM DRAIN • OVER 41" DIAMETER 

0-I00lF I PERLF ' PER IF ' PER LF 130 00 , PER LF , PER LF 

101 - 250LF I PERlF IPERlF I PER LF 130 00 , PER LF ' PER LF 

251 - SOOlF I PER LF IPER LF I PER LF 130.00 I PER LF ' PER LF 

OVER 500 LF I PERLF IPERLF ' PER IF 130 00 , peR LF I PER LF 

DELIVERY D .... Y .... FTER RECEIPT OF ORDER: I DAYS I DAYS ' D .... YS 10 I DAYS I DAYS 

V.4 REMOVE MITERED END 

REMOVE MITERED END l EACH S65000 I EACH l EACH 1200.00 l EACH l EACH 

V.S REMOVE HEADWALL 

RE MOVE HEADWALL l EACH $1 .100.00 l EACH l EACH S3OO.00 I EACH l EACH 

V.I FURNISH a INSTALL HOPE PIPE · 12" 

WELLPOINTS (LUMP SUM) 
IPER DAY I PERDAY I PER DAY 1Il0000 J PER DAY IPER DAY 

IPER WEEK I PERWEEK I PER WEEK 14.50000 I PER WEE!< IPERWEEK 

0-I00LF I PER LF $44.00 I PER LF I PER LF m .oo I PER LF I PER LF 

101 - 250 LF I PER LF 142.00 I PER LF I PER LF 124 00 I PEA LF I PER LF 
TO 4' DEPTH 

251 - 500 LF I PER LF s.-o 00 I PER LF I PER LF 122.00 I PER LF I PER LF 

OVER 500 LF I PER LF .38 00 I PER LF I PER LF S22 00 I PER Lf I PER LF I 

0- 100 LF I PER LF S48 00 I PER Lf I PER LF 128 00 I PER LF I PER LF 

101 - 250 LF I PER LF $44 00 I PER LF I PER LF S28 00 I PER LF I PER LF 
4'-6' DEPTH 

251 - 500 LF I PER LF 142.00 I PER LF I PER LF J24 00 f PER LF I PER LF 

OVER 500 LF I PER LF s-co 00 I PER LF I PER LF 124 00 I PER LF I PER LF 
.. -
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

- . ~- .... -

TABULATION OldcutJe Southern Group, Inc. 

Ajax Paving Industries d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12·1479·DS 610 Gene Green Road 1451 Myrtle Street 2704106th Street East P.O Box 2489 9021 Wlre Road 
ROAD BUILDING MATERIALS Nokomis, FL 34215 Sara.sota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33640 

SECOON V • 8TORMWATER, WASTEWATER & WATER ununES 

v., FURNISH & INSTALL HOPE PIPE • 1T • Continued 

0 - I00lF I PER LF I PER LF sse 00 1 PER LF SIM 00 1 PER LF 1 PER IF 

101 · 250 LF I PER LF I PERLF $61 00 I PER LF '72.00 I PER LF I PE.R IF 
S·· 8' DEPTH 

251 · 500 IF 1 PER LF I PERLF $SO 00 , PER LF see 00 1 PER LF 1 PER IF 

OVER500LF I PER IF ! PER LF $50.00 I PER LF 18400 I PER LF 1 PER IF 

O·IOOlF IPER LF I PER IF sse 00 I PER LF SI05.00 1 PER LF ! PER LF 

101 · 250lF I PER IF 1 PER LF $5100 , PER LF 183.00 , PER LF I PER IF 
8' · 10' DEPTH 

251 · 500 LF ! PERLF 1 PER LF $50 00 1 PER LF snoo ' PER LF I PERlF 

OVER500LF 1 PER LF I PE.R IF $50 00 1 PER LF S7600 1 PER LF I PERlF 

OELIVERY DAY AFTER RECEIPT OF ORDER 1 DAYS 1 DAYS AI Required 1 DAYS 15 1 DAYS 1 DAYS 

V.7 FURNISH & INSTALL HOPE PIPE · 15-

' PER DAY I PER DAY 
WELlP01NTS (LUMP SUM) 

Sl .ooo 00 1 PER DAY S2.500 00 1 PER DAY 'PER DAY 

1 PER WEEK 1 PER WEEK ".000.00 I PER WEEK " .000.00 I PER WE.EK I PER WEEK 

O·I00LF ' PER LF ' PER LF S44 00 ' PER LF $44 00 I PER LF ' PER IF 

101 · 250 LF ' PER LF 'PER IF S3e 00 , PER LF S38 00 , PER LF 'PER IF 
TO ~' DEPTH 

251 · 500 LF 'PER LF ' PE.RlF 13100 ' PER LF $33.00 1 PER LF ' PER LF 

OVE.R500lF I PER LF 1 PER IF 131 00 1 PER LF S30 00 I PER LF ' PER l .F 

O· l00Lf ' PER LF ' PER LF $44 00 , PER LF $50.00 , PER LF ' PER LF 

101 · 2.50 IF ' PER LF 1 PER LF $311 00 I PER LF $44.00 , PER LF ' PERLF 
4'· 8' DEPTH 

251 · 500 IF I PERlF I PER LF $31100 , PER LF '30.00 I PER LF I PER LF 

OVER 500LF I PER LF I PERLF S3e.00 , PER LF S3e 00 1 PER LF I PERlF 

I 0 · 100 IF I PER LF 'PERlF sse 00 'PER IF $61 00 ' PER LF I PERlF 

101 · 250 IF ' PER LF ' PER IF $5100 I PERLF ISS 00 , PER LF I PERLF 
6' . 8' DEPTH 

251 · 500 I F I PER LF I PER IF $50 00 I PER LF $50 00 , PER LF I PER IF 
; 

OVER 500LF ' PER IF I PER LF S5O.00 I PER LF S44 00 , PER LF I PERLF 

O· IOO l F I PERLF I PERLF sse 00 I PER I F see 00 I PER IF I PER LF 

101 · 250 LF I PER IF ' PER IF $61 00 I PER LF $61 .00 I PER LF I PER LF 
8' · 10' DEPTH 

251 · 500 LF I PER LF I PERLF SSI 00 I PER LF S55 00 I PER LF I PER IF 

OVER 500LF I PER LF I PER IF $SO 00 I PER LF SSO 00 / PER LF I PER IF 

DELIVERY DAY AFTER RECEIPT OF OROER 1 DAYS I DAYS AI Requ/r1Id ' DAYS IS / DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

.. 

TABULATION Pavement Technology CutJer Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younquist Brothers Rock 

IFB '12·1479·DS 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 1s.t01 Allco Road 
ROAD BUILDING MATERIALS WesUa.ke, OH 44145 Lawrence, KS 66046 Lakewood Ra.nch. FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

8ECTION V • 8TORMWATER, WASTEWATER & WATER UTIUnE8 

v., FURNISH a INSTALL HOPE PIPE ·1T· ContInued 

o· l00LF I PER LF IPERLF I PER LF I PER LF I PERLF 

101·250 LF I PER LF IPERLF I PER LF I PER LF I PERLF 
6' · 8' DEPTH 

251 · 500 LF I PERLF I PER LF I PER LF I PER LF I PER LF 

OVER 500LF I PER LF I PERLF I PER LF I PER LF I PERLF 

O·IOOLF I PERLF I PERLF I PERLF I PER LF / PER LF 

101 · 250 LF I PER LF IPERLF I PER LF IPERLF ' PER LF 
8'. 10' DEPTH 

251 · 500 LF I PER LF I PERLF I PERLF I PE.R LF I PERLF 

OVER5OOLF I PER LF I PERLF I PER LF I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER. I DAYS I DAYS I DAYS I DAYS I DAYS 

V.7 FURNISH a INSTALL HOPE PIPE ·11-

I PERDAY I PERDAY I PER DAY I PER DAY I PERDAY 
WEUPOfNTS (LUMP SUM) 

I PER WEEK I PER WEEK I PER WEEK I PER WEEK I PERWEEK 

O· IOOLF I PERLF I PER IF I PER LF I PERlF I PERLF 

101 · 250 LF I PERLF I PERLF I PERLF I PER LF I PER LF 
TO,,'DEPTH 

251 · 500 LF I PER LF I PER LF I PER LF I PERLF I PER LF 

OVER5OOLF I PERLF I PER LF I PER IF I PER IF I PERLF 

I O· IOOLF I PER LF I PER LF I PER LF I PERLF I PER LF 

101 · 25OLF I PER LF I PER LF I PERLF I PER LF I PERLF 
I 4' · S' DEPTH 

251 · 500 L.F I PER LF I PER LF I PER LF I PER LF I PERLF 

OVER 500 LF I PER LF I PER LF I PER LF I PERLF I PER LF 

O· I00LF I PER LF I PER LF I PER LF I PICR LF I PER LF 

101 · 250LF I PER LF I PERLF I PER LF I PERLF I PERLF 
6' · 8' DEPTH 

251·500 LF ' PER LF I PER LF , PER LF I PER LF I PER LF 
i 

OVER 500 LF I PER LF I PERLF I PERLF I PER LF I PER LF 

O· IOOLF ' PER LF I PER IF I PER LF I PE.R LF ' PER LF 

101 · 250 LF I PER IF I PER LF I PER LF I PERLF I PERlF 
8' . 10' DEPTH 

251 · 5OOLF I PER LF I PE.R IF I PER LF I PER LF I PER LF 

OVER 500 LF I PERLF I PER LF I PER LF I PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 
_. --

TABULATION 
Road Runner 

C-5quared Oneco Concrete & Asphalt Highway Signs. Inc. Woodruff & Sons. Inc. 

IFB.12·1479·0S 3547 53rd Ave West, 1327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 
ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION V • STORMWATER, WASTEWATER & WATER unUTIES 

v., FURNISH & INSTALL HOPE PIPE . 1T . ContInued 

0·100 LF I PER LF I PER LF IPERLF S30 00 , PER LF I PER LF 

101·250 LF I PER LF I PER LF I PER LF .21 00 , PER LF ' PER LF 
6' - B' CEPTH 

251 - 500 LF I PER LF I PERLF ' PER LF .2e00 , PER LF I PERLF 

OVER 500LF I PER LF I PER IF I PERLF 12e 00 I PER LF I PER IF 

O· IOOLF I PERLF I PERLF I PER LF $3200 , PER LF I PER LF 

101 · 250 LF I PERLF I PER LF I PER LF S30 00 ' PER LF I PERLF 
S'· 10' CEPTH 

251 · 500 IF IPERlF I PER LF I PERLF 121.00 , PER Lf I PER LF 

OVER 500 L.F I PERLF I PERLF I PER IF S2t 00 ' PER LF I PE.R LF 

CELIVERY DAY AFTER RECEIPT OF ORDER I CAYS '5 ' DAYS I DAYS 15 ' OAYS I DAYS 

V.7 FURNSH & INSTALL HOPE PIPE ·11-

I PERDAY I PER DAY I PER DAY seoooo I PER DAY I PER DAY 
WEl.LPOINTS (LUMP SUM) 

I PERWEEK IPERWEEK I PER WEEK $4,50000 f PER WEEK I PERWEEK 

O· IOOLF I PERLF I PERLF I PER LF 129.00 I PER LF I PER LF 

101 · 250 LF I PER LF $58 00 I PER LF ' PER LF 12700 I PER LF I PER LF 
T04' CEPTH 

251 - 500LF I PER IF '54 .00 I PER LF I PERLF .2500 ' PER LF I PERLF 

OVER 500lF ' PER LF 152.00 I PER LF IPERLF '25.00 J PER LF I PERLF 

O- IOOLF I PERLF S50.00 I PER LF ' PER LF S3100 I PER LF I PER LF 

101·250 LF IPERLF $58 00 I PER LF I PERLF S2900 I PER LF I PER LF 
4'· 6' CEPTH 

251 - 500 LF I PER LF $58 00 I PER LF I PERLF 127.00 I PER LF I PER LF 

OVER 500 IF I PER LF S54 00 I PER LF I PER LF S27 00 I PER LF I PER LF 

0 ·100 IF I PER LF S50 00 I PER LF I PER LF S33 00 I PER LF I PE"R LF 

101 · 250 LF I PER LF I PER LF I PER LF 13100 I PER LF I PER LF 
6' - 8' DEPTH 

251 - 500 LF ' PER LF IPER LF ' PER LF S29 00 , PER LF I PER LF 

OVER 500lF IPERLF I PER LF IPER IF S29.00 / PER LF I PER LF 

O· IOOLF 'PER IF IPERlF ' PER LF S35 00 I PER LF ' PER LF 

10\ · 25O LF 'PER IF I PER IF IPER LF S33 00 ' PER LF I PER IF 
8' - 10' DEPTH 

251 - 5OOLF ' PER LF I PER LF ' PER LF 13100 ' PER LF I PER LF 

OVER5OOLF ' PER LF IPERLF I PER LF $3100 , PER LF I PER IF 

DELIVERY DAY AFTER RECEIPT OF ORDER I CAYS I CAYS I DAYS IS/ DAYS I CAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION Olden". Southern Group, Inc:. 

Ajax Paving Industries d/bla APAC . Southeast Gator Grading & Paving Superior Asphalt. I.nc. Asphalt Paving Systems 

IFB .12·1479·DS 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sa.rasota. FL 34234 Palmetto. FL 34221 Oneco, Florida 34264 Zephyrhills FL 33540 

SECnON V • STORMWATER. WASTEWATER & WATER UnLmES 

V.I FURNISH .. INSTALL HOPE PIPE • 1r 

tweuPOINTS (lUMP SUM) 
IPEROAY I PER DAY $1,00000 ' PER DAY $2,50000 I PER OAY I PER CAY 

I PER WEEK I PERWEEK $4,000,00 I PER WEEK 19.000 00 I PER WEEK I PERWEEK 

O· looLF I PER LF I PER LF $47 00 I PER IF $150.00 I PER LF I PER LF 

101 · 250 IF I PER IF I PE.R LF $42 00 I PER LF $44 .00 I PER LF I PER LF 
T0 4'OEPTH 

251 · 500 IF I PER IF IPER IF $37 00 I PER LF $4(too f PER LF f PERLF 

OVER500LF I PER IF I PER IF $36 00 , PER LF $36 00 I PER LF I PER LF 

O· looLF I PER LF I PERLF $4700 I PER I F 155.00 ' PER LF ' PER LF 

101 • 2!50 LF IPERLF I PER LF $4200 ' PER LF $!5O.OO ' PER LF f PERlF 
<C'· 6'DEPiH 

251·500 LF IPERLF IPERlF $37,00 f PER LF $4400 I PER LF I PERLF 

OVER5OOLF I PER LF I PERLF $3600 I PE.R LF $41 .00 I PER LF I PERLF 

0 · 100 LF f PERLF I PER LF $49 00 I PER LF SMoo I PERLF I PER LF 

101 · 260LF f PER LF I PER LF $48.00 I PER LF $8100 I PER LF I PERlF 
6'· S· OEPiH 

251·500 LF I PERlF I PER IF $48,00 J PER LF $55.00 J PER LF I PER IF 

OVER 500 LF I PERlF I PER LF $4100 I PER LF $50 00 I PER LF I PER L,F 

O· loolF I PER LF I PER IF $58.00 I PER LF $72 00 I PER LF IPER LF 

101·260 LF I PER IF I PERlF $4900 I PER LF SMoo ' PERLF I PER IF 
8'· 10' OEPiH 

251 · 500 LF I PER LF I PERLF $48 00 I PER LF $81 ,OO / PERlF I PER LF 

OVER 500 IF I PER LF I PERLF $47 00 I PER LF $55 00 I PER LF IPERLF 

OEUVERY DAY AFTER RECEIPT OF ORDER I DAYS I OAYS ,.,. Required I CAYS 15 I DAYS IOAYS 

V .• FURNISH .. INSTALL HDH PIPE • MOO 

iwELLPOINTS (LU MP SUM) 
I PER DAY IPER DAY $1,00000 {PEROAY $2.500 00 I PER CAY IPERDAY 

IPER WEEK IPER WEEK $4.000 00 ' PER WEEK $9,000 00 { PER WEEK I PER WEEK 

0- 100 LF I PER LF I PER LF $8000 {PERLF $55.00 I PER LF I PER LF 

101 - 250 LF I PER LF I PER LF $55 00 I PER LF $50 00 I PER LF I PER LF 
T04' DEPTH 

251 - 500 LF I PER LF I PER LF $55 00 I PER LF $44 00 I PER LF I PER LF 

OVER 500 LF I PER LF I PER LF $55,00 I PER LF $42,00 I PER LF I PER LF 

0-I00LF I PER LF I PER LF $8000 I PER LF A,oo / PER LF I PER LF 

101 - 250 LF I PER LF I PER LF $55 00 I PER LF $55 00 I PER LF I PER LF 
4' - 6' DEPTH 

251 - 500 LF I PER LF I PER LF $55.00 I PER LF $50 00 I PER LF I PER LF 

OVER 500LF I PER LF I PER LF $55.00 I PER LF $48 00 I PER LF I PER LF 
-_ ...... _- -- _ ... _--- --~ 

_ .. _- ------- _ . __ .... - - - _ .. .. .. - L.. -
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- -

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB'12-1479-oS 24144 Detroit Road 921 east 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS WestJake, OH 44145 uwrence KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

8ECTION V • 8TORMWATER, WASTEWATER & WATER UTIUTlE8 

v., FURMIH & INSTALL HOPE PIPE ·1r 

rwe.LLPOINTS (lUMP SUM) 
I PEROAY I PEROAY I PEROAY I PER OAY I PEHOAY 

I PER WEEK I PER WEEK I PER WEEK I PER WEEK I PER WEEK 

0 - I00LF I PER LF I PER LF I PER LF I PER LF I PER LF 

101 - 250 LF I PERlF I PERLF I PER LF I PER LF I PER I F 
TO<4' OEPTH 

251 · 500LF I PERLF I PERLF I PER LF I PERlF I PER l F 

OVER 500 LF I PERLF I PERLF I PERLF I PER LF I PERLF 

o· l00 LF I PER LF I PERLF I PER LF I PER LF I PER I F 

101 · 25OLF I PER LF I PERLF I PER LF I PE.RLF I PER IF 
4' · S' OEPTH 

261 · 500 LF I PER l F I PER LF I PERLF I PER IF I PER LF 

OVER500LF I PER LF I PERLF I PERlF I PERLF I PERLF 

0 - I00LF I PERlF I PERLF . I PER LF I PER LF I PERLF 

101 - 250 IF I PE.RLF I PERLF I PER LF I PER LF I PER IF 
S'- a' OEPTH 

251 - 500lF I PER LF I PERlF I PER LF I PER LF I PER LF 

OVER 500 LF I PERlF I PERLF I PER LF I PE.RLF I PERLF 

O· I00LF I PER LF I PERlF I PER LF I PER IF I PER LF 

101 - 250LF I PER LF I PER IF I PER LF I PERLF I PER LF 
8'· 10' OEPTH 

251 · 500 LF I PER LF I PERLF I PERLF I PER IF I PER LF 

OVER500lF I PE.RLF I PERLF I PERLF I PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER' I DAYS I DAYS I OAYS I DAYS IOAYS 

v .• FURNISH & INSTALL HOPE PIPE • ;U" 

I PER DAY 'PER DAY ' PER DAY 'PER DAY ' PER DAY 
WELLPOINTS (LUMP SUM) 

' PER WEEK ' PER WEE K ' PER WEE K ' PER WEEK ' PER WEEK 

0 - 100 LF ' PER LF 'PER LF ' PER LF 'PER LF 'PER LF 

101 - 250 LF ' PER LF ' PER LF ' PER LF ' PER LF I PER LF 
TO 4' DEPTH 

251 - 500 LF 'PER LF 'PER LF 'PER LF 'PER LF 'PER LF 

OVER 500 LF ' PER LF ' PER LF ' PER LF I PER LF I PER LF 

0 - 100 LF ' PER LF ' PER LF 'PER LF 'PER LF ' PER LF 

101 - 250 LF I PER LF ' PER LF ' PER LF ' PER LF ' PER LF 
4' -6' DEPTH 

251 - 500 LF I PER LF 'PER LF 'PER LF 'PER LF 'PER LF 

OVER 500 LF ' PER LF ' PER LF ' PER LF ' PER LF ' PER LF 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

-

TABULATION 
Road Runner 

C-5quared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB'12·1479·D5 3547 53rd Ave West, 1327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 342~ Bradenton, FL 34208 Bradenton Fl 34282 

SECTION V • STORMWATER. WASTEWATER & WATER UTlUTlES 

V.I FURNISH & INSTALL HOPI! PIPE · 1r 

~llPOINTS (LUMP SUM) 
I PERDAY I PER DAY I PER DAY S800 00 I PER DAY I PERDAY 

I PER WEEK I PERWEEK I PERWEEK 14.500 .00 I PER WEEK I PER WEEK 

O· IOOLF ' PER IF $40 00 , PER LF I PER LF $31 00 / PER LF / PERlF 

101 · 250 LF I PER LF S58 00 I PER LF I PER LF $28 00 I PER LF I PERlF 
TO 4' OEPTH 

251 · 500 IF ' PER IF $58 00 / PER LF I PER IF S27 00 I PER LF / PERLF 

OIlER 500LF I PE.R LF 15200 / PER LF I PER LF $27 00 ' PER LF I PER IF 

O· 100 LF I PER LF 182.00 / PER LF I PER LF $33 00 ' PER LF ' PER LF 

101 - 250 LF I PER LF 180.00 / PER LF I PER LF $31 00 / PER LF I PER LF 
4' - 6' DEPTH 

251 · 500 LF I PER LF S58 00 I PER LF I PERLF $28 00 I PER LF I PER IF 

0llER5OOLF I PERlF S58 00 / PER LF I PERLF moo I PER LF I PERlF 

O· IOOlF I PER LF I PER LF I PERLF $3600 , PER LF I PERLF 

101 - 250 IF I PER LF I PER IF I PERLF $3300 I PER LF I PE.RlF 
6'- 6' DEPTH 

251 - 500 LF I PERlF ' PERLF I PER LF $31.00 / PERLF I PER IF 

OIlER 500LF I PER LF l PERLF I PER IF $3\OO ' PERLF ' PER LF 

0 - tOO IF I PER LF I PER LF I PER IF $37 00 I PER IF I PER LF 

101 - 250 LF I PER IF ' PER LF I PER LF $3500 ' PER LF I PER LF 
6'· 10' DEPTH 

251 - 500LF I PER LF I PERLF I PER LF $33 00 I PER LF I PERLF 

OVER 500LF I PER IF / PERLF I PERLF S33 00 J PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS IS / DAYS / DAYS 15 / DAYS I DAYS 

V .• FURNISH & INSTALL HOPE PIPE • 24" 

! 'PER DAY I PERDAY 'PER DAY S800 00 I PER DAY ' PER DAY 
WEllPOINTS (LUMP SUM) 

'PER WEEK I PER WEEK ' PER WEEK 14.500 00 / PER WEEK ' PER WEEK 

0-100LF j ' PER LF 572.00 I PEA LF ' PER LF $4100 I PER LF 'PER LF 

101 - 250 LF ' PER LF S7000 / PERLF ' PER LF S39 00 I PER LF I PER LF 
TO 4' DEPTH 

251 - 500 LF 'PER LF sas 00 I PER I F 'PER LF 137.00 I PER LF 'PER LF 

OVER 500 LF ' PER LF $&4 00 I PER LF 'PER LF $37 00 I PER LF 'PER LF 

0-IOOLF ' PER LF 174 00 / PER LF ' PER LF ~OO I PER LF 'PER LF 

101 - 250 LF ' PER LF $7000 / PER LF ' PER LF $4100 'PER LF 'PER LF 
4'-6' DEPTH 

251 - 500 LF ' PER LF S68 00 I PER LF 'PER LF $39 00 / PER LF 'PERLF 

OVER 500LF 'PER LF $66 00 I PER LF 'PER LF S39 00 I PER LF ' PER LF 
---
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

-
I 

TABULATION Oldc:utJ. SoutMm Group. Ine. 

I Ajax Paving Industries d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12·1479·DS 610 Gene Green Road 1451 Myrtle Street 2704105th Street Eu t P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34276 SarasoQ, FL 34234 Palmetto. FL 34221 Oneco Florida 34264 Zephyrhills, FL 33540 

SECTION V • STORMWATER. WASTEWATER & WATER UTILITIES 

v., FURNISH a INSTAU. HOPE PIPE • 24- • ContInued 

O·IOOLF I PER LF I PER LF S75 00 I PER LF WOO / PERLF IPERLF 

101 ·250 LF IPER LF I PERLF sea 00 I PER LF $8100 I PER LF IPERLF 
tr·8' DEPTH 

251·500 LF I PER LF I PERLF sea 00 I PER LF $5500 I PER LF IPERLF 

OVER5OOLF IPERLF I PER LF 160 00 I PER LF .~.OO I PER LF I PER LF 

O· looLF I PER LF IPER LF $8500 I PERLF Sn..OO I PER LF I PERLF 

'101,250 LF IPER LF I PER LF S70 00 I PER LF WOO l PER LF IPER LF 
8'· 10' DEPTH 

251,500 LF I PER LF {PER LF .7000 I PER LF $8, 00 , PER IF I PERLF 

OVER 500 LF IPERLF ' PER LF '10.00 I PER LF $58.00 I PER LF ' PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYSS ,DAYSS Aa RequQd I OAVSS 15 / DAYSS I DAYSS 

V.10 FURNISH a INSTAU. HOPE PIPE · 30" 

I PEROAY I PER DAY SI .ooo.oo I PER DAY '2.500.00 I PER OAY I PER DAY 
~LLPOINTS (LUMP SUM) 

I PER WEEK I PER WEEK ~.ooo,oo I PER WEEK $9,000 00 I PER WEEK IPER WEEK 

0 · 100 LF ' PER LF I PER LF 175.00 f PER LF S8800 / PER LF I PER LF ! 
101 · 250 LF I PER LF IPER LF $115.00 I PER LF $94 00 ' PER LF I PER LF 

TO,,'DE,PTH 
251 , 500 LF ' PER LF 'PER LF $115,00 I PER LF S88.OO I PER LF I PER LF 

OVER 500LF I PER LF I PER LF $115 00 I PER LF S83 00 I PER LF ' PER LF 

O·looLF 'PER LF I PER LF ses 00 I PER LF .II0oo / PERLF IPER LF 

101 · 250 LF I PER LF I PER LF . 7500 I PER IF 1106 00 I PER LF I PERLF 
... ,6" OEPTH 

261 · SOOLF ' PER LF I PER LF .7500 I PER LF UlJOO / PERLF I PERLF 

OVER 500LF I PER LF I PER LF $76 00 , PER LF $94 00 I PER LF IPERLF 

O-IOOLF I PER LF IPER LF $95 00 I PER LF $132.00 I PER LF I PER LF 

101 ·250 LF IPERLF IPE,R LF $8500 IPERLF "2700 I PER LF IPER LF 
6' ·8' DEPTH 

251·500 LF I PER LF I PER IF ses 00 ' PER LF "22,00 ' PER LF I PER IF 

OVER 500 LF I PER LF I PER IF 18500 / PER LF "111.00 I PER LF I PER LF 

O· looLF IPERLF IPER LF S95 00 I PER LF Sleo 00 I PER I F I PER LF 

101 · 2SOLF IPERLF IPER LF M500 / PER LF . , 43 00 I PER LF I PER LF 
8' . 10' DEPTH 

251 · 5OOLF I PER LF IPER I F sa5 00 I PER LF $1 3200 I PER LF IPERLF 

OVER5OOLF I PER LF I PER LF us 00 I PER LF .'27 oo / PERLF IPERLF 

OELIVERY DAY AfTER RECEIPT OF ORDER IDAYSS IDAYSS Aa RequinIcI l OAYSS 15 / DAYSS IDAYSS 
,- , 
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

- - - -

TABULATION Pavement Technology Cutler Repaving. Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB'12-1479-DS 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quany Drive 15401 AUco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

SECTION V • STORMWATER, WASTEWATER & WATER UTlUTlES 

Y.' FURNISH & INSTALL HOPE .... ~. 

O- IOOLF IPERLF I PER IF I PER IF I PER LF IPERLF 

101 · 25OLF I PER LF I PER LF I PER LF I PER LF I PERLF 
6' - 8' DEPTH 

2.51 - 500 LF I PER LF I PER LF I PER LF I PER LF I PERlF 

DVER 500 IF I PERLF I PER IF I PER LF I PE.R LF I PERLF 

O· I00LF I PERLF I PERLF I PER LF I PERLF I PER LF 

101·250 LF I PERLF I PER LF I PER IF I PER LF I PERLF 
8' . 10' DEPTli 

2.5, · 500 IF I PER LF IPERLF I PER LF I PER LF I PER IF 

OVER 500lF I PER LF I PER IF I PERlF I PER LF I PERlF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYSS I DAYSS I DAYSS I OAYSS I DAYSS 

Y.i0 FURNISH & INSTALL HOPE PIPE .30" 

I PERCAY I PERDAY I PER DAY I PER DAY I PEROAY 
WEUPOINTS (LUMP SUM) 

I PERWEEK I PERWEEK I PER WEEK I PER WEEK I PERWEEK 

O- I00LF ! PERLF I PERLF I PER LF I PER LF I PER LF 

101·250 LF I PERLF I PER LF I PER LF I PER LF I PERLF 
TO 4' OEPTH 

251 · 500 LF I PERLF f PERLF I PER LF I PER LF I PER LF 

OVER SOOLF I PER LF I PERLF I PER LF I PER LF I PER LF 

O· I00LF I PERLF I PER LF ! pER LF I PER LF I PERLF 

101 · 25OLF I PERLF I PERLF I PERLF I PER LF I PERLF 
.('. 6' DEPTH 

251 · 500 LF I PER LF I PERLF I PER LF I PER LF I PER LF 

OVER 500LF I PER LF I PERLF I PERLF I PER L.F I PERLF 

O· I00LF I PER LF I PER LF I PERLF I PERLF I PERLF 

101 · 25OLF I PERLF I PER LF I PERlF I PER LF I PER LF 
6' • 8' OEPTli 

251 · 500 LF I PER LF I PER l F I PER I F I PERLF I PERLF 

OVER SOOLF I PER LF I PER LF I PER LF I PER LF I PER l F 

O· I00lF I PER LF I PER l F I PERLF I PER LF I PERLF 

101 · 250 IF I PERLF I PER LF I PER IF I PERLF I PERLF 
8' • 10' CEPTH 

2.51 · 500 LF I PERLF I PERlF I PER LF I PERLF I PER LF 

OVER 500 IF I PER LF I PER LF I PERLF I PE.R IF I PER LF 

DELIVERY CAY AFTER RECEIPT OF ORDER I DAYS I CAYS I DAYS I DAYS I DAYS 

4/18/2013 149 of 225 



TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB '12·1479·0S 3547 53rd Ave West, .327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECnON V • 8TORMWATER, WASTEWATER & WATER ununEs 

v., FURNISH a INSTALL HOPE PIPE • 24" 

O· 100 LF I PER U' I PERLF I PER LF 14500 I PER LF I PERlF 

tOt · 250 LF I PER LF I PER U' I PER IF $43 00 I PER LF I PERLF 
6' · 8' DEPTH 

251 · 5OOLF I PER LF I PER LF I PER LF 14100 I PER LF I PERU' 

OVERSOOlF I PERLF I PER IF I PER IF 14100 ' PER LF I PERLF 

O· l00LF I PER LF I PERlF I PER LF 147.00 , PER LF I PERLF 

101 - 250 LF I PER LF I PERlF I PER LF 145 00 I PER LF I PER IF 
8'· 10' DEPTH 

251 - 500 IF ' PER IF I PER IF ' PER LF $43.00 'PER LF ' PER U' 

OVER 500LF ' PER IF I PERLF I PER IF $43 00 I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYSS I DAYSS ' DAYSS 15 / DAYSS I DAYSS 

V.10 FURNISH a INSTALL HOPE PIPE • 30" 

I PER DAY I PERDAY I PER DAY $80000 I PER DAY IPERDAY 
WEllPOINTS (lUMP SUM) 

I PERWEEK I PERWEEK I PER WEEK 14,500.00 I PER WEEK I PER WEEK 

O· l 00LF I PERLF I PERLF I PER LF leO 00 I PER LF I PERLF 

101 - 250 LF I PERLF I PER LF I PER LF 1.58 00 'PER LF I PERlF 
TO . ' DEPTH 

251 - 500 LF I PER LF ' PERLF I PER IF sse 00 I PER LF I PERLF 

OVERSOOLF I PER LF I PER LF I PER LF '58 00 I PER LF I PER IF 

O· I00LF I PERLF I PERLF I PER LF $&200 I PER LF ' PER IF 

101 - 250 IF I PER LF ' PERLF I PER LF leO 00 ' PER LF I PERLF 
. ' - 6' DEPTH 

251 - 500 LF ' PERLF I PER IF I PER LF 1.58 00 I PER LF I PER LF 

OVERSOO l F I PERLF ' PER LF I PER IF $58 00 , PER LF I PER LF 

O· IOOLF ' PER LF I PER LF I PERlF $&4.00 ' PERLF I PERLF 

101 · 250 LF I PER IF I PER IF I PERlF S62 00 I PER LF I PER IF 
6' - 8' DEPTH 

251 · 5OOLF I PERlF I PERLF I PER LF leO 00 I PER LF ' PERLF 

OVER 500LF I PER I F I PER I F ' PER I F leO 00 I PER LF I PERLF 

O· I00 LF ' PER I F I PER l F ' PERLF $MOO ' PER LF I PER LF 

101 · 250 LF I PER I F I PER LF ' PER LF $&4 00 I PER LF I PER LF 
8' · 10' DEPTH 

251 · 500 LF I PER IF I PER LF ' PER LF 16200 I PER LF ' PERLF 

OVER5OOLF I PER IF ' PERLF ' PER IF $&2 00 I PER LF I PER I F 

DELIVERY DAY AFTER RECEIPT OF ORDER ' DAYS ' DAYS I DAYS 15 ,DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- .-

TABULATION Olde-.sUe Southern Group, Inc, 

Ajax Paving Industries dlb/a APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt PavIng Systems 

IFB .12·1479·DS 510 Gene Green Road 1451 Myrtle Street 2704105th Street E.ast P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota. FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Z8phyrhms, FL 33540 

SECTION V .. STORMWATER. WASTEWATER & WATER UTlUTIES 

Y.U FURNISH & INSTALL HOPE PIPE .... 

I PER DAY I PER DAY 11 .00000 I PER DAY 12,500 00 I PER DAY I PER DAY 
WEUPOINTS (LUMP SUM, 

I PERWEEK I PERWEEK ... 000 00 I PER WEEK 59,000 00 I PER WEEK I PERWEEK 

O· l00lF I PER IF I PER LF 111000 I PER LF 514900 I PER LF I PERLF 

101 · 250 I F I PER IF I PER I F 110000 I PE.R LF 113800 I PERLF I PER IF 
T0 4' DEPTH 

251 · 500 LF I PER IF ' PER IF "0000 I PER LF 113200 I PERLF I PER LF 

OVER SOOlF I PERLF I PER LF 1100 00 I PER LF 1127.00 I PER LF I PER LF 

O· I00lF I PER LF I PER IF 111000 I PERLF "85.00 I PER LF I PER IF 

101·25OlF I PER IF I PER IF 1100.00 I PER LF 11&4,00 I PER LF I PERLF 
4'· 6' DEPTH 

251 · SOOlF I PER l F I PER LF "00 00 I PER LF "4900 I PER LF I PER LF 

OVER 500LF I PERlF I PER LF • 10000 I PER LF 1132.00 I PER LF I PERLF 

O· IOOLF I PER LF I PER IF 112000 I PERLF 1187,00 I PER LF I PER IF 

101 · 250 LF I PER LF I PER IF • 110.00 I PER LF 117800 I PER LF I PER IF 
6'· 8' DEPTH 

261 · SOOLF I PER IF I PER IF 111000 I PER LF 117100 I PER LF I PER LF 

OVERSOOLF I PERLF I PER LF 111000 I PERLF 11&4 00 I PER LF I PER LF 

Y.11 FURNISH & INSTALL HOPE PIPE ..... ContInued 

o· 'OOLF I PER LF I PER IF 1135.00 I PER LF "91100 I PERLF I PER LF 

101 · 25O l F I PER IF I PER IF '11000 I PER LF .,8700 / PERLF I PERLF 
8·· IO'OEPTH 

251 · 500 LF I PER LF I PERLF .,,000 I PERLF 1182 00 I PER LF I PER LF 

OVER 500lF I PERlF I PERLF 1110.00 I PER LF "85 00 I PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF OROE.R , DAYS ' DAYS ,.. Reqund I DAYS 15 1 DAYS , DAYS 

Y.U FURNISH & INSTALL HOPE PIPE .4Z' 

I PER DAY I PER DAY 11,000.00 I PER DAY 12.500 00 I PER DAY I PER DAY 
WEllPOINTS (lUMP SUM) 

I PER WEEK I PER WEEK .... 00000 I PER WEEK 19,000.00 I PER WEEK I PERWEEK 

0-I00lF I PER IF I PER IF 1121100 I PER LF 1183 00 I PER LF I PER IF 

101 - 250 IF I PER IF I PER IF $11800 I PERLF 1182.00 I PER LF I PERlF 
TO 4' DEPTH 

251 - 500 IF I PER IF I PER IF S \16.00 I PER LF 1171 ,00 I PER LF I PER IF 

OVER 500lF I PER IF I PER IF .,1800 I PERLF 118000 ' PERLF I PER IF 

0-I00 l F I PER IF I PER IF $121100 I PER LF 1209.00 I PER LF I PER IF 

101 - 250 IF I PER IF I PER I F SlI800 / PERLF 11911 00 I PER LF I PER IF 
4' · 6' DEPTH 

251 - 500 IF I PER IF I PER IF ',1800 I PER LF $187 00 , PER LF I PER IF 

OVER 500 IF I PER IF I PER IF 111600 I PER LF .,7800 I PER LF I PER IF 
. _ . . ---------_._-_. .- '----- . -- _.- --
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- - _. 

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothe,.. Rock 

IFB'12-1479·DS 2.4144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road I 

ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

8ECnON V • 8TORMWATER, WASTEWATER & WATER UnUTIE8 

Y.11 FURMIH & INSTALL HOPE PIPE - ... 

I PERDAY I PER CAY I PER DAY I PER DAY I PER DAY 
WELlPOINTS (LUMP SUM) 

I PERWEEK I PER WEEK I PERWEEI< ! PER WEEK I PERWEEK 

0 · lOOLF I PER LF I PER LF I PERLF I PER IF I PER IF 

101 - 250 LF ! PER LF IPERLF I PER LF IPER LF I PER LF 
TO~' DEPTH 

251· SOO LF I PER LF I PER LF I PER LF I PERLF I PERLF 

OVER 500 LF I PERLF I PER LF ' PER LF { PER LF { PERLF 

O- IOOLF I PER LF ' PERLF I PER LF { PER LF I PERLF 

101 · 2SOLF { PER LF I PERLF { PER LF { PER LF I PER LF 
4'- S' OEPTH 

251 - SOO L.F { PER LF I PER IF I PER LF I PERLF { PER LF 

OVER 500LF I PER LF { PERLF { PER IF I PER LF { PER LF 

0 - looLF { PERLF I PERLF { PER LF I PEIHF { PER LF 

101 ·250 LF {PERLF ' PER LF I PER LF { PER LF ' PER LF 
6' • II' DEPTH 

251 - 500 LF { PER L.F { PER LF I PER LF I PER LF { PER LF 

OVERSOOLF I PER LF I PER IF I PER LF 'PER LF I PERLF 

Y.11 FURNISH & INSTALL HOPE PIPE . ,." • ContInued 

0 · 100 LF I PERLF { PERLF IPERLF I PERLF I PER LF 

101 · 250 LF I PERLF { PERLF I PERlF { PER LF I PERLF 
II' • 10' DEPTH 

251 · 500 LF { PERLF { PERlF { PER LF I PERlF {PERLF 

OVER SOO IF ' PER LF { PER LF { PER LF I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER { DAYS I DAYS I DAYS { DAYS ' DAYS 

Y.12 FURNISH & INSTALL HOPE PIPE • 42" 

IPER DAY I PER DAY I PER DAY IPER DAY IPER DAY 
WELLPOINTS (LUMP SUM) 

I PER WEEK I PER WEEK I PER WEEK I PER WEEK I PER WEEK 

, 0 - 100 LF I PER LF I PER LF IPER LF IPER LF IPER LF 

101 - 250 LF I PER LF I PER LF I PER LF I PER LF I PER LF 
TO 4' DEPTH 

251 - 500 LF I PER LF I PER LF I PER LF I PER LF I PER LF 

OVER 500LF I PER LF I PER LF I PER LF I PER LF I PER LF 

0-I 00LF I PER LF I PER LF I PER LF I PER LF I PER LF 

101 - 250 LF I PER LF I PER LF I PER LF I PER LF I PER LF 
4' - 6' DEPTH 

251 - 500 LF I PER LF I PER LF I PER LF I PER LF IPER LF 

OVER 500 LF I PER LF I PER LF I PER LF I PER LF I PER LF 
-- - ---
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

-~~-~.'-

_ .. .. - --

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt HlghwaV Signs, Inc. Woodruff & Sons, Inc. 

IFB 112·1479·05 3547 53rd Ave West., fl.327 P.O. Box 367 4421 12th Street Ct east P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION V • STORMWATER, WASTEWATER & WATER UTlUnES 

Y.U FURNSH & INSTALL HOPE PIPE • W 

~POINTS (LUMP SUM) 
I PER DAY I PER DAY I PER DAY S8OO00 I PER DAY I PER DAY 

I PER WEEK I PER WEEK I PERWEEK 14.500.00 I PER WEEK I PER WEEK 

0 - l00LF I PER LF I PER LF I PER LF see 00 , PER LF I PERLF 

101 - 250 LF ' PER LF I PER LF ' PER LF see 00 ,PER LF ' PER LF 
TO 4' DEPTH 

251 · 500 LF ' PERLF I PERLF I PER LF $84 00 I PER LF I PERLF 

DVER500LF I PER LF IPERLF I PERLF $84.00 ,PER LF I PER LF 

o· 100LF I PER LF IPERLF I PER LF 170.00 ,PER LF I PER LF 

101 · 250 LF I PER LF IPERLF I PERLF see.OO I PER LF ' PER LF 
4' · 6' OEPTH 

251 · 500 LF I PER LF ' PER LF I PER LF see.OO 'PER LF , PER LF 

OVER 500LF I PER LF ' PERLF ' PER LF see 00 I PER LF ( PER LF 

O- IOOLF ' PER LF I PERlF ' PER LF 17200 (PER LF ( PERLF 

101 • 250 LF ( PER LF ' PER LF ' PER LF IlOIlO I PER LF I PERLF 
6' · 8' DEPTH 

251 · 5OOLF I PER LF I PER LF ( PER LF see,oo I PER LF I PERLF 

OVER 500LF ( PER LF ( PERLF ' PERlF sea 00 I PER LF I PERLF 

Y.11 FURNISH & INSTALL HOPE PIPE ·31" • ContInued 

O. I00LF I PER IF ' PER LF I PER LF '74 00 ' PER LF I PER LF I 

'101 · 250 LF I PER LF I PER IF I PER IF '72.00 I PER LF I PER LF 
6' • 10' DEPTH 

251 . 500 LF I PER LF ' PER LF I PER LF see 00 'PER LF I PER LF 

OVER5OOLF ( PERLF I PERLF ( PERlF see.OO f PER LF ( PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS 15 'DAYS I DAYS 

Y.12 FURNISH & INSTALL HOPE PIPE ·42" 

/ PER DAY /PER DAY / PER DAY 
WELLPOINTS (LUMP SUM) 

S800 00 ,PER DAY / PER DAY I 

/PER WEEK /PER WEEK / PER WEEK 14,50000 f PER WEEK / PERWEEK 

0- 100 LF / PER LF / PER LF / PER LF see.OO ,PER LF /PER LF 

101 - 250 LF / PER LF / PER LF / PER LF $8400 I PER LF / PER LF 
TO 4' DEPTH 

251 - 500 LF / PER LF /PER LF /PER LF S82.00 IPERLF / PER LF 

OVER 500 LF / PER LF /PER LF / PER LF moo IPERLF ' PER LF 

0 - 100LF ' PER LF 'PER LF 'PER LF see 00 I PER LF ' PER LF 

101 - 250 LF ' PER LF ' PER LF ' PER LF see 00 I PER LF ' PER LF 
4' -6' DEPTH 

251 - 500 LF 'PER LF 'PER LF 'PER LF $84 00 , PER LF 'PER LF 

OVER 500 LF 'PER LF 'PER LF 'PER LF SS4 00 'PER LF 'PER LF .-
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- ~- ' . 

TABULATION Oldcastle Southem GrouP. Inc. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt. Inc. Asphalt Paving Systems 

IFB'12-1479-0S 510 Gene Green Road 1451 MyrtJe Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 3-423-4 Palmetto, FL 3-4221 Oneco, Florida 34264 Zephyrhills, FL 33MO 

SECTION V • STORMWATER, WASTEWATER & WATER ununEs 

Y.U FURNISH. INSTALL HOPE PIPE - 4Z' • Continued 

O· loolF I PER IF I PER LF SIlO 00 ' PER IF 1220 00 , PER LF I PERLF 

I 101 · 250 LF I PER LF I PER LF 112000 ' PERLF S20800 ' PER LF I PER LF 
6' . IrDEPTH 

251 · 500 IF I PER IF I PER LF 112000 I PERLF 118800 {PER LF I PER IF 

OVER SOO IF { PER IF I PER LF 112000 , PER IF 11151.00 ' PER LF I PER LF 

O· lOOLF I PER LF I PER LF 1150.00 I PeRLF 1~2.oo I PER LF I PER LF 

101 · 250 LF I PER LF I PER LF 113000 I PERlF 1231 00 I PER LF I PER LF 
8'· 10' DEPTH 

251 - 5OOLF I PERlF I PER LF 1130 00 / PER LF 1220 00 , PER LF I PER LF 

OVER5OOlF / PERlF / PER IF 1130 00 I PER LF I20e 00 / PER LF I PER LF 

DEUVERY DAY AFTER RECEIPT OF ORDER' I DAYS ' DAYS AlR~ / OAYS Hi / DAYS I DAYS 

Y.n FURNIIH. INSTALL HOPe PIPE . 41" 

I PER OAy / PERDAY 11 ,00000 /PER DAY 12,500 00 I PER DAY I PER DAY 
WEllPOINTS (LUMP SUM) 

I PER WEEK I PER WEEK 14,000 00 I PER WEEK " .000 00 , PER WEEK I PERWEEK 

O· looLF I PER LF ' PER LF 1172.00 I PER LF S220 00 I PER IF I PER LF 

101·250 LF I PER LF I PER IF 1180oo / PERLF I20e 00 I PER LF I PER LF 
TO . ' DEPTH 

251 · 500 LF I PER LF I PER IF Sleo 00 ,PER LF 118800 I PER LF ' PERLF 

OVER5OOlF IPER IF I PER IF Sleo 00 ' PER LF 118700 I PER LF I PERLF 

O·looLF I PERlF I PERlF 1172.00 IPERLF 1242.00 I PER LF I PER LF 

101 · 250LF I PER LF I PER IF 118000 , PER LF 123100 I PER LF I PER LF 
C'. 6' DEPTH 

I 251 · 500 LF I PER LF I PER IF lleo 00 I PER LF 1220 00 I PER LF I PER IF 

OVER5OOLF ' PERLF I PER IF 118000 I PERLF S2Oe.00 I PER LF I PER LF , 

o · looLF I PER LF I PERLF lUI' 00 ' PeRLF S253 00 I PER LF I PERLF 

101 • 250 LF I PER LF I PER LF 117000 I PER LF I~~oo I PER IF I PER IF 
6'· 8' DEPTH 

251 · SOO LF I PER LF I PERLF SI7000 I PeR LF S231 00 I PER LF I PER IF 
I 

OVER 500 LF I PERlF I PER IF S17000 I PER LF 122000 I PER LF I PERLF I 

o 100 LF I PER I F I PERLF S200 00 , PER LF S27500 ' PER LF I PER I F 

101 · 25O LF ' PERlF I PER l F Slao 00 ' PER LF 1264 00 ' PER LF I PERLF 
8' • 10' DEPTH 

I 251 · 500 LF I PER LF I PER IF Itao 00 ' PER IF 1253 00 I PeR LF I PER LF 

OVER5OOLF I PER IF I PERlF llao 00 I PeR LF S2(2oo I PER LF ' PER LF 

OEUVERY DAY AFTER RECEIPT OF ORDER. ' DAYS I DAYS AI Required I DAYS 15 ' DAYS I DAYS ---.J - - --- - - - --- - -- -- -- ---- ---- --- -- --- --
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

TABULATION Pavement Technology Cutler Repaving, Inc. FD5 Farabee LLC 5MR Aggregates, Inc. Younqulst Brothers Rock 

IFB '12·1479·05 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 A1lco Road 
ROAD BUILDING MATERIALS Westlake,OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort My_ers, FL 33913 

SECTION V • STORIIWATER. WASTEWATER & WATER UTlUTlE8 

V.12 FURNISH & INSTALL HOPE PIlE .4Z" 

0 - looLF I PER LF I PEA LF I PER LF I PER LF I PER LF 

101·250 LF , PER LF / PER IF , PER LF I PER LF I PER LF 
6" . 8' DEPTH 

251 - 500 LF I PERLF I PEALF I PERLF I PER LF I PERlF 

DVER500LF I PERLF IPERLF I PER IF ' PER IF I PERLF 

O· looLF , PER IF I PERlF I PER IF I PERLF I PER LF 

101 · 25OLF I PEA LF I PER LF I PER LF I PER IF I PERlF 
8' . 10' DEPTH 

251·500 LF I PER LF I PERlF I PERLF I PER LF I PER LF 

OVER5OOLF I PER LF I PER IF I PE.R IF ' PERLF I PE.RLF 

DELIVERY DAY AFTER RECEIPT OF ORDER ' DAYS ' DAYS , DAYS I DAVS I DAYS 

V.13 FURNISH a INSTALL HOPE PIPE ...... 

I PERDAY I PER DAV I PER DAY I PER DAY ' PER DAY 
WaLPOINTS (LUMP SUM) 

, PERW1:EK I PER WEEK I PER WEEK I PERWEEK ' PER WEEK 

O·looLF ' PER IF I PER LF I PER LF I PER LF I PER LF 

101 · 250 LF I PERLF I PERLF I PERlF ' PER LF I PER IF 
TO " . DEPTH 

251 · 5OOLF I PER LF I PERLF ' PER LF I PERlF I PERLF 

OVER 500LF I PER LF ' PER LF I PER LF ' PER LF I PE.R LF 

O· looLF , PER IF I PER LF I PERLF I PER LF I PERlF 

101 · 250 LF I PER LF I PERLF I PER LF ' PER IF / PER LF 
04' - 6' DEPTH 

251·5OOLF I PER LF I PERLF I PERlF I PERlF ' PER LF 

OVER5OOLF I PER IF I PERLF I PERLF I PER LF I PER LF 

0 - IOOlF I PER LF I PERLF I PER LF I PERLF I PER IF 

101 - 250LF ' PER LF IPERLF I PER LF I PERLF I PERlF 
6".8' DEPTH 

251 · 500 LF I PER LF IPERLF I PERLF I PER LF I PERlF 

OVER5OOLF 'PER LF IPERLF I PER LF IPERLF I PER LF 

o 100 LF I PER LF IPER LF I PER LF IPER LF {PER LF 

·'01 · 250LF IPERLF I PER LF 'PER LF 'PER LF IPER LF 
8'· 10' DEPTH 

251 - 500 LF I PERLF I PER LF I PERLF I PER LF I PER LF 

OVER500LF I PERLF IPERLF I PERLF I PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 
- -- - - - - -- - - -- -- - -- -- -- -- --- --- ---
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C.squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB.12·1479·DS 35047 53rd Ave West, 1327 P.O. Box 367 4421 12th Street Ct E.aat P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION V • STORIIWATER, WASTEWATER & WATER UTlUT1ES 

Y.U FURMIH a INSTALL HOPE PIPE . 42" 

O· looLF IPERlF I PER LF I PERLF SIlO 00 I PER LF I PERLF 

101 · 250LF I PERLF I PER IF I PERLF sea 00 I PER LF I PER LF 
6'· s · DEPTH 

251 · SIlO IF I PER IF I PER LF I PER IF sse 00 I PER LF I PERLF 

OVER5OOlF I PER LF I PER LF I PERLF $8800 I PERLF IPERlF 

O· IOOLF I PER IF I PER IF I PERLF S92 00 / PER LF I PER LF 

101·250 LF I PER LF I PER LF I PERlF SIlO 00 f PER LF I PER IF 
8'· laDEPTH 

251 · SIlO IF ' PER IF I PER LF ( PERLF sea 00 f PER IF I PERlF 

OVER SOOLF IPER IF I PER IF I PER IF S88 00 I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS Ui l OAYS I DAYS 

Y.U FURNIIH a INSTALL HOPE PIPE . .... 

I PER DAY I PERDAY I PER DAY saoooo I PER DAY I PER DAY 
WEllPOlNTS (LUMP SUM) 

I PER WEEK I PERWEEK I PER WEEK " .50000 I PER WEB< I PER WEEK 

O·IOOlF IPERLF ' PER IF I PER LF $11000 I PER LF I PERlF 

101 · 250 LF I PER IF I PER LF ( PER IF S88 00 I PER LF I PERLF 
TO 4' DEPTH 

251 · SOO IF I PERlF I PER LF I PER IF $88 00 I PER LF ' PERLF 

OVER SOOlF I PER IF I PERLF I PER IF see 00 f PER LF I PERLF 

O· looLF I PERlF I PER LF I PER IF $92.00 I PER LF I PER IF 

101 · 250 IF / PER LF I PER LF I PER IF SIIO.OO I PER LF I PER LF 
4'· 6' DEPTH 

251 · 500 IF I PERLF I PER IF I PER LF sea 00 / PER LF I PERlF 

OVERSOOLF I PER LF I PER LF I PER LF S88 00 I PER LF I PERLF 

O· lOOlF ' PER IF / PER LF I PER LF $~OO / PERLF I PER LF 

101 · 2SO LF I PER IF I PER LF I PER LF mOO / PERLF / PER IF 
tr · 8' DEPTH 

251 · SOO IF I PERlF I PERLF I PERLF SIlO 00 / PER LF I PERlF 

OVER SOO LF / PER IF I PER I F I PER LF SIlO 00 I PER LF I PERLF 

O' IOO l F I PER LF I PERlF I PER l F SII800 / PER LF I PERLF 

101 · 2S0 LF / PER l F I PERLF I PER I F $94 00 I PER LF I PERLF 
S·· la DEPTH 

251 · 500 LF I PER l F I PERLF I PER IF $92 00 ( PER LF I PER IF 

OVER SIlO LF I PERLF I PER IF I PERLF 192 00 I PER LF I PERlF 

OELIVERY DAY AFTER RECEIPT OF ORDER / DAYS I DAYS I DAYS IS / DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- - .. 

TABULATION OldcutJe Southern Group, Inc. 

Ajax Paving Industries d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt. Inc. Asphalt Paving Systems 

IFB '12·1479·0S 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 3-C221 Oneco, Florida 3-C264 Zephyrhills, FL 33540 

SECTION V - STORMWATER, WASTEWATER & WATER UnUTIES 

Y.1. FURNISH & INSTALL HOPE PIPE • 54" 

~ElLPOINTS (LUMP SUM) 
I PER DAY I PER DAY $1 ,00000 I PERDAY 12,500 00 I PER DAY I PER DAY 

I PER WEEK I PER WEEK $4.000 00 'PER WEEK '9,000 00 , PER WEEK I PE.RWEEK 

O· l00Lf I PER Lf I PER LF $220 00 I PER Lf .242.00 'PER LF I PER IF 

101 - 250 LF ' PER LF I PER LF .210 00 I PER LF 123100' PER LF I PER LF 
TO.' DEPTH 

251 · 500 LF I PERlF I PERLf '21000 I PER Lf '220.00 I PER LF ' PER LF 

OVER5OOLF I PERLF I PER LF .21000 I PeR Lf .209 00 I PER LF I PER LF 

o · lOOlF I PE.R LF I PER LF .220 00 'PER LF .2&400 ,PER Lf I PERLf 

101 · 250LF I PER LF I PERLF $21000 , PER LF 125300 I PER Lf I PER LF 
4'· 6' DEPTH 

251 · 500LF I PER LF I PER LF $21000 'PER LF 124200 I PER Lf ' PER LF 

OVER5OOLf ' PERLF ' PERLF 121000 ,PER Lf 1231 00 I PER LF IPERLf 

O· 100 LF I PER IF ' PERLF 122500 I PER Lf 128&.00 ,PER LF I PER LF 

101 - 250 LF ' PER LF ' PER LF 1220 00 I PER LF .27& 00 I PER Lf I PER LF 
6" . 8" DEPTH 

251 · 500 LF I PER LF I PERLF 122000 I PER Lf 1264 00 I PER Lf ' PER LF 

OVER 600LF I PER LF I PERLF 1220 00 'PER Lf $25300 ,PER LF ' PERlF 

O· I00Lf ' PER LF ' PER LF .22500 'PE.R Lf S330.00 ,PER Lf ' PER LF 

lOI · 25OLF ' PER LF / PER LF 1220 00 / PER LF $319.00 I PER Lf I PER LF 
8" · IaDEPTH 

251 · 600LF I PER LF ' PER LF .22000 'PER LF S308 00 ,PER LF I PERLF 

OVER 600LF I PER LF ' PER LF .220 00 , PER LF .29700 'PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS AI Requited , DAYS 15 , DAYS I DAYS 

Y.11 FURNISH & INSTALL HOPE PIPE • 10" 

~llPOINTS (lUMP SUM) 
/ PER DAY I PER DAY " ,00000' PER DAY 12,500 00 ' PER DAY / PER DAY 

IPERWEEK / PER WEEK $4,000 00 I PER WEEK '9,000 00 I PER WEEK / PERWEEK 

0 · 100 IF / PER IF / PER IF 1240 00 , PER LF 1297 00 , PER LF / PER LF 

101·250 IF / PER IF IPER IF 123000 I PER LF 12M 00 , PER LF / PER LF 
TO 4' DEPTH 

251·500 IF / PER IF / PER IF 123000 I PER LF 127600 I PER LF / PER LF 

OVER 500 LF I PER LF I PER IF .230 00 , PER LF S264 00 I PER LF / PER LF 

O· IOOLF / PER LF / PER IF .240 00 I PER LF 131900 ' PER LF / PER IF 

101·250 LF / PER IF /PER IF .230 00 I PER LF S308 00 ' PER LF / PER LF 
4' ,6' DEPTH 

251·500 LF I PER LF I PER LF .240 00 I PER LF 1297 00 ' PER LF / PER LF 

OVER 500 LF / PER IF /PER IF U40 00 'PER LF .288 00 ' PER LF / PER IF 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 
_ .. 

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB'12-1479-DS 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Qua.rry Drive 16401 A1lco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, Fl ~211 Sarasota, FL 34240 Fort Myers, FL 33913 

SEcnON V • STORMWATER, WASTEWATER & WATER UTlUT1ES 

Y.14 FUANIIH & INSTALL HOPE PIPE ·54-

I PER DAY I PERDAY I PERDAY I PER DAY I PEROAY 
WEllPOINTS (LUMP SUM) 

I PER WEEK I PER WEEK I PER weEK I PER WEEK I PER weEK 

O· l00LF I PERLF I PE.R LF I PERLF ( PER LF I PER LF 

101 · 250 LF I PER LF I PERLF I PERLF I PER LF I PER l F 
T04' OEPTH 

251·500 IF IPER LF I PER LF I PER LF I PER LF I PER LF 

OVER 500lF I PERL.F I PER LF I PERLF I PER LF I PERLF 

O· I00LF I PERLF I PER LF I PER LF I PER LF I PER LF 

101 · 250 LF I PERLF I PER LF I PER LF I PERLF I PER LF 
4'· S' DEPTH 

251·500 LF I PER LF I PER LF I PERLF I PER LF I PERLF 

OVER500LF I PER LF I PER LF I PER LF I PER LF I PERLF 

O· I00LF I PER LF I PER LF I PER LF I PER LF I PER LF 

101 · 250 LF I PER LF I PER LF 
6' . S' DEPTH 

I PER L.F I PERLF I PER LF 

251 · 500 LF I PERLF I PERLF I PER LF I PER LF I PER LF 

OVER 500 LF I PERLF I PER LF I PERLF ( PER LF I PER LF 

O· I00LF I PER LF I PERLF I PER LF I PER IF I PERLF 

101·250 LF I PER IF I PERLF I PER IF I PERLF I PERLF 
8' · IO'OEPTH 

251 · 500LF I PERLF I PER If I PER IF I PER LF I PER LF 

OVER 500LF I PER LF I PERLF I PERLF I PER IF I PER LF 

OEUVERY DAY AFTER RECEIPT OF OROER I DAYS I DAYS I DAYS I DAYS I DAYS 

Y.n FURNISH & INSTALL HOPE PIPE -10" 

I PER DAY IPER DAY IPER DAY I PER DAY I PER DAY 
WElLPOINTS (LUMP SUM) 

IPERWEEK IPERWEEK IPER WEEK IPERWEEK I PER WEEK 

0- 100 LF I PER LF I PER LF IPER LF IPER LF I PER LF 

101 - 250 LF I PER LF IPER LF IPER LF I PER LF I PER LF 
TO 4' DEPTH 

251 - 500 LF I PER LF I PER LF IPER LF I PER LF I PER LF 

OVER 500LF I PER LF IPER LF I PER LF IPER LF I PER LF 

0- 100 LF I PER LF I PER LF I PER LF I PER LF IPER LF 

101 - 250 LF I PER LF I PER LF I PER LF I PER LF I PER LF 
4' - 6' DEPTH 

251 - 500 LF I PER LF I PER LF I PER LF I PER LF I PER LF 

OVER 500 LF I PER LF I PER LF I PER LF I PER LF I PER LF 
----_. __ ._ ------ _ ... .. _ -- -
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

-

TABULATION 
Road Runner 

C-Squared Oneco Concrete & AsphaJt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB 11 2-1479-05 3547 53rd Ave West, 1327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 
ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION V • STORMWATER. WASTEWATER & WATER UTlUTIES 

Y.14 FURNISH & INSTALL HOPE PIPE - ..... 

I PERDAY I PER DAY 
WE.lLPOINTS (LUMP SUM) 

I PER DAY seoo 00 I PER DAY I PEROAY 

I PER WEEK I PER WEEK I PER WEEK $<&.50000 , PER WEEK I PERWEEK 

O· 100LF I PER LF I PER LF I PER LF .,3, 00 I PER LF I PERLF 

101 · 25OLF I PER LF I PER LF I PER LF $129 00 ' PER LF I PERLF 
T0 4' OEPTH 

251 · 500LF I PER LF I PER LF I PERLF 112700 , PER LF I PER LF 

OVER500LF I PER LF I PERLF I PERLF "27,00 I PER LF I PER LF 

O· I00LF I PER LF I PER LF I PER LF .,33 00 I PER LF I PERLF 

101 · 250 LF I PER LF I PERLF 
4'· S' DEPTH 

I PER LF 113100 I PER LF I PER LF 

251 · 500 LF I PER LF I PERLF I PERLF 112900 I PER LF I PERLF 

OVER 500LF I PER LF I PER LF I PER LF 112900 , PER LF I PER LF 

O· 100 LF I PER LF I PER LF I PERLF 1136 00 I PER LF I PERLF 

101·2S0LF I PER LF I PERLF 
6' · S' DEPTH 

I PER LF 113300 IPERlF I PER LF 

251·500 LF I PERLF I PERLF IPER LF 1131 00 , PER IF I PERLF 

OVER 500LF I PER LF I PER LF I PERlF .,3100 I PER LF I PER LF 

O· IOOlF ' PER LF I PER IF I PER IF "3700 , PER LF I PER LF 

101·2S0LF I PERlF I PER LF 
S' • 10' DEPTH 

{PERlF "35 00 ' PER LF I PERLF 

251 · 500 LF ' PER LF {PER IF I PERlF 1I3300'PERLF I PERLF 

OVER 500LF I PER LF I PER LF { PER LF 1133 00 I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF OROER I DAYS I DAYS I DAYS IS / DAYS I DAYS 

Y.11 FURMIH & INSTALL HOPE PIPE • SO" 

' PER DAY ' PER DAY ' PER DAY seoo 00 I PER DAY ' PER DAY 
WELL POINTS (LUMP SUM) 

' PER WEEK ' PER WEEK ' PER WEEK $4,500 00 , PER WEEK 'PER WEEK 

0·100 LF ' PER LF ' PER LF 'PER LF • 172.00 , PER LF 'PER LF 

101 - 250 LF 'PER LF 'PER LF ' PER LF 1170 00 I PER LF 'PER LF 
TO 4' DEPTH 

251 - 500 LF 'PER LF 'PER LF 'PER LF $1 SS 00 I PER LF ' PER LF 

OVER 500 LF ' PER LF , PER LF ' PER LF S ISS 00 , PER LF ' PER LF 

0 - 100 LF ' PER LF ' PER LF ' PER LF S174 00 l PERLF ' PER LF 
I 

101 - 250 LF ' PER LF ' PER LF i ' PER LF 117200 I PER LF 'PER LF 
4' - 6' DEPTH 

251 - 500 LF 'PER LF 'PER LF 'PER LF S17000 I PER LF ' PER LF 

OVER 500 LF ' PER LF 'PER LF 'PER LF .,7000 I PER LF 'PER LF 
~---- ----- .-- ------- --- ---- --_ .... _-- .. - -
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

.. 

TABULATION Oldeulle Southern Group, Inc. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt. Inc. Asphalt Paving Systems 

IFB .12-1479-05 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Flortda 34264 Zephyrhills, FL 33540 

SECTION V • STORMWATER, WASTEWATER & WATER unUTIES 

v.u FURNISH. INSTALL HOPE PIPE - 10" • Continued 

O· I00lF I PERLF I PERLF $240 00 , PER LF 134100 ,PER LF I PER LF 

101 · 250LF ' PER LF I PER LF .240 00 , PER LF S330 00 'PER LF ' PER LF 
6'· S· DEPTH 

251 · 500 LF I PERLF ' PER LF 1230 00 I PER LF S30800 I PER LF ' PERLF 

OVER 500LF I PER LF I PERLF S23000 I PER LF $28700 , PER LF I PER LF 

O· I00lF I PER LF ' PER IF $2!O.00 ' PER LF $38500 I PER LF I PERLF 

101 · 250 LF ' PER IF I PER LF 1240 00 , PER IF S385 00 , PER LF ' PERLF 
8' • 10' DEPTH 

251 · 500 IF ' PER LF I PER LF $24000 I PER LF S363 00 ,PER LF ' PER IF 

OVER 500lF , PERLF ' PER LF 1240.00 , PER LF 134100 (PER LF I PERLF 

DEUVERY DAY AFTER RECEIPT OF ORDER ' DAYS I DAYS ..... Requftd I DAYS 15 I DAYS ' DAYS 

V.11 FURNISH. INSTALL CONCRETE STORM DRAIN • 15- DIAMETER 

I PERDAY I PER DAY 
WELLPOINTS (LUMP SUM) 

SI ,OOO 00' PER DAY '2,50000 ' PER DAY I PER DAY 

' PER WEEK I PER WEEK "'.000 00 , PER WEEK 18.000 00 ' PER WEEK I PERWE.EK 

0 · 100 LF I PERLF I PER LF ....... 00 I PERLF $50 00 , PER LF I PERLF 

101 · 250 LF ' PER LF ' PER LF 13800 I PER LF ...... 00 IPERLF I PER LF 
TO ~' OEPTH 

251 · 500 LF I PERLF I PER LF 13100 'PER LF S39 00 ,PER LF ' PER LF 

OVER 500 LF ' PER LF I PERLF $31 00 ' PER Lf 133.00 I PER IF I PERLF 

O· I00LF I PERLF ' PER LF ...... 00 ' PERLf $8100 I PER Lf ' PER LF 

101 · 250 LF I PER LF ' PERLF S40.00 ' PER LF 155.00 ' PER Lf {PER LF 
.. ·· 6· DEPTH 

251 · 500 LF ' PER LF ' PER LF S38 00 , PER LF S50 00 , PER LF ' PER LF 

OVER500LF I PERLF I PERLF .3S 00 I PER LF ....... 00 / PERLF I PE.R LF 

O· I00lF I PERLF I PER LF sse 00 I PER Lf 172.00 , PER LF I PERLF 

101 · 250LF I PER LF I PER LF .5100 / PER LF see 00 , PER LF ' PER LF 
6' • 8' DEPTH 

251 · 500 LF I PER LF I PER LF $SO.OO I PER LF $81.00' PER LF I PER LF 

OVER 500 LF I PER I F I PER LF ISO 00 ,PER Lf 155 00 I PER LF I PER I F 

O· 100 l F I PER LF I PER LF 156 00 'PER LF $83 00 I PER Lf I PE1HF 

101 · 250 LF ' PER Lr I PER LF .5100 {PERlF In 00 ' PER LF ' PER LF 
8·· IO'OEPTH 

251 • 500 I F {PER LF I PER LF S50 00 'PER LF 17100 'PERLF I PER LF 

OVER500LF I PER IF I PERLF ISO 00 , PER LF S68 00 {PER LF I PER LF 

DEUVERY DAY AFTER RECEIPT OF ORDER {DAYS ' DAYS Aa Reqund ' DAYS IS/DAYS I DAYS 
---- . -~~ -- - - -- -
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

.. 

TABULATION Pavement Technology CutJer Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB'12-1479-DS 2 .. 144 Detroit Road 921 Ea.st 27th Street P.O. Box 110615 5875 Quarry Drive 15401 A1lco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 Lakewood Ranch. FL 34211 Sarasota, FL :W2.40 Fort Myers, FL 33913 

8ECnON V • 8TORIIWATER, WASTEWATER & WATER ununE8 

V.11 FURNISH & INSTALL HOPE PIPE -10" 

0 - I00LF (PER LF ( PER IF ( PER LF ( PER LF ( PERLF 

101 - 25OLF I PER LF I PER IF ( PER LF ( PER LF I PER LF 
6'- Il' OEPTH 

2.51 - 500 IF (PERlF I PER LF ( PERLF I PER IF I PERlF 

OVER500lF ( PER LF I PER LF I PEALF ( PER LF ( PERLF 

0 - 100 LF ( PERLF I PERlF I PER IF ( PER IF I PER IF 

101 - 250 LF I PER LF I PER IF ( PER IF I PER IF ( PERlF 
1I' - IO'DEPTH 

251 - 600 IF I PER IF I PERlF I PER IF ( PER LF I PERLF 

DVER600 LF I PER IF ' PER LF ' PER IF (PER LF I PERlF 

DeliVERY DAY AFTER RECEIPT OF ORDER ' DAYS ' DAYS I DAYS ' DAYS I CAYS 

V.1' FURNISH & INSTALL CONCRETE STORM DRAIN - 11" DIAMETER ! 

iWEUPOINTS CLUMP SUM) 
I PER CAY 'PER DAY I PER DAY I PER DAY I PER DAY , 

( PER WEEK ' PER WEEK I PER WEEK I PERWEEK I PER WEEK 

O- IOOlF I PERlF I PERlF I PERlF I PERLF I PERLF 

101 - 250 LF I PERLF I PERLF I PER IF I PERlF ' PERLF 
T04' OEPTH 

251 - 500LF I PERlF I PERlF I PER IF I PER IF I PERlF 

OVER500lF I PER LF I PERlF I PER LF I PER LF I PERLF 

O· 100 IF ( PERlF I PERlF I PERLF I PERLF I PERLF 

101 - 250 LF I PERLF I PERLF I PERLF I PER LF I PERLF 
4'. 6' DEPTH 

251 - 500 LF I PERLF I PER LF I PERLF I PER LF I PER LF 

OVER 500LF I PER IF I PER LF I PER If' ( PERLF I PER LF 

0 - lOOlF I PER IF I PER IF I PERlF I PERLF I PER LF 

101 - 250 LF I PERlF I FER IF I PER IF I PER LF I FER IF 
8'· 11' DEPTH 

251 - 500 LF I PER LF ( PER I F I PERlF I PER IF I PER LF 

OVER 500lF I PERlF l PERLF I PER LF I PER IF I PERLF 

o - 100 LF I PER LF I PER LF I PER LF I PER LF I PER IF 

101 - 250LF I PER l F I PER LF I PER LF I PER LF I PERLF 
8' - 10' DEPTH 

251 - 500 IF I PER LF I PER LF I PER LF I PER IF ' PER IF 

OVER 500lF I PERLF ' PER I F I PER LF I PER IF I PER IF 

DELIVERY DAY AFTER RECEIPT OF ORDER. I DAYS I DAYS ( DAYS I DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, fnc. Woodruff & Son., Inc. 

IFB'12·1479·0S 3547 53rd Ave West, '327 P.O. Box 367 442112th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton FL 34282 

8EcnON V • 8TORIIWATER, WASTEWATER & WATER UTlUTIES 

Y." fURNISH a ... TALL HOPE PIPE .10" 

0 · l00LF ' PERLF ' PER LF ' PERLF 117800 IPERLF ' PER LF 

101 · 250 LF I PER LF ' PER LF ' PER LF 1174.00 , PER LF ' PER IF 
6' . 8' DEPTH 

251 · 500 LF I PER l F ' PER LF I PER LF 117200 I PER LF ' PER LF 

OVER500LF I PER IF ' PER LF ' PER LF 117200 I PER LF ' PER IF 

O· I00lF I PER LF I PER LF I PER LF 1118 00 ,PER LF ' PER LF 

101 · 250 LF I PERLF ' PER LF ' PER LF S17I00 I PER LF I PERLF 
8'· 10' 0EP'Tl-l 

251 · 500 LF I PER LF I PER LF I PER IF 517400 'PERLF ' PER LF 

OVER 500LF ' PER LF ' PER LF ' PER LF 517400 ' PE.R LF ' PERLF 

DELIVERY DAY AFTER RECEIPT OF OROER / DAYS I DAYS / DAYS IS/0AYS I DAYS 

Y.1' FURNISH a INSTALL CONCRETE STORM DRAIN • 11" DIAMETER 

I PER DAY / PEROAY / PEROAY MOO 00 I PER CAY I PEROAY 
~LPOINTS (LUMP SUM) 

' PER WEEK ' PER WEEK / PERWEEK 14.500 00 'PER WEEJ< I PER WEEK 

0 · lOOLF ' PER LF $&5.00 , PER LF I PER LF 52500 I PE.R LF ' PERLF 

101 · 25OlF I PER LF 1&4.00 I PER LF I PER LF S23 00 I PER LF I PERLF 
TO . ' DEPTH 

251 · 500 LF ' PER LF $11 .00 ' PE.R LF ' PER LF 121 00 , PER LF ' PER LF 

OVER 500 LF ' PERLF seo.oo ' PER LF ' PER LF $21,00 ' PER LF I PERLF 

0 · l00LF ' PER LF $68.00 ' PER LF ' PERLF $2700 I PER LF ' PERLF 

I 
101 - 250 LF I PERLF $&5.00 ' PER LF ' PER LF .2500 'PER LF ' PER LF 

. '· 8' 0EP'Tl-l 
251 · 500 LF I PERLF $62..00 , PER LF ' PER LF 123 00 I PER LF ' PER LF 

OVER500LF ' PER LF $11 .00 ' PER LF ' PERLF 123 00 I PER LF I PERLF 

O· I00LF ' PERlF I PERLF I PERLF SN 00 I PER LF I PER LF 

101 , 250LF I PER LF / PERLF I PER LF 121 00 I PER LF I PERLF 
6'· S' DEPTH 

251 - 500 IF I PER LF I PER LF I PERLF .25 00 I PER LF I PERLF 

OVER 500 LF I PER LF I PERLF I PERLF .2500 I PE.R LF I PERLF 

0 - l00 LF I PER lF I PER LF I PER LF 13100 I PER LF ' PER LF 

101 - 250 LF I PER LF I PER LF I PER LF S29 00 I PER LF I PER LF 
8' • 10' DEPTH 

251 · 500 LF I PER LF ' PERLF I PER LF '27.00 I PER LF ' PERLF 

OVER 500 LF I PER LF I PER I F I PER LF .27 00 I PER LF I PER LF 

DELIVERY DAY AFTER RECE IPT OF ORDER I DAYS IS/DAYS ' DAYS 15 I CAYS ' DAYS 
_._- ---
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION Oldc:.uU. Southern GrouP. Inc. 

Ajax Paving Industries dJb/a APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB '12·1479·05 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O Bo)( 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florid.a 34264 ZephyrttlUa, FL 33540 

SEcnON V • STORMWATER, WASTEWATER & WATER UTIUTIES 

Y.n FURNISH & INSTALL CONCRETE STORM DRAIN • 11" DlAMETl!R 

I PER DAY I PER DAY 11 .00000 I PER DAY $2.600 00 I PER DAY I PER DAY 
WEUPOINTS (LUMP SUM) 

$9,000 00 , PER WEEK I PER WEEK I PER WEEK I PER WEEK $4.000 00 I PER WEEK 

0· looLF I PERLF I PER IF $47 00 , PER LF $MOO 'PER LF I PER LF 

lOI · 260LF I PER IF I PER LF $4200 'PER LF sal 00 'PERLF I PER LF 
TO 4' DEPTH 

251 · 5OOLF I PERLF I PER IF $37.00 ' PER LF $55 00 I PER LF I PER LF 

OVER 500LF I PER LF I PER IF $38 00 I PER LF $50.00 'PER LF I PER IF 

0· looLF I PERLF I PERlF $4700 ' PER LF $17 00 , PER IF I PER LF 

101 · 250 LF I PERLF I PERLF $42 .00 I PER LF $1200 ,PER LF I PER LF 
. ' - 6' DEPTH 

251 - 500 LF I PER LF I PERlF S37 00 I PER LF $MOO IPERLF I PERl.F 

OVER 500lF I PER IF I PERlF 138.00 I PER LF sal 00 I PER LF I PER LF 

O-looLF I PER LF I PERLF $5800 'PER LF $MOO ,PER LF I PER LF 

10l · 2S0LF I PER LF I PERLF $4900 , PER LF 183.00 I PER LF I PER IF 
6' • !' DEPTH 

251 · 5OOLF I PER LF I PERLF $48 00 I PER LF InOO/PERLF I PERLF 

OVER 500LF I PER LF I PERLF $4700 I PER LF In.oo I PER LF I PER IF 

0- looLF I PER LF I PERLF $58 00 I PER LF $ 11)500 I PER LF I PER LF 

101 - 2SO IF I PERLF I PER LF $4900 I PER LF $99 00 / PER LF I PER IF 
8'· 10' DEPTH 

251 - 5OOLF I PER LF I PER LF $48 00 I PER LF 194.00 I PER LF I PERLF 

OVER 500 LF I PERLF I PER LF $47 00 I PER LF $68.00 I PER LF I PER LF 

OELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS AaRequhd I DAYS lIS / DAYS ' DAYS 

Y.11 FURNISH & INSTALL CONCRETE STORM DRAIN • 24" DIAMETER 

IPER DAY IPER DAY $1 ,00000 I PER DAY $2.500 00 I PER DAY IPER DAY 
WELLPOINTS (LUMP SUM) 

IPER WEEK IPER WEEK $4.000.00 'PER WEEK $9,00000 I PER WEEK I PER WEEK 

0-looLF I PER LF IPER LF leo 00 I PER LF 183 00 I PER LF I PER LF 

101· 250 LF I PER LF I PER LF 15500 I PER LF SnOO/PERLF I PER LF 
TO 4' DEPTH 

251·500 LF I PER LF IPER LF 15500 I PER LF .noo fPERLF I PER LF 

OVER 500 LF I PER LF IPER LF S55 00 I PER LF $MOO 'PER LF {PER LF 

O·looLF {PER LF I PER LF leo 00 , PER LF '94.00 I PER LF {PER LF 

101 ·250 LF I PER LF 'PER LF S55 00 I PER LF moo I PER LF I PER LF 
4'· 6' DEPTH 

251·500 LF I PER LF {PER LF $5500 I PER LF 183 00 I PER LF I PER LF 

OVER 500LF I PER LF IPER LF $55 00 I PER LF moo IPERLF {PER LF 

0·100 LF IPER LF IPER LF $7600 I PER If "0500 I PER LF I PER LF 

101 · 250 LF I PER LF I PER LF leo 00 I PER LF SiII.OO I PER LF 'PER LF 
6'· S' DEPTH 

251 · 500 LF I PER LF I PER LF sao 00 I PER LF S94 00 I PER LF I PER LF 

OVER 500LF 'PER LF I PER LF leo 00 J PER LF $68,00 I PER LF IPER LF 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB 112-1479·DS 241 ..... Detroit Road 921 east 27th Street P.O. Box 110615 5876 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlake OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota. FL 34240 Fort Myers, FL 33913 

SECTION V .. 8TORMWATER, WASTEWATER & WATER UTlLmE8 

Y.n FURNISH. INSTALL CONCRET£ STORM DRAIN · 1r DIAMETER 

IPERD .... Y IPER D ... Y I PEROAY I PER DAY I PEROAY 
IWELLPOINTS (LUMP SUM) 

I PE.RWEEK I PER WEEK I PERWEEK I PER WEEK I PER WEEK 

O· lOOLF ' PER LF I PER LF I PER LF I PERLF I PER LF 

101 · 250 LF I PER LF I PER IF I PER LF I PER IF ' PER LF 
TO .. • DEPTH 

251· SOOLF ' PER LF ' PER LF ' PER IF ' PERlF I PERLF 

OVERSOOLF IPERLF ' PER LF I PERLF I PER LF I PER LF 

O· lOOLF I PER LF I PER LF I PE.R LF I PERLF I PERLF 

101 · 250LF I PER LF I PER LF I PE.R IF ' PER IF I PERLF 
.... 6' DEPTH 

251 · 500 LF ' PER LF I PER LF I PER IF ' PER LF I PERLF 

OVERSOO LF I PER LF I PER IF I PER LF ' PER LF ' PER IF 

o· lOOLF I PERLF I PER IF ' PER LF I PE.RlF I PERLF 

101 · 250 LF ' PER LF I PER LF I PERLF I PER LF I PERlF 
6' · 8' DEPTH 

251 · 500 LF I PERLF ' PER LF I PERl.F ' PER IF I PER LF 

OVER 500 LF I PER LF I PER IF I PER IF ' PER LF ' PER IF 

0 · 100 LF I PERLF I PERlF I PER IF I PER LF I PER l .F 

101 · 250lF I PER LF I PER LF I PE.R LF I PER IF I PER LF 
8' • 10' DEPTH 

251· SOOLF I PER LF I PER IF I PER LF I PERlF ' PER LF 

OVER 500LF I PERLF I PERlF I PER LF I PER LF I PERlF 

DELIVERY D ... Y AFTER RECEIPT OF ORDER: I D"'YS I DAYS I D ... YS I DAYS I DAYS 

Y.1' FURNISH. INSTALL CONCRETE STORM DRAIN ·24" DIAMETER 

' PER DAY , PER DAY ' PER DAY ' PER DAY ' PER DAY 
WELLPOINTS (LUMP SUM) 

'PER WEEK 'PER WEEK 'PER WEEK ' PER WEEK , PER WEEK 

0- 100 LF 'PER LF 'PER LF ,PER LF ' PER LF 'PER LF 

101 - 250 LF I PER LF ' PER LF 'PER LF ' PER IF 'PER LF 
T04' DEPTH 

251 - 500 LF 'PER LF 'PER LF ' PER LF 'PER LF 'PER LF 

OVER 500 LF 'PER LF I PER LF ' PER LF ' PER LF ' PER LF 

O· I00LF 'PER LF 'PER LF 'PER LF 'PER LF ' PER LF 

101 - 250 LF ' PER LF 'PER LF 'PER LF I PER LF ' PER LF 
4' -6' DEPTH 

251 - 500 LF 'PER LF ' PER LF 'PER LF ' PER LF ' PERLF 

OVER 500LF ' PER LF 'PER LF 'PER LF 'PER LF 'PER LF 

O·I00LF 'PER LF 'PER LF 'PER LF 'PER LF I PER LF 

101 - 250 LF 'PER LF 'PER LF 'PER LF I PER LF 'PER LF 
6'·8' DEPTH 

251 - 500 LF 'PER LF ' PER LF 'PER LF ' PER LF , PERLF 

OVER 500 LF I PER LF 'PER LF I PER LF 'PER LF I PER LF 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- _. 

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB'12-1479-Os 3547 53rd Ave West, 1327 P.O. Box 367 4421 12th Street Cl East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 3426-4 Bradenton, FL 34208 Bradenton FL 34282 

8ECTION V • 8TORMWATER, WASTEWATER & WATER UTlUTlE8 

Y.U FURtllH .. INITAU. CONCRETE STORM DRAIN - 1r DIAMETER 

WELLPOINTS (LUMP SUM) 
I PERDAY I PER DAY I PER DAY $800 00 ( PER DAY I PERDAY 

( PER WEEK I PERWEEK I PER WEEK 14.500.00 ( PER WEEK I PERWEEK 

O· I00LF I PER LF see 00 I PER LF I PER LF 134 00 ( PER LF I PER LF 

101 · 250lF 
T0 4'DEPTH 

I PER IF $8500 ( PER LF I PER LF 132.00 ( PER LF I PERLF 

251 · 500 LF I PER IF 18200 I PER LF ' PER LF 130 00 I PER LF ' PER LF 

OVER5OOLF I PER LF 18100 I PER LF I PER LF S30 00 I PER LF I PERLF 

O· I00LF 'PER IF 18700 ( PER LF I PER IF $38 00 ( PER LF I PERlF 

101 · 250LF I PER LF see 00 I PER LF IPER LF 134 00 I PER LF I PER LF 
4'· 6' DEPTH 

251 · 5OOLF ( PERLF 18300 (PER LF I PER LF 132..00 I PER LF I PERLF 

OVER 500 LF I PERLF 162-00 I PER LF ( PER IF 132..00 { PER LF I PER LF 

O· IOOLF I PER LF I PERl.F ( PERlF 138.00 I PER LF I PERLF 

101 · 250LF I PERLF I PERLF I PER LF 138 00 I PER LF I PER LF 
6' . 8' DEPTH 

251 · 5OOlF f PE.RLF I PER LF ( PER LF 134,00 I PER LF f PER LF 

OVER 500lF I PER LF I PERLF I PER LF 134 00 I PER LF { PER LF 

O·I00LF I PERLF I PER LF I PERLF 140 00 I PER LF I PERLF 

101·250 LF I PER LF f PERLF I PER LF 138.00 I PER LF ( PER LF 
8' · 10' DEPTH 

251 · 500 LF I PER IF I PER LF I PERLF 138.00 I PER LF I PERLF 

OVER5OOLF I PER LF I PER LF I PER LF S38 00 I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER ( DAYS 15 I DAYS I DAYS 15 ( DAYS I DAYS 

Y.1' FURNISH .. INITAU. CONCRETE STORM DRAIN • Z4" DIAMETER 

'PER DAY I PER DAY 
WELL POINTS (LUMP SUM) 

'PER DAY $800 00 I PER DAY , PER DAY 

'PER WEEK I PERWEEI< IPER WEEK 14.500.00 I PER WEEK 'PERWEEK 

0·100 LF 'PER LF $111 00 I PER LF ' PER LF 14100 I PERLF ' PER LF 

101 · 250 LF 'PER LF .7500 I PER LF ' PER LF S3$ 00 I PER LF ' PER LF 
TO 4'DEPTH 

251 · 500 LF ' PER LF .72.00 I PER LF 'PER LF 53700 I PER LF 'PER LF 

OVER 500 LF 'PER LF $1100 ( PERlF 'PER LF 137.00 ( PER LF 'PER LF 

O·I00LF 'PER LF snoo I PERLF 'PER LF S43 00 I PER LF 'PER LF 

101·250 LF I PER LF 1711.00 I PER LF 'PER LF 14100 / PERLF 'PER LF 
4' - 6' DEPTH 

251 - 500 LF ' PER LF 173 00 I PER LF 'PER LF 13$,00 I PER LF 'PER LF 

OVER 500 LF ' PER LF 172 00 I PER LF 'PER LF 139.00 I PER LF ' PER LF 

0-I00LF ' PER LF 'PER LF 'PER LF 145 00 I PER LF ' PER LF 

101 - 250 LF ' PER LF 'PER LF 'PER LF ~300 I PERLF ' PER LF 
6' - 8' DEPTH 

251 - 500 LF 'PER LF ' PER LF IPER LF 14100 I PERLF 'PER LF 

OVER 500LF 'PER LF ' PER LF 'PER LF 141.00 I PER LF 'PER LF 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- - -

TABULATION OldcasU. Southern Group, lne. 

Ajax Paving Industries d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt. Inc. Asphalt Paving Systems 

IFB'12·1479·0S 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills. FL 33540 

SECnON V • STORMWATER, WASTEWATER & WATER ununEs 
, 

Y.11 FURNISH a INSTALL CONCRETE STORM DRAIN • 24" DIAMETER • 
ContInued 

O· l00LF I PERLF ' PER LF $85 00 I PER LF $118,00 ( PeR LF I PER LF 

101 · 250 LF I PER LF I PERLF 
8'· 10' DEPTH 

$7000 I PER LF $12100 I PER LF I PER LF 

251 - 500LF I PER LF I PER LF $70,OO ' PERLF '11800 , PER LF I PER LF 

OVER500LF I PER LF I PER LF . 70 00 I PER LF "1000 , PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER' I DAYS I DAYS ,.. Reqund , DAYS IS / DAYS I DAYS 

Y.11 FURNISH a INSTALL CONCRETE STORM DRAIN • 30" DIAMETER 

WEllPOINTS (LUMP SUM) 
I PER DAY I PERDAY $1 ,00000 I PeR DAY $2.500,00 ' PER DAY I PER DAY 

I PER WEEK I PER WEE.K $04,000 00 I PER WEEK 19.000 00 , PER WEEK ( PER WEEK 

O· I00LF ( PER LF ' PER LF 17500 I PER LF "32 .00 I PeR LF I PERLF 

101 · 250LF I PER LF ! PER LF 
TO " ' DEPTH 

$85 00 , PER LF 112100 I PER LF I PERLF 

251 · 500 LF I PER LF I PER LF S6S00 , PER LF $11000 / PERLF ' PER LF 

OVER500LF I PER LF I PER LF $85 00 ( PER LF 598 00 (PeR LF ( PeR IF 

O· IOOLF ( PERLF ( PER LF $85.00 ( PER LF 114300 ' PER LF I PERLF 

101 · 250 LF ' PER LF ( PER LF 
" '. S· DEPTH 

17600 ( PER LF .,3200 / PER LF ( PER LF 

251 · 500 LF I PER LF ( PER LF 575 00 ( PER LF 5121.00 (PER LF ( PERLF 

OVER500LF ( PER IF ' PER LF $15 00 ' PER LF 598.00 ( PER LF I PER LF 

0 · 100 LF I PER LF I PER LF H500 ( PER LF 5 154.00 ' PER IF ' PERLF 

101 - 250 LF I PERLF I PER LF 
6'· 8' DEPTH 

$85 00 , PER LF " 43.00 / PER LF I PER LF 

251 · 500 LF I PERLF ' PER LF $85 00 I PER LF " 32.00 I PER LF I PER LF 

OVER 500 LF ' PER LF ( PER LF $85.00 ' PER LF 5110.00 ,PER LF ( PERLF 

O- IOOLF ' PER LF ' PER LF 595 00 , PER LF , '11100'PERLF ' PER LF 

101 · 2S0LF I PER LF I PER LF 
8'· 10' DEPTH 

S6S.00 I PER LF "115.00 ( PER LF I PER LF 

251 · 500 LF I PERLF ' PER LF $85 00 (PER LF "54,00 I PER LF ' PER LF 

OVER 500 LF I PER L.F I PER LF $lIS 00 I PER LF "32.00 ( PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER ( DAYS ( DAYS ,.. R8qund ( DAYS 15 I DAYS ' DAYS 

Y.20 FURNISH a INSTALL CONCRETE STORM DRAIN • 31" DIAMETER 

'PER DAY IPER DAY 
WELLPOINTS (LUMP SUM) 

$1 ,00000 / PER DAY 12,500,00 ( PER DAY I PER DAY 

I PER WEEK I PERWEEK $04,000 00 ( PER WEEK S8.OOO00 ! PERWEEK I PER WEEK 

0- 100 LF I PER LF 'PER LF .11000 I PER LF ',4800 ( PER LF 'PER LF 

101·250 LF I PER LF 'PER LF 
TO 4' DEPTH 

110000 I PER LF "3200 ( PER LF I PER LF 

251 - 500 LF I PER LF 'PER LF "00 00 ( PER LF 512100 I PER LF 'PER LF 

~VER 500LF 'PER LF I PER LF SI00 00 I PER LF S11000 / PERlF I PER LF I -- _ ... _-- _ .. . _- .. . _- -
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- .. 

TABULATION Pavement Technology CutJer Repaving, Inc. FOS Farabee Ltc SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB '12-1479·0S 241-44 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATER.IALS WesUake. OH -44145 Lawrence, KS 66046 Lakewood Ranch. Fl 3-4211 Sarasota, FL 3.4240 Fort Myers, FL 33913 

SECOON V • STORMWATER. WASTEWATER & WATER UnUnE8 

Y.11 
FURNISH & INSTALL CONCRETE STORM DRAIN • 24- DIAMETER -
ContInued 

O· I00LF I PERLF I PER IF I PERLF I PER LF I PER LF 

101 -250 LF ' PER LF ' PER LF I PER LF I PER LF I PER LF 
8'· 10' DEPTH 

251 - 500LF I PER LF I PER L.F I PER LF I PERLF I PER LF 

DVER500LF I PER LF ' PER LF I PER Lf ' PER LF I PER LF 

DELIVERY OAY AfTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

Y.1t FURNISH & INSTALL CONCRETE STORM DRAIN .30" DIAMETER 

I PER DAY I PER DAY I PER DAY I PERDAY I PER DAY 
~LLPOINTS CLUMP SUM) 

I PER WEE.K I PER WEEK I PERWEEK I PER WEEK I PERWEEK 

0 - I00LF I PER LF ' PER LF I PER LF I PER LF I PER LF 

101 · 250 LF I PER LF I PER LF ' PER LF ' PER LF I PER LF 
TO 4' DEPTH 

251 - 500 LF I PERLF I PER LF I PER LF I PER LF I PER LF 

OVER500LF I PER LF I PER IF I PER LF I PER IF I PERLF 

0 - I00LF I PER LF I PE.RLF I PER IF f PER LF I PERLF 

101 - 250 IF I PER LF I PERlF I PER LF I PER LF I PERlF 
4'- S' DEPTH 

251 - 500 LF I PER I F I PER LF I PER LF I PER LF I PERLF 

OVER 500 LF f PERLF I PERLF I PER LF I PER LF I PER LF 

0 - I00LF I PER IF I PEJHF I PER LF I PERLF I PERLF 

101 - 250LF I PER LF I PER LF I PER LF I PERLF f PERlF 
6' - 11' DEPTH 

251 - 500 IF I PER LF I PER l F I PERLF I PER LF I PER LF 

OVER 500LF I PER LF I PER IF I PERLF I PER LF I PER LF 

O· I00LF I PER IF I PER LF I PER LF I PER LF I PER LF 

101 - 250 IF I PER LF I PER LF I PER IF I PER IF f PERLF 
11' - 10' DEPTH 

251 - 500LF I PER IF I PER IF I PERLF I PER LF I PER IF 

OVER500lF I PER LF I PER LF I PER LF I PER LF I PER LF 

OEUVERY DAY AFTER RECEIPT OF OROER I DAYS I DAYS I DAYS I DAYS I DAYS 

Y .• FURNISH & INITALL CONCRETE STORM DRAIN • H" DIAMETER 

I PER DAY IPER DAY I PER DAY IPER DAY I PER DAY 
WELLPOINTS (LUMP SUM) 

I PER WEEK I PER WEEK IPER WEEK IPER WEEK I PER WEEK 

0- 100 LF I PER LF I PER LF I PER LF I PER LF I PER LF 

101 - 250 LF IPER LF I PER LF I PER LF I PER LF I PERLF 
TO 4' DEPTH 

251 - 500 LF I PER LF I PER LF I PER LF I PER LF I PER LF 

OVER 500 LF I PER LF I PER LF I PER LF I PER LF I PER LF 
- - - _ . . _-- -- - - - - - - ~- - .. ----------------. 

4/18/2013 167 of 225 


