
TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C-Squared Oneeo Concrete & Mphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB '12·1479·05 3S.7 53rd Ave West, 1327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, Fl 34264 Bradenton, FL 34208 Bradenton, Fl 34282 

8ECTION V • 8TORMWATER, WASTEWATER & WATER UTlUTlE8 

V.11 
FURNISH & INSTALL CONCRET! STORM DRAIN • 24- DIAIETER • 
ConIInued 

O· IOOLF I PER LF I PER LF I PER LF 14700 I PER LF I PER LF 

101 · 250 LF I PER LF I PER LF I PER LF 145 00 I PER LF I PER LF 
8'· IO'DEPTH 

251 · 500 LF I PER LF ' PER LF I PER LF S43 00 I PER LF I PERLF 

OVER 500 LF I PERLF I PERLF I PER LF S43 00 'PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER' I DAYS 15 I DAYS ' DAYS IS I DAYS I DAYS 

V.11 FURNISH & INSTALL CONCRETE STORM DRAIN • 30" DIAMETER 

~lLPOINTS (LUMP SUM) 
I PER DAY I PER DAY I PER DAY S8OO00 'PER DAY / PERDAY 

I PER WEEK I PER WEEK I PER WEEK 14,500 00 I PER WEEK I PER WEEK 

O- IOOLF I PER LF I PER IF I PER IF SIlO 00 / PER LF ' PERLF 

101 · 250 IF I PERLF I PER IF I PER IF sse 00 I PER LF ' PERLF 
T04' DEPTH 

2.51 · 500 LF I PER IF I PER LF I PER LF $5$.00 I PER LF I PERLF 

OVER 500 LF I PERLF I PER IF I PER LF $58 00 I PER LF I PERLF 

O·IOOLF ' PER LF I PER LF I PERLF S62 00 I PER LF I PER LF 

101 - 250LF I PER LF I PER LF I PER LF $8000 IPERLF I PER LF 
4'- S' DEPTH 

251 - 500 LF / PER LF I PER IF I PER LF $5&00 I PER LF I PER IF 

OVER 500 LF f PER IF I PERtF I PER LF S58 00 I PER IF I PER LF 

0-I00lF I PERtF I PER LF I PERLF S&4 00 f PER LF I PER LF 

101 - 250LF I PERlF IPE.R LF I PER IF se2 00 I PER LF I PER LF 
f; · 8' DEPTH 

251 - 500 LF I PER Lf I PER If f PERLF SIlO 00 , PER LF I PE.RLF 

OVER 500 LF I PERLF IPERLF f PERLF SIlO 00 I PER LF I PERLF 

O- IOOLF I PER LF I PERLF / PER LF MeOO/PERLF I PERtF 

101 - 250 LF f PER LF IPERLF I PER LF S&4 00 I PER LF I PERlF 
8' - 10' DEPTH 

251·500LF I PER LF IPER IF I PER LF $82.00 I PER LF I PER IF 

OVER 500LF I PER LF I PERlF f PER IF $8200 fPERLF I PER IF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS IS/DAYS I DAYS 

V.20 FURNISH & INSTALL CONCRETE STORM DRAIN • W DIAIETER 

I PER DAY IPERDAY I PER DAY S800 00 I PER WEEK I PER DAY 
WELLPOINTS (LUMP SUM) 

IPER WEEK IPER WEEK IPER WEEK 14.500 00 I PER IF IPERWEEK 

0 - 100 LF I PER LF I PER LF I PER IF $7400 I PER LF I PER LF 

101 - 250 LF I PER LF I PER IF I PER LF $12 00 I PER LF I PER LF 
TO 4' DEPTH 

251 - 500 LF I PER LF I PER LF I PER LF $7000 / PER LF I PER LF 

OVER 500 LF I PER LF I PER LF I PER LF $7000 I PER LF I PER LF 
'----- - _ ... _-_ ... _ ... _--
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

-

TABULATION OldcasU. Southern Group, Ine. 

Ajax Paving Industries dlb/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12-1479-DS 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.OBox 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL J.4275 Sarasota, Fl J.42J.4 Palmetto, FL J.4221 Oneco, Florida J.4264 Ze~hy_mllls, FL 33540 

SECTION V • 8TORMWATER, WASTEWATER & WATER UTiUTIES 

Y.20 FURMSH & INSTALL COHCItETe STORM DRAIN .... DIAMETER • 
ContInued 

O· I00LF ' PER LF 'PER LF .11000 I PER LF '18000 / PERLF ' PER LF 

101 · 2S0LF I PER LF I PER LF 
4'· 8' DEPTH 

1100 00 I PeR LF '14300 I PER LF I PERLF 

251 - 500 LF I PER LF I PER LF 1100 00 I PER LF 1132 00 I PER LF I PERLF 

OVER 500LF I PER LF I PER LF .10000 I PERLF 1121 00 I PeR LF I PERLF 

O· I00LF I PER IF ' PERLF 112000 I PERLF 1171 00 I PER LF I PER IF 

101 · 2SO LF {PER LF I PERLF 
6' . 8' DEPTH 

S11000 I PER LF SI5400 I PERLF I PERlF 

251 - 500LF I PER LF I PER IF 111000 I PER LF 114300 ' PeR LF {PERLF 

OVER500LF I PER LF {PER LF S11000 I PERLF 1132.00 I PER LF I PERLF 

O· I00LF I PERLF I PER IF 113.5.00 J PER LF .17800 / PERLF I PERLF 

101 - 2SO LF 
1I·· IO'DEPTH 

I PERLF I PER IF '11000 I PER LF 1111000 I PER LF {PER LF 

251 - 500 LF I PER LF I PER IF Sll000 I PERLF '15000 , PER LF / PERLF 

OVER500LF I PER IF I PER IF '110.00 ' PER LF .138 00 I PeR LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS AI RequAd I DA YS III / DAYS I DAYS 

Y.21 FURNISH & INSTALL CONCR~ STORM DRAIN - 4Z' DIAMETER 

{PER DAY 
WELLPOINTS (LUMP SUM) 

{PER DAY '1 .00000 J PER DAY 12.500 00 J PER DAY / PER DAY 

I PERWEEK {PER WEEK 14,000.00 I PER WEEK S9.ooo 00 I PER WEEK I PER WEEK 

O·I00LF I PER IF I PER LF SI28 00 I PER LF '165,00 I PER LF I PERLF 

101 · 2S0LF {PER LF {PERLF 
T0 4' DEPTH 

.1111 00 I PER LF . 160..00 I PER LF {PER LF 

251 · 500 LF I PER LF I PERLF .1111 00 ' PER LF 1140.00 I PER LF {PER LF 

OVER 500LF I PERLF I PER LF IHII 00 I PeR LF 113200 I PER LF / PER LF 

O· I00LF I PER LF ' PER LF "28.00 I PER LF 11112.00 , PER LF {PER IF 

101 · 2SO LF I PER IF ' PER LF 
4'· 6'OEPTH 

11111 00 I PER LF S17100 / PER LF I PERlF 

251 - 500 LF ' PER IF I PER LF 1111100 I PER LF .15600 ' PER LF ' PER LF 

OVER 500 LF I PERLF I PER LF 1111100 I PERLF .154 00 I PER LF I PERLF 

0 - I00LF ' PER LF I PER LF '139.00 I PER LF "l1li 00 I PER LF I PER IF 

101 250 LF , PER IF I PERLF 
6' . 8' OEPTH 

'12000 I PER IF "11700 ' PER LF I PER LF 

251·500LF I PER IF 'PER LF .,2000 I PER LF $111200 I PER LF I PER LF 

OVER 500LF IPER LF I PER LF " 20 00 I PER LF 11115 00 I PER LF IPER LF 

O· l00LF IPERLF IPERLF 1150 00 / PER LF 1209 00 , PER LF I PER LF 

101 · 250 LF {PER LF {PER LF 
8"·10'DEPTH 

1130 00 ' PER LF 11l1li00 I PER LF I PERlF 

251 - 500 LF I PER LF ' PER LF SI3000 I PER LF 1111200 I PER LF ' PER LF 

OVER 500LF I PER LF I PER IF 113000 I PERLF '111000 , PER LF I PERLF 

DELIVERY OAY A.FTER RECEIPT OF ORDER I DAYS I DAYS AI Requftd I DAYS 15/ DAYS I DAYS 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB '12·1479·0S 24144 Detroit Road 921 East 21th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 

ROAD BUILDING MATERIALS Wesdake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL :W240 Fort Myers, FL 33913 

SECTION V • STORMWATER. WASTEWATER & WATER UTiLmES 

V.2G FURNIIH & INSTALL CONCRETE STORM DRAIN ·31- DIAMETER • 
ContInued 

I 

0·100 LF I PER LF IPERLF I PER LF I PER LF (PER IF 

101· 250 LF I PER LF I PER LF I PER LF I PER LF I PER LF 
4' ·6·DEPTH 

I 
261·500 LF I PERLF IPERLF I PER LF IPERLF I PER LF 

OVER 500LF I PER LF IPERlF I PERLF 'PER LF I PERLF 

i 0-I00LF I PER LF I PERLF I PER LF I PERLF IPER LF 

101·250 LF I PER LF I PERLF I PERLF I PERLF IPERLF 
6' · 8' DEPTH 

251 · 500 LF I PER LF I PERLF I PER LF I PER LF I PERLF 

OVER 500 LF ( PERlF ( PER LF IPERLF I PER IF I PERLF 

O- IOOLF I PER LF IPERLF (PERLF I PER LF I PER LF 

101 · 25OL.F I PERLF IPERLF IPER LF I PER LF I PER LF 
8'· IO'DEPTH 

261 · 5OOLF I PERLF IPERLF I PER LF I PERLF I PER LF 

OVER 500LF ' PER LF I PERLF I PER LF I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

V.21 FURNISH & INSTALL CONCRETE STORM DRAIN - 4T DIAMETER 

iWELLPOINTS (LUMP SUM) 
I PERDAY I PER DAY I PER DAY I PER DAY I PER DAY 

I PER WEEK (PER WEEK (PER WEEK ( PER WEEK I PER WEEK 

O·IOOLF I PE.R LF I PER LF I PER LF I PERLF I PER LF 

101 - 250 LF I PERLF ' PER LF I PER LF I PERLF I PER LF 
T04' DEPTH 

251 • 500 LF I PER LF I PER LF I PER LF I PER LF I PERLF 

OVER 500 LF I PERLF I PER LF I PERLF I PER LF I PER LF 

O· IOOLF I PERLF I PERLF I PER LF I PER LF I PER LF 

101 - 250 LF I PER LF I PER LF I PE.R LF I PER LF I PER LF 
.. ·· 8·DEPTH 

251 - 500 LF IPERLF I PER LF I PERLF I PER LF I PER LF 

OVER 500LF I PER LF I PER LF I PER LF I PERLF I PER LF 

O·IOOlF ' PER LF IPERLF I PER LF I PER LF I PER LF 

101·250 IF I PER IF ' PER LF I PER LF , PERLF IPERLF 
6' • 8' DEP'TH 

251 · 500 LF I PERLF I PER LF IPER LF I PER LF IPERLF 

OVER 500LF I PER LF ' PER IF ' PER IF IPERlF I PER I F 

O· IOOLF I PER LF I PER LF I PER LF 'PER LF I PER IF 

101 · 25OLF I PER LF IPER LF 'PER LF IPERl.F I PER IF 
8' . 10' DEPTH 

251·5OOLF I PER LF I PER IF I PER IF I PER LF I PER LF 

OVER 500 LF I PERlF IPER LF I PERLF IPER LF ' PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS ' D .... yS I DAYS I DAYS 
--- -- --- '------ - --- -- -- -- - -- -- -- -- -- -- - - - --
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- - _ .. -

I TABULATION 
Road Runner 

C-5quared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB '12-1479-05 3547 53rd Ave West, 1327 P.O. Box 367 442112th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

8ECTION V • STORMWATER, WASTEWATER & WATER UTlUTIE8 

Y •• 
FURMIH & INSTALL CONCRETE STORM DRAIN . . .. DIAMETER • 
ConUnued 

0 - lOOLF I PER LF I F>ER Lf IPERLf $7a.00 I PER Lf I PER LF 

101 · 250 LF I PER LF I F>ER Lf I PER LF ,7400 / PER Lf I PER LF 
I ,,'· 6' DEPTH 

251 - 500 LF /PER LF I F>ER Lf I PER LF '7200 I PER Lf I PER LF 

OVER 500LF I PER LF I PERLf I PER LF In 00 I PER LF I PERLF 

o · 100 LF I PERLF IPERLF IPER LF $7800 / PER LF IPERLF 

lOI·2S0LF I PE.R LF IPERLF I PERLF 178 00 / PER LF I PER LF 
6' . a' DEPTH 

251 · 500 LF I PERLF IPERLF I PERlF '7" 00 {PER LF I PER LF 

OVER 500 LF I PERLF IPERLF I PERLF 17400 I PER LF I PERlF 

o· lOOLF I PERLF IPERLF I PERLF sao 00 {PER LF IPERLF 

101· 250LF I PER LF IPERLF I PER LF 178 00 {PER LF I PERLf 
8' . 10' DEPTH 

251 ·SOOLF IPERLF I PERLF I PER LF 178.00 I PER LF I PERLF 

OVER 500LF I PER LF I PERLf I PER LF 178.00 I PER LF I PER LF 

DELIVERY DAY I\FTER RECEIF>T OF ORDER I DAYS I DAYS {CAYS IS / DAYS I DAYS 

I V.21 FURNISH & INSTALL CONCRETE STORM DRAIN . 4Z" DIAMETER 

~LPOINTS (LUMP SUM) 
I PER DAY I PERDAY I PER DAY saoo 00 I PER WEEK I PER DAY 

I PERWEEK I PER WEEK I PER WEEK $4.500 00 , PER LF I PE.RWEEK 

O· l00lF I PER LF / PERLF IPERLf 187 00 I PER LF I PERlF 

101 - 250Lf I PERLF / PERLF I PERLf 185 00 , PER LF I PERlF 
TO '" DEPTH 

251 - 5OOLF I PERLF IPERLF I PERLf WOO I PERLF I PER Lf 

OVER 500 LF I PERLF I PERLF ' PER Lf S83 00 I PER LF /PERlF 

O· I00lF I PER LF I PER LF I PER Lf see 00 { PER Lf I PER IF 

101-25OLF / PER LF I PERLF I PER LF $87 00 I PER Lf I PER LF 
4'·6' DEPTH 

251 · 500LF I PERLF I PER LF I PER LF sas 00 f PER LF I PER Lf 

OVERSOOLF I PER LF I PERLF I PER LF S85 00 I PER Lf I PER LF 

O· I00LF IPERLF / PERLF I PER LF $\11 .00 I PER LF I PER LF 

101 - 250 LF I PERLF I PER LF I PER LF see 00 I PER Lf I PERLF 
6' -IS' DEPTH 

251 - 500 Lf IPERLF I PER LF I PER Lf 187 00 / PER LF I PER Lf 

OVER 500LF I PER LF IPERLF I PER LF S87 00 I PER LF I PER LF 

0 -I00LF I PER LF IPER LF I PER LF 19300 / PER IF I PER IF 

101 · 2SO Lf I PER Lf IPER LF I PER L.F .91 00 ' PER Lf ' PER LF 
8'· 'O'OEPTH 

251 · 500 Lf I PER Lf IPERLF I PER LF sag 00 , PER LF I PERLF 

OVER 500LF I PERLF /PERLF I PER LF 18900 / PER LF ' PER LF 

DELIVERY CAY AFTER RECEIPT OF ORDER I CAYS / DAYS ' DAYS IS/ CAYS I DAYS 
... _ .. 
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

... . - .. 

TABULATION 01deestle Southern Group, Inc . 

Ajax Paving Industries d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12-1479-DS 510 Gene Green Road 1451 MyrtJe Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco Florida 34264 Ze1».hyrnllls, FL 33540 

SECnON V • STORMWATER. WASTEWATER & WATER UnUT1ES 

Y.22 FURNISH & INSTALL CONCRETE STORM DRAIN - ..... DWIETER 

I PERDAY I PER DAY " .00000 I PER DAY 12.500 00 I PER DAY I PER DAY 
W£llPOINTS (lUMP SUM) 

~.ooo 00 I PER \NEE)( I PERWEEK I PERWEEK I PER WEEK .... 000 00 I PER WEEK 

O· IOOlF I PER IF I PER LF "7200 I PER LF "7800 I PER LF I PER LF 

101 · 250 LF I PER IF I PER LF SlSO 00 I PER LF "SOOO I PER LF I PER LF 
TO 4' DEPTH 

251 · 500 LF I PER LF I PER LF "SO 00 I PER LF 116000 I PER LF I PERlF 

OVER5OOlF I PER IF I PER LF 11 SO 00 I PER Lf "4300 I PER LF I PER LF 

0 - looLF I PER IF I PER LF "72oo / PERLF SIa200 f PERLF I PER LF 

101 · 250 IF I PER LF I PER LF llSO 00 I PER LF '17\00 I PER LF I PER LF 
4'· 8" DEPTH 

251 · SOOLF I PERLF I PER LF .,SO 00 I PER LF "SO 00 I PER LF I PERLF 

OVER 500 LF I PER LF I PER IF "SO 00 I PER LF 1154 00 I PER LF I PER LF 

0 - 100 LF I PER LF I PER IF $191 00 I PER LF S205 00 I PER LF I PER LF 

101 · 250 LF I PER IF I PER LF '170,1'0 , PER LF $1117 00 I PER LF I PER I F 
6' • II' DEPTH 

251 · liOOlF I PER LF I PER LF 117000 I PER LF "711.00 I PER LF I PERLF 

OVER5OOLF I PER LF I PER LF "7000 I PERLF '17200 , PER LF I PER LF 

0 - looLF I PER LF I PER LF 1200 00 I PER LF .220 00 I PER LF I PER LF 

10\ · 250LF I PER LF I PER LF 1180 00 I PER IF '20500 I PER LF I PER LF 
8" - 10' DEPTH 

251 • 500 IF I PER LF ' PER LF 1190 00 I PER LF $183,00 I PER IF I PERLF 

OVER soo LF I PER IF I PER I F "8000 I PER LF "117.00 f PER LF I PER LF 

DELIVERY D .... Y AFTER RECEIPT OF ORDER I DAYS I DAYS ..... Reqund I DAYS IS / DAYS I D .... YS 

Y.23 FURNISH & INSTALL CONCRETE STORM DRAIN .14" DIAMETER 

iWEllPOINTS (lUMP SUM) 
I PER DAY IPERDAY '\,000.00 I PER DAY '2.50000 I PER D .... Y I PER DAY 

I PER WEEK IPER WEEK .... 000 00 I PER WEEK ~.OOO 00 I PER WEEK IPER WEEK , 

0- 100 IF I PER IF IPER IF 1220.00 I PER LF S2S3 00 I PER LF I PER IF 

101 - 250 IF I PER LF I PER IF 121000 I PER LF 124200 I PER LF I PER IF 
TO 4' DEPTH 

251 - 500 LF I PER IF I PER LF 121000 I PER LF 123100 I PER LF I PER LF 

I OVER 500 IF I PER IF IPER LF 121000 I PER LF l220 00 , PER LF I PER IF 

0- 100 IF I PER LF I PER IF '220 00 I PER LF $264 00 I PER LF I PER IF 

101 - 250 IF I PER LF I PER LF 121000 , PER LF 12S3 00 I PER LF I PER IF 
4' - S' DEPTH 

I 251 - 500 IF I PER IF IPER IF 121000 I PER LF $2<t2.oo , PER LF I PER IF 

OVER 500 IF I PER IF I PER IF $21000 I PER LF 1231 00 I PER Lf ' PER LF 

0 - 100 LF ' PER LF ' PER IF '225 .00 I PER LF $2118 00 I PER IF I PER LF 

101 - 250 IF ' PER LF ' PER IF 1220 00 I PER LF 127500 , PER LF I PER IF 
I S'- 8' DEPTH 

251 - 500 IF I PER IF / PER IF .220 00 I PER LF .284 00 I PER Lf I PER LF 

OVER 500 LF I PER LF I PER IF .220 00 I PER LF $263 00 , PER Lf I PER IF 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- - -

TABULATION Pavement Technology CutJer Repaving, Inc. FOS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB .12-1479-05 24144 Detroit Road 921 East 27th Street P.O. Box 110616 6876 Quarry Drive 15401 AUco Road 
ROAD BUILDING MATERIALS WesUake, OH 44145 Lawrence KS 66046 Lakewood Ranch, FL 3-4211 Sarasota, FL 34240 Fort Myers, FL 33913 

8ECTION V • 8TORIIWATER, WASTEWATER & WATER UTlUTlE8 

Y.U FURNSH a INSTALL CONCRETE STORM DRAIN -.. DWETER 

WELLPOINTS (LUMP SUM) 
I PERDAY I PER DAY I PER DAY I PER DAY I PER OAY 

I PERWEEK I PER WEEK I PER WEEK I PER WEEK I PER WEEK 

O· looLF 'PER LF ' PER LF I PER LF I PER LF J PERLF 

101 - 250LF ' PER LF I PER LF 'PERLF I PERLF I PERLF 
rD4' DEPTH 

151 · 500 LF I PERLF I PER LF I PER LF J PER IF I PERlF 

OVERSOOLF I PER LF J PER LF I PER LF I PER LF I PER LF 

O· IOOLF ' PER IF I PERLF I PER IF I PER LF I PER IF 

101 · 250 LF I PER LF I PERLF I PERlF I PERLF I PERLF 
4'· 6' DEPTH 

251 - 500 IF I PERLF I PER LF I PER LF ' PER LF I PER LF 

OVER5OOLF I PERLF ' PER LF I PERlF I PER IF I PER LF 

0 · 100 LF I PER IF I PER LF I PER IF I PER IF I PERLF 

101 · 250LF I PER LF I PER IF J PER LF I PERLF I PER LF 
6'· S' DEPTH 

251 • 500 IF I PERLF I PER LF I PERLF I PERLF I PERLF 

OVER5OOLF J PERLF I PERLF I PER LF I PER IF I PERlF 

O· looLF I PER LF I PERLF I PER IF J PE.R IF I PER IF 

101 · 250 LF I PE.RLF I PERLF I PER LF I PER LF I PERLF 
8' - 10' DEPTH 

251 · 5OOLF I PERLF I PERLF J PER LF I PERLF I PERLF 

DVERSOOLF I PERLF I PER LF I PER IF I PERLF I PERLF 

DELIVERY DAY AFTER RECEIPT OF OROER I DAYS I DAYS I DAYS I DAYS I DAYS 

i Y,23 FURMSH a INSTALL CONCRETE STORM DRAIN - .. - DIAMETER 

IPER DAY I PER DAY IPER DAY I PER DAY IPER DAY 
WELLPOINTS (LUMP SUM) 

IPERWEEK I PER WEEK I PERWEEK I PER WEEK I PERWEEK 

0-I00LF I PER LF I PER LF I PER LF I PER LF I PER LF 

101 - 250 LF I PER LF I PER LF I PER LF I PER LF I PERLF 
TO 4' DEPTH 

251 - 500 LF I PER LF I PER LF IPER LF I PER LF I PER LF 

OVER 500 LF I PER LF I PERLF I PER LF I PER LF I PER LF 

0-100LF I PER LF I PER LF I PER LF I PER LF I PER LF 

101 - 250 LF I PER LF I PER LF I PER LF I PER LF I PER LF 
4' - 6' DEPTH 

251 - 500 LF I PER LF I PER LF I PER LF I PER LF I PER LF 
I 

OVER 500LF I PER LF I PER LF I PER LF I PER LF I PER LF 

0·100LF I PER LF I PER LF I PER LF I PER LF I PER LF 

101·250 LF I PER LF I PER LF I PER LF I PER LF I PER LF 
6'·8' DEPTH 

251·500 LF I PER LF I PER LF I PER LF I PER LF I PER LF 

OVER 500 LF I PER LF I PER LF I PER LF I PER LF I PERLF 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- -

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB.12·1479-OS 3547 53rd Ave West. .327 P.O. Box 367 «2112th Street Ct East P.O. Box 10127 No Bidder 
ROAD BUIL.OING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

8ECTION V • 8TORMWATER, WASTEWATER & WATER UTlUT1E8 

V.U FURNIIH & INSTALL CONCRETE STORM DRAIN . 41" DIAMETER 

jweuPOINTS (LUMP SUM) 
I PER DAY I PER DAY I PERDAY S8OO.00 I PEA WEEK I PER DAY 

I PER WEEK I PERWEEK I PER WEEK 14,!iOO 00 I PER LF I PER WEEK 

0 · 100 LF I PER LF I PER LF I PER LF "700 I PEA LF I PER LF 

101 - 2SO LF I PER LF I PER LF I PER LF $85 00 I PER LF I PER LF 
T04' DEPTH 

251 · 500 IF IPERLF I PER LF I PER IF I~_OO I PER LF I PER LF 

OVER 600LF I PERLF I PER LF I PER LF I~.OO I PER LF I PER LF 

0 - lOOLF I PER LF ( PER LF I PERLF 19800 I PER LF I PER LF 

101 - 250 LF I PERLF I PER LF I PER LF 187.00 I PER LF I PER LF 
4'· 6' DEPTH 

251 · 5OOLF I PER LF IPERLF I PER LF 185 00 I PER LF I PERLF 

OVE.R 500LF I PE.R LF I PERLF I PER LF $i5 00 I PER LF I PER LF 

O·IOOlF I PER LF I PERLF I PERLF 110100 ' PER LF I PER IF 

101 - 2SOLF I PER LF I PERLF I PERLF $98 00 I PER LF I PER LF 
6' · 11' DEPTH 

251 · 500 LF I PER LF IPERLF I PER LF $87 00 I PER LF I PERLF 

OVER SOOLF I PER LF I PER LF I PER LF 187 00 ' PER LF I PER LF 

O· lOOlF I PERLF I PER LF I PER LF $10300 I PER LF I PERLF 

101· 2SO LF ' PER LF I PER LF I PER LF $101 00 I PER LF I PERLF 
8'· 10' DEPTH 

251 · SOOLF I PERLF I PERLF I PER LF 198_00 , PER LF I PER LF 

OVERSOOLF I PER LF I PERLF I PER LF 188 00 , PER LF I PE.R LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS IS I DAYS I DAYS 

v .• FURNISH & INSTALL CONCRETE STORM DRAIN . .... DIAMETER 

IWE LLPOINTS (LUMP SUM) 
IPER DAY I PER DAY I PER DAY S800 00 ' PER DAY IPER DAY 

I PER WEEK I PER WEEK I PER WEEK 14.50000 , PER WEEK I PER WEEK 

0 - 100LF I PER LF I PER LF I PER LF 111700 I PERLF I PERLF 

101 - 250 LF I PER LF I PER LF I PER LF $115_00 I PERLF IPERLF 
TO 4' DEPTH 

251 - 500 LF I PER LF IPER LF I PER LF 111300 I PER LF I PER LF 

OVER 500 LF I PER LF I PER LF I PER LF 1" 3_00 ' PER LF I PER LF 

0 - 100 LF I PER LF IPER LF I PER LF S11800 I PER LF I PER LF 

101 - 250 LF I PER LF I PER LF I PER LF 1117.00 , PER LF I PER LF 
4' - 6' DEPTH 

251 - 500 LF I PER LF IPER LF I PER LF 11 15 00 I PERLF I PER LF 

OVER 500 LF I PER LF IPER LF I PER LF 1115.00 I PER LF I PER LF 

0-100LF I PER LF I PER LF I PER LF 112100 ' PER LF I PER LF 

101 - 250 LF I PER LF I PER LF I PER LF S119_00 IPER LF I PER LF 
6' - 8' DEPTH 

251 - 500 LF IPER LF I PER LF I PER LF SI1700 I PER l F I PER LF 

OVER 500 LF I PER LF I PER LF I PER LF 111700 ' PER LF I PER LF 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

-- .. 

TABULATION OldcuU. Southe.m Group. Inc. 

Ajax Paving IndustrIes d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt. Inc. Asphalt Paving Systems 

IFB ' 12·1479·DS 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, Fl 34275 Sarasota, Fl 34234 Palmetto, Fl 34221 On8C~ Florida 34264 Ze~hyrttllls, Fl33540 

SECTION V .. 8TORMWATER. WASTEWATER & WATER UTIUTIES 

V.23 
FURNISH & INSTALL CONCRETE STORM DRAIN • M" DIAMET1!R • 
ContInued 

O·I00LF IPERLF 'PER LF 122500 I PER LF S308 00 I PER LF 'PER L.F 

101·250 LF 'PER LF IPER IF 1220 00 I PER LF 1291.00 I PER LF 'PER LF 
S' - 10' DEPTH 

251·5OOLF IPER LF I PER LF 122000 I PER LF S2IIe 00 / PER LF I PER IF 

OVER 500LF 'PER IF IPERLF 5220 00 , PER LF 127500 I PER LF IPER LF 

OEUVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS .... Requhd I OIIYS 15 I OIIYS I DAYS 

V.24 FURNISH & INSTALL CONCRETE STORM DRAIN .10" DIAMETER 

'PER DAY IPER DAY 11.000.00 'PER OIlY 12,50000 ' PER OIlY /PERDAY 
WELLPOINTS (LUMP SUM) 

19,000.00 I PER WEEK 'PER WEEK IPERWEEK 14,000 00 , PER WEEK I PER WEEK 

O·I00LF 'PER LF 'PER LF 5240 00 I PER LF 133000 I PER LF I PER IF 

101·250 LF IPERLF IPERlF 124000 ' PER LF S308.00 , PER LF I PER LF 
6" - 8' DEPTH 

251 · 500 IF IPERLF I PER LF S230 00 I PER LF 12S17.00 , PER LF IPERLF 

OVER 500LF IPERLF I PER IF S230 00 I PER LF 128800 ' PER IF I PER LF 

O· I00lf IPERLF I PER LF 1250 00 / PER LF S3e3 00 I PER LF 'PER LF 

101·250 LF IPER IF 'PER IF 1240.00 I PER LF 1330 00 I PER LF IPERLF 
S·· 10' DEPTH 

251 · 500 LF I PER LF 'PER LF 124000 I PER LF 1319.00 I PER LF I PER LF 

OVE.R 500LF I PER IF I PER If $240 00 I PER LF S308 00 , PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT Of ORDER I DAYS 'DAYS .... Requhd I DAYS lS / OIIYS I DAYS 

v.a FURNIH & INSTALL CONCRETE STORM DRAIN ..... DIAMETER 

!WEUPD1NTS (LUMP SUM) 
I PER OIlY I PER OIlY 11 .000 00 I PER OIlY 12.500 00 I PER DAY I PER DAY 

I PER WEEK IPERWEEK 14.000.00 I PER WEEK $9,000 00 I PER WEEK IPERWEEK 

O· I00lf 'PER IF 'PERLF 1280 00 I PER LF 1363.00 I PER LF IPERLF 

101·250 LF IPER IF IPER LF 1280 00 I PER IF 1341 .00 I PERLF I PER LF 
6· · 8'DEPTH 

251·500 LF I PERLF IPER LF S2tIIi 00 , PER LF S330.00 I PER LF I PER LF 

OVER SOOlF 'PER LF IPER LF S2e8.00 I PER LF S325 00 I PER LF IPERLF 

O· IOOLf IPERlF I PERLF 5290 00 / PER LF 1386 00 I PER LF I PER LF 

\01 · 250 IF I PER IF I PER IF l2IIO 00 I PER LF S3e4 00 I PER LF I PERLF 
8" • 10' DEPTH 

251 · 500 Lf I PER IF / PER LF $27500 I PER LF S363 00 I PER LF ' PER LF 

OVER 500 LF IPER LF ' PER LF 121600 'PER LF Sl52 00 / PER LF / PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS / DAYS .... Reqund / DAYS 16/DAYS 'DAYS 
- - -- -- - - - - - - - - - -- - - -- -- - -- - -
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

~. -- .. --. -

TABULATION Pavement Technology Cutler Repaving, Inc. FD5 Fa.rabee LLC 5MR Aggregates, Inc. Younqulst Brothers Rock 

IFB'12-1479-D5 24144 Detroit Road 921 Ea.st 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers, FL 33913 

SEcnoN V • 8TORMWATER, WASTEWATER & WATER ununE8 

Y.n FURNISH & INSTALL CONCRETE STORM DRAIN -14" DWlETER -
Continued 

O-IOOLF IPER LF I PER LF I PER LF I PER LF I PERLF 

101· 250LF IPER LF IPER LF I PER LF I PE.R LF I PERLF 
8'. 10' OEPTH 

251 · 500 LF I PER LF I PER tF I PER IF I PER LF IPERLF 

OVER 500LF I PER LF I PER LF I PER LF I PERLF I PER LF 

DELIVERY DAY AFTER RECEIPT OF OROER I DAYS I DAYS I DAYS I DAYS I DAYS 

Y.M FURNISH & INSTALL CONCRETE STORM DRAIN • to" DIAMETER 

r-ovELLPOINTS (LUMP SUM) 
I PERDAY I PER DAY I PER OAY I PER DAY I PER DAY 

I PER WEEK I PER WEEK I PER WEEK I PER WEEK I PER WEEK 

0 - lOll LF I PERLF I PER LF I PER LF I PERlF IPERLF 

101 • :z.so LF I PER LF I PEA LF I PER LF I PER LF I PER LF 
6'· S· DEPTH 

251 · 500 LF I PER LF I PERLF I PER LF I PER LF I PER LF 

OVER 500 LF I PER IF I PER LF I PER LF I PER LF I PERLF 

O· IOOLF I PERLF I PER LF I PERLF I PERLF I PER IF 

101 · 250LF I PER LF I PERLF I PER LF I PER LF I PER LF 
8' · 10' DEPTH 

251 · 500 LF I PER LF I PERLF I PERLF I PERLF I PERLF 

OVER 500LF I PER LF I PERLF I PER LF I PER LF I PERLF 

DEUVERY DAY AFTER RECEIPT OF ORDER {DAYS I DAYS I DAYS IOAYS I DAYS 

Y.2I FURNISH & INSTALL CONCRETE STORM DRAIN .... DIAMETER 

~LLPOINTS (LUMP SUM) 
I PERDAY I PERDAY I PEROAY I PER DAY I PER DAY 

I PER WEEK I PER WEEK I PER WEEK I PER WEEK I PERWEEK 

O· IOOLF I PERLF I PERLF I PERLF I PER LF I PER LF 

101 ·250 LF I PER LF I PER LF IPERLF I PER LF I PER LF 
6'.8' DEPTH 

261·500 LF IPERLF I PER LF I PER LF I PER LF I PERLF 

OVER5OOLF I PER LF I PER LF IPERLF I PER LF IPER LF 

O· I00LF I PER LF I PER LF I PER LF IPER LF I PER LF 

101 ·250 LF 
6'· laOEPTH 

I PER L.F IPER LF IPER LF IPER LF {PER IF 

251 · 500 LF IPERLF I PER LF I PER LF I PER LF IPERLF 

OVER 500 LF IPERLF IPER IF I PER LF IPER LF I PER IF 

DEUVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS IOAYS -- -- - --- -- -- --- -- - - - - --- - -
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc, Woodruff & Sons, Inc, 

IFB'12·1479·.oS 3547 53rd Ave West, #327 P,O. Box 367 4421 12th Street Ct East P,O, Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

8EcnON V • 8TORMWATER, WASTEWATER & WATER UTlUTlE8 

Y,U FURNISH. INSTALL CONCRETE STORM DRAIN ... - DIAMETER • 
ContInued 

o · looLF I PER LF I PER LF / PER LF 112300 I PER LF I PER LF 

101 · 250 LF I PER LF I PER LF I PER LF 112100 I PER LF I PER LF 
S' - 10' DEPTH 

251 - 500 LF I PER LF I PER LF I PER LF 11111 00 I PER LF I PER LF 

OVER 500LF t PER LF / PER IF I PERLF 1111100 I PER LF / PER LF 

DEUIlERY DAY AFTER RECEIPT OF ORDER. / DAYS / DAYS I DAYS IS /DAYS / DAYS 

Y.24 FURNISH • INSTALL CONCRETE STORM DRAIN .10" DIAMETER 

I PERDAY I PER DAY I PER DAY '1 ,00000 / PER DAY / PERDAY 
iWELLPOINTS (LUMP SUM) 

I PERWEEK / PERWEEK / PERWEEK 15,000 00 I PER WEEK / PERWEEK 

0 - IOOLF I PERLF I PER LF I PER IF 1148 00 / PER LF I PERLF 

101 · 250 LF / PER IF / PER LF / PER LF 1146 00 I PER LF / PER LF I 
6'· II' DE.P'TH 

251 · 5OOLF I PERLF / PER LF I PERLF '144 00 'PER LF / PERLF i 

OIlER 500 LF / PER LF I PERLF / PER IF 1144 00 I PER LF I PERLF 

O- looLF I PERLF I PERLF I PERLF 1150.00 I PER LF I PER LF J 
101 · 250 LF I PER LF I PER LF / PER LF 1148 00 I PER LF I PER LF 

8' . 10' DEPTH 
251 · 500 LF I PERLF I PERLF I PERLF 114800 I PER LF I PER LF 

I 

OIlER 500LF I PERLF I PERLF / PER LF 114600 IPERLF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER t DAYS I DAYS / DAYS 15/DAYS I DAYS 

Y.U FURNISH. INSTALL CONCRETE STORM DRAIN .... DIAMETER 

WELLPOINTS (LUt.\P SUM) 
I PERDAY I PER DAY I PER DAY St.ooooo I PER DAY I PERDAY 

I PER WEEK I PERWEEK I PER WEEK 15,000.00 I PER WEEK I PER WEEK 

o - looLF I PER Lf I PERlF I PERLF lIn 00 / PER LF I PER IF 

101 · 25OLF I PERLF I PER LF I PER IF 117S 00 I PER LF I PER LF 
6'· 8' DEPTH 

251 · 5OOLF I PER IF I PERLF I PERLF 1173 00 I PER LF I PER LF 

OIlER 500 LF I PER LF I PER LF I PERLF 117300 I PER LF I PER LF 

O- loo LF I PER LF I PER LF I PER LF '17900 IPERLF I PERLF 

101 · 250 LF I PER LF I PER LF I PER LF 11noo I PER LF I PERLF 
8' · 10' DEPTH 

251 - 5OOLF I PER LF I PERLF I PER LF 111500 I PER LF / PER LF 

OIlER 500 LF I PER LF I PER LF I PER LF 111500 I PER LF I PER LF 
, 

DeliVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS IS /DAYS / DAYS 
- - -- - - -- - -- --
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

-, .. . - ..... .._ ... 

TABULATION Olde .. U. Southern Group, Inc. 

Ajax Paving Industrie. d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB.12-1479·DS 510 Gene Gr&en Road 1.s1 MyrtJe Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33540 

SECTION V • STORMWATER, WASTEWATER & WATER UTlUTIES 

v .• FURNIIH & INSTALL CONCREle STORM DRAIN - 72" DIAMETER 

WELLPOINTS (LUMP SUM) 
I PER DAY I PER DAY Sl.00000 I PER DAY $2,1500 00 I PER DAY I PER DAY 

I PERWEEK I PERWEEK $4,000 00 I PER WEEK $11,000 00 I PER WEEK I PER WEEK 

O· I00LF I PER LF I PER LF S32000 f PER LF S3&5 00 I PER LF I PERLF 

101 · 2SO IF I PERLF I PER LF $320 00 I PER LF S3S3 00 I PER LF I PERlF 
6' . 8' DEPTH 

251 - 500 IF I PER LF I PER LF fJ05 00 I PER LF 1355.00 I PER LF I PER LF 

OVER500LF I PER LF I PERLF S305 00 I PER If 134100 I PER LF I PERLF 

0 - 100 LF I PER LF I PER LF 1325 00 I PER LF $43000 I PER LF ! PERLF 

101 · 250 LF I PER LF I PER LF 132600 I PER LF $410.00 I PER If I PERLF 
8' • 10' DEPTH 

251 · 500 LF ! PERlf I PER LF 131000 I PER LF $400.00 I PER If I PERlF 

OVER 500LF I PER LF I PER LF 131000 I PER If S390 00 I PER LF I PER LF 

DeliVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS NR~ ' DAYS 16 I DAYS I DAYS 

v:n JI\IItHIIH a INITAU. CONCMT1! I10MI DRAIN .11" ~ .,-paD IND 

FURNISH & INSTALL CONCRETE STORM DRAIN · 15' DIAMETER MITERED END I PER EACH I PER EACH ssoo 00 I PER EACH 11 ,060.00 I PER EACH I PER EACH 

v .• JI\HUUH a INSTAU. CONCRaTlITOfUII DRAIN -II" DIAIIe1'D InDIO !NO 

FURNISH & INSTAll CONCRETE STORM DRAIN · 18" DIAMETER MITERED END ' PER EACH I PER EACH SSSO.OO I PER EACH 11 ,300.00 I PER EACH I PER EACH 

V.2t PUIUIIH a INSTAU. CONCM11IITOIUII DRAIN • 24" ~ .-TIItID IHO 

FURNISH & INSTALL CONCRETE STORM DRAIN - 2"- DIAMETER MITERED END I PER EACH I PER EACH .900 00 , PER EACH " ,500.00 I PER EACH I PER EACH 

v .• NRNI8H a INSTAU. CONCRiTlITOIUII DMIN • ar DIAMnM.-TIMD!NO 

FURNISH & INSTAlL CONCRETE STORM DRAIN - 30" DIAMETER MITERED END I PER EACH I PER EACH " .10000 I PER EACH 12.06000 I PER EACH I PER EACH 

V.31 PUIUIIH a INSTAU. CONCMTI lTOQI DRAIN • M- DIAIIITIJlIllTEItID IND 

FtJRNISH & INSTALL CONCRETE STORM DRAIN · 36" DIAMETER MITERED END ! PER EACH ! PER EACH 11."7600 I PER EACH $2.820 00 I PER EACH I PER EACH 

GRATING FOR MITERED END SECTION I PER EACH I PEREACH 12,1500 00 I PER EACH 13.300.00 I PER EACH I PE.REACH 

V.32 AJIUIII8H a 1NtTAU. CONCRITe STORM DRAIN .42" DlAlllTiR IIIITIMD END 

FURNISH & INSTAlL CONCRETE STORM DRAIN · 4T DIAMETER MITERED END ' PER EACH I PEREACH ' 2.20000 I PER EACH $4,400 00 , PER EACH ! PER EACH 

GRATING FOR MITERED END SECTION ! PER EACH ! PEREACH 12,800 00 I PER EACH 13.800 00 I PER EACH I PER EACH 

V.33 'URNISH a INSTAU. CONCMTIITOfUII DMIN ...... DIAMETP MITEReD END 

FURNISH & INSTAlL CONCRETE STORM CRAIN · 48" DIAMETER MITERED END ' PER EACH I PEREACH S2,70000 ' PER EACH 15.400 00 I PER EACH I PER EACH 

GRATING FOR MITERED END SECTION ! PEREACH I PER EACH S3.8OO 00 , PER EACH $4.200_00 I PER EACH I PEREACH 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 
_. .. - - -- ... 

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregate., Inc. Younqulst Brothers Rock 

IFB '12·1479'()S 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS WesUake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 FOri My .... , FL 33913 

8ECTION V - 8TORMWATER. WA8TEWATER & WATER UTiUTlES 

v .• FURMIH & INSTALL CONCRETE STORM DRAIN • 72" DIAMETER 

I PER DAY I PERD.AY I PER DAY I PER DAY I PEROAY 
WElLPOINTS (LUMP SUM) 
I I PER WE£K I PERWEEK I PER WEEK I PERWE£K I PERWEEK 

O· IOOLF I PER LF I PERlF I PER LF I PERLF I PER IF 

101 · 250 LF I PER LF IPER LF I PER LF I PERLF I PER LF 
e· • 8' DEPTl-l 

251 · 500 LF I PER LF I PER LF I PERLF I PER LF I PERLF 

OVER SOOLF I PERlF I PERLF I PERlF IPERLF I PERlF 

O· 100 LF I PER LF I PER IF I PER LF I PER LF I PER LF 
.. 101 · 250 LF I PER LF IPER LF I PER LF I PER LF {PER LF 

8'. , 0' DEPTl-l 
251 · 500 LF I PER LF I PERLF I PER LF I PER LF I PER LF 

OVER SOOlF I PER LF I PERlF I PERLF I PERLF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I CAYS I DAYS I DAYS I DAYS 

v:n PUItMIH a INSTALL CONCItlTe lTONI DRAIN .,1" ~"-.rI1W) IHD 

FURNISH & INSTAll CONCRETE STORM DRAIN · IS" DIAM.ETER MITERED END I PER EACH I PER EACH I PER EACH I PER EACH I PER EACH 

v.2I PUItMIH & INSTALL CONCItlTlITONl DRAIN • 1r DIAMITD ..-rIfW) IND 

FURNISH & INSTALL CONCRETE STORM DRAIN · ,,,. DIAMETER MITERED EKD I PER EACH I PER EACH I PEREACH I PER EACH IPER EACH 

v.2I I'URHIIH & INSTALL CONCItlTlITORll DRAIN· u-~ IMIJW)!NO 

FURNISH & INSTAll CONCRETE STORM DRAIN • 2'" DIAMETER MITERED END I PER EACH IPER EACH I PER EACH I PER EACH I PER EACH 

v .• PUItMIH & INSTALL CONCItlTlITONl DRAIN • W DIAII&TIIt ..rEItlD IHO 

FURNISH & INSTAlL CONCRETE STORM DRAIN· 30" DIAMETER MITEREO END I PER EACH I PER EACH I PER EACH I PER EACH I PER EACH 

V')1 'URHIIH & INSTALL CONCItlTlITORll DRAIN .... DWIETaIt WTIItlD !NO 

FURNISH & INSTALL CONCRETE STORM DRAIN · 36" DIAMETER MITERED END I PEREACH I PER EACH I PER EACH I PER EACH I PER EACH 

GRATING FOR MITERED END seC110N I PER EACH I PER EACH I PER EACH I PER EACH I PER EACH 

Y,32 'URHIIH & INITALL COHCItlTlITONl DRAIN • 4T DIAII!T!It WTIItlD IHD 

FURNISH & INSTAll CONCRETE STORM DRAIN · "2" DIAMETER MITERED END I PER EACH IPER EACH I PER EACH I PER EACH I PER EACH 

GRA11NG FOR MITERED END SECTION I PER EACH f PER EACH I PER EACH I PER EACH f PEREACH 

Y.33 ,UItHIIH & INSTALL CONCItfTIlTONl DRAIN ..... DIAMETI" WTIItlD !ND 

FURNISH & INSTALL CONCRETE STORM DRAIN· 48" DIAMETER MITERED END I PER EACH I PER EACH I PER EACH I PER EACH I PER EACH 

GRATING FOR MITERED END SECTION I PE.R EACH I PER EACH I PER EACH I PER EACH I PER EACH 
- --
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

--
Road Runner 

TAB U LA TI 0 N C-5quared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, lne. 

IFB'12·1479·DS 3547 53rd Ave West, '327 P.O. Box 367 «2112th Street Ct East P.O. Box 10127 No Bidder 
ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION V • STORIIWATER, WASTEWATER & WATER UTiUTIES 

Y.. FURNISH a INSTALl. CONCRETE STORM DRAIN • rr DIAMETER 

I PER DAV I PER DAY ' PER DAY " ,000 00 I PER DAY ' PER DAY 
WELlPOINTS ~LUMP SUM) 

I PER WEEK , PER WEEK , PER WEEK $5,000 00 , PER WEEK I PER WEEK 

O· 100 LF ' PER LF I PER LF I PER IF $222 00 ' PER LF ' PER IF 

101 - 250LF ' PERlF I PERLF ' PERlF l22000 J PERLF ' PERLF 
~-~DEPTHr-----------------------------------------------~~--------------------~--------------------~~--------------------~--------------------~------------------___ 

251 - 500 LF ' PER IF I PER LF I PER LF $218.00 I PEA LF I PE.R LF 

OVER 500 LF ' PER LF ' PER IF ' PER IF 121800 I PEA IF ' PER LF 

O· 100 LF I PER LF ' PER IF I PER IF $224.00 I PER LF I PER IF 

101 - 250 IF I PER LF ' PER IF I PER LF $222.00 I PER LF ' PER IF 
~ · ,aDEP~~-----------------------------------------------;~--------------------~--------------------~----------------------~--------------------~------------------..... 

261 - 500 LF ' PER LF ' PER IF ' PER LF $22000 ' PER LF I PER LF 

OVER 500 LF , PER LF , PER LF I PER LF $220.00 I PER LF , PER IF 

DELIVERY DAY AFTER RECEIPT OF ORDER ' DAYS ' DAYS I DAYS 15 I DAYS I DAYS 

Y.rI I~;; 1 ..... TALl. ;o ... TORIIDRAlN · 11" ~_,""""" 

FURNISH & INSTALL CONCRETE STORM DRAIN· IS" DIAMETER MITERED END ' PER EACH 11 .10000 I PER EACH I PER EACH $85000 I PER EACH ' PER EACH 

Y.2I PUIUaH a INSTALL CONCMTIITOMI DIWN · 1r DIAMeTP ..-TIRID!NO 

FURNISH & INSTALL CONCRETE STORM DRAIN · 18" DIAMETER MITERED END I PER EACH 11,400 00 I PER EACH I PE.R EACH $850.00 ' PER EACH I PER EACH 

Y.a I'URHIIH a INSTALL CONCRITIITONI DMIN ·" " DIAMITP IIIITPeO!NO 

FURNISH & INSTAll CONCRETE STORM DRAIN · 24" DIAMETER MITERED END I PER EACH 11.700.00 ' PER EACH ' PER EACH $1 .000.00 I PER EACH ' PER EACH 

Y.lO PUftNIH a INSTALL COHCRIT! lTOIUII OIWN " W DIAMITP IIIITPeO!NO 

FURNISH & INSTALL CONCRETE STORM ORAlN • J(f' DIAMETER MITERED END ' PER EACH ' PER EACH ' PER EACH 12.000 00 I PER EACH I PER EACH 

Y.31 I'URNIIH a lNlTALL COHCRIT! ITORII DIWN " ... DIAMITP ~ INO 

FURNISH & INSTAll CONCRETE STORM DRAIN · 38" DIAMETER MITERED END I PER EACH ' PER EACH ' PER EACH 12,400 00 ' PER EACH ' PER EACH 

GRATING FOR MITERED END SECTION ' PER EACH ' PER EACH ' PER EACH 12.500 00 ' PER EACH I PER EACH 

Y.32 'URHIIH alNlTALL COHCIWTIITOIUII DIWN · .u- OIAMITIR IIIITIRIO eND 

FURNISH & INSTALL CONCRETE STORM DRAIN· 42" DIAMETER MITERED END ' PER EACH ' PER EACH I PER EACH $3.00000 I PER EACH I PER EACH 

GRATING FOR MITERED END SECTION , PER EACH , PER EACH , PER EACH $3.000 00 PER EACH PER EACH 

Y.33 PURMIH .... TALL CONCRiTlITOIUII DMIN . ..... DIAMeTP IIIITIRIO lEND 

FURNISH & INSTALL CONCRETE STORM DRAIN· 48" DIAMETER MITERED END I PER EACH I PER EACH I PER EACH $4,000 00 J PER EACH ' PER EACH 

GRATINGFORMITER~ENDSECTlON __ _ ___ .~ _ ___ _~. ____ / PEREA~ I PEREA.cH_ _ IPEREAC~ ,-------$3,oooOO / PEREACH _ ' PER EACH 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

.. .. 

TABULATION OldeuUe Southem Group, Ine. 

Ajax Paving Industrfes dlbla APAC - Southea.tt Galor Grading & Paving Superior Asphalt. Inc. Asphalt Paving Syttems 

IFB'12-1479-0S 510 Gene Green Road 1451 Myrtle Street 270410Sth Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis FL 34275 Sarasota FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33540 

SECTION V • STORMWATER. WASTEWATER & WATER ununE8 

ALTERNATE MANHOLE ADJUSTMENT -1pecIfIQIIon: AdluM IMnhoie lid. 

V.M IlecIlflA with Type UI Aephdlc ConcmI ...... ecartfy end 1'eWOfIl ...... 
AepMIIIc cone ... bordering cut MId blend with new ........... Compodl 
mUc 10 be....,... end compectM. 

I I - 5 UNITS / PER UNIT I PER UNIT 1400 00 I PER UNIT seeo 00 I PER UNIT I PER UNIT 

8 · 10 UNITS I PER UNIT I PER UNIT 1400 00 I PER UNIT SII30 00 I PER UNIT I PER UNIT 

OVER 10 UNITS I PER UNIT I PER UNIT 1400 00 , PER UNIT se1000 I PER UNIT I PER UNIT 

DalVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS .... Reqund / DAYS IS I DAYS / DAYS 

V.JI MANHOLe AND WATER VALve ADJUSTMENT AS A PART OF BASE 
I RECONSTRUCTION 

~LEADJUS~ENT l EACH l EACH l350 00 , EACH S390.oo I EACH l EACH 
, 

WATER VALVE ADJU~ENT l EACH l EACH $300.00 I EACH S3I5O 00 I EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS .... Reqund I DAYS IS / DAYS ' DAYS 

V •• CONSTRUCT CONCRETE BLOCK BAlIN -.".. x ..... IpedfIcetIon: 
....... County 202.1 

, 
TO <4' HEIGHT l EACH l EACH 12.33500 I EACH 12.<420.00 I EACH l EACH 

4 l' TO 6' HEIGHT l EACH lEACH '2,ees 00 I EACH ~8IlO 00 I EACH l EACH 

I 6'1' TO 8' HEIGHT l EACH l EACH '2.Il00 .00 I EACH $3,550.00 I EACH l EACH 

DEUVERY DAY AFTER RECEIPT OF ORDER' I DAYS I DAYS .... Reqund I DAYS IS I DAYS I DAYS 

I o41 ' TOS' HEIGHT l EACH l EACH S2.QOO 00 I EACH $3.000 00 I EACH l EACH 

S'I ' TO S' HEIGHT l EACH l EACH $3.000 00 I EACH $3,60000 ' EACH l EACH 

I DEUVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS .... Requited I DAYS 15 I DAYS I DAYS 

V .• 
CONSTRUCT CONCRETE BLOCK BAlIN ..... xl'.· -lpeclftcMion: 
........ County 202.1 

TO 4' HEIGHT l EACH l EACH 12.QOO 00 I EACH '2.75000 I EACH l EACH 

" I ' TO 6' HEIGHT l EACH l EACH $3,200 00 I EACH $3.100 00 I EACH l EACH 

I 6'1 ' TO 8' HEIGHT l EACH l EACH $3.400 00 I EACH 13,700 00 I EACH l EACH 

DEUVERY DAY AFTER RECEIPT OF ORDER / DAYS I DAYS .... ~/DAYS 15 I DAYS I DAYS 

V .• CONSTRUCT Pol CURB INLET -Spec: FOOT SectIon 421 

CONSTRUCT P-S CURB INLET ( EACH t EACH 12.100 00 I EACH $3,30000 I EACH ( EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER ( DAYS I OAYS .... Reqund I DAYS 15 t DAYS t DAYS 

V.40 CONSTRUCT J.t CURB INLET - lpec:: FOOT Section 421 

CONSTRUCT J-5 CURB INLET lEACH lEACH 13.500 00 I EACH M ,8OO.00 , EACH lEACH 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS .... Reqund / DAYS 15 J DAYS I DAYS 
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

-- - .. _. 

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulat Broth .... R.ock 

IFB'12·1"79·DS 2 .. 1 ..... Detroit Road 921 Ea.st 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS WestJak •• OH ..... 1 .. 5 Lawrence, KS 660.46 Lakewood Ranch. FL 34211 Sarasota, FL 34240 Fort My ..... FL 33913 

SECTION V • 8TORMWATER, WASTEWATER & WATER UTlUTlE8 

ALTERNATE MANHOLE ADJUSTMENT· SpecIfIcMIon: AdJwt manllole lid. 

V.M 8ecIdIII with Type UI ~ Cone,.. ....... 1Cartfy end NWOftI .... tIng 
Aaphllltlc cone'" bordering cul.meI blend with new""""!' Com~ 
mix to be ......, end com,.ctM. 

\ · 5 UNITS I PE.R UNIT I PER UNIT I PER UNIT I PERUNIT I PER UNIT 

6 - \OUNfTS I PERUNIT I PER UNIT I PER UNIT I PER UNIT I PERUNIT 

OVER to UNITS I PER UNIT I PER UNIT I PE.RUNIT I PER UNIT I PER UNIT 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

V •• MANHOLE AND WATER VALVE ADJUSTMENT AS A PART OF BAlE 
RECONSTRUCTION 

MANHOLE ADJUSTMENT l EACH l EACH l EACH l EACH l EACH 

WATER VALVE ADJUSTMENT l EACH l EACH l EACH l EACH l EACH 

DELIVERY DAY AfTER RECEIPT OF ORDER" I DAYS I DAYS I DAYS I DAYS I DAYS 

v.M CONSTRUCT CONCRETE BLOCK BASIN • "'0" ....... ·1pec1lUtion: 
....... County 202..1 

T04' HElGHT l EACH l EACH l EACH l EACH l EACH 

4 " TO 6' HEIGHT l EACH l EACH l EACH l EACH l EACH 

6'1' TO 8' HEIGHT l EACH l EACH l EACH l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

.. " TO 6' HEIGHT l EACH l EACH l EACH l EACH l EACH 

6'" TO 8' HEIGHT l EACH l EACH l EACH l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER" I OAYS I DAYS I DAYS I DAYS I DAYS 

V •• 
CONSTRUCT CONCRETE BLOCK BASIN ........ I· ..... Spec:IftcMIon: 
....,.... County 202..1 

T04' HElGHT l EACH l EACH l EACH l EACH l EACH 

<I \' TO 6' HEIGHT l EACH l EACH l EACH l EACH l EACH 

6'1' TO 8' HEIGHT l EACH l EACH l EACH l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

V •• CONSTRUCT P~ CURB INLET • Spec:: FOOT Secdon 421 

CONSTRUCT P-5 CURB INLET l EACH l EACH l EACH l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAVS I DAYS I DAYS I DAYS 

V.40 CONSTRUCT J.I CURB INLET • Spec:: FOOT Secdon .. 21 

CONSTRUCT J-5 CU RB INLET lEACH lEACH lEACH lEACH lEACH 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS I DAYS I DAYS 
--.--~- - --- . -- .--- -- - -- - -- --
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C-5quared Oneco Concrete & Asphalt Hlghwav Signa, Inc. Woodruff & Sons, Inc. 

IFB '12·1479·05 3547 53rd Ave Weat, 1327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

8ECnON V • 8TORMWATER. WASTEWATER & WATER ununE8 

ALTERNATE MANHOLE ADJUSTMENT .1pecIIIcatIon: Adluat manhole lid. 

Y.M BKIIftII with Type .. MpMJtIc ConcreIe. HNt, eartfy end rwwon exIIting 
AapheItIc: cone ... bonIeftng cut amcI blend willi new mefIIMI. CofnpodI 
..... lID be ehepecl Mel compIICtiId. 

' · 5 UNITS IPERUNIT seoo 00 I PER UNIT ' PER UNIT seOG.OO I PER UNIT I PER UNIT 

6 · ,OUNITS I PER UNIT 1750 00 I PER UNIT ' PER UNIT S55000 I PER UNIT ' PER UNIT 

OVER '0 UNITS ' PER UNIT 170000 I PER UNIT ' PER UNIT 1!I6O.00 I PER UNIT I PER UNIT 

OEUVERY DAY AFTER RECEIPT OF OROER 10AYS IS I DAYS I DAYS IS / DAYS I DAYS 

Y.M IIAMtOI.E AHO WATER YALVE ADJUSTMENT AS A PART OF BAlE 
RECONITRUCT1ON 

MA.NHOLE ADJUSTMENT l EACH I!IOG 00 I EACH l EACH S400 00 I EACH l EACH 

WATER VALVE ADJUSTMENT l EACH 1450 00 I EACH l EACH 1300.00 I EACH lEACH 

DELIVERY DAY AfTER RECEIPT OF ORDER I DAYS 15 / DAYS I DAYS IS / DAYS I DAYS 

Y •• CONSTRUCT CONCRETE BLOCK BAlIN • 4'0" • 1"4" ·1pec:1fIcaIIon: 
........ County 202.1 

T04'HEIGHT l EACH '2,Il00 00 I EACH l EACH 11 ,400.00 l EACH l EACH 

4 l' TO 6' HE.IGHT l EACH 12,400 00 / EACH l EACH " .50000 l EACH l EACH 

6'" TO .. HEIGHT l EACH l EACH lEACH ., ,Il00 00 / EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS IS / DAYS I DAYS 15 1 DAYS I DAYS 

4 " TO 6' HEIGHT l EACH 12,Il00.00 I EACH l EACH $1.500 00 I EACH l EACH 

&', ' TO .. HEIGHT l EACH l EACH l EACH II ,800 00 I EACH l EACH 

DELIVERY DAY AfTER RECEIPT OF ORDER I DAYS IS / DAYS I DAYS 15 I DAYS I DAYS 

Y .• CONSTRUCT CONCRETE BLOCK BASIN • "4" • 1"4" ·lpecIfIc.uon: 
....... County 202.1 

TD . ' HEIGHT l EACH 13.200 00 I EACH l EACH " ,700 00 I EACH l EACH 

4 " TO 6' HEIGHT l EACH 13.400.00 I EACH l EACH 11.Il00 00 I EACH l EACH 

6' I' TD II' HE.IGHT l EACH l EACH l EACH 12, 100.00 I EACH l EACH 

DELIVERY DAY AfTER RECEIPT .oF ORDER I DAYS 15 / DAYS ' DAYS IS / DAYS t DAYS 

Y.lt CONSTRUCT Pol CURB INLET -Ipee: FOOT SectIon 421 

CDNSTRUCT P·5 CURB INLET lEACH l EACH lEACH '1.200 00 I EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS IS / DAYS I DAYS 

Y.40 CONSTRUCT U CURB INLET· Spec: FOOT SectIon 421 

CONSTRUCT J·5 CURB INLET tEACH tEACH tEACH '2.00000 l EACH tEACH 
I 

DELIVERY DAY AFTER RECEIPT OF ORDER: tDAYS I DAYS tDAYS 15 I DAYS tDAYS - ~ - - -- - -
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 
... - .. 

TABULATION Old c:aatJe Southern Group, Inc:. 

Ajax Paving Industrl.s d/b/a APAC - South .... t G.ator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB _12-1479·0S 510 G.ne Green Road 1451 Myrtle Street 2704 105th Street E..at P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills FL 33540 

8ECnON V • 8TORMWATER, WASTEWATER & WATER ununE8 

V •• 1 CONSTRUCT J.I CURB INLET "Spec: FOOT Iection 4ZI 

CONSTRUCT J-6 CURB INLET l EACH l EACH $3,800 00 I EACH 17.200 00 I EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER. I DAYS I DAYS As Reqund I DAYS 15 I DAYS I DAYS 

V.42 CONSTRUCT TYPE 15 CURB INLET UO 

CONSTRUCT TYPE 5 CURB INLET UD l EACH l EACH 12.000 00 I EACH $2,Il00 00 I EACH l EACH 

DEUVERY DAY AFTER RECEIPT OF ORDER I DAYS 1 DAYS As RIIqUINd I DAYS IS / DAYS I DAYS 

V.43 CONSTRUCT TYPE • CURB INLET LID 

CONSTRUCT TYPE 1\ CURB INLET LID l EACH l EACH 12.SOO00 I EACH 12.150.00 l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER, , DAYS ! DAYS As Reqund , DAYS III I DAYS I DAYS 

V.44 CONSTRUCT TYPE P" CURB INLET 

CONSTRUCT TYPE f>..6 CURB INLET l EACH l EACH 13,500.00 I EACH "',000 00 I EACH l EACH 

DEUVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS As~ 'DAYS 15 I DAYS ' DAYS 

V .... FURNISH & INSTALL .. UNDERDRAIN (pIpe, lock, ~'" 
Spec:1fIcdon: ........ County 204 

0 · 100 LF I PER LF ' PER LF 144 00 , PER LF 13900 , PER LF ! PER L.F 

101 . 1,000 LF I PER LF ' PER LF $3& 50 ' PER LF 13300 , PER LF I PER LF 

OVER 1,000 LF I PER LF I PER LF 133 00 I PER LF 131 00 I PER LF I PER LF 

DEUVERY DAY AFTER RECEIPT OF ORDER' I DAYS ' DAYS As Requtred I DAYS 15 I DAYS t DAYS 
, 

V.4I T1E UNOIRDRAIN INTO !XIITlNO BOX 

TIE UNDERORAIN INTO EXISTING BOX l EACH l EACH MOO 00 I EACH S4OO00 I EACH l EACH 

VA7 FURNISH & INSTALL • • UHOERORAIN CLEAN-OUT WICONCRETE PAD 

FURNISH & INSTALL 6" UNDERDRAIN CLEAN-OUT WITH CONCRETE PAD l EACH l EACH p)() 00 I EACH MOO 00 I EACH l EACH 

V •• INSTALL CONCRETE COlLAR 

15" PIPE OR 0-4' DEPTH l EACH lEACH $5ISO 00 I EACH $660.00 I EACH lEACH 

EQUIVALENT 4' - 8' DEPTH lEACH l EACH 1700 00 I EACH $600.00 I EACH lEACH 
! 

18" PIPE OR 0 -4' DEPTH l EACH l EACH S600 00 I EACH $825.00 I EACH lEACH 

EQUIVALENT 4'- 8' DEPTH lEACH l EACH 1700 00 I EACH $770.00 I EACH l EACH 

24" PIPE OR 0- 4' DEPTH l EACH l EACH $650 00 I EACH $935.00 I EACH lEACH 

EQUIVALENT 4' - 8' DEPTH l EACH l EACH $650 00 I EACH $880 .00 I EACH lEACH 

30" PIPE OR 0 -4' DEPTH l EACH l EACH $700 00 I EACH $1 ,050.00 I EACH l EACH 

EQUIVALENT 4' -8' DEPTH l EACH l EACH 1850 00 I EACH $990.00 I EACH l EACH 
'----- --- -- ---_._- --- - '-------. - ---_._ --
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

-

TABULATION Pavement Technology CutJer Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. YounquJst Brothe,.. Rock 

IFB '124479·0S 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quany Drive 15401 Allco Road 
ROAD BUILDING MATERIALS WestJake, OH 44145 lawrence KS 66046 Lakewood Ra.nch, FL 34211 Sarasota, FL 34240 Fort Myera, FL 33913 

8ECnON V • 8TORMWATER, WASTEWATER & WATER ununE8 

V.41 CONSTRUCT .... CURB INLET • Spec:: FDOT SectIon 4U 

CONSTRUCT J-6 CURB INLET l EACH l EACH l EACH l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER t DAYS I DAYS I DAYS I DAYS I DAYS 

v.a CONSTRUCT TYPE II CURB INLET LID 

CONSTRUCT TYPE 5 CURB INL.ET LID l EACH l EACH l EACH l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

VA3 CONSTRUCT TYPE. CURB INLET LID 

CONSTRUCT TYPE 6 CURB INleT UO l EACH l EACH l EACH l EACH l EACH 

OELIVERY DAY ~R RECEIPT OF ORDER. 100YS I DAYS I DAYS I DAYS I OAYS 

V ..... CONSTRUCT TYPE P" CURB INLET 

CONSTRUCT TYPE P-6 CURB INLET l EACH l EACH l EACH l EACH l EACH 

DELIVERY OAY AFTER RECEIPT OF OROER. I OAYS I DAYS 100YS 100YS I DAYS 

V •• 
FURNISH &INlTAU. ... UNOERDRAIN (Pipe. Soc., Age ...... ) • 
1pec:1fIcMIon: ......... County .. 

O· I00LF I PER LF I PERLF I PER L.F I PERLF I PERLF 

101 · 1.000 LF I PER LF I PER LF I PERLF t PERLF t PERLF 

OVER 1,000 LF I PERLF I PER LF I PERLF t PER LF t PERLF 

OELIVERY DAY AFTER RECEIPT OF OROER' t OAYS I DAYS 100YS I DAYS I DAYS 

V •• nE UHDERDRAIN INTO exaanNG BOX 

TIE UNOERORAlN INTO EX.ISTING BOX t EACH l EACH l EACH t EACH l EACH 

V.47 FURNISH &INlTAU. ... UNDERDRAIN CLEAN-OUT WICONCRETE PAD I 

FURNISH & INSTALL&" UNDEROAAIN CLEAN-CUT WITH CONCR.ETE PAC l EACH l EACH l EACH l EACH l EACH 

V .... INSTAU. CONCRETE COLLAR 
i 0-4' DEPTH l EACH lEACH l EACH l EACH l EACH 15" PIPE OR 

I 

EQUIVALENT 4' - 8' DEPTH lEACH lEACH l EACH lEACH lEACH 

I 0-4' DEPTH lEACH lEACH lEACH lEACH lEACH 
I 

18" PIPE OR 
EQUIVALENT 

! 
4' - 8' DEPTH lEACH lEACH lEACH lEACH lEACH 

24" PIPE OR 0- 4' DEPTH lEACH lEACH lEACH lEACH lEACH 

EQUIVALENT 4' - 8' DEPTH lEACH l EACH l EACH lEACH l EACH 

30"PIPE OR 0-4' DEPTH lEACH lEACH lEACH lEACH lEACH 

EQUIVALENT 4' - 8' DEPTH lEACH lEACH lEACH lEACH lEACH 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Sign., Inc. Woodruff & Son., Inc. 

IFB '12·1479·05 3547 53rd Ave West, '327 P.O. Box 367 442112th StnHtt Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION V • 8TORMWATER. WASTEWATER & WATER unUTIE8 

Y.41 CONSTRUCT U CURB INLET • Spec: FOOT a.cUon as 
CONSTRUCT J-S CURB INLET l EACH l EACH l EACH 12.000.00 , EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF OAOER I DAYS I DAYS I DAYS 15/DAVS I DAVS 

Y.a CONSTRUCT TYPE • CURB N.ET LID 

CONSTRUCT TYPE 5 CURB INLET LID l EACH l EACH l EACH 11.500 00 I EACH l EACH 

DEUVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS 11500 I DAYS I DAYS 

YA CONSTRUCT TYPE • CURB INLET UD 

CONSTRUCT TYPE 6 CURB INLET LID l EACH l EACH l EACH 11 ,800 00 I EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS 15 I DAYS I DAYS 

YA4 CONSTRUCT TYPE P .. CURB INLET 

CONSTRUCT TYPE p.s CURB INLET l EACH l EACH l EACH 11,200.00 I EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I OAYS 15/DAYS I DAYS 

YAI 
FURNISH & INSTALL'- UNDERDAAlN (pIpe,1ock. ~) • 
1pec1fk:8tlon: ......... County 204 

i 
o · l00LF I PER LF 118 00 I PER LF I PERLF 150.00 / PeR LF I PERLF 

101 · 1,000 LF I PERLF 175 00 I PER LF I PER LF 125·00 / PeR LF I PER LF 

OVER I ,OOOLF ' PER LF 150,00 / PER LF I PER LF S26 00 / PER LF / PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER / DAYS 15 I DAYS I DAYS t5/DAYS I OAVS 

Y .... n! UNDERDRAIN INTO EXlSnNO BOX ; 

nE UNDERORAIN INTO EXISTING BOX l EACH S850.00 I EACH l EACH 1700 00 / EACH l EACH 

Y.47 FURNISH & ",TALL r UNDERDAAIN CL£AN.OUT WICONCRETE PAD I 

i 

FURNISH & INSTALL 6" UNDERORAIN CLEAN-OUT WTTH CONCRETE PAD l EACH S5OO00 I EACH l EACH S500 00 I EACH l EACH 

Y .... INSTALL CONCRETE COLLAR 
I 

15" PIPE OR 0·4' DEPTH l EACH seoooo I EACH l EACH S500 00 I EACH l EACH 
, 

EQUIVALENT 4'·8' DEPTH l EACH S700 00 , EACH l EACH S800 00 I EACH l EACH 

18" PIPE OR 0·4' DEPTH lEACH S650 00 I EACH lEACH S500 00 I EACH lEACH 

EQUIVALENT 4'·8' DEPTH l EACH S75000 lEACH l EACH S600 00 I EACH lEACH I 

I 

24" PIPE OR 0·4' DEPTH l EACH snsoo lEACH l EACH seoo 00 'EACH lEACH I 
I 

EQUIVALENT 4' ·8' DEPTH l EACH 181600 I EACH l EACH 1700 00 I EACH l EACH 

30" PIPE OR 0·4' DEPTH lEACH l EACH lEACH saoo.OO 'EACH lEACH 

EQUIVALENT 4'·8' DEPTH lEACH l EACH lEACH '----- _ $1 ,_000 00 / EACH l EACH 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

.. 

TABULATION Oldea.tle Southem Group, Ine. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB 112-1479-05 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 

ROAD BUILDING MATERIALS Nokomis FL 34275 Sarasota, FL 34234 Palmetto FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33540 

SECTION V • STORMWATER, WASTEWATER & WATER unUTIES 

v .• INSTALL CONCRETE COL.l.AA - Continued 

0 · '" DEPTH l EACH l EACH S800 00 I EACH 51.200.00 I EACH l EACH 
36" PIPE OR 

4'· 8' OEPTH l EACH l EACH 51.00000 l EACH 51 ,300.00 I EACH l EACH 
EQUIVA.LENT 

8' . 10' DEPTH l EACH l EACH 51 ,200 00 I EACH 51.450.00 l EACH l EACH 

O· "' DEPTH l EACH l EACH 51 .000 00 I EACH 11.550,00 l EACH l EACH 
42" PIPE OR 

"· · S· DEPTH l EACH l EACH 51 ,10000 l EACH 51,760.00 l EACH l EACH 
EQUIVALENT 

S' - 10' DEPTH l EACH lEACH 51.300 00 I EACH 51,880 00 I EACH l EACH 

0 · 4' DEPTH l EACH l EACH 11,25000 l EACH 12.100.00 f EACH l EACH 
48" PIPE OR 

"'- S' DEPTH l EACH l EACH 5 t.650 00 I EACH 12,360 00 I EACH l EACH 
EQUIVALENT 

8' . 10' DEPTH l EACH l EACH 11 .Il00 00 I EACH 52,530 00 I EACH l EACH 

0 · '" DEPTH l EACH l EACH 51 .70000 I EACH 12.750 00 I EACH l EACH 
54" PIPE DR .... 8' DEPTH l EACH l EACH " ,95000 l EACH 12.870.00 I EACH l EACH 

EQUIVALENT 
8'· 10' DEPTH l EACH l EACH 52.200 00 I EACH 13,10000 l EACH l EACH 

, 0 · '" DEPTH l EACH l EACH 52.000 00 I EACH 13.3OQ.00 I EACH l EACH 
6O"PIPE OR 

4' - 8' OEPTH l EACH l EACH 12.000.00 I EACH 13,830 00 I EACH l EACH 
EQUIVAlENT 

8' . 10' DEPTH l EACH l EACH 12,800 00 I EACH 14,000.00 I EACH l EACH 

0 · '" OEPTH l EACH l EACH 52.100.00 I EACH $3,850 00 I EACH l EACH 
6Ir' PIPE QR 

"'· S· DEPTH l EACH l EACH 52,100 00 I EACH 14,200 00 I EACH l EACH 
I EQUIVALENT 

8' • 10' DEPTH l EACH l EACH .2.Il00 00 I EACH 14.62000 l EACH l EACH 

0 - 4' DEPTH l EACH l EACH 12,200 00 I EACH 14,40000 I EACH l EACH 
72" PIPE DR ,,'. 8' DEPTH l EACH l EACH 12.200.00 I EACH 14.73000 l EACH l EACH 

EQUIVALENT 

I 

8' · 10' DEPTH l EACH l EACH 13,000 00 I EACH $5,10000 l EACH l EACH 

0 · 4' DEPTH l EACH l EACH $2,600 00 I EACH 14 ,Il00 00 I EACH l EACH 
U " PIPEOR 

4'· S' DEPTH l EACH l EACH 52,800,00 I EACH $5,600 00 I EACH l EACH 
EOUIVALENT 

8' . 10' DEPTH l EACH l EACH 13,200 00 I EACH 18,200 00 J EACH l EACH 

DEUVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS AI Reqund I DAYS IS I DAYS I DAYS 

v .... REMOVE CONCRETE COLLAR 

IS" PIPE OR 0-4' DEPTH lEACH lEACH 142000 I EACH S440.oo I EACH lEACH 

EQUIVALENT 4' - 8' DEPTH lEACH lEACH 1420.00 I EACH S440 00 I EACH l EACH 

18" PIPE OR 0·4' DEPTH lEACH l EACH 1420 00 I EACH 5550 00 I EACH lEACH 

EQUIVALENT 4' - 8' DEPTH lEACH l EACH 1420 00 I EACH 1550 00 I EACH l EACH 

24" PIPE OR 0-4' DEPTH lEACH lEACH 5500 00 I EACH 181000 l EACH lEACH 

EQUIVALENT 4' - 8' DEPTH lEACH lEACH 5500 00 I EACH 181000 I EACH lEACH 

30" PIPE OR 0-4' DEPTH lEACH lEACH S5OO.00 I EACH SMOOO / EACH l EACH 

I 
EQUIVALENT 4' - 8' DEPTH lEACH l EACH 552500 I EACH seeo 00 I EACH lEACH 

--- ---- ------
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- -_. 

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB'12·1479·DS 24144 Detroit Road 921 East 27th Street P.O. Box 110616 5875 Quarry Drive 15401 Alico Road 

ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 La.kewood Ranch, FL 34211 Sarasota, FL 34240 Fort M~ers , FL 33913 

SECTION V • STORMWATER, WASTEWATER & WATER UTiUTIES 

VAl INSTALL CONCRETE COUAR • ContInued 

0 - 4' DEPTH l EACH l EACH l EACH l EACH l EACH 

36" PIPE OR .... a' DEPTH l EACH l EACH l EACH l EACH l EACH 
EQUIVAlENT 

8' · la DEPTH l EACH l EACH l EACH l EACH l EACH 

0 - ". DEPTH l EACH l EACH l EACH l EACH l EACH 
42" PIPE OR 

,,'· a·DEPTH l EACH l EACH l EACH l EACH l EACH 
EQUIVALENT 

e'· laDEPTH l EACH l EACH l EACH l EACH l EACH 

0 · . ' DEPTH l EACH l EACH l EACH l EACH l EACH 
48' PIPE OR 

4'· 8' DEPTH l EACH l EACH l EACH l EACH l EACH 
EQUIVALENT 

a'· laDEPTH l EACH l EACH l EACH l EACH l EACH 

0 · .' DEPTH l EACH l EACH l EACH l EACH l EACH 
54" PIPE OR 

4'· 8' OEPTH l EACH l EACH l EACH l EACH l EACH 
EQUIVALENT 

8' · laDEPrn l EACH l EACH l EACH l EACH l EACH 

0 · . ' DEPTH l EACH l EACH l EACH l EACH l EACH 
60" PIPE OR 

4'· 8' DEPTH l EACH l EACH l EACH l EACH l EACH 
EQUIVAlENT 

8' · 1aOEPTH l EACH lEACH l EACH l EACH l EACH 

0 · '"DEPTH l EACH l EACH l EACH l EACH l EACH 
66" PIPE OR 

.. ·· a· DEPTH l EACH lEACH l EACH l EACH l EACH 
EQUIVAlENT 

8' · laDEPTH l EACH l EACH l EACH l EACH l EACH 

0·4· OEPrn l EACH l EACH l EACH l EACH l EACH 
12" PIPE OR 

4'· 8' DEPTH l EACH l EACH l EACH l EACH l EACH 
EOUIVALENT 

8' · la DEPTH l EACH l EACH l EACH lEACH l EACH 

0 · 4· DEPrn l EACH l EACH l EACH l EACH l EACH 
84" PIPE OR 

4'· 8' DEPTH l EACH l EACH l EACH l EACH l EACH 
EQUIVAlENT 

8' - la DEPTH l EACH l EACH l EACH l EACH l EACH 

DEUVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I OAYS I DAYS 

V .• REMOVE CONCRETE COUAR 

lS" PIPE OR 0-4' DEPTH lEACH l EACH lEACH lEACH lEACH 

EQUIVALENT 4' - 8' DEPTH lEACH lEACH lEACH lEACH l EACH 

18" PIPE OR 0- 4' DEPTH l EACH l EACH l EACH l EACH l EACH 

EQUIVALENT 4' · 8' DEPTH l EACH l EACH l EACH l EACH l EACH 

24" PIPE OR 0 - 4' DEPTH lEACH lEACH l EACH lEACH lEACH 

EQUIVALENT 4' - 8' DEPTH lEACH l EACH lEACH lEACH lEACH 

30" PIPE OR 0- 4' DEPTH lEACH lEACH lEACH l EACH l EACH J 
EQUIVALENT 4' ·8' DE PTH l EACH l EACH l EACH l EACH l EACH J 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

_. - ' ... 
Road Runner 

TAB U LA T ION C-Squillred On.co Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

, IFB .12·1479·05 3547 53rd Ave West, '327 P.O. Box 367 442112th Street Ct East P.O. Box 10127 No Bidder 
ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco FL 34264 Bradenton, FL 34208 Bradenton FL 34282 

8ECnON V • 8TORMWATER, WASTEWATER & WATER ununE8 

v.... INSTALL CONCRETE COLLAR • Conttnued 

o • 4' DEPTH I EACH I EACH I EACH S t.OOO 00 I EACH I EACH 
~· PIPEOR ~, ----------------------------------------------~~--------------------~---------------------11~--------------------~--------------------i_------------------~ 

EQUIVALENT 4 · II' DEPTH I EACH I EACH I EACH S 1.10000 I EACH I EACH 

8' . 10' DEPTH l EACH l EACH l EACH SI .2OO00 l EACH l EACH 

o · "· DEPTH l EACH l EACH l EACH SI ,20000 I EACH l EACH 

42" PIPE OR 4'. S' DEPTH I EACH I EACH ' EACH SH50000 I EACH I EACH 
EQUIVAlENT • 

S'· 10" DEPTH I EACH I EACH I EACH S1.80000 I EACH I EACH 

o· 4' DEPTH I EACH I EACH I EACH S2.000.00 I EACH I EACH 
48" PIPEOR ~, --------------------------------------------------f_----------------------f_----------------------f_----------------------f_---------------------t--------------------~ 
EQUIVAlENT 4 · 8' OEPTH I EACH I EACH , EACH 12.200.00 I EACH I EACH 

8'· 10' DEPTH I EACH I EACH ' EACH 12,400.00 I EACH I EACH 

0 · 4' DEPTH I EACH I EACH I EACH S2.8OO.00 I EACH I EACH 
~· PIPEOR r-, --------------------------------------------------t-----------------------Ir-----------------------t-----------------------t---------------------~--------------------~ 

EQUIVALENT " . 8' DE.PTH I EACH I EACH I EACH S2.800 00 I EACH I EACH 

8'· 10" DEPTH I EACH I EACH I EACH S3.00000 I EACH I EACH 

o • 4' DEPTH , EACH I EACH , EACH 12.700.00 ' EACH I EACH 

60" PIPE OR 4' • 8' DEPTH I EACH I EACH I EACH S2.1IOO 00 ' EACH I EACH 
EQUIVAU9rr ~--------------------------------------------------f_----------------------+_----------------------f_----------------------f_-----------------------t---------------------~ 

II' • 10" DEPTH I EACH I EACH I EACH S3,loo.oo I EACH , EACH 

o • 4' DEPTH I EACH , EACH I EACH S3,OOO 00 I EACH I EACH 

66"' PIPE OR 4'. 8' OEPTH I EACH I EACH I EACH S3 20000 I EACH ' EACH 
EQUIVALENT ' 

8'· 10' DEPTH I EACH I EACH ' EACH S3,400.oo I EACH I EACH 

0 · 4' DEPTH I EACH ' EACH ' EACH S3,400.oo I EACH I EACH 
72"PIPEOR r-, -----------------------------------------------------t------------------------t------------------------Ir-----------------------t----------------------~--------------------~ 

, EQUIVALENT 4 · If DEPTH I EACH , EACH I EACH SJ,flOO 00 I EACH , EACH 

8'· 10' DEPTH ' EACH I EACH I EACH $3,800.00 ' EACH I EACH 

o • 4' DEPTH , EACH I EACH , EACH 14,600 00 I EACH I EACH 
~·PIPEQR ~, ----------------------------------------------------f_----------------------f------------------------f_----------------------f_------------------------t--------------------~ 
EQUIVALENT 4 · II' DEPTH I EACH ' EACH ' EACH 14,800,00 I EACH I EACH 

8'· 10' DEPTH I EACH ' EACH I EACH 15,000.00 I EACH I EACH 

DELIVERY DAY AFTER RECEIPT OFOROER I DAYS I DAYS ' DAYS IS I DAYS I DAYS 

Y.. REMOVE CONCRETE COLLAR 

15" PIPE OR 0·4' DEPTH I EACH 157500 I EACH I EACH S200 00 I EACH I EACH 

EQUIVALENT 4'.8' DEPTH I EACH '57500 ' EACH I EACH .200 00 I EACH I EACH 

18" PIPE OR 0·4'DEPTH lEACH seoooo l EACH lEACH S20000 ' EACH lEACH 

EQUIVALENT 4' . 8' DEPTH I EACH SflOOoo l EACH I EACH .20000 l EACH I EACH 

24" PIPE OR 0·4' DEPTH I EACH S850.00 I EACH I EACH S300 00 I EACH I EACH 

EQUIVALENT 4'.8' DEPTH I EACH S85000 l EACH I EACH S30000 l EACH I EACH 

30" PIPE OR 0·4' DEPTH I EACH I EACH I EACH S400 00 I EACH I EACH 

EQUIVALENT 4'.8' DEPTH I EACH I EACH I EACH '------_ S40000 I ~CH . _ I EACH ' 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

. - _ .. -
N ... '·· .. 

TABULATION Oldc.utle Southern Group, Inc. 

Ajax Paving Industries dlbfa APAC • Southeast Gator GradIng & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB '12·1479·OS 510 Gene Graen Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS NokomiS, FL 34275 Sarasota FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrtlill •• FL 33540 

SECTION V • STORMWATER, WASTEWATER & WATER UTlUnES 

VA REMOVE CONCRETE COLLAR • Continued 

O· 4'DEPTH l EACH l EACH S525 00 I EACH .77000 l EACH l EACH 
36" PIPE OR 4'- 8' DEPTH l EACH l EACH S525 00 I EACH 182500 I EACH l EACH EOUIVALENT 

8" - 10' DEPTH l EACH l EACH S800 00 I EACH seao 00 I EACH l EACH 

O- C'DEPTH l EACH l EACH S800 00 I EACH S825 00 I EACH l EACH 
C2"PIPE OR 4' ·8' DEPTH l EACH l EACH S83000 I EACH 1880 00 I EACH l EACH EOUIVAlENT 

8' · 10' DEPTH l EACH l EACH S800 00 I EACH .93500 I EACH l EACH 

o · c'DE.PTH l EACH l EACH S800 00 I EACH 188000 I EACH l EACH 
48" PIPE OR 

4'· 8' DEPTH l EACH l EACH S800 00 I EACH .113600 l EACH l EACH EQUIVALENT 

8" - 10' DEPTH l EACH l EACH . 1.000 00 I EACH .1IeO 00 I EACH l EACH 

O- C' DEPTH l EACH l EACH S8SO 00 I EACH .935 00 I EACH l EACH 
SC" PIPEOR 

c'- 8' DEPTH l EACH l EACH S9OO00 I EACH S980 00 I EACH l EACH EQUIVAlENT 

8" - 10' DEPTH l EACH l EACH Sl.00000 I EACH '1.05000 l EACH l EACH 

O- "'DEPTH l EACH l EACH .800 00 I EACH .990 00 I EACH l EACH 
80" PIPE OR 

C'· 8' DEPTH l EACH l EACH '1,000.00 l EACH '1 ,060.00 l EACH l EACH EOUIVALENT 
8" - 10' DEPTH l EACH l EACH Sl.l00 00 I EACH • 1,100.00 I EACH l EACH 

O- "' DEPTH l EACH l EACH UOOOO / EACH ' 1,100 00 I EACH l EACH 
68" PIPE OR 

c' · 8' DEPTH l EACH l EACH '1 ,000,00 I EACH . 1.200 00 I EACH l EACH EOUIVALENT 
8' • 10' DEPTH l EACH l EACH $1, 100 00 I EACH • 1.250 00 I EACH l EACH 

O- C' DEPTH l EACH l EACH '1 ,00000 l EACH • 1.2:50.00 I EACH l EACH 
72" PIPE OR 

4'- 8' DEPTH l EACH l EACH S 1 ,000..00 I EACH 11.350 00 I EACH l EACH EOUIVALENT 
8' - 10' DEPTH l EACH l EACH " ,10000 l EACH '1 ,45000 ( EACH l EACH 

O· c' DEPTH l EACH l EACH ' 1,000 00 I EACH " ,65000 l EACH l EACH 
84" PIPE OR 4'· 8' DEPTH l EACH l EACH " ,000 00 I EACH '1.78000 ( EACH l EACH EOUIVALENT 

8' - laDEPTH l EACH l EACH 11.10000 l EACH '1 ,87000 l EACH l EACH 

DELIVERY DAY AFTER RECEIPT Of ORDER ' DAYS I DAYS M RequAcl l DAYS IS I DAYS I DAYS 

V.IO REMOVE BOX INLET 

40" x 48" BOX lEACH lEACH '1 ,10000 lEACH '1 ,860 00 I EACH lEACH 

64" x 64" BOX l EACH l EACH '1 ,350 00 I EACH 52,200 00 I EACH lEACH 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS MRIqUHd I DAYS IS I DAYS I DAYS 
-- -
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- - -

TABULATION Pavement Technology CuUer Repaving, Inc. FDs Farabee LLC sMR Aggregates, Inc. Younqulst Brothers Rock 

IFB 112·1479·05 24144 Detroit Road 921 East 27th Street P.O. Box 110616 5875 Quarry Drive 16401 AJlco Road 
ROAD BUILDING MATERIALS WesUake, OH 44145 Lawrence, KS 66046 W .ewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers FL 33913 

8ECnON V • STORMWATER, WASTEWATER & WATER ununE8 

v .... REMOVE CONCRETE COUAR • ContInued 

o ' 4' DEPTH lEACH lEACH lEACH l EACH lEACH 
36" PIPE OR 4' , 8' DEPTl-t lEACH l EACH lEACH l EACH lEACH 

EQUIVALENT 
8' , 10' DEPTH l EACH lEACH l EACH l EACH l EACH 

o ' 4' DEPTH l EACH l EACH l EACH l EACH lEACH 
42"PIPE OR 4' • 8' DEPTl-t lEACH l EACH lEACH l EACH lEACH 

EQUIVALENT 
8' , 10' DEPTH l EACH l EACH l EACH l EACH l EACH 

0 · 4' DEPTH l EACH l EACH l EACH l EACH l EACH 
4a·PIPE OR 

4'· 8'DEPTH l EACH l EACH l EACH l EACH l EACH EQUIVAlENT 
8' . 10' DEPTl-t lEACH l EACH l EACH l EACH l EACH 

O· "' DEPTl-t l EACH l EACH l EACH l EACH l EACH 
5<1. PIPE OR .... 8' DEPTH l EACH l EACH l EACH l EACH l EACH 
EQUIVALENT 

8' , 10' DEPTH l EACH l EACH l EACH l EACH l EACH 

0 · '" OEPTH l EACH l EACH l EACH l EACH l EACH 
60" PIPE OR 4' · 8· OEPTH l EACH l EACH l EACH l EACH l EACH EOUIVALENT 

8' • 10' DEPTH l EACH l EACH l EACH l EACH l EACH 

o • 4' DEPTH l EACH l EACH l EACH l EACH l EACH 
ea· PIPE OR ... , 8' DEPTl-t l EACH l EACH l EACH l EACH l EACH EQUIVAlENT 

8' , 10' DEPTH l EACH l EACH l EACH l EACH l EACH 

0 · .. ' DEPTl-t l EACH l EACH l EACH l EACH l EACH 
72"PIPEOR 

4' . 8' DEPTH l EACH l EACH l EACH l EACH l EACH EQUIVALENT 
8' · 10' DEPTH l EACH l EACH l EACH l EACH l EACH 

0 · '"DEPTH l EACH l EACH l EACH l EACH l EACH 
84· PIPE OA 

4'· 8' DEPTH l EACH l EACH l EACH l EACH l EACH EQUIVALENT 
8' . 10' DEPTH l EACH l EACH l EACH l EACH l EACH 

DEUVERY DAY AFTER RECEIPT OF ORDER I DAYS I CAYS I DAYS I DAYS I DAYS 

V.IO REMOVE BOX INLET 

40" x 48" BOX lEACH lEACH lEACH lEACH lEACH 

64" x 64" BOX lEACH lEACH l EACH l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DA YS I DAYS I DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB'12·1479·DS 3547 53rd Ave West, '327 P.O. Bolt 367 4421 12th Street Ct Ea.st P.O. Box 10127 No Bidder , 
ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

I 
SECOON V • 8TORMWATER, WASTEWATER & WATER ununE8 

VA REMOVE CONCRETE COLLAR • ContInued 

D"' OEPTH l EACH l EACH l EACH S400 00 I EACH l EACH 
36· PIPE OR 

4' · 8" DEPTH l EACH l EACH l EACH $400 00 I EACH l EACH EOUIVALENT 
II'· IO'DEPTH l EACH l EACH l EACH SSOO 00 I EACH l EACH 

D· 4' DEPTH l EACH l EACH l EACH SSOO,OO l EACH l EACH 
' 2" PIPE OR 4' · 11' DEPTH l EACH l EACH l EACH SSOO 00 I EACH l EACH EQUIVALENT 

8" · IO'OEPTH l EACH l EACH l EACH MOO 00 l EACH l EACH 

D- 4' DEPTH l EACH l EACH l EACH 1600 00 I EACH l EACH 
4e-PIPEOR 

4' · s· DEPTH l EACH l EACH l EACH 1600.00 I EACH l EACH I 
EQUIVALENT 

11' · 10' DEPTH l EACH l EACH l EACH 1700.00 I EACH l EACH 

D· "· OEPTH l EACH l EACH l EACH S700 00 I EACH l EACH 
54· PIPE OR 

, '. 11' OEPTH l EACH l EACH l EACH S700 00 I EACH l EACH EQUIVAlENT 

1I' · IO'DEPTH l EACH l EACH l EACH $800 00 f EACH l EACH 

D· .. · OEPTH l EACH l EACH l EACH SIIOO.OO f EACH l EACH 
6(7'PIPE OR 

' ·· II'OEPTH l EACH l EACH l EACH SIIOO 00 I EACH l EACH I EQUIVAlENT 
S' · IO'DEPTH l EACH l EACH l EACH I5lOO 00 I EACH l EACH 

D· ' · OEPTH l EACH l EACH l EACH .900 00 I EACH l EACH 
Ij6· PIPE OR 

,,'. S' OEPTH l EACH l EACH l EACH S9OO.00 I EACH l EACH EQUIVAlENT 
1I' · IO'OEPTH l EACH l EACH l EACH 11 .00000 l EACH l EACH 

D· "DEPTH l EACH I EACtl l EACH 11 ,000 00 ' EACH l EACH 
n'PIPEOR 

' ·· S' OEPTH l EACH l EACH l EACH 11 ,000 00 , EACH l EACH EOUIVALENT 
1I'· tO'OEPTH l EACH l EACH l EACH S 1,200 00 I EACH l EACH 

D· 4' DEPTH l EACH l EACH l EACH " .20000 I EACH l EACH 
\1<1" PIPE OR 4'. 8' DEPTH l EACH l EACH l EACH $1 .200.00 , EACH l EACH EOUIVAlENT 

8' . 10' OEPTH l EACH l EACH l EACH 11 .400 00 I EACH l EACH 

DELIVERY OAY AFTER RECEIPT OF ORDER ' DAYS I DAYS I DAYS 15 I DAYS I DAYS 

V.IO REMOVE BOX INLET 

40" x 48" BOX l EACH 12.100 00 I EACH lEACH S500 00 I EACH l EACH 

64" x 64" BOX lEACH 12200 00 I EACH l EACH .76000 I EACH lEACH 

DELIVERY DAY AFTER RECEIPT OF ORDER: I DAYS 15 I DAYS I DAYS 11500 / OAYS I DAYS 
---_._- ---_._- - -- - --- -- - - --
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION Oldealtle Southern Group, Inc. 

AIax PavIng Industries d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB '12·1479·0S 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills. FL 33540 

8EcnoN V • 8TORMWATER. WASTEWATER & WATER UTlUTlE8 

V.11 REMOVE CONCRETE DRAINAGE STRUCTURE 

REMOVAL OF DRAINAGE STRUCTURE I PER CY I PER CY MOO 00 I PER CY " ,70000lPERCY I PER CY 

DEliVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS AaR~IOAYS IS I DAYS I DAYS 

V.lZ !fiLET IIODIFlCAT1ON (ONE SIDE) 

0 · . ' DEPTH l EACH l EACH " ,200 00 I EACH 12.200.00 I EACH l EACH 

MODIFY.a" 
. '· a' DEPTH l EACH l EACH $1 ,70000 I EACH '2,630 00 I EACH l EACH 

BOX 

a'· la DEPTH l EACH l EACH 12.200.00 I EACH l2.aeo.OO I EACH l EACH 

O· 4' DEPTH l EACH l EACH " ,10000 lEACH .2.750 00 I EACH l EACH 

MODIFY 64" 
. '· a' DEPTH l EACH l EACH " ,800 00 I EACH 13.000.00 I EACH l EACH 

BOX 

a'· ,aDEPTH l EACH l EACH 12,700 00 I EACH 13.300 00 I EACH l EACH 

DElIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS Aa Requhd I DAYS IS I DAYS I DAYS 

V.U FURNISH & INSTALL ELUPnCAL. PIPE · 12" .1r 

I PER DAY I PERDAY ",00000 I PER OAY .2.500 00 I PER DAY I PER DAY 
WElLPOII'flS (LUMP SUMI 

I PERWEEK I PERWEEK 14,000 00 I PER WEEK 18,000 00 ,PER WEEK I PERWEEK 

o · looLF I PER LF ' PERLF $39 .50 I PER LF see 00 I PER LF I PERLF 

101 · 250 LF I PER LF I PERLF 135 00 I PER LF $62..00 I PER Lf I PER LF 
T04' DEPTH 

251 · 500 LF ' PER LF ' PER LF 13500 I PER LF S56 00 I PER LF ' PER LF 

OVER soo LF I PERLF I PER LF S36 00 I PER LF S50 00 , PER LF I PER LF 

O· 100 LF I PER LF I PER LF S48 00 'PER LF $72 00 I PER LF I PER LF 

101 · 250 LF I PER LF ' PERLF "'" 00 I PER LF see 00 I PER LF ' PER LF 
,,'· 6' DEPTH 

251 · 5OOLF ' PER LF I PER LF 140 00 I PER LF S62 00 'PER LF I PER LF 

OVER 500LF I PER LF I PER LF 140 00 'PER LF S55 00 I PER LF I PER LF 

o · l00LF I PERLF I PERLF S55 00 'PER LF I noo/PERLF I PER LF 

101 · 25OLF I PER LF I PER LF 'SOOO I PER Lf 162.00 , PER Lf I PER LF 
6'· a' DEPTH 

251 · 5OOLF ' PERLF I PERLF 'SO 00 ( PER Lf S6& 00 I PER Lf I PERLF 

OVER 500 LF I PER LF I PER LF $4500 I PER Lf $8200 I PER LF ' PER LF 

O. I00Lf I PERLF I PER LF $55 00 , PER Lf S63 00 , PER Lf ( PER LF 

101 · 2SO LF ( PER LF / PER LF 'SO 00 I PER LF In 00 I PERLF I PERlF 
S'· laDEPTH 

251 · 5OOlF / PER LF I PER IF 150 00 I PER LF .7200 ' PER Lf / PERLF 

OVER 500LF ' PER Lf I PERlF S50.00 I PER LF S68 00 I PER LF l PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS Aa Reqund I DA YS IS/DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- -

TABULATION 
I 

Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Broth .... Rock 

IFB #12-1479·05 24144 Detroit Road 921 East 27th Street P.O. Box 110615 6875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlak., OH 44145 Lawrence. KS 66046 Lakewood Ranch. FL 34211 Sarasota. FL 34240 Fort My ..... FL 33913 

SECTION V • STORMWATER, WASTEWATER & WATER UTILITIES 

V.11 REMOVE CONCRETE DfWNAGE STRUCTURE 

REMOVAL OF DRAINAGE STRUCTURE I PERCY I PERCY I PERCY I PERCY I PERCY 

DELIVERY DAY AFTER RECEIPT OF OROER I DAYS I DAYS I DAYS I DAYS I DAYS 

V.U INLET MODIFICATION (ONE SIDE) 

0·4' DEPTH l EACH l EACH l EACH l EACH l EACH 
MODIFY4a" 4' ·S' DEPTH l EACH l EACH l EACH l EACH l EACH BOX 

8' · 10' DEPTH l EACH l EACH l EACH l EACH l EACH 

0·4' DEPTH l EACH l EACH l EACH l EACH l EACH 
MODIFY 64" 4'· S' DEPTH l EACH l EACH l EACH l EACH l EACH BOX 

S' ·10'DEPTH l EACH l EACH l EACH l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

V.A FURNISH. INSTALL ELLIPTICAL PIPE ·12" • 1r 

I PERDAY I PER DAY I PER DAY I PER DAY I PERDAY 
WELLPOINTS jLUMP SUM) 

I PER WEEK I PER WEEK I PERWEEK I PER WEEK I PER WEEK 

O·IOOLF I PER LF I PERLF I PER IF I PERlF I PER LF 

10\ · 250 LF I PERlF I PER IF I PERLF I PER LF I PERLF 
r 04' DEPTH 

251 · 500 LF I PERLF I PER LF I PERLF I PER LF I PERLF 

OVER 500 LF I PERLF I PER LF I PERLF I PER LF I PERLF I 
0 · 100 LF I PER LF I PERLF I PER LF I PER IF I PERLF 

101 · 250LF I PER LF I PER LF I PER LF I PER LF ' PER LF 
4'· 6' DEPTH 

25\ · 500LF I PER LF I PERLF I PER LF I PERlF I PER IF 

OVER 500LF ' PER LF I PER IF I PERLF I PER LF I PERLF 

O· 100 LF I PER LF I PER LF ' PER LF ' PER LF I PERLF 

10\ ·250 LF I PER LF I PER LF I PER LF I PER LF l PERLF 
6' II'DEPTH 

251 · 500 LF I PERLF I PERLF I PER LF I PER LF I PERLF 

OVER 500 IF ' PER LF I PERLF I PERLF I PER LF I PER LF 

0 · 100 LF l PERLF I PeRLF I PER LF I PERlF I PERlF 

101 · 250 LF IPERLF I PER LF I PER LF I PER LF I PERLF 
S'· 10' DEPTH 

251 · 500 LF I PERLF I PER IF I PER LF ' PER I F I PERLF 

OVER500 LF I PERLF l PERLF ' PER LF ' PER LF ' PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER ' DAYS I DAYS ' DAYS ' DAYS I DAYS 
.. ..-
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB ' 12-1479-05 3547 53rd Ave West, 1327 P.O. Box 367 4421 12th 5treet Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECnON V • 8TORMWATER, WASTEWATER & WATER ununE8 

V.J1 REMOVE CONCRETE DRAINAGE STRUCTURE 

REMOVAL OF DRAINAGE STRUClURE / PERCY SI20000 / PERCY / PERCY S1 ,OOOOO I Pal CY I PER CY 

DELIVERY DAY AfTER RECEIPT OF ORDER I DAYS 15 I DAYS I DAYS 15 / DAYS I DAYS 

V.J2 INLET MOOIF1CAT1ON (ONE SlOE) 

0 · '" DEPTH l EACH 11 ,500,00 l EACH l EACH S750.oo / EACH l EACH 
MODIFY 48" 

4' · S' DEPTH l EACH S2,5OO 00 I EACH l EACH 1850 00 I EACH l EACH 
BOX 

8'· 1(YDEPTH l EACH l EACH l EACH 11 ,000.00 l EACH l EACH 

O· " ' DEPTH l EACH 12.800,00 I EACH l EACH 1750.00 I EACH l EACH 
MODIFY 84" 

4'·8' DEPTH l EACH 13,000 00 I EACH l EACH 1850 00 , EACH l EACH BOX 
8' ·10' DEPTH l EACH l EACH lEACH 11 ,00000 l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER. I DAYS 115.00 I DAYS I DAYS IS / DAYS I DAYS 

V.U FURNISH .. INSTALL ELUPTlCAL PIPE -12- • 1r 

I PER DAY I PER DAY I PER DAY S8OO.00 I Pal DAY I PERDAY 
WELLPOINTS (LUMP SUM) 

I PERWEEK I PERWEEK I PERWEE.K "',500 00 I PER WEEK I PERWEEK 

0 · 100 LF I PER LF 187.00 I Pal LF I PER LF S32 00 I Pal LF I PERLF I 

101 ·250 LF I PERLF $88.00 J PER LF J PER LF S30 00 I Pal LF I PER LF 
TO.' DEPTH 

251 · 500 LF I PER LF S83 00 / PER LF I PER LF 128 00 I Pal LF I PER LF 

DVER500lF /PERLF M2.oo / PER LF I PER LF 12S 00 I PER LF I PER LF 

O· I00LF I PER LF sea 00 I PER LF I PERLF S3<4 00 I Pal LF IPERlF 

101 - 250LF / PERLF 181 00 / PER LF I PER LF 132 00 I PER LF I PERlF 
, 

4' · 6' DEPTH 
251·500 LF / PER LF S&4 00 I Pal LF I PERlF S30 00 I PER LF ( PER LF 

OVER 500lF I PER IF $83.00 I PER LF (PER LF 130.00 I PER LF I PERLF 

O· I00LF , PERLF I PER LF ( PER LF S3e 00 I Pal LF IPERLF 

101·250 LF ' PER LF ( PERLF ( PER LF 134.00 I Pal LF IPERLF 
6' ·S-DEPTH 

251·500 IF J PERLF I PER LF I PERLF S32 00 I PER LF ( PERLF 

OVER 500 LF IPERLF I PER LF ( PER LF S3200 I PERLF 'PER LF 

O· IOOLF (PER LF / PERLF ( PER LF S38 00 I PER LF (PER LF 

101 · 250 LF I PER LF I PER LF I PER LF $38 00 I Pal LF IPER LF 
8' • 10' DEPTH 

251 · 500 LF I PER LF !PER LF IPER LF S3<4 00 / Pal LF I PER LF 

OVER500lF I PER LF ( PER LF I PER LF S3<4 00 I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS 15 I DAYS I DAYS IS I DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- - - -

TABULATION OldcuUe Southern Group. Inc. 

Ajax Paving Industries d/bfa APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

.FB.12·1 479·0S 510 Gene Green Road 1451 MyrtJa Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills FL 335<40 

SECTION V - STORMWATER, WASTEWATER & WATER ununES 

Y.M FURNIIH alNlTALL !LUPTICAL PIPE -14- • 23-

WEU.POINTS (LUMP SUM) 
' PER DAY I PER DAY S1,(loo 00 / PER DAY 12,500 00 ( PER DAY ' PE.RDAY 

I PERWEEK 'PER WEEK 14,000.00 / P£R WEEK 19,000 00 / PER WEEK ' PER WEEK 

o · 'OOLF I PERLF ' PER LF 1045.00 I PER LF snoo ' PERLF ' PER LF 

'0' · 25OLF ' PER LF ' PER LF $40 00 I PER LF S72.00 I P£R LF ' PER LF 
rO . - DEPTH 

251 - SOO Lf ' PER IF I PER LF $40 00 I PER LF see 00 ' P£R LF ' PERLF 

OVER5OOLF 'PER LF ' PER LF $40 00 , PER LF $81 00 I P£R LF 'PER IF 

O· I00Lf ' PER LF ' PER LF 145 00 , PER LF S83 00 I PER LF / PE.R LF 

101 - 250 LF ' PERLF ' PERLF $40 00 , PER LF snoo ' PERLf ( PER LF 
. '- 6' DEPTH 

251 - SOO LF ' PER IF ' PER LF $40.00 / PER LF 183.00 / PER LF 'PERlF 

OVER 500 LF 'PERLF ' PER LF $4000 / PER LF snOO / PERLF 'PERLF 

0 - 100 LF ' PERLF ' PER LF S50 00 / PER LF see 00 / PER I F I PERlF 

101 - 250 LF ' PER IF ' PER L.F 
6'· 8' DEPTH 

145.00 , PER LF S83 00 ,PER LF ' PERLF 

25' - 500 LF ' PER IF ' PER LF $4500 / PER LF 177.00 I PER LF ' PER LF 

OVER5OOLF ' PER LF ' PER LF 145.00 ' P£R LF $72.00 ,PER LF ' PER LF 

0-I00LF / PER LF I PER LF S55 00 , PER LF mOO / PERLF ' PER LF 

'01 - 250 LF ' PE.R IF ' PER LF $SO 00 , PER LF see 00 , PER LF ' PERLF 
8' - 10' DEPTH 

251 - SOO LF 'PER IF ' PER LF $SO 00 , PER LF 183 00 / P£R LF I PER Lf 

OVER SOOLF ' PER LF ' PER IF $SO 00 I PER LF In 00 / PERLF ' PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS ' DAYS AI Reqund , DAYS I S / DAYS ' DAYS 

Y,M FURNISH a INSTALL EWPTICAL PIPE • 1r • 30" 

' PER DAY IPER DAY 11.000 00 I PER DAY 12.600 00 I P£R DAY ' PER DAY 
WELLPOINTS (LUMP SUM) 

'PER WEEK I PER WEE K 14,000.00 ( PER WEEK S9,OOO 00 , PER WEEK ' PER WEEK 

0-I00LF ' PER LF IPER LF 17500 / PERLF .,05 00 I PER LF I PER LF 

101 - 250 LF ' PER LF I PER LF S70 00 ' PER LF S95 00 , PER LF ' PER LF 
TO 4" DEPTH 

251 - 500 LF ' PER LF 'PER LF S70 00 , PER LF S85 00 , PER LF ' PER LF 

OVER 500 LF ' PER LF I PER LF 170 00 I PER LF S77 00 I PER LF ' PER LF 

0 - I00LF I PER LF ' PER LF $80 00 I PER LF S1f700 I PER LF I PER LF 

101 - 250 LF ' PER LF I PER LF 170 00 I PER LF SI0500 ' PER LF ' PER LF 
4' - 6' DEPTH 

251 - 500 LF I PER LF I PER LF 17000 I PER LF SIM 00 ' PER LF I PER LF 

OVER 500 LF ' PER LF ' PER LF .70 00 I PER LF see 00 , PER LF ' PER LF i 

0- 100 LF ' PER LF ' PER LF '91 00 , PER LF SIlO00 / PERLF ' PER LF 

101 - 250 LF ' PER LF I PER LF 
6'-8' DEPTH 

$80 00 / PER LF ,,20 00 , PER LF ' PER LF 

251 - 500 LF ' PER LF ' PER LF 18000 , PER LF ,,0500 I PER LF ' PER LF 

OVER 500 LF ' PER LF I PER LF sao 00 I PER LF S99 00 I PER LF ' PER LF I -
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

.- - -

TABULATION Pavement Technology Cutler Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB'12-1479-DS 2.4144 Detroit Road 921 Ea.st 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 342.40 Fort Mye,.., FL 33913 

SECnON V • STORIIWATER., WASTEWATER & WATER ununES 

Y.M FURMIH a INSTALL EWPTlCAL PIPE _14M. 23-

I PERDAY I PER DAY I PERDAY I PER DAY I PERDAY 
WElLPOINTS (LUMP SUM) 

I PERWEEK I PERWEEK I PER WEEK I PER WEEK I PER WEEK 

O· I00LF I PERLF l PERLF I PERLF I PER LF I PER LF 

101 · 250 LF I PER LF I PER LF I PER LF I PERLF I PERLF 
TO "' OEPTH 

251 · 500 LF I PER LF I PER LF I PERLF I PERLF ' PER LF 

OVER 500 LF I PEJHF I PER LF I PER LF I PER LF I PERLF 

O· I00LF I PER LF I PERLF I PERLF I PE.RLF I PERLF 

101 · 250 LF I PER LF l PERLF I PERLF I PER IF I PERLF 
.. ·· S· DEPTH 

251 · 500 LF I PER LF I PER LF I PERlF I PER LF I PER IF 

OVER 500LF I PERLF I PERlF I PERLF ' PER LF I PER IF 

O· I00LF I PER LF I PERLF ' PER LF I PER LF I PERLF 

101 · 250 LF I PER LF I PERlF I PER IF I PER I F I PER IF 
6' · 8' DEPTH 

251 · 500 LF I PERLF I PERlF I PER LF I PER LF I PER IF 

OVER5OOlF I PER LF I PERlF I PER IF I PERLF I PERLF 

O· I00LF I PERLF I PER LF I PER LF I PERLF I PER LF 

101·250 LF I PERLF l PERLF I PERLF I PER LF I PER LF 
II' ·10' DEPTH 

251 · 500 IF I PER LF I PER LF I PER LF I PER LF I PERLF 

DVER500LF I PERLF I PER LF IPER LF I PER LF I PER LF 

I DELIVERY DAY AFTER RECEIPT OF ORDER. I DAYS I DAYS I DAYS I DAYS I DAYS 

Y.II FURNIIH a INSTALL EWPT1CAL PIPE • 1r • 30" 

i ' PER DAY ' PER DAY ' PER DAY ' PER DAY , PER DAY 
WELLPDINTS (LUMP SUM) 

'PER WEEK 'PER WEEK 'PER WEEK 'PER WEEK 'PER WEEK 

0 · 100 LF ' PER LF ' PER LF 'PER LF ' PER LF 'PER LF 

101·25OLF ' PER LF ' PER LF ' PER LF ' PER LF ' PER LF 
TO 4" DEPTH 

251 - 500 LF 'PER LF 'PER LF 'PER LF 'PER LF 'PER LF , 
OVER 500LF ' PER LF ' PER LF ' PER LF ' PER LF ' PER LF 

0- 100 LF ' PER LF ' PER LF 'PER LF ' PER LF 'PER LF 

101 - 250 LF 'PER LF 'PER LF 'PER LF 'PER LF 'PER LF 
4' - 6' DEPTH 

I 251 - 500 LF 'PER LF 'PER LF ,PER LF 'PER LF 'PER LF 

OVER 500LF 'PER LF 'PER LF I PER LF I PER LF IPER LF 

0 -I 00LF ' PER LF I PER LF ' PER LF 'PER LF ' PER LF 

101 - 250 LF 'PER LF I PER LF 'PER LF 'PER LF 'PER LF 
6' - S' DEPTH 

251 - 500 LF 'PER LF I PER LF IPERLF I PER LF I PER LF 

OVER 500 LF I PER LF ' PER LF I PER LF ' PER LF ' PER LF 
-- -_ . . 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C-Squared Oneco Conc,." & Aaphalt Highway Signs, Inc. Woodruff & Son., Inc, 

IFB'12-1479-o5 3547 S3rd Ave West, '327 P,O. Box 367 442112th Street Ct Ea.st P.O, Box 10127 No Bidder 

ROAD BUILDING MATERIALS Br.ldenton, FL 34210 Oneco, FL 34264 Br.ldenlon. FL 34208 Br.ldenton FL 34282 

SECTION V - STORMWATER, WASTEWATER & WATER UTIUTIES 

V,M FURIISH & INSTALL ELUPTICAL PI'E -14" • 23" 

I PEROAY I PER DAY I PER DAY 1800 00 I PER DAY I PERDAY 
WEllPOINTS (LUMP SUM) 

I PER WEEK I PER WEEK I PERWEEK $04,500 00 I PER WEEK I PER WEEK 

o · lOOLF I PER LF nil 00 I PER LF I PER LF 138.00 I PER LF I PER LF 

101 · 250 LF I PERLF '7500 ( PER LF I PERLF 134 00 'PER LF I PER LF 
TO ' " DEPTH 

251·500 LF I PERLF '7200 I PER LF I PER LF 13200 (PER LF I PERLF 

OVER 500 LF I PERLF '7100 I PER LF ' PERLF J32 00 I PER LF I PERLF 

o · lOOLF I PERLF snoo IPERLF I PERLF S38 00 , PER LF I PER LF 

101 · 250 LF I PERLF 171100 I PER LF I PERLF S38 00 , PER LF I PER LF 
4' · S-DEPTH 

251·5OOLF I PER LF '73.00 I PER LF ' PER LF 134 00 ,PER LF I PER LF 

OVER 500 LF ' PER LF S72.00 ' PER LF I PERLF 134 00 I PER LF ' PER LF 

O· 100 LF I PERLF IPER LF I PERLF S40 00 I PER LF ' PER LF 

lOl·25OLF I PER LF I PER LF I PERLF S38 00 'PER LF ' PER LF 
S'- 8' DEPTH 

251 · 500 LF I PERLF I PER LF I PER LF $38 00 / PER LF I PERLF 

OVER 500LF I PER LF IPERLF I PER LF S38 00 / PER LF I PER LF 

0 - 100 LF I PER LF IPER LF I PERLF $4200 I PER LF ' PER LF 

101 · 250 LF I PER LF I PER LF I PER LF S40 00 J PER LF I PERLF 
8' . 100DEPTH 

261·5OOLF I PER LF I PERLF I PER LF S38 00 I PER LF I PER LF 

OVERSOOLF I PER LF I PERLF I PER LF S38.00 I PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER' J DAYS I DAYS I DAYS IS / DAYS I DAYS 

V.N FURNISH & INSTALl. ELLIPTICAL PtPE - 1r. 30" 

I PER DAY I PER DAY I PER DAY J800 00 I PER DAY I PER DAY 
WELLPOINTS (LUMP SUM) 

I PERWEEK I PERWEEK I PER WEEK $4,600 00 I PER WEEK IPER WEEK 

O· IOOLF I PER LF SI25 00 I PER LF I PER LF S54 00 I PER LF I PER LF 

101 - 250 LF I PER LF 112400 / PER LF I PER LF 15200 ,PER LF I PER LF 
TO 4" DEPTH 

251 - 500 LF I PER LF SI20.00 / PER LF I PER LF J50 00 , PER LF I PER LF 

OVER 500 LF I PER LF 112000 I PERLF I PER LF J50 00 I PER LF I PER LF 

0-IOOLF I PER LF .,35 00 I PER LF I PER LF moo I PER LF I PER LF 

101 - 250 LF I PER LF $I~ 00 ' PER LF I PER LF S54 00 I PER LF ' PER LF 
4' - 6' DEPTH 

251 - 500 LF ' PER LF S13000 I PER LF I PER LF '52.00 I PER IF ' PER LF 

OVER 500 LF I PER LF 113000 ' PER LF ' PER LF ,52-00 I PER LF ' PER LF 

0 - looLF ' PER LF I PER LF I PER LF S58 00 I PER LF I PER LF 

101 - 250 LF I PER LF ' PER LF I PER LF m .oo I PER LF ' PER LF 
6' - S' DEPTH 

251·500 LF ' PER LF I PER LF ' PER LF S54 00 I PER LF 'PER LF 

OVER 500 LF ' PER LF I PER LF I PER LF SS4 00 ' PER LF I PER LF 
- - -
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

-- - -. -_ .... 

TABULATION OldcuUe Southem Group, Inc. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12-1479-oS 510 Gene Green Road 1451 Myrtia Street 270.4 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33540 

SECTION V • STORMWATER. WASTEWATER & WATER UTlUnES 

Y.II FURHIIH & INSTALL ELUPTlCAL PIPE - 1r )I 30" - ConIInwcI 

O- IOOLF I PERLF I PER LF 1911 00 I PER LF 5140.00 I PeR LF I PERLF 

101 · 250 LF I PERlF {PER IF 19000 I PER LF "3000 {PERLF {PER LF 
8' • 10' DEPTH 

251 · 500 IF {PER LF {PERLF S90 00 {PER Lf 512000 {PeRlF I PER LF 

OVER 500LF I PER IF {PER IF S90 00 / PER LF "1000 l PERLf I PER LF 

DEUVERY DAY AFTER RECEIPT OF ORDER / DAYS I DAYS Aa Reqund / DAYS IS / DAYS { DAYS 

Y." FURNISH & INSTALL ELUPTICAL PIPE - 24" II 31" 

I PER DAY I PER DAY $1 ,00000 I PeR DAY $2.600 00 I PER DAY I PER DAY 
IWElLPOINTS (LUMP SUM) 

I PER WEEK I PER WEEK $4,000 00 I PER WEEl< $11,000 00 I PER WEEK I PER WEEK 

o · l00LF I PERlF I PER l .F $12000 {PER LF 113000 I PER LF I PERLF 

101 · 2SO LF I PER IF I PER IF $10000 I PeR LF 1120 00 I PER LF I PER IF 
T04- 0EPTH 

251 · 500 IF I PERLf I PER LF .,0000/PERLF $115.00 IPERLF I PER LF 

OVER 500 IF I PER LF I PER IF $10000 I PER LF "00 00 I PER LF I PER LF 

0 · 100 Lf I PER Lf I PER LF $120 00 I PER LF $140 00 {PeR Lf I PER IF 

101 - 250LF {PERLF I PERLF 5100 00 ( PER LF $1211 00 I PeR LF I PER LF 
4'· 6' OEPTH 

251 · 500 LF I PER LF I PERlF $100.00 ( PER LF $11800 I PERLF I PERLF 

OVER 500LF I PER LF I PERLF $100.00 I PER LF "08.00 I PER LF I PERLF 

O·IOOLF I PER LF I PER LF .,3000 I PE.R IF 115000/PERLF I PERLF 

101 - 250 IF I PER LF I PERLF 111500 IPERLF ,,4000 ( PERLF I PER LF 
6' . 8" DEPTH 

251 · 500lF I PER LF I PER LF $115.00 ( PER LF 113000IPERLF I PERlF 

OVER500lF I PER Lf I PER IF 111500 I PeRLf "25.00 I PER LF I PER IF 

O· I00Lf { PER IF {PER IF ,,3600 I PeRLf 1150 00 {PER LF I PER LF 

101 - 2SO Lf {PER LF I PERLF 11 25 00 I PER LF $150 00 J PER LF I PER IF 
8" • 10' DEPTH 

251 · 500 IF I PER IF {PERlF $12500 I PER Lf $140 00 I PER LF I PER LF 

OVER 500lF I PER LF I PERLF $12500 I PeRLF $135 00 I PER Lf I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS Aa RequlOld {DAYS 15 I DAYS { DAYS 

Y.IT 
FURNISH & INSTALL CONCRETE STORM DRAIN (ElIIpdeaI12")I 18") 
MITERED END 

FURNISH & INSTALL CONCRETE STORM ORAIN tEnlpllca1 12". 181 MITERED END l EACH (EACH S8OO00 I EACH " .250 00 IEACI-t l EACH 

Y,M FURNISH & INSTALL CONCRETE STORM DRAIN (EHlpdeaJ 14" )I 231 
MITERED END 

FURNISH & INSTAll CONCRETE STORM DRAIN tEUlpllcal 14" x 23") MITERED END l EACH l EACH 11 .00000 l EACH '1,35000 l EACH l EACH 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

... .. - ~ ..... -, .. 

TABULATION Pavement Technology Cutler Repaving. Inc. FDS Farabee LLC SMR Aggregates. Inc. Younqulst Brothers Rock 

IFB .12·1479·05 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drtve 15401 Alleo Road 
ROAD BUILDING MATERIALS Westlake. OH 44145 Lawrence, KS 66046 Lakewood Ranch. FL 34211 Sarasota, FL 34240 Fort Myers. FL 33913 

SECTION V • STORMWATER, WASTEWATER & WATER UTILITIES 

Y.N FURNISH a INSTALL ELLIPTICAL PIPE - 1r. 30" 

O· looLf ! PERLF I PER LF I PERLF I PER LF lP€RlF 

101·250 LF ! PER LF ! PER Lf ! PER LF ! PERLF I PER LF 
8' · 10' DEPTH 

251 · 500 LF I PER LF I PER LF I PERLF {PER LF I PER LF 

OVER5OOLF I PER LF I PER LF I PERLF I PERLF I PERLF I 
DELIVERY DAY AFTER RECEIPT OF OROER I OAYS I DAYS I OAYS I DAYS I DAYS , 

Y .• FURNISH a INSTALL ELLIPTICAL PIPE - 24- • 31" 

I PER OAY IPERDAY ! PEROAY I PEROAY I PEROAY 
WELLPOINTS (LUMP SUM) 

I PER WEEK I PERWEEK I PER WEEK I PER WEEK I PERWEEK 

O· looLF I PER LF I PER LF I PERlf I PER LF I PER LF 

101 · 250 LF I PER LF I PERLF I PER LF I PER LF I PER LF 
TO"- DEPTH 

251 · 500 LF I PER LF I PERLF I PER LF I PER LF I PERLF 

OVER 500LF I PERLF I P€RLF I PERLF I PERLF I PERLF 

O· looLF I PER LF I PER LF I PER LF I PER LF I PERLF 

101 · 250 LF I PER LF I PERLF I PER LF I PER LF I PER LF 
.t'. 6' DEPTH 

2.51 · 500 LF I PER LF ! PER LF I PERLF I PER LF I PER LF 

OVER5OOLF I PERLF I PERLF I PER LF I PER LF I PERlf 

0 · 100 LF I PER LF I PERLF I PER LF I PERLF ! PER LF 

101 · 250 LF I PER LF I PERLF I PER LF I PER LF I PER LF 
6'· 8' DEPTH 

251 · SOOLF I PER LF I PER LF I PER LF I PER LF I PE.RLF 

OVER SOOLF I PER LF I PER LF I PER LF ! PER LF I PERlF 

O· looLF I PER LF J PER LF I PER LF I PERLF J PERLF 

101 · 250 LF I PER LF ' PER LF I PER LF J PER LF I PERLF 
8'· 10' DEPTH 

i 251 · 500 LF I PER LF I PER LF ! PER IF I PER IF I PER LF 

OVER5OOLF I PERLF I PER LF I PER Lf ! PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORCER I CAYS I DAYS I CAYS I DAYS I CAYS 

V,57 FURNISH a INSTALL CONCRETE STORM DRAIN (E.UI.,uc.112'" 11'- ) 
MITEREDENO 

FURNISH & INSTALL CONCRETE STORM ORAIN (EJhptiall IT " 181 MITERED END lEACH l EACH l EACH l EACH l EACH 

V.M FURNISH & INSTALL CONCRETE STORM DRAIN (ElliptaI14M 
• .2.3") 

MlTEREDENO 

FURNISH & INSTAlL CONCRETE STORM DRAIN (El~pticlil 14" x 231 MITERED END l EACH l EACH l EACH l EACH ! EACH 
...... . ... 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 
, _ .. - -

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB #12-1479-05 3547 53rd Ave West, 1327 P.O. Box 367 442112th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

8ECnON V • 8TORMWATER, WASTEWATER & WATER ununE8 

V.II FURNISH & INSTALL EWPTICAL PIPE - 1r • 30" 

O· I00LF I PER LF IPER LF I PER Lf $eO 00 I PER LF I PER LF 

101 - 250 LF I PER LF IPERLF I PERLF 158,00 I PER LF I PERLF 
8'· laOEPTH 

251 · 5OOLF I PER LF I PER LF I PERLF $5800 I PER LF I PER LF 

OVER 500 LF I PER LF I PERLF I PERLF S58 00 / PER LF I PERLF 

DELIVERY DAY AFlER RECEIPT OF ORDER I DAYS IS I DAYS I DAVS IS I DAYS I DAYS 

V.II FURNISH & INSTALL EI.UP11CAL PIPE - 24" • 31" 

I PER DAY I PER DAY I PER DAY seoooo I PER DAY I PER DAY 
WELLPDINTS (LUMP SUM) 

I PER WEEK IPERWEEK I PER WEEI< 14,50000 I PER WEE!( I PER WEEK 

O· I00LF I PER LF IPER LF I PERLF • • 00 / PERLF I PER LF 

101 ·25OLF I PER LF I PER LF I PER LF 1&400 I PER LF I PER LF I TO 4" DEPTH 
251 · 500 LF I PER LF IPER LF I PER LF MZOO I PERLF I PER LF 

OVER SOOLF I PER LF I PERLF I PERLF MZOO IPERLF I PER LF 

O· IOOLF I PER LF IPERLF I PER LF see 00 I PER LF I PERLF 
I 

, 101·250 LF I PERLF IPER LF I PERLF see.OO I PER LF I PER LF 
4' ·6' DEPTH 

2.51 · SOO LF I PER LF I PER LF I PER LF S84 00 / PER LF I PERLF 

OVERSOOLF I PERLF I PER LF I PER L.F 1&4.00 I PER LF I PER LF 

O· IOOLF I PE.R LF I PER LF I PER LF '70.00 I PER LF I PERLF 

101·250 LF / PER LF I PER LF I PER LF see.OO I PER LF / PER LF 
6" . 8' DEPTH 

251 · SOO LF I PER LF IPER LF I PERLF see 00 I PER LF I PER LF 

OVER SOOLF I PER LF IPERLF I PER LF MUO I PER LF I PERLF 

O· I00LF I PERLF I PE.R LF I PER LF ,noo I PER LF I PER LF 

101 - 250 LF I PER LF I PER LF I PER LF $7000 / PERLF I PER LF 
8'· 10' DEPTH 

251 · 500 LF I PER LF I PERLF I PER LF sea.OO / PER LF I PER LF 

OVER 500 LF I PERLF I PERLF I PER LF see.oo / PER LF I PER Lf 

DELIVERY DAY AFTER RECEIPT Of ORDER I DAYS I DAYS I DAYS IS / DAYS I DAYS 

V.57 FURMSH & INSTALL CONCRETE STORM DRAIN (ElllptJcaI1T. 1.; 
MlTEREOEND 

FURNISH & INSTAlL CONCRETE STORM CRAIN (EllipliCall2" x 18") MITERED END l EACH $1 .10000 l EACH l EACH $850 00 I EACH l EACH 

V.N 
FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 1 .. " • 23; 
MrTEREDENO 

FURNISH & INSTALL CONCRETE STORM DRAIN (ElI/plical 14" x 23i MITERED END l EACH $1 .200 00 I EACH l EACH $950 00 I EACH l EACH 
.. .. -
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

- _ ... -

TABULATION Oldea.de Southern Group, Inc. 

Alax Paving Industries dlbla APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB '12·1479-05 510 Gene Green Road 1451 Myrtle Street 2704105th Street east P.O Box 2439 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sara.sota FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33540 

SECTION V • STORMWATER. WASTEWATER & WATER UTlUTlES 

V.II I~URHISH & INSTALL CONCRETE STORM DRAIN (EIUptlc.l1r. 30") 
MlTEREDEHD 

FURNISH & INSTALL CONCRETe STORM DRAIN (E1l1ptlclll 19" x 30") MITERED END lEACH lEACH '1 .100.00 I EACH '1 .550.00 I EACH lEACH 

V.IO I:=URNlSH & INSTALL CONCReTE STORM DRAIN (Elliptical ZAN. 3Ii 
MITEReD END 

FURNISH & INSTALL CONCRETe STORM DRAIN (ElllptICIIl 2 .. ' x 33") MITERED END lEACH lEACH '1 .500 00 I EACH '2.20000 I EACH lEACH 

GRATING FOR MITERED END SECTION lEACH lEACH $2.00000 I EACH '3.300 00 I EACH lEACH 

V." IFURNISH & INSTALL FlOWABl£ FlU · FOOT 2010 121·1 

FURNISH & INSTALL fLOWA9LE Fill · FOOT 2010 121·1 IPERCY IPERCY $300 00 I PER CY '17100 I PER CY I PERCY 

V.12 IFURNlSH & INSTALL RIPRAP • FOOT SPEC 530 

SAND CEMENT 'PERCY ' PERCY 1360.00 I PER tv .132 00 ' PER CY 'PER CY 

RIP RAP RU88LE IPERTON I PER TON "25.00 'PER TON ' 72.00 I PER TON IPERTON 

BEDDING STONE 'PER TON IPERTON .10000 I PER TON $42.00 , PER TON 'PER TON 

LEFT INTENTIONALLY BLANK 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

-- -- .. - .. .... ..-

TABULATION Pavement Technology Cuder R.epavlng, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB #12-1479-05 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS WesUake, OH 44145 Lawrence, KS 66046 Lakewood Ra.nch, FL 34211 Sarasota, Fl 34240 Fort Myers FL 33913 

SECTION V • STORMWATER, WASTEWATER & WATER UTlUTlES 

v.a8 I~URNISH & INSTALl. CONCRETE STORM DRAIN (Elllpdul1r x 30") 
MlTEREDENO 

FURNISH & INSTALL CONCRETE STORM DRA.IN (ElhpllCal 19" x 30") MITERED END l EACH I EACH l EACH l EACH l EACH 

V.IO I~URNISH & INSTALL CONCRETE STORM DRAIN (EIHptleal24" x 31") 
MlTEREDEHO 

FURNISH & INSTALL CONCRETE STORM DRAIN (ElhplJcal 24" • 38-) MITERED END l EACH I EACH l EACH l EACH l EACH 

GRATING FOR MITERED ENO SECTION l EACH I EACH l EACH l EACH l EACH 

V.11 I FURNISH & INSTALl. FlOWASLE FILL · FOOT 2010121-1 

FURNISH & INSTALL FLOWABLE FILL · FOOT 2010 121· 1 I PERCY IPERCY I PER CY I PER CY ' PERCY 

V.12 IFURNISH & INSTALl. RJPRAP - FOOT SPEC 530 

SAND CEMENT I PERCY I PER CY I PER CY IPER CY ' PERCY 

RIP RAP RUBBLE I PERTON ' PER TON ' PER TON I PERTON I PER TON 

BEDDING STONE I PER TON I PER TON 'PERTON I PERTON ' PER TON 

I LEFT INTENTIONALLY BLANK 

-- . 
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

._- - . 

TABULATION 
Road Runner 

C-5quared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB '12-1479-05 3547 53rd Ave West, 1327 P.O. Box 367 4421 121h Street C1 east P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION V • 8TORIIWATER. WASTEWATER & WATER UTlUTlE8 

v.n .tFI.IRNISH & INSTALL CONCRETE STORM DRAIN (EJ"pdcal1Y II 30j 
..-rEREDEND 

FURNISH & INSTAll CONCRETE STORM DRAIN (ElllpllGaIl9" x 30'") MITERED END l EACH S 1,500 00 I EACH l EACH 11 .800 00 I EACH l EACH 

V.IO I~URNISH & INSTALL CONCRETE STORM DRAIN (EJIlptical 2 .. • II "1 
MITERED END 

FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 24' x 38"') MITERED END l EACH l EACH l EACH 12.<400 00 I EACH l EACH 

GRATING FOR MITERED END SECTION l EACH l EACH ' EACH 12.50000 I EACH l EACH 

V.11 IFURNISH & INSTALL FlOWA8LE FlU. • FOOT 2010 121·1 

FURNISH & INSTALL FLOWABLE FILL · FOOT 2010 121· 1 I PERCY S450 00 I PER CY ' PERCY 118000 IPERCV IPERCY 

V.12 IFURNISH & INSTALL RIPRAP • FOOT SPEC 530 

SAND CEMENT I PER CY ' PERCY I PER CY S400 00 I PER CY I PERCY 

RIP RAP RUBBLE ' PER TON ' PER TON ' PER TON 12.50.00 I PER TON ' PER TON 

BEDDING STONE ' PER TON ' PER TON ' PER TON S50 00 , PER TON ' PERTON 

! 

LEFT INTENTIONAllY BLANK 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

-

TABULATION OldcuUe Southern GrouP. Inc. 

Ajax Paving Industries d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt. Inc. Asphalt Paving Systems 

IFB '12·1479-OS 510 Gene Green Road 1451 Myrtle Street 2704 105lh Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33540 

SECnON VI • CURB & GUTTER, SIDEWALKS AND DRIVEWAYS 

VI.1 IMIAMI CURB AND GUTTER · Spec: MenatM County 201.1 

O- SOOLF I PERLF S30 00 I PER LF IHeo IPERLF S1700 I PERLF I PERLF 

SOl - 2.000 LF / PER LF 125 00 I PER LF 115 <40 I PER LF 11500 I PER LF I PER LF 

OVER 2000LF I PER LF 120 00 I PER LF .,000 I PER LF 19150 I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER / DAyS IAIDAYS AI ReqInd 1 DAYS 15 1 DAYS 1 DAYS 

VI.2 ITYPE "P' BARRIER CURB & GUTTER - Spec: M.C. 201 .0 & 201 .2 

O-SOOLF I PER LF 135 00 1 PER LF 11890 I PERLF 11800 1 PER LF I PER LF 

SOl - 2.000 LF l PERLF S33 00 1 PER LF .17 eo I PER LF 11700/PERLF 1 PER LF 

OVER 2,000 LF I PERLF S30 00 I PER LF . ,320 I PERLF 11300 / PERLF 1 PER LF 

DELIVERV DAY AFTER RECEIPT OF ORDER' 1 DAYS lA / DAYS AI RequInId I DAYS IS / DAYS 1 DAYS 

VI.' I MODIFIED TYPE "P' CURB 

0 - 500LF I PER LF 13500 I PER LF .,8 eo / PER LF .,800 IPERLF / PER IF 

501 · 2.000 IF / PERLF 133..00 [PER LF " 5 <40 / PER LF .,5.00 I PER LF I PER LF 

OVER 2.000 LF I PER LF S30 00 I PER LF 11320 I PER LF 11300 I PER LF I PER LF 

DEUVERY DAY AFTER RECEIPT OF ORDER .. [ DAYS , A/ DAYS AI Reqund / DAYS IS/DAYS / DAYS 

VI." ITYPE "A" MEDIAN CURB & GUTTER · Spec: M.C. 201 .0 & 201 .3 

O· SOOLF / PERLF S30 00 / PER LF .17 eo / PER LF .,700 / PERLF I PERLF 

501 - 2,000 LF I PERLF .2500 ' PER LF "5.<40 I PER LF 11500 I PER LF ' PER LF 

OVER 2,000 LF I PER LF 120 00 ' PER LF 11320 ' PER LF "300 ' PER LF ' PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS 14 I DAYS AlReqund I DAYS IS / DAYS I DAYS 

VI.I IFooT HEADWALLS I 

ITEMS INCLUDE REBAR I PER CY ' PERCY seoo 00 I PER CY 1800.00 , PER CY I PERCY 
! 

JTYPE "0" HIGHBACI< CURB - Spec: MenetIM County 201.0 & 201 ." VI.I , 

O- SOOLF I PERLF ~OO I PERLF 117.60 , PER LF .17 00 / PER LF I PERLF 

SO, - 2,000 LF ' PER LF .25 00 I PER LF "320 / PER LF 11300 I PER LF / PERLF 

OVER 2,000 LF ' PER LF S20 00 [ PER LF $11 00 , PER LF 111 00 I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER ' DAYS ,4 1DAYS AI RequIrwd , DAYS 16 , DAYS I DAYS 

VI.7 ITYPE "e- CURB • FOOT INDEX 300 

O- SOOLF I PER LF S33 00 ' PER LF , ,760IPERLF 11700 I PERLF I PER LF 

SO, - 2,000 LF I PER LF '30.00 I PER LF 115AO / PER LF "5.00 I PERLF ' PER LF 

OVER 2,000 LF I PER LF 127 00 I PER LF 112 10 I PER LF 112.00 I PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS 14 ' DAYS AI Reqund , DAYS IS / DAYS ' DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 
,,--_ ..• ..- -- -, 

TABULATION Pavement Technology CuUer Repaving, Inc. FOS Farabee LLC SMR Aggregates, Inc. Younquist Brothe,.. Rock 

IFB #12·1479·0S 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS WesHake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Mye,.., FL 33913 

SECTION VI • CURB & OUTTER, SIDEWALKS AND DRIVEWAYS 

VI.1 IMIAMI CURB AND GUTTER - Spec: ManetM County 201 .1 

0-5OOLF I PER LF IPERLF IPER LF IPER LF I PER LF 

501 - 2.000 LF I PERLF I PERLF / PER LF I PER LF IPERLF 

OVER 2.000 LF I PERLF IPERLF I PER LF I PER LF I PER LF 

i DELIVERY D .... Y AFTER RECEIPT DF DRDER I DAYS I CAYS I D .... yS I DAYS ID .... YS 
I 

I TYPE -F" BARRIER CURB & GUTTER - Spec: M.C. 201 .0 & 201 .2 VI.2 

O-SOOLF I PER LF I PERLF I PER LF IPERLF I PERLF 

501 - 2.000 LF I PER LF I PERLF I PER LF IPERLF I PER LF 

OVER 2.000 LF I PER LF IPERLF I PER LF IPERLF I PER LF 

DELIVERY D .... y AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS I DAYS I CAYS 

VI.) I MODIFlED TYPE -F" CURB 

0-500LF I PER LF IPERLF I PER LF I PER LF I PERLF 

501 - 2.000 LF I PER LF I PERLF / PER LF I PER LF IPERLF 

OVER 2.000 LF IPER LF I PE.RLF I PER LF I PERLF I PER LF 

DELIVERY D .... Y AFTeR RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

VI .• ITYPE MA" MEDtAN CURB & GUTTER· Spec: MoC. 201 .0 & 201.3 

O-SOOLF I PER LF I PERLF I PER LF I PER LF IPER LF 

SOl - 2,000 LF I PER LF I PERLF I PER LF I PER LF I PER LF 

OVER 2.000 LF I PER LF I PERLF IPERLF I PER LF I PERLF 

DELIVERY DAY AFTER RE.CEIPT OF DRDER I D .... YS I DAYS ID .... VS I D .... VS I DAYS 

VI.S IFooT HEADWALLS 

ITEMS INCLUDE REBAR I PER CY I PERCV IPER CY I PER CV I PERCY 

VI.' ITYPE "0 " HlGHBACK CURB · Spec: MaMtM County 201 .0 & 201.4 

0- 500 LF I PERLF I PERLF I PER LF I PER LF I PERLF 

SOl - 2.000 LF I PER LF I PERLF I PER LF {PER L.F I PER LF 

DVER 2.000 LF ' PER LF I PERLF I PER LF I PERLF , pERLF 

DELIVERY DAV AFTE.R RECEIPT DF ORDER 'D .... YS I DAYS I DAYS I D .... VS t D .... YS 

VI.7 I TYPE"E" CURB - FOOT INDEX 300 

0 - 500 LF I PER LF I PER LF I PER LF ' PER LF I PER LF 

SOt - 2.000 LF {PER LF I PERLF I PER LF I PER LF I PER LF 

OVER 2.000 LF I PERLF / PER LF I PER LF I PER LF I PER LF 

DELIVERV DAY AFTER RECEIPT OF ORDER t DAYS {DAYS I DAYS I DAYS {DAYS 
. ~"" ,,_.-._._ . .. 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

.• . -_ ..• 

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signa, Inc. Woodruff & Son., Inc. 

IFB '12·1479·0S 3547 53rd Ave Weat, .327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 
ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION VI • CURB & GUTTER, SIDEWALKS AND DRIVEWAYS 

Vt.1 IMIAMI CURB AND GUTTER • SPK: .. ".. County 201 .1 

O· SOOLF "600 / PER LF '20.00 / PER LF / PER LF S2e 00 / PER LF /PER LF 

501 · 2,000 LF "400 I PER LF ,UIOO I PER LF / PER LF 11900 I PER LF / PER LF 

OVER 2,000 LF 1900 I PERLF ',4 00 / PERLF / PER LF 117 00 / PER LF / PER LF 

DELIVERY DAY AFTER RECEIPT OF OROER 10 / DAYS IS / DAYS / DAYS 15/DAYS / DAYS 

Vl.2 ITYPE "F" BARRIER CURB & GUTTER · Spec: M.C. 201.0 & 201.2 

O- SOOLF "8.00 I PER LF '22.00 / PER LF / PER LF '28 00 / PEA LF / PER LF 

501 • 2,000 LF 11&00 / PERLF ',500 / PERLF / PERLF '22.00 / PER LF / PER LF , 
OVER 2.000 LF 11200 / PER LF It300 I PERLF / PERLF '20.00 / PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER' to /DAYS 15 I DAYS / DAYS 15/DAYS / DAYS 

Vl.3 IMODIFIED TYPE T' CURB 

O· SOOLF .,a 00 / PER LF 12000 / PER LF / PER LF 12700 / PER LF / PERLF 

501 - 2.000 LF S14 00 / PER LF 115.00 / PER LF / PER LF $21 00 / PER LF / PERLF 

OVER 2.000 LF .,2.00 / PER LF 11300 / PER LF / PER LF "900 /PERLF / PERLF i 

DELIVERY DAY AFTER RECEIPT OF ORDER 10/DAYS 15 / OAYS I DAYS tS/DAYS / DAYS 

VI,. ITYPE -A" MEDIAN CURB & GUTTER . Sp«: M.C. 201 .0 & 201 .3 

O- SOOLF 118.00 , PER LF '1600 / PER LF / PER LF '27.00 ,PER LF I PERLF 

501 - 2.000 LF 114 00 I PER LF '1200 / PER LF ' PER LF $21 .00 I PER LF / PER LF 

OVER 2,000 LF 11200 / PER LF 'IIOO / PERU: I PER LF 11900 I PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER 10 ' DAYS 15 / DAys / DAYS IS/DAYS / DAYS 

Vl •• fFOOTHEADWALLI 

ITEMS INCLUDE REBAR saoo.oo / PE.R CY .100 00 ' PEA CY I PER CY " ,130.00 / PER tY / PERCY 

Vl.' ITYPE "0" HlGHBACK CURB · Spec:""" County 201 .0 & 201.4 

O- SOOLF "8 00 / PER LF "5.00 I PER LF I PER LF '27 00 I PER LF I PER LF I 

501 • 2.000 LF "200 / PER LF SlOOO / PERLF I PERLF 12100 / PER LF I PERlF 

OVER 2.000 LF "0.00 I PER LF StO 00 / PER LF / PER LF SI900 ' PERLF / PERLF 

DEUVERY DAY AFTER RECEIPT OF ORDER 10/DAYS IS / DAYS / DAYS IS / DAYS / DAYS 

Vl.7 I TYPE "E- CURB • FOOT INDEX 300 

O· SOOLF "800 / PER LF "9.00 / PER LF / PERLF 129 00 / PER LF / PER LF 

SOl - 2.000 LF 11400 I PER LF .,200 / PERLF / PER LF .23 00 / PER LF I PER LF 

OVER 2.000 LF S11 00 / PERLF "000 I PER LF / PER LF SIQ.OO I PER LF I PER LF 

DEUVERY DAY AFTER R.ECEIPT OF ORDER' 10 ' DAYS IS / DAYS / DAYS 15 I DAYS / DAYS 
.- . -
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- -•...•. -. 

TABULATION OldcaltJ. Southern Group, Inc. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12-1479·0S 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33540 

SECTION VI • CURB & GUTTER. SIDEWALKS AND DRIVEWAYS 

VI.' ITYPE "A" VALLEY CROSSING • Spec: ........ County 201.1 

TYPE "A" VALLEY CROSSING I PER LF $36 00 I PER LF $3360 I PER LF $36 00 I PER L.F IPER Lf 

MIAMI CURB" GUTTER ON RADIUS IPER LF $33.00 / PER LF 126 410 / PER Lf 127.00 / PER Lf IPERLf 

REMOVE NECESSARV PAVEMENT, BASE, CURS" GUTTER TO INSTAlL NEW VAlLEY CROSSING I PER L.F 130 00 / PER LF S22.00 / PER LF 522 00 / PER Lf I PER Lf 

DELIVERY DAY AFTER RECEIPT OF ORDER' I CAYS I./DAYS AI Reqund / CAYS IS / CAYS I DAYS 

VI.I I TYPE "8" VALLEY CROSSING· Spec: ... ". .. County 201.1 

TYPE "8" VALLEY CROSSING ( PER LF 140 00 I PER LF 138.30 I PER LF 131.00 I PER LF I PER Lf 

MIAMI CURB" GUTTER ON RADIUS I PERLF S38 00 I PER Lf lze 40 I PER LF 12700 / PER LF I PE.R LF 

REMOVE NECESSARV PAVEMENT. BASE. CURB" GUTTER TO INSTAlL NEW VAllEY CROSSING IPERLf S35 00 I PER L.F 122 00 / PER L.F moo / PER LF I PER LF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS 14 I DAYS AI Requored I DAYS IS/CAYS I DAYS 

! 

lCONSTRUCT SlD£WAU< I DRIVEWAY VI,10 

2.500 PSI RANDOM x." I PERSY 130.00 IPER SY S23 10 I PER SY $22 00 I PER SY I PER SY 

3,000 PSI RANDOM x . - I PER SY S30 00 / PER SY 124 20 I PER SY 123.00 I PER SY I PERSY 

2,500 PSI RANDOM x." WITH 6 x 8 . ,0 MESH I PERSY S32 00 / PER SY 12750 I PER SY 127 00 ( PER SY I PERSY 

3,000 PSI RANDOM x." WITH 8 x 6 . 10 MESH I PE.R SY 532.00 I PER SY 128.60 I PER SY lze 00 / PER SY I PERSY 

2,500 PSI RANDOM x 8" I PERSY S35 00 / PER SY 132.00 / PER SY SSI00 I PER SY I PER SY 

3,000 PSI RANDOM x 8" I PERSY S35 00 I PER SY 133.00 I PER SY $33.00 I PER SY I PER SY 

2.500 PSI RANDOM x 6" WITH 8 116 ' ,0 MESH I PERSY 140.00 I PER SY S36 00 / PER SY 13700 I PER SY / PERSY 

3,000 PSI RANDOM 11 8" WITH 8 x 6 110 MESH I PER SY 140 00 / PER SY 137,50 I PER SY 137.00 I PER SY I PER SY 

PREPARATION (Gf8Clong, Shape Base PreparalJOn to Indude 6· Fdlandlor Excavllllan) I PERSY 11000 I PER SY 15.00 I PER SY 1900 IPERSY I PERSY 

ADDITIONAL FILL I PERCY $20 00 I PER CY 11000 / PERCY 11300 I PERCY I PERCY 

ADDITIONAL EXCAVATION I PERCY $1500 I PER CY 1700 I PERCY 111'00 / PER CY IPERCY 

DELIVERY DAY AfTER RECE1PT OF ORDER I DAYS I. / DAYS AI Reqund / CAYS IS / DAYS I DAYS 

VI. 11 IMISCEllANEOUS CONCRETE FORMED AND POURED 

3,000 PSI I PERCY ' PERCY S450 00 I PER CY S400 00 I PER CV I PERCY 

• • 000 PSI ' PERCY I PER CY SS50 00 I PER CY S440 00 / PER CY ' PERCY 

DELIVERY CAY AFTER RECEIPT OF OROER I DAYS I DAYS AI RequtnId I D~ YS 15 / CAYS I CAYS 

VI.1a I REBAR 

ITEMS TO BE USED WITH MISCELLANEOUS I PER LB I PER 18 $125 /PER 18 IltO / PERlB I PERLS 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS AI~ / CAYS 15 I DAYS I DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- - , .~ .. --- --

TABULATION PlIvement Technology CuUer Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB'12-1479-DS 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 San.ola, FL 342A0 Fort Myers, FL 33913 

SECnON VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS 

vu ITYPE "AM VAU.EY CROSSING - Spec:: Me .... County 201.1 

TYPE "A" VALlEY CROSSING 'PER LF 'PERLF 'PER LF IPERLF IPERLF 

MIAMI CURB & GUTTER ON RADIUS IPERLF I PER LF I PER LF I PER LF I PER LF 

REMOVE NECESSARY PAVEMENT BASE. CURS" GUTTER TO INSTAlL NEW VAlLEY CROSSING I PER LF I PERLF I PER LF I PER L.F IPERLF 

DEUVERY CAY AFTER RECEIPT OF ORDER I DAYS 'CAYS 'DAYS 'DAYS 'CAYS 

VI.t /TYPE "8- VALLEY CROSSING - Spec:: MeMtM County 201.' 

TYPE -e" VALLEY CROSSING 'PER IF I PERLF I PER LF I PER IF I PER IF 

MIAMI CURB" GUTTER ON RA.DIUS I PER IF I PER LF IPER LF IPERlF 'PER LF 

REMOVE NECESSARY PAVEMENT. BASE. CURB" GUTTER TO INSTAlL NEW VAllEY CROSSING I PERlF IPER LF 'PE_R IF IPERlF I PER LF 

DelIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

Vl.10 ICONSTRUCT SIDEWALK I DRIVEWAY 

2,500 PSI RANDOM ... " IPERSY IPER SY IPER SY IPER SY I PER SY 

3,000 PSI RANDOM. 4" IPERSY IPERSY I PER SY IPER SY 'PER SY 

2,500 PSI RANDOM. " " WITH e x 8 110 MESH IPER SY IPERSY IPERSY 'PER SY IPERSY 

3,000 PSI RANDOM ... " WITH 8 x 8 .,0 MESH IPERSY IPERSY I PER SY IPERSY I PER SY 

2,500 PSI RANDOM 11 S" IPER SY IPERSY IPERSY IPE.RSY IPERSY 

3,000 PSI RANDOM. S" IPERSY , PERSY IPERSY I PER SY I PER SY 

2,500 PSI RANDOM x S" WITH 8.6.,0 MESH I PER SY IPERSY IPERSY IPERSY IPERSY 

3.000 PSI RANDOM. S" WITH 8.6110 MESH I PERSY IPERSY IPERSY 'PERSY (PERSY 

PREPARA TlON (GrllClJng. Shape. Sue Preparatlon 10 inClude 6" FIIIII/IdIo( &c.vallon) IPERSY I PER SY 'PER SY 'PER SY (PER SY 

ADDITIONAL FilL I PER CY IPERCY 'PERCY IPER CY IPERCY 

ADDITlONAL EXCAVATION IPERCY I PERCY IPERCY IPERCY IPERCY 

DelIVERY DAY AFTER RECEIPT OF ORDE.R 'DAYS ( DAYS 'DAYS 'DAYS (DAYS 

Vl.11 IMiSCEllANEOUS CONCRETE FORMED AND POURED 

3,000 PSI I PER CY ' PERCY ' PERCY 'PER CY I PER CY 

. ,000 PSI ' PER CY 'PERCY ( PERCY (PER CY I PERCY 

DelIVERY DAY AFTER RECEIPT OF ORDER I OAYS ,DAYS I DAYS 'DAYS I CAYS 

VI.12 LREBAR 
ITEMS TO BE USEO WITH MISCElLANEOUS (PER LB (PER La IPERLS I PERLB I PER LS 

DELIVERY DAY AFTER RECEIPT OF ORDER I CAYS I DAYS I DAYS tDAYS 'DAYS 
_ .. -

4/18/2013 2090f225 



TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

-

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc. 

IFB'12-1479-D5 3547 53rd Ave West, 1327 P.O. Box 367 442112th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION VI • CURB & GUTTER, SIDEWALKS AND DRIVEWAYS 

VI.I ITYPE -A- VALLEY CROSSING - Spec: Mane ... County 201 .' 

TYPE -A" VALlEY CROSSING S30 00 / PER LF moo 1 PER LF IPERLF $30 00 1 PER IF I PER LF 

MIAMI CURB & GUTTER ON RADIUS $24 00 I PER If S23 00 1 PER LF 1 PER LF S28 00 1 PER LF I PERlF 

REMOVE N~CESSARY PAVEMENT. BASE. CURB & GUTIER TO INSTAll NEW VAlLEY CROSSING $20 00 ' PER LF SI750 / PERLF I PER LF S1000 1 PER LF I PERLF 

DElIVERV DAY AFTER RECEIPT OF ORDER 10 / DAYS 15 1 DAYS I DAVS 15 1 DAYS 1 DAYS 

VU I TYPE -B- VALLEY CROSSING - Spec: Mana ... County 201.1 

TYPE "B" VAllEY CROSSING $33 00 1 PER LF $30 00 1 PER LF I PER LF $30 00 1 PER LF I PERLF 

MIAMI CURB & GUTTER ON RADIUS S24 00 I PER LF S22.00 I PER LF 1 PER IF S28 00 / PER LF I PER IF 

REMOVE NECESSARY PAVEMENT. BASE. CURB & GUTTER TO INSTAll NEW VAlLEY CROSSING S20 00 I PER LF SI750IPERLF I PERLF SIOOO IPERLF 1 PER IF 

DEUVERY DAY AFTER RECEIPT OF ORDER' 10 1 DAYS 15 1 DAYS 1 DAYS 15 { DAYS I DAVS 

VI.10 I CONSTRUCT SIDEWALK 1 DRIVEWAY 

2,500 PSI RANDOM x 4" S21 00 1 PER SY S2O.oo { PER SY I PER SY S65 00 { PER SY I PER SV 

3,000 PSI RANDOM x 4" S22 00 { PER SY 121 76 1 PER SY 1 PER SY see 00 1 PER SY 1 PER SY 

2,500 PSI RANDOM a " " WITH 8 x 8 ' 10 MESH $25,00 1 PER SY 122 00 1 PER SY ' PER SY seeOO / PERSY I PERSY 

3,000 PSI RANDOM. " " WITH 8 x 8 " ,0 MESH 12600 I PER SY S2".5O 1 PER SY I PERSY see 00 , PER SY I PERSY 

2.500 PSI RANDOM. 6" moo , PER SY mOO I PERSY {PERSV S70.00 1 PER SY I PERSY 

3,000 PSI RANDOM. 6" 13000 1 PER $V 12550 / PER SY I PERSY S7100 /PER SY I PERSY 

2.500 PSI RANDOM It 6" WITH 8 x 6110 MESH S33 00 , PER SY S2&.5O / PER SY I PERSY S73 00 / PER SY 1 PER SY 

3,000 PSI RANDOM x 6" WITH 8 • 8 . ,0 MESH 134.00 1 PER SY S29.75 1 PER SY I PER SY S7400 1 PER SY I PERSy 

PREPARATION (Gniding Shipe, Base Preparaiion tD Include 8" Fill .ndIor Eacev8tlOll) 18.00 1 PER SY 1500 I PERSY I PER SY 1400 I PERSY / PER SY 

ADDITIONAL FilL SI2.00 / PER CY 11350 1 PER CY /P~RCy "2,00 I PER CY I PERCY 

ADDITIONAL E)(CAVATION S1500 I PER CY 1700 I PERCY ' PERCY S500 I PERCY / PERCY 

CEUVERY DAY AFTER RECEIPT OF OROER 10 t DAYS IS 1 DAYS 1 DAYS IS / DAYS ' DAYS 

VI.11 IMlSCEllANEOUS CONCRETE FORMED AND POURED 

3.000 PSI 1350 00 I PER CY S4SO 00 1 PER CY I PERCV S57500 I PER CV I PERCY 

" ,000 PSI S400 00 1 PER CV 147500 , PER CV I PER CY 187500 / PER CY I PERCY 

DEUVERV DAY AFTE.R RECEIPT OF ORDER 10 I DAYS 1S / DAYS 1 DAYS 15 1 DAYS 1 DAYS 

VI.12 I REBAR 

ITEMS TO BE USED WITH MISC~I.LANEOUS '1.00 / PER Le 1350 ' PERLe ' PER LB SI 00 I PERlS ' PER La 

i D~lIVERY CAY AFTER RECEIPT OF ORDER 10 1 DAYS IS 1 DAYS / DAYS III / DAYS 1 DAYS 
- - -- ---- - -- --- - ---
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

~ - ~-

TABULATION Oldeutle Southern Group, Ine. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB "'2-1479-05 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota FL 34234 Palmetto, FL 34221 Oneco Florida 34264 Zephyrhills, FL 33540 

SEcnON VI • CURB & OUnER, SIDEWALKS AND DRIVEWAYS 

VI.13 REMOVE CONCRETE SIDEWALK ' DRrYlWAY (2100 PSI) 

o· 100 SF I PER SF 1500 I PER SF .500 I PER SF 15 so I PERSI' I PER SF 

101 ·250 SF IPERSF 1500 I PERSI' $4 SO I PER SF $4 40 I PER SF IPERSF 
~" THICKNESS 

251·500 SF I PER SF $400 I PERSF $400 I PER SF 1390 I PER SF I PER SF 

OVER 500 SF IPER SF 1300 I PER SF 1350 I PER SF 13_30 I PER SF I PER SF 

O· IOOSF IPERSF 1700 I PER SF MOO ( PER SF 1550 I PERSI' I PER SF 

101 · 250 SF 
6" THICKNESS 

' PER SF 17.00 I PER SF 1525 ! PERSF 1525 I PER SF 'PER SF 

251·500 SF ! PER SF 1500 I PER SF $4 50 I PER SF 15.00 I PER SF / PER SF 

OVER 500 SF I PERSF $4 75 / PER SF $4.00 / PER SF $440 , PEA SF ! PERSF 

DELIVERV DAV AFTER RECEIPT OF ORDER I DAYS 14 / 0AYS At~ /DAYS 15 1 DAYS / DAYS 

VI.1" REMOVE CONCRETE CURB & GUTTER 

O· 100 SF I PER SF "000 1 PER SF .e7S / PER SF .770 / PERSF ! PERSF 

101· 250 SF I PERSF 1800 / PERSF 1700 ' PERSI' saea / PERSF IPER SF 

251 · 500SF I PER SF .700 / PERSF 1550 I PERSI' 15 SO , PER SF ! PER SF 

OVE.R 500 SF I PER SF '500 I PER SF $4 SO / PER SF $4 40 / PER SF I PER SF 

DELIVERV DAV AFTER RECEIPT OF ORDER I DAYS 14 / DAVS AtR~ ! DAVS l5 / DAYS /DAVS 

VI.1' 
CONSTRUCT ASPHALT SIDEWALK I DRIVEWAY" Prtce ID Include 
eacavMIon, _pheII mneriel, IIIbor and equipment 

4' x 4" I PER LF I PER LF S35 00 / PER LF .2400 I PER LF I PER LF 

S' x 4" I PERLF ! PER LF 140.00 / PER LF 128.00 ( PER LF I PERLF 

6' x. " I PERLF ' PER IF S4e 00 I PER LF S28 00 1 PER LF / PERLF 
SAND 

ASPHALT· 8' ~ ." I PER LF IPER LF IM,oo / PER LF 130 00 f PER LF I PER LF 

HOT MI)(· 
. ' xS" I PERLF ' PER LF 140 00 ' PER LF 130.00 / PER LF I PERLF 

12001 
5' x6" 'PER LF t PER LF S45 00 1 PER LF S34 00 , PER LF I PER IF 

6' x6" / PERLF ! PER LF 152.00 / PER LF .38 00 I PER LF ' PER IF 

8'. 6" I PER IF IPER LF .5500 / PER LF $42j)C) / PER LF ! PER LF 

. ' I." / PER IF ' PER LF S35 00 I PER LF '24.00 / PER LF I PER LF 

5' x"" ' PERlF IPER LF 140 00 1 PER LF .2e 00 1 PER LF I PER LF 

6'x " " I PER IF !PER I F S4e00 I PER LF .28 00 1 PER LF I PERLF 

ASPHALTIC 8' ",,· IPER LF / PERLF us 00 I PER LF J30 00 I PER LF ' PER LF 
CONCRETE· 

l'(PE III ,,'x 6" IPER LF IPERlF 140 00 ' PER LF S30 00 ' PER LF ' PER LF 

5' xS" tPERLF 'PER LF $4500 ( PER LF J34 00 I PER LF 'PER IF 

I 
S' x6" I PER LF IPERLF 15200 , PER LF J38 00 , PER LF (PER IF 

".6" ' PER LF t PER LF 1M 00 ' PER LF $4200 ' PER LF ( PER LF 

DELIVERV DAV AFTER RECEIPT OF ORDER I DAYS ' DAVS At Raqund ' DAYS 10 I DAYS t DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION Pavement Technology Cutler Repaving, Inc. FoS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB '12·1479·OS 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5876 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlake. OH 44145 Lawrence. KS 66046 Lakewood Ranch, FL 34211 Sarasota. FL 34240 Fort Myers, FL 33913 

SECnON VI - CURB & GUnER, SIDEWALKS AND DRIVEWAYS 

YI.13 REMOVE CONCRETE SIDEWALK I DRIVEWAY (2100 PSI) 

0- 100 SF I PER SF I PER SF IPER SF I PER SF ( PER SF 

101 - 250 SF ( PER SF ( PER SF I PERSF I PER SF I PER SF 
' " llilCKNESS 

251 - 500 SF I PER SF I PER SF I PER SF IPER SF I PER SF 

OVER 500 SF I PER SF I PER SF I PER SF ( PER SF I PER SF 

0 - 100 SF I PER SF I PER SF I PER SF I PER SF I PER SF 

101·250 SF I PER SF I PER SF I PER SF I PER SF I PER SF 
I!" llilCKNESS 

251 · 500 SF ( PER SF I PER SF I PER SF I PER SF I PER SF 

OVER 500 SF I PERSF ( PER SF I PER SF ( PER SF (PER SF 

DELIVERY DAY AFlE.R RECEIPT OF ORDER ( DAYS ( DAYS ( DAYS ( DAYS I DAYS 

YI.14 IREMOVE CONCRETE CURB & GUTTER 

O· IOOSF ( PER SF ( PER SF I PER SF ( PER SF I PERSF 
, 

101 · 250 SF I PERSF I PER SF I PER SF I PER SF I PERSF 

251·5OOSF I PER SF I PER SF I PER SF I PER SF I PER SF 

, OVER 500 SF I PER SF I PER SF I PERSF I PERSF I PER SF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS ( DAYS I DAYS 

YI.11 
CONSTRUCT ASPHALT SIDEWALK I DRIVEWAY· Price to Include 
~ .."... ....... 1. lebot Md equipment 

4' x4" I PER LF I PER IF I PERLF I PERLF I PER LF 

S'x4" ( PER IF I PERLF I PER LF I PER LF I PER IF 

6' x'" I PERLF ( PERLF I PERLF I PER LF / PER IF 
SAND 

ASPHALT . S' x 4" I PER LF I PERLF I PER IF ( PER IF I PERLF 

HOT MIX -
1200* 

4' xl!" I PER IF I PER IF I PER IF I PER LF I PERlF 

5'.6" { PER LF I PERLF ( PER LF I PER LF / PERLF 

6'.6" I PER IF {PER LF {PER LF I PERLF ( PER LF 

8' • I!" ( PERlF ( PER LF I PER LF I PER LF I PERlF 

" ' xC" ' PER IF I PER LF I PER IF I PER IF I PER LF 

5' • C" IPER If I PER LF ( PER IF I PER LF ( PERlF 

6' x4" (PER LF IPERlF (PER IF ( PER IF ( PERLF 

ASPHALTIC 8'x 4" I PERLF I PER LF {PERlF ( PERlF I PER LF 
CONCRETE -

TYPE III ""I!" (PER LF ( PERLF I PER IF (PER LF IPER LF 

S'x6" IPERLF { PER LF I PER LF I PER IF I PERLF 

8'xl!" {PERLF IPER IF I PER LF I PER LF I PER LF 

8' x 6" I PER LF I PER IF ( PERLF { PER Lf I PERLF 

DEUVERY DAY AFTER RECEIPT OF OA.OER ( DAYS I DAYS I DAYS I DAYS I DAYS 
- -- --- ~- - -_._-- -- - - - - --- -- - - - -
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

.- - _ . _ H - -- -

TABULATION 
R04ld Runner 

C-Squared Oneco Conc,.tt & Asphalt Highway Signs, Inc. Woodruff & Sons, Inc, 

IFB .12·1479·05 3547 53rd Ave West, .327 P.O. Box 367 4421 12th Street Ct east P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SeCnON VI • CURB & GunER, SIDEWALKS AND DRIVEWAYS 

VI.13 RDIOYE CONCRETE SIDEWALK I DRIVEWAY (2100 PSI) 

O· I00SF $500 I PER SF $500 I PER SF I PER SF Jl000 / PERSF I PER SF 

101 · 250 SF "'00 I PER SF ... 00 I PER SF I PER SF "'00 I PER SF I PERSF 
4' THICKNESS 

251 · 500 SF A50 I PERSF 1300 I PER SF I PER SF 1300 I PER SF I PER SF 

OVER 500 SF 1300 I PER SF 1300 I PER SF I PER SF 1200 I PER SF I PER SF 

O· 100 SF $500 I PER SF MOO I PER SF I PER SF 11000 I PER SF I PER SF 

101 · 2SOSF ",7S / PERSF 15.00 I PER SF I PER SF ... 00 I PER SF I PER SF 
&"" THICKNESS 

251 · 5OOSF ... 50 I PER SF ... ..50 I PER SF I PER SF 1300 I PER SF I PER SF 

OVER 500 SF ... 00 I PER SF 1350 I PER SF I PER SF 1200 I PER SF I PER SF 

DELIVERY DAY AFTER RECEIPT OF ORDER. 10 I DAYS IS I DAYS I DAYS IS / DAYS I DAYS 

VI.14 REMOVE CONCRETE CURB & GUTTER 

O· IOOSF 1700 I PER SF 11000 I PER SF I PER SF 11000 I PER SF I PER SF 

101 · 2SO SF MOO I PER SF 1700 I PER SF I PER SF ",00 I PER SF I PER SF 

251 · 500 SF 1500 I PER SF $5.00 I PER SF I PER SF 1300 I PER SF I PER SF 

OVER 500 Sf $400 I PER SF $400 I PER SF I PER SF 12.00 I PER SF I PER SF 

I DELIVERY DAY AFTER RECEIPT OF ORDER 10 I DAYS IS I DAYS I DAYS 15 I DAYS I DAYS 

VI.11 
CONSTRUCT AlPHA&. T SIDEWALK I DRIVEWAY · PrIce to Include 
eacedIIon, ...,....1Mteft8I, Iebot MClequlpment 

4' , 4" I PERLF I PER LF I PER LF I PER If I PER LF 

5' ,4' I PER LF I PER IF I PER l .F I PER LF I PER LF 

5' .It . " I PER LF {PER LF I PER LF I PER LF I PERLF 
SAND 

ASPHALT · 8'.It 4" I PER IF I PE.R LF {PER LF I PER LF I PER LF 

HQT MIX · 
12001 

4' .6" {PER LF I PER LF I PER LF I PER LF I PER LF 

5'.6" I PER LF I PER Lf I PERLF I PERLF I PERLF 

6' x6" IPERLf I PERLf I PERLF I PERLF I PER LF 

8' x 6" I PERLf I PER LF I PERLF I PER LF I PER LF 

" ' x4' {PER LF 127 00 I PER LF {PER LF I PER LF {PERLF 

S', 4" I PERLF 128 00 I PER LF I PER LF I PER IF I PERLF 

6' • 4" I PER LF 131 00 I PER LF {PER If I PER If I PER LF 

ASPHALTIC 8',4" IPER IF 53300 , PER LF I PER IF I PER LF I PER LF 
CONCRETE • 

TYPE III 4 ' x 6" I PER LF 133..50 I PER LF I PERLF I PER LF IPE.RLF 

S' x&"" { PER LF 135 00 I PER LF I PER LF I PER If I PER LF 

II' K6" I PER Lf $4200 I PER LF I PER LF I PER LF IPERLF 

8'.It II" I PERLF $44 00 I PER LF {PER IF J PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER- I DAYS IS I DAYS t DAYS I DAYS { DAYS 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- -

TABULATION OldcuUe Southern GrouP. Inc:. 

Ajax Paving Industries d/b/a APAC - Southea.st Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12-1479-0S 510 Gene Green Road 1451 Myrtle Street 2704105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33640 

SECTION VI • CURB & GUTTER. SIDEWALKS AND DRIVEWAYS 

VJ.11 IPREPAAATlON FOR CURB & GUTTER (NEW HOT REPlACED) 

PREPARATION +,. 6" / PER LF 1500 fPERLF 15_50 , PER LF 1550 ' PERLF I PER LF 

ADDITIONAl FILL / PERCY 11500 / PER CY 11000 , PERCY 13500 I PER CY 1 PER CY 

ADDtnONAL EXCAVATION 1 PER CY IIOOO / PERCY 11000 I PER CY S30 00 , PER CY I PERCY 

OELIVERY DAY AFTER RECEIPT OF ORDER / DAYS 14 'DAYS At Reqund , DAYS 15 / DAYS I DAYS 

VI.17 ICONCRETE PUMPING 

CONCRETE PUMPED I PER HOUR f PERHOUR 120000 , PER HOUR 11M 00 ' PER HOUR / PERHOUR 

CONCRETE PUMPED 1 PER DAY I PER DAY SUO 00 , PER DAY SIlOOOO 'PER DAY I PER DAY 

DELIVERY DAY AFTER RECEIPT OF ORDER ' DAYS 1 DAYS At ReqIhd , DAYS IS/DAYS 1 DAYS 

VI.11 I ADA TRUNCATED DOME FURNtSHED 'INSTALLED 

FURNISH & INSTAlL / PER SO FT 11000 , PER so FT S30 00 , PER so FT S30 00 / PER so FT ' PER SOFT 

DELIVERY DAY AFTER RECEIPT OF ORDER. t DAYS 14 1 DAYS AI ReqIhd , DAYS 1610AYS I DAYS 

VI.11 jSTANDARD MAIL BOX RELOCATE 

STANDARD MAILBOX RELOCATE I PER EACH 1200 00 , PER EACH UO 00 I PER EACH 1150 00 1 PER EACH I PER EACH 

VI.20 IIRRIGATION CAP 

IRRIGATION CAP I PER EACH I PER EACH 1100 00 / PER EACH 120.00 I PER EACH I PER EACH 

LEFT INTENTIONALLY BLANK 

~~ ~~- --.-.-. -~ --- ._-- - --- - - ~- - - - ~. 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

- -

TABULATION Pavement Technology Cutler Repaving. Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB ''12-1479-0S 24144 DetTolt Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 A1lco Road 
ROAD BUILDING MATERIALS Westfake, OH 44145 Lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Mj'ers, FL 33913 

SECTION VI • CURB & OunER, SIDEWALKS AND DRIVEWAYS 

VUI IPREPARAnOH FOR CURB. GUTTER (NEW NOT REPUCED) 

PREPARATION +(. 6" (PERLF ( PER LF ( PERLF ( PER LF I PERLF 

AOOITIONAL FlU (PEACY I PE.R CY I PERCY I PEACY I PERCY 

ADDITIONAL EXCAVATION I PER CY I PERCY I PERCY I PER CY I PERCY 

DELIVERY DAY AFTER RECEIPT OF ORDER" I DAYS I DAYS I DAYS I DAYS f DAYS 

VI.17 ICONCRETE PUMPING 

CONCRETE PUMPED I PER HOUR I PER HOUR I PER HOUR I PER HOUR I PERHOUR 

CONCRETE PUMPED I PERDAY I PER DAY I PER DAY I PER DAY I PER DAY 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS I DAYS I DAYS 

VI.1' I ADA TRUNCATED DOME FURNISHED I INSTALLED 

FURNISH & INSTAU I PER SO FT I PE.R SO FT I PER SOFT I PERSQFT I PERSOn 

DE.L1VERY DAY AFTER RECEIPT OF ORDER' J DAYS I DAYS f DAYS t OAYS I DAYS 

VI.1' ISTANDARD MAIL BOX RELOCATE 

STANDARD MAILBOX R.ELOCATE tPEREACH I PER EACH I PER EACH I PER EACH I PER EACH 

VI.20 IIRRtGAnON CAP 

IRRIGATION CAP f PEREACH I PER EACH I PER EACH I PER EACH I PER EACH 

LEFT INTENTIONALLY BLANK 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asphalt Highway Sign., Inc. Woodruff & Sons, Inc. 

IFB.12-1479·DS 3547 63rd Ave We.t, .327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton FL 34210 Oneco FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION VI • CURB & GUnER, SIDEWALKS AND DRIVEWAYS 

V1.11 IPREPARAn ON FOR CURS & GUTTER (NEW NOT REPLACEO) 

PREPARATION +f. 6" $500 I PERlf $400 1 PER If I PER If $400 l PERlf I PER lF 

ADDITIONAl Fill S30 00 I PER CY "3.50 ( PERCY I PER CY ' 1200 I PERCY I PERCY 

ADDITIONAL EXCAVATION .25 00 I PeR CY .100 I PERCY I PERCY M.OO I PER CY I PER CY 

DElIVERY DAY AFTER RECEIPT OF ORDER 10 1 DAYS 15 / 0f,YS I DAYS 15 ' DAYS I DAYS 

VI.17 ICONCRETE PUMPING 

CONCRETE PUMPED '15000 I PER HOUR .180 00 I PER HOUR I PER HOUR '155.00 I PER HOUR I PERHOUR 

CONCRETE PUMPED seoo 00 I PER DAY 11.50000 I PER DAY I PEROAY " .111500 / PER DAY / PERDAY 

DELIVERY DAY ~ RECEIPT OF ORDER 10 I DAYS 15 I DAYS I DAYS IS / DAYS t DAYS 

VI.11 IADA TRUNCATED DOME FURNISHED I IHSTAU.EO 

I FURNISH 6 INSTAll moo I PER so FT $40 00 I PER so FT I PER so FT 127 00 I PER so FT I PER so FT 

DELIVERY DAY AFTER RECEIPT OF ORDER 10 I DAYS 15 I DAYS I DAYS 15 / DAYS I DAYS 

VI.11 ISTANDARO MAIL BOX RELOCATE 
! 

STANDARD MAILBOX RELOCATE '10000 I PER EACH .25 00 I PER EACH I PER EACH S50.00 I PER EACH I PEREACH 

VI.20 llRRIGATION CAP 

IRRIGATION CAP 11000 I PER EACH .,000 ' PER EACH I PER EACH '25.00 I PER EACH I PER EACH 

LEFT INTENTIONALLY BLANK 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 

TABULATION Oldc:as1.le Southern Group. Inc. 

Ajax Paving Industrle. dlb/a APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB'12·1479·DS 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis FL 34275 Sarasota, FL 34234 Palmetto. FL 34221 Oneco, Florida 34264 Zephyrhills. FL 33540 

8ECnON VII - TRAFFIC CONTROL 

VII.1 I~MPORARY TRAFFIC CONTROL DETECnON (Per Site) • Spec: FOOT 
Section 102·101 

TRAfFIC CONTROL .,00 00 / PER DAY "2500 I PER DAY .,00 00 ,PER OAY S215OO / PeROAY I PE.RDAY 

DELIVERY OAY AFTER RECEIPT OF ORDER 4S / DAYS lA/DAYS AI RequIred / DAYS 10/OAYS I DAYS 

YlI.2 I~DRAlL . Spec: FOOT 631-1 • Price Vendor DeilWred & I,,",lled per 
Job Site 

O·250LF S30.oo , PER LF $40 00 / PER LF S33 00 'PER LF 13500 / PeR IF I PER IF 

OVER 250 LF S28 00 , PeR LF sse 00 I PER LF S3000 / PER LF 130 00 I PeR LF I PERLF 

DeliVERY DAY AFTER RECEIPT OF ORDER ..s / OAYS 14 / DAYS AlR8CII*Id'DAYS 1S / DAYS / DAYS 

YlI.3 I~ • BENT PANELS· Spec: FOOT SectIon .. 2 • Prtc::e Vendor DelfwNd 
end IMtaIIed per Job 8ItII 

0·12.5LF $40 00 ,PeR LF .20000 I PeR LF .,50 00 I PeR LF 114000/P~LF ' P~LF 

OVER 125 LF S38 00 ,PeR LF '200 00 I PER LF ,,30 00 I PER LF 112500 t PER LF t PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER: ..s t DAYS 104 I DAYS AI~ / DAYS IS/DAYS t OAYS 

VlI.4 
I~PECIAL POST (Minimum 2 Each) • Spec: FOOT Section 631.1 • Price 
Vendor DelIwNd and I",telled per Job Site 

0 · 4 EACH '100.00 'PER EACH $300 00 t PER EACH 121500 , PER EACH 12e5 00 t PER EACH t PEREACH 

OVER 4 EACH .95 00 I PER EACH $300.00 t PEREACH .225 00 / PER EACH .235 00 I PER EACH I PER EACH 

DELIVERY OAY AFTER RECEIPT OF ORDER 45 t DAYS lA / DAYS As ReqIInId I DAYS / OAYS / OAYS I 

YlI.5 I;rvPE rv ENDS (Minimum 2 Each) • Spec: FOOT 53t.' • Price Vendor 
DelMtNd and ,,,,tal," per Job Site 

0 · 4 EACH '2,500.00 I PER EACH '5.soo.00 I PER EACH "'.800 00 / PER EACH "'.80000 , PER EACH I PER EACH 
I 

OVER 4 EACH 12.000 00 I PER EACH 15,00000 I PER EACH "'.300.00 I PER EACH "'.350 00 ' PER EACH I P~EACH 
, 

DELIVERY DAY AFTER RECEIPT OF ORDER 45/DAYS 14 t DAYS AI Requirwd /DAYS IS 1 DAYS I DAYS 
I 

I 

LEFT INTENTIONALLY BLANK 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION Pavement Technology Cutter Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB 112-1479·DS 24144 Detroit Road 921 East 27th Street P.O. Box 110615 5875 Quarry Drive 15401 Allco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 lawrence, KS 66046 Lakewood Ranch, FL 34211 Sarasota, FL 34240 Fort Myers, Fl 33913 

SECTION VII • TRAFFIC CONTROL 

VlI.1 \;reMPORARY TRAFFIC CONTROL DETECTION (Per SitII) • Spec: FOOT 
SectIon 102-107 

TRAFFIC CONTROL I PERDAY I PER DAY I PER DAY I PER DAY I PER DAY 

DELIVERY DAY AFTER RECEIPT DF ORDER I DAYS I CAYS I CAYS ' DAYS I DAYS 

VlI.2 
\.GUARDRAIL • SJ*: FOOT 531-1 • Price Vendor Delivered & 1neta11ed per 
Job Sit. 

O- 250LF I PERLF I PER LF I PER LF I PER LF I PER LF 

DVER2SO LF I PER LF I PERLF I PER LF I PER LF I PER IF 

DELIVERY DAY AfTER RECEIPT OF ORDER I DAYS I DAYS , DAYS I DAYS I DAYS 

VII.) \~P • BENT PANELS • SJ*: FOOT hctlon 531.2 • PtIc.e Vendor 0eItveNcI 
and lnatatlad par Job Sit. 

0 - 12 SLF ' PER LF I PER LF I PERLF I PERLF I PERLF 

OVER 12SLF ' PER LF I PERLF I PER LF I PERLF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER. ' DAYS I CAYS ' DAYS 'DAYS I DAYS 

VII." 
I~ECIAL. POST (Minimum 2 Each) • Spec: FOOT Section &31.7 • PtIc.e 
Vendor Delivered and lnatalled par Job Sit. 

0 - 4 EACH I PER EACH I PER EACH I PER EACH J PER EACH I PEREACH 

DVER. EACH I PEREACH I PER EACH I PEREACH I PER EACH I PER EACH 

DELIVERY DAY AfTER RECEIPT OF ORDER. I DAYS I DAYS I DAYS ' DAYS I DAYS 

VlI.5 
\~ IV ENOS (Minimum 2 Each) • Spec: FOOT 531.8 - PtIc.e Vendor 
Del..,.rad and lnatalled par Job Sit. 

O- cEACH I PER EACH I PER EACH I PEREACH ' PER EACH t PER EACH 

OVER 4 EACH ' PER EACH I PEREACH I PER EACH ' PER EACH I PER EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER ' DAYS t DAYS I DAYS IOAYS I DAYS 

LEFT INTENTIONALLY BLANK 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

TABULATION 
Road Runner 

C~quared Oneco Concrete & Aspha.t Highway Signs, Inc. Woodruff & Sonl, Inc. 
I IFB #12·1479·05 3547 53rd Ave West, #327 P.O. Box 367 4421 12th Street Ct East P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton, FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION VII • TRAFFIC CONTROL 

VlI.1 I~Y T'RAFFIC CONTROl DETECllON (Pe, SIa) • !pee: FOOT 
Section 102·107 

TRAFFIC CONTROL I PER DAY I PER DAY I PER DAY ,,00 00 I PER DAY I PER DAY 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS 15 , DAYS I DAYS 

VlI.2 _l~L' Spec: FOOT 531-1 • Price Vendor Delivered & 'netalled 1»' 
JobSIa 

O· 250LF I PER LF I PER LF S30 00 I PER LF S33 00 I PER LF I PERLF 

OVER 250 LF I PERLF I PER LF '27.00 ' PER LF S30 00 I PER LF I PER LF 

DelIVERY DAY AFTER RECEIPT OF ORDER. I DAYS I DAYS ''' ' DAYS IS I DAYS I DAYS 

VlI.3 I~ . BENT PANELS • !pee: FOOT Section 53e.2 • Price Vendor Delivered 
and Installed I»' Job Sla 

0 · 125 LF I PER LF I PER LF 1125.00 , PER LF "4000 I PER LF / PER LF 

OVER 12.SLF I PERLF / PER LF .11000 / PERLF 1125.00 ' PER LF I PERLF 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS , .. / DAYS IS / DAYS I DAYS 

VlI.4 I~CIAL POST (Minimum 2 Each) • Spec: FOOT Section 53e.7 • Price 
Vendor Delivered and lnetalled I»' Job SIW 

0 · " EACH I PER EACH I PEREACH S240 00 I PER EACH 12M 00 I PER EACH I PER EACH 

OVER " EACH I PER EACH I PER EACH $21000 ' PER EACH 1236.00 / PER EACH / PER EACH 

DeliVERY DAY AFTER RECEIPT OF ORDER: I DAYS I DAYS , " / DAYS 15 ' DAYS I DAYS 

VlI.5 I~E IV ENOS (Minimum 2 Each). Spec: FOOT 53e.' • Price Vendor 
Delivered and Installed I»' Job Sla 

0 · .. EACH I PEREACH ' PER EACH .... 400.00 ' PER EACH .... Il00 00 , PER EACH I PER EACH 

OVER .. EACH I PER EACH I PEREACH 13.1150 00 I PER EACH .... 400.00 , PER EACH I PER EACH 

,I DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS , .. / DAYS 15 , DAYS t DAYS 
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TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS 
_._ ... 

TABULATION OldcutJe Southern Group, Inc. 

Ajax Paving Industries d/b/a APAC • Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB '12·1479·0S 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Ronda 34264 Zephyrbllls, FL 33540 

SECTION VIII • FENCING 

FENCING • Includes fulTllshlng an labor materials, equlpmenl and such miscellaneous Items a.s 
necessary for complete Inslll1l8Uon 01 chain link fence system. fenCIng to be Installed according 
to manufadurer's specifications, unless othelW1S8 specified Spec. FOOT 550 

VlII.1 CHAIN LINK FENCING 

O· I00LF I PER LF I PER IF "3.85 I PER LF "3.35 I PER LF I PERLF 

"" HEIGHT 101 · 500 LF I PER LF I PER LF $14 .00 I PER LF .11 95 I PER LF I PER IF 

OVER 500 LF I PERLF I PERLF .1350 I PERLF ,,110 I PER l.F I PER LF 

O· I00LF I PER LF ! PER LF '17 .00 I PERLF '"170 I PER LF I PER LF 

6" HEIGHT 10' · 500 LF I PER LF ! PER LF '18 75 / PER LF 11500 I PERLF I PERLF 

OVER 500 LF I PERLF I PERLF ',U5 I PERLF .,3.35 I PER l.F I PER LF 

o · ,OOLF I PERLF I PER LF 121 00 I PER LF '2000 I PER LF I PERLF 

a" HEIGHT 101 · 5OOLF I PER LF I PER LF 121 .00 I PER LF '18.35 I PER l.F I PERLF 

OVER 500LF ' PER LF I PER LF '21 .00 I PER LF '18,70 ' PER l.F I PERLF 

DELIVERY OAY AFTER RECEIPT OF OROER I DAYS I DAYS MRequncj I DAYS 10 I DAYS I DAYS 

VII.2 OATES 

4' WlDE l EACH l EACH ,:zao 00 I EACH .225 00 , EACH l EACH 

4' HEIGHT 8'WlDE l EACH l EACH $'50 00 I EACH ~OO / EACH l EACH 

16'WlDE l EACH l EACH .770 00 I EACH '1 ,05600 l EACH l EACH 

4' WlDE l EACH l EACH S3SO 00 I EACH $.380 00 I EACH l EACH 

S' HEIGHT a' WlDE l EACH l EACH S560 00 I EACH S890 00 , EACH ! EACH 

16' WIDE l EACH l EACH .800 00 I EACH " ,380 00 I EACH l EACH 

4' WlDE l EACH l EACH $525 00 I EACH S4<l5 00 I EACH l EACH 

B' HEIGHT a' WlDE l EACH l EACH 182500 I EACH ., ,335,00 I EACH l EACH 

16" WIDE l EACH l EACH $975 00 I EACH '1.800.00 l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS AI RequQd I DAYS IS I DAYS I DAYS 

I 
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

-- - -- _. -.. 

TABULATION Pavement Technology Cutter Repaving, Inc. FDS Farabee LLC SMR Aggregates, Inc. Younqulst Brothers Rock 

IFB '12·1479·DS 24144 Detroit Road 921 east 27th Street P.O. Box 110615 5875 Quaff}' Drive 15401 AUco Road 
ROAD BUILDING MATERIALS Westlake, OH 44145 Lawrence, KS 66046 Lakewood Ranch. FL ~211 Sarasota, FL 34240 Fort Myers, FL 33913 

SECTION VIII • FENCING 

FENCING • lnoludes furnishing all labor. matenals. eqUIpment and such mIscellaneous items as 
neces58ty for complete Installation of chain link fence I~tem . lenong to be Installed according 
10 manufacturer's speofications, unless olhetwi58 .peoflec1. Spec FOOT 550 

""'.1 CHAIN UNK FENCING 

0-I00LF I PERlf I PERlf I PER LF I PER LF I PER LF 

. · HElGHT 101 · 500 LF I PER L.F I PER LF I PERLF I PERLF I PER LF 

OVER SOOLF I PERLF I PER IF IPER LF I PER LF I PERlF 

O- IOOLF I PERLF I PERLF I PER LF I PER LF I PER IF 

6· HEIGHT 101 · 500 If I PER IF I PERlF I PER IF I PER tF I PER LF 

OVER 500LF I PER tF I PERLF I PERLF I PERLF I PERlF 

O-IOOlF I PERlF I PER I F I PER IF I PER IF I PERLF 

8" HEIGHT 101 · 500 IF I PER IF I PERLF I PER L.F I PER LF I PER LF 

OVERSOOlF I PERLF I PER If I PER LF I PER LF I PER IF 

DEUVERV DAV AFTER RECEIPT OF ORDER' I DAVS I DAVS I DAVS I DAVS I DAVS I 

VIII.2 OATU 

4' WlDE l EACH l EACH lEACH l EACH l EACH 

4'HEIGHT II' WlDE lEACH l EACH l EACH l EACH l EACH 

16' WlDE l EACH l EACH l EACH l EACH l EACH 

4' WlDE l EACH l EACH l EACH l EACH l EACH 

8'HEIGHT 8'WlDE l EACH l EACH l EACH l EACH l EACH I 

18'WIDE l EACH l EACH l EACH l EACH lEACH 

.'WlDE l EACH l EACH l EACH l EACH l EACH 
I 

8' HEIGHT 8' WIDE l EACH l EACH l EACH l EACH l EACH 

IS' WIDE lEACH l EACH lEACH l EACH lEACH 

DELIVERV DAV AFTER RECEIPT OF ORDER IDAVS IDAVS IDAVS I DAVS IDAVS 

I 
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TABULATION IFB #12-147905 ROAD BUILDING MATERIALS 

--

TABULATION 
Road Runner 

C-Squared Oneco Concrete & Asph.alt Highway SIgn8, Inc. Woodruff & Son8, Inc. 

IFB 112-1479-05 3547 53rd Ave West, 1327 P.O. Box 367 ~2112th 5treet Ct east P.O. Box 10127 No Bidder 

ROAD BUILDING MATERIALS Bradenton FL 34210 Oneco, FL 34264 Bradenton, FL 34208 Bradenton, FL 34282 

SECTION VIII - FENCING 

FENCING - Includes turrushtng aJllabor, matenals. equIpment and such mlaceUaneoul Items as 
necessary for complete Inslallation of chain hnk fel1Q8 syslem. fenang to be inslaned aoconMg 
to manu'8durer's speclficauons, unless othelWise speCIfied Spec FOOT 550 

VIII. t CHAIN LJM( FENCING 

O· IOOLF ' PER LF IPERLF ' PER LF 113.60 {PER LF ' PER LF 

4" HEIGHT 101 - !iOO LF ' PER LF I PER LF ' PER LF "300 I PER LF I PER LF 

OVER500 LF ' PER LF ' PER LF I PER LF S12.76 I PER LF I PERLF 

O-IOOLF I PERLF I PER LF I PERLF tUlsa I PERLF I PE.R LF 

6" HEIGHT 101 - 500 LF I PERlF I PER IF I PER IF "II 00 I PER LF I PER LF 

OVER 500 LF I PER LF I PER LF I PERLF tl575 / PERLF I PER LF 
I 

O- IOOLF I PER LF I PER LF I PERLF 121.00 I PER LF I PERLF I 

a" HEIGHT 101 - 600LF I PER LF ' PER LF I PER LF no sa I PER LF I PERL.F 
I 

OVER500LF I PERLF I PER LF I PER LF 12000 I PER LF I PER LF 

DELIVERY OAY AFTER RECEIPT OF ORDER: I DAYS I DAYS I DAYS 15 I DAYS I DAYS 
I 

WI.2 GATES 

4' WlDE l EACH l EACH l EACH S27000 I EACH l EACH 

4' HEIGHT a' WlDE l EACH lEACH l EACH S435 00 I EACH lEACH 

I6'WlDE l EACH l EACH l EACH S74000 I EACH l EACH 

4' WlDE l EACH l EACH l EACH 1325 00 I EACH l EACH 
I 

6" HEIGHT 8'WlDE l EACH l EACH l EACH $500.00 I EACH l EACH 

I 16' WIDE l EACH l EACH l EACH sees 00 I EACH l EACH 

" ' WIDE l EACH l EACH l EACH $410 00 I EACH l EACH 

a' HEIGHT 8'WlDE l EACH l EACH l EACH ~.OO / EACH l EACH 

16" WIDE l EACH l EACH l EACH t~600 l EACH l EACH 

DELIVERY DAY AFTER RECEIPT OF ORDER I DAYS I DAYS I DAYS 15 I DAYS I DAYS 
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TABULATION IFB #12-14790S ROAD BUILDING MATERIALS 

TABULATION Oldcastle Southern Group, Inc. 

Ajax Paving Industries d/b/a APAC - Southeast Gator Grading & Paving Superior Asphalt, Inc. Asphalt Paving Systems 

IFB #12-1479-DS 510 Gene Green Road 1451 Myrtle Street 2704 105th Street East P.O Box 2489 9021 Wire Road 
ROAD BUILDING MATERIALS Nokomis, FL 34275 Sarasota, FL 34234 Palmetto, FL 34221 Oneco, Florida 34264 Zephyrhills, FL 33540 

Overtime Surcharge shall be at the rate of: $200.00 Per Day $1,200.00 Per Day $1,000.00 Per Day $750.00 Per Day $500.00 Per Day 

Acknowledge Addendum #1 Yes Yes Yes Yes Yes 

Acknowledge Addendum #2 Yes Yes Yes Yes Yes 

Acknowledge Addendum #3 Yes Yes Yes Yes Yes 

Acknowledge Addendum #4 Yes Yes Yes Yes Yes 

Florida Trench Safety Act Yes Yes Yes Yes Yes 

Affidavit as to local business (supplied document with bid) Yes Yes Yes Yes No 

Contractor's Questionnaire Yes Yes Yes Yes Yes 

Bid Bond Enclosed No No Yes No No 

Public Contracting and Environmental Crimes Certification Yes Yes Yes Yes Yes 

Comments 
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