MANATEE COUNTY

March 4, 2010
All Interested Bidders:

SUBJECT: Invitation for Bid #10-1269-OV
University Parkway from US 301 to Interstate |-75
Manatee County and Sarasota County, FL

ADDENDUM #1

Bidders are hereby notified that this Addendum shall be acknowledged on page 00300-1 of the Bid
Form and made a part of the above named bidding and contract documents. Bids submitted without
acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents. These items
shall have the same force and effect as the original bidding and contract documents, and cost involved shall
be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions
and revisions listed herein.

Additional questions shall not be accepted at this time as the stated deadline of February 26, 2010 has
lapsed. This deadline has been established to maintain fair treatment of all potential bidders, while
maintaining the expedited nature of the Economic Stimulus that the contracting of this work may achieve.

Attachment #1 —-Memorandum from Brian Martineau, Project Manager dated March 4, 2010 responding to
questions received at the Pre-Bid / Information Conference held on February 19, 2010 and any questions
received via email through the deadline of February 26, 2010. (4 Total Pages)

Attachment #2 — Memorandum dated January 4, 2010, providing the “Construction Cost Estimate(s)”.
(1 Total Page)

Bidders: It is important to note that Manatee County Government is currently receiving competitive bids
which are up to 50% lower than the Engineers' Estimate.

Financial Management Department - Purchasing Division
1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205
Phone: 941-708-7527 — Fax: 941-708-7544

LARRY BUSTLE * DR. GWENDOLYN Y. BROWN * JOUN R. CHAPPIE * RON GETMAN * DONNA G. HHAYES * CAROL WHITMORE * JOE
MOCLASH
Dustrier Iustrice 2 District 3 District 4 District 5 District 6 Iastrct 7



March 4, 2010

Invitation for Bid #10-1269-OV

University Parkway from US 301 to Interstate I-75
Manatee County and Sarasota County

Page 2 — Addendum #1

Attached Revised Bid Forms:

Manatee County Bid Forms (Bid A & Bid B, including Subcontractor’s Information)
Page Nos. 00300-3 through and including 00300-14.

Sarasota County Bid Forms (Bid A & Bid B, including Subcontractor’s Information)
Page Nos. 00300-15 through and including 00300-26.

The attached revised Bid Forms supersede all other Bid Forms issued for this solicitation and shall
be used in submission of your bid in response to this Invitation for Bid. (24 Total Pages)

Attached General Decision (Wage Table: Davis Bacon Act) Manatee County dated: 02/12/2010.
(4 Total Pages)

Attached General Decision (Wage Table: Davis Bacon Act) Sarasota County dated: 02/12/2010.
(4 Total Pages)

If you have submitted a bid prior to receiving this addendum, you may request in writing that your original,
sealed bid be returned to your firm. All sealed bids received will be opened on the date stated.

END OF ADDENDUM #1

Bids will be received at the Manatee County Purchasing Division, 1112 Manatee Avenue West, Suite
803, Bradenton, FL 34205 until 2:00 P.M. on March 11, 2010.

Sincerely,

ik&é ¢\t Cutrberd bk, crPO

§ \ Purchasing Division Manager

) Ov
Attachments — (37 Total Pages)



MANATEE COUNTY

FLORIDA
Date: March 4, 2010 ATTACHMENT #1
To: All Bidders
From: Brian Martineau, Project Manager

Subject: Addendum No. 1/ Responses to Bidder Questions
IFB #10-1269-0V - University Parkway from US 301
To Interstate I-75 — Manatee County and Sarasota County, FL

items Discussed at Pre-Bid Meeting, February 19, 2010

Contractors note: When shoulder is outside edge of the pavement, the 1" Mill is acceptable.

Questions from Pre-Bid Meeting, February 19, 2010

Question 1:  The hours currently stated in the IFB, Section 00100, Bid Summary, Article D.01
page no. 00100-1, Work Hours, show Contractor working through Friday 6:00 AM. Will the
Contractor be permitted to work Friday 9:00 PM through Saturday 6:00 AM?

Answer 1: Successful Contractor shall be allowed to work Friday 9:00 PM through Saturday
6:00 AM. The Work hours to be considered by the Bidder in preparing this bid shall be:

Sunday 9:00 PM through Monday 6:00 AM
Monday 9:00 PM through Tuesday 6:00 AM
Tuesday 9:00 PM through Wednesday 6:00 AM
Wednesday 9:00 PM through Thursday 6:00 AM
Thursday 9:00 PM through Friday 6:00 AM
Friday 9:00 PM through Saturday 6:00 AM

(This schedule excludes National Holidays).

Question 2:  Since the Contractors are bidding to FDOT Standards, will a bonus be provided
for early completion of work?

Answer 2: There are no bonus provisions in the contract.

1022 26™ Avenue East, Bradenton FL. 34208 * PHONE: (941) 708-7450 * FAX: (941) 708-7475
Manatee County Public Works Department, Project Management Division * www.mymanatee.org
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March 4, 2010

Addendum No. 1

IFB #10-1263-OV

University Parkway from US 301 to Interstate I-75
Manatee County and Sarasota County, FL

Page 2

Question 3: FDOT provides for two (2) different compaction tables: Vibration or Non-
Vibration. Which table will be utilized for this project?

Answer 3: The University Parkway Project shall be built using the Non-Vibration table.

Question 4:  Will Manatee County pay for or perform testing or, will the testing be the
Contractor’s responsibility?

Answer 4: This Project will be constructed utilizing FDOT's Contractor Quality Control
Program, (CQC), FDOT Specification Sections: 105, 300, 320, 327, 334, and 337.

Question 5:  Bid ltem No. 4 AC index (Asphait Content) of the Bid Forms for both Manatee
County and Sarasota County needs to be reviewed.

Answer 5. Bid Item No. 4 AC (Asphalt Content) Index shall be revised. Reference Section
00030, General Terms and Conditions of the Contract, Article C.05 — Payment. “Cost (per ton)
of Liquid Asphalt shall be adjusted (beginning at the time of award) according to the Commodity
Asphalt Index effective the day of paving. Contractor shall submit a copy of the Index and
Formula used with the pay request.” Revised Bid Forms shall be provided with this Addendum
No. 1.

Question 6:  What size milling is acceptable in the bike lanes? Reference Plan Pages 14 and
157

Answer 6: Bike Lanes that are not on the outside edge of the pavement shall be milled 2"
with mainline paving. Outside Bike Lanes shall be milled 1" as shown on Sheet 3 of 29.

Question 7: Is it necessary to separate the quantities on the Bid Form(s) into Manatee County
and Sarasota County?

Answer 7: Yes, all quantities shall be bid as stated on the Bids Form. These quantities shall
be tracked by FDOT. All east bound quantities refer to Sarasota County and all west bound
quantities refer to Manatee County. All bidders shall use the Bid Forms provided with the
Invitation for Bid.

Question 8; The University Parkway Project has EEO (Equal Employment Opportunity)
requirements. Will these projects be treated as two (2) separate projects?

Answer 8: For EEO purposes only, this project will be treated as one (1) LAP Project.

S$:\Oiga Valcich\PublicWorks. Proj. Mgmi\IFB10-1269-0V.Univer.Park FromUS 301.tol1-75\Add.#1 Text 3.3.2010.doc
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March 4, 2010

Addendum No. 1

IFB #10-1269-OV

University Parkway from US 301 to Interstate I-75
Manatee County and Sarasota County, FL

Page 3

Question 9:  Where is the Silt Fence location?

Answer 9: The plans show the silt fence located with an 11’ offset of the travel lane. This
location will need to be moved to the back slope of the ditch in front of the ditch blocks.

Question 10: Wil there by a pay item added for hay bales?

Answer 10:  No, there will NOT be a pay item added for hay bales. Sheet #4 of plans calls for
the staked silt fence around inlets.

Question 11: Is there both Thermoplastic and Paint involved in this Project?

Answer 11:  Yes, there is both Thermoplastic and Paint involved in this Project.

Questions received via email through February 26, 2010.

Question 12: Is the Contractor required to have a General Contractor's License even though
the Contractor is pre-qualified with the State of Florida / FDOT?

Answer 13 Reference Section 00020, Basis of Award, Article B.03, Qualification of Bidders,
page no. 00020-2.

Remove: The minimum license requirement for this project is a General Contractor. Proof of
Pre-Qualification with the State of Florida (FDOT) shall be submitted with this bid.

Replace: License requirement: The minimum license requirement for this project is a General
Contractor OR Pre-Qualification with the State of Florida (FDOT). Proof of Pre-Qualification
with the State of Florida (FDQOT) shall be submitted with this bid.

Question 13: | would like to know the budget for this project please.

Answer 13:  Manatee County has received $3,185,595.00 and Sarasota County has received
$2,148,068.00 in funding from the American Recovery and Reinvestment Act of 2009 (ARRA).

Question 14:  On sheet #5 under general notes, paragraph 11 states the hours of work for this
project will be 7:00 am to 7:00 pm. The information provided at the Pre-Bid Conference is
stating all night work 9:00 pm to 6:00 am. Please clarify.

Answer 14.  Please refer to answer number 1 in this Addendum detailing the hours. See
additional statement under "On the Drawings.”

$:\Olga Valcich\PublicWorks. Proj. Mgmt\IFB10-1269-OV.Univer.Park FromUS 301.tol1-75\Add.#1 Text 3.3.2010.doc
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March 4, 2010

Addendum No. 1

IFB #10-1269-OV

University Parkway from US 301 to Interstate |-75
Manatee County and Sarasota County, FL

Page 4

Question 15: Are these hours mandatory for the sod installation portion of this bid? Also, are
they for the mowing and watering portion as well?

Answer 15:  No, the hours provided for this project apply only to the roadwork, not sodding,
watering or mowing.

Question 16: Also on sheet #5 paragraph10. The County will retain all millings. Please
explain what is to be expected of the Contractor in the trucking of the millings to the two
locations. Will the contractor be required to supply loaders and operators, light plants, etc.

Answer 16:  The Contractor is only required to truck millings to the designated sites.
Reference: Manatee County Bid Forms, Bid Items Nos. 12, page nos. 00300-3 and 00300-9,
respectively. Sarasota County Bid Forms, Bid Items Nos. 12, page nos. 00300-15 and 00300-
21. The County will provide the equipment and staffing for unloading of the millings at the
designated locations.

Question 17: Where in the contract documents can | find the cross slope specs for bid item #5,
SP-3 cross slope readings? | only see 2% and 6% on the typical section. Will this be + or -?

Answer 17 Contractor shall match the existing roadway cross slope. The “As-Built’
requirements are listed in Section 330-12.3.1 in the FDOT Standards. The Contractor, at the
completion of the Project shall provide to the County “As-Built” drawings showing the existing
cross slope of the newly resurfaced roadway.

On the Drawings:

Sheet No. 3 — University Parkway Typical Section

Remove: (PG 76 — 22)
Replace: (PG 67 — 22)

Sheet No. 5 under general notes, paragraph 11:

Remove: The hours of work for this project will be 7:00 am to 7:00 pm
Replace:

Sunday 9:00 PM through Monday 6:00 AM
Monday 9:00 PM through Tuesday 6:00 AM
Tuesday 9:00 PM through Wednesday 6:00 AM
Wednesday 9:00 PM through Thursday 6:00 AM
Thursday 9:00 PM through Friday 6:00 AM
Friday 9:00 PM through Saturday 6:00 AM

(This schedule excludes National Holidays).
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MEMOR UM

ATTACHMENT #2

PUBLIC WORKS
Engineering Services Phone: 941-708-7462
Fax: 941-708-7475

QUERVED
g:jji‘j;’;/‘;z 54208 MANATEE COUNTY WWW. mymanatee.org

FLORIDA

To: Brian Martineau, Project Manager W
From: S

H. Wayne Roberts, P.E., Deputy Director-Engineering Service
Date: January 04, 2010

Subject: University Parkway from US 301 to Interstate I-75 / Manatee County and Sarasota
County, FL (American Recovery and Reinvestment Act of 2009 (ARRA) — Statement of
Engineer’s Construction Cost Estimate

The Construction Costs for the University Parkway from US 301 to Interstate I-75, Manatee County
and Sarasota County, FL is estimated by the Engineer of Record to be:

Manatee County Portion of University Parkway — FIN #426775-58-01 $1,913,807.25
Sarasota County Portion of University Parkway — FIN #426776-58-01 $1,955,646.92
WR/ov

cc: Ron Schulhofer, Public Works Director

Bruce Simington, Project Management Division Manager

LARRY BUSTLE * DR. GWENDOLYN Y. BROWN * JOHN R. CHAPPIE * RON GETMAN * DONNA HAYES * CAROL WHITMORE * JOE MCCLASH
Distrrer | Districr 2 District 3 District 4 District 5 District 6 Disrrict 7

S\DUga ValdiehNPublic Works Proj MumtNFB0-1269-0V. Univer. Park FromUS 301 1011-793.4.2010. Enganeer's Estimate. dated. 1.4.2010.dox



IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)

BID FORM
(Submit in Triplicate) Section 00300
Manatee County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426775-1-58-01 (WEST BOUND)

Bid "A"

BID "A" Based on Completion Time of 90 Calendar Days

IFB# 10-1269-OV

Signature:

Addendum #1

ITEM FDOT || BID PRICE TOTAL BID
# ITEM DESCRIPTION UM Qry. PRICE
ROADWAY (Manatee County)
1 11011 MOBILIZATION LS 1
2 [102-1-1 MAINTENANCE OF TRAFFIC LS 1 5
3 [SP-1 PROJECT SIGNS EA 2 $
AC INDEX (Asphalt Content)
4 |SP-2 Addendum No. 1 LS 1 $75,000.00
AS-BUILT DRAWINGS CROSS
5 |SP-3 SLOPE READINGS LS 1 $
TEMPORARY TRAFFIC
6 [102-107 DETECTION PD 45 3
STAKED SILT FENCE (TYPE
7 11104-13-1 1)) LF 18,743 $
8 1102-74-1 TEMPORARY BARRICADE EA/PD{ 9,000 $
‘ | HIGH INTENSITY FLASHING
.9 102-77 LIGHTS EA/PD| 4,500 $
10 |102-60 WORK ZONE SIGNS EA/PD| 990 $
PORTABLE MESSAGE
1 1" 1102-76 BOARDS ED 45 $
i DELIVERY OF SALVAGEABLE
; MATERIAL TO MANATEE
COUNTY, 17915 WATERLINE
.12 1110-86 RD., BRADENTON, FL 34212 LS 1 $
| VARIABLE MESSAGE SIGN
‘ PLACED IN ADVANCE OF
13 102-99 WORK ZONES ED 45 $
14 |162-1-11 PREPARED SOIL LAYER SY 10,786 $
MILLING EXIST. ASPH.
15 |327-70-5 PAVEMENT (2" DEPTH) SY | 87,434 3
MILLING EXIST ASPH.
PAVEMENT (1" DEPTH
16 {327-70-1 SHOULDER) Sy 9,037 $
Bidder:
) Manatee County - Bid A
Authorized

00300-3



BlD FORM IFB# 10-1269-0V
(Submit in Triplicate) Section 00300 Bid "A"
Manatee County Improvements / University Parkway from US 301 to Interstate |-75
LAP Agreement #426775-1-58-01 (WEST BOUND)
IFB 10-1269-0V - (Addendum No. 1 - 3.4.2010)
BID "A" Based on Completion Time of 90 Calendar Days

(TEM FDOT BID PRICE TOTALBID
# ITEM DESCRIPTION UM QTY. PER UNIT PRICE
ASPHALTIC FRICTION
COURSE FC 9.5 (1" FINAL
17 |337-7-32 LIFT) TN | 4,824 |$ $
SUPER PAVE 9.5
18 |334-1-13 STRUCTURAL (1" FIRSTLIFT) | TN | 4,372 |$ $
19 |522-1 4" CONCRETE SIDEWALK sY 6 I $
20 |536-1 INSTALL GUARD PANELS LF 98 |$ $
. INSTALL TRAILING TYPE li
2" |536-85-25 END ACHORAGE EA 1|3 $
. 22 |536-73 GUARDRAIL REMOVAL LF 98 _|s $
* INSTALL APPROACH
PARALLEL END ACHORAGE
23 1536-85-24 ASSEMBLY EA 113 $
SODDING (PERFORMANCE
TURF) (INCLUDING SODDING,
24 |570-1-2 WATERING AND MOWING) SY | 10,786 $
SUB-TOTAL ROADWAY
i (Manatee County)
i wgﬁﬁ E
:f; SIGNING AND STRIPING (Manatee
- 25 706-3 BI-DIR W/R RPM'S EA | 2,175 |$ $
PAVEMENT MESSAGES,
PAINT (BIKE LANE :
26 {710-11-160 MARKINGS) EA 35 13 $
‘ DIRECTIONAL ARROWS,
| 27 {710-11-170 _ |PAINT EA 25 1% $
‘ PAVEMENT MESSAGES,
THERMOPLASTIC (BIKE LANE
| 28 |711-11-160___|MARKINGS) EA 35 |8 $
~ 6" SOLID TRAFFIC STRIPE
| 29 |710-11-111 (WHITE) GM | 4.800 {$ $
x
; 24" SOLID TRAFFIC STRIPE
| 30 ]710-11-125  {(WHITE) LF 326 |s $
DIRECTIONAL ARROWS,
| 31 |711-11-170  |[THERMOPLASTIC EA 25 | $
Bidder:
i Manatee County - Bid A
Authorized

Signature: Addendum #1 00300-4




BID FORM
(Submit in Triplicate) Section 00300

Manatee County Improvements / University Parkway from US 301 to Interstate |-75
LAP Agreement #426775-1-58-01 (WEST BOUND)
IFB 10-1269-0V - (Addendum No. 1 - 3.4.2010)

BID "A" Based on Completion Time of 90 Calendar Days

Bid "A"

IFB# 10-1269-0V

ITEM FDOT BID PRICE TOTAL BID
# ITEM DESCRIPTION Um QTy. PER UNIT PRICE
SKIP TRAFFIC STRIPE, 10' -
32 ||711-131 30' WHITE, THERMOPLASTIC | GM || 6.600 $
SKIP TRAFFIC STRIPE, 10' -
| 33 {710-11-131 30' WHITE, PAINT GM | 6.600 $
SKIP TRAFFIC STRIPE, 2' - 4'
34 [711-11-151 WHITE, THERMOPLASTIC LF | 3,384 $
LOOP ASSEMBLY (F & 1)
. 35 |660-2-106 (TYPE F) EA 1 3$
| SKIP TRAFFIC STRIPE, 2' - 4'
36 [710-11-151 WHITE, PAINT LF | 3,384 $
SOLID TRAFFIC STRIPE, 24"
WHITE, THERMOPLASTIC
|37 |711-11-125 _ |(STOP BAR) LF 326 $
SOLID TRAFFIC STRIPE, 6"
| 38 [710-11-211 YELLOW, PAINT NM | 5.400 $
g SOLID TRAFFIC STRIPE, 6"
L 39 I711-11-111 WHITE, THERMOPLASTIC NM | 4.800 $
SOLID TRAFFIC STRIPE, 6"
L 40 1711-11-211 YELLOW, THERMOPLASTIC NM | 5.400 » $
.__SUB-TOTAL SIGNING AND STRIPING (Manatee County) S |S
|4 “+9% |DISCRETIONARY WORK LS 1 W R 501,242 61
. SUBTOTAL MANATEE COUNTY BID PRICE "A"- Based On Completion Time
: of 90 Calendar Days (Addendum No. 1) $

Bidder:

Authorized
Signature:

Manatee County - Bid A

Addendum #1

00300-5



BID FORM - SUBCONTRACTOR PERCENTAGE
(Submit in Triplicate) Section 00300

IFB# 10-1269-0V

Bid IIA"

Manatee County Iimprovements / University Parkway from US 301 to Interstate I-75
LAP Agreement #426775-1-58-01 (WEST BOUND)

IFB 10-1269-0V - (Addendum No. 1 - 3.4.2010)

BID "A" Based on Completion Time of 80 Calendar Days

ITEM FDOT WORK BY SUBCONTRACTOR DESCRIPTION OF WORK BY
4 ITEM DESCRIPTION [ % | MBE/WBE SUBCONTRACTOR
ROADWAY (Manatee County)
1 ]101-1 MOBILIZATION
. 2 J102-1-1 MAINTENANCE OF TRAFFIC
3 |iSP-1 PROJECT SIGNS
AC INDEX (Asphalt Content)
4 |SP-2 Addendum No. 1
ft AS-BUILT DRAWINGS CROSS
L& |SP-3 SLOPE READINGS
! TEMPORARY TRAFFIC
. € ]102-107 DETECTION
STAKED SILT FENCE (TYPE
17 104-13-1 1)
| & 102-74-1 TEMPORARY BARRICADE
HIGH INTENSITY FLASHING
¢ |102-77 LIGHTS
10 1102-60 WORK ZONE SIGNS
PORTABLE MESSAGE
11 |102-76 BOARDS
DELIVERY OF SALVAGEABLE
MATERIAL TO MANATEE
COUNTY, 17915 WATERLINE
12 1110-86 RD., BRADENTON, FL 34212
VARIABLE MESSAGE SIGN
PLACED IN ADVANCE OF
13 1102-99 WORK ZONES
14 ]162-1-11 PREPARED SOIL LAYER
MILLING EXIST. ASPH.
| 15 |327-70-5 PAVEMENT (2" DEPTH)
MILLING EXIST ASPH.
: PAVEMENT (1" DEPTH
| 15 |327-70-1 SHOULDER)

Bidder:

Authorized
Signature:

Manatee County Subcontractor

Bid A (Addendum #1)

00300-6




BID FORM - SUBCONTRACTOR PERCENTAGE IFB# 10-1269-OV
(Submit in Triplicate) Section 00300 Bid "A"

Manatee County Improvements / University Parkway from US 301 to Interstate | -75

LAP Agreement #426775-1-58-01 (WEST BOUND)
IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)
BID "A" Based on Completion Time of 80 Calendar Days

Signature:

ITEM FDOT WORK BY SUBCONTRACTOR DESCRIPTION OF WORK BY
# ITEM DESCRIPTION % MBE/WBE SUBCONTRACTOR
ASPHALTIC FRICTION
COURSE FC 9.5 (1" FINAL
17 1337-7-32 LIFT)
SUPER PAVE 9.5
18 [334-1-13 STRUCTURAL (1" FIRST LIFT)
19 [522-1 4" CONCRETE SIDEWALK
20 |536-1 INSTALL GUARD PANELS
: INSTALL TRAILING TYPE i
21 1536-85-25 END ACHORAGE
1 22 |536-73 GUARDRAIL REMOVAL
' INSTALL APPROACH
PARALLEL END ACHORAGE
1 23 |536-85-24 ASSEMBLY
SODDING (PERFORMANCE
TURF) (INCLUDING SODDING,
| 24 [570-1-2
SIGNING AND STRIPING (Manatee County)
- 25 1706-3 BI-DIR W/R RPM'S
PAVEMENT MESSAGES,
PAINT (BIKE LANE
szgs 710-11-160 MARKINGS)
DIRECTIONAL ARROWS,
| 27 1710-11-170 PAINT
PAVEMENT MESSAGES,
THERMOPLASTIC (BIKE LANE
28 i711-11-160 MARKINGS)
6" SOLID TRAFFIC STRIPE
L 29 [710-11-111 (WHITE)
Bidder:
) Manatee County Subcontractor
Authorized

Bid A (Addendum #1) 00300-7




BID FORM - SUBCONTRACTOR PERCENTAGE P8 10-1268-0V
(Submit in Triplicate) Section 00300 Bid "A"
Manatee County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426775-1-58-01 (WEST BOUND)
IFB 10-1269-0OV - (Addendum No. 1 - 3.4.2010)
BID "A" Based on Completion Time of 80 Calendar Days

ITEM FDOT WORK BY SUBCONTRACTOR DESCRIPTION OF WORK BY
# ITEM DESCRIPTION % MBE/WBE SUBCONTRACTOR

24" SOLID TRAFFIC STRIPE
30 1710-11-125 (WHITE)

DIRECTIONAL ARROWS,
31 ]711-11-170 THERMOPLASTIC

SKIP TRAFFIC STRIPE, 10' -
32 |711-131 30' WHITE, THERMOPLASTIC

SKIP TRAFFIC STRIPE, 10' -
33 710-11-131 30' WHITE, PAINT

SKIP TRAFFIC STRIPE, 2' - 4'
34 1711-11-161 WHITE, THERMOPLASTIC

LOOP ASSEMBLY (F &)

| 35 |660-2-106  |(TYPE F)

SKIP TRAFFIC STRIPE, 2' - 4'
36 |710-11-1514 WHITE, PAINT

SOLID TRAFFIC STRIPE, 24"
WHITE, THERMOPLASTIC
37 1711-11-125__ |(STOP BAR)

SOLID TRAFFIC STRIPE, 6"
38 1710-11-211 YELLOW, PAINT

SOLID TRAFFIC STRIPE, 6"

' 39 [711-11-111 WHITE, THERMOPLASTIC
; SOLID TRAFFIC STRIPE, 6"
L 40 (711-11-211 YELLOW, THERMOPLASTIC

Bidder:

. Manatee County Subcontractor
Authorized




(Submit in Triplicate) Section 00300

BID FORM

IFB# 10-1269-0V

Bid llB"

Manatee County Improvements / University Parkway from US 301 to Interstate |-75
LAP Agreement #426775-1-58-01 (WEST BOUND)

IFB 10-1269-0OV - (Addendum No. 1 - 3.4.2010)
BID "B" Based on Completion Time of 120 Calendar Days

Signature:

Addendum #1

TEM FDOT ” BID PRICE TOTAL BID
# ITEM DESCRIPTION um Qry.
ROADWAY (Manatee County)
1 10141 MOBILIZATION LS 119 $
2 1102-1-1 MAINTENANCE OF TRAFFIC LS 1 $ $
3 |SP-1 PROJECT SIGNS EA 2 $ 3
AC INDEX (Asphalt Content)
4 |SP-2 Addendum No. 1 LS 1 $75,000.00
AS-BUILT DRAWINGS CROSS
5 |SP-3 SLOPE READINGS LS 1 3 $
TEMPORARY TRAFFIC
6 ]102-107 DETECTION PD 45 |$ $
STAKED SILT FENCE (TYPE
7 1104-13-1 ) LF | 18,743 % $
}__8 1102-74-1 TEMPORARY BARRICADE EA/PD| 9,000 |$ $
" HIGH INTENSITY FLASHING
9 102-77 LIGHTS EA/PD] 4,500 |$ $
10 [102-60 WORK ZONE SIGNS EA/PD| 990 |$ $
PORTABLE MESSAGE
117 ]102-76 BOARDS ED 45 |$ 3
DELIVERY OF SALVAGEABLE
MATERIAL TO MANATEE
COUNTY, 17915 WATERLINE
' 12 1110-86 RD., BRADENTON, FL 34212 LS 1 s $
VARIABLE MESSAGE SIGN
PLACED IN ADVANCE OF
13 1102-99 WORK ZONES ED 45 1% $
| 14 1162-1-11 PREPARED SOIL LAYER Sy | 10,786 {$ $
| MILLING EXIST. ASPH.
15 1327-70-5 PAVEMENT (2" DEPTH) SY 87,434 |3 $
MILLING EXIST ASPH.
PAVEMENT (1" DEPTH
16 |327-70-1 SHOULDER) sy 9,037 |$ $
Bidder:
) Manatee County - Bid B
Authrozied

00300-8



BID FORM IFB# 10-1269-0V
(Submit in Triplicate) Section 00300 Bid "B"
Manatee County Improvements / University Parkway from US 301 to Interstate |-75
LAP Agreement #426775-1-58-01 (WEST BOUND)
IFB 10-1269-0OV - (Addendum No. 1 - 3.4.2010)
BID "B" Based on Completion Time of 120 Calendar Days

ITEM FDOT BID PRICE TOTAL BID
# ITEM DESCRIPTION um QrY. PER UNIT PRICE
ASPHALTIC FRICTION
COURSE FC 9.5 (1" FINAL
17 ||337-7-32 LIFT) TN | 4,824 |$ $
SUPER PAVE 9.5
118 (334-1-13 STRUCTURAL (1" FIRST LIFT) TN 4,372 |$ $
19 |522-1 4" CONCRETE SIDEWALK SsY 6 |3 $
20 |536-1 INSTALL GUARD PANELS LF | 98 |s $
INSTALL TRAILING TYPE i
21 [[536-85-25 END ACHORAGE EA 1 $ $
22 [[536-73 GUARDRAIL REMOVAL LF a8 $ 3
INSTALL APPROACH
‘ PARALLEL END ACHORAGE
23 1536-85-24 ASSEMBLY EA 1 $ $
SODDING (PERFORMANCE
TURF) (INCLUDING SODDING,
24 |570-1-2 WATERING AND MOWING) SY
] ’ SUB-TOTAL ROADWAY
(Manatee County)

ey

v

SIGNING AND STRIPING (Manatee County

25 ||706-3 BI-DIR W/R RPM'S EA | 2,175 |$ $
PAVEMENT MESSAGES,
PAINT (BIKE LANE

26 710-11-160  [MARKINGS) EA 35 | $

DIRECTIONAL ARROWS,
710-11-170 PAINT EA 25 |9 $
PAVEMENT MESSAGES,

| THERMOPLASTIC (BIKE LANE

~

128 1711-11-160 MARKINGS) EA 35 3 $
6" SOLID TRAFFIC STRIPE
| 29 [710-11-111 (WHITE) GM 4800 I$ $
Bidder:
. Manatee County - Bid B
Authrozied

Signature: Addendum #1 00300-10




Manatee County Improvements / University Parkway from US 301 to Interstate 1-75

BID FORM

{Submit in Triplicate) Section 00300

IFB# 10-1269-OV

Bid llB"

LAP Agreement #426775-1-58-01 (WEST BOUND)
IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)
BID "B" Based on Completion Time of 120 Calendar Days

Signature:

ITEM FDOT BID PRICE TOTAL BID
# ITEM DESCRIPTION um ary. PER UNIT PRICE
24" SOLID TRAFFIC STRIPE
30 |710-11-125  |(WHITE) LF 326 $
DIRECTIONAL ARROWS,
31 {711-11-170 THERMOPLASTIC EA 25 3
« SKIP TRAFFIC STRIPE, 10’ -
132 1711-131 30" WHITE, THERMOPLASTIC | GM | 6.600 $
SKIP TRAFFIC STRIPE, 10" -
33 [710-11-131 30' WHITE, PAINT GM | 6.600 3
SKIP TRAFFIC STRIPE, 2' - 4'
34 1711-11-151 WHITE, THERMOPLASTIC LF 3,384 $
LOOP ASSEMBLY (F & I)
35 |660-2-106 (TYPEF) EA 1 $
SKIP TRAFFIC STRIPE, 2' - 4'
36 }710-11-151 WHITE, PAINT LF 3,384 $
SOLID TRAFFIC STRIPE, 24"
WHITE, THERMOPLASTIC
37 1711-11-125 (STOP BAR) LF 326 $
SOLID TRAFFIC STRIPE, 6"
. 38 [710-11-211 YELLOW, PAINT NM [ 5.400 $
SOLID TRAFFIC STRIPE, 8"
39 711-11-111 WHITE, THERMOPLASTIC NM || 4.800 $
SOLID TRAFFIC STRIPE, 6"
40 [711-11-211 YELLOW, THERMOPLASTIC NM | 5.400 $
SUB-TOTAL SIGNING AND STRIPING (Manatee County) ]
41 DISCRETIONARY WORK LS 1 $91,242 61
| SUBTOTAL MANATEE COUNTY BID PRICE "B"- Based On Completion Time
of 120 Calendar Days (Addendum No. 1) $
Bidder:
. Manatee County - Bid B
Authrozied
Addendum #1 00300-11




BID FORM - SUBCONTRACTOR PERCENTAGE
(Submit in Triplicate) Section 00300
Manatee County Improvements / University Parkway from US 301 to Interstate | -75

IFB# 10-1269-0V

Bid IIBII

LAP Agreement #426775-1-58-01 (WEST BOUND)

IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)

BID "B" Based on Completion Time of 120 Calendar Days

ITEM FDOT WORK BY SUBCONTRACTOR DESCRIPTION OF WORK BY
# ITEM DESCRIPTION [ % | MBE/WBE SUBCONTRACTOR
ROADWAY (Manatee County)
1 1011 MOBILIZATION
2 110211 MAINTENANCE OF TRAFFIC
3 ISP-1 PROJECT SIGNS
AC INDEX (Asphalt Content)
4 |sP-2 Addendum No. 1
AS-BUILT DRAWINGS CROSS
5 |sp-3 SLOPE READINGS
TEMPORARY TRAFFIC
6 (102-107 DETECTION
STAKED SILT FENCE (TYPE
7 [104-13-1 1)
. 8 1102-74-1 TEMPORARY BARRICADE
1 HIGH INTENSITY FLASHING
i 9 [102-77 LIGHTS
.S
i
| 10 |102-60 WORK ZONE SIGNS
f PORTABLE MESSAGE
11 ]102-76 BOARDS
DELIVERY OF SALVAGEABLE
MATERIAL TO MANATEE
COUNTY, 17915 WATERLINE
1z |110-86 RD., BRADENTON, FL 34212
VARIABLE MESSAGE SIGN
PLACED IN ADVANCE OF
15 [102-99 WORK ZONES
14 [162-1-11 PREPARED SOIL LAYER
: MILLING EXIST. ASPH.
| 18 |327-70-5 PAVEMENT (2" DEPTH)
: f MILLING EXIST ASPH.
PAVEMENT (1" DEPTH
| 16 |327-70-1 SHOULDER)
Bidder:
. Manatee County Subcontractor
Authorized

Signature:

Bid B (Addendum #1)

00300-12




BID FORM - SUBCONTRACTOR PERCENTAGE FB# 10-1268-0V
(Submit in Triplicate) Section 00300 Bid "B"
Manatee County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426775-1-58-01 (WEST BOUND)
IFB 10-1269-0V - (Addendum No. 1 - 3.4.2010)
BID "B" Based on Completion Time of 120 Calendar Days

[iTEm FDOT WORK BY SUBCONTRACTOR DESCRIPTION OF WORK BY
o # ITEM DESCRIPTION % MBE/WBE SUBCONTRACTOR

ASPHALTIC FRICTION
COURSE FC 9.5 (1" FINAL

| 17 |337-7-32 LIFT)

SUPER PAVE 9.5

. 18 [334-1-13 STRUCTURAL (1" FIRST LIFT)
L 19 }522-1 4" CONCRETE SIDEWALK

“ 2C |536-1 INSTALL GUARD PANELS

-—

‘ INSTALL TRAILING TYPE I
;21 |536-85-25 END ACHORAGE

| 22 |536-73 GUARDRAIL REMOVAL

INSTALL APPROACH
PARALLEL END ACHORAGE
| 23 536-85-24  |ASSEMBLY

SODDING (PERFORMANCE
TURF) (INCLUDING SODDING,

24 |570-1-2 WATERING AND M

» SIGNING AND STRIPING (Manatee County)

1 25 ]706-3 BI-DIR W/R RPM'S

PAVEMENT MESSAGES,
‘ PAINT (BIKE LANE
. 28 1710-11-160 MARKINGS)

5 DIRECTIONAL ARROWS,
| 27 1710-11-170__ [PAINT

PAVEMENT MESSAGES,
THERMOPLASTIC (BIKE LANE
i 28 1711-11-160 MARKINGS)

6" SOLID TRAFFIC STRIPE
2¢ 1710-11-111 (WHITE)

Bidder:

. Manatee County Subcontractor
Authorized
Signature: Bid B (Addendum #1) 00300-13




BID FORM - SUBCONTRACTOR PERCENTAGE
{(Submit in Triplicate) Section 00300

IFB# 10-1268-0V

Bid "B"

Manatee County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426775-1-58-01 (WEST BOUND)

IFB 10-1269-0V - (Addendum No. 1 - 3.4.2010)

BID "B" Based on Completion Time of 120 Calendar Days

ITEM

FDOT

WORK BY SUBCONTRACTOR

ITEM

DESCRIPTION

%

MBE/WBE

DESCRIPTION OF WORK BY
SUBCONTRACTOR

30

710-11-125

24" SOLID TRAFFIC STRIPE
(WHITE)

711-11-170

DIRECTIONAL ARROWS,
THERMOPLASTIC

711-131

SKIP TRAFFIC STRIPE, 10" -
30' WHITE, THERMOPLASTIC

710-11-131

SKIP TRAFFIC STRIPE, 10' -
30" WHITE, PAINT

711-11-151

SKIP TRAFFIC STRIPE, 2' - 4'
WHITE, THERMOPLASTIC

660-2-106

LOOP ASSEMBLY (F & )
(TYPE F)

710-11-151

SKIP TRAFFIC STRIPE, 2'- 4'
WHITE, PAINT

37

711-11-125

SOLID TRAFFIC STRIPE, 24"
WHITE, THERMOPLASTIC
(STOP BAR)

710-11-211

SOLID TRAFFIC STRIPE, 6"
YELLOW, PAINT

39

71111111

SOLID TRAFFIC STRIPE, 6"
WHITE, THERMOPLASTIC

i711-11-211

SOLID TRAFFIC STRIPE, 6"
YELLOW, THERMOPLASTIC

Bidder:

Authorized
Signature;

Manatee County Subcontractor

Bid B (Addendum #1)

00300-14




BID FORM IFB# 10-1269-0V
(Submit in Triplicate) Section 00300 Bid "A"

Sarasota County Improvements / University Parkway from US 301 to Interstate 1 -75
LAP Agreement #426776-1-58-01 (EAST BOUND)

IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)
BID "A" Based on Completion Time of 90 Calendar Days

IHTEM BID PRICE TOTAL BID
# DESCRIPTION UM Qry. { __PERUNIT | PRICE
__ ROADWAY (Sarasota County) ]
.1 1011 MOBILIZATION LS 1 s $
2 ]102-1-1 MAINTENANCE OF TRAFFIC LS 1|8 $
3 |SP-1 PROJECT SIGNS EA 2 $ $
AC INDEX (Asphalt Content)
4 |sP-2 Addendum No. 1 LS 1 $75,000.00
AS-BUILT DRAWINGS CROSS
..5_|SP-3 SLOPE READINGS LS 1 |Is $
TEMPORARY TRAFFIC
6 ]102-107 DETECTION PD 45 s $
STAKED SILT FENCE (TYPE
7 ]104-13-1 i) LF 18,117 1% $
8 |102-74-1 TEMPORARY BARRICADE EA/PD| 9,000 |$ $
HIGH INTENSITY FLASHING
9 |102-77 LIGHTS EA/PD| 4,500 |$ $
10 |102-60 WORK ZONE SIGNS EAPD| 990 |$ $
' PORTABLE MESSAGE
11 ]102-76 BOARDS ED 45 | $

DELIVERY OF SALVAGEABLE
MATERIAL TO MANATEE
COUNTY, 8500 69TH ST.
1 12 110-86 E.PALMETTO, FL 34221 LS 1 $ 3

VARIABLE MESSAGE SIGN
PLACED IN ADVANCE OF

13 102-99 WORK ZONES ED 45 |3 $

14 |162-1-11 PREPARED SOIL LAYER SY | 10,600 |$ $
MILLING EXIST. ASPH.

15 |327-70-5 PAVEMENT (2" DEPTH) SY | 90,041 |s $

MILLING EXIST ASPH.
PAVEMENT (1" DEPTH
16 ||327-70-1 SHOULDER) SY 8,993 |% 3

Bidder:

Sarasota
. County - Bid A
Authorized
Signature: Addendum #1 00300-15




B'D FORM IFB# 10-1269-OV
(Submit in Triplicate) Section 00300 Bid "A"
Sarasota County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426776-1-58-01 (EAST BOUND)
IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)

BID "A" Based on Completion Time of 90 Calendar Days
ITEM FDOT BID PRICE TOTAL BID
# ITEM DESCRIPTION UM QTY. PER UNIT PRICE
ASPHALTIC FRICTION
COURSE FC 9.5 (1" FINAL
17 |337-7-32 LIFT) TN 4,952 % $
SUPER PAVE 9.5
18 1334-1-13 STRUCTURAL (1" FIRST LIFT TN 4,502 (% $
SODDING (PERFORMANCE
TURF) (INCLUDING SODDING,
19 |570-1-2 WATERING AND MOWING)
SUB-TOTAL ROADWAY :
(Sarasota County) 1S
: T8 ]
SIGNING AND STRIPING (Sarasota County) A
| 20 |706-3 BI-DIR W/R RPM'S EA | 2,553 |$ $
Y PAVEMENT MESSAGES,
PAINT (BIKE LANE
21 1710-11-160 MARKINGS) EA 35 % $
DIRECTIONAL ARROWS,
22 |710-11-170  |PAINT EA 29 |% $
PAVEMENT MESSAGES,
THERMOPLASTIC (BIKE LANE
23 |711-11-160  |MARKINGS) EA 35 |3 $
6" SOLID TRAFFIC STRIPE
| 24 |710-11-111 (WHITE) GM | 5.500 |3 $
24" SOLID TRAFFIC STRIPE
| 25 ]710-11-125  [(WHITE) LF 326 |$ $
DIRECTIONAL ARROWS,
26 }711-11-170  |THERMOPLASTIC EA 29 [s $
SKIP TRAFFIC STRIPE, 10' -
27 §711-131 30' WHITE, THERMOPLASTIC | GM | 7.800 |$ $
SKIP TRAFFIC STRIPE, 10' -
28 {710-11-131 30' WHITE, PAINT GM | 7.800 |$ $
‘ SKIP TRAFFIC STRIPE, 2' - 4'
29 |711-11-151 WHITE, THERMOPLASTIC LF 3,972 |3 $

Bidder:

Sarasota
. County - Bid A
Authorized
Signature: Addendum #1 00300-16




BlD FORM IFB# 10-1268-0V
(Submit in Triplicate) Section 00300 Bid "A"
Sarasota County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426776-1-58-01 (EAST BOUND)

IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)
BID "A" Based on Completion Time of 90 Calendar Days

"ITEM FDOT BID PRICE TOTAL BID
# ITEM DESCRIPTION um Qry. PER UNIT PRICE

LOOP ASSEMBLY (F & 1)

| 30 |660-2-106 TYPE F) EA 1 s $
SKIP TRAFFIC STRIPE, 2' - 4'
' 31 [710-11-151  |WHITE, PAINT LF | 3,972 |3 $

SOLID TRAFFIC STRIPE, 24"
WHITE, THERMOPLASTIC

32 |711-11-125  [(STOP BAR) LF 326 |$ $
‘ SOLID TRAFFIC STRIPE, 6"

33 1710-11-211 YELLOW, PAINT NM | 6.300 |$ $
! SOLID TRAFFIC STRIPE, 6"

;34 |711-11-111  JWHITE, THERMOPLASTIC NM | 5500 |$ $
; SOLID TRAFFIC STRIPE, 6"

| 35 |711-11-211 |YELLOW, THERMOPLASTIC NM_ | 6.300 |3 _ $

SUB-TOTAL SIGNING AND STRIPING (Sarasota County)

36 K %]DISCRETIONARY WORK LS 1 b e

: _ R 511$93,234.98
;SUBTOTAL SARASOTA COUNTY BID PRICE "A"- Based On Completion Time
- of 90 Calendar Days (Addendum No. 1) $
Bidder:
Sarasota

) County - Bid A
Autharized
Signature Addendum #1 00300-17




BID FORM - SUBCONTRACTOR PERCENTAGE
(Submit in Triplicate) Section 00300

IFB# 10-1269-0V

Bid lvAll

Sarasota County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426776-1-58-01 (EAST BOUND)

IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)

BID "A" Based on Completion Time of 90 Calendar Days

FTEm] FDOT | WORK BY SUBCONTRACTOR DESCRIPTION OF WORK BY
_ ITEM |DESCRIPTION [ % | MBE/WBE SUBCO
}_ ROADWAY (Sarasota County) G
1 [101-1 MOBILIZATION
2 ]102-1-1 MAINTENANCE OF TRAFFIC
3 |SP-1 PROJECT SIGNS
AC INDEX (Asphalt Content)
4 |SP-2 Addendum No. 1
AS-BUILT DRAWINGS CROSS
£ |sP-3 SLOPE READINGS
TEMPORARY TRAFFIC
€ (102-107 DETECTION
STAKED SILT FENCE (TYPE
7 1104-13-1 1)
| 8 |102-74-1 TEMPORARY BARRICADE
‘ HIGH INTENSITY FLASHING
g [102-77 LIGHTS
10 [102-60 WORK ZONE SIGNS
‘ PORTABLE MESSAGE
1" 1102-76 BOARDS
! DELIVERY OF SALVAGEABLE
MATERIAL TO MANATEE
" COUNTY, 8500 69TH ST. E.,
12 ]110-86 PALMETTO, FL 34221
VARIABLE MESSAGE SIGN
‘ PLACED IN ADVANCE OF
| 15 102-99 WORK ZONES
14 1162-1-11 PREPARED SOIL LAYER
| MILLING EXIST, ASPH.
14 1327-70-5 PAVEMENT (2" DEPTH)
MILLING EXIST ASPH.
PAVEMENT (1" DEPTH
| 16 |327-70-1 SHOULDER)
Bidder:
Authorized Sarasota County Subcontractor

Signature:

Bid A (Addendum #1)

00300-18



BID FORM - SUBCONTRACTOR PERCENTAGE IFB# 10-1268-0V
(Submit in Triplicate) Section 00300 Bid "A"
Sarasota County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426776-1-58-01 (EAST BOUND)
IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)

BID "A" Based on Completion Time of 90 Calendar Days
ITEM FDOT WORK BY SUBCONTRACTOR DESCRIPTION OF WORK BY
# ITEM DESCRIPTION % MBE/WBE SUBCONTRACTOR

ASPHALTIC FRICTION
COURSE FC 9.5 (1" FINAL

| 17 |337-7-32 LIFT) ]
SUPER PAVE 9.5
| 18 1334-1-13 STRUCTURAL (1" FIRST LIFT)

SODDING (PERFORMANCE
TURF) INCLUDING SODDING,
[ 1S |570-1-2 WATERING AND MOWING)

SIGNING AND STRIPING (Sarasota
County

| 2¢ |706-3 BI-DIR W/R RPM'S
PAVEMENT MESSAGES,
PAINT (BIKE LANE

' 21 [710-11-160 |MARKINGS)

DIRECTIONAL ARROWS,

22 }710-11-170 PAINT
‘ PAVEMENT MESSAGES,
THERMOPLASTIC (BIKE LANE
25 |711-11-160 MARKINGS)

6" SOLID TRAFFIC STRIPE
24 1710-11-111 (WHITE) i

24" SOLID TRAFFIC STRIPE
25 [710-11-125 (WHITE)

DIRECTINAL ARROWS
5 1711-11-170 THERMOPLASTIC

N
o

SKIP TRAFFIC STRIPE, 10’ -
v 1711-131 30' WHITE, THERMOPLASTIC

‘ SKIP TRAFFIC STRIPE, 10'-
(28 |710-11-131 30" WHITE, PAINT

SKIP TRAFFIC STRIPE, 2’ - 4
. 20 |711-11-151 [WHITE, THERMOPLASTIC

Bidder:

Authorized Sarasota County Subcontractor
Signature: Bid A (Addendum #1) 00300-19




BID FORM - SUBCONTRACTOR PERCENTAGE IFB# 10-1268-OV
(Submit in Triplicate) Section 00300 Bid "A"

Sarasota County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426776-1-58-01 (EAST BOUND)

IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)
BID "A" Based on Completion Time of 90 Calendar Days

[TEM FDOT WORK BY SUBCONTRACTOR DESCRIPTION OF WORK BY
# ITEM DESCRIPTION % MBE/WBE SUBCONTRACTOR
LOOP ASSEMBLY (F & I)
30 |660-2-106 (TYPE F)
; SKIP TRAFFIC STRIPE, 2' - 4'
| 31]710-11-151  JWHITE, PAINT
SOLID TRAFFIC STRIPE, 24"
WHITE, THERMOPLASTIC
32 [711-11-125  |(STOP BAR)
SOLID TRAFFIC STRIPE, 6"
33 {710-11-211  |YELLOW, PAINT
SOLID TRAFFIC STRIPE, 6"
34 [711-11-111__ |WHITE, THERMOPLASTIC
SOLID TRAFFIC STRIPE, 6"
35 {711-11-211  ]YELLOW THERMOPLASTIC

Bidder:

Authorized Sarasota County Subcontractor
Signature: Bid A (Addendum #1) 00300-20




BID FORM
(Submit in Triplicate) Section 00300
Sarasota County Improvements / University Parkway from US 301 to I -75

LAP Agreement #426776-1-58-01 (EAST BOUND)

IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)
BID "B" Based on Completion Time of 120 Calendar Days

|IFB# 10-1269-0V

Bid "B"

ITEM BID PRIGE TOTAL BID

i # JDESCRIPTION UM QTy. R UNIT

' ROADWAY (Sarasota County)

1 [101-1 MOBILIZATION LS 1 % $
| 2 [102-1-1 MAINTENANCE OF TRAFFIC LS 1 |s $
| 3 jsp-1 PROJECT SIGNS EA 2 s $

AC INDEX (Asphalt Content)
4 |SP-2 Addendum No. 1 LS 1 $75,000.00
AS-BUILT DRAWINGS CROSS
5 |sp-3 SLOPE READINGS LS 1 Is $
TEMPORARY TRAFFIC

6 [102-107 DETECTION PD 45 s $
: STAKED SILT FENCE (TYPE
|7 _|104-131 1) LF | 18,117 {$ $
| 8 |102-74-1 TEMPORARY BARRICADE EA/PD| 8,000 |$ $

HIGH INTENSITY FLASHING
9 110277 LIGHTS EA/PD| 4,500 |$ $
| 10 |102-60 WORK ZONE SIGNS EAPD| 990 s $
: PORTABLE MESSAGE
17 [102-76 BOARDS ED 45 |3 $
DELIVERY OF SALVAGEABLE
MATERIAL TO MANATEE
COUNTY, 8500 69TH ST, E.,
t 12 {110-86 PALMETTO, FL 34221 LS 1S $
! VARIABLE MESSAGE SIGN
‘ ‘ PLACED IN ADVANCE OF
13 [102-99 WORK ZONES ED 45 |$ $
L 14 [182-1-11 PREPARED SOIL LAYER SY | 10,600 [$ $
v MILLING EXIST. ASPH.
15 |327-70-5 PAVEMENT (2" DEPTH) SY | 90,041 | $ o
’ MILLING EXIST ASPH.
PAVEMENT (1" DEPTH
| 16 |327-70-1 SHOULDER) sy | 8,993 |$ $
Bidder:
Sarasota County
Authorized Bid B

Signature:

Addendum #1

00300-21



BID FORM

(Submit in Triplicate) Section 00300

Sarasota County Improvements / University Parkway from US 301 to | -75

LAP Agreement #426776-1-58-01 (EAST BOUND)
IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)

BID "B" Based on Completion Time of 120 Calendar Days

Bid "B"

IFB# 10-1269-OV

(ITEM
| #

FDOT
ITEM

DESCRIPTION

U/M

QryY.

BID PRICE
PER UNIT

TOTAL BID
PRICE

17

337-7-32

ASPHALTIC FRICTION
COURSE FC 9.5 (1" FINAL
LIFT)

TN

4,852

18

334-1-13

SUPER PAVE 9.5
STRUCTURAL (1" FIRST LIFT

4,602

—

19

SODDING (PERFORMANCE
TURF) (INCLUDING SODDING,
WATERING AND MOWING)

570-1-2

SUB-TOTAL ROADWAY
(Sarasota County)
s z e =P

SIGNING AND STRIPING (Saratosa

County)

20

706-3

BI-DIR W/R RPM'S

EA

21

710-11-160

PAVEMENT MESSAGES,
PAINT (BIKE LANE
MARKINGS)

22

710-11-170

DIRECTIONAL ARROWS,
PAINT

29

711-11-160

PAVEMENT MESSAGES,
THERMOPLASTIC (BIKE LANE
MARKINGS)

35

24

710-11-111

6" SOLID TRAFFIC STRIPE
(WHITE)

GM

5.500

25

710-11-125

24" SOLID TRAFFIC STRIPE
(WHITE)

LF

326

711-11-170

DIRECTIONAL ARROWS,
THERMOPLASTIC

29

711-131

SKIP TRAFFIC STRIPE, 10' -
30' WHITE, THERMOPLASTIC

GM

7.800

710-11-131

SKIP TRAFFIC STRIPE, 10" -
30' WHITE, PAINT

GM

7.800

711-11-151

SKIP TRAFFIC STRIPE, 2'- 4
WHITE, THERMOPLASTIC

LF

3,972

Bidder:

Authorized
Signature:

Sarasota County
BidB
Addendum #1

00300-22



BID FORM
(Submit in Triplicate) Section 00300 Bid "B"
Sarasota County Improvements / University Parkway from US 301 to | -75
LAP Agreement #426776-1-58-01 (EAST BOUND)
IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)
BID "B" Based on Completion Time of 120 Calendar Days

IFB# 10-1269-0V

TTEM] FOOT I BID PRICE TOTAL BID
] iTEM DESCRIPTION U/M QTY. PER UNIT PRICE
LOOP ASSEMBLY (F & 1)
. 30 |660-2-106 (TYPEF) EA 1 $ $
1 SKIP TRAFFIC STRIPE, 2' - 4'
37 §710-11-151 WHITE, PAINT LF 3972 |% 3
SOLID TRAFFIC STRIPE, 24"
WHITE, THERMOPLASTIC
32 17111 1-125 (STOP BAR) LF 326 ||$ $
k SOLID TRAFFIC STRIPE, 6"
33 [710-11-211 YELLOW, PAINT NM 6.300 [$ 3
SOLID TRAFFIC STRIPE, 6"
34 |711-11-111___ |WHITE, THERMOPLASTIC NM | 5500 [$ $
SOLID TRAFFIC STRIPE, 6"
35 1711-11-211 YELLOW, THERMOPLASTIC NM 6.300 |% $
7 TR
SUB-TOTAL SIGNING AND STRIPING (Sarasota County) i =]$
36 | DISCRETIONARY WORK LS 1 +1$93,234.98
SUBTOTAL SARASOTA COUNTY BID PRICE "B"- Based On Completion
Time of 120 Calendar Days (Addendum No. 1) $

Bidder:

Authorized

Signature:

Sarasota County

BidB

Addendum #1

00300-23



BID FORM - SUBCONTRACTOR PERCENTAGE

(Submit in Triplicate) Section 00300

IFB# 10-1269-OV

Bid "Bu

Sarasota County Improvements / University Parkway from US 301 to Interstate | -75

LAP Agreement #426776-1-58-01 (EAST BOUND)

IFB 10-1269-0OV - (Addendum No. 1 - 3.4.2010)

BID "B" Based on Completion Time of 120 Calendar Days

ﬂ?ﬁﬁr FDOT WORK BY SUBCONTRACTOR | DESCRIPTION OF WORK BY
# ITEM DESCRIPTION | % | MBE/WBE SUBCONTRACTOR
ROADWAY (Sarasota County) e Bt i e Lotk
1 1011 MOBILIZATION
_« {102-1-1 MAINTENANCE OF TRAFFIC
S ISPA1 PROJECT SIGNS
AC INDEX (Asphalt Content)
4 |SP-2 Addendum No. 1
AS-BUILT DRAWINGS CROSS
&t |ISP-3 SLOPE READINGS
TEMPORARY TRAFFIC
€ j102-107 DETECTION
STAKED SILT FENCE (TYPE
7 [104-13-1 )
& 1102-74-1 TEMPORARY BARRICADE
HIGH INTENSITY FLASHING
9 1102-77 LIGHTS
| 10 [102-60 WORK ZONE SIGNS
PORTABLE MESSAGE
_111102-76 BOARDS
DELIVERY OF SALVAGEABLE
MATERIAL TO MANATEE
COUNTY: 8500 69TH ST. E,,
12 |110-86 PALMETTO, FL 34221
VARIABLE MESSAGE SIGN
PLACED (N ADVANCE OF
13 1102-99 WORK ZONES
14 [162-1-11 PREPARED SOIL LAYER
MILLING EXIST. ASPH.
15 1327-70-5 PAVEMENT (2" DEPTH)
MILLING EXIST ASPH.
PAVEMENT (1" DEPTH
15 [327-70-1 SHOULDER)
Bidder:
Authorized Sarasota County Subcontractor
Bid B (Addendum #1) 00300-24

Signature:




BID FORM - SUBCONTRACTOR PERCENTAGE
(Submit in Triplicate) Section 00300

Bid HB"

IFB# 10-1268-OV

Sarasota County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426776-1-58-01 (EAST BOUND)

IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)
BID "B" Based on Completion Time of 120 Calendar Days

, ITEM FDOT WORK BY SUBCONTRACTOR DESCRIPTION OF WORK BY
:# ITEM DESCRIPTION % MBE/WBE SUBCONTRACTOR
ASPHALTIC FRICTION
COURSE FC 9.5 (1" FINAL
o _|337-7-32 LIFT)
E SUPER PAVE 9.5
18 1334-1-13 STRUCTURAL (1" FIRST LIFT)
SODDING (PERFORMANCE
TURF) INCLUDING SODDING,
570-1-2 WATERING AND MOWING

SIGNING AND STRIPING (Sarasota

County

706-3

BI-DIR W/R RPM'S

710-11-160

PAVEMENT MESSAGES,
PAINT (BIKE LANE
MARKINGS)

710-11-170

DIRECTIONAL ARROWS,
PAINT

711-11-160

PAVEMENT MESSAGES,
THERMOPLASTIC (BIKE LANE
MARKINGS)

710-11-111

6" SOLID TRAFFIC STRIPE
WHITE)

710-11-125

24" SOLID TRAFFIC STRIPE
(WHITE)

5 1711-11-170

DIRECTINAL ARROWS
THERMOPLASTIC

711-131

SKIP TRAFFIC STRIPE, 10' -
30' WHITE, THERMOPLASTIC

S 28

710-11-131

SKIP TRAFFIC STRIPE, 10' -
30" WHITE, PAINT

{29

711-11-151

SKIP TRAFFIC STRIPE, 2' - 4'
WHITE, THERMOPLASTIC

Bidder

Authorized

Signature:

Sarasota County Subcontractor

Bid B (Addendum #1)

00300-25



BID FORM - SUBCONTRACTOR PERCENTAGE IFBH 10-1268-0V

(Submit in Triplicate) Section 00300

Bid "B"

Sarasota County Improvements / University Parkway from US 301 to Interstate | -75
LAP Agreement #426776-1-58-01 (EAST BOUND)
IFB 10-1269-OV - (Addendum No. 1 - 3.4.2010)
BID "B" Based on Completion Time of 120 Calendar Days

| ITEM FDOT WORK BY SUBCONTRACTOR DESCRIPTION OF WORK BY
# ITEM DESCRIPTION % MBE/WBE SUBCONTRACTOR
LOOP ASSEMBLY (F & 1)
30 ||660-2-106 (TYPE F)
. SKIP TRAFFIC STRIPE, 2' - 4'
i_il 710-11-151 WHITE, PAINT
? SOLID TRAFFIC STRIPE, 24"
WHITE, THERMOPLASTIC
32 1711-11-125 (STOP BAR)
SOLID TRAFFIC STRIPE, 6"
i 33 1710-11-211 YELLOW, PAINT
‘ SOLID TRAFFIC STRIPE, 6"
P34 17111111 WHITE, THERMOPLASTIC
‘ SOLID TRAFFIC STRIPE, 6"
[ 35 j711-11-211 YELLOW THERMOPLASTIC
Bidder:
Authorized Sarasota County Subcontractor
Bid B (Addendum #1) 00300-26

Signature:
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General Decision — Wage Table

Fringes

34%+50.

22

Manatee County

General Decision Number: FL080322
State: Florida
Construction Type: Highway
County: Manatee County in Florida.
HIGHWAY CONSTRUCTION PROJECTS
Modification Number Publication Date
0 10/09/2009
1 02/12/2010
* ELEC0915-004 12/01/2009
Rates
ELECTRICIAN. . .. .. . it $ 24.16
* éUFL2009-219 08/05/2009
Rates
CARPENTER. . . ... ... i $ 15.30
CEMENT MASON/CONCRETE FINISHER...$ 12.30
HIGHWAY/PARKING LOT STRIPING:

Operator (Striping Machine)..... $ 11.97
HIGHWAY/PARKING LOT STRIPING:

Painter.. ... . ... . $ 13.31
IRONWORKER, REINFORCING.......... $ 14.50
IRONWORKER, STRUCTURAL........... $ 16.75
LABORER: Asphalt Shoveler....... $ 10.70
LABORER: Common or General...... $ 9.00
LABORER: Flagger................ $ 12.75
LABORER: Grade Checker.......... $ 10.50
LABORER: Landscape and
Irrigation. . ... ... $ 8.77
LABORER: Luteman................ $ 10.32
LABORER: Mason Tender -
Cement/Concrete.................. $ 12.00
LABORER: Pipelayer.............. $ 11.63
LABORER: Power Tool Operator
(Hand Held Drills/Saws,

Jackhammer and Power Saws........ $ 11.23

Fringes

2.

0.

http://www.wdol.gov/wdol/scafiles/davisbacon/FL322.dvb

54

00

.23

.00

.37

.88

.00

.00

.00

.55

.00

.00

.80

.65

.96

3/4/2010



OPERATOR: Asphalt Paver......... $
OPERATOR: Asphalt Plant......... $
OPERATOR: Asphalt Spreader...... $
OPERATOR: AUgEer...........c..... $

OPERATOR: Backhoe Loader

Combo. ... ... . e e $
OPERATOR: Backhoe............... $
OPERATOR: BOOM. .. ... iivv e S
OPERATOR: Bulldozer............. $
OPERATOR: Crane................. $
OPERATOR: Distributor........... S
OPERATOR : Drill................. $
OPERATOR: Grader/Blade.......... S
OPERATOR: Loader................ $
OPERATOR: Mechanic.............. $
OPERATOR: Milling Machine....... $
OPERATOR : Oiler................. $
OPERATOR : Paver................. S
OPERATOR: Piledriver............ $
OPERATOR: Roller................ $
OPERATOR: Scraper............... $
OPERATOR: Screed................ S
OPERATOR: Tractor............... $
OPERATOR: Trencher.............. S
PAINTER: Spray and Steel......... $
TRUCK DRIVER: Distributor....... $
TRUCK DRIVER: Dump Truck........ S
TRUCK DRIVER: Lowboy Truck...... $
TRUCK DRIVER: Material Truck....$

TRUCK DRIVER: Tractor Haul

http://www.wdol.gov/wdol/scafiles/davisbacon/FL322.dvb

11.

12

10.

19.

15.

15.

16.

13.

19.

11.

13.

14.

12.

16.

11.

11.

12.

15

11.

10.

10.

12.

13.

1l6.

11.

10.

14

12.

10.

52

.20

76

40

33

50

61

71

94

47

00

32

83

31

92
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42

.59

33

70

82

78

41

62
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05

.05

76
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.00

.44
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TRUCK DRIVER: Water Truck....... $ 10.50 0.00

TRUCK DRIVER: 10 Yard Haul

WELDERS -~ Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the

classifications listed may be added after award only as
provided in the labor

standards contract clauses (29 CFR 5.5 (a) (1) (1i)).

In the listing above, the "SU" designation means that rates
listed under the

identifier do not reflect collectively bargained wage and
fringe benefit

rates. Other designations indicate unions whose rates have
been determined

to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.} Has there been an initial decision in the matter? This can

* an exlisting published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
a wage
determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries

of surveys, should be with the Wage and Hour Regional Office
for the area in

which the survey was conducted because those Regional Offices
have

responsibility for the Davis-Bacon survey program. If the
response from this

initial contact is not satisfactory, then the process described

in 2.) and
3.) should be followed.

With regard to any other matter not yet ripe for the formal

process
described here, initial contact should be with the Branch of

http://www.wdol.gov/wdol/scafiles/davisbacon/FL322.dvb

Page 3 of 4

3/4/2010



Page 4 of 4

Construction
Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) TIf the answer to the question in 1.) is yes, then an
interested party

(those affected by the action) can request review and
reconsideration from

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).

Write to:

Wage and Hour Administrator
U.8. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the

interested

party's position and by any information (wage payment data,
project

description, area practice material, etc.) that the requestor

considers
relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested

party may appeal directly to the Administrative Review Board
(formerly the

Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/FL322.dvb 3/4/2010



General Decision Number: FL0O80335 02/12/2010 FL335

State: Florida
Construction Type: Highway
County: Sarasota County in Florida.

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 10/09/2009
1 02/12/2010

* ELECC915-004 12/01/2009

Page 1 of 4

General Decision — Wage Table

Fringes

34%+$0

.22

Fringes

2.

54

Sarasota County

Rates

ELECTRICIAN. . ... ... . . i, $ 24.16

| suri2009-232 08/0s/2000
Rates

CARPENTER. . . . . ... it i i $ 15.30

CEMENT MASON/CONCRETE FINISHER...$ 12.30

H1GHWAY/PARKING LOT STRIPING:
Operator (Striping Machine)..... $ 11.97

HIGHWAY/PARKING LOT STRIPING:

Painter. . ... ..., $ 13.31
IRONWORKER, REINFORCING.......... $ 14.50
IRONWORKER, STRUCTURAL........... $ 16.75
LABORER: Asphalt Shoveler....... $ 10.70
LABORER: Common or General...... $ 9.00
LABORER : Flagger................ $ 12.75
LABORER: Grade Checker.......... $ 10.50
LABORER: Landscape.............. § 8.74
LABORER: Luteman................ $ 10.32

LABORER: Mason Tender -
Cement/Concrete. . ... ... ........ $ 12.00

LABORER: Pipelayer.............. $ 11.63
LABORER: Power Tool Operator
(Hand Held Drills/Saws,

Jackhammer and Power Saws........ $ 11.23

OPERATOR: Asphalt Paver......... $ 11.52

http//www.wdol.gov/wdol/scafiles/davisbacon/FL335.dvb

.00
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.00
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OPERATOR: Asph

OPERATOR :

OPERATOR: Auge

OPERATOR: Back

CPERATOR:

CPERATOR : Boom

OPERATOR: Bull

OPERATOR: Cran

OPERATOR: Dist

OPERATOR: Drial

OPERATOR: Grad

OPERATOR: Load

OPERATOR: Mech

OPERATOR: Mill

OPERATOR: Oile

OPERATOR: Pave

OPERATOR: Pile

OPERATOR: Roll

OPERATOR: Scra

OPERATOR : Scre

OPERATOR: Trac

OPERATOR: Tren

PAINTER: Spray

TRUCK

TRUCK

TRUCK

TRUCK

TRUCK
Truck

TRUCK

http://www.wdol.gov/wdol/scafiles/davisbacon/FL335.dvb

DRIVER:

DRIVER:

DRIVER:

DRIVER:

DRIVER:

alt Plant..

and Steel..
Distributor

Dump Truck.

Asphalt Spreader......

Lowboy Truck......

Material Truck....$

Tractor Haul

DRIVER:

12,

10.

19.

15.

15.

16.

13.

19.

11.

13.

14.

12

16.

11.

11.

12.

15.

11.

10.

10.

12.

13.

16.

11.

10.

14.

iz.

10.

10.

20

76

40

33

50
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47

00
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.83

31
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42

59
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41
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TRUCK DRIVER: 10 Yard Haul

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the

classifications listed may be added after award only as
provided in the labor

standards contract clauses (29 CFR 5.5(a) (1) (i1)).

In the listing above, the "SU" designation means that rates
listed under the

identifier do not reflect collectively bargained wage and
fringe benefit

rates. Other designations indicate unions whose rates have
been determined

to be prevailing.

WAGE DETERMINATION APPEALS PRCCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
a wage
determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries

of surveys, should be with the Wage and Hour Regional Office
for the area in

which the survey was conducted because those Regional Offices
have

responsibility for the Davis-Bacon survey program. If the
response from this

initial contact is not satisfactory, then the process described
in 2.) and

3 ) should be followed.

With regard to any other matter not yet ripe for the formal

process
described here, initial contact should be with the Branch of

Construction

http://www.wdol.gov/wdol/scafiles/davisbacon/FL335.dvb 3/4/2010



Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party

(those affected by the action) can request review and
reconsideration from

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR

Part 7).
Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested

party's position and by any information (wage payment data,
project

description, area practice material, etc.) that the requestor
considers

relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested

party may appeal directly to the Administrative Review Board
(formerly the

Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

htip://www.wdol.gov/wdol/scafiles/davisbacon/F1.335.dvb

Page 4 of 4

3/4/2010



