



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 2
Solicitation No.: 23-TA004867LP
Project No.: 6110070
Solicitation Title: Summer Place Condos Waterline Replacement
Addendum Date: October 2, 2023
Procurement Contact: Leslie Peer

IFBC No. 23-TA004867LP is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of IFBC No. 23-TA004867LP.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this IFBC was September 18, 2023.

REPLACE:

SECTION B, BID FORMS, APPENDIX L, BID PRICING FORM

Replace Appendix L Bid Pricing Form, with Appendix L Bid Pricing Form Revised 2 issued with this Addendum 2 and as a separate attachment.

QUESTIONS AND RESPONSES:

Q1. I do not know where the #10 the 4” casing is to be installed that was added to the bid form. Is it for item #9.01(2” Copper, (SDR-9)?

R1. The casing is 14” not 4”, it is for the crossing of 15th Street East Sheet 8. See updated Appendix L, Bid Pricing Form Revised 2

NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the IFBC.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE

APPENDIX L, BID PRICING FORM REVISED 2

IFBC 23-TA004867LP

Summer Place Condo Waterline Replacement

PROJECT NUMBER: 6110070

| WATER LINES 6-INCH & UNDER | | | | | | | |
|--|--|-------|-------|---|--|---|--|
| ITEM NO. | DESCRIPTION | UNITS | QTY. | BID A UNIT PRICE 330 CALENDAR DAYS (\$) | BID A EXTENDED PRICE 330 CALENDAR DAYS | BID B UNIT PRICE 330 CALENDAR DAYS (\$) | BID B EXTENDED PRICE 330 CALENDAR DAYS |
| Bidders must provide prices for each line item for this to be considered responsive | | | | | | | |
| 1 | Pavement Repair & Road Restoration | | | | | | |
| 1.01 | Road Pavement Base | SY | 1,432 | | | | |
| 1.02 | Road Pavement Asphalt | SY | 1,700 | | | | |
| 1.03 | Mill & Overlay | SY | 7,027 | | | | |
| 2 | Sidewalk Replacement, conc. (4" min. thick.) | SY | 23 | | | | |
| 3 | Sodding | SY | 800 | | | | |
| 4 | Grout Fill Abandoned Pipe | CY | 32 | | | | |
| 5 | 2" Blow-off Assembly | EA | 3 | | | | |
| 6 | Permitting Fees- Building Dept.- BPA Installation | EA | 5 | | | | |
| 7 | Backflow Prevention Assemblies | | | | | | |
| 7.01 | DC 3/4" | EA | 10 | | | | |
| 7.02 | RPZ 3/4" | EA | 39 | | | | |
| 8 | Remove Ex. Utilities | | | | | | |
| 8.01 | 2" Gate Valve | EA | 1 | | | | |
| 8.02 | 6" Gate Valve | EA | 19 | | | | |
| 8.03 | Fire Hydrant Assembly | EA | 2 | | | | |
| 9 | Pipe | | | | | | |
| 9.01 | 2" COPPER, (SDR-9) | LF | 23 | | | | |
| 9.02 | 4" PVC, (C-900) | LF | 80 | | | | |
| 9.03 | 6" PVC, (C-900) | LF | 596 | | | | |
| 9.04 | 4" DIP, (Class 350) | LF | 31 | | | | |
| 9.05 | 6" DIP, (Class 350) | LF | 2,984 | | | | |
| 9.06 | 2" PE, (SDR-9) | LF | 578 | | | | |
| 9.07 | 4" HDPE, (DR-11) | LF | 117 | | | | |
| 10 | 14" Steel Casing Pipe (Class 350) | LF | 50 | | | | |
| 11 | Water Services | | | | | | |
| 11.01 | 1" PE Single Service (Short) | EA | 13 | | | | |
| 11.02 | 1" PE Single Service (Long), w/ 2" casing | EA | 27 | | | | |
| 11.03 | 1" PE Double Service (Short) | EA | 3 | | | | |
| 11.04 | 1" PE Double Service (Long), w/ 2" casing | EA | 13 | | | | |
| 11.05 | Additional 1" Service Pipe over 10' (Short) & 30' (Long) | LF | 302 | | | | |
| 12 | Ductile Iron Fittings | | | | | | |
| 12.01 | 4" Plug x 2" Compression Fitting, DI | EA | 3 | | | | |
| 12.02 | 4" 45 Degree Bend, MJ | EA | 2 | | | | |
| 12.03 | 6"x4" Reducer, MJ | EA | 2 | | | | |
| 12.04 | 6" 22.5 Degree Bend, MJ | EA | 2 | | | | |
| 12.05 | 6" 45 Degree Bend, MJ | EA | 30 | | | | |
| 12.06 | 6" 90 Degree Bend, MJ | EA | 1 | | | | |
| 12.07 | 6"x4" Cross MJ | EA | 1 | | | | |
| 12.08 | 6" Tee, MJ | EA | 8 | | | | |
| 12.09 | 6" Tee, MJ (Cut-in) | EA | 1 | | | | |
| 13 | Pipe Joint Restraints | | | | | | |
| 13.01 | 4" | EA | 6 | | | | |
| 13.02 | 6" | EA | 174 | | | | |
| 14 | HDPE Pipe Adapter, MJ | | | | | | |
| 14.01 | 2" | EA | 6 | | | | |
| 14.02 | 4" | EA | 2 | | | | |
| 15 | Valves | | | | | | |
| 15.01 | 2" Gate Valve | EA | 2 | | | | |
| 15.02 | 4" Gate Valve | EA | 1 | | | | |
| 15.03 | 6" Gate Valve | EA | 11 | | | | |
| 16 | Fire Hydrant Assembly | EA | 3 | | | | |
| 17 | Thermoplastic Striping | | | | | | |
| 17.02 | Stop Bar, White, 24" | LF | 12 | | | | |
| 17.02 | White, 6" | LF | 40 | | | | |
| 17.03 | Double Yellow, 6" | LF | 80 | | | | |
| 18 | Erosion Control | LS | 1 | | | | |
| 19 | Silt Fence | LF | 9 | | | | |
| 20 | Inlet Protection | EA | 16 | | | | |
| 21 | Traffic Control | LS | 1 | | | | |
| 22 | Misc. Concrete, 3,000 psi | CY | 5 | | | | |
| | Sub Total Construction Cost | | | | | | |
| 23 | Mobilization (10% of SubTotal) | 10% | 1 | | | | |
| 24 | Record Drawings | LS | 1 | | | | |
| 25 | Contingency (Used with prior County approval only) | 10% | 1 | | | | |
| | Total Construction Cost | | | | | | |

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency, and total bid price fields.

Bidder: _____

Signature: _____