MANATEE COUNTY GOVERNMENT
INVITATION FOR BID (IFB) #10-0018DC
ROOF REPLACEMENT @ MSO CENTRAL JAIL

Manatee County, a political subdivision of the state of Florida, (hereinafter "Manatee
County" or the "County" or "Owner") will receive sealed bids from individuals,
corporations, partnerships, and other legal entities organized under the laws of the
state of Florida or authorized to conduct business in the state of Florida.

INFORMATION CONFERENCE - MANDATORY
In order to insure that all prospective bidders have sufficient information and
understanding of the County's needs, a Mandatory Information Conference will be
held January 7, 2010 at 10:00 A.M. at the Manatee County Sheriff Office Central
Jail, 14470 Harlee Road, Palmetto, Florida. All interested bidders are required to
attend. A site visit will immediately follow the Mandatory Information Conference.

Project location is a non-public secured area. Prospective Bidders are to
check in at the security gate to be directed to the appropriate waiting area. A
valid picture identification and proof of employment (to substantiate reason
for visit) required for entrance. Captain Robert Smith will be site contact.

DEADLINE FOR CLARIFICATION REQUESTS: January 13, 2010 at 8:00 A.M.

TIME AND DATE DUE: January 20, 2010 at 3:00 P.M. at Manatee County

Purchasing, 1112 Manatee Avenue West, Suite 803, Bradenton, Florida 34205.
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A.01

IFB #10-0018DC
SECTION 00010
INFORMATION TO BIDDERS

OPENING LOCATION

A.02

These bids will be publicly opened at Manatee County Purchasing, 1112 Manatee
Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of County officials
at the time and date stated, or soon thereafter. All bidders or their representatives are
invited to be present.

MANDATORY INFORMATION CONFERENCE

A.03

Inspection of the site is a requirement to be considered for award of this contract. The
project site is a secured facility requiring special access for entrance. Because the
project site access is restricted, this will be the bidders’ only opportunity to inspect the
site. Any company interested in bidding this project must be represented at the
Conference to be eligible to bid. Attendance at the Conference will be evidenced by
the representative’s signature on the attendance sheet.

BID AND PROPOSAL DOCUMENTS

A.04

Bids and Proposals on http://www.mymanatee.org

Bid or Proposal documents and the Notices of Source Selection related to those Bids
or Proposals are available for download in a portable document format (.PDF) file on
the Manatee County web page on the Purchasing tab under “Bids and Proposals.”
You may view and print these files using Adobe Acrobat software. You may download
a free copy of this software (Adobe) from the County's web page if you do not have it.
Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://www.Manateechamber.com to post Bid and Proposal documents in a portable
document format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids and
Proposals. A link to that service http://www.DemandStar.com, is provided on this
website under the Tab “DemandStar”. Participation in the DemandStar system is not a
requirement for doing business with Manatee County. Note: The County posts the
Notice of Source Selection seven calendar days prior to the effective date of the
award.

IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING THEIR
BID or PROPOSAL, TO CONTACT MANATEE COUNTY PURCHASING (see contact
information on cover page of this document) TO DETERMINE IF ADDENDA WERE
ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID or PROPOSAL.

BID AND PROPOSAL FORM DELIVERY REQUIREMENTS

Any bids or proposals received after the stated time and date will not be considered. It
shall be the sole responsibility of the bidder or proposer to have their bid or proposal
delivered to Manatee County Purchasing for receipt on or before the stated time and
date. If a bid or proposal is sent by U.S. Mail, the bidder or proposer shall be
responsible for its timely delivery to Purchasing. Bids or proposals delayed by mail
shall not be considered, shall not be opened at the public opening, and arrangements
shall be made for their return at the respondent's request and expense.
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A.05

IFB #10-0018DC
DEADLINE FOR CLARIFICATION REQUESTS

A.06

January 13, 2010 at 8:00 A.M. shall be the deadline to submit all inquiries,
suggestions, or requests concerning interpretation, clarification or additional
information pertaining to the Invitation for Bids to Manatee County Purchasing.

This deadline has been established to maintain fair treatment for all potential bidders,
while maintaining the expedited nature of the Economic Stimulus that the contracting
of this work may achieve.

CLARIFICATION & ADDENDA

A.07

Each bidder shall examine all Invitation for Bids documents and shall judge all matters
relating to the adequacy and accuracy of such documents. Any inquiries, suggestions
or requests concerning interpretation, clarification or additional information pertaining
to the Invitation for Bids shall be made through Manatee County Purchasing. The
County shall not be responsible for oral interpretations given by any County employee,
representative, or others. The issuance of a written addendum is the only official
method whereby interpretation, clarification or additional information can be given.

If any addenda are issued to this Invitation for Bid, the County will Broadcast the
addenda on the Demand Star distribution system to “Planholders” on this web service,
and post the documents on the Purchasing’s web page at http://www.mymanatee.org
which can be accessed by clicking on the “Purchasing” button and then clicking on the
“Bids and Proposals” button. It shall be the responsibility of each bidder, prior to
submitting their bid, to contact Manatee County Purchasing (see contact on page 1)to
determine if addenda were issued and to make such addenda a part of their bid.

SEALED & MARKED

A.08

Bid submittal, one original and two copies, shall be submitted in one sealed package,
clearly marked on the outside "Sealed Bid #10-0018DC Roof Replacement @ MSO
Central Jail" with your company name. Address package to:

Manatee County Purchasing
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

LEGAL NAME

A.09

Bids shall clearly indicate the legal name, address and telephone number of the
bidder. Bids shall be signed above the typed or printed name and title of the signer.
The signer must have the authority to bind the bidder to the submitted bid.

BID EXPENSES

A.10

All expenses for making bids to the County are to be borne by the bidder.

IRREVOCABLE OFFER

Any bid may be withdrawn up until the date and time set for opening of the bid. Any
bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of
90 days to sell to Manatee County the goods or services set forth in the attached
specifications until one or more of the bids have been duly accepted by the County.
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A.11

IFB #10-0018DC
RESERVED RIGHTS

A.12

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County
reserves the right to accept all or any part of the bid and to increase or decrease
quantities to meet additional or reduced requirements of the County. Any sole
response received by the first submission date may or may not be rejected by the
County depending on available competition and current needs of the County. For all
items combined, the bid of the lowest responsive, responsible bidder will be accepted,
unless all bids are rejected. The lowest responsible bidder shall mean that bidder who
makes the lowest bid to sell goods and/or services of a quality which conforms closest
to or most exceeds the quality of goods and/or services set forth in the attached
specifications or otherwise required by the County, and who is fit and capable to
perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material respects to
the requirements set forth in this Invitation For Bid. To be a responsible bidder, the
bidder shall have the capability in all respects to perform fully the contract
requirements, and the tenacity, perseverance, experience, integrity, reliability, capacity,
facilities, equipment, and credit which will assure good faith performance. Also, the
County reserves the right to make such investigation as it deems necessary to
determine the ability of any bidder to furnish the service requested. Information the
County deems necessary to make this determination shall be provided by the bidder.
Such information may include, but shall not be limited to: current financial statements,
verification of availability of equipment and personnel, and past performance records.

APPLICABLE LAWS

A.13

Bidder must be authorized to transact business in the State of Florida. All applicable
laws and regulations of the State of Florida and ordinances and regulations of Manatee
County will apply to any resulting agreement. Any involvement with any Manatee
County procurement shall be in accordance with Manatee County Code of Laws, as
amended. Any actual or prospective bidder who is aggrieved in connection with the
solicitation or award of a contract may protest to the Board of County Commissioners
of Manatee County as required in Manatee County Code of Laws.

A protest with respect to this Invitation For Bid shall be submitted in writing prior to the
scheduled opening date of this bid, unless the aggrieved person did not know and
could not have been reasonably expected to have knowledge of the facts giving rise to
such protest prior to the scheduled opening date of this bid. The protest shall be
submitted within seven calendar days after such aggrieved person knows or could
have reasonably been expected to know of the facts giving rise thereto.

CODE OF ETHICS

With respect to this bid, if any bidder violates or is a party to a violation of the Code of
Ethics of Manatee County per Manatee County Purchasing Code of Laws, Article 3,
Ethics in Public Contracting, and/or the State of Florida per Florida Statutes, Chapter
112, Part Ill, Code of Ethics for Public Officers and Employees, such bidder may be
disqualified from performing the work described in this bid or from furnishing the goods
or services for which the bid is submitted and shall be further disqualified from
submitting any future bids for work or for goods or services for Manatee County.
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A.13

IFB #10-0018DC
CODE OF ETHICS (contd)

A.14

The County anticipates that all statements made and materials submitted in a bid will
be truthful. If a bidder is determined to be untruthful in its bid or any related
presentation, such bidder may be disqualified from further consideration regarding this
Invitation For Bid.

COLLUSION

A.15

By offering a submission to this Invitation For Bid, the bidder certifies that the bidder

has not divulged, discussed or compared their bid with other bidders, and has not

colluded with any other bidder or parties to this bid whatsoever. Also, bidder certifies,
and in the case of a joint bid each party thereto certifies as to their own organization,
that in connection with this bid:

a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement, for the purpose of
restricting competition, as to any matter relating to such prices and or cost data,
with any other bidder or with any competitor;

b. any prices and or cost data quoted for this bid have not been knowingly
disclosed by the bidder and will not knowingly be disclosed by the bidder, prior
to the scheduled opening, directly or indirectly to any other bidder or to any

competitor;

C. no attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition;

d. the only person or persons interested in this bid, principal or principals is/are

named therein and that no person other than therein mentioned has any
interest in this bid or in the contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this
contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by bidder for purpose of doing business.

BID FORMS

A.16

Bids must be submitted on attached County forms, although additional pages may be
attached. Bidders must fully comply with all bid specifications, terms, and
conditions. Failure to comply shall result in contract default, whereupon, the
defaulting vendor shall be required to pay for any and all reprocurement costs,
damages, and attorney fees as incurred.

DISCOUNTS

A7

Any discounts must be incorporated in the prices bid; and not shown separately. The
prices as shown on the bid form shall be the price used in determining award(s).

TAXES

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T.
Exempt Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 51-02-027548-53C);
therefore, the vendor is prohibited from delineating a separate line item in his bid for
any sales or service taxes. Nothing herein shall affect the vendor's normal tax liability.
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A.18

IFB #10-0018DC
MATHEMATICAL ERRORS

A.19

In the event of multiplication/extension error(s), the unit price shall prevail. Inthe event
of addition error(s) the extension totals will prevail. All bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to additional
evaluation.

DESCRIPTIVE INFORMATION

A.20

Unless otherwise specifically provided in the specifications, all equipment, materials
and articles incorporated in the work covered by this contract shall be new and of the
most suitable grade for the purpose intended. Unless otherwise specifically provided
in the specifications, reference to any equipment, material, article or patented process,
by trade name, brand name, make or catalog number, shall be regarded as
establishing a standard of quality and shall not be construed as limiting competition.

UNBALANCED BIDDING PROHIBITED

>

Manatee County recognizes that large and/or complex projects will often result in a
Variety of methods, sources and prices; however, where in the opinion of the County
such variation does not appear to be justified, given bid specifications and industry and
market conditions, the bid will be presumed to be unbalanced. Examples of
unbalanced bids will include:

a. Bids showing omissions, alterations of form, additions not specified or required,
conditional or unauthorized alternate bids.

b. Bids quoting prices that substantially deviate, either higher or lower, from those
included in the bids of competitive bidders for the same line item unit costs.

C. Bids where the unit costs offered are in excess of or below reasonable cost

analysis values.

In the event the County determines that a bid is presumed unbalanced, it will request
the opportunity to, and reserves the right to, review all sources quotes, bids, price lists,
letters of intent, etc., which the bidder obtained and upon which the bidder relied upon
to develop the bid. The County reserves the right to reject as non-responsive any
presumptive unbalanced bids where the bidder is unable to demonstrate the validity
and/or necessity of the unbalanced unit costs.

FRONT END LOADING OF BID PRICING PROHIBITED

Prices offered for performance and/or acquisition activities to occur early in the project
schedule, such as: mobilization, clearing and grubbing; or maintenance of traffic, that
are substantially higher than pricing of competitive bidders within the same portion of
the project schedule, will be presumed to be front end loaded. Front end loaded bids
could reasonably appear to be an attempt to obtain unjustified early payments creating
a risk of insufficient incentive for the Contractor to complete the work or otherwise
creating an appearance of an under-capitalized bidder.

In the event the County determines that a bid is presumed to be front end loaded, it will
request the opportunity to, and reserves the right to, review all source quotes, bids,
price lists, letters of intent, etc., which the bidder obtained and upon which the bidder
relied upon to develop the pricing or acquisition timing for these bid items. The County
reserves the right to reject as non-responsive any presumptive front end loaded bids
where the bidder is unable to demonstrate the validity and/or necessity of the front end
loaded costs.
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A.22

IFB #10-0018DC
WITHDRAWAL OF OFFERS

A.23

Vendors may withdraw offers as follows: a) Mistakes discovered before the opening of
a solicitation may be withdrawn by written notice from the bidder submitting the offer.
This request must be received in the office designated for receipt of offers in the
solicitation document prior to the time set for delivery and opening of the offers. A
copy of the request shall be retained and the unopened offer returned to that vendor.
b) After the responses to a solicitation are opened or a selection has been determined,
but before a contract is signed, a vendor alleging a material mistake of fact may be
permitted to withdraw their offer if: (1) the mistake is clearly evident on the solicitation
document; or (2) the bidder submits evidence which clearly and convincingly
demonstrates that a mistake was made. Request to withdraw an offer must be in
writing and approved by the Purchasing Official.

MODIFICATION OF BID SPECIFICATIONS

A.24

If a bidder wishes to recommend changes to the bid specifications, the bidder shall
furnish in writing, data and information necessary to aid the County in evaluating the
request to modify the specifications. The County is not obligated to make any changes
to the bid specifications. Unless an addendum is issued, the bid specifications shall

remain unaltered. Bidders must fully comply with the bid specifications, terms,
and conditions.

AMERICAN DISABILITIES ACT

A.25

The Board of County Commissioners of Manatee County, Florida, does not
discriminate upon the basis of any individual's disability status. This non-discrimination
policy involves every aspect of the County's functions including one's access to,
participation, employment, or treatment in its programs or activities. Anyone requiring
reasonable accommodation for an Information Conference or Bid Opening should
contact the person named on the first page of this bid document at least twenty-four
(24) hours in advance of either activity.

LOBBYING

A.26

After the issuance of any Invitation For Bid, prospective bidders, or any agent,
representative or person acting at the request of such bidder shall not contact,
communicate with or discuss any matter relating in any way to the Invitation For Bid
with any officer, agent or employee of Manatee County other than the Purchasing
Official or as directed in the Invitation For Bid. This prohibition begins with the
issuance of any Invitation For Bid, and ends upon execution of the final contract or
when the invitation has been canceled. Violators of this prohibition shall be subject to
sanctions as provided in the Manatee County Code of Laws.

The County reserves the right to amend or to add to the names listed as persons to
contact. Allamendments or additions to the names listed as persons to contact shall
be issued by Purchasing, in writing.

DRUG FREE WORK PLACE

The Manatee County Board of County Commissioners adopted a policy regarding
bidders maintaining a Drug Free Work Place, prohibiting the award of bids to any
person or entity that has not submitted written certification to the County that it has
complied with those requirements [Manatee County Code of Laws]. A Drug Free Work
Place Certification Form is attached to this bid for this purpose.
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A.27

IFB #10-0018DC
BE GREEN

A.28

All Vendors/Bidders/Quoters/Proposers (as applicable) are encouraged to use as
many environmentally preferable "green" products, materials, supplies, etc. as
possible in order to promote a safe and healthy environment. Environmentally
preferable are products or services that have a reduced adverse effect on the
environment. Provide detail of your organization's initiative and its ability to meet the
goal of environmental sustainability.

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

A.29

A person or affiliate who has been placed on the State’s convicted vendor list following
a conviction for a public entity crime, as that term is defined in Florida Statute s.
287.133, may not submit a bid, proposal, or reply on a contract to provide any goods or
services to a public entity; may not submit a bid, proposal, or reply on a contract with a
public entity for the construction or repair of a public building or public work; may not
submit bids, proposals, or replies on leases of real property to a public entity; may not
be awarded or perform work as a contractor, supplier, subcontractor, or consultant
under a contract with any public entity; and may not transact business with any public
entity in excess of the threshold amount provided in Florida Statute s. 287.017 for
CATEGORY TWO for a period of 36 months following the date of being placed on the
convicted vendor list. In addition, the Manatee County Code prohibits the award of any
contract to any person or entity who/which has, within the past five years, been
convicted of, or admitted to in court or sworn to under oath, a public entity crime or of
an environmental law that, in the reasonable opinion of the Purchasing Official,
establishes reasonable grounds to believe the person or business entity will not
conduct business in a responsible manner. To ensure compliance with the foregoing,
the Code requires all persons or entities desiring to contract with the County to execute
and file with the Purchasing Official an affidavit, executed under the pain and penalties
of perjury, confirming that person, entity, and any persons(s) affiliated with the entity,
does not have such a record and is therefore eligible to seek and be awarded business
with the County. In the case of a business entity other than a partnership or a
corporation, such affidavit shall be executed by an authorized agent of the entity. In
the case of a partnership, such affidavit shall be executed by the general partner(s). A
Public Contracting and Environmental Crimes Certification Form is attached.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 and the Regulations of the Department of Commerce (15 CFR, Part 8) issued
pursuant to such Act, hereby notifies all vendors that it will affirmatively ensure that in
any contract entered into pursuant to this advertisement, minority business enterprises
will be afforded full opportunity to submit bids in response to this advertisement and
will not be discriminated against on the grounds of race, color or national origin in
consideration for an award.
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IFB #10-0018DC
A.30 DISCLOSURE

Upon receipt, all inquires and responses to inquires related to this Invitation for Bid
become "Public Records" and are subject to public disclosure consistent with Chapter
119, Florida Statutes. Bids become “Public Records” ten (10) days after the bid
opening or if an award decision is made earlier than this time as provided by
Florida Statue 119.071. No announcement or review of the bid documents shall be
conducted at the public opening of the bids.

Based on the above, Manatee County will receive bids at the date and time stated, and
will make public at the opening the names of the business entities of all that submitted
an offer and any amount presented as a total offer without any verification of the
mathematics or the completeness of the offer. Upon the expiration of the statutory
term for exemption the actual documents may be inspected or copied. When County
staff have completed a mathematic validation and inspected the completeness of the
offers, a tabulation shall be posted on www.mymanatee.org.
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B.01

IFB #10-0018DC

SECTION 00020
BASIS OF AWARD

BASIS OF AWARD

B.02

Award is based on funding. Award shall be to the most responsive, responsible
bidder meeting specifications and having the lowest Base Bid Price for Bid “A” or
the lowest Base Bid Price for Bid “B” plus the inclusion, depending on funding, of
one of the Options chosen by the County for the Work as listed on the Bid Form.
Bid Prices shall include costs for furnishing all labor, equipment and/or materials for
the completion of the Work in accordance with and in the manner set forth and
described in this Bid Document to the County's satisfaction within the prescribed
time.

The project is being funded by Manatee County Capital Improvement Program
with a monetary limit as of this date of $1,500,000. It is the County’s desire to
accomplish all Work specified herein. Award priority is given to the Base Bid for
replacement of the metal roof. The award of one (or neither) of the Options for the
membrane roof will be based on available funding.

Two schedules for Completion of the Work shall be considered. Each bid for
completion by the specific stated time shall be offered as a separate Total Bid
Price. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award
shall be made.

Whenever two or more bids are equal with respect to price, quality and service, the
bid received from a local business shall be given preference in award. Whenever
two or more bids which are equal with respect to price, quality and service are
received, and both bids or neither of these bids are received from a local business,
the award shall be determined by a chance drawing conducted by Manatee County
Purchasing and open to the public.

Local business is defined as a business duly licensed and authorized to engage in
the sale of goods and/or services to be procured, which has a place of business in
Manatee County with full time employees at that location.

QUALIFICATIONS OF BIDDERS

Each bidder must secure all licenses required (in accordance with Chapter 489
Florida Statutes) for the Work which is the subject of this bid; and, upon request,
shall submit a true copy of all applicable licenses. The contractor shall be
certified in Florida as a Certified Roofing Contractor.

To be considered for award of this project, the contractor shall have performed
verifiable work on roof replacements and repairs as specified herein, and shall have
a minimum of five (5) continuous years experience in roofing applications including
two (2) years as an authorized applicator of the system being proposed. Manatee
County will not consider award to any contractor who has failed to meet a project
completion date within the past five years.
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B.02

IFB #10-0018DC
QUALIFICATIONS OF BIDDERS (cont'd)

B.03

To demonstrate qualifications to perform the Work, each bidder must be prepared
to submit within five days of County's request; written evidence such as financial
data, previous experience, present commitments and other such data as may be
requested. Bidder must be able to provide evidence of Bidder's qualification to do
business in the state of Florida. Each bidder shall submit as a portion of their bid a
completed Contractor's Questionnaire included as Section 00430.

SUBCONTRACTORS

B.04

A complete list of all subcontractors proposed for any portion of the Work may be
requested of any bidder deemed necessary by the Owner. Subcontracts shall be
awarded only to those subcontractors considered satisfactory by the Owner.

Subcontractors shall be bound by the terms and conditions of this contract insofar
as it applies to their Work, but this shall not relieve the prime contractor from the full
responsibility to the Owner for the proper completion of all Work to be executed
under this contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274(e) of the Immigration and Employment Act. If the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral
cancellation of this agreement.

PREPARING CONTRACT

A written notice confirming award or recommendation thereof will be forwarded to
the successful bidder accompanied by the required number of unsigned
counterparts of the agreement. Within five (5) days thereafter, successful bidder
shall sign and deliver the required number of counterparts of the agreement with
any other required documents to County. (Note: Contract must be approved by
Manatee County to be valid.)
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C.01

IFB #10-0018DC

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

CONTRACT FORMS

C.02

The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

ASSIGNMENT OF CONTRACT

C.03

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such
Contract, or to assign any monies due or to become due thereunder to any other
person, firm or corporation unless first obtaining the written consent of the County.
The giving of such consent to a particular subcontractor assignment shall not
dispense with the necessity of such consent to any further or other assignment.

COMPLETION OF WORK

C.04

The Work will be substantially complete within the specified calendar days from the
date the Contract Time commences to run (upon issuance of Notice to Proceed).
For the award of the metal roof plus one of the Options, two bids shall be
considered based on 180 and 120 calendar days. The County has the sole
authority to select the bid based on the Completion time which is in their best
interest. Only one award shall be made. Note: Award for the Work to complete
the metal roof (not including any of the Options) shall be 120 calendar days.

LIQUIDATED DAMAGES

C.05

If the Contractor refuses or fails to prosecute the Work, or any separable part
thereof, with such diligence as will hinder its completion within the time specified,
the County may seek damages. The actual damages for delay will be impossible to
determine and in lieu thereof, the Contractor shall pay to the Owner the sum of
$1.423 as fixed, agreed, and liquidated damages for each calendar day of the delay
until the Work is finally accepted by the County and the Contractor and his Surety
shall be liable for the amount thereof.

PAYMENT

Contractor shall submit an application, on a form provided or approved by the
County, of an approximate estimate of the proportionate value of the Work done,
items and locations of the Work performed up to and including the last day of the
period then ending. The County will then review said estimate and make any
necessary revisions so that the estimate can receive approval for payment. The
amount of said estimate after deducting any required retainage and all previous
payments shall be due and payable to the Contractor within 20 days after the pay
estimate has been approved by the County. It is the Contractor's responsibility for
the care of any stored materials. Any damage to or loss of said materials is the
responsibility of the Contractor. Any requests for payment of materials stored on
site must be accompanied with a paid receipt. The Contractor warrants and
guarantees that title to all work, materials and equipment covered by any application
for payment, whether incorporated in the project or not, will pass to the County at
the time of payment free and clear of all liens, claims, security interests and
encumbrances (hereafter referred to as "Liens").
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IFB #10-0018DC
PAYMENT (cont'd)

C.06

The Contractor agrees to furnish an affidavit stating that all laborers, materialmen,
and subcontractors have been paid on the project for Work covered by the
application for payment and that a partial or complete release of lien, as may be
necessary, be properly executed by the materialmen, laborers, subcontractors on
the project for Work covered by the application for payment, sufficient to secure the
County from any claim whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready for
final inspection. Upon completion of final inspection, the County will notify
Contractor of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are
necessary to complete such Work or remedy such deficiencies. When all such
errors have been corrected, a final reinspection will be made. The process will be
repeated until, in the opinion of the County, the project has been completed in
compliance with the terms of the Contract Documents.

When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved
deductions and previous payments made. The Contract will be considered
complete when all work has been finished, the final inspection made, approved as-
builts received, and the project finally accepted in writing by the County. The
Contractor's responsibility shall then terminate except as otherwise stated.

RETAINAGE

C.07

A retainage of 2.5% of the total contract amount shall be withheld from payments
after 75% completion of the Work. Upon substantial completion, this retainage shall
be reduced to 1% of the total contract amount plus such amount as the Owner may
reasonably deem necessary to repair, replace, complete or correct any damaged,
defective, incorrect or incomplete work. Upon final acceptance, the remaining
retainage shall be included in the final payment.

WARRANTY AND GUARANTEE PROVISIONS

C.08

Allwork, materials, and equipment furnished as defined herein shall be guaranteed
and warranted by the contractor for a minimum period of one year, unless otherwise
specified, from final acceptance by the Owner to be free from defects due eitherto
faulty materials or equipment or faulty workmanship.

ROYALTIES AND PATENTS

The contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.
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IFB #10-0018DC
AUTHORIZED PRODUCT REPRESENTATION

C.10

The contractor, by virtue of submitting the name and specifications of a
manufacturer's product, will be required to furnish the named manufacturer's
product. Failure to perform accordingly may, in the County's sole discretion, be
deemed a breach of contract, and shall constitute grounds for the County's
immediate termination of the contract.

REGULATIONS

c.11

It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA
and/or other federal or state of Florida rules, regulations or other requirements, as
each may apply.

CANCELLATION

C.12

Any failure of the contractor to furnish or perform the Work (including, but not limited
to, commencement of the Work, failure to supply sufficient skilled workers or
suitable materials or equipment) in accordance with the contract, the County may
order the stop of the Work, or any portion thereof, until the cause for such order has
been eliminated. If the contractor persistently fails to perform the Work in
accordance with the contract, the County reserves the right to terminate the
contract.

INDEMNIFICATION

C.13

The contractor covenants and agrees to indemnify and save harmless the County,
its agents and employees, from and against all claims, suits, actions, damages,
causes of action, or judgments arising out of the terms of the resulting agreement
for any personal injury, loss of life, or damage to the property sustained as a result
of the performance or non-performance of services or delivery of goods; from and
against any orders, judgments, or decrees, which may be entered against the
County, its agents or employees; and from and against all costs, attorney's fees,
expenses and other liabilities incurred in the defense of any such claim, suit or
action, and the investigation thereof. Nothing in the award, resulting agreement,
contract or Purchase Order shall be deemed to affect the rights, privileges and
immunities of the County as set forth in Florida Statute Section 768.28.

MANUALS, SCHEMATICS, HANDBOOKS (IF APPLICABLE)

C.14

All manuals, schematics and handbooks shall be provided which are applicable to
the equipment delivered. An operators manual, parts manual and technician
manual must also be provided. Parts lists (manuals) must include OEM part
numbers for items not manufactured by the bidder. Vendor shall furnish two (2)
copies of each.

INSURANCE

The contractor will not commence work under a contract until all insurance under
this section and such insurance coverage as might be required by the County has
been obtained. The contractor shall obtain, and submit to Purchasing within five (5)
calendar days of request, at his expense, the following minimum amounts of
insurance (inclusive of any amounts provided by an umbrella or excess policy):
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C.14 INSURANCE (contd)

a.

Workers' Compensation/Employers' Liability

Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Worker's Compensation
Act or any other coverage required by the contract documents which are
customarily insured under Part One of the standard Worker's Compensation
Policy.

Part Two - The minimum amount of coverage required by the contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100,000 (Each Accident)
$500,000 (Disease-Policy Limit)
$100,000 (Disease-Each Employee)

Commercial General Liability
The limits are to be applicable only to work performed under this contract
and shall be those that would be provided with the attachment of the
Amendment of Limits of Insurance (Designated Project or Premises)
endorsement (ISO Form CG 25 03) to a Commercial General Liability Policy
with the following minimum limits.
General Aggregate:

Products/Completed Operations Aggregate ~ $1,000,000

Personal and Advertising Injury $300,000
Each Occurrence $300,000
Fire Damage (Any One Fire) $ Nil
Medical Expense (Any One Person) $ Nil

Business Auto Policy
Each Occurrence Bodily Injury and
Property Damage Liability Combined $300,000
Annual Aggregate (if applicable): $1,000,000

Owners Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an
aggregate, annual aggregate to be provided by the contractor shall be the
same as the amounts shown above as the minimum per occurrence and
general policy aggregate limits respectively required for the Commercial
General Liability coverage. The limits afforded by the OPC Policy and any
excess policies shall apply only to the Owner and the Owner's officials,
officers, agents and employees and only to claims arising out of or in
connection with the work under this contract.

Property Insurance

If this contract includes construction of or additions to above ground
buildings or structures, contractor shall provide "Builder's Risk" insurance
with the minimum amount of insurance to be 100% of the value of such
addition(s), building(s), or structure(s).
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C.14 INSURANCE (cont'd)

f. Installation Floater
If this contract does not include construction of or additions to above
ground building or structures but does involve the installation of machinery
or equipment, contractor shall provide an "Installation Floater" with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).

g. Certificates of Insurance and Copies of Polices

C.15

Certificates of Insurance in triplicate evidencing the insurance coverage
specified in the six above paragraphs a., b., c., d., e. and f., shall be filed with
the Purchasing Official before operations are begun. The required
certificates of insurance shall name the types of policy, policy number, date
of expiration, amount of coverage, companies affording coverage, and also
shall refer specifically to the bid number, project title and location of project.

Insurance shall remain in force at least one year after completion and
acceptance of the project by the County, in the amounts and types as stated
herein, with coverage for all products and services completed under this
contract.

ADDITIONAL INSURED: - The contractor shall name Manatee County as
additional insured in each of the applicable policies.

If the initial insurance expires prior to the completion of operations and/or services
by the contractor, renewal certificates of insurance and required copies of policies
shall be furnished by the contractor and delivered to the Purchasing Official 30 days
prior to the date of their expiration. Nothing herein shall in any manner create any
liability of the County in connection with any claim against the contractor for labor,
services, or materials, or of subcontractors; and nothing herein shall limit the liability
of the contractor or contractor's sureties to the County or to any workers, suppliers,
materialmen or employees in relation to this contract.

BID BOND/CERTIFIED CHECK

By offering a submission to this Invitation For Bid the bidder agrees, should the
bidder's bid be accepted, to execute the form of contract and present the same
to Manatee County for approval within ten days after being notified of the
awarding of the contract. The bidder further agrees that failure to execute and
deliver said form of contract within five (5) days will result in damages to Manatee
County and as guarantee of payment of same a bid bond/certified check shall be
enclosed within the submitted sealed bid in the amount of five (5%) percent of the
total amount of the bid. The bidder further agrees that in case the bidder fails to
enter into a contract, as prescribed by Manatee County, the bid bond/certified check
accompanying the bid shall be forfeited to Manatee County as agreed liquidated
damages. If the County enters into a contract with a bidder, or if the County rejects
any and/or all bids, accompanying bond will be promptly returned.
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C.16 PERFORMANCE AND PAYMENT BONDS

The successful bidder shall furnish surety bonds as security for faithful perfformance
of the contract awarded as a result of this bid, and for the payment of all persons
performing labor and/or furnishing material in connection therewith. Surety of such
bonds shall be in an amount equal to the bid award (100% each) and from a duly
authorized and nationally recognized surety company, authorized to do business in
Florida, satisfactory to this County. The attorney-in-fact who signs the bonds must
file with the bonds a certificate and effective dated copy of power-of-attorney.
(Reference Florida Statute 255.05)

Furnishing the performance and payment bonds shall be requisite to execution of a
contract with the County. Said performance and payment bonds will remain in force
for the duration of the contract with the premiums paid by the contractor. Failure of
successful bidder to execute such contract and to supply the required bonds shall
be just cause for annulment of the award. The County may then contract with
another acceptable bidder or readvertise this Invitation For Bid. If another bidder is
accepted, and notice given within 90 days after the opening of bids, this acceptance
shall bind the bidder as though they were originally the successful bidder.

Failure of the County at any time, to require performance by the contractor of any
provisions set out in the contract will in no way affect the right of the County,
thereafter, to enforce the provisions. Bonds to remain in effect for one year after
final payment becomes due.
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SECTION 00100
INSTRUCTIONS TO BIDDERS

THE WORK

D.02

The Work described herein shall include the furnishing of all materials, labor, and
equipment to remove the existing metal roofs from 46 pods at the Manatee County
Sheriff Central Jail located at 114470 Harllee Road, Palmetto, Florida, and furnish
and install a new standing seam metal roof system per manufacturer's
specifications. This Bid includes an option (depending on funding) for elastomeric
coating or a thermoplastic roof system for the flat membrane roofs as specified
herein, including repair of defective roof areas.

The Bidder is responsible for verifying all measurements. The apparent silence of
the Specifications as to any detail, or the apparent omission from them of a detailed
description concerning any work to be done and materials to be furnished, shall be
regarded as meaning that only the best general practice is to prevail and that only
material and workmanship of the best quality is to be used and interpretation of
these Specifications shall be made upon that basis.

a. Metal Roof (Base Bid) — Roof, gutters and downspouts replacement of 46
separate pod roofs totaling approximately 43,000 square feet with a standing
seam metal roof. Specifications designed by Karins Engineering. Aerial
view delineating metal roof as blue-rooftop areas attached.

b. Membrane Roof / Elastomeric Roof Coating (Option 1) — Roof coating for an
approximate total of 164,000 square feet of flat roofs for the 46 separate
pods. Aerial view delineating membrane roof as white-rooftop areas
attached.

C. Membrane Roof / Thermoplastic System (Option 2) — Replacement of an
approximate total of 164,000 square feet of flat roofs for the 46 separate
pods with a single-ply thermoplastic fully adhered, fleece backed roofing
system. Aerial view delineating membrane roof as white-rooftop areas
attached. :

EQUAL ROOFING PRODUCTS

Manatee County will accept bids for equivalent coating and roofing systems and
products that are specified herein. The bidder shall submit their request with
evaluation criteria to the Manatee County’s Purchasing Division ten (10) days prior
to the bid opening. Manatee County shall be the sole decider on whether or not
the proposed substitute system is an approved equal. The decision shall be posted
in an addendum at a minimum of seven (7) days prior to the bid opening.

In order to determine the equivalency of the proposed systems or products, the
bidder shall submit the proposed manufacturer's literature, product data, in
comparison with the specified manufacturer’s literature for evaluation. Literature to
be submitted should include, but is not limited to:
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EQUAL ROOFING PRODUCTS (cont'd)

D.03

a. Technical Specifications for the proposed roofing system that will show all
characteristics of the roofing system including the installed solar reflectance
rating.

Technical specifications for the walk pads of the proposed roofing system.
Technical specifications for all accessories of the proposed roofing system.
Warranty

I

Roof coating product data sheets, technical data verifying physical properties
of materials and application instructions.

SUBCONTRACTORS, SUPPLIERS AND OTHERS

D.04

The identity of subcontractors, suppliers, and other persons (including those who
are to furnish the principal items of material and equipment) may be requested by
the Owner for each bid item from any of the Bidders; and the Bidder shall respond
within five days after the date of such request. Such list shall be accompanied by
an experience statement with pertinent information regarding similar projects and
other evidence of qualification for each such subcontractor, supplier, persons or
organization if requested by Owner. If Owner, after due investigation has
reasonable objection to any proposed subcontractor, supplier, other person or
organization, Owner may request the apparent successful Bidder to submit an
acceptable substitute without an increase in Contract Price or Contract Time.

PROJECT SUPERVISION

D.05

The contractor shall have a competent project supervisor available at all times while
work is being performed who is able to read, write, and speak the English language.
This person shall also be able to effectively communicate/translate to the workmen,
the County’s needs and expectations and respond/resolve all related issues.

Representatives of contractors, subcontractors and suppliers attending meetings
shall be qualified and authorized to act on behalf of the entity each represents. All
responsible individuals shall be available by telephone at all times.

PERMITS AND FEES

D.06

The contractor shall apply for and is responsible for all permits and any fees
associated with this project and for the disposal of debris resulting from this project.

MATERIALS AND WORKMANSHIP

All materials and apparatus required for the Work, except as specifically specified
otherwise, shall be new, of first class quality, and shall be furnished, delivered,
connected and finished in every detail. Use skilled workman trained and
experienced in the necessary trades and who are completely familiar with the
specified requirements and the methods needed for proper performance of the
Work of this section.

Comply with the most current codes and regulations of all jurisdictional local, state
and federal governmental agencies having jurisdiction.
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EXAMINATION OF CONTRACT DOCUMENTS AND SITE

D.08

It is the responsibility of each Bidder before submitting a Bid, to (a) examine the Bid
Documents thoroughly; (b) visit the site to become familiar with local conditions that
may affect cost, progress, performance, or furnishing of the Work; (c) consider
federal, state, and local codes, laws, and regulations that may affect costs,
progress, performance, or furnishing of the Work; (d) study and carefully correlate
Bidder's observations with the Bid Documents; and (e) notify Owner of all conflicts,
errors, or discrepancies in the Bid Document. Each Bidder may, at Bidder's own
expense, make or obtain any additional examinations, investigations, explorations,
tests and studies, and obtain any additional information and data which pertain to
the physical conditions at or contiguous to the site or otherwise which may affect
cost, progress, performance or furnishing of the Work and which Bidder deems
necessary to determine his Bid for performing and furnishing the Work in
accordance with the time, price and other terms and conditions. Bidder shall fill all
holes, clean up and restore the site to its former condition upon completion of such
explorations.

REGULATIONS AND MATERIAL DISPOSAL

D.09

It shall be the responsibility of the contractor to assure compliance with any OSHA,
EPA, federal, state, and/or local rules, regulations or other requirements as each
may apply. The contractor shall apply for, acquire, post, and achieve inspections
compliance for all applicable permits required by federal, state, or local rules,
regulations or laws. Any conflict between the design criteria and codes shall be
brought to the attention of the County and resolved before the work is continued.

PROJECT CLOSE-OUT

The roof surface shall be cleaned of all construction materials, traffic grime,
accumulated dirt, excess sealants, and other debris. The membrane surface shall
be cleaned as recommended by the membrane manufacturer.

Correct any damages to property that may have occurred as a result of installation
and/or delivery. Repair and patch all surfaces cut for installation.

Submit to the Owner a list of incomplete items. Within a reasonable period of time
after receipt of the list, the County will inspect the Work to determine status of
completion. The Contractor shall remedy any deficiencies promptly should the
County determine any work is incomplete or defective.

When the County determines the Work is acceptable in accordance with this
Invitation For Bid, the Contractor shall provide the close out submittals, including but
not necessarily limited to the following:

1 set - Certificate of warranties

1 set - Manufacturer's product literature
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BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the County
supplied forms. All blank spaces must be filled in as noted with amounts extended
and totaled and no changes shall be made in the wording of the forms or in the
items mentioned therein. In the event a change is made in your submittal, the
Bidder shall write their initials by the change. Any bid may be rejected which
contains any omissions, alterations, irregularities of any kind, or which shall in any
manner fail to conform to bid requirements.

A bid made by an individual, either in his/her own or proper person or under a trade
or firm name, shall be executed under the individual's signature. If made by a
partnership, the bid shall be executed by two or more of the general partners. |If
made by a corporation, the bid shall be executed by its President or other legally
authorized corporate officer or agent.

DISCRETIONARY WORK

D.12

This Bid ltem entails minor increases (that may be directed in writing by staff) to
existing bid item quantities or minor modification items not bid which were
unforeseen and necessary during the construction to provide a safe, complete
project in accordance with Bid Documents. (This will not affect the requirement for
change orders involving major modifications to the project.) Payment for all Work
under this item shall be made only at the Owner's discretion in order to satisfactorily
complete the project. In general, this item is for unanticipated conflicts and/or
design changes required during construction which are necessary to complete the
project without changing the initial scope of the Work and without costly delays.

WORKMEN IDENTIFICATION

The awarded contractor will have to provide the County with the names and picture
identification of all workmen who will require access to the jobsite. Any changes to
this listing shall be immediately reported to the County. This listing will be provided
to the Sheriff Office for security control. Deliveries will be arranged in advance with
the approval of the Sherriff Office.

The Sheriff Office reserves the right to disallow workmen from entry to the site if
deemed to be necessary for safety and protection.

00100-4



IFB #10-0018DC

SECTION 00300
BID FORM

The following bid provides for complete execution of the Work as defined by this Bid Document.

The Bidder has familiarized himself with the existing conditions of the project area affecting the cost of
the Work and the Bid Document, including the specifications and drawings, hereby proposes to furnish all
supervision, technical personnel, labor, materials, machinery, tools, services, appurtenances, equipment,
all required fees and permits, utility and transportation services required to complete the Work for this
project. '

The Bidder, by affixing his signature hereto, declares the following:

e Bidder has attended the Mandatory Information Conference and has thoroughly examined the
site of the Work.

o The only persons, company or parties interested in this contract to be entered into as principals
are named herein, without connection to any other person, company or party submitting a Bid
for this project.

e This Bid is submitted in good faith without collusion or fraud.

e Bidder is familiar with the Federal, State and Local laws, ordinances or regulat'ions governing
the project.

e If this Bid is accepted in part or in total, Bidder will furnish the Work (as awarded) in full and in
complete accordance with shown, noted, referenced, described, and reasonable intended
requirements of the Bid Document and all Attachments and Addenda thereto for the prices bid.

NOTES:

e Bid Price shall include all items such as fasteners, sealants, isolation materials, installation,
finishes, and any other incidental and appurtenances as may be necessary to complete the
Work. v

e Bid Price shall include the removal and replacement of existing materials.

e Mobilization shall include the project start-up and breakdown, staging setup, deposits on
equipment, etc.

e General Conditions shall include, but not be limited to, office overhead, supervision, staging
rental, portable sanitation, dumpsters, and any item not included elsewhere in the bid prices.

o Bid Price quantities are estimated and are given only as a basis of calculation upon which the
award of the contract is to be made. Payment shall be made only for satisfactorily completed
quantity of each item at the unit prices bid.
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SECTION 00050
CODE SUMMARY

PART 1 - GENERAL

1.01
A

1.02

Related Documents
Drawings, specifications and general provisions of the Contract Documents

Summary
This Section specifies the Design Loads and Building Codes applicable to this project.

It is intended that this Project Manual cover the removal and replacement of the standing seam roof,
gutters, downspouts, and related work.

For more information on work items, refer to the appropriate Section(s) of the Contract Documents.

Building Code
All work performed under this Project Manual shall meet the requirements of the Existing Florida
Building Code, 2007 Edition, including 2009 supplement.

SECTION 402 REPAIRS

402.1 Scope. Repairs include the replacement of corroded materials, components, members, and
elements, for the purpose of replacing such components in new and sound condition with respect to

existing loads or performance requirements.
402.2 Application. Repairs shall comply with the provisions of Chapter 5.

402.3 Related work. Work on non-damaged components that is necessary for the required repair of
damaged components shall be considered part of the repair and shall not be subject to the

provisions of Chapter 6, 7, 8, 9 or 10.

SECTION 501 GENERAL

501.1 Scope. Repairs as described in Section 402 shall comply with the requirements
of this chapter.

501.2 Permitted materials. Except as otherwise required or permitted by this code,
materials permitted by the applicable code for new construction shall be used. Like
materials shall be permitted, provided no hazard to life, health or property is created.

501.3 Conformance. The work shall not make the building less conforming than it
was before the repair was undertaken.

501.4 Flood hazard areas. In flood hazard areas, repairs that constitute substantial
improvement shall require that the building comply with Section 1612 of the Florida

Building Code, Building.
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SECTION 00050
CODE SUMMARY

C. SECTION 403 ALTERATION-LEVEL 1

403.1 Scope. Level 1 alterations include the removal and replacement or the covering of existing
materials, elements, equipment, or fixtures using new materials, elements, equipment, or fixtures
that serve the same purpose.

403.2 Application. Level 1 alterations shall comply with the provisions of Chapter 6.
SECTION 601 GENERAL

601.1 Scope. Level 1 alterations as described in Section 403 shall comply with the
requirements of this chapter.

601.2 Conformance. An existing building or portion thereof shall not be altered such that the
building becomes less safe or energy efficient than its existing condition. If in the alteration
the current level of safety or sanitation is to be reduced, the portion altered shall conform to
the requirements of the Florida Building Code, Building.

601.3 Flood hazard areas. See Section 501.4.

D. Wind loads on the structure have been calculated in accordance with ASCE 7 for the following:

1. Basic Wind Speed: 130 mph 3 second gust

2. Building Category: i

3. Exposure Category: B

4. Internal Pressure Coefficient, GCpi: 0.18

5. Wind Load Importance Factor: 1.15

6. Enclosure Classification: Enclosed

7. Components & Cladding Wind Pressures:

Roof Zone 1 +20.2 psf -32 psf

Zone 2 +20.2 psf -55.7 psf
Zone 3 +20.2 psf -82.4 psf

Wind Load Pressure of standing seam roof shall be Zone 3 pressures.

E. Gravity Loads
1. Live Load = 20 psf
2. Dead Load = Self weight

END OF SECTION 00050

Karins Engineering Group, Inc. Manatee County Sheriffs Office Central Jail Prisoner Pod Roofs
August 13, 2009 Page 2 of 2



SECTION 01010
SUMMARY OF WORK

PART 1 — GENERAL

1.01
A

1.02

1.03

Related Documents
Drawings, specifications and general provisions of the Contract Documents.

Summary

This Section specifies the Summary of Work to be done at the Manatee County Jail, 14470 Harlee
Road under the Contract Documents of which this Section is a part.

The existing structural system is comprised of flat and sloped metal roofs supported by masonry and
concrete walls on conventional concrete foundation. Work will be limited to the sloped roofs.

During the progress of the Work, the buildings will be occupied and every effort shall be made to
accommodate the residents and staff including the phasing of Work, the scheduling of Work, the
scheduling of any access to the facility's grounds as well as maintaining access to facility.

Lack of inclusion of work items in the Summary of Work does not alleviate CONTRACTOR from its
responsibility to complete items of the Work that are identified elsewhere in the Contract Documents;
or are required to complete identified items of the Work or may be reasonably inferred as included in

other identified items.
For more information on work items, refer to the appropriate Section(s) of the Contract Documents.

Temporary Facilities
CONTRACTOR will provide temporary sanitary facilities. Facilities must be maintained in a clean
and orderly condition. Facility location will be provided by Manatee County.

Manatee County will provide water and power. CONTRACTOR will be responsible for distribution of
power and water from Manatee County supplied sources.

CONTRACTOR will take any necessary steps to protect the existing structure not being replaced or
repaired, the surrounding areas, and other items not identified for work from damage due to the
work. Protection measures shall be acceptable to Manatee County Property Managers.

CONTRACTOR shall phase, schedule and coordinate all Work so as to minimize the impact on the
staff of noise and access. :

CONTRACTOR shall provide temporary facilities for on-site storage of gutters, standing seam metal
roof, debris, etc. Facility locations will be provided by Manatee County.

PART 2 - PRODUCTS

2.01 Project Products and Materials

A Products and Materials to be utilized in the Work shall be as specified elsewhere in the Contract
Documents of which this is a part.

B. To the extent reasonably practicable, products and materials to be incorporated in the project shall
be manufactured by a single source.

Karins Engineering Group, Inc. Manatee County Sheriffs Office Central Jail Prisoner Pod Roofs
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SECTION 01010
SUMMARY OF WORK

PART 3 — EXECUTION
3.01  Work Description

A General: The quantities have been determined for the gutter, structural steel deck, and the standing
seam metal roof. The structural steel roof deck quantities are based on a 3 foot panel replacement
along the eave edge. It shall be the contractor's responsibility to verify the quantities to complete the
Work as per the specifications. The project will be based on the following bid instructions:

B. Fixed Price Work shall include the following items.

1.

8.

Manatee County will be responsible for removing all existing debris and equipment from
areas immediately adjacent to sloped roofs before the CONTRACTOR is scheduled to start

work. The CONTRACTOR is responsible for temporarily covering Work areas during
weathering and while Work is not being performed if Work is not complete.

The CONTRACTOR shall remove all existing sloped metal seam roof, gutters/downspouts
and components at the sloped roofs. The CONTRACTOR shall protect the structural steel
roof deck from damage while proceeding with the Work. All damage caused by
CONTRACTOR is the responsibility of the CONTRACTOR to repair. The CONTRACTOR
shall notify Manatee County of any damage to the structural steel deck during demolition
immediately.

The CONTRACTOR shall remove structural steel roof deck along eave line but no more than
4 feet from eave unless approved by the ENGINEER. If the structural steel roof deck does

not show signs of corrosion or deterioration, the structural steel deck shall be left intact.
Structural steel roof deck that is not removed shall be credited back to Manatee County.

The CONTRACTOR shall document the condition of the structural steel roof deck prior to the
commencement of the work and shall provide a report of their findings to Manatee County.

CONTRACTOR shall install new structural steel roof deck to replace all removed steel roof
deck. Install replacement structural steel roof deck in accordance with Section 05310 and
supplemental drawings.

Install standing seam metal roof in accordance with Section 07610 and supplemental
drawings.

Install galvanized metal gutters and downspouts in accordance with Section 07460 and
supplemental drawings.

Install sealants as required per manufacturer's specifications.

C. Additional work to be performed at all buildings as directed by ENGINEER and Manatee County.
Additional work shall be performed under the cost of discretionary work. This work shall include but
not limited to replacement of additional steel deck, replacement of corroded fasteners, use of
corrosion prohibitor, additional repair to surrounding finishes.

1.

Repair of additional structural steel deck, light gage members, and connections damaged by
corrosion as per the direction of the ENGINEER. CONTRACTOR shall provide ENGINEER,
size of member or component, location, and steel section loss percentage.

END OF SECTION 01010
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SELECTIVE DEMOLITION
SECTION 02070

PART 1 - GENERAL

1.01  Related Documents

A. Drawings, specifications and general provisions of the Contract Documents

1.02 Summary

A. Provide labor, materials, equipment and supervision necessary to complete the following:

1. Removal and Disposal of existing structural steel roof deck panel adjacent to eave edge.
2. Removal and Disposal of all existing stand seam roofing material, including all flashing, ex-
isting gutters and downspouts.

1.03  Notification of Owner of Utility Lines and Equipment

A Notify Manatee County Property Management or local authority owning conduits, wires, pipes or
equipment that is affected by demolition.

B. Arrange for removal or relocation of affected items and pay fees or costs in conjundtion with reémoval
or relocation, except as otherwise noted.

C. If asbestos or other abatable substance is discovered during excavation, the Engineer shall be noti-
fied immediately prior to the continuance of the work as defined under this section. All activity involv-
ing asbestos containing materials including demolition shall be designed and preformed in compli-
ance with Chapter 445, Florida Statues.

1.04 Protections

A. Prior to starting demolition operations, provide necessary protections of existing spaces to remain.

B. The property will be continuously occupied in areas of the building immediately adjacent to areas of
selective demoalition.

1. Conduct demolition work in a manner that will minimize disruption of the properties normal
operation.

2. Provide protective measures as required to provide free and safe passage of property per-
sonnel to occupied portions of the facilities.

3. Provide minimum of 72 hours advance notice to Manatee County Property Management of
demoalition activities that will influence normal operations.

C. Manatee County assumes no responsibility for actual condition of items to be demolished. COl'ldl-
tions at time of commencement of contract will be maintained by Owner as practicable

D. Protect existing finish work that is to remain in place and becomes exposed during demolition opera-
tions.

1.05 Coordination

A. All demolition work shall be coordinated with related trades.

B. Demolition shall be accomplished in conjunction with the phasing requirements established in the
related section.

C. Temporary enclosure and roofing, in accordance with Section 05310, 07610, and supplement draw-
ings, shall be provided for all areas of the facility affected by the demolition work to maintain the
building in a watertight manner.
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SELECTIVE DEMOLITION
SECTION 02070

PART 2 — PRODUCTS (not applicable)

PART 3 - EXECUTION

3.01  Preparation

A Verify that abandoned utilities have been properly disconnected and capped.

B. Verify that required barricades and other protective measures are in place.

C. Provide necessary shoring, bracing, and other precautions required to properly support existing
structure during cutting and demolition operations.

D. Photograph existing conditions of structure, surfaces, equipment or surrounding areas which could
be misconstrued as damage resulting from selective demolition work; submit photographs and writ-
ten report of existing damage to Manatee County Property Manager prior to starting work. Repair to
existing facilities shall be provided by the Contractor at no cost to Manatee County unless such
documentation is provided.

3.02 Demolition Operations

A. Comply with precautions and procedures specified in Section 01010.

B. Cut and remove elements as designated in the project specification herein, or at the direction as de-
termined by the Engineer.

C. Execute demolition in a careful and orderly manner with least possible disturbance or damage to
adjoining surfaces and structures.

D. Exercise extreme caution in cutting and demalition of portions of existing structure. Do not cut or
remove structural members for any reason without advance notification and approval of Engineer.
Avoid excessive vibrations in demolition procedures that would be transmitted through existing struc-
ture and finish materials. )

F. Contractor shall maintain a dust free operation and remove debris from work areas either by chutes,
hoist crane, high lift truck or other approved method.

G. If hazardous materials are encountered during demolition operations, comply with applicable regula-
tions, laws, and ordinances concerning removal, handling and protection against exposure or envi-
ronmental pollution.

3.03 Disposal

A Materials, equipment and debris resulting from demolition operations shall become property of Con-
tractor. Remove demolition debris at least once each day in accordance with applicable City, State,
and Federal Laws.
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SELECTIVE DEMOLITION

SECTION 02070

B. Cover debris in truck with approved netting to prevent spillage while being transported.

C. Do not store or burn materials orf site. Remove combustible waste materials in 2 manner approved
by local Fire Department. Remove, handle and dispose of any hazardous waste and debris in ac-
cordance with applicable City, State, and Federal Laws.

D. Transport demolition debris to off-site disposal area and legally dispose of debris.

E. Use street routes specifically approved by County for hauling debris.

3.04 Cleaning and Repair

A Leave building broom clean and free of debris.

B. Repair demolition performed in excess of that required. Return structures and surfaces not desig-
nated for alteration to condition existing prior to commencement of selective demolition.

C. Keep areas clean during the repair operation. Remove and clean promptly,

D. Collect and maintain the site in a clean, safe, and orderly condition.

E. Remove debris daily from the site.

END OF SECTION 02070
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SECTION 05310
STEEL DECK

PART 1 - GENERAL

1.01  Related Documents
A Drawings, specifications and general provisions of the Contract Documents
1.02 Summary
A This Section pertains to the use of structural steel roof deck over metal C-joists.
1.03  Delivery, Storage And Handling
A Deliver all materials in their original packaging bearing manufacturer's name and identification of product.
B. Site Storage:. Steel deck shall be stored off the ground with one end elevated to provide drainage and
shall be protected from the elements with a waterproof covering, ventilated to avoid condensation.
1.04  Submittals
A Submittals shall bear a stamp indicating review and approval by CONTRACTOR.
B. Any deviations in the submittals from the requirements of the Project Manual shall be clearly identified in
writing by CONTRACTOR.
C. Approval by Manatee County is required before beginning work affected by submittals.
D. Submittals required by this Section include the following.
1. Manufacturer's current Data Sheets, Specifications, Material Safety Data Sheets and sample
warranty for products used under this section.
E. . Shop Drawings
1. Tolerances
a Panel Length: Plus or minus 1/2 inch.
b Thickness: Shall not be less than 95% of the design thickness.
c. Panel Cover Width: Minus 3/8 inch, plus 3/4 inch.
d Panel Camber and / or Sweep: 1/4 inch in 10 foot length.
. e Panels End Out of Square: 1/8 inch per foot of panel width.
2. Finish
a. Galvanized (Conforming to ASTM A653, G60 zinc coating) .
3. Design
a. The section properties of the steel deck unit computed in accordance with American lron
and Steel Institute and the assumed properties as stated below, Specification for the
Design of Cold-Formed Steel Structural Members, (AISI Specifications).
4. Submit manufacturer's certificate certifying product complies with specified requirements and
applicable local codes, which may include, but is not limited to the design requirements specified
in the Code Summary section 00050.
Karins Engineering Group, Inc. Manatee County Sheriffs Office Central Jail Prisoner Pod Roofs
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SECTION 05310
STEEL DECK

PART 2 - PRODUCTS

2.01
A.

2.02

Manufacturers

The following Manufacturers offer products that may be incorporated into the Work subject to the
submittal to the ENGINEER.

1. Vuleraft — A Division of Nucor Corporation
a. Provide steel decking components and accessories from a single source Manufacturer.
b. Type 1.5 B deck 22ga. (Verify deck matches existing)

2. Substitutions: Data sheets shall be submitted to Manatee County from both the specified
Manufacturer above and the substitute Manufacturer. Substituted materials shall only be used
after the approval of Manatee County. It shall be the judgment of Engineer to determine the
approved equivalent and Engineer reserves the right to accept or reject the Manufacturer.

Products

Steel Roof Deck: The steel roof deck units shall be manufactured from steel conforming to ASTM
designation A653 Structural Quality, G60

PART 3 - EXECUTION

3.01
A

3.02

C.

Examination

Inspect surfaces for:

1. Contamination -- algae, chalkiness, dirt, dust, corrosion, fungus, grease, laitance, mildew or other
foreign substances. )

2. Report deviations from the requirements of project specifications or other conditions that might
adversely affect the installation to the ENGINEER. Do not start work until deviations are
corrected.

Project/Site Conditions

1. The CONTRACTOR shall’inspect the job conditions. Commencement of work shall constitute
approval of existing conditions.

2. Follow manufacturer’'s recommendations regarding ambient weather conditions, temperature,
humidity and other additional installation information.

3. Provide protection of surrounding areas and adjacent surfaces from application of materials.

Installation

Prior to the commencement of the work, the CONTRACTOR shall verify the Scope of Work for the repair.
Should the repair of the steel deck include additional panels. The CONTRACTOR shall contact Manatee
County and receive approval prior to the commencement of the Work.

Stee! C-joist and steel C-joist connection with a section loss of 15 percent or greater shall be reported to
ENGINEER. ENGINEER shall determine necessity of replacing/supplementing reinforcing steel with
reduced cross sectional area resulting from corrosion. Areas with loss of less than 15 percent shall be
prepped and treated with a corrosion inhibitor. The CONTRACTOR shall contact Manatee County and
receive approval prior to the commencement of the Work.

Deck Placement: Place each deck unit of the supporting structural frame. Adjust to final position with
accurately aligned side laps and ends bearing on supporting members and attach immediately. End joints
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3.02

SECTION 05310
STEEL DECK

shall occur over the joist or end steel angle for proper anchorage. Staggering deck ends is not a
recommended practice.

Lapped or Butted Ends: Deck ends may be either butted or lapped over supports. Gaps are acceptable at
butted ends.

Ancharage: Roof deck units shall be anchored to supporting members including perimeter support steel
and/or bearing walls by either welding or mechanical fastening. This shall be done immediately after
alignment. Roof deck units shall be fastened per the existing fastening of perimeter structural steel roof
decks or as follows. More stringent spacing shall apply.

1. Deck units shall have a minimum of one side lap fastener and the perimeter edges (at perimeter
support steel) fastened at mid-span or 12 inch intervals—whichever is smaller. In no case should
fasteners to the supports be spaced greater than 36/5 fastener spacing. Side lap fasteners can
be screws or other methods approved by the designer. Welding side laps on thickness less than
0.28 inches may cause large burn holes, and is not recommended.

The deck contractor should not leave unattached deck at the end of the day as the wind may displace the
sheets and cause injury to persons or property.

Welding: All welding of deck shall be in strict accordance with ANSI/AWS D1.3, Structural Welding
Code—Sheet Steel. Each welder must demonstrate an ability to produce satisfactory welds using a
procedure such as shown in the SDI Manual of Construction with Steel Deck, or as described in
ANSI/AWS D1.3. Welding washers shall be used on all deck units with metal thickness less than 0.028
inches. Welding washers shall be a minimum thickness of 0.0598 inches and have a nominal 3/8 inch
diameter hole. Where welding washers are not used, a minimum visible 5/8 inch diameter arc puddle
weld shall be used. Weld metal shall penetrate all layers of deck material at end laps and shall have good
fusion to the supporting members. When used, fillet welds shall be at least 1 inch long.

The welder may be qualified under ANSI/AWS D1.1 Structural Welding Code—Steel, or under the
provisions of other codes governing the welding of specific products, but may not be qualified for welding
sheet steel. In general, stronger welds are obtained on 0.028 inches or thicker deck without weld
washers. Welds on decks less than 0.028 inches are stronger with washers. The layout, design,
numbering or sizing of shear connectors is the responsibility of the deck manufacturer. If studs are being
applies through the deck onto structural steel, the stud welds can be used to replace the puddle welds.

Mechanical Fasteners: Mechanical fasteners (powder actuated, screws, pneumatically driven fasteners,
etc.) are recagnized as viable anchoring methods, provided the type and spacing of the fasteners satisfy
the design criteria. Documentation in the form of test data, design calculations, or design charts should be
submitted by the fastener manufacturer as the basis for obtaining approval. The deck manufacturer may
recommend additional fasteners to stabilize the given profile against sideslip of any unfastened ribs.

The allowable load value per fastener used to determine the maximum fastener spacing is based on a
minimum structural support thickness of not less than 1/8 inch and on the fastener providing a 5/16
diameter minimum bearing surface. '

Construction Practice

All deck sheets shall have adequate bearing and fastening to all supports so as not to lose support during
construction.

Prior to standing seam roof placement, the steel deck shall be free of soil, debris, standing water, loose
mill scale and all other foreign matter.

END OF SECTION 05310
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SECTION 07460
GUTTERS AND DOWNSPOUTS

PART 1 - GENERAL

1.01
A

1.02

1.03

1.04

Related Documents

Drawings, specifications and general provisions of the Contract Documents

Summary

The Contractor shall furnish all labor, materials, tools and equipment to perform installation of
seamless galvanized steel gutter systems and galvanized steel downspouts as shown on
supplemental drawings and as specified herein. All gutters and downspouts shall be in accordance
with the latest edition of the Florida Building Code with applicable supplements. The areas of work
will include the following:

1. Contractor shall remove and replace all existing gutters and downspouts on the exterior of
the building at sloped roofs

2. Match the new gutter and downspout system with the system being removed and the
existing system on areas not being removed.

Submittals

Submittals shall bear a stamp indicating review and approval by Contractor.

Any deviations in the submittals from the requirements of the Project Manual shall be clearly
identified in writing by Contractor.

Approval by Manatee County is required before beginning work affected by submittals.
Submittals required by this Section include the following.

1. Manufacturer's current Data Sheets, Specifications, Material Safety Data Sheets and sample
warranty for products used under this section.

Intent to Warrant: Provide an Original signed copy of the Manufacturer's Intent to Warrant and a
copy of the Manufacturers Warranty that will be issued at the balance of the Work, prior to the
commencement of the Work. Included in the Intent to Warrant shall be a statement that the
Manufacturer or Manufacturer's Representative has read and understands the Project Specifications.
The Manufacturer shall provide any discrepancies or additions in the specifications to the Manatee
County in writing prior to the commencement of the Work. Failure of the Manufacturer to do so shall
constitute full acceptance of the Work and shall in no way constitute a breach of the warranty to be
provided.

Quality Assurance

Manufacturer Qualifications: minimum five-years (5) documented experience in the manufacturing of
galvanized steel gutter systems and downspouts as required for this project.

Installer Qualifications: Installer(s); Company(s) specializing in performing work of this section with a
minimum five-year (5) experience history of satisfactory completion and performance of similar work
on similar projects. The installer's workers shall be properly trained and skilled in the installation and
handling of galvanized steel as required for this project. Install the seamless galvanized steel gutter
system and downspouts as per the Manufacturer's specifications and the latest edition of the Florida
Building Code with applicable supplements.
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1.05

1.06

SECTION 07460
GUTTERS AND DOWNSPOUTS

Mdck-Ug: Provide a 15 LF mock-up of the seamless galvanized steel gutter system with a minimum
of one galvanized steel downspout or to match the existing conditions for evaluation of installation
techniques and workmanship.

1. Location of mock-up shall be designated by Manatee County.

2. Do not proceed with remaining work until workmanship and color is approved by Manatee
County. ’

3. Reinstall mock-up area as required to produce acceptable work.

Delivery, Storage and Handling

Store and handle galvanized steel gutter systems, downspouts, and applicable components and
accessories in accordance with the manufacturer's instructions.

Protect the products from damage due to the elements, construction traffic, or other hazards, from
the time of arrival through the completion of the project.

Warranty

Provide minimum five-year (5), non-prorated labor and materials warranty, issued by CONTRACTOR
and product manufacturer. CONTRACTOR's warranty shall include both materials and labor.

PART 2 - PRODUCTS

2.01  Acceptable Manufacturers:
A. Subject to compliance with requirements, provide products from the following manufacturer:

1. Metal Roofing Contractors, Inc.,

2. Englert Inc.

3. Semco

4. Fabral Building Products Division

5. Sentrigard )

For manufacturers not listed, submit as substitution.

2.02 Materials
A. Seamless Galvanized Steel Gutter and Galvanized Steel Downspout System:

1. Provide seamless galvanized steel gutters and galvanized steel downspouts at all existing
gutter and downspout locations at sloped roofs. The system shall be able to hold a minimum
of 50 Ibs. per lineal foot. Configuration and size shall match existing.

B. Shop Finish, Rain Drainage:

1. Galvanized Coat of G-90 _

2. Gutters and Downspouts shall match configuration, size, and direction of water flow of
existing unless specified otherwise by Manatee County.
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SECTION 07460
GUTTERS AND DOWNSPOUTS
PART 3 - EXECUTION
3.01 Examination

A Inspect all areas involved in work to establish extent of work, access and need for protection of
surrounding construction.

B. Verify site conditions are acceptable and ready to receive work.
C. Commencement of installation will constitute acceptance of existing conditions by Contractor.

3.02 Installation

A Installation shall be in accordance with manufacturer's recommendations and approved Shop
Drawings.
B. All fasteners heads shall be hot-dipped galvanized or stainless steel. Fasteners shall be coated to
match the gutters and downspouts.
C. All fasteners anchored into concrete substrate shall be embedded in one-part urethane sealant.
D. Installation shall be straight, plumb and level, accurately fitted and free from distortion or defects.
E. Protect finishes against damages for the duration of the project.
3.03 Cleaning |
A Remove labels and visible markings.
3.04 Protection
A. Protection of the finished installation shall be the sole responsibility of the Contractor.
END OF SECTION 07570
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SECTION 07610
SHEET METAL ROOFING

PART 1 - GENERAL
1.01 Related Documents

A Drawings, specifications and general provisions of the Contract Documents

1.02 Summary

A. This Section specifies materials and procedures for the installation of metal roofing. The scope of
work includes, but shall not be limited to: preformed metal roof panels, flashing required to
weatherproof the system (ridge, hip, valley, cleat, eave, rake wall, rake edge, apron, inside
corner, outside corner, gutter, downspout, drip sill, end wall, and other miscellaneous flashing),
related accessories necessary for attachment of the roofing system, all butyl tape and sealant
used in conjunction with the roofing system, and necessary attachment hardware as required to
meet the performance standards and complete the roofing enclosure as indicated by Contract
Documents.

B. The procedures specified in this Section shall constitute minimum requirements. Where
manufacturer's required procedures are more stringent than thosé contained within this Section,
the manufacturer's procedures shall govern.

1.03 References

A. SMACNA (Sheet Metal and Air Condition Contractors National Association, Inc.) Architectural
Sheet Metal Manual, current addition.

B. NRCA (The National Roofing Contractors Association) Roofing and Waterproofing Manual
(including Construction Details), and Handbook of Accepted Roofing Knowledge, current
additions.

Manufacturer's Construction Details Handbook, current addition. '

Florida Building Code, current edition.

ASTM B 117 - Standard Test Method for Operating Salt Spray (Fog) Apparatus.
ASTM D 523 - Standard Test Method for Specular Gloss.

G m m o O

"ASTM D 822 - Standard Test Method for Filtered Open-Flame Carbon-Arc Exposures of Paint
and Related Coatings.

H.  ASTM D 968 - Standard Test Method for Abrasion Resistance of Organic Coatings by Falling
Abrasive.

I ASTM D 1308 - Standard Test Method for Effect of Household Chemicals on Clear and
Pigmented Organic Finishes.

J. ASTM D 2247 - Standard Practice for Testing Water Resistance of Coatings in 100%. Relative
Humidity.

K. ASTM E 84 - Standard Test Method for Surface Burning Characteristics of Building Materials.

ASTM E 283 - Standard Test Method for Determining the Rate of Air Leakage Through Exterior
Windows, Curtain Walls, and Doors Under Specified Pressure Differences Across the Specimen.
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SECTION 07610
SHEET METAL ROOFING

M. ASTM E 331 - Standard Test Method for Water Penetration of Exterior Windows, Curtain Walls,
and Doors by Uniform Static Air Pressure Difference.

N.  ASTM E 1592 - Standard Test Method for Structural Performance of Sheet Metal Roof and Siding
Systems by Uniform Static Air Pressure Difference.

O. ASTM G90 - Standard Practice for Performing Accelerated Outdoor Weathering of Non- Metallic
Materials Using Concentrated Natural Sunlight.

1.04 System Description

A Design Requirements:
1. Continuous, one-piece, preformed, pre-finished single length roof panels, 12" wide.
2. Panel material shall be 24 gage galvalume, per ASTM specification A 792, and painted as
specified herein,
3. Panels, clips, and other components required for specific project conditions.
4. Manufacturer is responsible for providing evidence accebtable to ENGINEER that

manufacturer's specified roof system is capable of meeting thermal, wind uplift, and
performance requirements specified.

5. Provide NOA “Notice of Acceptance” from Miami Dade County Building Code Compliance
Office or a Florida Building Code product approval.

B. Thermal Movement:

1. Complete metal roofing and flashing system shall be capable of withstanding
expansion and contraction of components caused by changes in temperature
without buckling, producing excess stress on structure, anchors or fasteners, or
reducing performance ability. )

2. Interface between panel and expansion clip shall provide for applicable thermal
movement in each direction along longitudinal direction.

C. Performance Requirements:

1. Underwriter's Laboratories, Inc. (UL) Wind Uplift Resistance Classification for Roof
) Assembly shall be Class 90, as installed, pursuant to Construction Number
(selected from available assemblies in technical section of architectural binder)
431, 431A, 432, 433, 498, 498A, or 498B as defined by UL 580. Certified
statements from manufacturer without proper UL classification will not be
acceptable.

2. Complete metal roof system shall have maximum static pressure air infiltration of
0.046 cfm / square foot with 1.57 psf air pressure differential when tested in
accordance with ASTM E283 or 0.014 cfm / square foot with 1.57 psf air pressure
differential when tested in accordance with ASTM E1680.

3. Complete metal roof system shall have no uncontrolled water penetration
(dynamic water pressure), other than condensation, when exposed to dynamic
rain at 6.24 psf differential static pressure when tested for not less than fifteen (15)
minutes in duration in accordance with ASTM E331 or ASTM E1646.
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1.05

1.06

B.

Karins Engineering Group, Inc.
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SECTION 07610
SHEET METAL ROOFING

4, Entire roofing system (metal panels, flashing, expansion joints, and penetrations),
are to be detailed to provide watertight roof under peak weather conditions.

Project Conditions

Follow manufacturer's recommendations regarding ambient weather conditions and other
additional installation information.

Provide adequate ventilation, lighting, other safety equipment as required by current OSHA
standards.

Maintain disposal area, preventing run-off into water supply, waterways or adjacent properties.
Remove waste materials from site and dispose of according to applicable laws and regulations.

Quality Assurance
A. Qualification of the product manufacturer:

1. Manufacturer shall be a company specializing in Architectural Sheet Metal
Products with at least ten (10) years experience. Being listed as a prequalified
manufacturer does not release manufacturer from providing complete, current and
acceptable test data for each performance, thermal, and wind load requirement

specified for specific profile proposed.

2. Manufacturer shall operate a permanent, full-time, manufacturing facility where
the metal roof panels are produced on fixed based roll forming machines that are
included in the Underwriter's Laboratory field inspection services. These facilities
must be currently under inspection at least four times per year by Underwriter's
Laboratory personnel to verify compliance that the products fabricated are in
accordance with the specifications of the products which were originally tested.

B. Qualification of installers:

1. Competent and skilled sheet metal applicators familiar with manufacturer's
products, standard details and recommendations. Applicator shall have at least
two (2) years experience applying these types of materials with successful
completion of projects with similar scope.

2. Installers shall be thoroughly trained and experienced in the necessary crafts and
who are completely familiar with and comply to the recommendations and details
of the manufacturer and the “Architectural Sheet Metal Manual” published by

SMACNA.

3. installers shall follow the manufacturers' installation details without exception
unless written authorization from the manufacturer and architect are provided on
an installation detail revision. Detail revision authorization must be made in
advance of product installation.

Install a panel measuring approximately 100 square feet on a location to be determined and as
directed by Manatee County to establish a project standard finish. Project Standard must be
observed by Manatee County before proceeding with the remainder of the application. The
Project Standard will be the basis for acceptance of the finish of the remainder of the application.

Before fabrication the Contractor shall take field measurements of the structures and substrates
indicated and specified to ensure that panel lengths and brake-formed flashings are dimensioned
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SECTION 07610
SHEET METAL ROOFING

accurately to facilitate easy installation. Fabrication shall not begin until all field conditions have
been verified. Allow for sufficient trimming of panel units at eaves, valleys and gables prior to
fabrication.

C. Single-Source Responsibility:
1. Obtain metal roofing panels, frim and accessories from a single manufacturer.
2. Obtain materials for caulking and sealing from a single manufacturer.

1.07 Delivery, Storage and Handling
A. Deliver roof system components to project site in manufacturer's unopened original containers.

B. Protect roof system components during shipment, storage, handling and erection from
mechanical abuse, stains, discoloration and corrosion.

C. Provide strippable plastic film on all painted surfaces between contact areas to prevent abrasion
during shipping, storage and handling.

D. Store materials off the ground, providing for drainage, under protective cover which allows for air
circulation and protection from foreign material contamination, mechanical damage, cement, lime,
or other corrosive materials.

E. Handle materials to prevent damage to surfaces, edges and ends of roofing components.
Damaged material shall be rejected and removed from site.

F. Examine materials upon delivery to jobsite. Reject and remove physically damaged, stained or
marred material from project site.

G.  Metal roof components with strippable film must not be stored with exposure to direct sunlight.
H.  Stack material to prevent damage and allow for adequate ventilation and drainage.
1.08  Submittals

A. Submittals by CONTRACTOR to Manatee County shall be made in a timely manner so as to
cause no delay in the work.

B. Submittals shall bear a stamp indicating review and approval by the CONTRACTOR.

C.  Anydeviations in the submittals from the requirements of the Project Manual shall be clearly
identified in writing by the CONTRACTOR.

D.  Approval by Manatee County is required before beginning work affected by submittals.
E. Submittals required by this Section include the following:

1. Manufacturer's current Data Sheets, Specifications and Material Safety Data Sheets for
products used in this Section.

2. Product Literature including:

a) Manufacturer's descriptive literature
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SECTION 07610
SHEET METAL ROOFING

b) Manufacturer's standard color chart

Shop drawings are to be a small-scale layout of the roof plan and elevation indicating the
extent of the work to be performed. Include sections of roof, fascia, walls, siding and
soffits, for each condition, detailing flashing and trim for different conditions, such as
eaves, outsidefinside corners, ridges, valleys, gutters, end wall terminations, closures,
etc., showing a full and complete installation. Show attachment of panels and clips,
spacing, type and number of fasteners, as recommended by the Manufacturer.

Submit a 2-foot long sample panel indicating the metal, gauge, color, texture and finish
proposed for this project.

Submit Manufacturer's warranty covering the substrate (metal) against rupture,
perforation and structural failure due to atmospheric corrosion for twenty (20) years.

Submit Manufacturer's thirty (30) year warranty on paint finish against cracking, peeling,
blistering, chalk, and color change.

Submit test reports complying with finish specifications per paragraphs 2.05 A through
2051 ‘ .

Submit drawings sealed by a Florida Registered Engineer indicating that the proposed
roofing installation meets the requirements of the Florida Building Code for Exposure “C”
and 130 MPH three-second gust velocity for a mean roof height of 30 feet.

1.09 Warranty

The Manufacturer shall provide a twenty (30) year finish warranty against peeling,

A.

blistering, chalking and color change or fading stating the architectural fluorocarbon

coating will:

1. Not crack, chip, peel or exhibit any other mechanical failure of paint to adhere to
the substrate.

2. Not exhibit fading or color change in excess of five (6) hunter delta E units as
determined by ASTM D2244.

3. Not chalk in excess of a numerical rating of eight (8) as determined by ASTM
D4214

B. Manufacturer shall warrant the metal roof agéinst rupture or perforation or from structurally
failing due to normal atmospheric conditions for a period of twenty (20) years. Furnish
manufacturers Standard Watertightness Warranty for a period of twenty (20) years after
the date of substantial completion. Entire source of material and labor shall be the sole
responsibility of one subcontractor.

1. Warranty shall be limited to the value of the installed metal roof assembly.

2. Warranty shall be signed by the manufacturer of the metal roof system and his
authorized installer, agreeing at their option to replace or repair defective
materials and workmanship as required to maintain the metal roof system in
watertight condition.

3. Warranty shall not exclude any conditions such as flashing, valleys, interior
gutters, penetrations, etc. that are an integral part of the roof system.

Karins Engineering Group, Inc. Manatee County Sheriff Office Central Jail Prisoner Pod Roofs
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SECTION 07610

SHEET METAL ROOFING
4, ‘The manufacturer of the metal roof system shall review installation details and
perform on site inspections as required to certify proper watertight roofing material
installation: :
A Installer shall provide a non-prorated written warranty for five (5) years from the date of final

completion and acceptance, guaranteeing materials and workmanship for water tightness,
weather tightness and against all leaks. During the five year warranty period, the Installer shall
assure weather tightness and water tightness of the roof without any cost to the building Owners.

PART 2 - PRODUCTS

2.01  Acceptable Manufacturers

A. Specific product, material or manufacturer listed under each item below is “"acceptable” only if
manufacturer can show evidence that a particular product is in compliance with the requirements

of the Contract Documents.
1. Metal Roofing Panels and Accessories
a) Metal Roofing Contractors, Inc.
b) Englertinc.
c) Semco
d) Butler Manufacturing
e) Fabral Building Products Division
f) Sentrigard
g) OrApproved Equal

2. Leak Barrier Underlayment

Self-adhering, self sealing, bituminous leak barrier surfaced with a smooth polyethylene
film. Each Roll contains approx. 200 sf (18.5 sqm), 85 Ibs (38.6 kg), 36 inches by 66.7
feet (914 mm by 20.33 m). 60 mils (1.5 mm) thick.

a) "lce & Watershield” Membrane by W.R. Grace Company

b) “StormGuard” by GAFMC.

c) OrEqual
B. For manufacturers not listed, submit as substitution according to the General Conditions of the
Contract
C.  Manufacturers shall have an NOA or Florida Product Approval for non-structural roof system over
steel deck.
Karins Engineering Group, Inc. Manatee County Sheriff Office Central Jail Prisoner Pod Roofs
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2.02

2.03

2.04

SECTION 07610
SHEET METAL ROOFING

Metal Roofing Panels and Accessories

Panel system shall be a double-locked standing seam, fully crimped system, with pencil ribs, with
sealant applied at the panel interlock. The panels shall have a baked on finish as specified in
paragraph 2.04 hereunder, in Manufacturer’s standard colors.

Substrate: Existing structural steel deck — repairs may be necessary at deficient locations.

Performance:

1. Panel shall meet the requirements of Underwriter's Laboratories, Inc. for Class 80 wind
uplift resistance.

2. Air Infiltration: no greater than 0.014 CFM/SF at a test pressure of 1.57 PSF and 0.009
CFMI/SF at a test pressure of 6.24 PSF per ASTM E-283.

3. Water Resistance: When tested for § gallon per minute spray for 15 minutes duration at
each test pressure of 1.57 PSF, 6.24 PSF, 12.5 PSF and 15.a PSF, there shall be no
evidence of water penetration, per ASTM E-331.

-4. Panel shall display a flame spread classification of Class 1, when tested in accordance
with ASTM E-84.

5. Panel shall be tested and conform to the requirements of the modified ASTM E-330 static
pressure differential test.

6. Panel shall be tested and conform to the requirements of the Florida Building Code,
current addition.

7. Panel shall be tested and conform to requirements of the ASTM E-1592 up-lift test or
UL580 or TAS125.

8. All endwall trim and roof transition flashing shall allow the roof panel to move relative to
the wall panel and/or the parapet as the roof expands and contracts with temperature

change.

Fabrication

Panel Construction: Panels shall be uniformly dimensioned, roll-formed to exact lengths to avoid
trimming. The panel system shall be anchored as recommended by the-Manufacturer. All
Fasteners shall be concealed. Panels shall be continuous from ridge to eaves with no end laps.
There shall be no face penetration of panels, except as approved by ENGINEER for securing
panels to facilitate directional expansion and contraction.

Flashing and Trim: All exposed standard or special flashings and trim and such other break-
formed materials in the same gauge, color and finish to match the roofing panels shall be
furnished with protective strippable film to be removed upon installation.

Accessories such as clips, closures, fasteners, etc. shall be as recommended by the
Manufacturer.

Finish — (Thirty Year Warranty)

Karins Engineering Group, Inc. Manatee County Sheriff Office Central Jail Prisoner Pod Roofs
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SECTION 07610
SHEET METAL ROOFING

Color coating shall match existing and shall consist of a 0.8 to 0.9 mil full-strength 70% Kynar 500
fluorocarbon (Polyvinylidene Fluoride PVF2) coating over a 0.2 to .03 mil urethane primer on the
finished side, with a wash coat on the reverse. Face Film Thickness shall be 1.0 mil +0.2 mil.

Top Side Film Thickness: Primer shall be 0.2 to 0.3 mil. Kynar 500 Top Coat shall be 0.8 to 0.9
mil. Reverse side finish shall be a wash coat. Total dry film thickness for the coating system
shall be 1.00 mil nominal. All measurements per NCCA Technical Bulletin i1-4 or ASTM D 1005.

Specular Gloss: As determined per ASTM D523 at a glossmeter angle of 60 degrees. 35%+5%
specular reflectance.

Humidity Resistance: No blistering, cracking, peeling, loss of gloss or softening of the finish after
3,000 hours of exposure at 100% relative humidity at 95°F, per Federal Test Method Standard
141, Method 6201 or ASTM D 2247.

Salt Spray Resistance: Samples diagonally scored and subjected to 5% neutral salt spray at 95°
F per ASTM B 117, then taped with Scotch #610 cellophane tape one hour after removal from
test cabinet . After 3,000 hours samples shall show no blistering and no loss of adhesion greater

than 1/8 inch from the score line.

Chemical Resistance: No effect after 24 hour exposure to a 10% solution of hydrochloric acid,
and after an 18 hour exposure to 20% sulfuric acid, per ASTM D 1308, including exposure to 10%
muriatic acid and nitric acid fumes.

Chalking Resistance: No chalking greater than #8 rating, per ASTM D 658 test procedure after a
3,000 hour weatherometer test.

Color Change: Finish coat color change shall not exceed 5 NBS units per ASTM D 822, ASTM G
23 and ASTM D 2244 (South Florida 10-years) test procedure after 3,000 hour weatherometer

test.

Abrasion Resistance: Shall pass at a rate of 60 liters per mil of falling sand per ASTM D 968,
Method A.

PART 3 — EXECUTION

3.01
A
3.02

Removal Of Existing Roofing

Remove all existing panels and membrane down to the existing structural steel roof deck.
lnspectioﬁ -

A. Verify substrate is uniform, even and symmetrical by running a string test. Verify soundness

of existing roof deck. Replace any deteriorated roof deck with like kind installed in accord
with the requirements of the Florida Building Code, current edition.

1. Identify areas of deteriorated roof deck for verification by ENGINEER prior to
replacement.

2. . Ensure existing sheathing is installed in accordance with the requirements of the
Florida Building Code and specifications.

B. Do not begin installation until all unsatisfactory conditions have been corrected.

Karins Engineering Group, Inc. Manatee County Sheriff Office Central Jail Prisoner Pod Roofs
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SECTION 07610
SHEET METAL ROOFING

C. Commencement of installation shall signify acceptance of the substrate and adjacent
conditions as being proper and acceptable for installation of the finished roofing system.

D. After beginning installation, submit approximately 100 square feet of product in place for
Manatee County's approval, before proceeding with substantial work. At each instance
where a new detail in flashing or other work is encountered, notify Manatee County after
detall is installed and obtain Engineer's approval prior to proceeding with additional adjacent

work.

3.03 Installation
A General Requirements:

1. Install metal roofing and flashing in accordance with approved shop drawings and
manufacturer's product data, within specified tolerances.

2. Isolate dissimilar metals, mésonry and concrete from metal roof system with
bituminous coating.

3. Anchorage shall allow for thermal expansion and contraction without stress or
elongation of panels, clips or anchors.

4. Coordinate flashing and sheet metal work to provide watertight conditions at roof
terminations. Fabricate and install in accordance with standards set forth in the
SMACNA Manual using continuous cleats at all exposed edges.

B. Install proper protection to finished substrate to prevent moisture infiltration to roofing
assembly prior to placement of panels. Cover complete roof area to receive metal roof panels
with a self adhered ice and water underlayment membrane applied in accord with the
manufacturer's published instructions.

C. Preformed Metal Panels:

1. Fasten anchor clips with fasteners as recommended by the manufacturer as
required to meet the performance criteria specified.

2. Install starter and edge trim before installing roof panels.

3. Remove strippable plastic film prior to installation of roof panels.

4, Erect metal rooﬁhg with lines, planes, rises and angles sharp and true, and pfane
surfaces free from objectionable warp, dents, buckle or other physical defects.

5. Do not allow traffic on completed roof.

6. Protect installed roof panels and trim from damage caused by adjacent

construction until completion of installation.

7. Remove and replace any panels or flashing components that are damaged
beyond successful repair.

D. The standing seam shall be equidistant and shall align at corners, hips, valleys, mullions and
columns in accordance with the architectural design parameters as shown on the drawings.

Karins Engineering Group, Inc. Manatee County Sheriff Office Central Jail Prisoner Pod Roofs
August 13, 2009 Page 9 of 11



SECTION 07610
SHEET METAL ROOFING

E. Installation shall be made in accordance with the Manufacturer's recommended procedure
and layout drawings. Manufacturer's CONSTRUCTION DETAILS Hangbook, SMACNA
Architectural Sheet Metal Manual, NRCA Roofing and Waterproofing Manual and Handbook
of Roofing Knowledge shall be used as guides and details wherever applicable.

F. No face penetrations or perforation shall be made in metal panels by fasteners without
ENGINEER'S specific approval. All panels shall be continuous from ridge to eaves with no
horizontal end laps.

G. Flashing:

1. Comply with SMACNA "Architectural Sheet Metal Manual" recommendations for
installation work where the manufacturer's approved shop drawings do not define
a specific detail.

2. Conceal fasteners and expansion provisions wherever possible.

3. Hem all exposed edges of sheet metal flashing that are exposed with at least 1/2"
fold under.

4, Insert metal flashing into reglets, anchor with wedges and seal all joints.

5. Set sheet metal items level, true to line and plumb.

6. Secure all metal flashing with screws as indicated on the approved shop
drawings.

7. Use cleats to keep flashing endlaps closed when face width exeeedé eight (8)
inches.

H. End lap all flashings and trim at least 3 inches. All gutters must be mitered and caulked with
a lining of Ice and Watershield applied at the laps to make it watertight. All butt joints must be
caulked. All valleys shall be treated with a layer of Ice and Watershield spread out at least 24
inches to each side from the center of the valley, on both sides, before applying valley
flashing. All gable wall to roof intersections shall be treated with a layer of Ice and
Watershield spread out at least 24 inches to each side from the center of the intersection,
before applying wall flashing. End lap Ice and Watershield at least 6 inches at joints.

I Exercise proper care during installation to avoid damaging or scratching of the panels. Do
not install panels that have been damaged or scratched. Avoid walking over the metal roof
after installation is completed.

J.  Manufacturer's Field Service:

1. Manufacturer's representative shall inspect all Watertight Warranted projects
during the installation of the metal roof system.
2. Inspections shall be scheduled as required by the manufacturer of the roofing
system.
3. Three mandatory visits are required:
a. Inspection of substrate and proper underlayment.
Karins Engineering Group, Inc. Manatee County Sheriff Office Central Jail Prisoner Pod Roofs
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3.04

SECTION 07610

SHEET METAL ROOFING
b. Inspection of proper panel and flashing installation.
‘ c. anal inspection upon completion of the metal roof’installation.'
4, Upon final inspection a report will be issued to the installer of any discrepancies

and requirements for additional work. If additional work required the manufacturer
will provide another final inspection to verify acceptance of completed work.

K. Tolerances:

1. Applicable erection tolerances: Maximum variation from true planes or lies shall
be 1/4" in 20'-0" or 3/8" in 40'-0".

Cleaning and Protection

K.

L.

Peel off any strippable film on flashings as they are installed.

Complete all items on punch list to the satisfaction of ENGINEER and OWNER.
Touch up all minor scratches and spots.

Remove all debris resulting from work under this Section from job site.

END OF SECTIOIN 07610
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IFB #10-0018DC

SECTION 00200
MINIMUM SPECIFICATIONS

GENERAL

These are application requirements which may vary depending on manufacturer. The
manufacturer’'s application instructions for the product used are the responsibility of the
installer and should be followed at all times.

Roof coating must be applied by a roofing contractor. Installer qualifications shall be as
stated in Bid Article B.02 (page 00020-1). Manufacturer’s written verification of installer's
approval is required before commencement of Work.

OPTION 1 — ELASTOMERIC ROOF COATING

Manufacturer: Elastomeric Roofing Systems, Inc. (ERSystems.com), Bradenton, Florida,
EraKote White (Aliphatic Urethane) over Heat Welded Single-ply or equal. Aliphatic
polyurethane single component moisture cure, 5B, ultra-violet resistant in medium gloss
white for application over metal, polyurethane foam and ultra-violet sensitive coatings.
10 year Warranty

« Bidder to submit product data sheets, technical data verifying physical properties of
materials and installation instructions for the system proposed.

e Power wash entire roof surface with a minimum of 3,000 psi. EnviroWash
Biodegadable Cleaner, or equivalent, may be used to clean excessive dirty areas /
50 — 1 mix with water.

e Remove any loose coating, debris, and or any material that may impede proper
adhesion.

o Prime all rusted stacks, pipes, term bars, and other rooftop related rusted parts that
may be receiving the ERSystem Erakote coating system with the Primer Surfacer.

e Repair larger defective areas with like materials.

e Probe all field seams and repair all defected seams with reinforced Fabric Butyle
Tape. Areas that will be receiving the tape must be primed with the Primer.

e Apply HER around smaller penetrations.
e Apply 1 gallon per square of the Erathane 300 base coat to entire field of the roof.
o Apply 1.5 gallons per square of the EraKote to the entire field of the roof.

Apply at a rate of .75 gallon for the first coat and .75 gallon for the second coat.

OPTION 2 — THERMOPLASTIC ROOFING SYSTEM
Manufacturer: FiberTite — Seaman Corporation or equal
20 year Warranty

e Remove existing single-ply membrane. Cut along existing fasteners and remove
membrane leaving fasteners in place.

00200-1



IFB #10-0018DC

Remove all existing lightening protection and save. Re-install total system when the
new roof system is completed. Attach cables to both flat roof and wall surfaces.
The County shall certify the installation of the old system.

Remove all pitch pans where possible. If not possible, install a new pitch pan
around the existing and fill with FTR SL 1 self-leveling sealant.

Remove existing walk pads and save to re-install in new roof. New gray FTR walk
pads to be installed at all access ladders and mechanical areas as designated by
the County.

Remove all coping caps and save to re-install with new fasteners with sealing
washers.

Remove all stucco stops that are rusted and replace with new.

Replace all damaged insulation as needed. Notify the County if there are large
areas to be replaced.

Install new 100” x 100’ mechanically fastened 8540 45 mil SM FiberTite (or equal)
membrane to meet the 130 mph wind design criteria.

The sheet shall be formulated from the appropriate polymers and other
compounding ingredients. The Ketone Ethylene Ester (KEE) based sheet polymer
shall be a minimum of 50% by weight of the polymer content of the sheet.

Fastening patterns and perimeters requirements:
o Field fastening pattern: 6” o.c.
o Perimeter fastening pattern: 6” o.c.
o Corner fastening pattern: 6” o.c.
o Perimeter half sheets (50”): four (4)

Night seals to be completed at the end of each work day.

All parapet walls to have existing membrane removed. Prepare surface to be
smooth to adhere the new FiberTite.

Raise all A/C units and flash. If unit cannot be raised, insert metal flashing up under
the existing metal flashing and detail properly.

All condensate lines from the A/C units to be secured to the field membrane.
Walk pad to be installed as stated herein specifications.

The following are manufacturers that meet the minimum specifications:
Seaman Corporation — FiberTite
Tremco Inc. — Single-Ply Thermoplastic
Sarnafil — Energy Smart
Republic Powdered Metals- Single-Ply Thermoplastic
Johns Manville Corporation- Single-Ply TPO
Firestone Building Products- Reflex Eon
Carlisle Syntec, Inc. — Sure weld Fleeceback TPO

00200-2



IFB #10-0018DC

SECTION 00300
(Submit in Triplicate)
BID “A” BID FORM

For: Roof Replacement @ MSO Central Jail

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with full
knowledge and understanding of the aforementioned herewith submit this bid, meeting each and every
specification, term, and condition contained in the Invitation For Bids.

We understand that the bid specifications, terms, and conditions in their entirety shall be made a part of
any agreement or contract between Manatee County and the successful bidder. Failure to comply shall
result in contract default, whereupon, the defaulting contractor shall be required to pay for any and all
reprocurement costs, damages, and attorney fees as incurred by the County.

Two schedules for Completion of the Work shall be considered. Each bid for completion by the specified
stated time shall be offered as a separate “Total Bid Price.” The County has the sole authority to select
the bid based on the Completion Time which is in the best interest of the County. Only one award shall
be made.

Date site inspection completed:

Communications concerning this Bid shall be addressed as follows:
Person's Name:
Address: Phone:

Date: EMAIL:

COMPANY'S NAME:

AUTHORIZED SIGNATURE(S):

Name and Title of Above Signer(s)

CO. MAILING ADDRESS:

TELEPHONE: ( ) FAX: ( )

Acknowledge Addendum Nos. Dated:
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SECTION 00300
(Submit in Triplicate)

BID “A” COMPLETION 120 DAYS

For: Roof Replacement @ MSO Central Jail

BASE BID METAL ROOF

IFB #10-0018DC

DESCRIPTION g,?:{{ UNIT COST EXTENDED COST
1. | General Conditions LS $
2. | Mobilization LS $
Standing Seam Metal Roof
3. (Including flashing, fastening, sealants) 43,000 SF $
4 Structgral Stee[ Roof Deck 4,000 SF $
(Including fastening, sealants)
5 Rain Qutters aqd Downspouts 2,200 LF $
(Including fastening, sealants)
6. | Discretionary Work $ 100,000.00
BASE BID “A” $
PRODUCT MANUFACTURER
SEALANTS
STANDING SEAM METAL ROOF
STRUCTURAL STEEL ROOF/DECK
RAIN GUTTERS/DOWNSPOUTS
INSTALLATION WARRANTY YEARS:
PRODUCT WARRANTY YEARS:

Note: Award for the Work to complete the metal roof (not including any of the Options) shall be 120 calendar days.

BIDDER:
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SECTION 00300
(Submit in Triplicate)

BID “A” COMPLETION 180 DAYS

For: Roof Replacement @ MSO Central Jail

OPTION 1 — ELASTOMERIC ROOF COATING

IFB #10-0018DC

DESCRIPTION g,ig UNIT COST EXTENDED COST

1. | General Conditions LS $
2. | Mobilization LS $
3. grl':aci:gm; ;Ii:sﬁizgf fa::;tril?r?g, sealants) 164,000 SF $
4. | Discretionary Work $ 20,000.00

OPTION 1 -TOTAL $

ADD BASE BID $

TOTAL BID “A” PRICE $

PRODUCT MANUFACTURER

ELASTOMERIC ROOF COATING

ROOF COATING INSTALLER COMPANY NAME:

INSTALLATION WARRANTY YEARS:

PRODUCT WARRANTY YEARS:

PRODUCT DATA ATTACHED YES /NO
BIDDER:
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SECTION 00300
(Submit in Triplicate)
BID “A” COMPLETION 180 DAYS
For: Roof Replacement @ MSO Central Jail

OPTION 2 — THERMOPLASTIC ROOFING SYSTEM

IFB #10-0018DC

DESCRIPTION g,?,:} UNIT COST EXTENDED COST
1. | General Conditions LS $
2. | Mobilization LS $
Thermoplastic Roofing System
3. (Including flashing, fastening, sealants) 164,000 SF | $ $
4 Structqral Steel Roof'Deck under 6500 SF | $ $
Insulation (Incl. fastening, sealants)
5 3"to 4. Replace Compromised 10,000 LF |$ $
Insulation
6. | Discretionary Work $ 65,000.00
OPTION 2 - TOTAL $
ADD BASE BID $
TOTAL BID “A” PRICE $
PRODUCT MANUFACTURER
THERMOPLASTIC ROOF
ROOF SYSTEM INSTALLER COMPANY NAME:
STRUCTURAL STEEL ROOF/DECK
INSTALLATION WARRANTY YEARS:
PRODUCT WARRANTY YEARS:

BIDDER:
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SECTION 00300
(Submit in Triplicate)
BID “B”_BID FORM

For: Roof Replacement @ MSO Central Jail

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with full
knowledge and understanding of the aforementioned herewith submit this bid, meeting each and every
specification, term, and condition contained in the Invitation For Bids.

We understand that the bid specifications, terms, and conditions in their entirety shall be made a part of
any agreement or contract between Manatee County and the successful bidder. Failure to comply shall
result in contract default, whereupon, the defaulting contractor shall be required to pay for any and all
reprocurement costs, damages, and attorney fees as incurred by the County.

Two schedules for Completion of the Work shall be considered. Each bid for completion by the specified
stated time shall be offered as a separate “Total Bid Price.” The County has the sole authority to select
the bid based on the Completion Time which is in the best interest of the County. Only one award shall
be made. Bidder must bid all Options to be responsive.

Date site inspection completed:

Communications concerning this Bid shall be addressed as follows:
Person's Name:
Address: Phone:

Date: EMAIL:

COMPANY'S NAME:

AUTHORIZED SIGNATURE(S):

Name and Title of Above Signer(s)

CO. MAILING ADDRESS:

TELEPHONE: ( ) FAX: ( )

Acknowledge Addendum Nos. Dated:
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SECTION 00300
(Submit in Triplicate)

BID “B” COMPLETION 120 DAYS

For: Roof Replacement @ MSO Central Jail

IFB #10-0018DC

BASE BID METAL ROOF
DESCRIPTION (l;'i:{{ UNIT COST EXTENDED COST
1. | General Conditions LS $
2. | Mobilization LS $
3. (SI;?:{Lciillrr:g f?alesiri?\gl\,ﬂfeatsat:eﬁgg,f sealants) 43,000 SF $
4. | Ceiing tastoning, sealont) 4,000 SF 5
5. | feching fastoning. sealan) 2200 LF $
6. | Discretionary Work $ 100,000.00
BASE BID “B” $
PRODUCT MANUFACTURER
SEALANTS
STANDING SEAM METAL ROOF
STRUCTURAL STEEL ROOF/DECK
RAIN GUTTERS/DOWNSPOUTS
INSTALLATION WARRANTY YEARS:
PRODUCT WARRANTY YEARS:

Note: Award for the Work to complete the metal roof (not including any of the Options) shall be 120 calendar days.

BIDDER:
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SECTION 00300
(Submit in Triplicate)
BID “B” COMPLETION 120 DAYS

For: Roof Replacement @ MSO Central Jail

OPTION 1 — ELASTOMERIC ROOF COATING

IFB #10-0018DC

DESCRIPTION g'i‘g UNIT COST EXTENDED COST
1. | General Conditions LS $
2. | Mobilization LS $
3. | maimeing flsshing, fastening, seslants) | 164000 SF $
4. | Discretionary Work $20,000.00
OPTION 1 - TOTAL $
ADD BASE BID $
TOTAL BID “B” PRICE $
PRODUCT MANUFACTURER
ELASTOMERIC COATING MFG
ROOF COATING INSTALLER COMPANY NAME:
INSTALLATION WARRANTY YEARS:
PRODUCT WARRANTY YEARS:
PRODUCT DATA ATTACHED YES /NO
BIDDER:
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IFB #10-0018DC

SECTION 00300
(Submit in Triplicate)
BID “B” COMPLETION 120 DAYS
For: Roof Replacement @ MSO Central Jail

OPTION 2 — THERMOPLASTIC ROOFING SYSTEM

DESCRIPTION g‘g{{ UNIT COST EXTENDED COST
1. | General Conditions LS $
2. | Mobilization ‘ LS ' $
e R ey | 164000SF |3 ;
1| ot el Roof ecknder | osmsr | ;
5 E(:ﬂl;ﬁi nCompromlsed 3"to 4" 10,000LF |$ $
6. | Discretionary Work $ 65,000.00
OPTION 2 SUB-TOTAL $
ADD BASE BID | | $ |
TOTAL BID “B” PRICE $
PRODUCT MANUFACTURER
THERMOPLASTIC ROOF
ROOF SYSTEM INSTALLER COMPANY NAME:
STRUCTURAL STEEL ROOF/DECK
INSTALLATION WARRANTY YEARS:
PRODUCT WARRANTY YEARS:
BIDDER:
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IFB #10-0018DC

SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)
The Bidder warrants the truth and accuracy of all statements and answers herein contained. (Include
additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.

1. LICENSE # and COMPANY'S NAME:
CO. PHYSICAL ADDRESS:

STATE OF INCORPORATION, IF APPLICABLE:

TELEPHONE NUMBER: ( ) FAX: ()
2. | Bidding as an individual: . apartnership: ___; a corporation: ; ajoint venture:
3. If a partnership: list names and addresses of partners; if a corporation: list names of officers,

directors, shareholders, and state of incorporation; if joint venture: list names and address of
venturers and the same if any venturer is a corporation for each such corporation, partnership, or
joint venture:

4. Your organization has been in business (under this firm's name) as a

for how many years? Years experience in roofing?

Years certified for proposed roofing application:

5. Describe and give the date and owner of the last three projects you've completed which are
similar in cost, type, size, and nature as the one proposed (for a public entity). Include contact
name and phone number:

6. Have you ever been assessed liquidated damages under a contract during the past five (5) years?
If so, state when, where (contact name, address, and phone number) and why.

7. Have you ever failed to complete work awarded to you? Or provide projects not completed within
contract time. If so, state when, where (contact name, address, phone number) and why?
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10.

11.

12.

13.

14.

IFB #10-0018DC

Have you ever been debarred or prohibited from bidding on a governmental entity's construction
project? If yes, name the entity and describe the circumstances:

Name three individuals, governmental entities, or corporations for which you have performed
similar work and to which you refer. Include contact name and phone number:

3.

What specific physical conditions, including, but not limited to, the location of existing underground
facilities have you found which will, in any manner, affect cost, progress, performance, or finishing
of the work?

Will you subcontract any part of this Work? If so, describe which major portion(s) and provide
contact information:

If any, list (with contract amount) WBE/MBEs to be utilized:

What equipment do you own to accomplish this Work?

What equipment will you purchase/rent for the Work? (specify which)
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15.

16.

IFB #10-0018DC

Name you Pfoject Supervisor for this project:

List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Name, address and phone number of Surety's resident agent for service of process in Florida:

Phone: ( )
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IFB #10-0018DC

SECTION 00491
Drug Free Work Place Certification

SWORN STATEMENT PURSUANT TO RESOLUTION R-01-36 SECTION 4, E (1) (a)
MANATEE COUNTY PURCHASING CODE OF LAWS, ON DRUG FREE WORK PLACES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[print individual's name and title]

for
[print name of entity submitting sworn statement]
whose business address is:
and (if applicable) its Federal Employer Identification Number (FEIN) is (If the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement: )

T understand that no person or entity shall be awarded or receive a county contract for public improvements, procurement
of goods or services (including professional services) or a county lease, franchise, concession or management agreement,
or shall receive a grant of county monies unless such person or entity has submitted a written certification to the County
that it will provide a drug free work place by:

(1) providing a written statement to each employee notifying such employee that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance as defined by §893.02(4), Florida
Statutes, as the same may be amended from time to time, in the person's or entity's work place is prohibited
specifying the actions that will be taken against employees for violation of such prohibition. Such written
statement shall inform employees about:

(i) the dangers of drug abuse in the work place;

(ii) the person's or entity's policy of maintaining a drug free environment at all its work

places, including but not limited to all locations where employees perform any task relating

to any portion of such contract, business transaction or grant;

(iii) any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) the penalties that may be imposed upon employees for drug abuse violations.
(2) Requiring the employee to sign a copy of such written statement to acknowledge his or her receipt of same
and advice as to the specifics of such policy. Such person or entity shall retain the statements signed by its
employees. Such person or entity shall also post in a prominent place at all of its work places a written

statement of its policy containing the foregoing elements (i) through (iv).

(3) Notifying the employee in the statement required by subsection (1) that as a condition of employment the
employee will:

(i) abide by the terms of the statement; and

(i) notify the employer of any criminal drug statute conviction for a violation occurring in
the work place no later than five (5) days after such a conviction.
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IFB #10-0018DC

(4) Notifying the County within ten (10) days after receiving notice under subsection (3) from an employee or
otherwise receiving actual notice of such conviction.

(5) Imposing appropriate personnel action against such employee up to and including termination; or requiring
such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved for
such purposes by a federal, state, or local health, law enforcement, or other appropriate agency.

(6) Making a good faith effort to continue to maintain a drug free work place through implementation of
sections (1) through (5) stated above.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR
DETERMINES THAT:

(D) Such person or entity has made false certification.

@) Such person or entity violates such certification by failing to carry out the requirements of sections (1),
(), (3), (4), (5), or (6) or Resolution R-01-36 Section 4, E (1) (a) or

3) Such a number of employees of such person or entity have been convicted of violations occurring in
the work place as to indicate that such person or entity has failed to make a good faith effort to provide
a drug free work place as required by Resolution R-01-36 Section 4, E (1) (a).

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 200 by
Personally known OR Produced identification
[Type of identification]
My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]
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IFB #10-0018DC

SECTION 00491
PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by
[print individual's name and title]

for

[print name of entity submitting sworn statement]

whose business address is:

and (if applicable) its Federal Employer Identification Number (FEIN) is . If the entity has no

FEIN, include the Social Security Number of the individual signing this sworn statement:

I understand that no person or entity shall be awarded or receive a county contract for public improvements, procurement of goods
or services (including professional services) or a county lease, franchise, concession or management agreement, or shall receive a
grant of county monies unless such person or entity has submitted a written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of Manatee County, the State
of Florida, or any other public entity, including, but not limited to the Government of the United States, any
state, or any local government authority in the United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in restraint of freedom of
competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the County's Purchasing
Official, reflects negatively upon the ability of the person or entity to conduct business in a responsible manner;
or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which is a matter of
record, but has not been prosecuted for such conduct, or has made an admission of guilt of such conduct, which
is a matter of record, pursuant to formal prosecution. An admission of guilt shall be construed to include a plea
of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted of or has admitted guilt
to any of the crimes set forth above on behalf of such and entity and pursuant to the direction or authorization of
an official thereof (including the person committing the offense, if he is an official of the business entity), the
business shall be chargeable with the conduct herein above set forth. A business entity shall be chargeable with
the conduct of an affiliated entity, whether wholly owned, partially owned, or one which has common ownership
or a common Board of Directors. For purposes of this Form, business entities are affiliated if, directly or
indirectly, one business entity controls or has the power to control another business entity, or if an individual or
group of individuals controls or has the power to control both entities. Indicia of control shall include, without
limitation, interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this Article, or using
substantially the same management, ownership or principles as the ineligible entity.

Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment has been reversed
by a court of competent jurisdiction, shall prove the same with documentation satisfactory to the County's Purchasing Official.
Upon presentation of such satisfactory proof, the person or entity shall be allowed to contract with the County.

00491-3



IFB #10-0018DC

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR
DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 20 by
Personally known OR Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this affidavit shall be executed
by an authorized agent of the entity. In the case of a partnership, this affidavit shall be executed by the general partner(s). Inthe
case of a corporation, this affidavit shall be executed by the corporate president.
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IFB #10-0018DC

FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a
political subdivision of the state of Florida, hereinafter referred to as the "OWNER" and

OOOXXXXXXXXXXXX hereinafter referred to as the "CONTRACTOR," duly authorized to transact

business in the state of Florida, with offices located at xxxx0000xxxxxxxxx (Phone: ).

Article 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete
the Work for IFB No. 10-0018DC Roof Replacement @ MSO Central Jail in strict accordance
with specifications and any duly authorized subsequent addenda thereto, all of which are made a

part hereof.

Article 2. OWNER

The County of Manatee, Property Management Department, is responsible as the OWNER and
designed this project and is responsible for technical/engineering reviews and decisions. The
OWNER'S project management team is responsible in ensuring the Work is completed in
accordance with the Contract Documents. All communications involving this project will be

addressed to:

County of Manatee

Property Management Division

Attn: Howard Leyo, Project Manager
IFB #10-0018DC MSO Jail Roof
1112 Manatee Avenue West
Bradenton, Florida, 34205

Phone: 941/748-4501 ext.3052

Where the terms ENGINEER and/or OWNER are used in the Contract Documents, it shall mean
the OWNER'S project management team.
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IFB #10-0018DC

Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following

representations:

3.1

3.2

3.3

3.4

3.5

3.6

CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner
may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining
and carefully studying) all such examinations, investigations, explorations, tests, reports
and studvies which pertain to the physical conditions at or contiguous to the site or which
otherwise may affect the cost, progress, performance or furnishing of the Work as
CONTRACTOR considers necessary for the performance or furnishing of the Work at the
Contract Price, within the Contract Time and in accordance with the other terms and
conditions of the Bid Documents; and no additional examinations, investigations,
explorations, tests, reports, studies or similar information or data are or will be required by
CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated on
the Bid Documents with respect to existing underground facilities at or contiguous to the
site and assumes responsibility for the accurate location of said underground facilities. Any
additional examinations, investigations, explorations, tests, reports, studies or similar
information or data in respect of said underground facilities conducted by the
CONTRACTOR will be done at the CONTRACTOR's expense.

CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of the
Bid.

CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies
that have been discovered in the Bid Documents and the written resolution thereof by
OWNER is acceptable to CONTRACTOR.
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IFB #10-0018DC
3.7 CONTRACTOR shall schedule and perform the Work subject to OWNER's approval and

shall hold OWNER harmless from all liabilities incurred due to CONTRACTOR's failure to
coordinate with the OWNER.

Article 4. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:
4.1  This Agreement and Bid Document IFB #10-0018dc

4.2 Performance and/or other Bonds and Insurance Certificate(s)

4.3 Drawings (attached by reference)

4.4 Addenda numbers ___to__, inclusive.

45 CONTRACTOR's Bid Form and any other information submitted by Contractor prior to
Notice of Award.

4.6 The following which may be delivered or issued after the effective date of the Agreement
and are not attached hereto: all written Change Orders and other documents amending,
modifying, or supplementing the Contract Documents.

4.7 The documents listed in paragraphs above are attached to this Agreement (except as
noted otherwise above). There are no Contract Documents other than those listed above
in this Article 4.

Article 5. MISCELLANEOUS

5.1 Terms used in this Agreement are defined in Article 1 of the General Conditions.

5.2  No assignment by a party hereto of any rights under or interest in the Contract Documents
will be binding on another party hereto without the written consent of the party sought to be
bound; and specifically but without limitation, monies that may become due and monies
that are due may not be assigned without such consent (except to the extent that the effect
of this restriction may be limited by law); and unless specifically stated to the contrary in
any written consent to an assignment, no assignment will release or discharge the

assignee from any duty or responsibility under the Contract Documents.
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IFB #10-0018DC
53 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal

representatives to the other party hereto, its partners, successors, assigns and legal
representatives in respect of all covenants, agreements and obligations contained in the

Contract Documents.

The OWNER will pay, and the CONTRACTOR will accept in full consideration for the performance
of the Work (IFB No. 010018DC Roof Replacement at MSO Central Jail), subject to additions

and deductions as provided therein, the sum of XXXXOXXXXXXXX Dollars and xxxxy Cents

($xxxxx) including option xxxxxxx for Bid “x” based on Completion Time of xxx calendar days and

the sum of $1,423 as liquidated damages for each calendar day of delay.

CONTRACTOR

BY:
Signature

Type Name and Title of Signer

The foregoing instrument was acknowledged before me this __ day of

20 , by , who is personally known to me or

who has produced as identification.

(impress official seal)
- Notary Public, State of Florida

My commission expires:

COUNTY OF MANATEE, FLORIDA
Authority to execute this contract per Manatee County Code, Chapter 2-26, and per the
delegation by the County Administrator effective 1/26/2009

BY: DATE:
R.C. “Rob” Cuthbert, CPM, Purchasing Manager
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SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning indicated which
are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which clarify or
change the bidding documents or the contract documents.

Agreement - The written Agreement between Owner and Contractor covering the Work to be
performed; other contract documents are attached to the Agreement and made a part thereof
as provided therein.

Written Amendment - A written amendment of the contract documents, signed by Owner and
Contractor on or after the effective date of the Agreement and normally dealing with the non-
engineering or non-technical rather than strictly work related aspects of the contract
documents.

Application for Payment - The form accepted by Project Representative which is to be used by
Contractor in requesting progress or final payments and which is to include such supporting
documentation as is required by the contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the Owner's sole
and absolute judgment will under all circumstances best serve the public interest. Award shall
be made in accordance with Manatee County Code of Laws.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

Bidder - One who submits a bid directly to the Owner, as distinct from a sub-bidder, who
submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited to: the
bid form, drawings, technical specifications, terms and conditions, and the proposed contract
documents (including all Addenda issued prior to receipt of bids); and becomes a part of the
Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by Project Representative which is signed by
Contractor and Owner and authorizes an addition, deletion, or revision in the Work, or an
adjustment in the contract price or the contract time, issued on or after the effective date of the
Agreement.
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Compensable Delay - Any delay beyond the control and without the fault or negligence of the
Contractor resulting from Owner-caused changes in the Work, differing site conditions,
suspensions of the Work, or termination for convenience by Owner.

Contract Documents - The Agreement, Addenda (which pertain to the contract documents),
Contractor's bid (including documentation accompanying the bid and any post-bid
documentation submitted prior to the Notice of Award), the bonds, the specifications and the
drawings, together with all amendments, modifications and supplements issued on or after the
effective date of the Agreement.

Contract Price - The monies payable by Owner to Contractor under the contract documents as
stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom Owner has entered into an Agreement.

Days - All references to days are to be considered calendar days except as specified
differently. :

Defective - An adjective which when modifying the work refers to work that is unsatisfactory,
faulty or deficient, or does not conform to the contract documents, or does not meet the
requirements of any inspection, reference standard, test or approval referred to in the contract
documents, or has been damaged prior to Project Representative's recommendation of final
payment (unless responsibility for the protection thereof has been assumed by Owner).

Drawings - The drawings which show the character and scope of the Work to be performed
and which have been prepared or approved by Engineer and are referred to in the bidding and
contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes
effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the Contractor,
the Owner, or any other contractor caused by events or circumstances such as, but not limited
to, acts of God or of the public enemy, fires, floods, freight embargoes, acts of government
other than Owner, or epidemics. Labor disputes and above average rainfall shall give rise only
to excusable delays.

Float or Slack Time - The time available in the progress schedule during which an unexpected
activity can be completed without delaying substantial completion of the Work.

Field Order - A written order issued by Project Representative which orders minor changes in
the Work, but which does not involve a change in the contract price or the contract time.
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Inexcusable Delay - Any delay caused by events or circumstances within the control of ‘the
Contractor, such as inadequate crewing, slow submittals, etc., which might have been avoided
by the exercise of care, prudence, foresight, or diligence on the part of the Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available total
float or slack time and not necessarily preventing completion of the Work within the contract
time.

Notice of Award - The written notice to the successful bidder stating Award has been approved
by the Board of County Commissioners; or by the Purchasing Director in accordance with
Ordinance 08-43, Manatee County Purchasing Code.

Notice of Intent to Award - The written notice to the apparent low bidder stating Award has
been recommended with final Award to be authorized by Ordinance 08-43, Manatee County
Purchasing Code.

Notice to Proceed - Written notice by Owner (after execution of contract) to Contractor fixing
the date on which the contract time will commence to run and on which Contractor shall start
to perform (ten days from date of such notice) Contractor's obligations under the contract
documents.

Owner - Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by Owner with
Contractor to review the Work schedules, to establish procedures for handling shop drawings
and other submissions, for processing periodical pay estimates, and such other matters as
may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and exceeding
the total float available in the progress schedule, thus preventing completion of the Work within
the contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests, performance tests
and necessary corrections required of Contractor to demonstrate that individual components of
the work have been properly constructed and do operate in accordance with the contract
documents for their intended purposes.

Project - The total construction of which the Work to be provided under the contract
documents may be the whole or a part as indicated elsewhere in the contract documents.

Project Representative - The authorized representative of Owner who is assigned to the
project or any part thereof.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by or for Contractor to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams and
other information prepared by a supplier and submitted by Contractor to illustrate material or
equipment for some portion of the Work.
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Specifications - Those portions of the contract documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and workmanship as
applied to the Work and certain administrative details applicable thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or with any
other subcontractor for the performance of a part of the Work at the site. Such person or firm
has contractual relations with the Contractor, not with the Owner.

Substantial Completion - The Work (or a specified part thereof) has progressed to the point
when, in the opinion of the Engineer as evidenced by Engineer's definitive certificate of
Substantial Completion, it is sufficiently complete in accordance with contract documents so
that the work can be utilized for the purposes for which it is intended; or if there be no such
certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to whom an
award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels or other such facilities or attachments and any encasement containing such facilities
which have been installed underground to furnish any of the following services or materials:
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable
television, sewage and drainage removal, traffic or other control systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the contract documents. Work is the result of performing
services, furnishing labor and furnishing and incorporating materials and equipment into the
construction, all as required by the contract documents.

Work Directive Change - A written directive to contractor, issued on or after the effective date
of the Agreement and signed by Owner and recommended by Project Representative ordering
an addition, deletion or revision in the Work, or responding to differing or unforeseen physical
conditions under which the Work is to be performed or to emergencies. A work directive
change may not change the contract price or the contract time; but is evidence that the parties
expect that the change directed or documented by a work directive change will be incorporated
in a subsequently issued change order following negotiations by the parties as to its effect, if
any, on the contract price or contract time.

ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the contract documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any
such period falls on a Saturday or Sunday or legal holiday, such day will be omitted from the
computation.
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2.2

2.3

24

The Contractor must submit a proposed schedule of the Work at the preconstruction
conference. The purpose of this schedule is to enable the Owner to govern the Work,
to protect the functions of the local government and its citizens and to aid in providing
appropriate surveillance. The Owner shall have the right to reschedule work provided
such rescheduling is in accord with the remainder of terms of the contract. The
schedule shall show, as a minimum, the approximate dates on which each segment of
the work is expected to be started and finished, the proposed traffic flows during each
month, the anticipated earnings by the Contractor for each month and the approximate
number of crews and equipment to be used. The Owner, after necessary rescheduling
and obtaining additional information for specific purposes, shall review and approve the
schedule. The Contractor shall also forward to the Owner, as soon as practicable after
the first day of each month, a summary report of the progress of the various parts of the
work under the contract, in fabrication and in the field, stating the existing status,
estimated time of completion and cause of delay, if any. Together with the summary
report, the Contractor shall submit any necessary revisions to the original schedule for
the Owner's review and approval. In addition, more detailed schedules may be
required by the Owner for daily traffic control.

A Notice to Proceed may be given at any time within thirty (30) days after the effective
date of the Agreement. The contract time will commence at the time specified in such
notice. Contractor shall start to perform the Work on the date specified in the notice to
proceed, but no work shall be done at the site prior to the date on which the contract
time commences to run.

If at any time the materials and appliances to be used appear to the Owner as
insufficient or improper for securing the quality of work required or the required rate of
progress, the Owner may order the Contractor to increase his efficiency or to improve
the character of his work and the Contractor shall conform to such an order. The failure
of the Owner to demand any increase of such efficiency of any improvement shall not
release the Contractor from his obligation to secure the quality of work or the rate of
progress necessary to complete the Work within the limits imposed by the contract.
The Owner may require the Contractor to remove from the Work such employees as
the Owner deems incompetent, careless, insubordinate or otherwise objectionable, or
whose continued employment on the Work is deemed to be contrary to the Owner's
interest.

The Owner reserves the right to let other Contracts in connection with this Work. The
Contractor shall afford other Contractors reasonable opportunity for the introduction
and storage of their materials and execution of their Work, and promptly connect and
coordinate the Work with theirs.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1

The contract documents comprise the entire Agreement between Owner and
Contractor concerning the work. The contract documents are complementary; what is
called for by one is as binding as if called for by all. The contract documents will be
construed in accordance with the laws and ordinances of the state of Florida and
Manatee County.
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3.2

3.3

3.4

Should a conflict exist within the Contract Documents, the precedence in ascending
order of authority is as follows: 1) Standard Printed Technical Specifications, 2) Special
Conditions, 3) General Conditions and 4) Drawings. Note: Computed dimensions shall
govern over scaled dimensions.

It is the intent of the Contract Documents to describe a functionally complete project (or
part thereof) to be constructed in accordance with the contract documents. Any work,
materials or equipment that may reasonably be inferred from the contract documents
as being required to produce the intended result will be supplied whether or not
specifically called for. When words which have a well-known technical or trade
meaning are used to describe work, materials, or equipment, such words shall be
interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such reference be specific or by
implication, shall mean the latest standard specification, manual, code or laws or
regulations in effect at the time of opening of bids, except as may be otherwise
specifically stated. However, no provision of any referenced standard specification,
manual or code (whether or not specifically incorporated by reference in the contract
documents) shall be effective to change the duties and responsibilities of Owner,
Contractor or Engineer, or any of their agents or employees from those set forth in the
Contract Documents.

The Contract Documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or more of
the following ways:

3.3.1 A Formal Written Amendment

3.3.2 A Change Order

3.3.3 A Work Directive Change

3.3.4 An Administrative Contract Adjustment

In addition, the requirements of the contract documents may be supplemented and
minor variations and deviations in the Work may be authorized in one or more of the
following ways:

341 A Field Order

3.4.2 Engineer's approval of a Shop Drawing or sample.

ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

41

Contractor shall keep on the Work at all times during its progress a competent resident
superintendent; who shall be the Contractor's representative at the site and shall have
authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to Contractor.
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4.2

43

4.4

4.5

46

4.7

Contractor shall provide competent, suitable qualified personnel to survey and lay out
the Work and perform construction as required by the contract documents. Contractor
shall at all times maintain good discipline and order at the site. Except in connection
with the safety or protection of persons or the Work or property at the site or adjacent
thereto and except as otherwise indicated in the contract documents, all Work at the
site shall be performed during regular working hours and Contractor will not permit
overtime work or the performance of work on Saturday or Sunday or legal holiday
without Owner's written consent given after prior notice to Engineer (at least 72 hours in
advance).

421 Contractor shall pay for all additional engineering charges to the Owner for
any overtime work which may be authorized. Such additional engineering
charges shall be a subsidiary obligation of Contractor and no extra payment
shall be made by Owner on account of such overtime work. At Owner's
option, overtime costs may be deducted from Contractor's monthly payment
request or Contractor's retainage prior to release of final payment.

Unless otherwise specified, Contractor shall furnish and assume full responsibility for all
bonds, insurance, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities and all other facilities and incidentals necessary for the
furnishing, performance, testing, start-up and completion of the Work.

All materials and equipment shall be of good quality and new, except as otherwise
provided in the contract documents. If required by Engineer, Contractor shall furnish
satisfactory evidence (including reports of required tests) as to the kind and quality of
materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the instruction
of the applicable supplier except as otherwise provided in the contract documents.

Contractor shall be fully responsible to Owner for all acts and omissions of the
subcontractors, suppliers and other persons and organizations performing or furnishing
any of the Work under a direct or indirect contract with Contractor just as Contractor is
responsible for Contractor's own acts and omissions. Nothing in the Contract
Documents shall create any contractual relationship between Owner or Engineer and
any such subcontractor, supplier or other person or organization, nor shall it create any
obligation on the part of Owner to pay or to see to the payment of any monies due any
such subcontractor, supplier or other person or organization.

Permits: Unless otherwise provided, Contractor shall obtain and pay for all construction
permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such
permits and licenses. Contractor shall pay all governmental charges and inspection
fees necessary for the prosecution of the Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the Work. At
the completion of the Work, Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
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4.8

4.9

410

equipment and machinery and surplus materials and shall leave the site clean and
ready for occupancy by Owner. Contractor shall restore to original conditions all
property not designated for alteration by the Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall take all necessary precautions
for the safety of and shall provide the necessary protection to prevent damage, injury or
loss to: .

491 all employees on the Work and other persons and organizations who may
be affected thereby;
4.9.2 all the work and materials and equipment to be incorporated therein,

whether in storage on or off the site; and

49.3 other property at the site or adjacent thereto, including trees, shrubs, lawns,
walks, pavements, roadways, structures, utilities and underground facilities
not designated for removal, relocation or replacement in the course of
construction.

Contractor shall comply with all applicable laws and regulations of any public body
having jurisdiction for the safety of persons or property or to protect them from damage,
injury or loss; and shall erect and maintain all necessary safeguards for such safety and
protection. Contractor shall provide and maintain all passageways, guard fences, lights
and other facilities for the protection required by public authority or local conditions.
Contractor shall provide reasonable maintenance of traffic way for the public and
preservation of the Owner's business, taking into full consideration all local conditions.
Contractor's duties and responsibilities for the safety and protection of the work shall
continue until such time as all the work is completed.

Emergencies: In emergencies affecting the safety or protection of persons or the work
or property at the site or adjacent thereto, Contractor, without special instruction or
authorization from Engineer or Owner, is obligated to act to prevent threatened
damage, injury or loss. Contractor shall give Owner prompt written notice if Contractor
believes that any significant changes in the work or variations from the contract
documents have been caused thereby. If Owner determines that a change in the
contract documents is required because of the action taken in response to an
emergency, a Work Directive Change or Change Order will be issued to document the
consequences of the changes or variation.
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4.1

412

For substitutes not included with the bid, but submitted after the effective date of the
Agreement, Contractor shall make written application to Engineer for acceptance
thereof, certifying that the proposed substitute will perform adequately the functions and
achieve the results called for by the general design, be similar and of equal substance
to that specified and be suited to the same use as that specified. The application will
also contain an itemized estimate of all costs and delays or schedule impacts that will
result directly or indirectly from review, acceptance and provisions of such substitute,
including costs of redesign and claims of other contractors affected by the resulting
change, all of which will be considered by the Engineer in evaluating the proposed
substitute. Engineer may require Contractor to furnish at Contractor's expense,
additional data about the proposed substitute. In rendering a decision, Owner/Engineer
and Contractor shall have access to any available float time in the construction
schedule. In the event that substitute materials or equipment not included as part of
the bid, but proposed after the effective date of the agreement, are accepted and are
less costly than the originally specified materials or equipment, then the net difference
in cost shall be credited to the Owner and an appropriate change order executed.

4111 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if Contractor
submits sufficient information to allow Engineer to determine that the
substitute proposed is equivalent to that indicated or required by the
Contract Documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and no
substitute will be ordered, installed or utilized without Engineer's prior written
acceptance which will be evidenced by either a change order or an
approved shop drawing. Owner may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety with
respect to any substitute.

411.3 Contractor shall reimburse Owner for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute submitted
after the effective date of the Agreement and all costs resulting from any
delays in the work while the substitute was undergoing review.

The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter boards for
structures, grade lines and other materials and supplies and shall set construction
stakes and batter boards for establishing lines, position of structures, slopes and other
controlling points necessary for the proper prosecution of the Work. Where rights-of-
way, easements, property lines or any other conditions which make the lay-out of the
project or parts of the project critical are involved, the Contractor will employ a
competent surveyor who is registered in the state of Florida for lay-out and staking.
These stakes and marks shall constitute the field control by and in accord with which
the Contractor shall govern and execute the work. The Contractor will be held
responsible for the preservation of all stakes, marks and if for any reason any of the
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413

4.14

stakes or marks or batter boards become destroyed or disturbed, they will be
immediately and accurately replaced by the Contractor.

The Contractor has, by careful examination, satisfied himself as to the nature and
location of the Work and all other matters which can in any way affect the Work under
this contract, including, but not limited to details pertaining to boring, as shown on the
drawings, are not guaranteed to be more than a general indication of the materials
likely to be found adjacent to holes bored at the site of the work, approximately at the
locations indicated. The Contractor shall examine boring data, where available, and
make his own interpretation of the subsoil investigations and other preliminary data,
and shall base his bid on his own opinion of the conditions likely to be encountered. In
no event shall an extension of time be considered for any conditions that existed at the
time of bidding, nor shall the Contractor receive extra compensation for completion of
the project as intended by the drawings and in keeping with the Contact Documents.
No verbal agreement or conversation with any officer, agent or employee of the Owner,
before or after the execution of this contract, shall affect or modify any of the terms or
obligations herein contained.

If the Contractor, in the course of the Work, finds that the drawings and/or technical
specifications cannot be followed, he shall immediately inform the Owner in writing, and
the Owner shall promptly check the accuracy of the information. Any work done after
such discovery, until any necessary changes are authorized, will be done at the
Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1

52

53

Owner shall furnish the data required of Owner under the Contract Documents promptly
and shall make payments to the Contractor within a reasonable time (no more than 20
days) after the Work has been accepted by the County. The form of all submittals,
notices, change orders and other documents permitted or required to be used or
transmitted under the contract documents shall be determined by the Owner/Engineer.
Standard County forms shall be utilized.

The Owner shall provide the lands upon which the Work under this contract is to be
done, except that the Contractor shall provide all necessary additional land required for
the erection of temporary construction facilities and storage of his materials, together
with right of access to same.

The Owner shall have the right to take possession of and use any completed portions
of the work, although the time for completing the entire work or such portions may not
have expired, but such taking possession and use shall not be deemed an acceptance
of any work not completed in accordance with the Contract Documents.

ARTICLE 6 - CHANGES IN THE WORK

6.1

Without invalidating the Agreement and without notice to any surety, Owner may, at any
time, order additions, deletions or revisions in the Work. These will be authorized by a
written amendment, a change order, or a work directive change. Upon receipt of any
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6.2

6.3

6.4

such document, Contractor shall promptly proceed with the Work involved which will be
performed under the applicable conditions of the contract documents (except as
otherwise specifically provided).

Contractor shall not be entitled to an increase in the contract price or an extension of
the contract time with respect to any Work performed that is not required by the
contract documents as amended, modified and supplemented.

Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or which
may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed change
in the Work and within twenty-one (21) calendar days after receipt, Contractor shall
submit a written and detailed proposal for an increase or decrease in the contract price
or contract time for the proposed change. Engineer shall have 21 calendar days after
receipt of the detailed proposal to respond in writing. The proposal shall include an
itemized estimate of all costs and time for performance that will result directly or
indirectly from the proposed change. Unless otherwise directed, itemized estimates
shall be in sufficient detail to reasonably permit an analysis by Engineer of all material,
labor, equipment, subcontracts, overhead costs and fees, and shall cover all Work
involved in the change, whether such Work was deleted, added, changed or impacted.
Notwithstanding the request for quotation, Contractor shall carry on the Work and
maintain the progress schedule. Delays in the submittal of the written and detailed
proposal will be considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

71

7.2

7.3

The contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties, responsibilities
and obligations assigned to or undertaken by Contractor shall be at his expense without
change in the contract price.

The contract price may only be changed by change order or by a written amendment.
Any claim for an increase or decrease in the contract price shall be based on written
notice delivered by the party making the claim to the other party. Notice of the amount
of the claim with supporting data shall be delivered within ten (10) days from the
beginning of such occurrence and shall be accompanied by claimant's written
statement that the amount claimed covers all known amounts (direct, indirect and
consequential) to which the claimant is entitled as a result of the occurrence of said
event.

The value of any Work covered by a change order or of any claim for an increase or
decrease in the contract price shall be determined in one of the following ways (at
Owner's discretion):
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7.4

7.3.1 Where the Work involved is covered by unit prices contained in the contract
documents, cost will be determined by application of such unit prices to the
quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 20% Contractor's fee for
overhead and profit. (Contractor shall submit an itemized cost breakdown
together with supporting data.)

Either Owner or Contractor may make a claim for an adjustment in the contract price.
The unit price of an item of unit price Work shall be subject to re-evaluation and
adjustment under the following conditions:

7.4.1 If the total cost of a particular item of unit price Work amounts to 5% or
more of the contract price and the variation in the quantity of the particular
item of unit price Work performed by Contractor differs by more than 15%
from the estimated quantity of such item indicated in the Agreement; and

742 If there is no corresponding adjustment with respect to any other item of
Work; and

743 If a Contractor believes that it has incurred additional expense as a result
thereof; or

744 If Owner believes that the quantity variation entitles it to an adjustment in

the unit price; or

7.4.5 If the parties are unable to agree as to the effect of any such variations in
the quantity of unit price Work performed.

ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1

8.2

8.3

Contract time may only be changed by a change order or a written amendment. Any
claim for an extension or shortening of the contract time shall be based on written
notice delivered by the party making the claim to the other party. Notice of the extent of
the claim with supporting data shall be delivered within fifteen (15) days from detection
or beginning of such occurrence and shall be accompanied by the claimant's written
statement that the adjustment claimed is the entire adjustment to which the claimant
has reason to believe it is entitled as a result of the occurrence of said event.

The contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to, acts
or neglect by Owner or others performing additional work; or to fires, floods, epidemics,
abnormal weather conditions or acts of God.

All time limits stated in the contract documents are of the essence.
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ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

9.3

Contractor warrants (for a minimum period of one year or as otherwise stated herein)
and guarantees to Owner that all work will be in accordance with the contract
documents and will not be defective; that Owner, representatives of Owner,
governmental agencies with jurisdictional interests will have access to the work at
reasonable time for their observation, inspecting and testing (Contractor shall give
Engineer timely notice of readiness of the work for all required approvals and shall
assume full responsibility, including costs, in obtaining required tests, inspections, and
approval certifications and/or acceptance, unless otherwise stated by Owner).

If any work (including work of others) that is to be inspected, tested, or approved is
covered without written concurrence of Engineer, it must, if requested by Engineer, be
uncovered for observation. Such uncovering shall be at Contractor's expense unless
Contractor has given Engineer timely notice of Contractor's intention to cover the same
and Engineer has not acted with reasonable promptness in response to such notice.
Neither observations by Engineer nor inspections, tests, or approvals by others shall
relieve Contractor from Contractor's obligations to perform the work in accordance with
the Contract Documents.

If the work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the work in such a way
that the completed work will conform to the contract documents, Owner may order
Contractor to stop the work, or any portion thereof and terminate payments to the
Contractor until the cause for such order has been eliminated. Contractor shall bear all
direct, indirect and consequential costs for satisfactory reconstruction or removal and
replacement with non-defective work, including, but not limited to fees and charges of
engineers, architects, attorneys and other professionals and any additional expenses
experienced by Owner due to delays to other Contractors performing additional work
and an appropriate deductive change order shall be issued. Contractor shall further
bear the responsibility for maintaining schedule and shall not be entitled to an extension
of the contract time and the recovery of delay damages due to correcting or removing
defective work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective work, or fails to perform the work in accordance with the contract
documents, or fails to comply with any other provision of the contract
documents, Owner may correct and remedy any such deficiency. To the
extent necessary to complete corrective and remedial action, Owner may
exclude Contractor from all or part of the site, take possession of all or part
of the work, Contractor's tools, construction equipment and machinery at the
site or for which Owner has paid Contractor but which are stored elsewhere.
All direct, indirect and consequential costs of Owner in exercising such
rights and remedies will be charged against Contractor in an amount
approved as to reasonableness by Engineer and a change order will be
issued incorporating the necessary revisions.
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9.3.2 If within one year after the date of completion or such longer period of time
as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the contract documents, any work
is found to be defective, Contractor shall promptly, without cost to Owner
and in accordance with Owner's written instructions, either correct such
defective work or if it has been rejected by Owner, remove it from the site
and replace it with non-defective work. If Contractor does not promptly
comply with the terms of such instruction, Owner may have the defective
work corrected/removed and all direct, indirect and consequential costs of
such removal and replacement will be paid by Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1

10.2

Owner may, at any time and without cause, suspend the work or any portion thereof for
a period of not more than ninety (90) days by written notice to Contractor, which will fix
the date on which work will be resumed. Contractor shall be allowed an increase in the
contract price or an extension of the contract time, or both, directly attributable to any
suspension if Contractor makes an approved claim therefore.

Owner may terminate the contract if Contractor commences a voluntary case under any
chapter of the Bankruptcy Code or any similar action by filing a petition under any other
federal or state law relating to the bankruptcy or insolvency; if a petition is filed against
the Contractor under any chapter of the Bankruptcy Code or similar relief under any
other federal or state law; if Contractor persistently fails to perform the work in
accordance with the contract documents; if Contractor disregards laws or regulations of
any public body having jurisdiction or the Engineer; or otherwise violates in any
substantial way any provisions of the contract.

10.2.1 Owner may, after giving Contractor (and the surety, if there is one) seven (7)
days written notice and to the extent permitted by laws and regulations,
terminate the services of Contractor; exclude Contractor from the site and
take possession of the work and of all Contractor's tools, construction
equipment and machinery at the site and use the same to the full extent
they could be used (without liability to Contractor for trespass or
conversion); incorporate in the work all materials and equipment stored at
the site or for which owner has paid Contractor but which are stored
elsewhere, and finish the work as Owner may deem expedient. In such
case, Contractor shall not be entitled to receive any further payment beyond
an amount equal to the value of material and equipment not incorporated in
the work, but delivered and suitably stored, less the aggregate of payments
previously made. If the direct and indirect costs of completing the work
exceed the unpaid balance of the contract price, Contractor shall pay the
difference to Owner. Such costs incurred by Owner shall be verified by
Owner and incorporated in a change order; but in finishing the work, Owner
shall not be required to obtain the lowest figure for the work performed.
Contractor's obligations to pay the difference between such costs and such
unpaid balance shall survive termination of the Agreement.
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10.3

If, through no act or fault of Contractor, the work is suspended for a period of more than
ninety (90) days by Owner or under an order of court or other public authority, or
Engineer fails to act on any application or fails to pay Contractor any sum finally
determined to be due; then Contractor may, upon seven (7) days written notice to
Owner terminate the Agreement and recover from Owner payment for all work
executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Engineer has failed to act on any application of payment
or Owner has failed to make any payment as aforesaid, Contractor may upon seven (7)
days written notice to Owner stop the work until payment of all amounts then due.

ARTICLE 11 - CONTRACT CLAIMS

111

11.2

The rendering of a decision by Engineer with respect to any such claim, dispute or
other matter (except any which have been waived by the making or acceptance of final
payment) will be a condition precedent to any exercised by Owner or Contractor of such
right or remedies as either may otherwise have under the contract documents or by
laws or regulations in respect of any such claim, dispute or other matter. No action,
either at law or at equity, shall be brought in connection with any such claim, dispute or
other matter later than thirty (30) days after the date on which Owner/Engineer has
rendered such written decision in respect thereof. Failure to bring an action within said
thirty (30) day period shall result in Engineer's decision being final and binding on the
Contractor. In no event may any such action be brought after the time at which
instituting such proceedings would be otherwise barred by the applicable statute of
limitations.

Before bringing any action in court pertaining to any claim, dispute or other matter in
question(s) arising out of or relating to the contract documents or the breach thereof, or
Engineer's final decision, except for claims which have been waived by the making and
acceptance of final payment, the Contractor shall first submit written notice(s) of
contract claims to the Purchasing Director for a decision; the Contractor may request a
conference with the Purchasing Director. Claims include, without limitation, disputes
arising under the contract and those based upon breach of contract, mistake,
misrepresentation, or other cause for contract modification or revision. Contract claims
shall use the process detailed in Section 2-26-63, Manatee County Purchasing Code,
Ordinance 08-43. :

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

121

Resident Project Representative is Engineer/Owner's Agent, who will act as directed by
and under the supervision of the Engineer, and who will confer with Owner/Engineer
regarding his actions. Resident Project Representative's dealing in matters pertaining
to the on-site work shall, in general, be only with the Owner/Engineer and Contractor
and dealings with subcontractors shall only be through or with the full knowledge of
Contractor.
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12.2 Resident Project Representative will:

12.2.1

12.2.2

12.2.3

12.2.4

12.2.5

12.2.6

12.2.7

12.2.8

12.2.9

1/23/2009 2:58 PM

Review the progress schedule, schedule of shop drawing submissions and
schedule of values prepared by Contractor and consult with
Owner/Engineer concerning their acceptability.

Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Engineer and notify those expected to attend in advance. Attend
meetings and maintain and circulate copies of minutes thereof.

Serve as Owner/Engineer's liaison with Contractor, working principally
through Contractor's superintendent and assist him in understanding the
intent of the contract documents. As requested by Owner/Engineer, assist
in obtaining additional details or information when required at the job site for
proper execution of the Work.

Receive and record date of receipt of shop drawings and samples, receive
samples which are furnished at the site by Contractor and notify
Owner/Engineer of their availability for examination.

Advise Owner/Engineer and Contractor or his superintendent immediately of
the commencement of any work requiring a shop drawing or sample
submission if the submission has not been approved by the
Owner/Engineer.

Conduct on-site observations of the work in progress to assist
Owner/Engineer in determining if the work is proceeding in accordance with
the contract documents and that completed work will conform to the
contract documents.

Report to Owner/Engineer whenever he believes that any work is
unsatisfactory, faulty or defective or does not conform to the contract
documents, or does not meet the requirements of any inspections, tests or
approvals required or if work has been damaged prior to final payment; and
advise Owner/Engineer when he believes work should be corrected or
rejected or should be uncovered for observation or requires special testing,
inspection or approval.

Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the contract
documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and report
to Engineer appropriate details relative to the test procedures and start-ups.

Accompany visiting inspectors representing public or other agencies having
jurisdiction over the project, record the outcome of these inspections and
report to Owner/Engineer.
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12.2.10

12.2.11

12.2.12

12.2.13

12.2.14

12.2.15

12.2.16

12.2.17

12.2.18

12.2.19
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Transmit to Contractor, Owner/Engineer's clarifications and interpretations
of the contract documents.

Consider and evaluate Contractor's suggestions or modifications in
drawings or technical specifications and report them with recommendations
to Owner/Engineer.

Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original contract documents including all addenda, change orders, field
orders, additional drawings issued subsequent to the execution of the
contract, Owner/Engineer's clarifications and interpretations of the contract
documents, progress reports and other project related documents.

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of visiting
officials and representatives or manufacturers, fabricators, suppliers and
distributors; daily activities, decisions, observations in general and specific
observations in more detail as in the case of observing test procedures.
Send copies to Owner/Engineer.

Record names, addresses and telephone numbers of all Contractors,
subcontractors and major suppliers of materials and equipment.

Furnish Owner/Engineer periodic reports as required of progress of the work
and Contractor's compliance with the approved progress schedule and
schedule of shop drawing submissions.

Consult with Owner/Engineer in advance of scheduling major tests,
inspections or start of important phases of the work.

Report immediately the occurrence of any accident.

Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Engineer, noting particularly their relation to the
schedule of values, work completed and materials and equipment delivered
at the site but not incorporated in the work.

During the course of the work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and furnished
by Contractor are applicable to the items actually installed, and deliver this
material to Owner/Engineer for his review prior to final acceptance of the
work.
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12.2.20

12.2.21

12.2.22

Before Owner/Engineer issues a Certificate of Substantial Completion,
submit to Contractor a list of observed items requiring completion or
correction.

Conduct final inspection in the company of Owner/Engineer and Contractor
and prepare a final list of items to be completed or corrected.

Verify that all items on final list have been completed or corrected and make
recommendations to Owner/Engineer concerning acceptance.

12.3 Except upon written instructions of Owner/Engineer, Resident Project Representative:

12.3.1 Shall not authorize any deviation from the contract documents or approve
any substitute materials or equipment;

12.3.2 Shall not exceed limitations on Owner/Engineer's authority as set forth in
the contract documents;

12.3.3 Shall not undertake any of the responsibilities of Contractor, Subcontractors
or Contractor's Superintendent, or expedite the work;

12.3.4 Shall not advise on or issue directions relative to any aspect of the means,
methods, techniques, sequences or procedures of construction unless such
is specifically called for in the contract documents;

12.3.5 Shall not advise on or issue directions as to safety precautions and
programs in connection with the work;

12.3.6 Shall not authorize Owner to occupy the project in whole or in part; and

12.3.7 Shall not participate in specialized field or laboratory tests.

NOTE: The form of all submittals, notices, change orders and other documents

permitted or required to be used or transmitted under the Contract shall be
determined by the County.
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END OF SECTION
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STATEMENT OF NO BID

If you do not intend to bid please complete and return this form immediately to:

Manatee County Purchasing
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

We, the undersigned, have declined to bid on Bid No.: 10-0018DC Roof Replacement at
MSO Central Jail for the following reason(s):

____Specifications too restrictive, i.e., geared toward one brand or manufacturer.
_____Insufficient time to respond

____We do not offer this product or service

_____Our schedule would not permit us to perform

_____Unable to meet specifications

____Unable to meet Bond requirement

____Specifications unclear (explain below)

_____Unable to meet insurance requirements

____Remove us from your "Bidders List"

_____Other (specify below)

REMARKS:

We understand that if we do not submit a Bid and this Statement of No Bid is not executed
and returned, our company may not be contacted by you for this commodity or service.

Company Name:

Company Address:

Telephone: Fax:

Date:

Signature:

(Print or type name and title of above signer)

email address:







