

MANATEE COUNTY GOVERNMENT

SOURCE SELECTION

SUBJECT	Issuance of Notice of Intent to Award 9 th St. E 53 rd Ave E- 57 th Ave E (IFB# 12-1881-DS)	DATE POSTED	Date Posted on Mymanatee.org 1/29/13 ml
PURCHASING REPRESENTATIVE	Donna M. Stevens (941) 749-3045 phone (941) 749-3034 fax	DATE CONTRACT SHALL BE AWARDED	Contingent upon the acceptance from the Board of County Commissioners.
DEPARTMENT	Financial Management Dept. Purchasing Division	CONSEQUENCES IF DEFERRED	N/A
SOURCE RECOMMENDATION	Gator Grading and Paving, LLC	AUTHORIZED BY DATE	Melissa Wendt, CPRO, Purchasing Official January 28 2013 ok to post
NOTICE OF INTENT TO AWARD			
Notice of Intent to award Invitation For Bid # 12-1881-DS, 9 th St. E 53 rd Ave E- 57 th Ave E to the lowest, responsive and responsible bidder Gator Grading and Paving, LLC, Palmetto FL 34221 for a total base bid of <u>\$2,712,272.52 and 280 calendar days for completion.</u>			
ENABLING/REGULATING AUTHORITY			
Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)			
Manatee County Code of Laws			
BACKGROUND/DISCUSSION			
<ul style="list-style-type: none">A General Contractor, an Underground Utility Contractor or an FDOT Certificate of Qualification contractor is required to provide all required materials, permits, labor and incidentals for the 2-lane to 4-lane widening of 9th Street East between 57th Avenue East and 53rd Avenue East (SR 70). In general, these improvements consist of asphalt paving, concrete curb, stormwater drainage, and a mast arm traffic signal at 53rd Avenue East, as well as, installation of video detection on the north leg of the intersection of 9th Street East at 57th Avenue East, signing, pavement marking, sidewalk, water main construction, and sanitary sewer force main construction.Background/discussion continued on page 2.			
ATTACHMENTS: (List in order as attached)			
Bid Tabulation			
COST	\$2,712,272.52	FUNDING SOURCE (ACCT# & NAME)	4 Lane Rd/9thStE/53 rd Ave E/57 th St. E (2004 Transportation Bonds Capital Projects 3236040460/534000/6040460/0004) (Roads Impact Fees C Cap Fund 3346040460/534000/6040460/0004)

Draw

Source Selection
IFB# 12-1881-DS
9th Street East / 53rd Avenue East / 57th Avenue East

- November 9, 2012 to January 3, 2013 appropriate bid procedures was followed. Notice of Bid availability was broadcast to DemandStar, mymanatee.org and the Manatee Chamber of Commerce.
- Five (5) bids were received.

<u>Manatee County Firms</u>	<u>Bid Offering Bid A (340 days)</u>	<u>Bid Offering Bid B (280 days)</u>
• Woodruff and Sons Inc.	\$2,858,752.50	\$2,858,752.50
• Superior Asphalt .	\$2,861,701.73	\$2,831,701.73
• Gator Grading & Paving, Inc.	No Bid	\$2,712,272.52
<u>Hillsborough County Firms</u>	<u>Bid Offering Bid A (340 days)</u>	<u>Bid Offering Bid B (280 days)</u>
• QGS Development Inc.	\$3,244,151.26	\$3,244,151.26
• Cone & Graham, Inc.	\$3,164,435.23	\$3,268,435.23

- January 18, 2013 received a memorandum from Public Works Department recommending award to Gator Grading and Paving LLC., located at: 2704 105th St. East Palmetto FL 34221 for a total base bid of **\$2,712,272.52**, with a **280 calendar day completion**.
- This funding source for this Agreement is Transportation Bonds, 4 Lane Rd/ 9thSt.E/53rd Ave E/ 57th St. E., (3236040460/534000/6040460/0004 and 3346040460/534000/6040460/0004).

BID "A" 340 CALENDAR DAYS				1 Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221 (Manatee County)		2 Superior Asphalt P.O. Box 2489 Oneco, FL 34264 (Manatee County)	
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price
1	MOBILIZATION	LS	1			\$308,900.00	\$308,900.00
2	MAINTENANCE OF TRAFFIC	LS	1			\$242,140.00	\$242,140.00
3	COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	CY	250			\$35.45	\$8,862.50
4	SEDIMENT BARRIER	LF	6366			\$1.85	\$11,777.10
5	FLOATING TURBIDITY BARRIER	LF	80			\$20.40	\$1,632.00
6	SOIL TRACKING PREVENTION DEVICE	EA	2			\$5,145.00	\$10,290.00
7	INLET PROTECTION SYSTEM	EA	34			\$216.00	\$7,344.00
8	CLEARING AND GRUBBING	LS	1			\$39,500.00	\$39,500.00
9	REMOVAL OF EXISTING PAVEMENT (CONCRETE)	SY	1238			\$7.25	\$8,975.50
10	MAIL BOX (FURNISH AND INSTALL)	EA	8			\$216.00	\$1,728.00
11	REGULAR EXCAVATION	CY	17519			\$4.50	\$78,835.50
12	SUBSOIL EXCAVATION	CY	3486			\$10.60	\$36,951.60
13	EMBANKMENT	CY	6182			\$4.00	\$24,728.00
14	TYPE B STABILIZATION	SY	22486			\$4.65	\$104,559.90
15	OPTIONAL BASE GROUP 6(8" CEMENT TREATED SHELL)(LBR 100) or 8" CRUSHED CONCRETE or 5" ASPHALT BASE COURSE (ABC) or TYPE B-12.5 (Addendum #1)	SY	20902			\$9.45	\$197,523.90
16	MILLING EXISTING ASPHALT PAVEMENT (3" AVERAGE DEPTH)	SY	2100			\$5.35	\$11,235.00
17	TYPE S ASPHALTIC CONCRETE	TN	3499			\$78.35	\$274,146.65
18	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C	TN	174			\$119.00	\$20,706.00
19	ASPHALTIC CONCRETE FRICTION COURSE (INC BIT)(FC-3)	TN	1171			\$102.50	\$120,027.50
20	ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C)(INC PG 67-22)(FC-12.5)	TN	174			\$136.80	\$23,803.20
21	CLASS NS CONCRETE (GRAVITY WALL)	CY	178			\$275.00	\$48,950.00
22	CLASS I CONCRETE (ENDWALLS)	CY	28.33			\$685.00	\$19,406.05
23	INLETS (CURB TYPE P-1) (<10')	EA	1			\$12,860.00	\$12,860.00
24	INLETS (CURB TYPE P-5) (<10')	EA	8			\$2,890.00	\$23,120.00
25	INLETS (CURB TYPE P-5) (MODIFIED)(<10')	EA	3			\$10,600.00	\$31,800.00
26	INLETS (CURB TYPE P-6) (<10')	EA	5			\$3,255.00	\$16,275.00
27	INLETS (CURB TYPE P-6) (MODIFIED)(<10')	EA	1			\$10,765.00	\$10,765.00
28	INLETS (CURB TYPE J-5) (<10')	EA	2			\$4,470.00	\$8,940.00
29	INLETS (DITCH BOTTOM TYPE "C")(<10')	EA	1			\$4,135.00	\$4,135.00
30	INLETS (DITCH BOTTOM TYPE "D")(<10')(MODIFIED)	EA	2			\$4,560.00	\$9,120.00
31	MANHOLE (P-8) (<10')	EA	2			\$2,390.00	\$4,780.00
32	MANHOLE (J-8) (<10')	EA	4			\$7,055.00	\$28,220.00
33	MANHOLE (J-8) (<10')(PARTIAL)	EA	2			\$10,600.00	\$21,200.00
34	MANHOLES (ADJUST)	EA	6			\$525.00	\$3,150.00
35	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(18")(RCP)	LF	1298			\$40.95	\$53,153.10
36	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(24")(RCP)	LF	847			\$51.35	\$43,493.45
37	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(30")(RCP)	LF	329			\$70.75	\$23,276.75
38	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(12"x18")(ERCP)	LF	9			\$266.00	\$2,394.00
39	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(14"x23")(ERCP)	LF	84			\$75.00	\$6,300.00
40	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(29"x45")(ERCP)	LF	308			\$111.35	\$34,295.80
41	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(53"x83")(ERCP)	LF	95			\$634.00	\$60,230.00
42	MITERED END SECTION (18" RCP SD) (INCLUDES RIP RAP)	EA	1			\$1,460.00	\$1,460.00
43	MITERED END SECTION (30" RCP SD) (INCLUDES RIP RAP)	EA	1			\$2,670.00	\$2,670.00
44	MITERED END SECTION (OPT / ELLIP / ARCH) (29" X 45" ERCP) (INCLUDES RIP RAP)	EA	1			\$3,440.00	\$3,440.00
45	CROSSHOLE SONIC LOGGING	EA	2			\$1,685.00	\$3,370.00
46	PEDESTRIAN / BICYCLE RAILING (ALUMINUM, 42" PICKET RAILING)	LF	1269			\$35.30	\$44,795.70
47	CONCRETE CURB AND GUTTER (TYPE F)	LF	5647			\$9.45	\$53,364.15

IFB # 12-1881-DS
MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "A" 340 CALENDAR DAYS				1 Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221 (Manatee County)		2 Superior Asphalt P.O. Box 2489 Oneco, FL 34264 (Manatee County)	
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price
48	CONCRETE CURB (TYPE D)	LF	312			\$10.55	\$3,291.60
49	CONCRETE TRAFFIC SEPARATOR (TYPE IV, 4' WIDE)	LF	796			\$24.85	\$19,780.60
50	CONCRETE SIDEWALK, 4' THICK	SY	3,040			\$20.55	\$62,472.00
51	CONCRETE SIDEWALK, 6" THICK (DRIVEWAYS)	SY	704			\$27.35	\$19,254.40
52	FENCE (TYPE B) (5.1'- 6' HEIGHT)	LF	1,057			\$11.05	\$11,679.85
53	FENCE GATES (TYPE B)(DOUBLE)(20' OPENING)	EA	2			\$1,245.00	\$2,490.00
54	DIRECTIONAL BORE (< 6")	LF	96	NO BID		\$12.10	\$1,161.60
55	DIRECTIONAL BORE (6" to <12")	LF	325			\$24.00	\$7,800.00
56	PERFORMANCE TURF, SOD	SY	10,470			\$2.92	\$30,572.40
57	TIMING IMPLEMENTATION, CONTROLLER & COORDINATION UNIT	PI	1			\$505.00	\$505.00
58	CONDUIT, SIGNAL (F&I) (ABOVE GROUND)	LF	36			\$13.85	\$498.60
59	CONDUIT, SIGNAL (F&I) (UNDERGROUND)	LF	3,793			\$3.15	\$11,947.95
60	CABLE, SIGNAL (F&I)	PI	1			\$8,550.00	\$8,550.00
61	FIBERGLASS INSULATOR (F&I)	LF	100			\$18.80	\$1,880.00
62	PULL AND JUNCTION BOXES (F&I) (PULL BOX)	EA	27			\$516.00	\$13,932.00
63	SIGNALS, ELEC POWER SERV (UNDERGROUND)(PURCHASED BY CONTRACTOR)	AS	1			\$2,420.00	\$2,420.00
64	SIGNALS, ELECTRICAL SERVICE WIRE (3 WIRE) (F&I)	LF	69			\$3.05	\$210.45
65	MAST ARM ASSEM (F&I)(WS 130) (STEEL)(SINGLE ARM)(46')(BLACK)(W/O LUM)	EA	1			\$27,790.00	\$27,790.00
66	MAST ARM ASSEM (F&I) (WS 130) (STEEL) (SINGLE ARM) (70.5') (BLACK) (W/O LUM)	EA	1			\$33,370.00	\$33,370.00
67	MAST ARM ASSEM (F&I) (WS 130) (STEEL) (SINGLE ARM) (60') (BLACK) (W/ LUM)	EA	2			\$30,055.00	\$60,110.00
68	TRAFFIC SIGNAL (F&I) (3 SECT., 1-WAY, STANDARD) (LED)	AS	12			\$758.00	\$9,096.00
69	PEDESTRIAN SIGNALS (F&I) (COUNTDOWN, 1-WAY)	AS	8			\$590.00	\$4,720.00
70	SIGNAL HEAD AUXILIARIES (F&I) (ALUMINUM PEDESTAL)	EA	8			\$1,030.00	\$8,240.00
71	VEHICLE DETECTOR ASSEMBLES (F&I) (VIDEO)	EA	5			\$6,830.00	\$34,150.00
72	PED DETECTOR (F&I) (POLE OR CABINET MOUNTED DETECTOR STATION & SIGN)	EA	1			\$337.00	\$337.00
73	PED DETECTOR (F&I)(DETECTOR WITH SIGN ONLY)	EA	7			\$179.00	\$1,253.00
74	ACTUATED SOLID ST. CONTROLLER AS (NEMA)	AS	1			\$37,100.00	\$37,100.00
75	REMOVE TRAFFIC SIGNAL HEAD ASSEMBLY	EA	10			\$33.70	\$337.00
76	REMOVE PEDESTRIAN SIGNAL ASSEMBLY	EA	4			\$50.55	\$202.20
77	SIGNAL PEDESTAL REMOVE	EA	2			\$78.95	\$157.90
78	POLE REMOVAL (DEEP) (BOLT ON ATTACHMENT)	EA	4			\$685.00	\$2,740.00
79	REMOVE CONTROLLER ASSEMBLY	EA	1			\$252.00	\$252.00
80	REMOVE SPAN WIRE ASSEMBLY	EA	4			\$253.00	\$1,012.00
81	REMOVE CABLING AND CONDUIT	PI	1			\$490.00	\$490.00
82	REMOVAL MISCELLANEOUS SIGNAL EQUIPMENT	PI	1			\$337.00	\$337.00
83	SIGN, INTERNALLY ILLUMINATED (F&I) (STREET NAME)	EA	4			\$4,105.00	\$16,420.00
84	SIGN SINGLE POST (<12 SF)	AS	20			\$265.00	\$5,300.00
85	SIGN EXISTING (RELOCATE, SINGLE POST)	AS	5			\$158.00	\$790.00
86	SIGN EXISTING (REMOVE, SINGLE POST)	AS	8			\$26.35	\$210.80
87	SIGN PANEL (F&I) (15 OR LESS SF)	EA	10			\$395.00	\$3,950.00
88	RETRO-REFLECTIVE PAVEMENT MARKERS	EA	425			\$3.15	\$1,338.75
89	REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	SF	38			\$3.17	\$120.46
90	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(6")	NM	1,205			\$5,210.00	\$6,278.05
91	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(12")	LF	1,352			\$2.10	\$2,839.20
92	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(24")	LF	293			\$4.00	\$1,172.00

IFB # 12-1881-DS
MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "A" 340 CALENDAR DAYS				Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221 (Manatee County)		Superior Asphalt P.O. Box 2489 Oneco, FL 34284 (Manatee County)	
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price
93	SKIP TRAFFIC STRIPE, THERMOPLASTIC (WHITE) (6") (10'-30' SKIP)	GM	0.924			\$1,500.00	\$1,388.00
94	SKIP TRAFFIC STRIPE, THERMOPLASTIC (WHITE) (6") (2'-4' SKIP)	LF	553			\$1.05	\$580.65
95	PAVEMENT MESSAGES, THERMOPLASTIC (WHITE)	EA	16			\$108.00	\$1,896.00
96	DIRECTIONAL ARROWS, THERMOPLASTIC (WHITE)	EA	44			\$64.00	\$2,816.00
97	SOLID TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (6")	NM	1.012			\$5,210.00	\$5,272.52
98	SOLID TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (18")	LF	42			\$3.05	\$128.10
99	SKIP TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (6") (10'-30' SKIP)	GM	0.441			\$1,500.00	\$661.50
100	LUMINAIRE & BRACKET ARM	EA	2			\$875.00	\$1,750.00
101	ITS ELECTRICAL POWER, F&I, SERVICE WIRE	LF	36			\$2.40	\$86.40
102	ITS CONDUIT, F&I, UNDERGROUND	LF	12			\$5.90	\$70.80
103	ITS PULL & JUNCTION BOX, F&I	EA	1			\$1,105.00	\$1,105.00
104	ALUMINUM SHEET PILE	LF	206			\$320.00	\$65,920.00
	DISCRETIONARY WORK	LS	1				\$100,000.00
	ROADWAY SUBTOTAL						\$2,748,663.13
	FORCEMAIN						
105	UTILITY PIPE (4" PVC)	LF	1,280			\$12.55	\$16,064.00
106	VALVE ASSEMBLY (F&I)(CAST IRON)(GATE)(150PSI)(4")(FM)	EA	1			\$1,270.00	\$1,270.00
107	CONNECTION TO EXISTING SYSTEM	EA	2			\$2,405.00	\$4,810.00
	DISCRETIONARY WORK	LS	1				\$8,000.00
	FORCEMAIN SUBTOTAL						\$28,144.00
	WATERMAIN						
108	UTILITY PIPE (6" PVC)	LF	1,342			\$20.80	\$27,913.60
109	UTILITY PIPE (6" DI)	LF	170			\$33.30	\$5,661.00
110	VALVE ASSEMBLY (F&I)(CAST IRON)(GATE)(150PSI)(8")(WM)	EA	3			\$1,315.00	\$3,945.00
111	UTILITY FIXTURES RELOCATE (WATER METERS)	EA	2			\$925.00	\$1,850.00
112	UTILITY FIXTURES ADJUST	EA	5			\$1,620.00	\$8,100.00
113	FIRE HYDRANT	EA	3			\$4,515.00	\$13,545.00
114	6" BACKFLOW PREVENTER (RELOCATE)	EA	1			\$4,475.00	\$4,475.00
115	2" WATER METER/BACKFLOW PREVENTER (RELOCATE)	EA	2			\$2,440.00	\$4,880.00
116	CONNECTION TO EXISTING SYSTEM	EA	2			\$1,585.00	\$3,170.00
117	CUT & CAP EXISTING WATER MAIN	EA	1			\$1,355.00	\$1,355.00
	DISCRETIONARY WORK	LS	1				\$10,000.00
	WATERMAIN SUBTOTAL						\$84,894.60
	TOTAL BID PRICE "B"				\$0.00		\$2,861,701.73
	Acknowledged Addendum #1						Yes
	Florida Trench Safety Act						Yes
	Contractor's Questionnaire						Yes
	Contractor's License						FDOT Qualification - 8 Years
	Public Contracting & Environmental Crimes						Yes
	Affidavit for Local Business (if applicable)						Yes
	Bid Bond						Yes
	Notes:						N/A

IFB # 12-1881-DS
MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "A" 340 CALENDAR DAYS				Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282-0127 (Manatee County)		QGS Site Development 17502 CR 672 Lithia, FL 33547 (Hillsborough County)		Cone & Graham, Inc. 5101 Cone Road Tampa, FL 33610 (Hillsborough County)			
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price		
1	MOBILIZATION	LS	1	\$215,917.84	\$215,917.84	\$301,879.00	\$301,879.00	\$310,000.00	\$310,000.00		
2	MAINTENANCE OF TRAFFIC	LS	1	\$112,088.31	\$112,088.31	\$135,642.00	\$135,642.00	\$130,000.00	\$130,000.00		
3	COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	CY	250	\$37.10	\$9,275.00	\$53.64	\$13,410.00	\$15.00	\$3,750.00		
4	SEDIMENT BARRIER	LF	6366	\$1.37	\$8,721.42	\$1.07	\$6,811.62	\$1.00	\$6,366.00		
5	FLOATING TURBIDITY BARRIER	LF	80	\$12.59	\$1,007.20	\$10.00	\$800.00	\$7.50	\$600.00		
6	SOIL TRACKING PREVENTION DEVICE	EA	2	\$2,029.63	\$4,059.26	\$2,621.00	\$5,242.00	\$2,000.00	\$4,000.00		
7	INLET PROTECTION SYSTEM	EA	34	\$82.65	\$2,810.10	\$78.43	\$2,666.62	\$70.00	\$2,380.00		
8	CLEARING AND GRUBBING	LS	1	\$38,494.91	\$38,494.91	\$247,692.00	\$247,692.00	\$316,000.00	\$316,000.00		
9	REMOVAL OF EXISTING PAVEMENT (CONCRETE)	SY	1238	\$6.06	\$7,502.28	\$20.82	\$25,775.16	\$5.00	\$6,190.00		
10	MAIL BOX (FURNISH AND INSTALL)	EA	8	\$183.81	\$1,468.88	\$163.00	\$1,304.00	\$90.00	\$720.00		
11	REGULAR EXCAVATION	CY	17519	\$2.77	\$48,527.63	\$22.74	\$398,382.06	\$7.50	\$131,392.50		
12	SUBSOIL EXCAVATION	CY	3486	\$10.10	\$35,208.60	\$17.35	\$60,482.10	\$17.00	\$59,262.00		
13	EMBANKMENT	CY	6182	\$3.81	\$23,553.42	\$1.16	\$7,171.12	\$8.50	\$52,547.00		
14	TYPE B STABILIZATION	SY	22486	\$4.50	\$101,187.00	\$3.24	\$72,854.64	\$8.00	\$179,888.00		
15	OPTIONAL BASE GROUP 6(8" CEMENT TREATED SHELL)(LBR 100) or 8" CRUSHED CONCRETE or 5" ASPHALT BASE COURSE (ABC) or TYPE B-12.5 (Addendum #1)	SY	20902	\$9.05	\$189,163.10	\$10.33	\$215,917.66	\$15.00	\$313,530.00		
16	MILLING EXISTING ASPHALT PAVEMENT (3" AVERAGE DEPTH)	SY	2100	\$5.35	\$11,235.00	\$4.80	\$9,660.00	\$3.55	\$7,455.00		
17	TYPE S ASPHALTIC CONCRETE	TN	3499	\$101.58	\$355,428.42	\$84.54	\$295,805.46	\$77.80	\$272,222.20		
18	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C	TN	174	\$145.97	\$25,398.78	\$128.22	\$22,310.28	\$118.00	\$20,532.00		
19	ASPHALTIC CONCRETE FRICTION COURSE (INC BIT)(FC-3)	TN	1171	\$130.97	\$153,385.87	\$110.18	\$129,020.78	\$101.40	\$118,739.40		
20	ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C)(INC PG 67-22)(FC-12.5)	TN	174	\$166.91	\$29,042.34	\$146.47	\$25,485.78	\$134.80	\$23,455.20		
21	CLASS NS CONCRETE (GRAVITY WALL)	CY	178	\$659.97	\$117,474.66	\$411.44	\$73,236.32	\$590.00	\$105,020.00		
22	CLASS I CONCRETE (ENDWALLS)	CY	28.33	\$821.97	\$23,286.41	\$486.40	\$13,779.71	\$750.00	\$21,247.50		
23	INLETS (CURB TYPE P-1) (<10')	EA	1	\$12,975.89	\$12,975.89	\$1,945.00	\$1,945.00	\$3,460.00	\$3,460.00		
24	INLETS (CURB TYPE P-5) (<10')	EA	8	\$2,958.92	\$23,671.36	\$2,770.83	\$22,166.64	\$3,032.00	\$24,256.00		
25	INLETS (CURB TYPE P-5) (MODIFIED)(<10')	EA	3	\$10,602.52	\$31,807.56	\$4,210.57	\$12,631.71	\$2,646.00	\$7,938.00		
26	INLETS (CURB TYPE P-6) (<10')	EA	5	\$3,311.30	\$16,556.50	\$3,368.46	\$16,842.30	\$3,050.00	\$15,250.00		
27	INLETS (CURB TYPE P-6) (MODIFIED)(<10')	EA	1	\$10,790.37	\$10,790.37	\$3,124.00	\$3,124.00	\$3,288.00	\$3,288.00		
28	INLETS (CURB TYPE J-5) (<10')	EA	2	\$4,547.29	\$9,094.58	\$4,672.38	\$9,344.76	\$4,149.00	\$8,298.00		
29	INLETS (DITCH BOTTOM TYPE "C")(<10')	EA	1	\$4,114.99	\$4,114.99	\$1,158.31	\$1,158.31	\$1,982.00	\$1,982.00		
30	INLETS (DITCH BOTTOM TYPE "D")(<10')(MODIFIED)	EA	2	\$4,534.99	\$9,069.98	\$4,492.00	\$8,984.00	\$3,510.00	\$7,020.00		
31	MANHOLE (P-8) (<10')	EA	2	\$2,472.83	\$4,945.66	\$2,064.54	\$4,129.08	\$2,613.00	\$5,226.00		
32	MANHOLE (J-8) (<10')	EA	4	\$7,385.27	\$29,541.08	\$5,242.84	\$20,971.36	\$4,285.00	\$17,140.00		
33	MANHOLE (J-8) (<10')(PARTIAL)	EA	2	\$10,596.24	\$21,192.48	\$1,358.25	\$2,716.50	\$1,450.00	\$2,900.00		
34	MANHOLES (ADJUST)	EA	6	\$553.85	\$3,323.10	\$733.45	\$4,400.70	\$425.00	\$2,550.00		
35	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(18")(RCP)	LF	1298	\$42.71	\$55,437.58	\$23.91	\$31,035.18	\$35.15	\$45,624.70		
36	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(24")(RCP)	LF	847	\$53.06	\$44,941.82	\$38.03	\$32,211.41	\$46.80	\$39,639.60		
37	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(30")(RCP)	LF	329	\$72.96	\$24,003.84	\$53.24	\$17,515.96	\$59.30	\$19,509.70		
38	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(12"x18")(ERCP)	LF	9	\$285.92	\$2,573.28	\$27.00	\$243.00	\$148.50	\$1,336.50		
39	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(14"x23")(ERCP)	LF	84	\$78.70	\$6,610.80	\$35.86	\$3,012.24	\$45.00	\$3,780.00		
40	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(29"x45")(ERCP)	LF	308	\$112.95	\$34,788.60	\$176.54	\$54,374.32	\$105.30	\$32,432.40		
41	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(53"x83")(ERCP)	LF	95	\$628.09	\$59,668.55	\$755.19	\$71,743.05	\$287.00	\$27,265.00		
42	MITERED END SECTION (18" RCP SD) (INCLUDES RIP RAP)	EA	1	\$1,553.95	\$1,553.95	\$706.00	\$706.00	\$1,188.00	\$1,188.00		
43	MITERED END SECTION (30" RCP SD) (INCLUDES RIP RAP)	EA	1	\$2,815.98	\$2,815.98	\$2,336.00	\$2,336.00	\$700.00	\$700.00		
44	MITERED END SECTION (OPT / ELLIP / ARCH) (29" X 45" ERCP) (INCLUDES RIP RAP)	EA	1	\$3,577.55	\$3,577.55	\$3,749.00	\$3,749.00	\$1,938.00	\$1,938.00		
45	CROSSHOLE SONIC LOGGING	EA	2	\$1,759.98	\$3,519.92	\$1,738.56	\$3,477.12	\$1,600.00	\$3,200.00		
46	PEDESTRIAN / BICYCLE RAILING (ALUMINUM, 42" PICKET RAILING)	LF	1269	\$43.55	\$55,264.95	\$31.51	\$39,986.19	\$29.00	\$36,801.00		
47	CONCRETE CURB AND GUTTER (TYPE F)	LF	5647	\$11.07	\$62,512.29	\$8.90	\$50,258.30	\$8.90	\$50,258.30		

IFB # 12-1881-DS
MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "A" 340 CALENDAR DAYS				3 Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282-0127 (Manatee County)		4 OGS Site Development 17502 CR 672 FL 33547 (Hillsborough County)		5 Cone & Graham, Inc. 5101 Cone Road Tampa, FL 33610 (Hillsborough County)			
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price		
48	CONCRETE CURB (TYPE D)	LF	312	\$10.35	\$3,229.20	\$13.90	\$4,336.80	\$12.00	\$3,744.00		
49	CONCRETE TRAFFIC SEPARATOR (TYPE IV, 4' WIDE)	LF	796	\$24.84	\$19,772.64	\$25.06	\$19,947.76	\$22.00	\$17,512.00		
50	CONCRETE SIDEWALK, 4" THICK	SY	3,040	\$29.09	\$88,433.60	\$31.96	\$97,158.40	\$22.00	\$66,880.00		
51	CONCRETE SIDEWALK, 6" THICK (DRIVEWAYS)	SY	704	\$42.17	\$29,687.68	\$40.83	\$28,744.32	\$27.00	\$19,008.00		
52	FENCE (TYPE B) (5.1' 6" HEIGHT)	LF	1,057	\$11.55	\$12,208.35	\$11.95	\$12,631.15	\$11.00	\$11,627.00		
53	FENCE GATES (TYPE B)(DOUBLE)(20' OPENING)	EA	2	\$1,303.47	\$2,606.94	\$1,055.00	\$2,110.00	\$971.00	\$1,942.00		
54	DIRECTIONAL BORE (< 6")	LF	96	\$12.65	\$1,214.40	\$12.50	\$1,200.00	\$11.50	\$1,104.00		
55	DIRECTIONAL BORE (6" to <12")	LF	325	\$25.02	\$8,131.50	\$24.72	\$8,034.00	\$22.75	\$7,393.75		
56	PERFORMANCE TURF, SOD	SY	10,470	\$4.05	\$42,403.50	\$2.11	\$22,091.70	\$3.00	\$31,410.00		
57	TIMING IMPLEMENTATION, CONTROLLER & COORDINATION UNIT	PI	1	\$527.99	\$527.99	\$521.57	\$521.57	\$480.00	\$480.00		
58	CONDUIT, SIGNAL (F&I) (ABOVE GROUND)	LF	36	\$14.46	\$520.56	\$14.29	\$514.44	\$13.15	\$473.40		
59	CONDUIT, SIGNAL (F&I) (UNDERGROUND)	LF	3,793	\$3.30	\$12,516.90	\$3.26	\$12,365.18	\$3.00	\$11,379.00		
60	CABLE, SIGNAL (F&I)	PI	1	\$8,931.80	\$8,931.80	\$8,823.00	\$8,823.00	\$8,120.00	\$8,120.00		
61	FIBERGLASS INSULATOR (F&I)	LF	100	\$19.63	\$1,963.00	\$19.40	\$1,940.00	\$18.00	\$1,800.00		
62	PULL AND JUNCTION BOXES (F&I) (PULL BOX)	EA	27	\$538.99	\$14,552.73	\$532.43	\$14,375.61	\$490.00	\$13,230.00		
63	SIGNALS, ELEC POWER SERV (UNDERGROUND)(PURCHASED BY CONTRACTOR)	AS	1	\$2,529.94	\$2,529.94	\$2,500.00	\$2,500.00	\$2,300.00	\$2,300.00		
64	SIGNALS, ELECTRICAL SERVICE WIRE (3 WIRE) (F&I)	LF	69	\$3.19	\$220.11	\$3.15	\$217.35	\$2.90	\$200.10		
65	MAST ARM ASSEM (F&I)(WS 130) (STEEL)(SINGLE ARM)(48')(BLACK)(W/O LUM)	EA	1	\$29,039.35	\$29,039.35	\$28,686.00	\$28,686.00	\$26,400.00	\$26,400.00		
66	MAST ARM ASSEM (F&I) (WS 130) (STEEL) (SINGLE ARM) (70.5') (BLACK) (W/O LUM)	EA	1	\$34,869.22	\$34,869.22	\$34,445.00	\$34,445.00	\$31,700.00	\$31,700.00		
67	MAST ARM ASSEM (F&I) (WS 130) (STEEL) (SINGLE ARM) (60') (BLACK) (W/ LUM)	EA	2	\$31,404.30	\$62,808.60	\$31,022.00	\$62,044.00	\$28,550.00	\$57,100.00		
68	TRAFFIC SIGNAL (F&I) (3 SECT., 1-WAY, STANDARD) (LED)	AS	12	\$791.98	\$9,503.76	\$783.00	\$9,396.00	\$720.00	\$8,640.00		
69	PEDESTRIAN SIGNALS (F&I) (COUNTDOWN, 1-WAY)	AS	8	\$615.99	\$4,927.92	\$609.00	\$4,872.00	\$560.00	\$4,480.00		
70	SIGNAL HEAD AUXILIARIES (F&I) (ALUMINUM PEDESTAL)	EA	8	\$1,077.98	\$8,623.84	\$1,064.00	\$8,512.00	\$980.00	\$7,840.00		
71	VEHICLE DETECTOR ASSEMBLES (F&I) (VIDEO)	EA	5	\$7,138.84	\$35,694.20	\$7,053.00	\$35,265.00	\$6,490.00	\$32,450.00		
72	PED DETECTOR (F&I) (POLE OR CABINET MOUNTED DETECTOR STATION & SIGN)	EA	1	\$351.99	\$351.99	\$347.00	\$347.00	\$320.00	\$320.00		
73	PED DETECTOR (F&I)(DETECTOR WITH SIGN ONLY)	EA	7	\$187.00	\$1,309.00	\$185.00	\$1,295.00	\$170.00	\$1,190.00		
74	ACTUATED SOLID ST. CONTROLLER AS (NEMA)	AS	1	\$38,741.14	\$38,741.14	\$9,780.00	\$9,780.00	\$35,220.00	\$35,220.00		
75	REMOVE TRAFFIC SIGNAL HEAD ASSEMBLY	EA	10	\$35.20	\$352.00	\$34.77	\$347.70	\$32.00	\$320.00		
76	REMOVE PEDESTRIAN SIGNAL ASSEMBLY	EA	4	\$52.80	\$211.20	\$52.00	\$208.00	\$48.00	\$192.00		
77	SIGNAL PEDESTAL REMOVE	EA	2	\$82.50	\$165.00	\$82.00	\$164.00	\$75.00	\$150.00		
78	POLE REMOVAL (DEEP) (BOLT ON ATTACHMENT)	EA	4	\$714.98	\$2,859.92	\$706.00	\$2,824.00	\$650.00	\$2,600.00		
79	REMOVE CONTROLLER ASSEMBLY	EA	1	\$263.99	\$263.99	\$261.00	\$261.00	\$240.00	\$240.00		
80	REMOVE SPAN WIRE ASSEMBLY	EA	4	\$263.99	\$1,055.96	\$261.00	\$1,044.00	\$240.00	\$960.00		
81	REMOVE CABLING AND CONDUIT	PI	1	\$511.49	\$511.49	\$505.00	\$505.00	\$465.00	\$465.00		
82	REMOVAL MISCELLANEOUS SIGNAL EQUIPMENT	PI	1	\$351.99	\$351.99	\$348.00	\$348.00	\$320.00	\$320.00		
83	SIGN, INTERNALLY ILLUMINATED (F&I) (STREET NAME)	EA	4	\$4,289.90	\$17,159.60	\$4,237.00	\$16,948.00	\$3,900.00	\$15,600.00		
84	SIGN SINGLE POST (<12 SF)	AS	20	\$274.99	\$5,499.80	\$222.75	\$4,455.00	\$250.00	\$5,000.00		
85	SIGN EXISTING (RELOCATE, SINGLE POST)	AS	5	\$165.00	\$825.00	\$163.00	\$815.00	\$150.00	\$750.00		
86	SIGN EXISTING (REMOVE, SINGLE POST)	AS	8	\$27.50	\$220.00	\$27.00	\$216.00	\$25.00	\$200.00		
87	SIGN PANEL (F&I) (15 OR LESS SF)	EA	10	\$412.49	\$4,124.90	\$108.00	\$1,080.00	\$375.00	\$3,750.00		
88	RETRO-REFLECTIVE PAVEMENT MARKERS	EA	425	\$3.30	\$1,402.50	\$3.26	\$1,385.50	\$3.00	\$1,275.00		
89	REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	SF	38	\$6.60	\$250.80	\$6.82	\$31.16	\$2.00	\$76.00		
90	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(6")	NM	1,205	\$5.44	\$6,566.20	\$5,378.00	\$6,480.49	\$4,950.00	\$5,964.75		
91	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(12")	LF	1,352	\$2.20	\$2,974.40	\$2.17	\$2,933.84	\$2.00	\$2,704.00		
92	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(24")	LF	293	\$4.18	\$1,224.74	\$4.13	\$1,210.09	\$3.80	\$1,113.40		

IFB # 12-1881-DS
MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "A" 340 CALENDAR DAYS				3 Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282-0127 (Manatee County)		4 QGS Site Development 17502 CR 672 FL 33547 (Hillsborough County)		5 Cone & Graham, Inc. 5101 Cone Road Tampa, FL 33610 (Hillsborough County)			
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price		
93	SKIP TRAFFIC STRIPE, THERMOPLASTIC (WHITE) (6") (10'-30' SKIP)	GM	0.924	\$1,567.47	\$1,448.34	\$1,548.00	\$1,430.35	\$1,425.00	\$1,316.70		
94	SKIP TRAFFIC STRIPE, THERMOPLASTIC (WHITE) (6") (2'-4' SKIP)	LF	553	\$1.10	\$608.30	\$1.09	\$602.77	\$1.00	\$553.00		
95	PAVEMENT MESSAGES, THERMOPLASTIC (WHITE)	EA	16	\$110.00	\$1,760.00	\$108.00	\$1,728.00	\$100.00	\$1,600.00		
96	DIRECTIONAL ARROWS, THERMOPLASTIC (WHITE)	EA	44	\$66.00	\$2,904.00	\$65.20	\$2,868.80	\$60.00	\$2,640.00		
97	SOLID TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (6")	NM	1.012	\$5.44	\$5.51	\$5,379.00	\$5,443.55	\$4,950.00	\$5,009.40		
98	SOLID TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (18")	LF	42	\$3.19	\$133.98	\$3.15	\$132.30	\$2.90	\$121.80		
99	SKIP TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (6") (10'-30' SKIP)	GM	0.441	\$1,567.47	\$691.25	\$1,548.00	\$682.67	\$1,425.00	\$628.43		
100	LUMINAIRE & BRACKET ARM	EA	2	\$912.98	\$1,825.96	\$902.00	\$1,804.00	\$830.00	\$1,660.00		
101	ITS ELECTRICAL POWER, F&I, SERVICE WIRE	LF	36	\$2.47	\$88.92	\$2.44	\$87.84	\$2.25	\$81.00		
102	ITS CONDUIT, F&I, UNDERGROUND	LF	12	\$6.16	\$73.92	\$6.09	\$73.08	\$5.60	\$67.20		
103	ITS PULL & JUNCTION BOX, F&I	EA	1	\$1,154.97	\$1,154.97	\$1,141.00	\$1,141.00	\$1,050.00	\$1,050.00		
104	ALUMINUM SHEET PILE	LF	206	\$332.74	\$68,544.44	\$304.83	\$62,794.98	\$302.00	\$62,212.00		
	DISCRETIONARY WORK				\$100,000.00		\$100,000.00		\$100,000.00		
	ROADWAY SUBTOTAL				\$2,742,588.39		\$3,136,589.84		\$3,070,838.93		
	FORCEMAIN										
105	UTILITY PIPE (4" PVC)	LF	1,280	\$13.05	\$16,704.00	\$16.30	\$20,864.00	\$11.70	\$14,976.00		
106	VALVE ASSEMBLY (F&I)(CAST IRON)(GATE)(150PSI)(4")(FM)	EA	1	\$1,284.64	\$1,284.64	\$1,059.00	\$1,059.00	\$960.00	\$960.00		
107	CONNECTION TO EXISTING SYSTEM	EA	2	\$2,585.56	\$5,171.12	\$814.95	\$1,629.90	\$980.00	\$1,960.00		
	DISCRETIONARY WORK				\$6,000.00		\$6,000.00		\$6,000.00		
	FORCEMAIN SUBTOTAL				\$29,159.76		\$29,552.90		\$23,896.00		
	WATERMAIN										
108	UTILITY PIPE (6" PVC)	LF	1,342	\$21.34	\$28,638.28	\$20.10	\$26,974.20	\$19.15	\$25,699.30		
109	UTILITY PIPE (6" DI)	LF	170	\$33.63	\$5,717.10	\$53.95	\$9,171.50	\$28.40	\$4,828.00		
110	VALVE ASSEMBLY (F&I)(CAST IRON)(GATE)(150PSI)(6")(WM)	EA	3	\$1,300.11	\$3,900.33	\$1,304.00	\$3,912.00	\$1,104.00	\$3,312.00		
111	UTILITY FIXTURES RELOCATE (WATER METERS)	EA	2	\$998.17	\$1,996.34	\$543.00	\$1,086.00	\$567.00	\$1,134.00		
112	UTILITY FIXTURES ADJUST	EA	5	\$1,720.57	\$8,602.85	\$163.00	\$815.00	\$320.00	\$1,600.00		
113	FIRE HYDRANT	EA	3	\$4,440.13	\$13,320.39	\$5,596.00	\$16,788.00	\$4,614.00	\$13,842.00		
114	6" BACKFLOW PREVENTER (RELOCATE)	EA	1	\$4,808.61	\$4,808.61	\$2,716.00	\$2,716.00	\$2,740.00	\$2,740.00		
115	2" WATER METER/BACKFLOW PREVENTER (RELOCATE)	EA	2	\$2,584.75	\$5,169.50	\$1,304.00	\$2,608.00	\$1,455.00	\$2,910.00		
116	CONNECTION TO EXISTING SYSTEM	EA	2	\$1,691.00	\$3,382.00	\$1,901.00	\$3,802.00	\$1,605.00	\$3,210.00		
117	CUT & CAP EXISTING WATER MAIN	EA	1	\$1,470.95	\$1,470.95	\$135.82	\$135.82	\$425.00	\$425.00		
	DISCRETIONARY WORK				\$10,000.00		\$10,000.00		\$10,000.00		
	WATERMAIN SUBTOTAL				\$87,004.35		\$78,008.52		\$69,700.30		
	TOTAL BID PRICE "B"				\$2,858,752.50		\$3,244,151.26		\$3,164,435.23		
	Acknowledged Addendum #1			Yes		Yes		Yes			
	Florida Trench Safety Act			Yes		Yes		Yes			
	Contractor's Questionnaire			Yes		Yes		Yes			
	Contractor's License			CGC - 29 Years		CGC - 21 Years		CGC - 33 Years			
	Public Contracting & Environmental Crimes			Yes		Yes		Yes			
	Affidavit for Local Business (if applicable)			No		No		No			
	Bid Bond			Cashiers Check		Yes		Yes			
	Notes:			Mathematical Errors		Mathematical Error		N/A			

BID TABULATION


FOR

IFB # 12-1881-DS

MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "A"
BASED ON A COMPLETION TIME OF 340 CALENDAR DAYS

PREPARED BY:
(Project Engineer)



John E. Howle, P.E., Vice President of Engineering

1/15/13
Date


REVIEWED BY:
(Project Management)



Eyra Cash, Project Manager

1/14/13
Date

APPROVED BY:
(Purchasing)



Donna Stevens, Contract Specialist

1/17/13
Date

MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "B" 280 CALENDAR DAYS				1 Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221 (Manatee County)		2 Superior Asphalt P.O. Box 2489 Oneco, FL 34264 (Manatee County)	
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price
1	MOBILIZATION	LS	1	\$136,000.00	\$136,000.00	\$308,900.00	\$308,900.00
2	MAINTENANCE OF TRAFFIC	LS	1	\$88,800.00	\$88,800.00	\$212,140.00	\$212,140.00
3	COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	CY	250	\$40.00	\$10,000.00	\$35.45	\$8,862.50
4	SEDIMENT BARRIER	LF	6366	\$0.80	\$5,092.80	\$1.85	\$11,777.10
5	FLOATING TURBIDITY BARRIER	LF	80	\$10.00	\$800.00	\$20.40	\$1,632.00
6	SOIL TRACKING PREVENTION DEVICE	EA	2	\$1,500.00	\$3,000.00	\$5,145.00	\$10,290.00
7	INLET PROTECTION SYSTEM	EA	34	\$60.00	\$2,040.00	\$216.00	\$7,344.00
8	CLEARING AND GRUBBING	LS	1	\$108,900.00	\$108,900.00	\$39,500.00	\$39,500.00
9	REMOVAL OF EXISTING PAVEMENT (CONCRETE)	SY	1238	\$6.00	\$7,428.00	\$7.25	\$8,975.50
10	MAIL BOX (FURNISH AND INSTALL)	EA	8	\$175.00	\$1,400.00	\$216.00	\$1,728.00
11	REGULAR EXCAVATION	CY	17519	\$5.50	\$96,354.50	\$4.50	\$78,835.50
12	SUBSOIL EXCAVATION	CY	3486	\$9.00	\$31,374.00	\$10.60	\$36,951.60
13	EMBANKMENT	CY	6182	\$3.20	\$19,782.40	\$4.00	\$24,728.00
14	TYPE B STABILIZATION	SY	22486	\$2.85	\$64,085.10	\$4.65	\$104,559.90
15	OPTIONAL BASE GROUP 6(8" CEMENT TREATED SHELL)(LBR 100) or 8" CRUSHED CONCRETE or 5" ASPHALT BASE COURSE (ABC) or TYPE B-12.5 (Addendum #1)	SY	20902	\$14.00	\$292,628.00	\$9.45	\$197,523.90
16	MILLING EXISTING ASPHALT PAVEMENT (3" AVERAGE DEPTH)	SY	2100	\$3.70	\$7,770.00	\$5.35	\$11,235.00
17	TYPE S ASPHALTIC CONCRETE	TN	3499	\$84.00	\$293,916.00	\$78.35	\$274,146.65
18	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C	TN	174	\$100.00	\$17,400.00	\$119.00	\$20,706.00
19	ASPHALTIC CONCRETE FRICTION COURSE (INC BIT)(FC-3)	TN	1171	\$125.00	\$146,375.00	\$102.50	\$120,027.50
20	ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C)(INC PG 67-22)(FC-12.5)	TN	174	\$120.00	\$20,880.00	\$136.80	\$23,803.20
21	CLASS NS CONCRETE (GRAVITY WALL)	CY	178	\$600.00	\$106,800.00	\$275.00	\$48,950.00
22	CLASS I CONCRETE (ENDWALLS)	CY	28.33	\$750.00	\$21,247.50	\$685.00	\$19,406.05
23	INLETS (CURB TYPE P-1) (<10')	EA	1	\$2,810.00	\$2,810.00	\$12,860.00	\$12,860.00
24	INLETS (CURB TYPE P-5) (<10')	EA	8	\$2,560.00	\$20,480.00	\$2,890.00	\$23,120.00
25	INLETS (CURB TYPE P-5) (MODIFIED)(<10')	EA	3	\$11,360.00	\$34,080.00	\$10,600.00	\$31,800.00
26	INLETS (CURB TYPE P-6) (<10')	EA	5	\$2,930.00	\$14,650.00	\$3,255.00	\$16,275.00
27	INLETS (CURB TYPE P-6) (MODIFIED)(<10')	EA	1	\$11,260.00	\$11,260.00	\$10,765.00	\$10,765.00
28	INLETS (CURB TYPE J-5) (<10')	EA	2	\$3,715.00	\$7,430.00	\$4,470.00	\$8,940.00
29	INLETS (DITCH BOTTOM TYPE "C")(<10')	EA	1	\$1,365.00	\$1,365.00	\$4,135.00	\$4,135.00
30	INLETS (DITCH BOTTOM TYPE "D")(<10')(MODIFIED)	EA	2	\$4,170.00	\$8,340.00	\$4,560.00	\$9,120.00
31	MANHOLE (P-8) (<10')	EA	2	\$1,835.00	\$3,670.00	\$2,390.00	\$4,780.00
32	MANHOLE (J-8) (<10')	EA	4	\$3,230.00	\$12,920.00	\$7,055.00	\$28,220.00
33	MANHOLE (J-8) (<10')(PARTIAL)	EA	2	\$1,615.00	\$3,230.00	\$10,600.00	\$21,200.00
34	MANHOLES (ADJUST)	EA	6	\$365.00	\$2,190.00	\$525.00	\$3,150.00
35	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(18")(RCP)	LF	1298	\$33.00	\$42,834.00	\$40.95	\$53,153.10
36	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(24")(RCP)	LF	847	\$42.00	\$35,574.00	\$51.35	\$43,493.45
37	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(30")(RCP)	LF	329	\$60.00	\$19,740.00	\$70.75	\$23,276.75
38	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(12"x18")(ERCP)	LF	9	\$170.00	\$1,530.00	\$266.00	\$2,394.00
39	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(14"x23")(ERCP)	LF	84	\$55.00	\$4,620.00	\$75.00	\$6,300.00
40	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(29"x45")(ERCP)	LF	308	\$106.00	\$32,648.00	\$111.35	\$34,295.80
41	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(53"x83")(ERCP)	LF	95	\$285.00	\$27,075.00	\$634.00	\$60,230.00
42	MITERED END SECTION (18" RCP SD) (INCLUDES RIP RAP)	EA	1	\$1,330.00	\$1,330.00	\$1,460.00	\$1,460.00
43	MITERED END SECTION (30" RCP SD) (INCLUDES RIP RAP)	EA	1	\$1,930.00	\$1,930.00	\$2,670.00	\$2,670.00
44	MITERED END SECTION (OPT / ELLIP / ARCH) (29" X 45" ERCP) (INCLUDES RIP RAP)	EA	1	\$4,700.00	\$4,700.00	\$3,440.00	\$3,440.00
45	CROSSHOLE SONIC LOGGING	EA	2	\$1,750.00	\$3,500.00	\$1,685.00	\$3,370.00
46	PEDESTRIAN / BICYCLE RAILING (ALUMINUM, 42" PICKET RAILING)	LF	1269	\$38.00	\$48,222.00	\$35.30	\$44,795.70
47	CONCRETE CURB AND GUTTER (TYPE F)	LF	5647	\$11.00	\$62,117.00	\$9.45	\$53,364.15

IFB # 12-1881-DS
MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "B" 280 CALENDAR DAYS				1 Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221 (Manatee County)		2 Superior Asphalt P.O. Box 2489 Oneco, FL 34264 (Manatee County)	
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price
48	CONCRETE CURB (TYPE D)	LF	312	\$10.00	\$3,120.00	\$10.55	\$3,291.60
49	CONCRETE TRAFFIC SEPARATOR (TYPE IV, 4' WIDE)	LF	796	\$23.00	\$18,308.00	\$24.85	\$19,780.60
50	CONCRETE SIDEWALK, 4" THICK	SY	3,040	\$28.00	\$85,120.00	\$20.55	\$62,472.00
51	CONCRETE SIDEWALK, 6" THICK (DRIVEWAYS)	SY	704	\$38.00	\$26,752.00	\$27.35	\$19,254.40
52	FENCE (TYPE B) (5.1'- 6' HEIGHT)	LF	1,057	\$12.00	\$12,684.00	\$11.05	\$11,679.85
53	FENCE GATES (TYPE B)(DOUBLE)(20' OPENING)	EA	2	\$1,300.00	\$2,600.00	\$1,245.00	\$2,490.00
54	DIRECTIONAL BORE (< 6')	LF	96	\$13.00	\$1,248.00	\$12.10	\$1,161.60
55	DIRECTIONAL BORE (6' to <12')	LF	325	\$25.00	\$8,125.00	\$24.00	\$7,800.00
56	PERFORMANCE TURF, SOD	SY	10,470	\$1.75	\$18,322.50	\$2.92	\$30,572.40
57	TIMING IMPLEMENTATION, CONTROLLER & COORDINATION UNIT	PI	1	\$525.00	\$525.00	\$505.00	\$505.00
58	CONDUIT, SIGNAL (F&I) (ABOVE GROUND)	LF	36	\$15.00	\$540.00	\$13.85	\$498.60
59	CONDUIT, SIGNAL (F&I) (UNDERGROUND)	LF	3,793	\$3.30	\$12,516.90	\$3.15	\$11,947.95
60	CABLE, SIGNAL (F&I)	PI	1	\$8,900.00	\$8,900.00	\$8,550.00	\$8,550.00
61	FIBERGLASS INSULATOR (F&I)	LF	100	\$20.00	\$2,000.00	\$18.80	\$1,880.00
62	PULL AND JUNCTION BOXES (F&I) (PULL BOX)	EA	27	\$535.00	\$14,445.00	\$518.00	\$13,932.00
63	SIGNALS, ELEC POWER SERV (UNDERGROUND)(PURCHASED BY CONTRACTOR)	AS	1	\$2,500.00	\$2,500.00	\$2,420.00	\$2,420.00
64	SIGNALS, ELECTRICAL SERVICE WIRE (3 WIRE) (F&I)	LF	69	\$3.20	\$220.80	\$3.05	\$210.45
65	MAST ARM ASSEM (F&I)(WS 130) (STEEL)(SINGLE ARM)(46')(BLACK)(W/O LUM)	EA	1	\$28,900.00	\$28,900.00	\$27,790.00	\$27,790.00
66	MAST ARM ASSEM (F&I) (WS 130) (STEEL) (SINGLE ARM) (70.5') (BLACK) (W/O LUM)	EA	1	\$34,700.00	\$34,700.00	\$33,370.00	\$33,370.00
67	MAST ARM ASSEM (F&I) (WS 130) (STEEL) (SINGLE ARM) (60') (BLACK) (W/ LUM)	EA	2	\$31,000.00	\$62,000.00	\$30,055.00	\$60,110.00
68	TRAFFIC SIGNAL (F&I) (3 SECT., 1-WAY, STANDARD) (LED)	AS	12	\$790.00	\$9,480.00	\$758.00	\$9,096.00
69	PEDESTRIAN SIGNALS (F&I) (COUNTDOWN, 1-WAY)	AS	8	\$620.00	\$4,960.00	\$590.00	\$4,720.00
70	SIGNAL HEAD AUXILIARIES (F&I) (ALUMINUM PEDESTAL)	EA	8	\$1,100.00	\$8,800.00	\$1,030.00	\$8,240.00
71	VEHICLE DETECTOR ASSEMBLES (F&I) (VIDEO)	EA	5	\$7,100.00	\$35,500.00	\$6,830.00	\$34,150.00
72	PED DETECTOR (F&I) (POLE OR CABINET MOUNTED DETECTOR STATION & SIGN)	EA	1	\$350.00	\$350.00	\$337.00	\$337.00
73	PED DETECTOR (F&I)(DETECTOR WITH SIGN ONLY)	EA	7	\$185.00	\$1,295.00	\$179.00	\$1,253.00
74	ACTUATED SOLID ST. CONTROLLER AS (NEMA)	AS	1	\$38,500.00	\$38,500.00	\$37,100.00	\$37,100.00
75	REMOVE TRAFFIC SIGNAL HEAD ASSEMBLY	EA	10	\$35.00	\$350.00	\$33.70	\$337.00
76	REMOVE PEDESTRIAN SIGNAL ASSEMBLY	EA	4	\$50.00	\$200.00	\$50.55	\$202.20
77	SIGNAL PEDESTAL REMOVE	EA	2	\$82.00	\$164.00	\$78.95	\$157.90
78	POLE REMOVAL (DEEP) (BOLT ON ATTACHMENT)	EA	4	\$710.00	\$2,840.00	\$685.00	\$2,740.00
79	REMOVE CONTROLLER ASSEMBLY	EA	1	\$265.00	\$265.00	\$252.00	\$252.00
80	REMOVE SPAN WIRE ASSEMBLY	EA	4	\$265.00	\$1,060.00	\$253.00	\$1,012.00
81	REMOVE CABLING AND CONDUIT	PI	1	\$508.00	\$508.00	\$490.00	\$490.00
82	REMOVAL MISCELLANEOUS SIGNAL EQUIPMENT	PI	1	\$350.00	\$350.00	\$337.00	\$337.00
83	SIGN, INTERNALLY ILLUMINATED (F&I) (STREET NAME)	EA	4	\$4,265.00	\$17,060.00	\$4,105.00	\$16,420.00
84	SIGN SINGLE POST (<12 SF)	AS	20	\$275.00	\$5,500.00	\$265.00	\$5,300.00
85	SIGN EXISTING (RELOCATE, SINGLE POST)	AS	5	\$165.00	\$825.00	\$158.00	\$790.00
86	SIGN EXISTING (REMOVE, SINGLE POST)	AS	8	\$28.00	\$224.00	\$26.35	\$210.80
87	SIGN PANEL (F&I) (15 OR LESS SF)	EA	10	\$410.00	\$4,100.00	\$395.00	\$3,950.00
88	RETRO-REFLECTIVE PAVEMENT MARKERS	EA	425	\$3.50	\$1,487.50	\$3.15	\$1,338.75
89	REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	SF	38	\$5.50	\$209.00	\$3.17	\$120.46
90	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(8")	NM	1,205	\$5,415.00	\$6,525.08	\$5,210.00	\$6,278.05
91	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(12")	LF	1,352	\$2.00	\$2,704.00	\$2.10	\$2,839.20
92	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(24")	LF	293	\$4.00	\$1,172.00	\$4.00	\$1,172.00

IFB # 12-1881-DS
MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "B" 280 CALENDAR DAYS				1 Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221 (Manatee County)		2 Superior Asphalt P.O. Box 2489 Oneco, FL 34264 (Manatee County)	
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price
93	SKIP TRAFFIC STRIPE, THERMOPLASTIC (WHITE) (6") (10'-30' SKIP)	GM	0.924	\$1,560.00	\$1,441.44	\$1,500.00	\$1,386.00
94	SKIP TRAFFIC STRIPE, THERMOPLASTIC (WHITE) (6") (2'-4' SKIP)	LF	553	\$1.00	\$553.00	\$1.05	\$580.85
95	PAVEMENT MESSAGES, THERMOPLASTIC (WHITE)	EA	16	\$109.00	\$1,744.00	\$106.00	\$1,696.00
96	DIRECTIONAL ARROWS, THERMOPLASTIC (WHITE)	EA	44	\$85.00	\$2,860.00	\$84.00	\$2,816.00
97	SOLID TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (6")	NM	1.012	\$5,415.00	\$5,479.98	\$5,210.00	\$5,272.52
98	SOLID TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (18")	LF	42	\$3.00	\$126.00	\$3.05	\$128.10
99	SKIP TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (6") (10'-30' SKIP)	GM	0.441	\$1,560.00	\$687.96	\$1,500.00	\$661.50
100	LUMINAIRE & BRACKET ARM	EA	2	\$905.00	\$1,810.00	\$875.00	\$1,750.00
101	ITS ELECTRICAL POWER, F&I, SERVICE WIRE	LF	36	\$2.50	\$90.00	\$2.40	\$86.40
102	ITS CONDUIT, F&I, UNDERGROUND	LF	12	\$6.00	\$72.00	\$5.90	\$70.80
103	ITS PULL & JUNCTION BOX, F&I	EA	1	\$1,150.00	\$1,150.00	\$1,105.00	\$1,105.00
104	ALUMINUM SHEET PILE	LF	206	\$680.00	\$135,960.00	\$320.00	\$65,920.00
	DISCRETIONARY WORK	LS	1		\$100,000.00		\$100,000.00
	ROADWAY SUBTOTAL				\$2,630,248.46		\$2,718,663.13
	FORCEMAIN						
105	UTILITY PIPE (4" PVC)	LF	1,280	\$8.00	\$10,240.00	\$12.55	\$16,064.00
106	VALVE ASSEMBLY (F&I)(CAST IRON)(GATE)(150PSI)(4")(FM)	EA	1	\$840.00	\$840.00	\$1,270.00	\$1,270.00
107	CONNECTION TO EXISTING SYSTEM	EA	2	\$1,830.00	\$3,660.00	\$2,405.00	\$4,810.00
	DISCRETIONARY WORK	LS	1		\$6,000.00		\$6,000.00
	FORCEMAIN SUBTOTAL				\$20,740.00		\$28,144.00
	WATERMAIN						
108	UTILITY PIPE (6" PVC)	LF	1,342	\$14.00	\$18,788.00	\$20.80	\$27,913.60
109	UTILITY PIPE (6" DI)	LF	170	\$30.00	\$5,100.00	\$33.30	\$5,661.00
110	VALVE ASSEMBLY (F&I)(CAST IRON)(GATE)(150PSI)(6")(WM)	EA	3	\$1,330.00	\$3,990.00	\$1,315.00	\$3,945.00
111	UTILITY FIXTURES RELOCATE (WATER METERS)	EA	2	\$490.00	\$980.00	\$925.00	\$1,850.00
112	UTILITY FIXTURES ADJUST	EA	5	\$625.00	\$3,125.00	\$1,620.00	\$8,100.00
113	FIRE HYDRANT	EA	3	\$4,265.00	\$12,795.00	\$4,515.00	\$13,545.00
114	6" BACKFLOW PREVENTER (RELOCATE)	EA	1	\$845.00	\$845.00	\$4,475.00	\$4,475.00
115	2" WATER METER/BACKFLOW PREVENTER (RELOCATE)	EA	2	\$1,260.00	\$2,520.00	\$2,440.00	\$4,880.00
116	CONNECTION TO EXISTING SYSTEM	EA	2	\$1,275.00	\$2,550.00	\$1,585.00	\$3,170.00
117	CUT & CAP EXISTING WATER MAIN	EA	1	\$591.06	\$591.06	\$1,355.00	\$1,355.00
	DISCRETIONARY WORK	LS	1		\$10,000.00		\$10,000.00
	WATERMAIN SUBTOTAL				\$61,284.06		\$84,894.60
	TOTAL BID PRICE "B"				\$2,712,272.52		\$2,831,701.73
	Acknowledged Addendum #1			Yes		Yes	
	Florida Trench Safety Act			Yes		Yes	
	Contractor's Questionnaire			Yes		Yes	
	Contractor's License			CGC - 18 Years		FDOT Qualification - 8 Years	
	Public Contracting & Environmental Crimes			Yes		Yes	
	Affidavit for Local Business (if applicable)			Yes		Yes	
	Bid Bond			Yes		Yes	
	Notes:			N/A		N/A	

IFB # 12-1881-DS
MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "B" 280 CALENDAR DAYS				3 Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282-0127 (Manatee County)		4 QGS Site Development 17502 CR 672 Lithia, FL 33547 (Hillsborough County)		5 Cone & Graham, Inc. 5101 Cone Road Tampa, FL 33610 (Hillsborough County)			
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price		
1	MOBILIZATION	LS	1	\$215,917.84	\$215,917.84	\$301,879.00	\$301,879.00	\$320,000.00	\$320,000.00		
2	MAINTENANCE OF TRAFFIC	LS	1	\$112,088.31	\$112,088.31	\$135,642.00	\$135,642.00	\$180,000.00	\$180,000.00		
3	COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	CY	250	\$37.10	\$9,275.00	\$53.64	\$13,410.00	\$15.00	\$3,750.00		
4	SEDIMENT BARRIER	LF	6366	\$1.37	\$8,721.42	\$1.07	\$6,811.62	\$1.00	\$6,366.00		
5	FLOATING TURBIDITY BARRIER	LF	80	\$12.59	\$1,007.20	\$10.00	\$800.00	\$7.50	\$600.00		
6	SOIL TRACKING PREVENTION DEVICE	EA	2	\$2,029.63	\$4,059.26	\$2,621.00	\$5,242.00	\$2,000.00	\$4,000.00		
7	INLET PROTECTION SYSTEM	EA	34	\$82.65	\$2,810.10	\$78.43	\$2,666.62	\$70.00	\$2,380.00		
8	CLEARING AND GRUBBING	LS	1	\$38,494.91	\$38,494.91	\$247,692.00	\$247,692.00	\$360,000.00	\$360,000.00		
9	REMOVAL OF EXISTING PAVEMENT (CONCRETE)	SY	1238	\$6.06	\$7,502.28	\$20.82	\$25,775.16	\$5.00	\$6,190.00		
10	MAIL BOX (FURNISH AND INSTALL)	EA	8	\$183.61	\$1,468.88	\$163.00	\$1,304.00	\$90.00	\$720.00		
11	REGULAR EXCAVATION	CY	17519	\$2.77	\$48,527.63	\$22.74	\$398,382.06	\$7.50	\$131,392.50		
12	SUBSOIL EXCAVATION	CY	3486	\$10.10	\$35,208.60	\$17.35	\$60,482.10	\$17.00	\$59,262.00		
13	EMBANKMENT	CY	6182	\$3.81	\$23,553.42	\$1.16	\$7,171.12	\$8.50	\$52,547.00		
14	TYPE B STABILIZATION	SY	22486	\$4.50	\$101,187.00	\$3.24	\$72,854.64	\$8.00	\$179,888.00		
15	OPTIONAL BASE GROUP 6(8" CEMENT TREATED SHELL)(LBR 100) or 8" CRUSHED CONCRETE or 5" ASPHALT BASE COURSE (ABC) or TYPE B-12.5 (Addendum #1)	SY	20902	\$9.05	\$189,163.10	\$10.33	\$215,917.66	\$15.00	\$313,530.00		
16	MILLING EXISTING ASPHALT PAVEMENT (3" AVERAGE DEPTH)	SY	2100	\$5.35	\$11,235.00	\$4.60	\$9,660.00	\$3.55	\$7,455.00		
17	TYPE S ASPHALTIC CONCRETE	TN	3499	\$101.58	\$355,428.42	\$84.54	\$295,805.46	\$77.80	\$272,222.20		
18	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C	TN	174	\$145.97	\$25,398.78	\$128.22	\$22,310.28	\$118.00	\$20,532.00		
19	ASPHALTIC CONCRETE FRICTION COURSE (INC BIT)(FC-3)	TN	1171	\$130.97	\$153,365.87	\$110.18	\$129,020.78	\$101.40	\$118,739.40		
20	ASPHALTIC CONCRETE FRICTION COURSE (TRAFFIC C)(INC PG 67-22)(FC-12.5)	TN	174	\$166.91	\$29,042.34	\$146.47	\$25,485.78	\$134.80	\$23,455.20		
21	CLASS NS CONCRETE (GRAVITY WALL)	CY	178	\$659.97	\$117,474.66	\$411.44	\$73,236.32	\$590.00	\$105,020.00		
22	CLASS I CONCRETE (ENDWALLS)	CY	28.33	\$821.97	\$23,286.41	\$486.40	\$13,779.71	\$750.00	\$21,247.50		
23	INLETS (CURB TYPE P-1) (<10')	EA	1	\$12,975.89	\$12,975.89	\$1,945.00	\$1,945.00	\$3,460.00	\$3,460.00		
24	INLETS (CURB TYPE P-5) (<10')	EA	8	\$2,958.92	\$23,671.36	\$2,770.83	\$22,166.64	\$3,032.00	\$24,256.00		
25	INLETS (CURB TYPE P-5) (MODIFIED)(<10')	EA	3	\$10,602.52	\$31,807.56	\$4,210.57	\$12,631.71	\$2,646.00	\$7,938.00		
26	INLETS (CURB TYPE P-6) (<10')	EA	5	\$3,311.30	\$16,556.50	\$3,368.46	\$16,842.30	\$3,050.00	\$15,250.00		
27	INLETS (CURB TYPE P-6) (MODIFIED)(<10')	EA	1	\$10,790.37	\$10,790.37	\$3,124.00	\$3,124.00	\$3,288.00	\$3,288.00		
28	INLETS (CURB TYPE J-5) (<10')	EA	2	\$4,547.29	\$9,094.58	\$4,672.38	\$9,344.76	\$4,149.00	\$8,298.00		
29	INLETS (DITCH BOTTOM TYPE "C")(<10')	EA	1	\$4,114.99	\$4,114.99	\$1,158.31	\$1,158.31	\$1,982.00	\$1,982.00		
30	INLETS (DITCH BOTTOM TYPE "D")(<10')(MODIFIED)	EA	2	\$4,534.99	\$9,069.98	\$4,492.00	\$8,984.00	\$3,510.00	\$7,020.00		
31	MANHOLE (P-8) (<10')	EA	2	\$2,472.83	\$4,945.66	\$2,064.54	\$4,129.08	\$2,613.00	\$5,226.00		
32	MANHOLE (J-8) (<10')	EA	4	\$7,385.27	\$29,541.08	\$5,242.84	\$20,971.36	\$4,285.00	\$17,140.00		
33	MANHOLE (J-8) (<10')(PARTIAL)	EA	2	\$10,596.24	\$21,192.48	\$1,358.25	\$2,716.50	\$1,450.00	\$2,900.00		
34	MANHOLES (ADJUST)	EA	6	\$553.85	\$3,323.10	\$733.45	\$4,400.70	\$425.00	\$2,550.00		
35	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(18")(RCP)	LF	1298	\$42.71	\$55,437.58	\$23.91	\$31,035.18	\$35.15	\$45,624.70		
36	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(24")(RCP)	LF	847	\$53.06	\$44,941.82	\$38.03	\$32,211.41	\$46.80	\$39,639.60		
37	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ROUND)(30")(RCP)	LF	329	\$72.96	\$24,003.84	\$53.24	\$17,515.96	\$59.30	\$19,509.70		
38	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(12"x18")(ERCP)	LF	9	\$285.92	\$2,573.28	\$27.00	\$243.00	\$148.50	\$1,336.50		
39	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(14"x23")(ERCP)	LF	84	\$78.70	\$6,610.80	\$35.86	\$3,012.24	\$45.00	\$3,780.00		
40	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(29"x45")(ERCP)	LF	308	\$112.95	\$34,788.60	\$176.54	\$54,374.32	\$105.30	\$32,432.40		
41	PIPE CULVERT OPTIONAL MATERIAL (S/CD)(ELLIP)(53"x83")(ERCP)	LF	95	\$628.09	\$59,668.55	\$755.19	\$71,743.05	\$287.00	\$27,265.00		
42	MITERED END SECTION (18" RCP SD) (INCLUDES RIP RAP)	EA	1	\$1,553.95	\$1,553.95	\$706.00	\$706.00	\$1,188.00	\$1,188.00		
43	MITERED END SECTION (30" RCP SD) (INCLUDES RIP RAP)	EA	1	\$2,815.98	\$2,815.98	\$2,336.00	\$2,336.00	\$700.00	\$700.00		
44	MITERED END SECTION (OPT / ELLIP / ARCH) (29" X 45" ERCP) (INCLUDES RIP RAP)	EA	1	\$3,577.55	\$3,577.55	\$3,749.00	\$3,749.00	\$1,936.00	\$1,936.00		
45	CROSSHOLE SONIC LOGGING	EA	2	\$1,759.96	\$3,519.92	\$1,738.56	\$3,477.12	\$1,600.00	\$3,200.00		
46	PEDESTRIAN / BICYCLE RAILING (ALUMINUM, 42" PICKET RAILING)	LF	1269	\$43.55	\$55,284.95	\$31.51	\$39,986.19	\$29.00	\$36,801.00		
47	CONCRETE CURB AND GUTTER (TYPE F)	LF	5647	\$11.07	\$62,512.29	\$8.90	\$50,258.30	\$8.90	\$50,258.30		

IFB # 12-1881-DS
MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "B" 280 CALENDAR DAYS				3 Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282-0127 (Manatee County)		4 QGS Site Development 17502 CR 672 FL 33547 (Hillsborough County)		5 Cone & Graham, Inc. 5101 Cone Road Tampa, FL 33610 (Hillsborough County)			
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price		
48	CONCRETE CURB (TYPE D)	LF	312	\$10.35	\$3,229.20	\$13.90	\$4,336.80	\$12.00	\$3,744.00		
49	CONCRETE TRAFFIC SEPARATOR (TYPE IV, 4' WIDE)	LF	796	\$24.84	\$19,772.64	\$25.06	\$19,947.76	\$22.00	\$17,512.00		
50	CONCRETE SIDEWALK, 4' THICK	SY	3,040	\$29.09	\$88,433.60	\$31.96	\$97,158.40	\$22.00	\$66,880.00		
51	CONCRETE SIDEWALK, 6' THICK (DRIVEWAYS)	SY	704	\$42.17	\$29,687.68	\$40.83	\$28,744.32	\$27.00	\$19,008.00		
52	FENCE (TYPE B) (5.1'- 6' HEIGHT)	LF	1,057	\$11.55	\$12,208.35	\$11.95	\$12,631.15	\$11.00	\$11,627.00		
53	FENCE GATES (TYPE B)(DOUBLE)(20' OPENING)	EA	2	\$1,303.47	\$2,606.94	\$1,055.00	\$2,110.00	\$971.00	\$1,942.00		
54	DIRECTIONAL BORE (< 6")	LF	96	\$12.65	\$1,214.40	\$12.50	\$1,200.00	\$11.50	\$1,104.00		
55	DIRECTIONAL BORE (6" to <12")	LF	325	\$25.02	\$8,131.50	\$24.72	\$8,034.00	\$22.75	\$7,393.75		
56	PERFORMANCE TURF, SOD	SY	10,470	\$4.05	\$42,403.50	\$2.11	\$22,091.70	\$3.00	\$31,410.00		
57	TIMING IMPLEMENTATION, CONTROLLER & COORDINATION UNIT	PI	1	\$527.99	\$527.99	\$521.57	\$521.57	\$480.00	\$480.00		
58	CONDUIT, SIGNAL (F&I) (ABOVE GROUND)	LF	36	\$14.46	\$520.56	\$14.29	\$514.44	\$13.15	\$473.40		
59	CONDUIT, SIGNAL (F&I) (UNDERGROUND)	LF	3,793	\$3.30	\$12,516.90	\$3.26	\$12,365.18	\$3.00	\$11,379.00		
60	CABLE, SIGNAL (F&I)	PI	1	\$8,931.80	\$8,931.80	\$8,823.00	\$8,823.00	\$8,120.00	\$8,120.00		
61	FIBERGLASS INSULATOR (F&I)	LF	100	\$19.63	\$1,963.00	\$19.40	\$1,940.00	\$18.00	\$1,800.00		
62	PULL AND JUNCTION BOXES (F&I) (PULL BOX)	EA	27	\$538.99	\$14,552.73	\$532.43	\$14,375.61	\$490.00	\$13,230.00		
63	SIGNALS, ELEC POWER SERV (UNDERGROUND)(PURCHASED BY CONTRACTOR)	AS	1	\$2,529.94	\$2,529.94	\$2,500.00	\$2,500.00	\$2,300.00	\$2,300.00		
64	SIGNALS, ELECTRICAL SERVICE WIRE (3 WIRE) (F&I)	LF	69	\$3.19	\$220.11	\$3.15	\$217.35	\$2.90	\$200.10		
65	MAST ARM ASSEM (F&I)(WS 130) (STEEL)(SINGLE ARM)(46')(BLACK)(W/O LUM)	EA	1	\$29,039.35	\$29,039.35	\$28,686.00	\$28,686.00	\$26,400.00	\$26,400.00		
66	MAST ARM ASSEM (F&I) (WS 130) (STEEL) (SINGLE ARM) (70.5') (BLACK) (W/O LUM)	EA	1	\$34,869.22	\$34,869.22	\$34,445.00	\$34,445.00	\$31,700.00	\$31,700.00		
67	MAST ARM ASSEM (F&I) (WS 130) (STEEL) (SINGLE ARM) (60') (BLACK) (W/ LUM)	EA	2	\$31,404.30	\$62,808.60	\$31,022.00	\$62,044.00	\$28,550.00	\$57,100.00		
68	TRAFFIC SIGNAL (F&I) (3 SECT., 1-WAY, STANDARD) (LED)	AS	12	\$791.98	\$9,503.76	\$783.00	\$9,396.00	\$720.00	\$8,640.00		
69	PEDESTRIAN SIGNALS (F&I) (COUNTDOWN, 1-WAY)	AS	8	\$615.99	\$4,927.92	\$609.00	\$4,872.00	\$560.00	\$4,480.00		
70	SIGNAL HEAD AUXILIARIES (F&I) (ALUMINUM PEDESTAL)	EA	8	\$1,077.98	\$8,623.84	\$1,064.00	\$8,512.00	\$980.00	\$7,840.00		
71	VEHICLE DETECTOR ASSEMBLES (F&I) (VIDEO)	EA	5	\$7,138.84	\$35,694.20	\$7,053.00	\$35,265.00	\$6,490.00	\$32,450.00		
72	PED DETECTOR (F&I) (POLE OR CABINET MOUNTED DETECTOR STATION & SIGN)	EA	1	\$351.99	\$351.99	\$347.00	\$347.00	\$320.00	\$320.00		
73	PED DETECTOR (F&I)(DETECTOR WITH SIGN ONLY)	EA	7	\$187.00	\$1,309.00	\$185.00	\$1,295.00	\$170.00	\$1,190.00		
74	ACTUATED SOLID ST. CONTROLLER AS (NEMA)	AS	1	\$38,741.14	\$38,741.14	\$9,780.00	\$9,780.00	\$35,220.00	\$35,220.00		
75	REMOVE TRAFFIC SIGNAL HEAD ASSEMBLY	EA	10	\$35.20	\$352.00	\$34.77	\$347.70	\$32.00	\$320.00		
76	REMOVE PEDESTRIAN SIGNAL ASSEMBLY	EA	4	\$52.80	\$211.20	\$52.00	\$208.00	\$48.00	\$192.00		
77	SIGNAL PEDESTAL REMOVE	EA	2	\$82.50	\$165.00	\$82.00	\$164.00	\$75.00	\$150.00		
78	POLE REMOVAL (DEEP) (BOLT ON ATTACHMENT)	EA	4	\$714.98	\$2,859.92	\$706.00	\$2,824.00	\$650.00	\$2,600.00		
79	REMOVE CONTROLLER ASSEMBLY	EA	1	\$263.99	\$263.99	\$261.00	\$261.00	\$240.00	\$240.00		
80	REMOVE SPAN WIRE ASSEMBLY	EA	4	\$263.99	\$1,055.96	\$261.00	\$1,044.00	\$240.00	\$960.00		
81	REMOVE CABLING AND CONDUIT	PI	1	\$511.49	\$511.49	\$505.00	\$505.00	\$465.00	\$465.00		
82	REMOVAL MISCELLANEOUS SIGNAL EQUIPMENT	PI	1	\$351.99	\$351.99	\$348.00	\$348.00	\$320.00	\$320.00		
83	SIGN, INTERNALLY ILLUMINATED (F&I) (STREET NAME)	EA	4	\$4,289.90	\$17,159.60	\$4,237.00	\$16,948.00	\$3,900.00	\$15,600.00		
84	SIGN SINGLE POST (<12 SF)	AS	20	\$274.99	\$5,499.80	\$222.75	\$4,455.00	\$250.00	\$5,000.00		
85	SIGN EXISTING (RELOCATE, SINGLE POST)	AS	5	\$165.00	\$825.00	\$163.00	\$815.00	\$150.00	\$750.00		
86	SIGN EXISTING (REMOVE, SINGLE POST)	AS	8	\$27.50	\$220.00	\$27.00	\$216.00	\$25.00	\$200.00		
87	SIGN PANEL (F&I) (15 OR LESS SF)	EA	10	\$412.49	\$4,124.90	\$108.00	\$1,080.00	\$375.00	\$3,750.00		
88	RETRO-REFLECTIVE PAVEMENT MARKERS	EA	425	\$3.30	\$1,402.50	\$3.26	\$1,385.50	\$3.00	\$1,275.00		
89	REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	SF	38	\$6.60	\$250.80	\$6.82	\$31.16	\$2.00	\$76.00		
90	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(6")	NM	1,205	\$5.44	\$6,560.80	\$5,378.00	\$6,480.49	\$4,950.00	\$5,964.75		
91	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(12")	LF	1,352	\$2.20	\$2,974.40	\$2.17	\$2,933.84	\$2.00	\$2,704.00		
92	SOLID TRAFFIC STRIPE, THERMOPLASTIC (WHITE)(24")	LF	293	\$4.18	\$1,224.74	\$4.13	\$1,210.09	\$3.80	\$1,113.40		

IFB # 12-1881-DS
MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "B" 280 CALENDAR DAYS				3 Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282-0127 (Manatee County)		4 QGS Site Development 17502 CR 672 FL 33547 Lithia, (Hillsborough County)		5 Cone & Graham, Inc. 5101 Cone Road Tampa, FL 33610 (Hillsborough County)			
ITEM No.	Line Item	Unit	Quantity	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price		
93	SKIP TRAFFIC STRIPE, THERMOPLASTIC (WHITE) (6") (10'-30' SKIP)	GM	0.924	\$1,567.47	\$1,448.34	\$1,548.00	\$1,430.35	\$1,425.00	\$1,316.70		
94	SKIP TRAFFIC STRIPE, THERMOPLASTIC (WHITE) (6") (2'-4' SKIP)	LF	553	\$1.10	\$608.30	\$1.09	\$602.77	\$1.00	\$553.00		
95	PAVEMENT MESSAGES, THERMOPLASTIC (WHITE)	EA	16	\$110.00	\$1,760.00	\$108.00	\$1,728.00	\$100.00	\$1,600.00		
96	DIRECTIONAL ARROWS, THERMOPLASTIC (WHITE)	EA	44	\$66.00	\$2,904.00	\$65.20	\$2,868.80	\$60.00	\$2,640.00		
97	SOLID TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (6")	NM	1.012	\$5.44	\$5.51	\$5,379.00	\$5,443.55	\$4,950.00	\$5,009.40		
98	SOLID TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (18")	LF	42	\$3.19	\$133.98	\$3.15	\$132.30	\$2.90	\$121.80		
99	SKIP TRAFFIC STRIPE, THERMOPLASTIC (YELLOW) (6") (10'-30' SKIP)	GM	0.441	\$1,567.47	\$691.25	\$1,548.00	\$682.67	\$1,425.00	\$628.43		
100	LUMINAIRE & BRACKET ARM	EA	2	\$912.98	\$1,825.96	\$902.00	\$1,804.00	\$830.00	\$1,660.00		
101	ITS ELECTRICAL POWER, F&I, SERVICE WIRE	LF	36	\$2.47	\$88.92	\$2.44	\$87.84	\$2.25	\$81.00		
102	ITS CONDUIT, F&I, UNDERGROUND	LF	12	\$6.16	\$73.92	\$6.09	\$73.08	\$5.60	\$67.20		
103	ITS PULL & JUNCTION BOX, F&I	EA	1	\$1,154.97	\$1,154.97	\$1,141.00	\$1,141.00	\$1,050.00	\$1,050.00		
104	ALUMINUM SHEET PILE	LF	206	\$332.74	\$68,544.44	\$304.83	\$62,794.98	\$302.00	\$62,212.00		
	DISCRETIONARY WORK				\$100,000.00		\$100,000.00		\$100,000.00		
	ROADWAY SUBTOTAL				\$2,742,588.39		\$3,136,589.84		\$3,174,838.93		
	FORCEMAIN										
105	UTILITY PIPE (4" PVC)	LF	1,280	\$13.05	\$16,704.00	\$16.30	\$20,864.00	\$11.70	\$14,976.00		
106	VALVE ASSEMBLY (F&I)(CAST IRON)(GATE)(150PSI)(4")(FM)	EA	1	\$1,284.64	\$1,284.64	\$1,059.00	\$1,059.00	\$960.00	\$960.00		
107	CONNECTION TO EXISTING SYSTEM	EA	2	\$2,585.56	\$5,171.12	\$814.95	\$1,629.90	\$980.00	\$1,960.00		
	DISCRETIONARY WORK				\$6,000.00		\$6,000.00		\$6,000.00		
	FORCEMAIN SUBTOTAL				\$29,159.76		\$29,552.90		\$23,896.00		
	WATERMAIN										
108	UTILITY PIPE (6" PVC)	LF	1,342	\$21.34	\$28,638.28	\$20.10	\$26,974.20	\$19.15	\$25,699.30		
109	UTILITY PIPE (6" DI)	LF	170	\$33.63	\$5,717.10	\$53.95	\$9,171.50	\$28.40	\$4,828.00		
110	VALVE ASSEMBLY (F&I)(CAST IRON)(GATE)(150PSI)(6")(WM)	EA	3	\$1,300.11	\$3,900.33	\$1,304.00	\$3,912.00	\$1,104.00	\$3,312.00		
111	UTILITY FIXTURES RELOCATE (WATER METERS)	EA	2	\$998.17	\$1,996.34	\$543.00	\$1,086.00	\$567.00	\$1,134.00		
112	UTILITY FIXTURES ADJUST	EA	5	\$1,720.57	\$8,602.85	\$163.00	\$815.00	\$320.00	\$1,600.00		
113	FIRE HYDRANT	EA	3	\$4,440.13	\$13,320.39	\$5,596.00	\$16,788.00	\$4,614.00	\$13,842.00		
114	6" BACKFLOW PREVENTER (RELOCATE)	EA	1	\$4,806.61	\$4,806.61	\$2,716.00	\$2,716.00	\$2,740.00	\$2,740.00		
115	2" WATER METER/BACKFLOW PREVENTER (RELOCATE)	EA	2	\$2,584.75	\$5,169.50	\$1,304.00	\$2,608.00	\$1,455.00	\$2,910.00		
116	CONNECTION TO EXISTING SYSTEM	EA	2	\$1,691.00	\$3,382.00	\$1,901.00	\$3,802.00	\$1,605.00	\$3,210.00		
117	CUT & CAP EXISTING WATER MAIN	EA	1	\$1,470.95	\$1,470.95	\$135.82	\$135.82	\$425.00	\$425.00		
	DISCRETIONARY WORK				\$10,000.00		\$10,000.00		\$10,000.00		
	WATERMAIN SUBTOTAL				\$87,004.35		\$78,008.52		\$69,700.30		
	TOTAL BID PRICE "B"				\$2,858,752.50		\$3,244,151.26		\$3,268,435.23		
	Acknowledged Addendum #1			Yes		Yes		Yes			
	Florida Trench Safety Act			Yes		Yes		Yes			
	Contractor's Questionnaire			Yes		Yes		Yes			
	Contractor's License			CGC - 29 Years		CGC - 21 Years		CGC - 33 Years			
	Public Contracting & Environmental Crimes			Yes		Yes		Yes			
	Affidavit for Local Business (if applicable)			No		No		No			
	Bid Bond			Cashiers Check		Yes		Yes			
	Notes:			Mathematical Errors		Mathematical Error		N/A			

BID TABULATION

FOR


IFB # 12-1881-DS

MANATEE PROJECT NO. 6040460
9TH STREET EAST / 53RD AVENUE EAST / 57TH AVENUE EAST

BID "B"

BASED ON A COMPLETION TIME OF 280 CALENDAR DAYS

PREPARED BY:
(Project Engineer)



John E. Howle, P.E., Vice President of Engineering

1/15/13

Date

REVIEWED BY:
(Project Management)




Eyra Cash, Project Manager

1/15/13

Date

APPROVED BY:
(Purchasing)



Donna Stevens, Contract Specialist

1/17/13

Date