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1112 Manatee Ave. West 
Bradenton, FL  34205 

purchasing@mymanatee.org 
 

Solicitation Addendum 
 

Addendum No.:  1 

Solicitation No.:  18‐TA002744JP 

Project No.:  465‐6044500 

Solicitation Title:  CR675 CANAL PIPING 

Addendum Date:  May 3,2018 

Procurement Contact:  Joe Pretorius, johannes.pretorius@mymanatee.org 

 
IFBC NO. 18‐TA002744JP  IS AMENDED AS SET FORTH HEREIN. RESPONSES TO QUESTIONS POSED BY 
PROSPECTIVE BIDDERS ARE PROVIDED BELOW. THIS ADDENDUM  IS HEREBY  INCORPORATED  IN AND 
MADE A PART OF IFBC NO. 18‐TA002744JP. 
 
Add: 
 
  ATTACHMENT 4, EXEMPTION PERMIT  

Attachment 4, Exemption Permit, from Southwest Florida Water Management District is hereby 
incorporated into the IFBC. 

 
Change to:  

 
APPENDIX G – MINIMUM QUALIFICATIONS 
Bidder has provided canal piping work roadway and drainage construction works for a minimum 
of 900 linear feet each for at least three clients since April 15, 2015. 

 
Delete: 
 
  BID ATTACHMENT 2, TECHNICAL SPECIFICATIONS, PROJECT SCHEDULE, PAGE 4 

The Contractor shall submit a preliminary construction schedule with  the bid. The preliminary 
schedule shall show major work items and any phases the Contractor proposes. The schedule will 
show duration of work items and phases. 
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Replace: 

 
APPENDIX J, BID FORM 
Appendix  J,  Bid  Form,  is  replaced  with  the  attached  Appendix  J,  Bid  Form  revised  per  this 
Addendum No. 1. Revisions have been made as follows: 
 

1. Changed: Item No. 104‐10‐3, Quantity changed from 1500 to 1642 
2. Changed: Item No. 104‐11, Quantity changed from 60to 65 
3. Added: Line 14, Item 339‐1 Misc Asphalt Pavement 

              
Replace: 

 
ATTACHMENT 3, CR 675 CANAL PLAN SET 
Attachment 3, CR 675 Canal Plan Set is replaced with the attached Attachment 3, CR65 revised 
per this Addendum No. 1. Revisions have been made as follows:               

Revised sheet 2, and 4‐15 to include additional line Item, 339‐1 Misc. Asphalt Pavement.  

 

QUESTIONS AND RESPONSES:  
 
Q1. Referencing Section “D” Bid Attachments, Bid Attachment 1, Insurance and Bond Requirements, 
page 113,  item 9, Builder’s Risk Insurance  is marked for the contractor to furnish. Will Builder’s Risk 
Insurance be required, as it is not applicable to this project? Please clarify 
R1.  Builders Risk Insurance is required for this solicitation.  
 
Q2. Referencing “Project Schedule” on page 4 of the “Special Provisions”. The first sentence in the first 
paragraph states that “The contractor shall submit a preliminary construction schedule with the bid”. 
A preliminary construction schedule is not pertinent to the submission of this bid. We are bidding on 
two different substantial completion dates, bid “A” and bid “B”, at bid time this is all that matters. The 
language to provide a preliminary schedule with the bid needs to be removed. 
R2. The requirement for a preliminary construction schedule with the bid is deleted per this Addendum 
No. 1.  
 
Q3.  Referencing  page  18  of  the  “Special  Provisions”,  the  third  and  fourth  paragraphs  mention, 
“COMPLIANCE  WITH  THE  SOUTHWEST  FLORIDA  WATER  MANAGEMENTDISTRICT  (SWFWMD) 
STORMWATER MANAGEMENT AND DISCHARGE PERMIT REQUIREMENTS AND/OR THE DEPARTMENT 
OF ENVIRONMENTALPROTECTION (DEP) DREDGE AND FILL PERMIT REQUIREMENTS  
Southwest  Florida Water Management District  Stormwater Management  and Discharge  permits or 
exemptions,  if any, and/or a Department of Environmental Protection Dredge and Fill permit, if any, 
required  for  this project have been obtained by  the County. The Contractor  shall  comply with  the 
stipulations of the Permits or Exemptions as stated herein”. I do not find the SWFWMD permit in the 
provided bid documents. If the contractor  is to comply with the said permit, the permit needs to be 
provided as it may affect the contractors bid. Please advise. 
R3. The project Exemption Permit from Southwest Florida Water Management District is incorporated as 
Attachment 4 per this Addendum No.1. 
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Q4.  Referencing  page  18  of  the  “Special  Provisions”,  “Clarification  of  Specific  Line  Items”.  Second 
paragraph states, “Line item #7, Clearing & Grubbing shall follow FDOT Specifications 2017, and shall 
also include the removal of existing fence, all types, riprap, trees and bushes, existing pavement, and 
plugging of the existing artesian wells. There are no wells called out or shown on the plans. Are there 
any wells that will require plugging on this project? Please clarify. If there are any wells to be plugged, 
information regarding the diameter of casing and the depth of the well need to be provided. 
R4. No wells are known to exist in the project area. 
 
Q5. Referencing MOT: Will the contractor be allowed to shift the southbound traffic to the center gore 
areas and turn lanes to maintain two‐way traffic following FDOT Series Index 600, to have accessibility 
to the south bound lane for construction purposes during daytime activities? Please advise. 
R5. Yes, in concept. Final MOT will require approval once submitted by the contractor that receives the 
award. 
 
Q6. Referencing MOT: Will the speed limit be allowed to be reduced through the work zone? Please 
clarify. 
R6. See response to Question 5 above. 
 
Q7. Can consideration be made to  include a bid  item for Off‐Duty Law Enforcement during hours of 
work? The high rate of speed along this roadway is a concern to the SAFETY of workers. Please advise. 
R7. Pay  item for MOT on this project  is on a  lump sum basis. Bidders should  include everything that  is 
necessary for construction under this line item. Once the project is awarded, a schedule of values will be 
required to indicate the items that make up the lump sum for periodic payments. 
 
Q8. Referencing the Bid Form, Line Item No.5, Soil Tracking Prevention Device, w/ a qty. of 2. The plans 
do not call out where these are to be installed. Please clarify on the location of installation for this bid 
item or the intended use of this bid item. 
R8. Contractor to determine along with their approach to the project. 
 
Q9.  Is  there  any  livestock  on  the  property  adjacent  to  the  project  that  needs  to  be  taken  into 
consideration when removing the existing barbed wire fence? Please advise. 
R9. Livestock may be on this track of land during construction. 
 
Q10.There is no Miscellaneous Asphalt called out for at the new proposed guardrail. Will Miscellaneous 
Asphalt be required at the proposed guardrail? If required a bid item for such needs to be added to the 
bid form. Please clarify 
R10. Pay item for Misc Asphalt has been added. Please see revised Bid Form and Plan Set attached to this 
Addendum No.1. 
 
Q11. What is the current estimate/budget for the CR675 Canal Piping Project? 
R11. The Engineers Estimate including contingency is approximately $630,000.00. 
   





April 05, 2017 

BOCC Manatee County Public Works
Attn: Sia Mollanazar
1022 26th Ave East
Bradenton, FL 34208
 

Subject: Project Evaluation - Project Exempt
  Project Name: CR 675 Canal Improvements
  File Number: 735172
  County: Manatee
  Sec/Twp/Rge: S1/T34S/R19E

Reference: Rule 62-330, Florida Administrative Code (F.A.C.)
   

Dear Mr. Mollanazar:

The District has reviewed the information you submitted for the project referenced above and has 
determined that an Environmental Resource Permit (ERP) will not be required for the proposed 
construction of a grassed, 20-foot-wide maintenance shoulder on the southwest side of existing County 
Road 675. The construction of the shoulder will necessitate the relocation of an adjacent drainage canal, 
as depicted on the submitted plan drawings. [Rule 62-330.051(4)(c), F.A.C.]

The information received by the District will be kept on file to support the District's determination regarding 
your application. This information is available for viewing or downloading through the District's Application 
and Permit Search Tools located at www.WaterMatters.org/permits.

The District's determination that your project does not require an ERP is only applicable pursuant to the 
statutes and rules in effect at the time the information was submitted and may not be valid in the event 
subsequent changes occur in the applicable rules and statutes. Additionally, this notification does not 
mean that the District has determined that your project is permanently exempt from permitting 
requirements. Any subsequent change you make in the project's operation may necessitate further 
evaluation or permitting by the District. Therefore, you are advised to contact the District before beginning 
the project and before beginning any activity which is not specifically described in your submittal. Your 
timely pursuit of this activity is encouraged to avoid any potential rule changes that could affect your 
request.

This letter constitutes notice of Intended Agency Action of the project referenced above. The District's 
action in this matter only becomes closed to future legal challenges from members of the public if such 
persons have been properly notified of the District's action and no person objects to the District's action 
within the prescribed period of time following the notification. The District does not publish notices of 
agency action. If you wish to limit the time within which a person who does not receive actual written 
notice from the District may request an administrative hearing regarding this action, you are strongly 
encouraged to publish, at your own expense, a notice of agency action in the legal advertisement section 
of a newspaper of general circulation in the county or counties where the activity will occur. Publishing 
notice of agency action will close the window for filing a petition for hearing. Legal requirements and 



instructions for publishing notice of agency action, as well as a noticing form that can be used is available 
from the District's website at www.WaterMatters.org/permits/noticing. If you publish notice of agency 
action, a copy of the affidavit of publishing provided by the newspaper should be sent to the Regulation 
Division at the District Service Office that services this permit or other agency action, for retention in the 
File of Record for this agency action.  

If you have questions regarding this matter, please contact Mirko Soko in the Tampa Service Office, 
extension 2041. Please reference the Project Name and Inquiry/Permit Number in future communications 
concerning this project. Sincerely,

Michelle K. Hopkins, P.E.
Bureau Chief
Environmental Resource Permit Bureau
Regulation Division

Enclosures: Notice of Rights
 

cc: John Pari, P.E.

 



Notice of Rights
 

Administrative Hearing

1. You or any person whose substantial interests are or may be affected by the District’s intended or 
proposed action may request an administrative hearing on that action by filing a written petition in 
accordance with Sections 120.569 and 120.57, Florida Statutes (F.S.), Uniform Rules of Procedure 
Chapter 28-106, Florida Administrative Code (F.A.C.) and District Rule 40D-1.1010, F.A.C. Unless 
otherwise provided by law, a petition for administrative hearing must be filed with (received by) the 
District within 21 days of receipt of written notice of agency action. “Written notice” means either actual 
written notice, or newspaper publication of notice, that the District has taken or intends to take agency 
action.  “Receipt of written notice” is deemed to be the fifth day after the date on which actual notice is 
deposited in the United States mail, if notice is mailed to you, or the date that actual notice is issued, if 
sent to you by electronic mail or delivered to you, or the date that notice is published in a newspaper, 
for those persons to whom the District does not provide actual notice. 

2. Pursuant to Subsection 373.427(2)(c), F.S., for notices of intended or proposed agency action on a 
consolidated application for an environmental resource permit and use of sovereignty submerged 
lands concurrently reviewed by the District, a petition for administrative hearing must be filed with 
(received by) the District within 14 days of receipt of written notice. 

3. Pursuant to Rule 62-532.430, F.A.C., for notices of intent to deny a well construction permit, a petition 
for administrative hearing must be filed with (received by) the District within 30 days of receipt of 
written notice of intent to deny.  

4. Any person who receives written notice of an agency decision and who fails to file a written request for 
a hearing within 21 days of receipt or other period as required by law waives the right to request a 
hearing on such matters.

5. Mediation pursuant to Section 120.573, F.S., to settle an administrative dispute regarding District 
intended or proposed action is not available prior to the filing of a petition for hearing.

6. A request or petition for administrative hearing must comply with the requirements set forth in Chapter 
28-106, F.A.C.A petition for a hearing must: (1) explain how the substantial interests of each person 
requesting the hearing will be affected by the District’s intended action or proposed action, (2) state all 
material facts disputed by the person requesting the hearing or state that there are no material facts in 
dispute, and (3) otherwise comply with Rules 28-106.201 and 28-106.301, F.A.C. Chapter 28-106, 
F.A.C., can be viewed at www.flrules.org or at the District’s website at www.WaterMatters.org/permits/
rules. 

7. A petition for administrative hearing is deemed filed upon receipt of the complete petition by the 
District Agency Clerk at the District’s Tampa Service Office during normal business hours, which are 
8:00 a.m. to 5:00 p.m., Monday through Friday, excluding District holidays. Filings with the District 
Agency Clerk may be made by mail, hand-delivery or facsimile transfer (fax). The District does not 
accept petitions for administrative hearing by electronic mail. Mailed filings must be addressed to, and 
hand-delivered filings must be delivered to, the Agency Clerk, Southwest Florida Water Management 
District, 7601 US Hwy 301, Tampa, FL 33637-6759. Faxed filings must be transmitted to the District 
Agency Clerk at (813) 367-9776. Any petition not received during normal business hours shall be filed 
as of 8:00 a.m. on the next business day. The District’s acceptance of faxed petitions for filing is 
subject to certain conditions set forth in the District’s Statement of Agency Organization and 
Operation, available for viewing at www.WaterMatters.org/about.



Judicial Review

1. Pursuant to Sections 120.60(3) and 120.68, F.S., a party who is adversely affected by District action 
may seek judicial review of the District’s action. Judicial review shall be sought in the Fifth District 
Court of Appeal or in the appellate district where a party resides or as otherwise provided by law. 

2. All proceedings shall be instituted by filing an original notice of appeal with the District Agency Clerk 
within 30 days after the rendition of the order being appealed, and a copy of the notice of appeal, 
accompanied by any filing fees prescribed by law, with the clerk of the court, in accordance with Rules 
9.110 and 9.190 of the Florida Rules of Appellate Procedure (Fla. R. App. P.). Pursuant to Fla. R. App. 
P. 9.020(h), an order is rendered when a signed written order is filed with the clerk of the lower 
tribunal.

 



IFBC#18‐TA002744JP

LINE ITEM EST.

NO. NO. DESCRIPTION QTY U/M UNIT PRICE EXTENDED PRICE

1 101‐1 Mobilization 1.00 LS -$                                   

2 102‐1 Maintenance of Traffic 1.00 LS -$                                   

3 104‐10‐3 Staked Silt Fence (Type III) 1,642.00 LF -$                                   

4 104‐11 Floating Turbidity Barrier 65.00 LF -$                                   

5 104‐15 Soil Tracking Prevention Device 2.00 EA -$                                   

6 104‐18 Inlet Protection System 7.00 EA -$                                   

7 110‐1‐1 Clearing & Grubbing (Incl. Fence Removal & Riprap) 2.30 AC -$                                   

8 110‐3 Removal of Existing Structures (Incl. concrete wingwall, footing and steel sheeting) 1.00 LS -$                                   

9 120‐1 Regular Excavation 6,162.00 CY -$                                   

10 120‐2‐2 Borrow Excavation 100.00 CY -$                                   

11 120‐4 Excavation, Subsoil 100.00 CY -$                                   

12 120‐6 Embankment (Regular) 5,901.00 CY -$                                   

13 160‐4 12" Stabilized Sub-base 3,670.00 SY -$                                   

14 339‐1 Miscellaneous Asphalt Pavement 55.00 TN -$                                   

15 400‐4‐1 Concrete, Class IV, Culverts 25.80 CY -$                                   

16 415‐1‐1 Reinforcing Steel - Roadway 4,053.00 LB -$                                   

17 425‐11 Modify Existing Drainage Structure 7.00 EA -$                                   

18 425‐15‐51 Inlet Top, Replace, Curb Inlet 1.00 EA -$                                   

19 425‐74‐1 Manholes & Inlets Cleaning & Sealing, <  10' 7.00 EA -$                                   

20 430‐175‐118 Pipe Storm Sewer Culv (RCP)(18") 234.00 LF -$                                   

21 430‐982‐125 MES (Conc Pipe, Round) (18") (CD) 7.00 EA -$                                   

22 520‐6 Shoulder Gutter - Concrete 103.00 LF -$                                   

23 530‐3‐4 Rip-Rap (Rubble) (Ditch Lining) 58.00 TN -$                                   

24 530‐77‐2 Gabion Basket, 36" Thick 3.30 SY -$                                   

25 536‐1‐1 Guardrail - Roadway, Gen TL-3 1,482.00 LF -$                                   

26 536‐73 Guardrail Removal 1,406.00 LF -$                                   

27 536‐85‐22 Guardrail, End Anchorage Assembly - Flared 1.00 EA -$                                   

28 550‐10‐911 Fencing, Special, 5' Ht, 4"ø pressure treated wood post, w / 5-Strand barbed wire 1,400.00 LF -$                                   

29 570‐1‐2 Sodding (Performance Turf, Bahia) (Includes Mowing) 10,334.00 SY -$                                   

TOTAL BASE BID "A" ‐ BASED ON COMPLETION TIME OF 270 DAYS ‐$                                

29 CONTRACT CONTINGENCY WORK ( USED ONLY WITH COUNTY APPROVAL) ‐$                                

TOTAL OFFER FOR BID "A" WITH CONTRACT CONTIGENCY‐ BASED ON 

COMPLETION TIME OF 270 CALENDAR DAYS ‐$                                

10% OF TOTAL BASE BID

BID FORM 

CR 675 CANAL PIPING PROJECT 

BID FORM "A" Based on Completion Time of 270 Calender Days

Bidder:___________________________

Authorized Signature:____________________ 37



LINE ITEM EST.

NO. NO. DESCRIPTION QTY U/M UNIT PRICE EXTENDED PRICE

1 101‐1 Mobilization 1.00 LS -$                                     

2 102‐1 Maintenance of Traffic 1.00 LS -$                                     

3 104‐10‐3 Staked Silt Fence (Type III) 1,642.00 LF -$                                     

4 104‐11 Floating Turbidity Barrier 65.00 LF -$                                     

5 104‐15 Soil Tracking Prevention Device 2.00 EA -$                                     

6 104‐18 Inlet Protection System 7.00 EA -$                                     

7 110‐1‐1 Clearing & Grubbing (Incl. Fence Removal & Riprap) 2.30 AC -$                                     

8 110‐3 Removal of Existing Structures (Incl. concrete wingwall, footing and steel sheeting) 1.00 LS -$                                     

9 120‐1 Regular Excavation 6,162.00 CY -$                                     

10 120‐2‐2 Borrow Excavation 100.00 CY -$                                     

11 120‐4 Excavation, Subsoil 100.00 CY -$                                     

12 120‐6 Embankment (Regular) 5,901.00 CY -$                                     

13 160‐4 12" Stabilized Sub-base 3,670.00 SY -$                                     

14 339‐1 Miscellaneous Asphalt Pavement 55.00 TN -$                                     

15 400‐4‐1 Concrete, Class IV, Culverts 25.80 CY -$                                     

16 415‐1‐1 Reinforcing Steel - Roadway 4,053.00 LB -$                                     

17 425‐11 Modify Existing Drainage Structure 7.00 EA -$                                     

18 425‐15‐51 Inlet Top, Replace, Curb Inlet 1.00 EA -$                                     

19 425‐74‐1 Manholes & Inlets Cleaning & Sealing, <  10' 7.00 EA -$                                     

20 430‐175‐118 Pipe Storm Sewer Culv (RCP)(18") 234.00 LF -$                                     

21 430‐982‐125 MES (Conc Pipe, Round) (18") (CD) 7.00 EA -$                                     

22 520‐6 Shoulder Gutter - Concrete 103.00 LF -$                                     

23 530‐3‐4 Rip-Rap (Rubble) (Ditch Lining) 58.00 TN -$                                     

24 530‐77‐2 Gabion Basket, 36" Thick 3.30 SY -$                                     

25 536‐1‐1 Guardrail - Roadway, Gen TL-3 1,482.00 LF -$                                     

26 536‐73 Guardrail Removal 1,406.00 LF -$                                     

27 536‐85‐22 Guardrail, End Anchorage Assembly - Flared 1.00 EA -$                                     

28 550‐10‐911 Fencing, Special, 5' Ht, 4"ø pressure treated wood post, w / 5-Strand barbed wire 1,400.00 LF -$                                     

29 570‐1‐2 Sodding (Performance Turf, Bahia) (Includes Mowing) 10,334.00 SY -$                                     

TOTAL BASE BID "B" ‐ BASED ON COMPLETION TIME OF 300 DAYS ‐$                                        

29 CONTRACT CONTINGENCY WORK ( USED ONLY WITH COUNTY APPROVAL) ‐$                                        

TOTAL OFFER FOR BID "B" WITH CONTRACT CONTIGENCY‐ BASED ON COMPLETION 

TIME OF 300 CALENDAR DAYS ‐$                                        

10% OF TOTAL BASE BID

BID FORM 

CR 675 CANAL PIPING PROJECT 

BID FORM "B" Based on Completion Time of 300 Calender Days

Bidder:___________________________

Authorized Signature:____________________ 38




























