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ADVERTISEMENT 

INVITATION FOR BID CONSTRUCTION NO. 23-TA004808SAM 

US-41 SIDEWALK, LIGHTING, MAST ARMS AND WATER MAIN IMPROVEMENTS 

Manatee County, a political subdivision of the State of Florida (hereinafter referred to as County), 
will receive sealed bids from individuals, corporations, partnerships, and other legal entities 
authorized to do business in the State of Florida, to provide US-41 Sidewalk, Lighting, Mast Arms 
and Water Main Improvements, as specified in this Invitation for Bid Construction to include 
installation of new sidewalks, lighting, mast arms and water main improvements. 

DATE, TIME AND PLACE DUE:
The Due Date and Time for submission of Bids in response to this Invitation for Bid Construction 
(IFBC) is August 10, 2023, at 2:00 PM ET. Bids must be delivered to the following location: 
Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL  
34205 prior to the Due Date and Time.  

SOLICITATION INFORMATION CONFERENCE:  
A mandatory Information Conference will be held at 9:00 AM ET on July 10, 2023, at the Manatee 
County Public Works Office, 1022 26th Avenue East, Bradenton, FL 34208.   

DEADLINE FOR QUESTIONS AND CLARIFICATION REQUESTS:
The deadline to submit all questions, inquiries, or requests concerning interpretation, clarification 
or additional information pertaining to this Invitation for Bid Construction to the Manatee County 
Procurement Division is . Questions and inquiries should be submitted via email to
the Designated Procurement Contact shown below.

Important: A prohibition of lobbying is in place. Review Section A.13 carefully to avoid
violation and possible sanctions.

DESIGNATED PROCUREMENT CONTACT: Sherri Meier, Procurement Manager -
Construction 
(941) 749-3042, Fax (941) 749-3034
Email: sherri.adamsmeier@mymanatee.org
Manatee County Financial Management Department
Procurement Division

AUTHORIZED FOR RELEASE: ____ 
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SECTION A, INFORMATION FOR BIDDERS

To receive consideration, entities who submit a response to this Invitation for Bid Construction 
(Bidders) must meet the minimum qualification requirements and comply with the following 
instructions. Bid responses (Bids) will be accepted from single business entities, joint ventures, 
partnerships or corporations.

A.01 BID DUE DATE

The Due Date and Time for submission of Bids in response to this Invitation for Bid
Construction (IFBC) is August 10, 2023, at 2:00 PM ET. Bids must be delivered to the 
following location: Manatee County Administration Building, 1112 Manatee Avenue
West, Suite 803, Bradenton, FL 34205 and time stamped by a Procurement representative 
prior to the Due Date and Time.

Bids received after the Due Date and Time will not be considered. It will be the sole 
responsibility of the Bidder to deliver its Bid to the Manatee County Procurement Division 
for receipt on or before the Due Date and Time. If a Bid is sent by U.S. Mail, courier or 
other delivery services, the Bidder will be responsible for its timely delivery to the 
Procurement Division. Bids delayed in delivery will not be considered, will not be opened 
at the public opening, and arrangements will be made for their return at the Bidder's 
request and expense.

A.02 SOLICITATION INFORMATION CONFERENCE AND SITE VISIT:

A mandatory Information Conference will be held at 9:00 AM ET on July 10, 2023, at the 
Manatee County Public Works Office, 1022 26th Avenue East, Bradenton, FL 34208. No
County escorted site visit will be conducted for this solicitation; however, it is a minimum
qualification requirement that the Bidder, or it's representative(s) has made an inspection
of the construction site for work specified in this IFBC.

Attendance to mandatory information conferences and/or site visits are required to meet 
the minimum qualification requirements of the IFBC. Attendance to non-mandatory 
information conferences and/or site visit is not required, but is strongly encouraged.

A.03 PUBLIC OPENING OF BIDS

Bids will be opened immediately following the Due Date and Time at the Manatee County 
Administration Building, Suite 803 in the presence of County officials. Bidders or their
representatives may attend the Bid opening.

Manatee County will make public at the opening the names of the business entities which 
submitted a Bid and the total bid price submitted. No review or analysis of the Bids will 
be conducted at the Bid opening.

A.04 SUBMISSION OF BIDS 

The contents of the Bid sealed package must include: 

One (1) electronic format copy clearly identifying Bidder.
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Electronic format copy should be submitted on a Universal Serial Bus (USB) portable 
flash memory drive or compact disc (CD) in Microsoft Office® or Adobe Acrobat®

portable document format (PDF) in one continuous file. Do not password protect or 
otherwise encrypt electronic Bid copies. Electronic copies must be searchable and contain 
an identical Bid to the original. 

Submit the Bid package in a sealed container with the following information clearly 
marked on the outside of the package: IFBC NO. 23-TA004808SAM, US-41 Sidewalk, 
Lighting, Mast Arms and Water Main Improvements project
address. Bids must be delivered to the Manatee County Procurement Division prior to the 
Due Date and Time at the following address:

Manatee County Procurement Division
1112 Manatee Avenue West, Suite 803
Bradenton, FL  34205

A.05 DISTRIBUTION OF SOLICITATION DOCUMENTS

All documents issued pursuant to this IFBC are distributed electronically and available 
for download at no charge at www.mymanatee.org > Bids and Proposals. Documents may 
be viewed and downloaded for printing using Adobe Reader® software. 

At its sole discretion, the County may utilize third-party providers to distribute proposals.
Visit the third- website for more information regarding this service. Participation 
in the third-party system is not a requirement for doing business with Manatee County. 

Additionally, the IFBC and all related documents are available for public inspection at the 
Manatee County Procurement Division, 1112 Manatee Avenue West, Suite 803, 
Bradenton, FL  34205. Call (941) 749-3014 to schedule an appointment. Documents are 
available between the hours of 8:00 A.M. and 5:00 P.M., Monday through Friday, with 
the exception of County holidays.

As a courtesy, Manatee County notifies the Manatee County Chamber of Commerce and 
the Manatee County Black Chamber of Commerce of all active solicitations, who then 
distributes the information to its members.

A.06 EXAMINATION OF BID DOCUMENTS AND SITE(S)

It is the responsibility of each bidder before submitting a bid, to (a) examine the IFBC
documents thoroughly; (b) visit the Project Site(s) to become familiar with local 
conditions that may affect cost, progress, performance, or furnishing of the Work; (c)
consider federal, state, and local codes, laws, and regulations that may affect costs, 
progress, performance, or furnishing of the Work; (d) study and carefully correlate 
bidder's observations with the IFBC documents; and (e) notify County in writing of all 
conflicts, errors, or discrepancies in the IFBC documents.

Each bidder may, at bidder's own expense, make or obtain any additional examinations, 
investigations, explorations, tests and studies, and obtain any additional information and 
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data which pertain to the physical conditions at or contiguous to the Project Site(s) or 
otherwise which may affect cost, progress, performance or furnishing of the Work and 
which bidder deems necessary to determine his bid for performing and furnishing the 
Work in accordance with the time, price and other terms and conditions of the IFBC
documents. County will provide each bidder access to the site(s) to conduct such 
explorations and tests.

Bidder shall fill all holes, clean up and restore the Project Site(s) to its former condition 
upon completion of such explorations. The lands upon which the Work is to be 
performed, rights-of-way and easements for access thereto, and other lands designated
for use by successful bidder in performing the Work are identified in the IFBC
documents. 

All additional lands and access thereto required for temporary construction facilities or 
storage of materials and equipment are to be provided by successful bidder. Easements 
for permanent structures or permanent changes in existing structures are to be obtained 
and paid for by County unless otherwise provided in the IFBC documents.

Inspection of the Project Site(s) is a requirement to be considered for award of this bid.
Prior to submitting a bid, each bidder shall examine the Project Site(s) and all conditions
thereon fully familiarizing themselves with the full scope of the Work. Failure to become 
familiar with Project Site conditions will in no way relieve the successful bidder from 
the necessity of furnishing any materials or performing any Work that is required to 
complete the Project in accordance with the Project Plans and Specifications. Bidder shall 
acknowledge inspection of the Project Site(s) on his/her signed, submitted Bid Form.

A.07 ADDENDA

Any interpretations, corrections or changes to this IFBC will be made by addenda. 

at http://www.mymanatee.org/purchasing > Bids and Proposals. For those solicitations 
that are advertised on a third-party website, addenda will also be posted on the third-

All addenda are a part of the IFBC and each Bidder will be bound by such addenda. It is 
the responsibility of each Bidder to read and comprehend all addenda issued. Failure of 
any Bidder to acknowledge an issued addendum in its Bid will not relieve the Bidder from 
any obligation contained therein.

A.08 BID FORMS

Bids must include the forms provided in this IFBC. If needed, additional pages may be 
attached to a form. Bidders must fully complete and execute all Bid Forms. Bid Forms 
must be executed by an authorized official of the company who has the legal authority to 
bind the company.

A.09 BID EXPENSES

All costs incurred by Bidder in responding to this IFBC will be the sole responsibility of 
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the Bidder.

A.10 QUESTION AND CLARIFICATION PERIOD

Each Bidder shall examine all IFBC documents and will judge all matters relating to the 
adequacy and accuracy of such documents. Any questions or requests concerning 
interpretation, clarification or additional information pertaining to this IFBC, including 
the sample Agreement, shall be made in writing via email to the Manatee County 
Procurement Division to the Designated Procurement Contact or to 
purchasing@mymanatee.org. All questions received and responses given will be provided 
to potential bidders via an addendum to this IFBC.

Manatee County will not be responsible for oral interpretations given by other sources 
including County staff, representative, or others. The issuance of a written addendum by 
the Procurement Division is the only official method whereby interpretation, clarification 
or additional information will be given. 

A.11 FALSE OR MISLEADING STATEMENTS

Bids which contain false or misleading statements, or which provide references which do 
not support an attribute or condition claimed by the Bidder, may be rejected. If, in the 
opinion of the County, such information was intended to mislead the County in its 
evaluation of the Bid, and the attribute, condition or capability is a requirement of this 
IFBC. Such Bidder will be disqualified from consideration for this IFBC and may be 
disqualified from submitting a response on future solicitation opportunities with the 
County.

A.12 CONFIDENTIALITY OF SECURITY RELATED RECORDS

a. Pursuant to Florida Statutes § 119.071(3), the following records (hereinafter referred 

from the disclosure requirements of Florida Statutes § 119.07(1):

i. A Security System Plan or portion thereof for any property owned by or leased to 
County or any privately owned or leased property held by County.

ii. Building plans, blueprints, schematic drawings, and diagrams, including draft, 
preliminary, and final formats, which depict the internal layout and structural 
elements of a building, arena, stadium, water treatment facility, or other structure 
owned or operated by County.

iii. Building plans, blueprints, schematic drawings, and diagrams, including draft, 
preliminary, and final formats, which depict the internal layout or structural 
elements of an attractions and recreation facility, entertainment or resort complex, 
industrial complex, retail and service development, office development, or hotel 
or motel development in the possession of, submitted to County.

b. Successful Bidder agrees that, as provided by Florida Statute, it shall not, as a result 
of a public records request, or for other reason disclose the contents of, or release or 
provide copies of the Confidential Security Records to any other party absent the 

Manatee County BCC IFBC No. 23-TA004808SAM 7



 

with a court order requiring such release or disclosure. To the extent successful Bidder
receives a request for such records, it 

request.

A.13 LOBBYING

After the issuance of any IFBC, prospective bidders, bidders, or their agents,
representatives or persons acting at the request of such bidder shall not contact, 
communicate with or discuss any matter relating to the IFBC with any officer, agent or 
employee of Manatee County other than the Purchasing Official or the contact identified 
in this IFBC, pursuant to the Manatee County Code of Laws. This prohibition includes 
copying such persons on all written communication, including email correspondence.
This requirement begins with the issuance of an IFBC and ends upon execution of the 
final Agreement or when the IFBC has been cancelled. Violators of this prohibition shall 
be subject to sanctions as provided in the Manatee County Code of Laws.

A.14 UNBALANCED BIDDING PROHIBITED

County recognizes that large and/or complex projects will often result in a variety of 
methods, sources, and prices. However, where in the opinion of the County such variation 
does not appear to be justified given bid requirements and industry and market 
conditions, the Bid will be presumed to be unbalanced. Examples of unbalanced Bids 
will include: 

a. Bids showing omissions, alterations of form, additions not specified, or required 
conditional or unauthorized alternate bids. 

b. Bids quoting prices that substantially deviate, either higher or lower, from those 
included in the Bids of competitive Bidders for the same line item unit costs.

c. Bids where the unit costs offered are in excess of, or below reasonable cost analysis 
values.

In the event County determines that a Bid is presumed unbalanced, it will request the 
opportunity to and reserves the right to, review all source quotes, bids, price lists, letters 
of intent, and other supporting documentation which the Bidder obtained and upon which 
the Bidder relied upon to develop its Bid. County reserves the right to deem any 
presumptive unbalanced Bid where the Bidder is unable to demonstrate the validity 
and/or necessity of the unbalanced unit costs as non-responsive.

A.15 FRONT LOADING OF BID PRICING PROHIBITED 

Prices offered for performance and/or acquisition activities which occur early in the 
Project Schedule, such as mobilization; clearing and grubbing; or maintenance of traffic; 
that are substantially higher than pricing of competitive bidders within the same portion 
of the Project Schedule, will be presumed to be front loaded. Front loaded bids could 
reasonably appear to be an attempt to obtain unjustified early payments creating a risk of 
insufficient incentive for the bidder to complete the Work or otherwise creating an 
appearance of an undercapitalized bidder. 
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In the event County determines that a bid is presumed to be front loaded, it will request 
the opportunity to, and reserves the right to, review all source quotes, bids, price lists, 
letters of intent, and other documents which the bidder obtained and upon which the 
bidder relied upon to develop the pricing or acquisition timing for these bid items. County
reserves the right to reject as nonresponsive any presumptive front-loaded bids where the 
bidder is unable to demonstrate the validity and/or necessity of the front-loaded costs. 

A.16 WITHDRAWAL OR REVISION OF BIDS

Bidders may withdraw Bids under the following circumstances:

a. If Bidder discovers a mistake(s) prior to the Due Date and Time. Bidder may withdraw 
its Bid by submitting a written notice to the Procurement Division. The notice must 
be received in the Procurement Division prior to the Due Date and Time for receiving 
Bids. A copy of the request shall be retained, and the unopened Bid returned to the 
Bidder; or

b. After the Bids are opened but before a contract is signed, Bidder alleges a material 
mistake of fact if:

1. The mistake is clearly evident in the solicitation document; or
2. Bidder submits evidence which clearly and convincingly demonstrates that a 

mistake was made in the Bid. Request to withdraw a Bid must be in writing and 
approved by the Purchasing Official.

A.17 IRREVOCABLE OFFER

Any Bid may be withdrawn up until the Due Date and Time. Any Bid not so withdrawn 
shall, upon opening, constitute an irrevocable offer for a period of one hundred twenty
(120) days to provide the goods or services set forth in this IFBC or until one or more of 
the Bids have been duly accepted by County, whichever occurs first.

A.18 RESERVED RIGHTS

County reserves the right to accept or reject any and/or all bids, to waive irregularities 
and minor technicalities, and to request resubmission. Also, County reserves the right to 
accept all or any part of the bid and to increase or decrease quantities to meet additional 
or reduced requirements of County. Any sole response received by the first submission 
date may or may not be rejected by County depending on available competition and 
current needs of County. For all items combined, the bid of the lowest, responsive,
responsible bidder will be accepted, unless all bids are rejected.

The lowest, responsible bidder shall mean that Bidder who makes the lowest Bid to sell 
goods and/or services of a quality which meets or exceeds the quality of goods and/or 
services set forth in the IFBC documents or otherwise required by County.

To be responsive, a Bidder shall submit a Bid which conforms in all material respects to 
the requirements set forth in the IFBC.

Manatee County BCC IFBC No. 23-TA004808SAM 9



 

To be a responsible bidder, the bidder shall have the capability in all respects to perform 
fully the bid requirements, and the tenacity, perseverance, experience, integrity, 
reliability, capacity, facilities, equipment, and credit which will assure good faith 
performance.

Also, County reserves the right to make such investigation as it deems necessary to 
determine the ability of any bidder to furnish the service requested. Information County
deems necessary to make this determination shall be provided by the bidder. Such 
information may include, but shall not be limited to current financial statements, 
verification of availability of equipment and personnel, and past performance records.

A.19 APPLICABLE LAWS

Bidder must be authorized to transact business in the State of Florida. All applicable laws 
and regulations of the State of Florida and ordinances and regulations of Manatee County 
will apply to any resulting Agreement. Any involvement with the Manatee County 
Procurement Division shall be in accordance with the Manatee County Procurement
Ordinance as amended.

A.20 COLLUSION

By submitting a bid in response to this IFBC, Bidder certifies that it has not divulged, 
discussed or compared its bid with any other bidder, and has not colluded with any other 
bidder or parties to this bid whatsoever. Further, Bidder, and in the case of a joint bid 
each party thereto, certifies as to their own organization, that in connection with this 
IFBC that:

a. All prices and/or cost data submitted have been arrived at independently, without 
consultation, communication, or agreement, for the purpose of restricting 
competition, as to any matter relating to such prices and/or cost data, with any other 
bidder or with any competitor;

b. All prices and/or cost data quoted for this bid have not been knowingly disclosed by 
the Bidder and will not knowingly be disclosed by the Bidder, prior to the scheduled 
opening, directly or indirectly to any other bidder or to any competitor;

c. No attempt has been made, or will be made, by Bidder to induce any other person or 
firm to submit or not to submit a bid for the purpose of restricting competition;

d. The only person or persons interested in this bid is/are named and 
that no person other than those identified has any interest in the Bid or in the resulting 
Agreement to be entered into. 

e. No person or agency has been employed or retained to solicit or secure the resulting 
Agreement upon an agreement or understanding or a commission, percentage, 
brokerage, or contingent fee except bona fide employees or established commercial 
agencies maintained by Bidder for purpose of doing business.
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A.21 CODE OF ETHICS

With respect to this and any bid, if a Bidder violates, directly or indirectly, the ethics 
provisions of the Manatee County Procurement Code and/or Florida criminal or civil laws 
related to public procurement, including but not limited to Florida Statutes Chapter 112, 
Part II, Code of Ethics for Public Officers and Employees, such Bidder will be ineligible 
for award to perform the work described in this IFBC, and may be disqualified from 
submitting on any future quote or bid requests to supply goods or services to Manatee 
County. By submitting a bid, the Bidder represents to County that all statements made,
and materials submitted are truthful, with no relevant facts withheld.

A.22 PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime, as that term is defined in Section 287.133, Florida 
Statutes, may not submit a bid to provide any goods or services to a public entity; may 
not submit a bid with a public entity for the construction or repair of a public building or 
public work; may not submit bids on leases of real property to a public entity; may not 
be awarded or perform Work as a contractor, supplier, Subcontractor, or consultant under 
an agreement with any public entity; and may not transact business with any public entity 
in excess of the threshold amount provided in Section 287.017, Florida Statutes, for 
CATEGORY TWO for a period of thirty-six (36) months following the date of being 
placed on the convicted list.

In addition, the Manatee County Code of Laws prohibits the award of any bid to any 
person or entity who/which has, within the past five (5) years, been convicted of, or 
admitted to in court or sworn to under oath, a public entity crime or of any environmental 
law that, in the reasonable opinion of the Purchasing Official, establishes reasonable 
grounds to believe the person or business entity will not conduct business in a responsible 
matter. 

To ensure compliance with the foregoing, the Code requires all persons or entities 
desiring to do business with County to execute and file with the Purchasing Official an 
affidavit, executed under the pain and penalties of perjury, confirming that person, entity 
and any person(s) affiliated with the entity, does not have such a record and is therefore 
eligible to seek and be awarded business with County. In the case of a business entity 
other than a partnership or a corporation, such affidavit shall be executed by an authorized 
agent of the entity. In the case of a partnership, such affidavit shall be executed by the 
general partner(s). A Public Contracting and Environmental Crimes Certification form is 
attached herein for this purpose.

A.23 SCRUTINIZED COMPANIES

Florida Statutes § 287.135, as amended from time to time, may contain limitations on the 
part of a company to conduct business with the County. Submission of a response to this 
solicitation shall be subject to all procedural requirements contained within that statute 
including the submission of any required certification of eligibility to contract with the 
County. It shall be the responsibility of the company responding to this solicitation to 
concurrently review the current version of the statute and ensure it is compliant. To the 
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extent a certification is required, it shall be provided on the form located at Appendix F
Vendor Certification Regarding Scrutinized Companies Lists.

A.24 AGREEMENT 

The successful Bidder will be required to execute the Agreement, a sample of which is 
attached hereto and made a part hereof. The County will transmit the Agreement to the 
successful Bidder for execution. The successful Bidder agrees to deliver the required 
number of duly executed copies of the Agreement, with any other required documents, to 
the County within ten calendar days of receipt.

A.25 LEGAL NAME

Bidders shall clearly indicate the full legal name, including any d/b/a, address, email 
address, and telephone number on the Bid Form. Bid Forms shall be signed above the 
typed or printed name and title of the signer. The signer must be an official of the 
organization and have the authority to bind the bidder to the submitted bid.

When bidder is a partnership, the Bid Form shall be signed in the name of the firm and 
by all partners required under the terms of the partnership agreement. When a corporation 
is a bidder, the authorized corporate officers shall sign.

Bidders who are corporations or limited partnerships shall provide a certified copy of 
their permit to transact business in the State of Florida, preferably along with the Bid 
Form, or within forty-eight (48) hours after request by County.

When submitting a bid as a joint venture, it must have filed paper documents with the 

A.26 DISCOUNTS

All discounts must be incorporated in the prices contained in the bid and not shown 
separately. Unless otherwise specified in this IFBC, pricing must be all inclusive, 
including delivery costs. The prices indicated on the Pricing Form shall be the prices used 
in determining award.

A.27 TAXES

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Cert. No. 
59-78-0089K; Florida Sales Tax Exempt Cert. No. 85-8012622206C-6). Therefore, the 
Bidder is prohibited from delineating a separate line item in its bid for any sales or service 
taxes.

The successful Bidder will be responsible for the payment of taxes of any kind, including 
but not limited to sales, consumer, use, and other similar taxes payable on account of the 
work performed and/or materials furnished under the award in accordance with all 
applicable laws and regulations.

A.28 QUALITY

Unless otherwise specifically provided in the IFBC documents, all goods provided shall 
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be new, the latest make or model, of the best quality, of the highest grade of 
workmanship, and of the most suitable for the purpose intended. 

Unless otherwise specifically provided in the IFBC documents, reference to any 
equipment, material, article or patented process, by trade name, brand name, make or 
catalog number, shall be regarded as establishing a standard of quality and shall not be 
construed as limiting competition.

A.29 AUTHORIZED PRODUCT REPRESENTATION

Bidder, by virtue of submitting the name and specifications of a manufacturer's product, 
will be required to furnish the named manufacturer's product. Failure to do so may, in the 
County's sole discretion, be deemed a material breach of the resulting agreement and 
shall constitute grounds for County's immediate termination of the resulting agreement.

A.30 ROYALTIES AND PATENTS

The successful Bidder shall pay all royalties and license fees for equipment or processes 
in conjunction with the equipment and/or services being furnished. Successful Bidder
shall defend all suits or claims for infringement of any patent, trademark or copyright, 
and shall save County harmless from loss on account thereof, including costs and 
attorney's fees.

A.31 AMERICANS WITH DISABILITIES ACT

Manatee County does not discriminate upon the basis of any individual's disability status.
This non-discrimination policy involves every aspect of County's functions including 
one's access to participation, employment, or treatment in its programs or activities.
Anyone requiring reasonable accommodation for an information conference or bid 
opening should contact the person named on the cover page of this document at least 
twenty-four (24) hours in advance of either activity.

A.32 EQUAL EMPLOYMENT OPPORTUNITY

In accordance with Title VI of the Civil Rights Act of 1964, Title 15, Part 8 of the Code 
of Federal Regulations and the Civil Rights Act of 1992, Manatee County hereby notifies 
all Bidders that it will affirmatively ensure minority business enterprises are afforded full 
opportunity to participate in response to this IFBC and will not be discriminated against 
on the grounds of race, color, national origin, religion, sex, age, handicap, or marital status 
in consideration of award.

A.33 MINORITY AND/OR DISADVANTAGED BUSINESS ENTERPRISES

The State of Florida Office of Supplier Diversity provides the certification process and 
maintains the database of certified MBE/DBE firms. Additional information may be 
obtained at 
https://www.dms.myflorida.com/agency_administration/office_of_supplier_diversity_os
d or by calling (850) 487-0915.

A.34 DELIVERY

Unless otherwise specified, all prices shall include all delivery cost (FOB Destination). 
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A.35 MATHEMATICAL ERRORS

a. Bid pricing forms without imbedded mathematical formulas: In the event of 
multiplication/extension error(s), the unit price shall prevail. In the event of addition 
error(s) the extension totals will prevail. In the event the dollar amount for contract 
contingency is omitted, it will be added to the total price of the Bid.

b. Bid pricing forms with imbedded mathematical formulas: Interactive bid pricing forms 
that contain mathematical formulas may be provided to automate lengthy and complex 
bid forms. In the event bid pricing forms with imbedded formulas are used and a 
multiplication/extension error(s) is discovered in the formula, the unit price entered by 
the Bidder shall prevail.

c. Bidder shall assume the responsibility and accuracy of the information input in the bid 
pricing form and therefore shall verify that the calculations are correct before 
submitting its Bid.

d. Regardless of the type of bid pricing form used, all Bids shall be reviewed 
mathematically by the County using these standards.

A.36 SUBCONTRACTORS

The successful bidder will obtain prior written approval from the County for any 
subcontractor(s) and the work each will perform. A subcontractor is defined as any entity 
performing work within the scope of the project who is not an employee of the successful 
Bidder.

Bidders subcontracting any portion of the work shall include a list of subcontractors 
along with their bid. The list shall include:  name and address of subcontractor, type of 
work to be performed and the percent of the contract amount to be subcontracted.

A.37 E-Verify

Prior to the employment of any person under this contract, the successful Bidder shall 
-Verify system to verify the 

employment eligibility of (a) all persons employed during the contract term by the 
successful Bidder to perform employment duties within Florida and (b) all persons, 
including subcontractors, assigned by the successful Bidder to perform work pursuant to 
the contract with Manatee County. For more information on this process, please refer to 
United States Citizenship and Immigration Service site at: http://www.uscis.gov/.

Only those individuals determined eligible to work in the United States shall be employed 
under this contract.

By submission of a bid in response to this IFBC, the successful Bidder commits that all 
employees and subcontractors will undergo e-verification before placement on this 
contract.

The successful Bidder shall maintain sole responsibility for the actions of its employees 
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and subcontractors. For the life of the contract, all employees and new employees brought 
in after contract award shall be verified under the same requirement stated above.

A.38 DISCLOSURE

Upon receipt, all inquiries and responses to inquiries related to this IFBC
Records,
119.

Bids become subject to disclosure thirty (30) days after the opening or if a notice of intent 
to award decision is made earlier than this time as provided by Florida Statutes § 
119.071(1)(b). No announcement or review of the bids shall be conducted at the public 
opening.

Based on the above, County will receive bids at the time and date stated and will make 
public at the opening the names of the business entities of all that submitted a bid.

If County rejects all bids and concurrently notices its intent to reissue the solicitation, the 
rejected bids are exempt from public disclosure until such time as County provides notice 
of an intended decision concerning the reissued solicitation or until County withdraws the 
reissued solicitation. A bid is not exempt for longer than twelve (12) months after the initial 
notice rejecting all bids.

Pursuant to Florida Statutes 119.0701, to the extent successful Bidder is performing 
services on behalf of the County, successful Bidder must: 

a. Keep and maintain public records required by public agency to perform the service. 

b.
agency with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a cost that does not exceed the cost provided in 
Florida Statutes, Chapter 119, or as otherwise provided by law.

c. Ensure that public records that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by law for the 
duration of the contract term and following completion of the contract if the successful 
Bidder does not transfer the records to the public agency.

d. Upon completion of the contract, transfer, at no cost, to the public agency all public 
records in possession of contractor or keep and maintain public records required by the 
public agency to perform the service. If the successful Bidder transfers all public 
records to the public agency upon completion of the contract, the successful Bidder
shall destroy any duplicate public records that are exempt or confidential and exempt 
from public records disclosure requirements. If the successful Bidder keeps and 
maintains public records upon completion of the contract, the successful Bidder shall 
meet all applicable requirements for retaining public records. All records stored 
electronically must be provided to the public agency, upon request from public 
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information technology systems of the public agency.

IF THE SUCCESSFUL BIDDER HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 

DUTY TO PROVIDE PUBLIC RECORDS RELATING 

PUBLIC RECORDS AT: 

Phone: (941) 742-5845
Email: debbie.scaccianoce@mymanatee.org
Mail: Manatee County BCC

Attn:  Records Manager
1112 Manatee Ave W.
Bradenton, FL  34205.

A.39 VENDOR REGISTRATION 

Registering your business will provide Manatee County a sourcing opportunity to identify 
suppliers of needed goods and services. To register as a supplier with the County go to 
www.mymanatee.org/vendor. For assistance with supplier registration, call the 
Procurement Division main number at (941) 749-3014. Office hours are Monday Friday, 
8:00 A.M. to 5:00 P.M., excluding County holidays.

A link to Vendor Registration is listed on the Procurement at 
http://www.mymanatee.org/home/government/departments/financial-
management/purchasing.html. Click on , then Vendor 
Registration . Registration is not mandatory to submit a Bid.

A.40 ENVIRONMENTAL SUSTAINABILITY

All bidders are encouraged to use as many environmentally preferable "green" products, 
materials, as supplies, as possible to promote a safe and healthy environment.
Environmentally preferable are products or services that have a reduced adverse effect on 
the environment.

Bidder shall acknowledge in its Bid if Bidder has an environmental sustainability initiative.
In addition, Bidder shall submit with its Bid a brief summary of environmental 
sustainability initiative. This information will be used as a determining factor in the award 
decision when all other factors, are otherwise equal.

A.41 ePAYABLES

Manatee County Board of County Commissioners and the Manatee County Clerk of the 
Circuit Court have partnered to offer the ePayables program, which allows payments to be 
made to vendors via credit cards.

The Clerk of the Circuit Court will issue a unique credit card number to vendor after goods 
are delivered or services rendered, vendors submit invoices to the remit to address on the 
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purchase order. When payments are authorized, an email notification is sent to the vendor.
The email notification includes the invoice number(s), invoice date(s), and amount of 
payment. There is no cost for vendors to participate in this program; however, there may 
be a charge by the company that processes your credit card transactions.

If Bidder is interested in participating in this program, complete the ePayables Application 
attached herein and return the completed form via email to
tina.mancini@manateeclerk.com.

A.42 BASIS OF AWARD

County will not make award to a Bidder who is delinquent in payment of any taxes, fees, 
fines, contractual debts, judgments, or any other debts due and owed to the County, or is 
in default on any contractual or regulatory obligation to the County. By submitting this 
solicitation response, Bidder attests that it is not delinquent in payment of any such debts 
due and owed to the County, nor is it in default on any contractual or regulatory obligation 
to the County. In the event the B
subject to suspension and/or debarment and the County may terminate any award it has 
with bidder.

Award shall be to the lowest, responsive, responsible bidder(s) meeting specifications
which includes delivery time requirements, qualification requirements, and having the 
lowest total offer for requirements listed on the Bid Form for the Work as set forth in this 
IFBC. Bid prices shall include costs for furnishing all labor, equipment and/or materials 
for the completion of the Work in accordance with and in the 
manner set forth and described in the IFBC documents and within the prescribed time.

Only one (1) completion schedule for 540 calendar days shall be submitted and considered.

In evaluating Bids, County shall consider the qualifications of the Bidders; and if required, 
may also consider the qualifications of the subcontractors, suppliers, and other persons and 
organizations proposed. County may also consider the operating costs, maintenance 
requirements, performance data and guarantees of major items of materials and equipment 
proposed for incorporation in the Work.

Whenever two or more responsive, responsible bids which are equal with respect to price 
are received, the award shall be determined by a chance drawing, coin toss, or similar tie-
breaking method conducted by the Procurement Division and open to the public.

Bidder acknowledges that County has, or may hire, others to perform work similar to or 
the same as that which is within the scope of work of this IFBC. In the event that the 
successful Bidder cannot meet the delivery time or availability requirements of materials, 
the County, at its sole discretion can obtain the goods and services from other sources.
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A.43 SCOPE OF WORK

The successful Bidder shall furnish and install all materials, equipment and labor which is 
reasonably inferable and necessary for the proper completion of the Work specified in this 
IFBC, whether specifically indicated in the IFBC or not.

The successful Bidder shall furnish all shop drawings, work drawings, labor, materials, 
equipment, tools, services and incidentals necessary to complete all Work required by these 
Specifications.

The successful Bidder shall perform the Work complete, in place and ready for continuous 
service and shall include any repairs, replacements, and / or restoration required as a result 
of damages caused prior to acceptance by the County.

The Scope of Work consist of installation of new sidewalks, lighting, mast arms and water 
main improvements.

A.44 COMPLETION OF WORK

The Work will be completed and ready for final inspection within the specified calendar 
days from the date the Contract Time commences to run. Completion time shall be based 
on 540 calendar days.

Only one award shall be made.  Incentive/disincentive clauses are not applicable to this 
contract.

A.45 LIQUIDATED DAMAGES

If the successful Bidder fails to achieve substantial completion of the Work within the 
contract time and as otherwise required by the Agreement (to include not only the entire 
Work but any portion of the Work as set forth therein), the County shall be entitled to 
retain or recover from the successful Bidder, as liquidated damages and not as a penalty, 
the sum of $3,786.00 per calendar day, commencing upon the first day following 
expiration of the contract time and continuing until the actual date of substantial 
completion. 

Such liquidated damages are hereby agreed to be a reasonable estimate of damages the 
County will incur because of delayed completion of the Work. The County may deduct 
liquidated damages as described in this paragraph from any unpaid amounts then or 
thereafter due the successful bidder under this Agreement. Any liquidated damages not 
so deducted from any unpaid amounts due the successful bidder shall be payable to the 
County at the demand of the County, together with interest from the date of the demand 
at the maximum allowable rate.

A.46 CONTRACT CONTINGENCY WORK

Contract contingency is a monetary allowance used solely at County
handle unexpected conditions as required to satisfactorily complete the Work in 
accordance with the IFBC documents. A Field Directive must be issued by an authorized 
County representative to authorize use of contract contingency funds.
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The percentage for contract contingency is listed on the Bid Form. Bidder shall enter the 
dollar amount for contract contingency based on the percentage of the total base bid. The 
total contract award will include contract contingency.

Appropriate uses of contract contingency include increases to existing bid item quantities 
that do not change the initial Scope of Work, which may be directed by County staff; 
modification items not originally bid which were unforeseen yet necessary during the 
Work to provide a safe, complete Project and that do not change the initial Scope of 
Work; and unanticipated conflicts and/or design changes required during construction 
which are necessary to provide a safe, complete Project and that do not change the initial 
Scope of Work.

Inappropriate uses of contract contingency include anything that changes the initial 
Scope of Work, including the Contract Sum and Contract Time, and adding bid items not 
previously contemplated that change the initial Scope of Work.

A.47 LICENSES AND PERMITS

The successful Bidder shall be solely responsible for obtaining all necessary license and 
permit fees, including, but not limited to, all license fees, permit fees, impact fees, or 
inspection fees, and responsible for the costs of such fees. Successful Bidder is solely 
responsible for ensuring all work complies with all Federal, State, local, and Manatee 
County ordinances, orders, codes, laws, rules, regulations, directives, and guidelines.

A.48 PROTEST

Any actual bidder, proposer, or contractor who is aggrieved in connection with the notice 
of intent to award of a contract with a value greater than $250,000 where such grievance is 
asserted to be the result of a violation of the requirements of the Manatee County 
Procurement Code or any applicable provision of law by the officers, agents, or employees 
of the County, may file a protest to the Purchasing Official.

Protest must be in writing and delivered via email at purchasing@mymanatee.org or by 
hand delivery to the Procurement Division at 1112 Manatee Avenue West, Suite 803, 
Bradenton, FL  34205 by 5:00 p.m. on the fifth business day following the date of posting 
of the Notice of Intent to Award on the County website. There is no stay of the procurement 
process during a protest. The Purchasing Official shall have the authority to settle and 
resolve a protest concerning the intended award of a contract. 

For additional information regarding the County protest process, visit the Procurement 
Division webpage on the County website.

A.49 ACCESSIBILITY

The County is committed to making its documents and information technologies accessible 
to individuals with disabilities by meeting the requirements of Section 504 of the 
Rehabilitation Act and best practices (W3C WCAG 2). For assistance with accessibility 
regarding this solicitation, contact the Manatee County Procurement Division via 
email at purchasing@mymanatee.org or by phone at 941-748-4501 X3014. 

Successful Bidder shall ensure all its electronic information, documents, applications, 
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reports, and deliverables required under this Agreement are in a format that meets the 
requirements of Section 504 of the Rehabilitation Act and best practices (W3C WCAG  2).

Where not fully compliant with these requirements and best practices, Successful Bidder
shall provide clear points of contact for each document and information technology to 
direct users in how to obtain alternate formats. Further, successful Bidder shall develop 
accommodation strategies for those non-compliant resources and implement strategies to 
resolve the discrepancies.

A.50 SOLICITATION SCHEDULE

The following schedule has been established for this Solicitation process. Refer to the 
www.mymanatee.org > Business > Bids & Proposals) for meeting 

locations and updated information pertaining to any revisions to this schedule.

NOTE: Any statements contained in the Scope of Work, Bid Summary, Construction Agreement, 
General Conditions of the Construction Agreement and/or Exhibits which vary from the 
information in Section A, Information for Bidders, shall have precedence over the Information for 
Bidders.

END OF SECTION A

Scheduled Item Scheduled Date

Mandatory Information Conference in
accordance with Article A.02. July 10, 2023 @ 9:00 AM, ET

Question and Clarification Deadline July 24, 2023

Bid Response Due Date and Time August 10, 2023 @ 2:00 PM, ET

Projected Award September 2023
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SECTION B, BID FORMS

(To be completed and returned with Bid)
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APPENDIX A, MINIMUM QUALIFICATIONS

IFBC No. 23-TA004808SAM

Bidders must submit the information and documentation requested in this Attachment that 
confirms Bidder meets the following minimum qualification requirement(s):

1. Must have been registered with the State of Florida, Division of Corporations to do business 
in Florida.

No documentation is required. The County will verify registration.

2. Bidder, or its representative(s), has made an inspection of the construction site for work 
specified in this IFBC on or after the date of advertisement of this IFBC and prior to the Due 
Date and Time.

Bidder must submit a statement on company letterhead and signed by an authorized 
official of Bidder that Bidder, or its representative(s), has made an inspection of the 
construction site, listing the date of the inspection and the individuals, by name, who 
conducted the inspection.

3. B
in Section A, Item A.02 of this IFBC document.

No documentation is required. The County will verify against the information conference 
sign-in form.

4. In accordance with the IFBC, Section A, sub-section
portion of the work shall include a list of subcontractors along with their bid. 

5. A Local Agency Program Agreement with the Florida Department of Transportation requires
contractors to be prequalified with the Florida Department of Transportation in order to bid 
for the performance of this construction contract. Prequalification is defined by Florida Law 
(Chapter 337.14 F.S.) and Rules of the State of Florida, Department of Transportation, 
(Chapter 14-22, F.A.C.). 

subcontractor combined must be a Florida Department of Transportation 
(FDOT) Prequalified Contractor in all of the following classes: (7) Drainage, (8) Electrical 
Work, (10) Flexible Paving, (16) Intelligent Transportation Systems, (28) Pavement 
Marking, (38) Roadway Signing, (39) Traffic Signal, and (40) Sidewalk, Underground 
Utilities (Water Sewer).  The Bidder must be prequalified in at least one (1) of the FDOT 
Work Classes.
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No documentation is required. The County will verify that the Bidder and 
subcontractors are listed in the FDOT database as a prequalified contractor.

Bidder has provided sidewalk, lighting, or underground utilities

(water or sewer) work for at least three (3) projects since 1, 2018.  Project clients mustbe

agreeable to responding to an inquiry by the County.

Provide the following information for the three (3) qualifying project references.

Name of client
Project name
Location (City/State)
Client contact name
Contact phone
Contact email
Service dates (Start/End)

Bidder, on the day the bid is submitted, has a certified or registered Qualifying Agent, as

required by Section 489.119, Florida Statues, and that Qualifying Agent has been the same

Qualifying Agent of Bidder for a period of at least two (2) consecutive years, since 1,

202 .

supporting documentation confirming Qualifying Agent has been the Qualifying Agent for

Bidder for two  years, since 1, 202 .

Bidder is not on the Florida Department of Management Services Suspended, Debarred,

Convicted Vendor Lists.

No documentation is required. The County will verify.

If Bidder is submitting as a joint venture must file the required documents with the Florida

Department of Business and Professional Regulation as required by Florida Statute Section

489.119, prior to the Due Date and Time.

If Bidder is a joint ven

Department of Business and Professional Regulation.

Bidder has no reported conflict of interests in relation to this IFBC.

If no conflicts of interests are present, Bidder must submit a fully completed copy of

Appendix J.

If there is a potential conflict of interest, on a separate page submit a statement to that

affect and disclose the name of any officer, director or agent who is an employee of the
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County. Disclose the name of any County employee who owns, directly or indirectly, any 

END OF APPENDIX A
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APPENDIX B, QUESTIONNAIRE

IFBC No. 23-TA004808SAM
 

Bidder must fully complete and return this form with its Bid. Bidder warrants the truth and 
accuracy of all statements and answers herein contained. (Attach additional pages if 
necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR 
BID

1. Contact Information:

2. Bidding as:  an individual __; a partnership __; a corporation __; a joint venture __

3. If a partnership, list names and addresses of partners; if a corporation, list names of officers, 
directors, shareholders, and state of incorporation; if joint venture, list names and address of 

joint venture:

4. Bidder is authorized to do business in the State of Florida:  Yes  No

For how many years?  ______ 

5. Your organization has been in business (under this firm's name) as a 

Is this firm in bankruptcy? ______

6. Attach a list of projects where this specific type of Work was performed.        

BIDDER: __________________________________

FEIN #: 

License #:
License Issued to:
Date License Issued (MM/DD/YR):
Company Name:
Physical Address:
City: State of Incorporation: Zip Code:
Phone Number: (      ) Fax Number: (      )
Email address:
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7. Is this firm currently contemplating or in litigation?  Provide summary details.

8. Have you ever been assessed liquidated damages under a contract during the past five (5) 
years?  If so, state when, where (contact name, address and phone number) and why.

9. Have you ever failed to complete Work awarded to you?  Or failed to complete projects 
within contract time?  If so, state when, where (contact name, address, phone number) and why.

10. Have you ever been debarred or prohibited from providing a bid to a governmental entity?  
If yes, name the entity and describe the circumstances.

11. Will you subcontract any part of this Work?  If so, describe which portion(s) and to whom.

12. If any part of work will be subcontracted, list MBE/DBE/WBE/VETERAN to be 
utilized. Include the estimated dollar amount of the portion of Work each will perform.

BIDDER: __________________________________
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13. What equipment do you own to accomplish this Work? (A listing may be attached)

14. What equipment will you purchase/rent for the Work? (Specify which)

15. If applicable to the Work for this IFBC, Drilling Supervisor Qualifications:  Contractor 
shall provide a boring specialist who shall remain on the project site during the entirety of the 
directional boring operation. This includes, but is not limited to, drilling fluid preparation, 
seaming, boring and pulling. The boring specialist shall have a minimum of five (5) y
experience in supervising directional bores of similar nature, diameter, materials and lengths. 
(Reference: Specification Section 02619, Horizontal Directional Drilling).

Provide the contact information for a minimum of three (3) projects wherein the boring specialist 
has performed this type of work, diameter, materials and lengths.

Provide contact name, and contact number for projects:

16. If applicable to the Work for this IFBC, Pipe Fusion Qualifications:  All boring and fusing 
equipment shall be certified for operation. The Contractor responsible for thermal butt fusing pipe 
and fittings shall have manufacturer certification for performing such work or a minimum of five 
(5) years of experience performing this type of work. 

Thermal butt fusing pipe and fittings contractor or 
Attach to this Questionnaire
OR
Provide c /

If manufacturer certification is not provided, include contact name, and contact number for projects 
that confirms five years of experience:

BIDDER: __________________________________
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17. If applicable to the Work for this IFB, Pipe Bursting Qualifications:  The Contractor shall 
be certified by the manufacturer of the pipe bursting system that they are fully trained licensed 

. Contractor shall provide a letter to the County 
documenting this requirement. (Reference: Specification Section 02619A, Pipe Bursting (PB) of 
Existing Mains).

18. List the following regarding the surety which is providing the bond(s):

Address:

Name, address, phone number and email of surety's resident agent for service of process in Florida:

Address:

Phone:

Email:

19. Confirm if Bidder has an environmental sustainability initiative as defined in Section A.40.

Yes No

If yes, submit a brief summary (2-3 paragraphs) of the environmental sustainability initiative.

BIDDER: __________________________________
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APPENDIX C, ENVIRONMENTAL CRIMES CERTIFICATION

IFBC No. 23-TA004808SAM
 
SWORN STATEMENT PURSUANT TO ARTICLE V, MANATEE COUNTY PROCUREMENT
CODE

Bidder must fully complete and return this form with its Bid. This form must be signed and 
sworn to in the presence of a notary public or other official authorized to administer oaths.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[Print individual's name and title]

for [Print name of entity submitting sworn statement]

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is ________________. If the 
entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: 
_____________________.

such person or entity has submitted a written certification to Owner that it has not:

(1)  been convicted of bribery or attempting to bribe a public officer or employee 
of Manatee County, the State of Florida, or any other public entity, including, but 
not limited to the Government of the United States, any state, or any local 
government authority in the United States, in that officer's or employee's official 
capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective 
bidders in restraint of freedom of competition, by agreement to bid a fixed price, or 
otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion 

or entity to conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) 
above, which is a matter of record, but has not been prosecuted for such conduct, 
or has made an admission of guilt of such conduct, which is a matter of record, 
pursuant to formal prosecution. An admission of guilt shall be construed to include
a plea of nolo contendere; or
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(5) where an officer, official, agent or employee of a business entity has been 
convicted of or has admitted guilt to any of the crimes set forth above on behalf of 
such an entity and pursuant to the direction or authorization of an official thereof 
(including the person committing the offense, if he is an official of the business 
entity), the business shall be chargeable with the conduct herein above set forth. A
business entity shall be chargeable with the conduct of an affiliated entity, whether 
wholly owned, partially owned, or one which has common ownership or a common 
Board of Directors. For purposes of this Form, business entities are affiliated if, 
directly or indirectly, one business entity controls or has the power to control 
another business entity, or if an individual or group of individuals controls or has 
the power to control both entities. Indicia of control shall include, without 
limitation, interlocking management or ownership, identity of interests among 
family members, shared organization of a business entity following the ineligibility 
of a business entity under this Article, or using substantially the same management, 
ownership or principles as the ineligible entity.
(Continued)

Any person or entity who claims that this Article is inapplicable to him/her/it 
because a conviction or judgment has been reversed by a court of competent 

Purchasing Official. Upon presentation of such satisfactory proof, the person or 
entity shall be allowed to contract with Owner.

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING 
OFFICER FOR MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE 
CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT ANY 
AGREEMENT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF 
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR 
COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS 
MADE FALSE CERTIFICATION.

[Signature]

STATE OF 
COUNTY OF 

Sworn to and subscribed before me this day of ,20_____
by _________________

Who is personally known / has produced _________________________________________ as 
identification 

[Type of identification]
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My commission expires 

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, 
this affidavit shall be executed by an authorized agent of the entity. In the case of a partnership, 
this affidavit shall be executed by the general partner(s). In the case of a corporation, this affidavit 
shall be executed by the corporate president.
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APPENDIX D, FLORIDA TRENCH SAFETY ACT

Bidder must fully complete and return this form with its Bid. This form must be singed in the 
presence of a notary public or by an officer authorized to administer oaths.

1. This Sworn Statement is submitted with IFBC NO. 23-TA004808SAM

2. This Sworn Statement is submitted by__________________________________________ whose business 
address is___________________________________________________ and, if applicable, its Federal 
Employer Identification Number (FEIN) is________________. If the entity has no FEIN, include the Social 
Security Number of the individual signing this sworn statement _________________.

3. Name of individual signing this Sworn Statement is: _____________________________________,
Whose relationship to the above entity is: _____________________________________________.

4. The Trench Safety Standards that will be in effect during the construction of this project shall include, but 
are not limited to:  Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and OSHA RULES AND 
REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees 
to indemnify and hold harmless the County and Engineer of Record, and any of their agents or employees 
from any claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable standards:
Units of

Trench Safety Measure       Measure Unit Extended
(Description) (LF, SY)       Quantity    Unit Cost Cost

a. ____________     ________ _________ $__________       ___________

b. ____________ ________ __________ $__________ ____________

c. ____________ ________ __________ $__________ ____________

d. ____________ ________ __________ $__________ ____________

7. The undersigned intends to comply with these standards by instituting the following procedures:
_____________________________________________________________________________________
_____________________________________________________________________________________
____________________________________________________________________

THE UNDERSIGNED, in submitting this bid, represents that they have reviewed and considered all 

available geotechnical information and made such other investigations and tests as they may deem 

necessary to adequately design the trench safety system(s) to be utilized on this project.

_________________________________________________________________________
(Authorized signature / Title)

SWORN to and subscribed before me this __________ day of                             , 20_____.
(Impress official seal)

Notary Public, State of ___________: ______________________________________________

My commission expires: _______________________________________
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Bidder must fully complete and return this form with its Bid.

APPENDIX E:  ePAYABLES APPLICATION

Company name_______________________________________________________________

Contact person________________________________________________________________

Phone number_________________________________________________________________

Email Address__________________________________________________________________

FINANCE USE ONLY

Open orders:  YES    or     NO

PEID __________________________________________________

CREATE DATE _________________________________________

CONFIRMED WITH 
______________________________________________________________________________
_
Name and phone number

IFAS ______________________

BANK _____________________

INITIALS____________________

Revised: September 30, 2015

Clerk of the Circuit Court Clerk of Board of County Commissioners County Comptroller Auditor and Recorder

Return completed form Via email to: 
tina.mancini@manateeclerk.com 
Via fax to: (941) 741-4011 
Via mail:  

PO Box 1000 
Bradenton, Fl 34206 

Angelina M. Colonneso 
CLERK OF THE CIRCUIT COURT AND COMPTROLLER OF MANATEE COUNTY

 

1115 Manatee Avenue West, Bradenton, Florida 34205 - Phone (941) 749-1800 Fax (941) 
741-4082, P.O. Box 25400, Bradenton, Florida 34206 - www.manateeclerk.com 
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APPENDIX F, SCRUTINIZED COMPANY CERTIFICATION
IFBC No. 23-TA004808SAM

This certification is required pursuant to Florida State Statute Section 287.135.

As of July 1, 2011, a company that, at the time of bidding or submitting a proposal for a new 
contract or renewal of an existing contract, is on the Scrutinized Companies with Activities in 
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List 
is ineligible for, and may not bid on, submit a proposal for, or enter into or renew a contract with 
an agency or local governmental entity for goods or services of $1 million or more.

Bidder must fully complete and return this form with its Bid.

Company _________________________________  
FID or EIN No. 
_________________________

Address  
________________________________________________________________________

City _______________________________        State _______________          Zip ____________  

I, ______________________________________, as a representative of  

_________________________ certify and affirm that this company is not on the Scrutinized 

Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 

Petroleum Energy Sector List.

Signature Title

Printed Name Date
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APPENDIX G, MANATEE COUNTY, A POLITICAL SUBDIVISION OF THE STATE 
OF FLORIDA INDEMNITY AND HOLD HARMLESS

IFBC No. 23-TA004808SAM

Bidder must fully complete and return this form with its Bid.

employees, and volunteers from and against all claims, liability, loss and expense, including reasonable 

(whether active or passive), misconduct, or other fault, in whole or in part (whether joint, concurrent, or 
contributing), of Respondent, its officers, employees, representatives and agents in performance or non-
performance of its obligations under the Contract/Agreement. Bidder recognizes the broad nature of this 
indemnification and hold harmless clause, as well as the provision of a legal defense to the County when 
necessary, and voluntarily makes this covenant and expressly acknowledges the receipt of such good and 
valuable consideration provided by the County in support of these indemnification, legal defense and hold 
harmless contractual obligations in accordance with the laws of the State of Florida. This clause shall 
survive the termination of this Contract/Agreement. Compliance with any insurance requirements required 
elsewhere within this Contract/Agreement shall not relieve Bidder of its liability and obligation to defend, 
hold harmless and indemnify the County as set forth in this article of the Contract/Agreement. 

y beyond that provided in section 
768.28, Florida Statutes.

PROJECT NUMBER AND/OR NAME

INSURANCE AGENT

RESPONDENT SIGNATURE DATE

Acknowledgement:

STATE OF _________________________ COUNTY OF _______________________

The foregoing instrument was acknowledged before me this _____ day of _________________, 

20____ by [FULL LEGAL NAME], who is 

personally known to me / has produced _______________________________________ as identification.

Notary Signature _______________________________________

Print Name _______________________________________

Manatee County BCC IFBC No. 23-TA004808SAM 35



 

APPENDIX H, INSURANCE STATEMENT

IFBC No. 23-TA004808SAM

Bidder must fully complete and return this form with its Bid.

THE UNDERSIGNED has read and understands the insurance requirements of this IFBC 
applicable to any contract resulting from this solicitation and shall provide the insurances 
required by this Appendix within ten (10) days from the date of Notice of Intent to Award.

Bidder Name: Date:

Signature 
(Authorized 
Official):

Printed 
Name/Title:

Insurance Agency:

Agent Name: Agent Phone:
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APPENDIX I, ACKNOWLEDGMENT OF ADDENDA

IFBC No. 23-TA004808SAM

The undersigned acknowledges receipt of the following addenda:

Addendum No. _____ Date Received:

Addendum No. _____ Date Received:

Addendum No. _____ Date Received:

Addendum No. _____ Date Received:

Addendum No. _____ Date Received:

Addendum No. _____ Date Received:

Addendum No. _____ Date Received:

Addendum No. _____ Date Received:

Addendum No. _____ Date Received:

Name of Bidder Telephone Number 

Street Address City/State/Zip

Email Address

Print Name & Title of Authorized Officer Signature of Authorized Official    Date
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APPENDIX J, AFFIDAVIT OF NO CONFLICT

IFBC No. 23-TA004808SAM

COUNTY OF 
STATE OF 

BEFORE ME, the undersigned authority, this _____ day of  _______________, 20____ personally 

appeared, __________________________________________, a principal with full authority to bind 

_________________________________________________ (hereinafter the "Affiant"), who being first 

duly sworn, deposes and says:

(a) is not currently engaged or will not become engaged in any obligations, undertakings or 
contracts that will require the Affiant to maintain an adversarial role against the County or that will impair 
or influence the advice, recommendations or quality of work provided to the County; and

(b) has provided full disclosure of all potentially conflicting contractual relationships and full 
disclosure of contractual relationships deemed to raise a question of conflict(s); and

(c) has provided full disclosure of prior work history and qualifications that may be deemed 
to raise possible question of conflict(s).

Affiant makes this affidavit for the purpose of inducing Manatee County, a political subdivision of the State 
of Florida, to enter into an Agreement for US-41Sidewalk, Lighting, Mast Arm and Water Main 
Improvements.

If applicable, on a separate page Bidder shall disclose the name of any officer, director or agent of Bidder 
who is also an employee of the County and the name of any County employee who owns, directly or 

submit a statement to that affect.

Signature

Print Name

SUBSCRIBED to and sworn before me this       day of                                 , 20__.

[Notary Seal]

Notary Public

My commission expires: 
                    
Notary Signature

Print Name

Personally known OR produced identification. Type of identification produced 
.
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APPENDIX K, BID SIGNATURE FORM

IFBC No.23-TA004808SAM, US-41 Sidewlk, Lighting, Mast Arm and Water Main 
Improvements

Total Bid Price/Offer: $_________________________Complete. Base on a completion time of 
540 calendar days. 

We, the undersigned, hereby declare that we have carefully reviewed the IFBC Documents in their 
entirety and with full knowledge and understanding of the Bid information and all its requirements, 
submit this Bid, which is complete in meeting each specification, term, and condition contained 
therein.

As Bidder, we understand that the IFBC documents, including but not limited to, all specifications, 
terms, and conditions shall be made a part of any resulting Agreement between County and the 
successful Bidder. Failure by successful Bidder to comply with such specifications, terms and 
conditions shall result in Agreement default, whereupon, the defaulting successful Bidder shall be 

and agrees to forfeit its bid bond.

Authorized Signature(s):

Name and Title of Above
Signer(s): 

Date:
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IFBC No. 23-TA004808SAM

0101  1 MOBILIZATION 1 LS
0102  1 MAINTENANCE OF TRAFFIC 1 DA
0102 14 TRAFFIC CONTROL OFFICER 140 HR
0102 60 WORK ZONE SIGN 27200 ED

0102 71 13
TEMPORARY BARRIER, F&I, LOW PROFILE, 
CONCRETE

300 LF

0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 225 LF

0102 71 26
TEMPORARY BARRIER, RELOCATE, FREE 
STANDING

161 LF

0102 74  1
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, 
OR LCD

14200 ED

0102 74  8
CHANNELIZING DEVICE- PEDESTRIAN LCD 
(LONGITUDINAL CHANNELIZING DEVICE)

52290 FD

0102 76
ARROW BOARD / ADVANCE WARNING ARROW 
PANEL

400 ED

0102 89  1
TEMPORARY CRASH CUSHION, REDIRECTIVE 
OPTION

4 LO

0102 99
PORTABLE CHANGEABLE MESSAGE SIGN, 
TEMPORARY

428 ED

0102104
TEMPORARY SIGNALIZATION AND 
MAINTENANCE, INTERSECTION

1200 ED

0102107  1
TEMPORARY TRAFFIC DETECTION AND 
MAINTENANCE,  INTERSECTION

1200 ED

0102115 TYPE III BARRICADE 400 ED
0104 10  3 SEDIMENT BARRIER 3514 LF
0104 11 FLOATING TURBIDITY BARRIER 68 LF
0104 18 INLET PROTECTION SYSTEM 63 EA
0107  1 LITTER REMOVAL 35.17 AC
0107  2 MOWING 9.95 AC
0110  1  1 CLEARING & GRUBBING 2.35 AC
0110  4 10 REMOVAL OF EXISTING CONCRETE 5645 SY
0120  1 REGULAR EXCAVATION 894.10 CY
0120  6 EMBANKMENT 424.90 CY
0160  4 TYPE B STABILIZATION 96 SY
0285709 OPTIONAL BASE, BASE GROUP 09 93 SY
0327 70  6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 3485 SY
0334  1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E 28.80 TN

0337  7 88
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC 
E, FC-12.5, PG 76-22

280.10 TN

0339  1 MISCELLANEOUS ASPHALT PAVEMENT 11.10 TN
0400  0 11 CONCRETE CLASS NS, GRAVITY WALL 6.90 CY
0400  4 11 CONC CLASS IV, RETAINING WALLS 0.20 CY
0415  1  3 REINFORCING STEEL- RETAINING WALL 10 LB
0425  1351 INLETS, CURB, TYPE P-5, <10' 3 EA
0425  1355 INLETS, CURB, TYPE P-5, PARTIAL 1 EA
0425  1451 INLETS, CURB, TYPE J-5, <10' 2 EA
0425  2 43 MANHOLES, P-7, PARTIAL 1 EA
0425  2 61 MANHOLES, P-8, <10' 1 EA
0425  3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL 3 EA

0430174115
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 
15"SD

22 LF

0430174118
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 
18"SD

9 LF

UNIT PRICE
540 CALENDAR 

DAYS

EXTENDED PRICE
540 CALENDAR 

DAYS

APPENDIX L BID PRICING FORM
 US-41 SIDEWALK, LIGHTING, MAST ARMS AND WATER MAIN IMPROVEMENTS

PROJECT #'s 6099270, 6099271, 6099281
FPID 433592-4-58-01

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all 
sub-total, contingency and total bid price fields.

U/M

200 - ROADWAY 

ITEM # DESCRIPTION
ESTIMATED
QUANTITY
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IFBC No. 23-TA004808SAM

UNIT PRICE
540 CALENDAR 

DAYS

EXTENDED PRICE
540 CALENDAR 

DAYS

APPENDIX L BID PRICING FORM
 US-41 SIDEWALK, LIGHTING, MAST ARMS AND WATER MAIN IMPROVEMENTS

PROJECT #'s 6099270, 6099271, 6099281
FPID 433592-4-58-01

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all 
sub-total, contingency and total bid price fields.

U/MITEM # DESCRIPTION
ESTIMATED
QUANTITY

0430175254
PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - 
ELIP/ARCH, 54"S/CD

19 LF

0436  1  1 TRENCH DRAIN, STANDARD 21 LF
0515  1  1 PIPE HANDRAIL - GUIDERAIL, STEEL 21 LF

0515  2211
PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 
1

40 LF

0515  4  1 BULLET RAIL, SINGLE RAIL 63 LF
0520  1  7 CONCRETE CURB & GUTTER, TYPE E 156 LF
0520  1 10 CONCRETE CURB & GUTTER, TYPE F 8259 LF
0520  2  4 CONCRETE CURB, TYPE D 1689 LF

0521  8  3
CONCRETE TRAFFIC RAILING BARRIER,  WITH 
JUNCTION SLAB, 32" VERTICAL FACE

63 LF

0522  1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 5115 SY

0522  2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 4612 SY

0527  2 DETECTABLE WARNINGS 588 SF
0536  1  1 GUARDRAIL -ROADWAY, GENERAL TL-3 153 LF
0536 73 GUARDRAIL REMOVAL 256 LF

0536  8112
GUARDRAIL TRANSITION CONNECTION TO RIGID 
BARRIER, FURNISH AND INSTALL, NEW BRIDGE 
OR CONCRETE BARRIER, APPROACH TL-3

1 EA

0536 8113
GUARDRAIL TRANSITION CONNECTION TO RIGID 
BARRIER, FURNISH AND INSTALL, NEW BRIDGE 
OR CONCRETE BARRIER, TRAILING

1 EA

0536 85 20
GUARDRAIL END TREATMENT-TRIALING 
ANCHORAGE

3 EA

0536 85 24
GUARDRAIL END TREATMENT- PARALLEL 
APPROACH TERMINAL

1 EA

0570  1  2 PERFORMANCE TURF, SOD 4761 SY
0630  2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10 LF
0635  2 30 PULL & SPLICE BOX, INSTALL 1 EA

0695  7131
TRAFFIC MONITORING SITE CABINET, FURNISH & 
INSTALL, TYPE 3, BASE MOUNT

1 EA

0695  7600
TRAFFIC MONITORING SITE CABINET, REMOVE 
EXISTING CABINET

1 EA

200 - SUBTOTAL FOR ROADWAY
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IFBC No. 23-TA004808SAM

UNIT PRICE
540 CALENDAR 

DAYS

EXTENDED PRICE
540 CALENDAR 

DAYS

APPENDIX L BID PRICING FORM
 US-41 SIDEWALK, LIGHTING, MAST ARMS AND WATER MAIN IMPROVEMENTS

PROJECT #'s 6099270, 6099271, 6099281
FPID 433592-4-58-01

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all 
sub-total, contingency and total bid price fields.

U/MITEM # DESCRIPTION
ESTIMATED
QUANTITY

0700  1 11
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 
SF

32 AS

0700  1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2 AS

0700  1 50 SINGLE POST SIGN, RELOCATE 8 AS
0700  1 60 SINGLE POST SIGN, REMOVE 33 AS
0706 1 3 RAISED PAVEMENT MARKER, TYPE B 185 EA

0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 1 LS

0710 11201
PAINTED PAVEMENT MARKINGS, STANDARD, 
YELLOW, SOLID, 6"

0.013 GM

0711 11123
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" 
FOR CROSSWALK AND ROUNDABOUT

1913 LF

0711 11125
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" 
FOR STOP LINE AND CROSSWALK

345 LF

0711 14125
THERMOPLASTIC, PREFORMED, WHITE, SOLID,  24" 
FOR CROSSWALK

1419 LF

0711 15101
THERMOPLASTIC, STANDARD-OPEN GRADED 
ASPHALT SURFACES WHITE, SOLID, 6"

0.051 GM

0711 15201
THERMOPLASTIC, STANDARD-OPEN GRADED 
ASPHALT SURFACES, YELLOW, SOLID, 6"

0.019 GM

0711 17  1
THERMOPLASTIC, REMOVE EXISTING 
THERMOPLASTIC PAVEMENT MARKINGS- 
SURFACE TO REMAIN

115 SF

0630  2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 6121 LF

0630  2 12
CONDUIT, FURNISH & INSTALL, DIRECTIONAL 
BORE

3542 LF

0635  2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 118 EA

0639  1122
ELECTRICAL POWER SERVICE, F&I, 
UNDERGROUND, METER PURCHASED BY 
CONTRACTOR

2 AS

0639  2  1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 33 LF

0639  3 11
ELECTRICAL SERVICE DISCONNECT, F&I, POLE 
MOUNT

19 EA

0641  2 11
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II 
PEDESTAL

2 EA

0715  1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 24675 LF

0715  1 13
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 
TO NO 2

27272 LF

0715  1 60
LIGHTING CONDUCTORS, REMOVE & DISPOSE, 
CONTRACTOR OWNS

1011 LF

0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 2 EA

0715 11213
LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE 
ON EXISTING POLE/ARM, ROADWAY, POLE TOP

2 EA

0715 61 400
LIGHT POLE COMPLETE, F&I, STANDARD POLE 
STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 
0' ARM LENGTH

11 EA

0715 62 152
LIGHT POLE COMPLETE, F&I, STANDARD POLE 
SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 15' 
ARM LENGTH

1 EA

300 - SUBTOTAL FOR SIGNING AND PAVEMENT MARKINGS

300 - SIGNING AND PAVEMENT MARKINGS

400 - LIGHTING
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IFBC No. 23-TA004808SAM

UNIT PRICE
540 CALENDAR 

DAYS

EXTENDED PRICE
540 CALENDAR 

DAYS

APPENDIX L BID PRICING FORM
 US-41 SIDEWALK, LIGHTING, MAST ARMS AND WATER MAIN IMPROVEMENTS

PROJECT #'s 6099270, 6099271, 6099281
FPID 433592-4-58-01

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all 
sub-total, contingency and total bid price fields.

U/MITEM # DESCRIPTION
ESTIMATED
QUANTITY

0715 62 400
LIGHT POLE COMPLETE, F&I, STANDARD POLE 
SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 0' 
ARM LENGTH

49 EA

0715 66 166
LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT 
POLE SPECIAL FOUNDATION, 30' MOUNTING 
HEIGHT, 16' ARM LENGTH

6 EA

0715 69 000
LIGHT POLE COMPLETE, REMOVE POLE AND 
FOUNDATION

2 EA

0715500 1
POLE CABLE DISTRIBUTION SYSTEM, FURNISH 
AND INSTALL, CONVENTIONAL

67 EA

0630  2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 305 LF

0630  2 12
CONDUIT, FURNISH & INSTALL, DIRECTIONAL 
BORE

1200 LF

0632  7  1
SIGNAL CABLE- NEW OR RECONSTRUCTED 
INTERSECTION, FURNISH & INSTALL

3 PI

0632  7  6 SIGNAL CABLE, REMOVE- INTERSECTION 3 PI
0635  2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 59 EA

0639  1122
ELECTRICAL POWER SERVICE, F&I, 
UNDERGROUND, METER PURCHASED BY 
CONTRACTOR

3 EA

0639  2  1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 459 EA

0641  2 11
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II 
PEDESTAL

3 EA

0641  2 70
PRESTRESSED CONCRETE POLE, SHALLOW POLE 
REMOVAL- POLE 30' AND GREATER

6 EA

0646  1 11 ALUMINUM SIGNALS POLE, PEDESTAL 22 EA
0646  1 60 ALUMINUM SIGNALS POLE, REMOVE 9 EA

0649 21 13
STEEL MAST ARM ASSEMBLY, FURNISH AND 
INSTALL, DOUBLE ARM 60'-50'

4 EA

0649 21 14
STEEL MAST ARM ASSEMBLY, FURNISH AND 
INSTALL, DOUBLE ARM 60'-60'

2 EA

0650  1 14
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL 
ALUMINUM,  3 SECTION, 1 WAY

36 EA

0650  1 16
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL 
ALUMINUM,  4 SECTION, 1 WAY

6 AS

0653  1 11
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED 
COUNTDOWN,  1 WAY

22 AS

0660  3 11
VEHICLE DETECTION SYSTEM- MICROWAVE, 
FURNISH & INSTALL CABINET EQUIPMENT

3 EA

0660  3 12
VEHICLE DETECTION SYSTEM- MICROWAVE, 
FURNISH & INSTALL, ABOVE GROUND EQUIPMENT

12 EA

0665  1 11
PEDESTRIAN DETECTOR, FURNISH & INSTALL, 
STANDARD

22 EA

0670  5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 3 AS

0670  5600
TRAFFIC CONTROLLER ASSEMBLY, REMOVE 
CONTROLLER WITH CABINET

3 AS

0676  1500
TRAFFIC SIGNAL CONTROLLER CABINET, 
ADJUST/MODIFY

1 AS

0685  1 11
UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND 
INSTALL, LINE INTERACTIVE

3 EA

400 - SUBTOTAL FOR LIGHTING
500 - SIGNALIZATION
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IFBC No. 23-TA004808SAM

UNIT PRICE
540 CALENDAR 

DAYS

EXTENDED PRICE
540 CALENDAR 

DAYS

APPENDIX L BID PRICING FORM
 US-41 SIDEWALK, LIGHTING, MAST ARMS AND WATER MAIN IMPROVEMENTS

PROJECT #'s 6099270, 6099271, 6099281
FPID 433592-4-58-01

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all 
sub-total, contingency and total bid price fields.

U/MITEM # DESCRIPTION
ESTIMATED
QUANTITY

0700  5 22
INTERNALLY ILLUMINATED SIGN, FURNISH & 
INSTALL,  OVERHEAD MOUNT, 12-18 SF

12 EA

0611  1  1
ITSFM SUBSURFACE DOCUMENTATION- PROJECT 
LENGTH

2.913 MI

0611  2  1
ITSFM LOCATION DOCUMENTATION- 
INTERSECTION

4 EA

0630  2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 59 LF

0630  2 12
CONDUIT, FURNISH & INSTALL, DIRECTIONAL 
BORE

309 LF

0630  2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 25 LF

0633  1121
FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 
FIBERS

503 LF

0633  2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 12 EA

0633  2 32
FIBER OPTIC CONNECTION, INSTALL, 
TERMINATION

36 EA

0633  3 14
FIBER OPTIC CONNECTION HARDWARE, F&I, 
BUFFER TUBE FAN OUT KIT

3 EA

0633  3 16
FIBER OPTIC CONNECTION HARDWARE, F&I, 
PATCH PANEL- FIELD TERMINATED

3 EA

0633  3 51
FIBER OPTIC CONNECTION HARDWARE, 
ADJUST/MODIFY SPLICE ENCLOSURE

3 EA

0633 6 FIBER OPTIC CABLE LOCATOR 200 DA

0633  8  1
MULTI-CONDUCTOR COMMUNICATION CABLE, 
FURNISH & INSTALL

511 LF

0635  2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 8 EA

0646  2115
ALUMINUM POLE- INDEX 17900/695-001, FURNISH & 
INSTALL, 15'

1 EA

0660  3 11
VEHICLE DETECTION SYSTEM- MICROWAVE, 
FURNISH & INSTALL CABINET EQUIPMENT

1 EA

0660  3 12
VEHICLE DETECTION SYSTEM- MICROWAVE, 
FURNISH & INSTALL, ABOVE GROUND EQUIPMENT

1 EA

0660  6121
VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, 
FURNISH & INSTALL, CABINET EQUIPMENT

1 EA

0660  6122
VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, 
FURNISH & INSTALL, ABOVE GROUND EQUIPMENT

1 EA

0676  3 10
SMALL EQUIPMENT ENCLOSURE, FURNISH AND 
INSTALL,  LESS THAN 10"W X 13"H X 11" D

1 EA

0682  1113
ITS CCTV  CAMERA, F&I, DOME PTZ ENCLOSURE - 
PRESSURIZED, IP, HIGH DEFINITION

1 EA

0684  1  1
MANAGED FIELD ETHERNET SWITCH, FURNISH & 
INSTALL

3 EA

0684  2  1 DEVICE SERVER, FURNISH & INSTALL 1 EA

500 - SUBTOTAL FOR SIGNALIZATION
550 - INTELLIGENT TRANSPORTATION SYSTEMS

550 - SUBTOTAL FOR INTELLIGENT TRANSPORTATION SYSTEMS
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IFBC No. 23-TA004808SAM

UNIT PRICE
540 CALENDAR 

DAYS

EXTENDED PRICE
540 CALENDAR 

DAYS

APPENDIX L BID PRICING FORM
 US-41 SIDEWALK, LIGHTING, MAST ARMS AND WATER MAIN IMPROVEMENTS

PROJECT #'s 6099270, 6099271, 6099281
FPID 433592-4-58-01

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all 
sub-total, contingency and total bid price fields.

U/MITEM # DESCRIPTION
ESTIMATED
QUANTITY

1720 Record Drawings 1 LS
1721 Preconstruction Video 1 LS

1050 31 206 253 LF
1050 61 112 Utility Pipe - Steel, F&I, Casing, 12" (Split) 96 LF
1050 61 112 Utility Pipe - Steel, F&I, Casing, 12" 132 LF
1050 16 003 Utility Pipe - Remove and Dispose, 5"-7.9" 253 LF
1050 15 001 Utility Pipe - Adjust/Modify, 0"-1.9" 30 LF
1080 23 Utility Fixture - Tapping Saddle/Sleeve - Remove 3 EA
1080 23 100 - 1" (verify size or add note to plans) 3 EA
1080 24 500 Utility Fixture, Valve Assembly, Adjust/Modify 6 EA
522 1 Concrete Sidewalk or Driveway, 4" Thick 185 SY
522 2 Concrete Sidewalk or Driveway, 6" Thick 4 SY
570 1 2 Performance Turf, Sod 950 SY

1050 31 210 103 LF
1050 51 208 40 LF
1050 61 120 Utility Pipe - Steel, F&I, Casing, 20" (Split) 48 LF
1050 61 120 Utility Pipe - Steel, F&I, Casing, 20" 12 LF
1055 51 110 8 EA
1055 51 310 2 EA
1055 51 108 4 EA
1050 16 003 Utility Pipe - Remove and Dispose, 5"-7.9" 55 LF
1050 16 004 Utility Pipe - Remove and Dispose, 8"-19.9" 102 LF
1080 24 110 2 EA
1080 24 500 Utility Fixture, Valve Assembly, Adjust/Modify 12 EA
570 1 2 Performance Turf, Sod 191 SY

1050 61 112 Utility Pipe - Steel, F&I, Casing, 12" (Split) 48 LF
1050 16 002 Utility Pipe - Remove and Dispose, 2"-4.9" 12 LF
1060 15 Utility Structure, Below Ground, Adjust/Modify 9 EA
570 1 2 Performance Turf, Sod 101 SY

10% LS

BIDDER SIGNATURE___________________________________________

BIDDER NAME________________________________________________

CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY 
APPROVAL)
GRAND TOTAL

SUBTOTAL ALL SECTIONS ROADWAY, SIGNING AND PAVEMENT MARKINGS, LIGHTING, 
SIGNALIZATION, ITS, UTILITIES - GENERAL, UTILITIES - WATER (SOUTH), UTILITIES - WATER 
(NORTH), WASTERWATER 

700 - UTILITIES - GENERAL

UTILITIES - SUBTOTAL FOR GENERAL
700 - UTILITIES - WATER (SOUTH - CIP 6099270)

UTILITIES - SUBTOTAL FOR WASTEWATER (CIP 6099271)

UTILITIES - SUBTOTAL FOR WATER (NORTH - CIP 6099271)
700 - UTILITIES - WASTEWATER (CIP 609981)

UTILITIES - SUBTOTAL FOR WATER (SOUTH - CIP 6099270)
700 - UTILITIES - WATER (NORTH - CIP 6099271)
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APPENDIX M, FDOT LAP FORMS (To be completed and returned with Bid)

1.   Financial Capacity Form No. 525-010-46

2.   Lobbying Certification Form No. 375-030-33

3. Lobbying Disclosure Form No.  375-030-034

4.   Non-Collusion Certification Form No. 575-060-13

5.  DBE Bid Package Information Form No. 275-030-11

6.  DBE Affirmative Action Plan Form No. 272-030-11B

7.  Certification Regarding Debarment, Suspension Form No. 375-033-32
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375-030-33 
PROCUREMENT 

   10/01 

(Compliance with 49CFR, Section 20.100 (b)) 
 
The prospective participant certifies, by signing this certification, that to the best of his or 
her knowledge and belief: 
 
(1)  No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any federal agency, a Member of Congress, an officer of employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any federal contract, the making of any federal grant, the making of any federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any federal contract, grant, loan, or cooperative 
agreement. 
 
(2)  If any funds other than federal appropriated funds have been paid or will be paid to 
any person for influencing or attempting to influence an officer or employee of any 
federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this federal contract, grant, loan, 
or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions.  
(Standard Form-LLL can be obtained from the Florida Department of Transportation's 
Professional Services Administrator or Procurement Office.) 
 
This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by Section 1352, Title 
31, U.S. Code.  Any person who fails to file the required certification shall be subject to 
a civil penalty of not less than $10,000 and not more than $100,000 for each such 
failure. 
 
The prospective participant also agrees by submitting his or her proposal that he or she 
shall require that the language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such subrecipients shall certify and 
disclose accordingly. 
 
Name of Consultant: 
 
By:                                 Date: _________________      Authorized Signature 
 
Title:___________________________ 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

DISCLOSURE OF LOBBYING ACTIVITIES
375-030-34

PROCUREMENT
02/16

Is this form applicable to your firm?

If no, then please complete section 4 
YES NO

1. Type of Federal Action: 
a. contract
b. grant
c. cooperative agreement
d. loan
e. loan guarantee
f. loan insurance 

2. Status of Federal Action: 
      a. bid/offer/application 
      b. initial award 
      c. post-award

3. Report Type: 
      a. initial filing 
      b. material change 

For Material Change Only: 
      Year: Quarter:
      Date of last report:
      (mm/dd/yyyy)                 

4. Name and Address of Reporting Entity: 
   Prime             Subawardee

Tier , if known:

Congressional District, if known: 4c

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and 
Address of Prime: 

Congressional District, if known:
6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, if applicable:

8. Federal Action Number, if known: 9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Registrant 
(if individual, last name, first name, MI):

b. Individuals Performing Services (including address if 
different from No. 10a)
(last name, first name, MI):

11. Information requested through this form is authorized by title 31 
U.S.C. section 1352. This disclosure of lobbying activities is a 
material representation of fact upon which reliance was placed 
by the tier above when this transaction was made or entered 
into. This disclosure is required pursuant to 31 U.S.C. 1352. 
This information will be available for public inspection. Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

Signature: ____________________________________________ 

Print Name: 

Title: 

Telephone No.: Date (mm/dd/yyyy):

Federal Use Only: Authorized for Local Reproduction 
Standard Form LLL (Rev. 7-97)
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375-030-34
PROCUREMENT

04/14
Page 2 of 2

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the 
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. 
section 1352. The filing of a form is required for each payment or agreement to make  payment to any lobbying entity for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete 
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by 
the Office of Management and Budget for additional information.  

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the 
outcome of a covered Federal action.  

2. Identify the status of the covered Federal action.  

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the 
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last 
previously submitted report by this reporting entity for this covered Federal action.  

4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime 
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. 
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.  

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State 
and zip code of the prime Federal recipient. Include Congressional District, if known.  

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational 
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.  

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments.  

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, 
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include 
prefixes, e.g., "RFP-DE-90-001."  

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter 
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.  

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying   
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal 
action.  

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). 
Enter Last Name, First Name, and Middle Initial (MI).  

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.  

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a  
valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this  
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources,  
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden  
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and  
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503. 
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ITEM/SEGMENT NO.:  
F.A.P. NO.:
MANAGING DISTRICT:              
PARCEL NO.:         
COUNTY OF:         
BID LETTING OF:         

I,       , hereby declare that I am 
(NAME)

 of        
(TITLE) (FIRM)

of        
(CITY AND STATE)

and that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid on this 

State Project. 

 
I further declare that: 

1. The prices(s) and amount of this bid have been arrived at independently, without consultation, 
communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential 
bidder. 
 
 2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a 
bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening. 
 
 3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from 
bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or 
other form of complementary bid. 
 
 4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or 
inducement from, any firm or person to submit a complementary bid. 
 
 5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or 
services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in 
connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain 
from bidding or to submit a complementary bid on this project. 
 
 6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or 
services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, 
whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or 
agreeing to do so, on this project. 
 

7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities 
relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them 
that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other 
conduct inconsistent with any of the statements and representations made in this Declaration. 

 
8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of 

Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(l)(a), Florida Statutes), 
and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with 
respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or 
material misrepresentation with respect to a public contract.  This includes disclosure of the names of current employees 
of the firm or affiliates who were convicted of contract crimes while in the employ of another company. 
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9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of 
owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the 
administration of Federal funds: 

 
(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency; 
 
(b) has within a three-year period preceding this certification been convicted of or had a civil judgment 
rendered against him or her for:  commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a Federal, State or local government transaction or public contract; 
violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements or receiving stolen property; 
 
(c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local 
governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this 
certification; and 
 
(d) has within a three-year period preceding this certification had one or more Federal, State or local 
government public transactions terminated for cause or default. 
 

 10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material 
supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this 
contract by any Federal Agency unless authorized by the Department. 
 
 Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs 
numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate 
sheet. 
 
EXCEPTIONS: 

(Any exception listed above will not necessarily result in denial of award, but will be considered in determining 
bidder responsibility.  For any exception noted, indicate to whom it applies, initiating agency and dates of agency action.  
Providing false information may result in criminal prosecution and/or administrative sanctions.) 
 
 I declare under penalty of perjury that the foregoing is true and correct. 
 
 CONTRACTOR: (Seal) 
 

BY:         WITNESS:    
NAME AND TITLE PRINTED 

 
BY:         WITNESS:    

SIGNATURE 
 
 
Executed on this   day of  ,   

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT 
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE 
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REQUIRED CONTRACT PROVISIONS
 

This certification applies to subcontractors, material suppliers, vendors and other lower tier participants. 
 
- Appendix B of 49 CFR Part 29 – 
 
Appendix B—Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered 
Transactions 
 
Instructions for Certification 

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set 
out below. 

2. The certification in this clause is a material representation of fact upon which reliance was placed when this 
transaction was entered.  If it is later determined that the prospective lower tier participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, including suspension and/or debarment. 

3. The prospective lower tier participant shall provide immediate written notice to the person to which this 
proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed circumstances. 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 
"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this 
clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. 
You may contact the person to whom this proposal is submitted for assistance in obtaining a copy of those regulations. 

5. The prospective lower tier participant agrees by submitting this proposal that it shall not knowingly enter into 
any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 
from participation in this covered transaction, unless authorized by the department or agency with which this transaction 
originated. 

6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered 
Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered 
transactions. 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 
covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, 
unless it knows that the certification is erroneous.  A participant may decide the method and frequency by which it 
determines the eligibility of its principals.  Each participant may, but is not required to, check the Nonprocurement List. 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render in good faith the certification required by this clause.  The knowledge and information of a participant is not 
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment. 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions 

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals 
is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntary excluded from participation in 
this transaction by any Federal department or agency. 

(2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, 
such prospective participant shall attach an explanation to this proposal. 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

DBE BID PACKAGE INFORMATION
275-030-11

EQUAL OPPORTUNITY OFFICE
09/19

Page 1 of 2

DBE Utilization
The Department began its DBE race neutral program January 1, 2000.  Contract specific goals are not 
placed on Federal/State contracts; however, the Department has an overall 10.65% DBE goal it must 
achieve.  In order to assist contractors in determining their DBE commitment level, the Department has 
reviewed the estimates for this letting.

As you prepare your bid, please monitor potential or anticipated DBE utilization for contracts.  When the 
low bidder executes the contract with the Dep
DBE participation for the project.  While the utilization is not mandatory in order to be awarded the project, 

Program, and 

Any project listed as 0% DBE availability does not mean that a DBE may not be used on that project.  A 
0% DBE availability may have been established due to any of the following reasons: limited identified 
subcontracting opportunities, minimal contract days, and/or small contract dollar amount.  Contractors are 

Please contact the Equal Opportunity Office at (850) 414-4747 if you have any questions regarding this 
information.

DBE Reporting
If you are the prime contractor on a project, enter your DBE participation in the Equal Opportunity 
Compliance system prior to the pre-construction or pre-work conference for all federal and state funded 
projects.  This will not become a mandatory part of the contract.  It will assist the Department in tracking 
and reporting planned or estimated DBE utilization.  During the contract, the prime contractor is required 
to report actual payments to DBE and MBE subcontractors through the web-based Equal Opportunity 
Compliance (EOC) system.

All DBE payments must be reported whether or not you initially planned to utilize the company.  In order 
for our race neutral DBE Program to be successful, your cooperation is imperative.  If you have any 
questions, please contact EOOHelp@dot.state.fl.us.

Bid Opportunity List
The Federal DBE Program requires States to maintain a database of all firms that are participating or 
attempting to participate on FDOT-assisted contracts.  The list must include all firms that bid on prime 
contracts or bid or quote subcontracts on FDOT-assisted projects, including both -DBEs. 

Please complete the Bidders Opportunity List through the Equal Opportunity Compliance system within 3 
business days of submission of the bid or proposal for ALL subcontractors or sub-consultants who quoted 
to you for specific project for this letting.  The web address to the Equal Opportunity Compliance system 
is: https://www.fdot.gov/equalopportunity/eoc.shtm.
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

DBE BID PACKAGE INFORMATION
275-030-11

EQUAL OPPORTUNITY OFFICE
09/19

Page 2 of 2

DBE/AA Plans
Contractors bidding on FDOT contracts are to have an approved DBE Affirmative Action Plan (FDOT 
Form 275-030-11B) on file with the FDOT Equal Opportunity Office before execution of a contract.
DBE/AA Plans must be received with the contractors bid or received by the Equal Opportunity Office prior 
to the award of the contract.

Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida Administrative 
Code. Plans that do not meet these mandatory requirements may not be approved.  Approvals are for a 

BE Liaison 
Officer and/or President. Contractors may evidence adoption of the DBE/AA Policy and Plan and/or a 
change in the designated DBE Liaison officer as follows: 

es the 

Chairper
official signing the policy.

the bottom of email.

E-mail the completed and signed DBE AA Plan to: eeoforms@dot.state.fl.us. 

The Department will review the policy, update department records and issue a notification of approval or 
disapproval; a copy of the submitted plan will not be returned to the contractor.
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275-030-11B 
EQUAL OPPORTUNITY OFFICE 

12/12 
Page 1 of 2

 hereafter referred to as “the Company” or “this Company” has 
adopted this policy and plan. 

Date:        By:        Signature 

Corporate FEID No.:                Printed name & title

DISADVANTAGED BUSINESS ENTERPRISE (‘DBE’) AFFIRMATIVE ACTION PLAN 

POLICY STATEMENT

It is the policy of this Company that disadvantaged businesses, as defined by 49 CFR Part 26, Subpart D and 
implemented under Rule Chapter 14-78, F.A.C., shall have the opportunity to participate as subcontractors and suppliers 
on all contracts awarded by the Florida Department of Transportation (FDOT). 

The requirements of Rule Chapter 14-78, F.A.C., shall apply to all contracts entered into between FDOT and the 
Company. Subcontractors and/or suppliers to the Company will also be bound by the requirements of Rule Chapter 14-78 
F.A.C. and its subcontractors shall take all necessary and reasonable steps in accordance with Chapter 14-78, F.A.C., to 
ensure that disadvantaged businesses have the opportunity to compete and perform work contracted with FDOT. The 
Company and its subcontractors shall not discriminate on the basis of race, color, religion, national origin, disability, sex, 
or age in the administration of contracts with FDOT. The Company has designated and appointed a Liaison Officer to 
develop, maintain, and monitor the DBE Affirmative Action Plan implementation. The Liaison Officer will be responsible for 
disseminating this policy statement throughout the Company and to disadvantaged controlled businesses. This statement 
is posted on notice boards of the Company. 

I. DESIGNATION OF LIAISON OFFICER 

The Company will aggressively recruit disadvantaged businesses as subcontractors and suppliers for all contracts with 
FDOT. The Company has appointed a Liaison Officer to develop and maintain this Affirmative Action Plan in accordance 
with the requirements of Rule Chapter 14-78, F.A.C. The Liaison Officer will have primary responsibility for developing, 
maintaining, and monitoring the Company's utilization of disadvantaged subcontractors in addition to the following specific 
duties:

(1) The Liaison Officer shall aggressively solicit bids from disadvantaged business subcontractors for all  
FDOT contracts; 

(2) The Liaison Officer will submit all records, reports, and documents required by FDOT, and shall maintain such 
records for a period of not less than three years, or as directed by any specific contractual requirements of 
FDOT. 

The following individual has been designated Liaison Officer with responsibility for implementing the Company's 
affirmative action program in accordance with the requirements of FDOT. 

DBE LIAISON OFFICER: 

NAME:       

TITLE:       

EMAIL:       

ADDRESS:       
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275-030-11B 
EQUAL OPPORTUNITY OFFICE 

12/12 
Page 2 of 2

II.     AFFIRMATIVE ACTION METHODS 

In order to formulate a realistic Affirmative Action Plan, the Company has identified the following known barriers to 
participation by disadvantaged subcontractors, before describing its proposed affirmative action methods:  

1. Lack of qualified disadvantaged subcontractors in our specific geographical areas of work; 
2. Lack of certified disadvantaged subcontractors who seek to perform FDOT work; 
3. Lack of interest in performing on FDOT contracts; 
4. Lack of response when requested to bid; 
5. Limited knowledge of FDOT plans and specifications to prepare a responsible bid. 

In view of the barriers to disadvantaged businesses stated above, it shall be the policy of the Company to provide 
opportunity by utilizing the following affirmative action methods to ensure participation on the contracts with FDOT will: 

1. Provide written notice to all certified DBE subcontractors in the geographical area where the work is to be 
subcontracted by the Company; 

2. Advertise in minority focused media concerning subcontract opportunities with the Company; 
3. Select portions of work to be performed by DBEs in order to increase the likelihood of meeting the state’s 

goals (including, where appropriate, breaking down contracts into economically feasible units to facilitate DBE 
participation); 

4. Provide adequate information about the plans, specifications, and requirements of the contract, notrejecting 
subcontractors without sound reasons based on a thorough investigation of their capabilities; 

5. Waive requirements of performance bonds where it is practical to do so; 
6. Attend pre-bid meetings held by FDOT to apprise disadvantaged subcontractors of opportunities with the 

Company; 
7. Follow up on initial solicitations of interest to DBE subcontractors to determine with certainty whether the DBE 

company is interested in the subcontract opportunity. 
8. Utilize FDOT’s DBE Supportive Services providers for assistance in identifying and notifying DBE’s of 

contracting opportunities. 
The Company understands that this list of affirmative action methods is not exhaustive and will include additional 
approaches after having established familiarity with the disadvantaged subcontracting community and/or determined the 
stated approaches to be ineffective. 

III. IMPLEMENTATION 

The Company will make every effort to  
1. Meet state goals by utilizing its affirmative action methods.  
2. Express good faith by seeking to utilize DBE subcontractors where work is to be subcontracted. 
3. Ensuring that contracted DBE’s perform a commercially useful function as evidenced by their execution of a 

distinct element of work with its own workforce and the carrying out responsibilities by actually performing, 
managing and supervising the work involved. 

IV. REPORTING 

The Company shall keep and maintain such records as are necessary to determine the Company’s compliance with its 
DBE Affirmative Action Plan. The Company will design its record keeping system to indicate: 

1. The number of DBE subcontractors and suppliers used by the Company, identifying the items of work, 
materials and services provided; 

2. The efforts and progress being made in obtaining DBE subcontractors through local and community sources; 
3. Documentation of all contracts, to include correspondence, telephone calls, newspaper advertisements, etc., 

to obtain DBE participation on all FDOT projects; 
4. The Company shall comply with FDOT's requirements regarding payments to subcontractors including DBEs 

for each month (estimate period) in which the   companies have worked. 

V. DBE DIRECTORY 

The Company will utilize the DBE Directory published by the FDOT.  
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION-

LOWER TIER COVERED TRANSACTIONS FOR FEDERAL AID CONTRACTS
(Compliance with 2 CFR Parts 180 and 1200)

375-030-32
PROCUREMENT

11/15

It is certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency. 

Name of Consultant/Contractor:       

By:

Date:

Title:       

Instructions for Certification 

Instructions for Certification - Lower Tier Participants: 
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below. 

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was 
entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated 
may pursue available remedies, including suspension and/or debarment. 

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if 
at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances. 

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal 

r
uch as subcontracts). 

 has entered into a 
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers). 

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or 
agency with which this transaction originated. 

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that 
the certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any 
lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in 
good faith the certification required by this clause. The knowledge and information of participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency
with which this transaction originated may pursue available remedies, including suspension and/or debarment. 
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BID ATTACHMENT 1, INSURANCE AND BOND REQUIREMENTS

The CONTRACTOR will not commence work under the resulting Agreement until all insurance 
herein have been obtained. The CONTRACTOR shall obtain and 

submit to the Procurement Division within ten (10) calendar days from the date of notice of intent 
to award, at its expense, the following minimum amounts of insurance (inclusive of any amounts 
provided by an umbrella or excess policy): Work under this Agreement cannot commence until all 
insurance coverages indicated herein have been obtained on a standard ACORD form (inclusive 
of any amounts provided by an umbrella or excess policy):

Automobile Liability Insurance Required Limits

Coverage must be afforded under a per occurrence policy form including coverage for all owned, 
hired and non-owned vehicles for bodily injury and property damage of not less than: 

$2,000,000 Combined Single Limit; OR
$1,000,000 Bodily Injury and $1,000,000 Property Damage   
$10,000 Personal Injury Protection (No Fault)
$1,000,000 Hired, Non-Owned Liability
$10,000 Medical Payments

Commercial General Liability Insurance Required Limits (per Occurrence form only; 
claims-made form is not acceptable)

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 

include limits not less than:  

$2,000,000 Single Limit Per Occurrence 
$4,000,000 Aggregate  
$4,000,000 Products/Completed Operations Aggregate 
$1,000,000 Personal and Advertising Injury Liability
$100,000 Fire Damage Liability
$10,000 Medical Expense, and
$1,000,000, Third Party Property Damage
$ Project Specific Aggregate (Required on projects valued at over $10,000,000)

This policy 

Coverage limits of not less than:

$100,000 Each Accident 
$100,000 Disease Each Employee
$500,000 Disease Policy Limit
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US Longshoremen & Harbor Workers Act
Jones Act Coverage

Coverage limits of not less than: 

with the laws and statutes of the State of Florida and the federal government. 
If any operations are to be undertaken on or about navigable waters, coverage must be 
included for the US Longshoremen & Harbor Workers Act and Jones Act. 

agenc

Elective exemptions are considered on a case-by-case basis and are approved in a very limited 
number of instances. 

Aircraft Liability Insurance Required Limits
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 

include limits not less than: 

$ Each Occurrence Property and Bodily Injury with no less than $100,000 per 

$ General Aggregate.

Un-Manned Aircraft Liability Insurance (Drone)
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 

include limits not less than: 

$ Each Occurrence Property and Bodily Injury; Coverage shall specifically include 
operation of Unmanned Aircraft Systems (UAS), including liability and property damage.
$ General Aggregate

Installation Floater Insurance
When the contract or agreement does not include construction of, or additions to, above ground 
building or structures, but does involve the installation of machinery or equipment, Installation 
Floater Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed 

Insured, and include limits not less than:   

100% of the completed value of such addition(s), building(s), or structure(s)
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Professional Liability and/or Errors and Omissions (E&O) Liability Insurances
Coverage shall be afforded under either an occurrence policy form or a claims-made policy form. 
If the coverage form is on a claims-made basis, then coverage must be maintained for a minimum 
of three years from termination of date of the contract. Limits must not be less than: 

$ 1,000,000 Bodily Injury and Property Damage Each Occurrence
$ 2,000,000 General Aggregate

When the contract or agreement includes the construction of roadways and/or the addition of a 
permanent structure or building, including the installation of machinery and/or equipment, 

Additional Insured, and include limits not less than:   

An amount equal to 100% of the completed value of the project, or the value of the 
equipment to be installed 
The policy shall not carry a self-insured retention/deductible greater than $10,000

Coverage shall be for all risks and include, but not be limited to, storage and transport of materials, 
equipment, supplies of any kind whatsoever to be used on or incidental to the project, theft 
coverage, and Waiver of Occupancy Clause Endorsement, where applicable. 

Cyber Liability Insurance
Coverage shall comply with Florida Statute 501.171, shall be afforded under a per occurrence 

State of F

$ Security Breach Liability
$ Security Breach Expense Each Occurrence 
$ Security Breach Expense Aggregate 
$ Replacement or Restoration of Electronic Data
$ Extortion Threats 
$ Business Income and Extra Expense
$ Public Relations Expense 

NOTE:  Policy must not carry a self-insured retention/deductible greater than $25,000.

Hazardous Materials Insurance (As Noted Below)
Hazardous materials include all materials and substances that are currently designated or defined 
as hazardous by the law or rules of regulation by the State of Florida or federal government. 
All coverage shall be afforded under either an occurrence policy form or a claims-made policy 
form, and the policy shall 
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an Additional Insured. If the coverage form is on a claims-made basis, then 
coverage must be maintained for a minimum of three years from termination of date of the contract. 
Limits must not be less than: 

Pollution Liability
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury 
and Property Damage to include sudden and gradual release, each claim and aggregate.

Asbestos Liability (If handling within scope of Contract)
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury 
and Property Damage to include sudden and gradual release, each claim and aggregate.

Disposal
When applicable, CONTRACTOR shall designate the disposal site and furnish a Certificate of 
Insurance from the disposal facility for Environmental Impairment Liability Insurance 
covering liability. 

Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability 
for Sudden and Accidental Occurrences, each claim and an aggregate. 
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability 
for Non-Sudden and Accidental Occurrences, each claim and an aggregate.

Hazardous Waste Transportation Insurance
CONTRACTOR shall designate the hauler and have the hauler furnish a Certificate of Insurance 
for Automobile Liability insurance with Endorsement MCS-90 for liability arising out of the 
transportation of hazardous materials. EPA identification number shall be provided. 

All coverage shall be afforded under either an occurrence policy form or a claims-made policy form 
and the policy shall 

If the coverage form is on a claims-made basis, then coverage 
must be maintained for a minimum of three years from termination of date of the contract. Limits 
must not be less than: 

Amount equal to the value of the contract, subject to a $1,000,000 minimum, per accident.

Liquor Liability Insurance
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 

include limits not less than:  

$1,000,000 Each Occurrence and Aggregate
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Coverage shall be required if the maintenance, servicing, cleaning or repairing of any County 
motor vehicles is inherent or implied within the provision of the contract.

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 

include limits not less than:  

Property and asset coverage in the full replacement value of the lot or garage. 

Coverage shall be required for damage and/or destruction when County property is temporarily 
under the care or custody of a person or organization, including property that is on, or in transit to 

burglary, robbery, explosion, collision, flood, earthquake and damage or destruction during 
transportation by a carrier. 

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 
Insured, and 

include limits not less than:  

Property and asset coverage in the full replacement value of the County asset(s) in the 

Hull and Watercraft Liability Insurance
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name 

include limits not less than:

$ Each Occurrence 
$ General Aggregate  
$ Fire Damage Liability
$10,000 Medical Expense, and
$ Third Party Property Damage
$ Project Specific Aggregate (Required on projects valued at over $10,000,000)

Other [Specify]
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BOND REQUIREMENTS

Bid Bond
A Bid Bond in the amount of 5% of the total offer. Bid bond shall be submitted with the sealed 
response and shall include project name, location, and / or address and project number. In lieu of 
the bond, the bidder may file an alternative form of security in the amount of 5% of the total offer.

issued to Manatee County. NOTE: A construction project over $200,000 requires a Bid Bond in 
the amount of 5% of the total bid offer.

Payment and Performance Bond
A Payment and Performance Bond shall be submitted by Successful Bidder for 100% of the award 
amount and shall be presented to Manatee County within ten (10) calendar days of issuance of the 
notice of intent to award. NOTE: A construction project over $200,000 requires a Payment and 
Performance Bond.

[Remainder of Page Intentionally Left Blank]
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INSURANCE REQUIREMENTS

I. THE POLICIES BELOW ARE TO CONTAIN, OR BE ENDORSED TO CONTAIN, 
THE FOLLOWING PROVISIONS:

1. Commercial General Liability and Automobile Liability Coverages

a.
named as an Additional Insured in respect to: Liability arising out of activities 
performed by or on behalf of the successful Bidder, his agents, representatives, and 
employees; products and completed operations of the successful Bidder; or 
automobiles owned, leased, hired or borrowed by the successful Bidder. The 
coverage shall contain no special limitation(s) on the scope of protection afforded 
to the County, its officials, employees or volunteers.

In addition to furnishing a Certificate of Insurance, the successful Bidder shall 
provide the endorsement that evidences Manatee County being listed as an 
Additional Insured. This can be done in one of two ways: (1) an endorsement can 

states that all Certificate Holders are Additional Insured with respect to the policy.

b. The successful Bidder's insurance coverage shall be primary insurance with respect 
to the County, its officials, employees and volunteers. Any insurance or self-
insurance maintained by the County, its officials, employees or volunteers shall be 
excess of successful Bidder's insurance and shall be non-contributory.

c. The insurance policies must be on an occurrence form.

2. Workers' Compensation and Employers' Liability Coverages

The insurer shall agree to waive all rights of subrogation against the County, its officials, 
employees and volunteers for losses arising from work performed by the successful Bidder
for the County.

II. GENERAL INSURANCE PROVISIONS APPLICABLE TO ALL POLICIES: 

1. Prior to the execution of contract, or issuance of a Purchase Order, and then annually 

this contract remains in effect, successful Bidder shall furnish the County with a 
Certificate(s) of Insurance (using an industry accepted certificate form, signed by the 
Issuer, with applicable endorsements, and containing the solicitation or contract 
number, and title or description) evidencing the coverage set forth above and naming 

Insured on the applicable coverage(s) set forth above. 
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2. If the policy contains an aggregate limit, confirmation is needed in writing (letter, 
email, etc.) that the aggregate limit has not been eroded to procurement representative 
when supplying Certificate of Insurance.

In addition, when requested in writing from the County, successful Bidder will provide 
the County with a certified copy of all applicable policies. The address where such 
certificates and certified policies shall be sent or delivered is as follows:  

Manatee County, a Political Subdivision of the State of Florida
Attn: Risk Management Division
1112 Manatee Avenue West, Suite 969
Bradenton, FL  34205

3.

4. successful Bidder shall provide thirty (30) days written notice to the Risk Manager of 
any cancellation, non-renewal, termination, material change, or reduction in coverage 
of any insurance policies to procurement representative including solicitation number 
and title with all notices.

5. successful Bidder agrees that should at any time successful Bidder fail to meet or 
maintain the required insurance coverage(s) as set forth herein, the County may 
terminate this contract.

6. The successful Bidder waives all subrogation rights against Manatee County, a Political 
Subdivision of the State of Florida, for all losses or damages which occur during the 
contract and for any events occurring during the contract period, whether the suit is 
brought during the contract period or not. 

7. The successful Bidder has sole responsibility for all insurance premiums and policy 
deductibles.

8. It is the successful Bidder's responsibility to ensure that his agents, representatives and 
subcontractors comply with the insurance requirements set forth herein. successful 
Bidder shall include his agents, representatives, and subcontractors working on the 
project or at the worksite as insured under its policies, or successful Bidder shall furnish 
separate certificates and endorsements for each agent, representative, and subcontractor 
working on the project or at the worksite. All coverages for agents, representatives, and 
subcontractors shall be subject to all of the requirements set forth to the procurement 
representative. 

9. All required insurance policies must be written with a carrier having a minimum A.M. 
Best rating of A- FSC VII or better. In addition, the County has the right to review the 
successful Bidder -insured retention and to require that it be reduced 
or eliminated.
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III. Successful Bidder understands and agrees that the stipulated limits of coverage listed 
herein in this insurance section shall not be construed as a limitation of any potential 

insurance coverage shall not be construed as a waiver of successful Bidder
provide and maintain the insurance coverage specified. 

IV. The enclosed Hold Harmless Agreement shall be signed by the successful Bidder and shall 
become a part of the contract.

V. Successful Bidder understands and agrees that the County does not waive its immunity,

limitation of waiver of immunity, as set forth in Florida Statutes 768.28, or any other 
statutes, and the County expressly reserves these rights to the full extent allowed by law. 

VI. No award shall be made until the Procurement Division has received the Certificate of 
Insurance and Hold Harmless Agreement in accordance with this section.

[Remainder of page intentionally left blank]
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BID ATTACHMENT 2, TECHNICAL SPECIAL PROVISIONS
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TECHNICAL SPECIAL PROVISIONS

FOR

RELOCATION OF WATER AND WASTEWATER MAINS 
ALONG US 41 FROM 69TH AVENUE WEST TO 44TH AVENUE WEST

Financial Project ID: 433592-4-58-01

This item has been digitally signed and sealed by Michael Anthony Semago, P.E on the date 
adjacent to the seal. Printed copies of this document are not considered signed and sealed and 
the signature must be verified on any electronic copies. 

Date: January 2023
Fla. License No.: 87501
Firm Name: Kimley-Horn and Associates, Inc.
Firm address: 200 Central Ave, Suite 600
City, State, Zip: St Petersburg, FL 33701
Registry No.: 35106
Pages: 1-181   
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RELOCATION OF WATER AND WASTEWATER WATER MAINS

TABLE OF CONTENTS
 
DIVISION T1 GENERAL REQUIREMENTS
T01010 SUMMARY OF WORK 4 
T01090 REFERENCE STANDARDS 7 
T01150           MEASUREMENT AND PAYMENT               10 
T01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 18 
T01600 MATERIAL AND EQUIPMENT 24 
T01720 PROJECT RECORD DOCUMENTS 26 
T01730 OPERATING AND MAINTENANCE DATA 29 
 
DIVISION T2   SITE WORK  
T02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND EQUIPMENT 32 
T02100 SITE PREPARATION 38 
T02220 EXCAVATION, BACKFILL, FILL AND GRADING FOR STRUCTURES 40 
T02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE 44 
T02260 FINISH GRADING 50 
T02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL 52 
T02590 WATER SERVICES ON PRIVATE PROPERTY 54 
T02614 STEEL PIPE AND FITTINGS 58 
T02615 DUCTILE IRON PIPE AND FITTINGS 64 
T02616 DISINFECTING POTABLE WATER PIPE LINES 67 
T02617 INSTALLATION AND TESTING OF PRESSURE PIPE 69 
T02618 PIPELINE CLEANING 73 
T02620 POLYETHYLENE (HDPE) PIPE AND FITTING 76 
T02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS                                                   

(AWWA SPECIFICATIONS C-900 & C-905) 78 
T02623 POLYVINYL CHLORIDE (PVC) PIPE (GRAVITY SEWER) 81 
T02626 SANITARY SEWER GRAVITY MAIN REHABILITATION 90 
T02627 SANITARY SEWER MANHOLE REHABILITATION 102 
T02640 VALVES AND APPURTENANCES 109 
T02720 SANITARY SEWER BYPASS PUMPING 124 
 
DIVISION T3   CONCRETE  
T03300 CAST-IN-PLACE CONCRETE 127 
 
DIVISION T9   PAINTING  
T09865 SURFACE PREPARATION AND SHOP PRIME PAINTING 132 
T09900 PAINTING 134 
T09970 SURFACE PROTECTION SPRAY SYSTEM 159 
 
DIVISION T15  MECHANICAL 166 
T15400 PLUMBING 166 
 
This specification includes by reference the Manatee County Public Works Standards, Part I Utilities 
Standards Manual approved February 25, 2020.
 
All items and/or materials furnished and installed shall conform to the Manatee County Approved 
Products List.  All items listed in the submittal  requirements under each section shall be required to be 
submitted for review and/or acceptance.
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DIVISION T1   GENERAL REQUIREMENTS

SECTION T01010 SUMMARY OF WORK 
 
PART 1 GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED 
 

A. The purpose of this project is to protect existing Manatee County water mains and 
force mains via the installation of protective steel casings. The casings will protect 
the mains during the installation of light poles and drainage structures, which are 
proposed under FDOT project FPID 433592-4-58-01. In locations where casings will 
not adequately protect the aforementioned utilities, the utilities are to be relocated 
to avoid potential conflicts. Water main and force main relocations and all associated 
appurtenances are to be constructed in conjunction with the FDOT roadway and 
drainage improvements of US 41 from 69th Ave W to 44th Ave W. A summary of the 
work included in this contract consists of the following: 
 
1. Removal of approximately 310  
2. Removal of approximately100  
3. Furnish and install approximately 100 LF of 10  
4. Furnish and install approximately 40  
5. Furnish and install approximately 260 

appurtenances, 
6. Furnish and install approximately 135  casing and all associated 

appurtenances 
7. Furnish and install approximately 12 LF of 20

appurtenances 
8. Furnish and install approximately 150 LF of 12

associated appurtenances 
9. Furnish and install approximately 50 LF of 20

associated appurtenances 
10.F

all associated appurtenances
11.Furnish and install approximately 4

associated appurtenances 
12.Furnish and install approximately 8 EA of 10

associated appurtenances 
13.

associated appurtenances 
14.Furnish and install approximately 30

associated appurtenances 
15.Adjust/reconnect 3 water services including saddles, piping, and all associated 

appurtenances 
16.Perform approximately 9 EA manhole adjustment/modifications including all 

associated appurtenances 
17.Perform approximately 18 EA valve adjustment/modifications including all 

associated appurtenances 
18.Perform approximately 2 EA valve/meter box adjustment including all associated 
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appurtenances 
19.Remove and replace approximately 190 SY of concrete sidewalk 
20.Restore approximately 1,250 SY of sodding 

 
 
 

B. Furnish all shop drawings, working drawings, labor, materials, equipment, tools, 
services and incidentals necessary to complete all work required by these Technical 
Special Provisions and as shown on the Plans. 

 
C. Perform the work complete, in place and ready for continuous service and shall 

include any repairs, replacements, and/or restoration required as a result of 
damages caused prior to acceptance by the Engineer in conjunction with the 
County. 

 
D. Furnish and install all materials, equipment and labor which is reasonably and 

properly inferable and necessary for the proper completion of the work. 
 
E. Provide as-built record drawings to Utility Engineer of Record for purposes of 

preparing AutoCAD record drawings.  
 
 

1.02 CONTRACTS 
 

Construct all the Work under a single contract. 
 
1.03 WORK SEQUENCE 
 

A. All work done under this Contract shall be done with a minimum of inconvenience to the 
users of the system or facility.  The Contractor shall coordinate his work with private property 
owners such that existing utility services are maintained to all users to the maximum extent 
possible. 

 
B. The Contractor shall, if necessary and feasible, construct the work in stages to 

accommodate the County's use of the premises during the construction period; coordinate 
the construction schedule and operations with the County's Representative. 

 
C. The Contractor shall, where feasible, construct the Work in stages to provide for public 

convenience and not close off public use of any facility until completion of construction to 
provide alternative usage. 

 
1.04 CONSTRUCTION AREAS 
 

A. The Contractor shall:  Limit his use of the construction areas for work and for storage, to 
allow for: 

 
1. Work by other Contractors.
2. County's Use. 
3. Public Use. 

 
B. Coordinate use of work site under direction of County's Representative. 
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C. Assume full responsibility for the protection and safekeeping of products under this 

Contract, stored on the site. 
 

D. Move any stored products under the Contractor's control, which interfere with operations of 
the County or separate contractor.

 
E. Obtain and pay for the use of additional storage of work areas needed for Contractor 

operations. 
 
1.05 COUNTY OCCUPANCY 
 

A. It is assumed that portions of the Work will be completed prior to completion of the entire 
Work.  Upon completion of construction of each individual facility, including testing, if the 
County, at its sole discretion, desires to accept the individual facility, the Contractor will be 
issued a dated certificate of completion and acceptance for each individual facility. The 
County will assume ownership and begin operation of the individual facility on that date and 
the three-year guaranty period shall commence on that date.  The County has the option of 
not accepting the entire work as a whole until it is completed, tested and approved by the 
County. 

 
1.06 PARTIAL COUNTY OCCUPANCY
 

The Contractor shall schedule his operations for completion of portions of the Work, as 
designated, for the County's occupancy prior to substantial completion of the entire work. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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T01090 REFERENCE STANDARDS 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS 
 

Abbreviations and acronyms used in Contract Documents to identify reference standards. 
 

A. Application:  When a standard is specified by reference, comply with requirements and 
recommendations stated in that standard, except when requirements are modified by the 
Contract Documents, or applicable codes established stricter standards. 

 
B. Publication Date:  The most recent publication in effect on the date of issue of Contract 

Documents, except when a specific publication date is specified. 
 
1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS 
 

Obtain copies of reference standards direct from publication source, when needed for 
proper performance of work, or when required for submittal by Contract Documents. 

 
AA Aluminum Association 

818 Connecticut Avenue, N.W.
Washington, DC  20006 

 
AASHTO American Association of State Highway and Transportation Officials 

444 North Capital Street, N.W. 
Washington, DC  20001 

 
ACI American Concrete Institute

Box 19150 
Reford Station 
Detroit, MI  48219 

 
AI Asphalt Institute 

Asphalt Institute Building
College Park, MD  20740 

 
AISC American Institute of Steel Construction 

1221 Avenue of the Americas
New York, NY  10020 

 
AISI American Iron and Steel Institute 

1000 16th Street NW 
Washington, DC  20036 

 
ANSI American National Standards Institute 

1430 Broadway 
New York, NY  10018 

 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 

179l Tullie Circle, N.E.
Atlanta, GA  30329 
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ASME American Society of Mechanical Engineers 
345 East 47th Street
New York, NY  10017 

 
ASTM American Society for Testing and Materials 

1916 Race Street 
Philadelphia, PA  19103 

 
AWWA American Water Works Association 

6666 West Quincy Avenue 
Denver, CO  80235

 
AWS American Welding Society 

2501 N.W. 7th Street 
Miami, FL  33125 

 
CRSI Concrete Reinforcing Steel Institute 

180 North LaSalle Street, Suite 2110 
Chicago, IL  60601

 
FDEP Florida Department of Environmental Protection 

3900 Commonwealth Blvd.
Tallahassee, Florida  32399

 
FDOT Florida Department of Transportation Standards Specifications for Road and 

Bridge Construction
Maps & Publication Sales - Mail Station 12 
605 Suwannee St. 
Tallahassee, FL   32399-0450 

 
FS Federal Specification

General Services Administration Specifications and Consumer Information 
Distribution Section (WFSIS)
Washington Navy Yard, Bldg. 197 
Washington, DC  20407 

 
MCPW UTIL STD Manatee County Utility Engineering 

1022 26th Ave E 
Bradenton, FL  34208 

 
MLSFA Metal Lath/Steel Framing Association 

221 North LaSalle Street 
Chicago, IL  60601

 
MMA Monorail Manufacturer's Association 

1326 Freeport Road
Pittsburgh, PA  15238

 
NAAMM National Association of Architectural Metal Manufacturers 

221 North LaSalle Street 
Chicago, IL  60601

 
NEMA National Electrical Manufacturer's Assoc. 
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2101 L Street N.W. 
Washington, DC  20037 

 
OHSA Occupational Safety and Health Assoc. 

5807 Breckenridge Pkwy., Suite A 
Tampa, FL 33610-4249

 
PCA Portland Cement Association 

5420 Old Orchard Road 
Skokie, IL  20076 

 
PCI Prestressed Concrete Institute 

20 North Wacker Drive
Chicago, IL  60606

 
SDI Steel Door Institute 

712 Lakewood Center North
Cleveland, OH  44107

 
SMACNA Sheet Metal and Air Conditioning Contractor's National Association 

8224 Old Court House Road 
Vienna, VA  22180

 
SSPC Steel Structures Painting Council 

402 24th Street, Suite 600 
Pittsburgh, PA   15213 

 
SWFWMD Southwest Florida Water Management District 

2379 Broad Street
Brooksville, FL 34604-6899

 
UL Underwriter's Laboratories, Inc. 

333 Pfingston Road
Northbrook, IL  60062 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION T01150 MEASUREMENT AND PAYMENT 
 
PART 1 GENERAL 
 
1.01 SCOPE 

A. The scope of this section of the Contract Documents is to further define the items 
included in each Bid Item in the Bid Form section of the Contract Documents.  Payment 
will be made based on the specified items included in the description in this section for 
each pay item. 

B. All contract prices included in the Bid Form section will be full compensation for all 
shop drawings, working drawings, labor, materials, tools, equipment and incidentals 
necessary to complete the construction as shown on the Drawings and/or as specified 
in the Contract Documents to be performed under this Contract.  Actual quantities of 
each item bid on a unit price basis will be determined upon completion of the 
construction in the manner set up for each item in this section of the Technical Special 
Provisions.  Payment for all items listed in the Bid Form will constitute full 
compensation for all work shown and/or specified to be performed under this Contract. 

1.02 ESTIMATED QUANTITIES 
 The quantities shown are approximate and are given only as a basis of calculation 

upon which the award of the Contract is to be made. The County does not assume any 
responsibility for the final quantities, nor shall the Contractor claim misunderstanding 
because of such estimate of quantities.  Final payment will be made only for 
satisfactorily completed quantity of each item. 

1.03 WORK OUTSIDE AUTHORIZED LIMITS 
 No payment will be made for work constructed outside the authorized limits of work. 

1.04 MEASUREMENT STANDARDS 
 Unless otherwise specified for the particular items involved, all measurements of 

distance shall be taken horizontally or vertically. 
1.05 AREA MEASUREMENTS 
 In the measurement of items to be paid for on the basis of area of finished work, the 

lengths and/or widths to be used in the calculations shall be the final dimensions 
measured along the surface of the completed work within the neat lines shown or 
designated. 

1.06 LUMP SUM ITEMS 
 Where payment for items is shown to be paid for on a lump sum basis, no separate 

payment will be made for any item of work required to complete the lump sum items.  
Lump sum contracts shall be complete, tested and fully operable prior to request for 
final payment.  Contractor may be required to provide a break-down of the lump sum 
totals. 

1.07 UNIT PRICE ITEM 
 Separate payment will be made for the items of work described herein and listed on 

the Bid Form.  Any related work not specifically listed, but required for satisfactory 
completion of the work shall be considered to be included in the scope of the 
appropriate listed work items. 

 No separate payment will be made for the following items and the cost of such work 
shall be included in the applicable pay items of work.  Final payments shall not be 
requested by the Contractor or made by the County until as-built (record) drawings 
have been submitted and approved by the County. 
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1. Project signs and photographs.
2. Removal, repair, replacement or relocation of all signs, walls, private irrigation 

systems and related items.
3. Rubbish and spoil removal. 
4. Shop Drawings, Working Drawings.
5. Clearing, grubbing and grading except as hereinafter specified. 
6. Trench excavation, including necessary pavement removal and rock removal, 

except as otherwise specified.
7. Dewatering and disposal of surplus water. 
8. Structural fill, backfill, and grading.
9. Replacement of unpaved roadways, and shrubbery plots. 
10. Cleanup & miscellaneous work. 
11. Foundation and borrow materials, except as hereinafter specified. 
12. Testing and placing system in operation. 
13. Any material and equipment required to be installed and utilized for the tests. 
14. Pipe, structures, pavement replacement, asphalt and shell driveways and/or 

appurtenances included within the limits of lump sum work, unless otherwise 
shown. 

15. Maintaining the existing quality of service during construction. 
16. Maintaining or detouring traffic. 
17. Appurtenant work as required for a complete and operable system. 
18. Seeding and hydromulching. 
19. As-built Record Drawings.

  
  
  PAY ITEM: UTILITY PIPE  POLYVINYL CHLORIDE, F&I, WATER/SEWER 
 
 Payment for all work included in this Pay Item shall be made at the applicable Contract 

unit price bid per the schedule of prices for furnishing and installing the listed diameter 
PVC water main and force main (AWWA C-900-16, DR-18, CL-235) pipe and 
restraints as shown on the Contract Plans and listed on the Bid Form. Included in this 
Pay Item are also ductile iron fittings, thrust blocks, concrete deadman restraints, and 
sleeve couplings with an approved interior lining for utility pipe up to and including 6
diameter. All materials shall conform to the most updated version of the Manatee 
County Approved Product List. For pipe  this Pay Item 
includes all required thrust blocks, concrete deadman restraints, sleeve couplings, and 
interior linings, but any ductile iron fittings to be furnished and installed will be included 
in a separate Pay Item. Payment shall include cutting and handling of asbestos cement 
pipe (transite pipe) which must be performed by a Florida-licensed Asbestos 
Abatement Contractor. Contractor must furnish all permits, labor, material, services, 
insurance, tools, equipment, and notifications in accordance with EPA, OSHA, State, 
and all other applicable agencies to handle and remove asbestos material. 
Specifically, refer to EPA 40 CFR Part 61. Measurement and Payment shall be made 
for the actual length of the listed diameter pipe and installed and will represent full 
compensation for all labor, materials, excavation, including rock, dewatering, bedding, 
backfill, compaction, testing and equipment required to complete these Pay Items.  No 
additional compensation shall be made for excavation below the bottom of the pipe, 
for rock removal or bedding and backfill material, or for repair of any trench settlement 
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Pay Item No. Description Unit 
1050 31 206 Utility Pipe   LF 
1050 31 210 Utility Pipe  Polyvinyl Chloride, F&I,  LF 

 
 

  PAY ITEM: UTILITY PIPE  DUCTILE IRON/CAST IRON, F&I, WATER/SEWER 
 
 Payment for all work included in this Pay Item shall be made at the applicable Contract 

unit price bid per the schedule of prices for furnishing and installing the listed diameter 
ductile iron self-restrained push-on joint pipe by a manufacturer on the Manatee 
County Approved Product List. Payment will also include all neoprene padding,  
PVC marking tape, and concrete deadman restraints as shown on the Contract Plans 
and listed on the Bid Form. All materials shall conform to the most updated version of 
the Manatee County Approved Product List.  Payment shall include Cutting and 
handling of asbestos cement pipe (transite pipe) which must be performed by a 
Florida-licensed Asbestos Abatement Contractor. Contractor must furnish all permits, 
labor, material, services, insurance, tools, equipment, and notifications in accordance 
with EPA, OSHA, State, and all other applicable agencies to handle and remove 
asbestos material. Specifically, refer to EPA 40 CFR Part 61. Measurement and 
Payment shall be made for the actual length of the listed diameter pipe and installed 
and will represent full compensation for all labor, materials, polyethylene encasement, 
excavation, including rock, dewatering, bedding, backfill, compaction, testing and 
equipment required to complete these Pay Items.  No additional compensation shall 
be made for excavation below the bottom of the pipe, for rock removal or bedding and 
backfill material, or for repair of any trench settlement. 

 
Pay Item No. Description Unit 
1050 51 208 Utility Pipe Ductile Iron/Cast Iron, F&I, 

 
LF 

 
PAY ITEM:  UTILITY PIPE  STEEL, F&I, SPLIT CASING  
 
Payment for all work included, but is not limited to, under these Pay Items shall 
represent full compensation in accordance with the unit price bid per length foot of split 
steel casing, including casing spacers, welding, end seals with stainless steel clamps, 
and hardware. All materials shall conform to the most updated version of the Manatee 
County Approved Product List.  Pay Item also represent full compensation for all labor, 
materials, excavation, including rock, dewatering, bedding, backfill, compaction, 
testing and equipment required to complete these Pay Items. No additional 
compensation shall be made for excavation below the bottom of the casing pipe, for 
rock removal or bedding and backfill material, or for repair of any trench settlement.  
No additional compensation shall be made for extensive dewatering or any water 
treatment services or equipment that may be required for contaminated groundwater. 
  

 Measurement for the steel casing shall be per length foot as shown on the Plans. 
Excavation, including rock as necessary, bedding, backfill, dewatering, sheeting, 
testing and any and all other items necessary for a completed system in accordance 
with the Plans shall be included. Payment shall represent full compensation for all 
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labor, materials, equipment, restoration and incidental items necessary to complete. 
 

Pay Item No. Description Unit 
1050 61 112 Utility Pipe   LF 
1050 61 120 Utility Pipe  Steel,  LF 

 
 

PAY ITEM:  UTILITY PIPE  STEEL, F&I, CASING  
 
Payment for all work included, but is not limited to, under these Pay Items shall 
represent full compensation in accordance with the unit price bid per linear foot of 
standard steel casing, including casing spacers, welds, end seals with stainless steel 
clamps, and hardware. All materials shall conform to the most updated version of the 
Manatee County Approved Product List.  Pay Item also represent full compensation 
for all labor, materials, excavation, including rock, dewatering, bedding, backfill, 
compaction, testing and equipment required to complete these Pay Items. No 
additional compensation shall be made for excavation below the bottom of the casing 
pipe, for rock removal or bedding and backfill material, or for repair of any trench 
settlement.  No additional compensation shall be made for extensive dewatering or 
any water treatment services or equipment that may be required for contaminated 
groundwater. 
  

 Measurement for the steel casing shall be per length foot as shown on the Plans. 
Excavation, including rock as necessary, bedding, backfill, dewatering, sheeting, 
testing and any and all other items necessary for a completed system in accordance 
with the Plans shall be included. Payment shall represent full compensation for all 
labor, materials, equipment, restoration and incidental items necessary to complete. 

 
Pay Item No. Description Unit 
1050 61 112 Utility Pipe   LF 
1050 61 120 Utility Pipe   LF 

 
 
 PAY ITEM: UTILITY FITTING, DUCTILE IRON/CAST IRON, F&I 
 
 Payment for all work included in these Pay Items will be made at the applicable 

Contract unit price bid for furnishing and installing each listed ductile iron fitting with 
approved interior lining per these specifications, thrust blocks, fitting restraints, and 
hardware as shown on the Plans and as specified in the Technical Special Provisions. 
All materials shall conform to the most updated version of the Manatee County 
Approved Product List. Payment will be made for each fitting installed and will 
represent full compensation for all labor, material, polyethylene encasement, 
excavation, including rock, bedding, backfill, compaction, testing and equipment 
required to complete these Pay Items. 

 
Pay Item No. Description Unit 
1055 51 110  EA 
1055 51 310 Utility Fitting, Ductile  EA 
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1055 51 108  EA 
 
PAY ITEM: UTILITY PIPE  REMOVE & DISPOSE 
 
Payment for all work included in these Pay Item shall be made at the applicable 
Contract unit price bid per the schedule of prices for removing and disposing of utility 
pipes to be taken out of service, including but not limited to the pipe, casing, fittings, 
restraints, and all appurtenances associated with removing the pipe from the ground. 
Pay Items also represent full compensation for all labor, materials including 
capping/plugging of existing utility pipes, excavation, including rock, concrete 
encasement, valve stem removal, valve box removal, dewatering, bedding, backfill, 
compaction, testing, disinfection, and equipment required to complete these Pay 
Items. Payment shall include Cutting and disposal of asbestos cement pipe (transite 
pipe) which must be performed by a Florida-licensed Asbestos Abatement Contractor. 
Contractor must furnish all permits, labor, material, services, insurance, tools, 
equipment, and notifications in accordance with EPA, OSHA, State, and all other 
applicable agencies to handle and remove asbestos material. Specifically, refer to EPA 
40 CFR Part 61. No additional compensation shall be made for excavation below the 
bottom of the pipe, for rock removal or bedding and backfill material, or for repair of 
any trench settlement.  No additional compensation shall be made for extensive 
dewatering or any water treatment services or equipment that may be required for 
contaminated groundwater. 
 

Pay Item No. Description Unit 
1050 16 002 Utility Pipe  -  LF 
1050 16 003 Utility Pipe    LF 
1050 16 004 Utility Pipe  Remove &   LF 

 
PAY ITEM: UTILITY PIPE  ADJUST/MODIFY 
 
Payment for all work included in these Pay Item shall be made at the applicable 
Contract unit price bid per the schedule of prices for adjusting or modifying utility pipes 
to maintain existing utility service connections in areas of work. This includes, but is 
not limited to, procurement, modification, and/or installation of all pipe, valves, fittings, 
concrete pads, curb stops, service casings, meter boxes, backflow prevention 
assemblies, tracer wire and all other associated appurtenances needed to maintain 
the existing service connection other than the tapping sleeve or saddle. Pay Items also 
represent full compensation for all labor, materials, excavation, including dewatering, 
bedding, backfill, compaction, testing, disinfection, and equipment required to 
complete these Pay Items. All materials shall conform to the most updated version of 
the Manatee County Approved Product List.  Payment shall include Cutting and 
disposal of asbestos cement pipe (transite pipe) which must be performed by a Florida-
licensed Asbestos Abatement Contractor. Contractor must furnish all permits, labor, 
material, services, insurance, tools, equipment, and notifications in accordance with 
EPA, OSHA, State, and all other applicable agencies to handle and remove asbestos 
material. Specifically, refer to EPA 40 CFR Part 61. No additional compensation shall 
be made for excavation below the bottom of the pipe, for rock removal or bedding and 
backfill material, or for repair of any trench settlement.  No additional compensation 
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shall be made for extensive dewatering or any water treatment services or equipment 
that may be required for contaminated groundwater. 
 

Pay Item No. Description Unit 
1050 15 001 Utility Pipe  -  EA 

 
 
PAY ITEM: TAPPING SADDLE/SLEEVE, REMOVE 
 
Payment for all work included in this Pay Item shall be made at the applicable 
Contract unit price bid per each tapping saddle or sleeve removed,  as shown on the 
Contract Plans and listed on the Bid Form. Prior to the removal operation, the 
Contractor will contact the County as to the date and time of the proposed work to 
coordinate water main isolations. Payment shall include Cutting and handling of 
asbestos cement pipe (transite pipe) which must be performed by a Florida-licensed 
Asbestos Abatement Contractor. Contractor must furnish all permits, labor, material, 
services, insurance, tools, equipment, and notifications in accordance with EPA, 
OSHA, State, and all other applicable agencies to handle and remove asbestos 
material. Specifically, refer to EPA 40 CFR Part 61.  Payment shall represent full 
compensation for all labor, material, equipment, excavation, including rock, bedding, 
backfill, compaction, testing and disinfection required to complete this Pay Item. 
 

Pay Item No. Description Unit 
1080 23 Tapping Saddle/Sleeve, Remove EA 

 
 
PAY ITEM: TAPPING SADDLE/SLEEVE, FURNISH AND INSTALL 
 
Payment for all work included in this Pay Item shall be made at the applicable 
Contract unit price bid per each tapping saddle or sleeve furnished and installed,  as 
shown on the Contract Plans and listed on the Bid Form. Pay item includes furnishing 
and installing new service saddle with 316 stainless steel hardware, 316 stainless 
steel test plugs, corporation stops, piping, fittings, and tracer wire as necessary to 
maintain the existing service connections as shown on the Plans and listed on the 
Bid Form.  Prior to the removal operation, the Contractor will contact the County as to 
the date and time of the proposed work to coordinate water main isolations. All 
materials shall conform to the most updated version of the Manatee County 
Approved Product List. Payment shall include Cutting and handling of asbestos 
cement pipe (transite pipe) which must be performed by a Florida-licensed Asbestos 
Abatement Contractor. Contractor must furnish all permits, labor, material, services, 
insurance, tools, equipment, and notifications in accordance with EPA, OSHA, State, 
and all other applicable agencies to handle and remove asbestos material. 
Specifically, refer to EPA 40 CFR Part 61. Payment shall represent full 
compensation for all labor, material, equipment, excavation, including rock, bedding, 
backfill, compaction, testing and disinfection required to complete this Pay Item. 

   
Pay Item No. Description Unit 
1080 23 100  EA 
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PAY ITEM: UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 

 
 Payment for all work included in this Pay Item shall be made at the applicable Contract 

unit price bid per each manhole to be adjusted to bring rim to final grade. Pay item 
includes all necessary appurtenances such as rainwater inserts, gaskets, lids, mortar, 
precast polymer concrete rings, rubber sealants, 316 SS locking bolts, and concrete 
pads that are needed to adjust the manhole rim as shown on the Plans and listed on 
the Bid Form.  Payment shall represent full compensation for all labor, material, 
excavation, including rock as necessary, bedding, backfill, compaction, testing and 
disinfection and equipment required to complete these Pay Items. 

 
Manhole  rings  and  covers  shall  be  set  to  conform  accurately  to  the  finished 
ground  or pavement grade as indicated on the construction drawings or as directed by 
the County. Rings on manholes shall be set concentric with the precast concrete 
adjusting rings 
between the top of the adjustment rings and the bottom flanges of the rings will be made 
watertight. A ring of mortar shall be placed around the outside of the bottom flange at 
least one inch thick and pitched to shed water away from the frame. Mortar shall be 
extended to the outer edge of the masonry and finished smooth and flush with the top 
of the flange.  
 
 Existing manhole covers, which must be adjusted to existing or new pavement 
surfaces, shall be adjusted by modifying the existing precast concrete adjustment rings 
to bring the entire ring and cover to grade. No manhole cover adjustment rings shall be 
allowed. All materials shall conform to the most updated version of the Manatee County 
Approved Product List. 

 
Pay Item No. Description Unit 

1060 15 Utility Structure, Below Ground, Adjust/Modify EA 
 
 
PAY ITEM: UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH & INSTALL 

 
 Payment for all work included in this Pay Item shall be made at the applicable Contract 

unit price bid per each valve and box furnished and installed. Pay item includes 
installing new valve, valve box, tracer wire, tracer wire test box, restrained joints, 
rubber gaskets, cast iron lids, PVC risers, concrete pad, and 304 SS valve operator 
nut, bolt, and extension as shown on the Plans and listed on the Bid Form. All materials 
shall conform to the most updated version of the Manatee County Approved Product 
List.  Payment shall represent full compensation for all labor, material, excavation, 
including rock as necessary, bedding, backfill, compaction, testing and disinfection and 
equipment required to complete these Pay Items. 

 
Pay Item No. Description Unit 
1080 24 110 Utility Fixture, Valve Assembly, Furnish &  EA 

Manatee County BCC IFBC No. 23-TA004808SAM 85



 16 / 181

 
 
 

PAY ITEM: UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY 
 

 Payment for all work included in this Pay Item shall be made at the applicable Contract 
unit price bid per each valve box to be adjusted to final grade. Pay item includes 
furnishing and installing any new valves, valve boxes, tracer wire, tracer wire test 
boxes, restrained joints, rubber gaskets, cast iron lids, PVC risers, concrete pads, and 
304 SS valve operator nuts, bolts, and extensions as needed to make the adjustment 
as shown on the Plans and listed on the Bid Form. All materials shall conform to the 
most updated version of the Manatee County Approved Product List. Payment shall 
represent full compensation for all labor, material, excavation, including rock as 
necessary, bedding, backfill, compaction, testing and disinfection and equipment 
required to complete these Pay Items. 

 
Pay Item No. Description Unit 
1080 24 500 Utility Fixture, Valve Assembly, Adjust/Modify EA 

 
 

PAY ITEM: CONCRETE SIDEWALK OR DRIVEWAY 
 
 Payment for all work included in this Pay Item shall be made at the applicable Contract  

unit price bid per square yard of concrete sidewalk restoration as listed on the Bid Form 
and as shown in the Contract Documents. Pay item includes furnishing and installing 
any concrete, curb ramps, gutters, joint filler, bond breaker, detectable warnings, and 
other associated appurtenances as necessary to complete the sidewalk restorations 
as shown on the Plans and listed on the Bid Form.  Measurement of restoration will be 
per the actual number of square yards implemented per the limits shown  in  the  
contract  drawings. All sidewalk and driveway restoration shall meet the requirements 
of FDOT Standard Plans, Index 522, Latest Edition. Payment  shall  represent  full 
compensation  for  all  labor,  materials  and  equipment  for  compacting  subgrade, 
furnishing  and  installing  the  concrete  including  sidewalk,  handicapped  ramps, 
detectable warnings, and all incidentals including steel reinforcement necessary to 
complete the restoration as shown on the Contract Drawings and included  in the 
Specifications, all ready for approval and acceptance by the County. 

 
Pay Item No. Description Unit 

522 1  SY 
522 2 Concrete  Thick SY 

 
 

PAY ITEM: PERFORMANCE TURF, SOD
 
 Payment for all work included in this Bid Item will be made at the applicable Contract 

unit  price  bid  per  square  yard  for  furnishing  and  installing  sod to match existing 
conditions  along  the  project alignment where utility work is being completed. 
Payment shall represent full compensation  for  all  labor,  materials,  necessary  

Manatee County BCC IFBC No. 23-TA004808SAM 86



 17 / 181

equipment,  and  incidentals necessary to complete the work, ready for approval and 
acceptance by the County.  

 
Pay Item No. Description Unit 

570 12 Performance Turf, Sod SY 
 
 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF ARTICLE 
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SECTION T01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall submit to the County for review and approval:  working drawings, shop 
drawings, test reports and data on materials and equipment (hereinafter in this section 
called data) that have been produced within the last three (3) years, and material samples 
(hereinafter in this section called samples) as are required for the proper control of work, 
including, but not limited to those working drawings, shop drawings, data and samples for 
materials and equipment specified elsewhere in the Specifications and in the Contract 
Drawings.  Submittals may be done electronically via PDF documents. 

 
B. The Contractor is to maintain an accurate updated submittal log and will bring this log to 

each scheduled progress meeting with the County.  The County will provide the initial 
submittal log in electronic format.  The electronic log (excel file) shall be passed back and 
forth between the Contractor and the County for each submittal package.  This log shall 
include the following items: 

 
1. Submittal description and number assigned. 
2. Date to County. 
3. Date returned to Contractor (from County). 
4. Status of Submittal (No exceptions taken, returned for confirmation or resubmittal, 

rejected). 
5. Date of Resubmittal and Return (as applicable). 
6. Date material released (for fabrication). 
7. Projected date of fabrication. 
8. Projected date of delivery to site. 
9. Projected date and required lead time so that product installation does not delay 

contact. 
10. Status of O&M manuals submitted.

 
1.03 CONTRACTOR'S RESPONSIBILITY
 

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for 
him before submitting them to the County for review.  Each and every copy of the Drawings 
and data shall bear Contractor's stamp showing that they have been so checked.  Shop 
drawings submitted to the County without the Contractor's stamp will be returned to the 
Contractor for conformance with this requirement.  Shop drawings shall indicate any 
deviations in the submittal from requirements of the contract Documents.   

 
B. The Contractor shall ensure that all submitted cut sheets, product sheets, product 

documentation, etc. are current versions of the product information  and are not older than 
three (3) years.  Product certification(s) shall be no older than three (3) years.  Any 
submitted documents found to be beyond the acceptable date ranges shall be rejected.   

 
C. Determine and verify: 

 
1. Field measurements. 
2. Field construction criteria.
3. Catalog numbers and similar data.
4. Conformance with Specifications and indicate all variances from the Specifications. 
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D. The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the 

respective dates for the submission of shop and working drawings, the beginning of 
manufacture, testing and installation of materials, supplies and equipment.  This schedule 
shall indicate those that are critical to the progress schedule. 

 
E. The Contractor shall not begin any of the work covered by a drawing, data, or a sample 

returned for correction until a revision or correction thereof has been reviewed and returned 
to him, by the County, with No Exceptions Taken or Approved As Noted. 

 
F. The Contractor shall submit to the County all drawings and schedules sufficiently in advance 

of construction requirements to provide no less than twenty-one (21) calendar days for 
checking and appropriate action from the time the County receives them.  Submittals are to 
be scheduled, submitted, reviewed, and approved prior to the acquisition of the material or 
equipment.  Coordinate scheduling, sequencing, preparing, and processing of submittals 
with performance of work so that work will not be delayed by submittal processing.  Allow 
time for potential resubmittal. 

 
G. No delay costs or time extensions will be allowed for time lost in late submittals or 

resubmittals. 
 
H. All material & product submittals, other than samples, may be transmitted electronically as 

a pdf file.  All returns to the contractor will be as a pdf file only unless specifically requested 
otherwise.   

 
I. The Contractor shall be responsible for and bear all cost of damages which may result from 

the ordering of any material or from proceeding with any part of work prior to the completion 
of the review by County of the necessary Shop Drawings. 

 
1.04 COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS 
 

A. The County's review of drawings, data and samples submitted by the Contractor shall cover 
only general conformity to the Specifications, external connections and dimensions which 
affect the installation. 

 
B. The review of drawings and schedules shall be general and shall not be construed: 

 
1. As permitting any departure from the Contract requirements. 
2. As relieving the Contractor of responsibility for any errors, including details, 

dimensions and materials. 
3. As approving departures from details furnished by the County, except as otherwise 

provided herein. 
 

C. If the drawings or schedules as submitted describe variations and show a departure from 
the Contract requirements which the County finds to be in the interest of the County and to 
be so minor as not to involve a change in Contract Price or time for performance, the County 
may return the reviewed drawings without noting any exception. 

 
D. When reviewed by the County, each of the Shop and Working Drawings shall be identified 

as having received such review being so stamped and dated.  Shop Drawings stamped 
"REJECTED" and with required corrections shown shall be returned to the Contractor for 
correction and resubmittal. 
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E. Resubmittals will be handled in the same manner as first submittals.  On resubmittals, the 
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to 
revisions other than the corrections requested by the County on previous submissions.  The 
Contractor shall make any corrections required by the County. 

 
F. If the Contractor considers any correction indicated on the drawings to constitute a change 

to the Contract Drawings or Specifications, the Contractor shall give written notice thereof 
to the County. 

 
G. The County shall review a submittal/resubmittal a maximum of three (3) times after which 

cost of review shall be borne by the Contractor.  The cost of engineering shall be equal to 
the County's actual payroll cost. 

 
H. When the Shop and Working Drawings have been completed to the satisfaction of the 

County, the Contractor shall carry out the construction in accordance therewith and shall 
make no further changes therein except upon written instructions from the County. 

 
I. No partial submittals shall be reviewed.  Incomplete submittals shall be returned to the 

Contractor and shall be considered not approved until resubmitted. 
 
1.05 SHOP DRAWINGS 
 

A. When used in the Contract Documents, the term "Shop Drawings" shall be considered to 
mean Contractor's plans for material and equipment which become an integral part of the 
Project.  These drawings shall be complete and detailed.  Shop Drawings shall consist of 
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings 
and wiring and control diagrams.  Cuts, catalogs, pamphlets, descriptive literature and 
performance and test data, shall be considered only as supportive to required Shop 
Drawings as defined above.   

 
B. Drawings and schedules shall be checked and coordinated with the work of all trades 

involved, before they are submitted for review by the County and shall bear the Contractor's 
stamp of approval and original signature as evidence of such checking and coordination.  
Drawings or schedules submitted without this stamp of approval and original signature shall 
be returned to the Contractor for resubmission. 

 
C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent 

to the title block.  The title block shall display the following: 
 

1. Number and title of the drawing. 
2. Date of Drawing or revision. 
3. Name of project building or facility.
4. Name of contractor and subcontractor submitting drawing. 
5. Clear identification of contents and location of the work. 
6. Specification title and number. 
 

D. If drawings show variations from Contract requirements because of standard shop practice 
or for other reasons, the Contractor shall describe such variations in his letter of transmittal.  
If acceptable, proper adjustment in the contract shall be implemented where appropriate.  If 
the Contractor fails to describe such variations, he shall not be relieved of the responsibility 
of executing the work in accordance with the Contract, even though such drawings have 
been reviewed. 
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E. Data on materials and equipment shall include, without limitation, materials and equipment 
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and 
similar descriptive material.  Materials and equipment lists shall give, for each item thereon, 
the name and location of the supplier or manufacturer, trade name, catalog reference, size, 
finish and all other pertinent data. 

 
F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list 

including the equipment name and address and telephone number of the manufacturer's 
representative and service company so that service and/or spare parts can be readily 
obtained. 

 
G. All manufacturers or equipment suppliers who proposed to furnish equipment or products 

shall submit an installation list to the County along with the required shop drawings.  The 
installation list shall include at least five installations where identical equipment has been 
installed and have been in operation for a period of at least one (1) year. 

 
H. Only the County will utilize the color "red" in marking shop drawing submittals. 

 
1.06 SUBMITTAL PREPARATION 

 
A. Each submittal is to be complete and in sufficient detail to allow ready determination of 

compliance with contract requirements.
 
B. Collect required data for each specific material, product, unit of work, or system into a single 

submittal.  Prominently mark choices, options, and portions applicable to the submittal. 
Partial submittals will not be accepted for expedition of construction effort.  Submittal will be 
returned without review if incomplete.

 
C. If available product data is incomplete, provide Contractor-prepared documentation to 

supplement product data and satisfy submittal requirements. 
 
D. All irrelevant or unnecessary data shall be removed from the submittal to facilitate accuracy 

and timely processing. Submittals that contain the excessive amount of irrelevant or 
unnecessary data will be returned with review. 

 
E. Provide a transmittal form for each submittal with the following information: 

1. Project title, location and number. 
2. Construction contract number. 
3. Date of the drawings and revisions. 
4. Name, address, and telephone number of subcontractor, supplier, manufacturer, 

and any other subcontractor associated with the submittal. 
5. List paragraph number of the specification section and page number; and sheet 

number of the contract drawings by which the submittal is required. 
6. When a resubmission, the resubmittal document name shall remain the same, but 

shall add an alphabetic suffix on submittal description.  For example, submittal 18 
would become 18A, to indicate resubmission. 

7. Product identification and location in project. 
 
F. The Contractor is responsible for reviewing and certifying that all submittals are in 

compliance with contract requirements before submitting to the County for review.  
 
G. Stamp, sign, and date each submittal transmittal form indicating action taken. 
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H. Stamp used by the Contractor on the submittal transmittal form to certify that the submittal 
meets contract requirements is to be similar to the following: 

 
1.07 WORKING DRAWINGS 
 

A. When used in the Contract Documents, the term "working drawings" shall be considered to 
mean the Contractor's fabrication and erection drawings for structures such as roof trusses, 
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support 
of utilities, groundwater control systems, forming and false work; underpinning; and for such 
other work as may be required for construction of the project. 

 
B. Copies of working drawings as noted above, shall be submitted to the County where 

required by the Contract Documents or requested by the County and shall be submitted at 
least thirty (30) days (unless otherwise specified by the County) in advance of their being 
required for work. 

 
C. Working drawings shall be signed by a registered Professional Engineer, currently licensed 

to practice in the State of Florida and shall convey, or be accompanied by, calculation or 
other sufficient information to completely explain the structure, machine, or system 
described and its intended manner of use.  Prior to commencing such work, working 
drawings must have been reviewed without specific exceptions by the County, which review 
will be for general conformance and will not relieve the Contractor in any way from his 
responsibility with regard to the fulfillment of the terms of the Contract.  All risks of error are 
assumed by the Contractor; the County and Engineer shall not have responsibility therefor. 

 
1.08 SAMPLES 
 

A. The Contractor shall furnish, for the review of the County, samples required by the Contract 
Documents or requested by the County.  Samples shall be delivered to the County as 
specified or directed.  The Contractor shall prepay all shipping charges on samples.  
Materials or equipment for which samples are required shall not be used in work until 
reviewed by the County. 

 
B. Samples shall be of sufficient size and quantity to clearly illustrate: 

 
1. Functional characteristics of the product, with integrally related parts and attachment 

devices. 

CONTRACTOR 
(Firm Name) 

 
____ Approved 
 
____ Approved with corrections as noted on submittal data and/or 
attached sheet(s). 
 
I certify that the following document and information has been verified 
to be is not more than three (3) years old. 
 
SIGNATURE:______________________________ 
 
TITLE:__________________________________ 
 
DATE:___________________ 
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2. Full range of color, texture and pattern. 
3. A minimum of two samples of each item shall be submitted. 

 
C. Each sample shall have a label indicating:

 
1. Name of product. 
2. Name of Contractor and Subcontractor. 
3. Material or equipment represented.
4. Place of origin. 
5. Name of Producer and Brand (if any).
6. Location in project. 

(Samples of finished materials shall have additional markings that will identify them 
under the finished schedules.) 

7. Reference specification paragraph. 
 

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples 
containing the information required above.  He shall enclose a copy of this letter with the 
shipment and send a copy of this letter to the County.  Review of a sample shall be only for 
the characteristics or use named in such and shall not be construed to change or modify 
any Contract requirements. 

 
E. Reviewed samples not destroyed in testing shall be sent to the County or stored at the site 

of the work.  Reviewed samples of the hardware in good condition will be marked for 
identification and may be used in the work.  Materials and equipment incorporated in work 
shall match the reviewed samples.  If requested at the time of submission, samples which 
failed testing or were rejected shall be returned to the Contractor at his expense.  

 
1.09 APPROVED SUBMITTALS 

 
A. County approval of submittals is not to be construed as a complete check, and indicates 

only that the general method of construction, materials, detailing, and other information are 
satisfactory. 

 
B. County approval of a submittal does not relieve the Contractor of the responsibility for any 

error which may exist.  The Contractor is responsible for fully complying with all contract 
requirements and the satisfactory construction of all work, including the need to check, 
confirm, and coordinate the work of all subcontractors for the project.  Non-compliant 

 
 
C. After submittals have been approved, no resubmittal for the purpose of substituting 

materials or equipment will be considered unless accompanied by an explanation of why a 
substitution is necessary. 

 
D. Retain a copy of all approved submittals at project site, including approved samples. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 

Manatee County BCC IFBC No. 23-TA004808SAM 93



 24 / 181

SECTION T01600 MATERIAL AND EQUIPMENT 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Material and equipment incorporated into the work: 
 

1. Conform to applicable specifications and standards. 
2. Comply with size, make, type and quality specified, or as specifically approved in 

writing by the County. 
3. Manufactured and Fabricated Products: 

a. Design, fabricate and assemble in accordance with the best engineering and 
shop practices. 

b. Manufacture like parts of duplicate units to standard sizes and gages, to be 
interchangeable. 

c. Two or more items of the same kind shall be identical and manufactured by 
the same manufacturer.

d. Products shall be suitable for service conditions. 
e. Equipment capacities, sizes and dimensions shown or specified shall be 

adhered to unless variations are specifically approved in writing. 
4. Do not use material or equipment for any purpose other than that for which it is 

specified. 
5. All material and equipment incorporated into the project shall be new. 

 
1.02 MANUFACTURER'S INSTRUCTIONS
 

A. When Contract Documents require that installation of work shall comply with manufacturer's 
printed instructions, obtain and distribute copies of such instructions to parties involved in 
the installation, including two copies to County.  Maintain one set of complete instructions 
at the job site during installation and until completion. 

 
B. Handle, install, connect, clean, condition and adjust products in strict accordance with such 

instructions and in conformity with specified requirements.  Should job conditions or 
specified requirements conflict with manufacturer's instructions, consult with County prior to 
proceeding.  Do not proceed with work without clear instructions. 

 
1.03 TRANSPORTATION AND HANDLING
 

A. Arrange deliveries of products in accordance with construction schedules, coordinate to 
avoid conflict with work and conditions at the site. 

 
1. Deliver products in undamaged condition, in manufacturer's original containers or 

packaging, with identifying labels intact and legible. 
2. Immediately on delivery, inspect shipments to assure compliance with requirements 

of Contract Documents and approved submittals and that products are properly 
protected and undamaged.

 
B. Provide equipment and personnel to handle products by methods to prevent soiling or 

damage to products or packaging.
 
1.04 SUBSTITUTIONS AND PRODUCT OPTIONS
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Contractor's Options: 
 

1. For products specified only by reference standard, select any product meeting that 
standard. 

2. For products specified by naming one or more products or manufacturers and "or 
equal", Contractor must submit a request for substitutions of any product or 
manufacturer not specifically named in a timely manner so as not to adversely affect 
the construction schedule. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION 
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SECTION T01720 PROJECT RECORD DOCUMENTS  

PART 1 STANDARDS  
 

1.01 MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS 
SUBMITTED TO MANATEE COUNTY
 

A. Record drawings shall be submitted to at least the level of detail in the contract documents.  
It is anticipated that the original contract documents shall serve as at least a background for 
all record information.  Original drawings in CAD format may be requested of the County. 

 
B. Drawings shall meet the criteria of paragraph 2.04 D above and as mentioned in Section 

1.14 Record Drawings in the Manatee County Public Works Standards, Part I Utilities 
Standards Manual approved June 2015. 

 
PART 2 STANDARDS  
 
2.01 REQUIREMENTS INCLUDED 

 
A. Contractor shall maintain at the site for the County one record copy of: 
 

1. Drawings. 
2. Specifications.  
3. Addenda.  
4. Change Orders and other modifications to the Contract.  
5. County's field orders or written instructions.  
6. Approved shop drawings, working drawings and samples.  
7. Field test records.  
8. Construction photographs. 

 
2.02 MAINTENANCE OF DOCUMENTS AND SAMPLES 

 
A. Store documents and samples in Contractor's field office apart from documents used for 

construction.  
 

1. Provide files and racks for storage of documents.  
2. Provide locked cabinet or secure storage space for storage of samples. 

 
B. File documents and samples in accordance with CSI format.  
 
C. Maintain documents in a clean, dry, legible, condition and in good order. Do not use record 

documents for construction purposes. 
 
D. Make documents and samples available at all times for inspection by the County. 
 

2.03 MARKING DEVICES  
 

A. Provide felt tip marking pens for recording information in the color code designated by the 
County.  
 

2.04 RECORDING DRAWINGS PREPARATION  
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A. Record information concurrently with construction progress.  
 
B. Do not conceal any work until required information is recorded.  
 
C. Drawings; Legibly mark to record actual construction:  
 

1. All underground piping with elevations and dimensions. Changes to piping location.  
Horizontal and vertical locations of underground utilities and appurtenances, 
referenced to permanent surface improvements. Actual installed pipe material, 
class, etc. Locations of drainage ditches, swales, water lines and force mains shall 
be shown every 200 feet (measured along the centerline) or alternate lot lines, 
whichever is closer. Dimensions at these locations shall indicate distance from 
centerline of right-of-way to the facility.  

2. Field changes of dimension and detail.  
3. Changes made by Field Order or by Change Order.  
4. Details not on original contract drawings.  
5. Equipment and piping relocations. 
6. Locations of all valves, fire hydrants, manholes, water and sewer services, water 

and force main fittings, underdrain cleanouts, catch basins, junction boxes and any 
other structures located in the right-of-way or easement, shall be located by 
elevation and by station and offset based on intersection P.I.'s and centerline of 
right-of-way. For facilities located on private roads, the dimensioning shall be from 
centerline of paving or another readily visible baseline.  

7. Elevations shall be provided for all manhole rim and inverts; junction box rim and 
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control 
structures. Elevations shall also be provided at the PVI's and at every other lot line 
or 200 feet, whichever is less, of drainage swales and ditches. Bench marks and 
elevation datum shall be indicated. 

8. Slopes for pipes and ditches shall be recalculated, based on actual field measured 
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches 
and swales shall be verified. 

9. Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline 
shall be given at PVI's and at all intersections. 

10. Record drawings shall show bearings and distances for all right-of-way and 
easement lines, and property corners. 

11.  Sidewalks, fences and walls, if installed at the time of initial record drawing submittal, 
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions 
shall include distance from the right-of-way line and the back of curb and lot line or 
easement line. 

12. Sanitary sewer mainline wyes shall be located from the downstream manhole. 
These dimensions shall be provided by on-site inspections or televiewing of the 
sewer following installation. 

13. Elevations shall be provided on the top of operating nuts for all water and force main 
valves.  

14. Allowable tolerance shall be ± 6.0 inches for horizontal dimensions. Vertical 
dimensions such as the difference in elevations between manhole inverts shall have 
an allowable tolerance of ± 1/8 inch per 50 feet (or part thereof) of horizontal distance 
up to a maximum tolerance of ± 2 inch.  

15. Properly prepared record drawings on mylar, together with two copies, shall be 
certified by a design professional (Engineer and/or Surveyor registered in the State 
of Florida), employed by the Contractor, and submitted to the County.  

 
D. Specifications and Addenda; Legibly mark each Section to record:  
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1. Manufacturer, trade name, catalog number and supplier of each product and item of 

equipment actually installed.  
2. Changes made by field order or by change order.  
 

E.  Shop Drawings (after final review and approval):  
 

1.  Five sets of record drawings for each process equipment, piping, electrical system 
and instrumentation system.  

 
2.05 SUBMITTAL 

 
A. Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver 

signed and sealed Record Documents and Record Drawings to the County.   These will be 
reviewed and verified by the inspector.  If there are any required changes or additions, these 
shall be completed and the entire signed and sealed set resubmitted prior to final pay 
application.   

 
B. The Contractor shall employ a Professional Engineer or Surveyor registered in the State of 

Florida to verify survey data and properly prepare record drawings. Record drawings shall 
be certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated 
by the Land Development Ordinance and submitted on signed and sealed paper drawings, 
signed and dated mylar drawings together with an AutoCAD version on a recordable 
compact disk (CD). 

 
C. The CD shall contain media in AutoCad Version 2004 or later, or in any other CAD program 

compatible with AutoCad in DWG or DXF form.  All fonts, line types, shape files, external 
references, or other pertinent information used in the drawing and not normally included in 
AutoCad shall be included on the media with a text file or attached noted as to its relevance 
and use.  

 
D. Accompany submittal with transmittal letter, containing:  
 

1. Date. 
2. Project title and number.  
3. Contractor's name and address.  
4. Title and number of each Record Document.  
5. Signature of Contractor or his authorized representative. 

 
Note: The data required to properly prepare these record drawings shall be obtained at the 
site, at no cost to the County by the responsible design professional or his/her duly 
appointed representative. The appointed representative shall be a qualified employee of the 
responsible design professional or a qualified inspector retained by the responsible design 
professional on a project-by-project basis. 
 

 
PART 3 EXECUTION (NOT USED)  
 

END OF SECTION 
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SECTION T01730 OPERATING AND MAINTENANCE DATA 
 
PART 1 GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Compile product data and related information appropriate for County's maintenance and 
operation of products furnished under Contract. 

 
Prepare operating and maintenance data as specified in this and as referenced in other 
pertinent sections of Specifications.

 
B. Instruct County's personnel in maintenance of products and equipment and systems. 

 
C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment 

provided within this Contract. 
 
1.02 FORM OF SUBMITTALS 
 

A. Prepare data in form of an instructional manual for use by County's personnel. 
 

B. Format: 
 

1. Size:   8-1/2 inch x 11 inch
2. Paper:  20 pound minimum, white, for typed pages 
3. Text: Manufacturer's printed data or neatly               typewritten 
4. Drawings: 

a. Provide reinforced punched binder tab, bind in with text. 
b. Fold larger drawings to size of text pages. 

5. Provide fly-leaf for each separate product or each piece of operating equipment. 
a. Provide typed description of product and major component parts of 

equipment. 
b. Provide indexed tabs.

6. Cover:  Identify each volume with typed or printed title "OPERATING AND 
MAINTENANCE INSTRUCTIONS". List: 
a. Title of Project. 
b. Identity of separate structures as applicable. 
c. Identity of general subject matter covered in the manual. 

 
C. Binders: 

 
1. Commercial quality three-ring binders with durable and cleanable plastic covers. 
2. Maximum ring size:  1 inch.
3. When multiple binders are used, correlate the data into related consistent groupings. 

 
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS
 

A. Submit three copies of complete manual in final form. 
 

B. Content for each unit of equipment and system, as appropriate: 
 

1. Description of unit and component parts. 
a. Function, normal operating characteristics and limiting conditions. 
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b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Operating Procedures: 
a. Start-up, break-in, routine and normal operating instructions. 
b. Regulation, control, stopping, shut-down and emergency instructions. 
c. Summer and winter operating instructions. 
d. Special operating instructions.

3. Maintenance Procedures:
a. Routine operations.
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Alignment, adjusting and checking. 

4. Servicing and lubricating schedule.
a. List of lubricants required.

5. Manufacturer's printed operating and maintenance instructions. 
6. Description of sequence of operation by control manufacturer. 
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams 

required for maintenance.
a. List of predicted parts subject to wear. 
b. Items recommended to be stocked as spare parts. 

8. As installed control diagrams by controls manufacturer. 
9. Each contractor's coordination drawings. 

a. As installed color coded piping diagrams. 
10. Charts of valve tag numbers, with location and function of each valve. 
11. List of original manufacturer's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
12. Other data as required under pertinent sections of specifications. 

 
C. Content, for each electric and electronic system, as appropriate: 

 
1. Description of system and component parts. 

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

2. Circuit directories of panelboards. 
a. Electrical service. 

 b. Controls. 
c. Communications. 

3. As-installed color coded wiring diagrams. 
4. Operating procedures: 

a. Routine and normal operating instructions. 
b. Sequences required. 
c. Special operating instructions. 

5. Maintenance procedures: 
a. Routine operations.
b. Guide to "trouble-shooting". 
c. Disassembly, repair and reassembly. 
d. Adjustment and checking.

6. Manufacturer's printed operating and maintenance instructions. 
7. List of original manufacture's spare parts, manufacturer's current prices and 

recommended quantities to be maintained in storage. 
8. Prepare and include additional data when the need for such data becomes apparent 

during instruction of County's personnel. 
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D. Prepare and include additional data when the need for such data becomes apparent during 

instruction on County's personnel. 
 

E. Additional requirements for operating and maintenance data:  Respective sections of 
Specifications. 

 
1.04 SUBMITTAL SCHEDULE 
 

A. Submit one copy of completed data in final form fifteen days prior to substantial completion. 
 

1. Copy will be returned after substantial completion, with comments (if any). 
 

B. Submit two copies of approved data in final form.  Final acceptance will not be provided until 
the completed manual is received and approved. 

 
1.05 INSTRUCTION OF COUNTY'S PERSONNEL
 

A. Prior to final inspection or acceptance, fully instruct County's designated operating and 
maintenance personnel in operation, adjustment and maintenance of products, equipment 
and systems. 

 
B. Operating and maintenance manual shall constitute the basis of instruction. 

 
1. Review contents of manual with personnel in full detail to explain all aspects of 

operations and maintenance.
 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
 

END OF SECTION  
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DIVISION T2   SITE WORK 
 
 

SECTION T02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND 
EQUIPMENT 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or 
convert existing structures as shown or specified and as required for the installation of 
piping, mechanical equipment and appurtenances.  Existing piping and equipment shall be 
removed and dismantled as necessary for the performance of facility alterations in 
accordance with the requirements herein specified. 

 
PART 2 PRODUCTS 
 

A. Epoxy mortar shall be fiberglass fiber mixed with an epoxy filler. 
 
B. Non-shrink grout shall be a sand-cement, non-metallic formulation, having a 28-day 

strength of 4,000 psi and 0.0 percent shrinkage per ASTM C1090. 
 
C. Liners to be installed in existing manholes and wetwells shall be spray-applied, monolithic, 

reinforced urethane resin. Urethane resin-based manhole liner material shall be resistant to 
hydrogen sulfide gas, and other common contents found in a sanitary sewer environment. 

 
D. Approved spray liners can be found in the Utility Approved Product List approved on Feb 

2020. 
 
PART 3 EXECUTION 
 
3.01 GENERAL 
 

A. Cut, repair, reuse, excavate, demolish or otherwise remove parts of the existing structures 
or appurtenances, as indicated on the construction drawings, or as necessary to complete 
the work as required. Dispose of surplus materials resulting from the above work in an 
approved manner. The work shall include all necessary cutting and bending of reinforcing 
steel, structural steel, or miscellaneous metal work found embedded in the existing 
structures. 

 
B. Dismantle and remove all existing equipment, piping, and other appurtenances required for 

the completion of the work. Where called for or required, cut existing pipelines for the 
purpose of making connections thereto. 

 
C. Anchor bolts for equipment and structural steel to be removed shall be cut off one inch below 

the concrete surface. Surfaces shall then be refinished using non-shrink grout or epoxy 
mortar or as indicated on the construction drawings. Repairs to the interior surfaces of 
existing concrete structures in sanitary sewers shall be made with epoxy mortar. Repairs to 
be made on other existing concrete surfaces using non-shrink grout shall be made using a 
bonding agent such as Acrylbond by Concrete Producers Solutions or an equal approved 
by the County. Remove all dirt, curing compounds, sealers, paint, rust or other foreign 
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material, and etch with muriatic acid solution. Flush with clean water and while still damp, 
apply a coating of the bonding agent. Place the new grout patch onto the treated area 
immediately. 

 
D. At the time that a new connection is made to an existing pipeline, additional new piping, 

extending to and including a new valve, shall be installed. Pipe restraint devices, if required, 
shall also be installed as required. At the time when a new potable or reclaimed water 
service is installed, a pipe locator tracer wire shall be installed and connected to the tracer 
wire at the main. 

 
E. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or 

otherwise altered except with the express approval of and only to the extent approved by 
the County. All existing valve boxes, fire hydrants, air release valve cabinets, and manholes 
shall be relocated to meet the new finished grade elevations after construction. 

 
F. When removing materials or portions of existing utility pipelines or structures or when 

making openings in walls and partitions, take all precautions and use all necessary barriers 
and other protective devices so as not to damage the structures beyond the limits necessary 
for the new work, and not to damage the structures or contents by falling or flying debris. 
Unless otherwise approved by the County, saw-cutting, rotary core-boring, or line drilling 
will be required in removing material from existing concrete structures or pipes. 

 
G. Materials and equipment removed in the course of making alterations and additions shall 

remain the property of the County, except that items not salvageable, as determined by the 
County, shall be disposed of off the work site.

 
H. All alterations to existing utility pipes and structures shall be done at such time and in such 

a manner as to comply with the approved time schedule. Before any part of the work is 
started, all tools, equipment, and materials shall be assembled and made ready so that the 
work can be completed without delays. 

 
I. All cutting of existing concrete or other material to provide suitable bonding to new work 

shall be done in a manner to meet the requirements of the respective section of these 
Standards covering the new work. When not covered, the work shall be carried on in the 
manner and to the extent directed by the County or per the construction drawings. 

 
J. Surfaces of seals visible in the completed work shall be made to match as nearly as possible 

the adjacent surfaces. 
 
K. Non-shrink cementatious grout shall be used for setting wall castings, sleeves, leveling 

pump bases, doweling anchors into existing concrete and elsewhere as shown on the 
construction drawings. The surface to which grout is to be applied shall be wetted to facilitate 
good bonding. 

 
L. Where necessary or required for the purpose of making connections; cut existing pipelines 

in a manner to provide an approved joint. Where required, use flanges, couplings, or 
adapters, all as required. 

 
M. Provide flumes, hoses, piping, pumps and well points, and other related items to divert or 

provide suitable plugs, bulkheads, or other means to hold back the flow of water or other 
liquids, all as required in the performance of the work. 
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N. Care shall be taken not to damage any part of existing buildings or foundations or outside 
structures. 

 
O. Prior to entering confined spaces in sanitary sewer structures, conduct an evaluation of the 

atmosphere within, in accordance with local, state, and federal regulations. Provide 
ventilation equipment and other equipment as required to assure safe working conditions. 

 
3.02 CONNECTING TO EXISTING PIPING AND EQUIPMENT 
 

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping 
and equipment prior to making the connections called out in the Drawings. The verifications 
shall be performed with adequate time to correct any potential alignment or other problems 
prior to the actual time of connection. A County Inspector must be present for all tie-ins for 
a visual inspection. 

 
3.03 REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND 

APPURTENANCES 
 

A. All work associated with the removal or abandonment of existing asbestos cement pipe and 
appurtenances shall be performed by a licensed asbestos removal Contractor registered in 
the State of Florida. 

 
B. The asbestos Contractor shall contact the appropriate regulatory agencies prior to removal 

or abandonment of any asbestos material and shall obtain all required permits and licenses 
and issue all required notices. The cost for all fees associated with permits, licenses and 
notices to the governing regulatory agencies shall be borne by the asbestos Contractor. 

 
C. All work associated with removal or abandonment of asbestos cement pipe and 

appurtenances shall be performed in accordance with the standards listed below and all 
other applicable local, State, or Federal standards. 

 
(1) Florida Administrative Code, Chapter 62-257, ASBESTOS PROGRAM 
(2) Title 40 CFR, Part 61, Subpart M, NATIONAL EMISSION STANDARD FOR ASBESTOS 
(3) Occupational Safety and Health Act, Title 29 CFR 
(4) Title 40 CFR, Part 763, ASBESTOS
(5) Florida Statute Title XXXII, Chapter 469, ASBESTOS ABATEMENT 

 
D. All asbestos cement pipe sections indicated on the construction drawings to be removed, 

and all related tees, valves, fittings and appurtenances shall be removed in their entirety 
and disposed of by the asbestos Contractor in accordance with this Section. Asbestos 
cement nipples between tees and valves shall be replaced.  After removal of the pipelines, 
all excavations shall be backfilled in accordance with the applicable provisions of the 
Trenching and Excavation Section of these Standards. The cost of disposing of the removed 
materials shall be borne by the asbestos Contractor. 

 
E. The cutting of existing asbestos-cement (A/C, a.k.a. "Transite") pipe shall be by hand tools 

only. No powered machine cutting is allowed. Removal of all fragments of pipe shall be 
double bagged prior to shipment. Longer sections of pipe removed may be shipped without 
double bagging. An asbestos manifest form must accompany each shipment of such pipe 
or pipe material waste to the Manatee County Lena Road Landfill. Prior to each shipment, 
a minimum of 24 hours notice to the Landfill field office (telephone (941) 748-5543) is 
required. 
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3.04 IN-PLACE GROUTING OF EXISTING PIPE
 

A. Where water and wastewater utility pipes are to be abandoned in place, they shall be filled 
with a nonshrinking sand-cement grout. When such pipes are made of asbestos-cement 
materials, the abandonment activities shall be performed by a licensed asbestos Contractor. 

 responsibility to obtain all regulatory clearances and provide 
documentation in cases where they have determined that an asbestos-cement pipe 
abandonment activity by in-place grouting does not require a licensed asbestos Contractor. 

 
B. The ends of the pipe sections to be grout-filled shall be capped or plugged with suitable pipe 

fittings. The grout material shall be of suitable properties and the pumping pressure shall be 
such that the pipe sections are filled completely with grout. All above ground features shall 
be removed: hydrants, meters, valve & meter boxes, pads, vaults, etc.  Existing tees, 
crosses, and valves left in service shall be plugged and restrained. 

 
C. The County shall be given timely no

to monitor all pipe grouting operations. Provide standpipes and/or additional means of visual 
inspection as required to determine if adequate grout material has filled the entire pipe 
sections. 

 
A. All tees, crosses, and valves left in service shall be plugged and restrained. 
 
B. Existing pipelines that are being grouted and abandoned must be cut and capped at a 

maximum distance of 2,000 linear foot segments. The caps must have offset grout port on 
the top side of the cap. The County preferred grout mix in the contract specifications must 
be used.   

 
C. Approved Grout Mix is shown below: 

 
Materials Per Cubic Yard 

Material Description Amount Qty Specific 
Gravity 

Absolute 
Volume 

Cement Cement Type I/II 
ASTM C150

400 lbs 3.15 2.04 

Fly Ash Fly Ash Class F 
ASTM C618

1350 lbs 2.45 8.83 

Total Water Potable 118 gal.   
Total Water (includes any 

admixture water 
present) 

982.9 lbs  15.75 

TOTAL 
CEMENTITIOUS 
MATERIAL PER 
ASTM C595 

 1750 lbs   

Design Percent Air 
(Entrapped and 
Entrained) 

 1.5%   

Slump Range (From 
Mixer Discharge) 

 N/A   
Absolute 
Volume 

 
27 CF 

Air Content (From 
Mixer Discharge) 

 2.0% (±1.5%)  
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 101.2 lb/sf   

W/CM Ratio  0.56   
Total Mix Weight  2733 lb/cy   

 
Note: Grout mix strength shall be 340 psi @ 28 days 
 

 
3.05 SPRAY-APPLIED LINERS 
 

A. Use a high-pressure water spray to remove all foreign material from the walls and bench of 
the structure. Loose or protruding masonry materials shall be removed using a hammer and 
chisel. Fill any voids, holes or cracks using a hand trowel with epoxy mortar to form a uniform 
surface. Place covers over all pipe openings to prevent extraneous material from entering 
the pipes. Block or divert sewer flow from entering the structure. Any infiltration leaks shall 
be stopped by using such methods as approved by the County. 

 
B. The liner material shall be sprayed onto the invert, bench and wall areas. The sprayed-on 

material shall be applied such that the entire structure is lined with a structurally enhanced 
monolithic liner. The thickness of the wall liner material shall be such that it will withstand 
the hydraulic load generated by the surrounding groundwater table, using a factor of safety 
of two, and using the assumption that the groundwater table is at the level of the top of the 
structure. The invert and bench liner material shall be the same thickness as that required 
for the base of the wall. 

 
C. Special care shall be used to provide a smooth transition between the intersecting pipelines 

and the manhole inverts such that flow is not impaired. Remove concrete material from the 
existing manhole base channel in depth to the required thickness of the new liner material. 

 
D. No active sewer flow shall be allowed in the newly lined structure, nor shall any vacuum 

tests be performed, until the liner material has had adequate time to cure, as recommended 
by the liner material manufacturer.

 
E. 

structure from corrosion. The liner or coating systems must extend and seal onto manhole 
ring, onto and around pipe openings and any other protrusions, and completely cover the 
bench and flow invert. Provide a five (5)-year unlimited warranty on all workmanship and 
products. The work includes the surface preparation and application of the coating or liner 
system, and shall protect the structure for at least five (5) years from all leaks and from 
failure due to corrosion from exposure to corrosive gases such as hydrogen sulfide. 

 
3.06 CONNECTION TO EXSTING MANHOLE
 

A. Where required or as indicated on the construction drawings, make connection of new 
pipelines to existing manhole structures. If pipe stub-outs of the correct size and position 
are not available, make connections by removing a portion of the manhole wall by 
mechanical rotary core boring. The connection between pipe and concrete manhole shall 
be complete with resilient seals meeting the requirements of ASTM C923. 

 
B. A new channel shall be formed in the manhole base by removing and reforming or by 

providing new concrete to convey the new flow into the existing channel in accordance with 
the standard requirements for new sewer manhole structures. Flow direction shall not 
change by more than 90 degrees within the manhole base. 
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C. Repair internal coating of existing manholes cored during connection of new sewers by 

applying approved 
recommendations. If existing manhole has an internal coating other than that listed above, 
sandblast the interior of the existing manhole and apply an approved coating in accordance 

 
D. When connecting a force main to an existing manhole, the force main termination manhole 

and the next two manholes downstream shall be rehabilitated and lined with a currently 
approved liner.  If the existing manholes are lined with a non-conforming liner according to 
Part 2.D above, the existing liner shall be removed and replaced, unless otherwise noted 
on the plans or with written approval by the County. 

 
END OF SECTION 
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SECTION T02100 SITE PREPARATION 
 
PART 1 GENERAL 
 
1.01  SCOPE OF WORK 
 

A. This Section covers clearing, grubbing and stripping of the project site and/or along the 
pipeline route. 

 
B. The Contractor shall clear and grub all of the area within the limits of construction or as 

required, which includes, but is not limited to utility easements.  The width of the area to be 
cleared shall be reviewed by the County prior to the beginning of any clearing. 

 
C. The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances 

in force in Manatee County. The Contractor shall comply with all applicable sections of these 
ordinances. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION 
 
3.01  CLEARING 
 

The surface of the ground, for the area to be cleared and grubbed shall be completely 
cleared of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable 
obstructions resting on or protruding through the surface of the ground.  However, trees 
shall be preserved as hereinafter specified unless otherwise designated by the County.  
Clearing operations shall be conducted so as to prevent damage to existing structures and 
installations and to those under construction, so as to provide for the safety of employees 
and others.  Soil erosion control devices such as hay bales and silt fences shall be installed 
to satisfy all Federal, State and County requirements. 

 
3.02 GRUBBING 
 

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches 
in diameter, matted roots, brush, timber, logs and any other organic or metallic debris not 
suitable for foundation purposes, resting on, under or protruding through the surface of the 
ground to a depth of 18 inches below the subgrade.  All depressions excavated below the 
original ground surface for or by the removal of such objects, shall be refilled with suitable 
materials and compacted to a density conforming to the surrounding ground surface. 

  
3.03 STRIPPING 
 

In areas so designated, topsoil shall be stockpiled.  Topsoil so stockpiled shall be protected 
until it is placed as specified.  The County shall have the option to receive all excess topsoil 
materials.  The Contractor shall pay all equipment and labor cost to deliver excess top soil 
material to a remote site chosen by the County within a five mile radius of the construction 
site.  Should County not choose to receive any or all excess topsoil materials, the Contractor 
shall dispose of said material at no additional cost to County. 

 
3.04 DISPOSAL OF CLEARED AND GRUBBED MATERIAL 
 

The Contractor shall dispose of all material and debris from the clearing and grubbing 
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operation by hauling such material and debris off site.  The cost of disposal (including 
hauling) of cleared and grubbed material and debris shall be considered a subsidiary 
obligation of the Contractor; the cost of which shall be included in the prices bid for the 
various classes of work. 

 
3.05 PRESERVATION OF TREES 
 

Those trees which are not designated for removal by the County shall be carefully protected 
from damage.  The Contractor shall erect such barricades, guards and enclosures as may 
be considered necessary by him for the protection of the trees during all construction 
operation. 

 
3.06 PRESERVATION OF DEVELOPED PRIVATE PROPERTY 
 

A. The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed 
private property adjacent to proposed project site.  Trees, shrubbery, gardens, lawns and 
other landscaping, which are not designated by the County to be removed, shall be replaced 
and replanted to restore the construction easement to the condition existing prior to 
construction. 

 
B. All soil preservation procedures and replanting operations shall be under the supervision of 

a nursery representative experienced in such operations. 
 

C. Improvements to the land such as fences, walls, outbuildings and other structures which of 
necessity must be removed, shall be replaced with equal quality materials and 
workmanship. 

 
D. The Contractor shall clean up the construction site across developed private property 

directly after construction is completed upon approval of the County. 
 
3.07 PRESERVATION OF PUBLIC PROPERTY
 

The appropriate paragraphs of these Specifications shall apply to the preservation and 
restoration of public lands, parks, rights-of-way, easements and all other damaged areas.  
This includes, but is not limited to the trimming of trees damaged by contractor's equipment. 

 
 

END OF SECTION 
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SECTION T02220 EXCAVATION, BACKFILL, FILL AND GRADING FOR STRUCTURES 

PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Structural excavation shall consist of the removal of material for the construction of 
foundations for structures and other excavation designated on the drawings or in these 
specifications. 

 
B. Structural excavation and backfill shall consist of furnishing material, if necessary and 

placing and compacting backfill material around structures to the lines and grades 
designated on the drawings, as specified or directed by the County. 

 
C. Structural excavation and backfill shall include the furnishing of all materials, equipment and 

other facilities which may be necessary to perform the excavations, place and compact the 
backfill, install sheeting and bracing, and carry out any necessary dewatering.  It shall also 
include the wasting or disposal of surplus excavated material in a manner and in locations 
approved by the County. 

 
D. The Contractor is responsible for the protection of every tree which is scheduled to remain 

in the project area.  This includes trees which may or may not be shown on the plans.  Every 
tree shall be adequately protected in place at no additional cost to the County.  This 
includes, but is not limited to, protecting the root systems and adjusting grades as necessary 
for tree/root protection. 

 
1.02 QUALITY ASSURANCE 
 

A. Testing Agency: 
 

1. In place soil compaction tests shall be performed by a qualified testing laboratory. 
2.  Compaction tests shall be taken every 500 feet, except in the road crossings or road 

shoulders.  Tests are to be taken according to current FDOT Standards. 
 

B. Reference Standards: 
 

1. American Society for Testing and Materials (ASTM): 
a. ASTM D1557, Moisture-Density Relations of Soils Using 10-lb. (4.5-kg) 

Rammer and 18-in. (457-mm) Drop. 
 
1.03 JOB CONDITIONS 
 

A. The Contractor shall provide, operate and maintain all necessary pumps, discharge lines, 
well points, etc., in sufficient number and capacity to keep all excavation, bases, pits, etc., 
free from seepage, standing or running water at all times throughout the period of 
construction. 

 
B. The Contractor shall assume all responsibility for the security of the excavation required, 

employing bracing, lining or other accepted means necessary to accomplish same. 
 

C. Excavated areas shall be cleared of all debris, water, slush, muck, clay and soft or loose 
earth and shall be conditioned to the entire satisfaction of the County. 
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D. All excavated material unsuitable for use or which will not be used shall be disposed of in a 
manner consistent with State and County regulation. 

 
E. All unsuitable organic materials, roots, logs, etc., found during excavation shall be removed 

by the Contractor and the trench shall be refilled with suitable material. 
     
PART 2 PRODUCTS 
 
2.01 MATERIAL FOR CONTROLLED FILL
 

A. Composition:  Only approved material free from organic matter and lumps of clay, shall be 
used for backfill.  Excavated earth free from debris or organic material may be used for 
backfilling foundations or fill. 

 
B. Crushed stone and shell shall meet or exceed current FDOT  Standards. 

 
2.02 UNSUITABLE MATERIAL 
 

Unsuitable material shall be defined as highly organic soil per ASTM D2487 Group PT.  This 
includes, but is not limited to, such items as topsoil, roots, vegetable matter, trash, debris, 
and clays that cannot be dried sufficiently to obtain specified compaction. 

 
PART 3 EXECUTION 
 
3.01 INSPECTION 
 

A. The Contractor shall verify that work preceding the affected work of this Section has been 
satisfactorily completed. 

 
B. Conditions adversely affecting the work of this Section shall be corrected to the satisfaction 

of the County. 
 
3.02 REMOVAL OF UNSUITABLE MATERIALS
 

A. The Contractor shall remove unsuitable material from within the limits of the Work. 
 

B. Materials meeting requirements for controlled fill shall be stockpiled as necessary and in 
such a manner satisfactory to the County.

 
C. All material excavated shall be placed so as to minimize interference with public travel and 

to permit proper access for inspection of the work.                      
 
3.03 EXCAVATION 
 

A. When concrete or shell subbase footing is to rest on an excavated surface, care shall be 
taken not to disturb the natural soil.  Final removal and replacement of the foundation 
material and subbase compaction to grade shall not be made until just before the concrete 
or masonry is placed. 

 
B. When any structural excavation is completed, the Contractor shall notify the County who 

will make an inspection of the excavation.  No concrete or masonry shall be placed until the 
excavation has been approved by the County. 
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C. The elevations of the footing bottom and the base slab as shown on the Drawings, shall be 
considered as approximate and the County may order in writing, such changes in 
dimensions or elevations of the footings and slab base as necessary to secure satisfactory 
foundations. 

 
D. All excavation shall be made within an area bounded by lines five feet outside and parallel 

to the exterior walls of the structure to allow for correct forming, shoring and inspection of 
foundation work.  Pouring of concrete against earth side walls shall not be permitted. 

 
E. If the ground is excavated below the grade called for by the Drawings or becomes unstable 

due to the Contractor's carelessness or operations, the ground shall be excavated to 
undisturbed native soil before continuing concreting operations. 

 
F. If in the opinion of the County, the material at or below the normal grade of the bottom of the 

trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed 
by the County and if so directed, replaced by crushed stone or washed shell. 

 
3.04 STRUCTURAL BACKFILL 
 

A. Structural backfill shall not be placed until the footings or other portions of the structure or 
facility have been inspected by the County and approved for backfilling. 

 
B. A minimum of 1-1/2" layer of lean concrete shall be placed as a working mat for the concrete 

base slabs and footings if required by the County. 
 

C. Fill shall be placed in uniform layers not more than 12" thick and compacted to a minimum 
of 98 percent of the maximum density determined by ASTM D1557, Method A or C, or as 
directed by the County.  The Contractor shall securely tamp the backfill with pneumatic 
rammer around all wall foundations.  The method of compaction shall be satisfactory to the 
County. 

 
D. Compaction of structural backfill by ponding and jetting may be permitted when, as 

determined by the County: the backfill material is of such character that it will be self-draining 
when compacted; foundation materials will not soften or be otherwise damaged by the 
applied water; no damage from hydrostatic pressure will result to the structure.  Ponding 
and jetting within two feet below finished subgrade shall not be permitted in roadway areas.  
At the discretion of the County, ponding and jetting may be permitted with compaction layers 
not to exceed four feet.   

 
E. Surplus material not used on-site shall be removed and disposed of off-site by the 

Contractor.  In no case shall surplus material be deposited on adjacent lands.  Fill used for 
grading shall be placed in layers not to exceed 12 inches in thickness and shall be 
compacted to a density equal or greater to that of the surrounding natural ground. 

 
3.05 BACKFILLING AROUND STRUCTURES 
 

A. Common fill and structural fill are specified for use as backfill against the exterior walls of 
the structures.  Fill shall be placed in layers having a maximum thickness of eight (8) inches 
in loose state and shall be compacted sufficiently to prevent settlement.  If compaction is by 
rolling or ramming, material shall be wetted down as required.  Where material can be 
suitably compacted by jetting or puddling, the Contractor may use one of these methods.  
No boulders shall be allowed to roll down the slopes and hit the walls. 
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B. Backfilling shall be carried up evenly on all walls of an individual structure simultaneously.  
A variation of two (2) feet in elevation will be the maximum allowable. No backfill shall be 
allowed against walls until the walls and their supporting slabs, if applicable, have attained 
sufficient strength.  Backfilling shall be subjected to approval by the County. 

 
C. In locations where pipes pass through building walls, the Contractor shall take the following 

precautions to consolidate the refill up to an elevation of at least one foot above the bottom 
of the pipes: 

 
1. Place structural fill in such areas for a distance of not less than three feet either side 

of the center line of the pipe in level layers not exceeding 6-inches in depth. 
2.   Wet each layer to the extent directed and thoroughly compact each layer with a 

power tamper to the satisfaction of the County. 
3.   Structural fill shall be of the quality specified under Part 2 of this Section. 

 
D. The surface of filled areas shall be graded to smooth true lines, strictly conforming to grades 

indicated on the grading plan.  No soft spots or uncompacted areas shall be allowed in the 
work. 

 
E. Temporary bracing shall be provided as required during construction of all structures to 

protect partially completed structures against all construction loads, hydraulic pressure and 
earth pressure.  The bracing shall be capable of resisting all loads applied to the walls as a 
result of backfilling. 

 
3.06 FIELD QUALITY CONTROL 
 

A. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test 
1557-70T, Method A or C. 

 
 

END OF SECTION 
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SECTION T02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals necessary to 
perform all dewatering, excavation, backfill, fill, grading, trench protection or other related 
work required to complete the piping work shown on the Drawings and specified herein.  
The work shall include, but not be limited to: vaults; duct conduit; pipe; roadways and paving; 
backfilling; required fill or borrow operations; grading; disposal of surplus and unsuitable 
materials; and all related work such as sheeting, bracing and dewatering. 

 
B. Prior to commencing work, the Contractor shall examine the site and review test borings if 

available, or undertake his own subsurface investigations and take into consideration all 
conditions that may affect his work.   

 
C. The Contractor is responsible for the protection of every tree which is scheduled to remain 

in the project area.  This includes trees which may or may not be shown on the plans.  Every 
tree shall be adequately protected in place at no additional cost to the County.  This 
includes, but is not limited to protecting the root systems and adjusting grades as necessary 
for tree/root protection. 

 
1.02 PROTECTION 
 

A. Sheeting and Bracing in Excavations:
 

1. In connection with construction of underground structures, the Contractor shall 
properly construct and maintain cofferdams.  These shall consist of:  sheeting and 
bracing as required to support the sides of excavations, to prevent any movement 
which could in any way diminish the width of the excavation below that necessary 
for proper construction and to protect adjacent structures, existing yard pipe and/or 
foundation material from disturbance, undermining, or other damage.  Care shall be 
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be 
immediately filled and rammed.

 
2. Trench sheeting for pipes:  no sheeting is to be withdrawn if driven below, mid-

diameter of any pipe and no wood sheeting shall be cut off at a level lower than one 
foot above the top of any pipe unless otherwise directed by the County.  During the 
progress of the work, the County may direct the Contractor in writing to leave 
additional wood sheeting in place.  If steel sheeting is used for trench sheeting, 
removal shall be as specified above, unless written approval is given for an alternate 
method of removal. 

 
3. All sheeting and bracing not left in place shall be carefully removed in such a manner 

as not to endanger the construction or other structures, utilities, existing piping, or 
property.  Unless otherwise approved or indicated on the Drawings or in the 
Specification, all sheeting and bracing shall be removed after completion of the 
piping or structure, care being taken not to disturb or otherwise injure the pipeline or 
finished masonry.  All voids left or caused by withdrawal of sheeting shall be 
immediately refilled with sand by ramming with tools specifically made for that 
purpose, by watering, or as may otherwise be directed. 
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4. The Contractor shall construct, to the extent he deems it desirable for his method of 
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench 
or foundation unless otherwise indicated on the Drawings or directed by the County.  
Sheeting shall be plumb and securely braced and tied in position.  Sheeting, bracing 
and cofferdams shall be adequate to withstand all pressures to which the pipeline or 
structure will be subjected.  Pumping, bracing and other work within the cofferdam 
shall be done in a manner to avoid disturbing any construction of the pipeline or the 
enclosed masonry.  Any movement or bulging which may occur shall be corrected 
by the Contractor at his own expense so as to provide the necessary clearances and 
dimensions. 

 
5. Drawings of the cofferdams and design computations shall be submitted to the 

County and approved prior to any construction.  However, approval of these 
drawings shall not relieve the Contractor of the responsibility for the cofferdams.  The 
drawings and computations shall be prepared and stamped by a Registered 
Professional Engineer in the State of Florida and shall be in sufficient detail to 
disclose the method of operation for each of the various stages of construction, if 
required, for the completion of the pipeline and substructures. 

 
B. Dewatering, Drainage and Flotation 

 
1. The Contractor shall construct and place all pipelines, concrete work, structural fill, 

bedding rock and limerock base course, in-the-dry.  In addition, the Contractor shall 
make the final 24" of excavation for this work in-the-dry and not until the water level 
is a minimum of 18 below proposed bottom of excavation. 

 
2. The Contractor shall, at all times during construction, provide and maintain proper 

equipment and facilities to remove promptly and dispose of properly all water 
entering excavation and keep such excavations dry so as to obtain a satisfactory 
undisturbed subgrade foundation condition until the fill, structure, or pipes to be built 
thereon have been completed to such extent that they will not be floated or otherwise 
damaged by allowing water levels to return to natural elevations.  At all times during 
the construction operations, the groundwater levels shall be  maintained at an 
elevation 18 inches below the lowest level where structures are being installed. 

 
3. Dewatering shall at all times be conducted in such a manner as to preserve the 

natural undisturbed bearing capacity of the subgrade soils at proposed bottom of 
excavation. 

 
4. Wellpoints may be required for dewatering the soil prior to final excavation for deeper 

in-ground structures or piping and for maintaining the lowered groundwater level 
until construction has been completed to avoid the structure, pipeline, or fill from 
becoming floated or otherwise damaged.  Wellpoints shall be surrounded by suitable 
filter sand and no fines shall be removed by pumping.  Pumping from wellpoints shall 
be continuous and standby pumps shall be provided. 

 
5. The Contractor shall furnish all materials and equipment to perform all work required 

to install and maintain the proposed drainage systems for handling groundwater and 
surface water encountered during construction of structures, pipelines and 
compacted fills. 

 
6. Where required, the Contractor shall provide a minimum of two operating 

groundwater observation wells at each structure to determine the water level during 
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construction of the pipeline or structure.  Locations of the observation wells shall be 
at structures and along pipelines as approved by the County prior to their installation.  
The observation wells shall be extended to 6 inches above finished grade, capped 
with screw-on caps protected by 24" x 24" wide concrete base and left in place at 
the completion of this Project.

 
7. Prior to excavation, the Contractor shall submit his proposed method of dewatering 

and maintaining dry conditions to the County for approval.  Such approval shall not 
relieve the Contractor of the responsibility for the satisfactory performance of the 
system.  The Contractor shall be responsible for correcting any disturbance of 
natural bearing soils for damage to pipeline or structures caused by an inadequate 
dewatering system or by interruption of the continuous operation of the system as 
specified. 

 
8. As part of his request for approval of a dewatering system, the Contractor shall 

demonstrate the adequacy of the proposed system and wellpoint filter sand by 
means of a test installation.  Discharge water shall be clear, with no visible soil 
particles in a one quart sample.  Discharge water shall not flow directly into wetlands 
or Waters of the State as defined by FDEP and SWFWMD. 

 
9. During backfilling and construction, water levels shall be measured in observation 

wells located as directed by the County. 
 
10. Continuous pumping will be required as long as water levels are required to be below 

natural levels. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. General 
 

1. Materials for use as fill and backfill shall be described below and shall be from an 
FDOT certified pit.  For each material, the Contractor shall notify the County of the 
source of the material and shall furnish the County, for approval, a representative 
sample weighing approximately 50 pounds, at least ten calendar days prior to the 
date of anticipated use of such material. 

 
2. Additional materials shall be furnished as required from off-site sources and hauled 

to the site. 
 

B. Bedding - shall conform to FDOT Standard Specifications for Road and Bridge Construction, 
Section 901 Coarse Aggregate, and shall be either coarse aggregate of Size No. 57 or 
coarse sand of Size No. 9. Washed shell size No.57 may be used as an alternate bedding 
material. 

 
C. Structural Fill 

 
1. Structural fill in trenches shall be used below spread footing foundations, slab-on-

grade floors and other structures as backfill within three feet of the below grade 
portions of structures. 
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2. Shall be either soil classification A-1, A-2 or A-3, per AASHTO M-145, and shall be 
free of organic matter, lumps of clay or marl, muck, compressible materials, and rock 
exceeding 2.5 inches in diameter. Broken concrete, masonry, rubble or other similar 
materials shall not be used as backfill.  Minimum acceptable density shall be 98 
percent of the maximum density as determined by AASHTO T-180. 

 
D. Selected Common Fill - shall have the same material classification and requirements as 

Structural Fill, as described above.
 

E. Common Fill 
 

1. Shall be either soil classification A-1, A-2, A-3, A-4, A-5 or A-6, per AASHTO M-145, 
and shall be free of organic matter, lumps of clay or marl, muck, compressible 
materials and rock exceeding 2.5 inches in diameter. Broken concrete, masonry, 
rubble or other similar materials shall not be used as backfill. 

 
2. Material falling within the above specification, encountered during the excavation, 

may be stored in segregated stockpiles for reuse.  All material which, in the opinion 
of the County, is not suitable for reuse shall be spoiled as specified herein for 
disposal of unsuitable materials by the Contractor. 

 
E. Unsuitable Material - soil classification A-7 and A-8, per AASHTO M-145, shall not be used 

as backfill material. 
 
PART 3 EXECUTION 
 
3.01 EXCAVATION 
 

A. Excavate trenches and pits for structures to the elevations indicated on the construction 
drawings. Take special care to avoid over-excavating or disturbing the bottom of the trench 
or pit, so that the soil at the bottom of the hole remains in a naturally compacted condition. 
Excavate to widths sufficient to provide adequate working room to install the required 
structures. Do not excavate the final layer of soil to the designed grade until just before 
placing the bedding, foundation, pipe, structure, or masonry work required. Remove 
boulders, rocks, logs or any unforeseen obstacles encountered. 

 
B. In case the foundation soil found at the bottom of the trench or pit is soft, plastic or mucky, 

or does not conform to the soils classification specified as suitable foundation material, over-
excavation to a greater depth will be required. Soils not meeting the classification required 
for foundation material shall be removed to a depth at least four inches below the bottom of 
the pipe, bedding or structure bottom elevation. Rock, boulders or other hard or lumpy 
material shall be removed to a depth 12 inches below the bottom of the pipe, bedding or 
structure bottom elevation. Remove muck, clay or other soft material to a depth as needed 
to establish a firm foundation. 

 
C. Where possible, the sides of trenches should be vertical up to at least the spring line of the 

installed pipe.   
 
D. Trench excavation shall be performed in accordance with Florida Statute Title XXXIII, Chapter 

553, Part III, Trench Safety Act. 
 
3.02 BACKFILLING 
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A. Backfill materials shall be placed on solid, firm, naturally compacted or compacted to 98 
percent of the maximum dry density of the material as determined by AASHTO T-180, dry 
or dewatered in place soil foundations.

 
B. Where over-excavation is required due to nonconforming soil classification or rocky, 

unstable, or otherwise undesirable soil conditions, place Structural Fill or Selected Common 
Fill in the over-excavated zone up to the base of the bedding material layer. Compact the 
over-excavated zone to 98 percent of the maximum dry density of the material as 
determined by AASHTO T-180. 

 
C. When backfilling in an over-excavated zone where moist or watery conditions exist, backfill 

shall be coarse No. 9 sand or a mixture of No. 57 coarse aggregate with either No. 9 coarse 
sand, A-1, or A-3 material. 

 
D. After compaction, backfill material in the over-excavation zone shall form a solid and firm 

foundation on which to build up successive layers of backfill and structures. 
 
E. Bedding materials shall be placed on solid, firm soil foundations and shall be compacted to 

98 percent of the maximum dry density of the material as determined by AASHTO T-180. 
 
F. Concrete and masonry structures shall be backfilled using Structural Fill. Backfilling and 

compaction shall be underneath the structure and carried up evenly on all walls of an 
individual structure simultaneously. The maximum allowable difference in backfill elevations 
shall be two feet. No backfilling shall be allowed against concrete or masonry walls until the 
walls and their supporting slabs have been in place at least seven days or until the specified 
28-day strength has been attained. Compaction of Structural Fill underneath the base and 
along the walls shall be 98 percent of the maximum dry density of the material as determined 
by AASHTO T-180. The Structural Fill shall be either dried or shall have water added so 
that the moisture content of the material is within a range that will allow the required density 
to be achieved. 

 
G. Trenching backfill for pipe installation shall be Selected Common Fill for the pipe bedding 

zone. The pipe bedding envelope shall begin at the level four inches, six inches, or nine 
inches, depending on pipe diameter, below the bottom of the pipe, and shall extend 
vertically up to a level 12 inches above the top of the pipe. Where the in-place soil material 
within the four inch, six inch, or nine inch pipe bedding zone beneath the bottom of the pipe 
meets the soil classification for Selected Common Fill, undercutting of the trench below the 
bottom of the pipe will not be required. In this case, loosen the soil in the bottom of the trench 
immediately below the middle third of the pipe diameter, and place the pipe upon it. Where 
the in-place soil material within the pipe bedding zone does not meet the soil classification 
for Selected Common Fill, undercutting shall be required, and the bedding zone shall be 
backfilled with Selected Common Fill. In this case, place the pipe bedding material and 
leave it in a moderately firm uncompacted condition under the middle third of the pipe 
diameter, and compact the outer portions of the trench bottom to 98 percent of the maximum 
dry density. Soils that were over-excavated due to rocky, soft or otherwise unsuitable soil 
foundation conditions shall also be replaced with Selected Common Fill.  Compaction of 
Selected Common Fill shall be 98 percent of the maximum dry density as determined by 
AASHTO T-180. Such backfill material shall have an optimized moisture content that will 
allow the required density to be achieved. 

 
H. Pipe sections for gravity flow systems shall be laid with spigots downstream and bells 

upstream. Excavate for pipe bells before laying pipe. Lay pipe true to the lines and grades 
indicated on the construction plans. Place backfill material on both sides of the pipe and 
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compact to 98 percent of the maximum dry density of the material as determined by 
AASHTO T-180. Take special care to effectively fill and compact the material in the haunch 
areas under the sides of the pipe.

 
I. For pipes that are not installed under roadways or driveways, trenching backfill for pipe 

installation shall be Common Fill above the pipe envelope zone, and shall be compacted to 
95 percent of the maximum dry density of the material as determined by AASHTO T-180, 
and shall have moisture content optimized to allow the required density. For pipes that are 
installed under roadways or driveways, trenching backfill for pipe installation shall be 
Selected Common Fill above the pipe envelope zone, and shall be compacted to 98 percent 
of the maximum dry density of the material as determined by AASHTO T-180, and shall 
have moisture content optimized to allow the required density. Selected Common Backfill 
shall be placed in layers not to exceed 6 inches. Common Backfill shall be placed in layers 
not to exceed 12 inches. 

 
J. Backfill compaction tests shall be performed every 500 feet in pipe line trenches and for 

every utility structure. Test reports shall be presented to the County Inspector. 
 

3.03 GRADING AND CLEAN UP 
 

A. Surplus and unsuitable soil materials not used on-site shall be removed and disposed of 
off-site in a manner that is consistent with state and local regulations. In no case shall 
surplus or unsuitable material be deposited on-site or on adjacent lands. 

 
B. The surface of backfilled areas shall be graded smooth and true to the lines and grades 

indicated on the construction plans. No soft spots or uncompacted areas shall be allowed 
in the work. 

 
C. Upon completion of the work, leave the work areas and all adjacent areas in a neat and 

presentable condition, clear of all temporary structures, rubbish and surplus materials. Pile 
any salvageable materials that have been removed in neat piles for pickup by County crews, 
unless otherwise directed. 

END OF SECTION 
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SECTION T02260 FINISH GRADING 
 
PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

A. The Contractor shall finish grade sub-soil.
 
B. The Contractor shall cut out areas to receive stabilizing base course materials for paving 

and sidewalks. 
 
C. The Contractor shall place, finish grade and compact top soil. 

 
1.02 PROTECTION 
 

The Contractor shall prevent damage to existing fencing, trees, landscaping, natural 
features, bench marks, pavement and utility lines. Damage shall be corrected at no cost to 
the County. 

 
PART 2 PRODUCTS 
 

A. Topsoil:  Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds 
or other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a 
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may 
use topsoil stockpiles on site if they conform to these requirements. 

 
PART 3 EXECUTION 
 
3.01 SUB-SOIL PREPARATION 
 

A. The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of 
natural settlement and compaction. Uneven areas and low spots shall be eliminated.  
Debris, roots, branches or other organics, stones, and sub-soil shall be removed by the 
Contractor and disposed of in a manner consistent with the latest Manatee County 
Standards as well as any affected regulatory agency.  Should contaminated soil be found, 
the Contractor shall notify the County.

 
B. The Contractor shall cut out areas to sub-grade elevation to stabilize base material for 

paving and sidewalks and shall be compacted to 98 percent of the maximum dry density of 
the material as determined by AASHTO T-180, and shall have moisture content optimized 
to allow the required density. 

 
C. The Contractor shall bring sub-soil to required profiles and contour graces gradually; and 

blend slopes into level areas. 
 
D. The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet 

unless indicated otherwise on the Drawings.
 
E. The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is to be 

placed.  He shall repeat cultivation in areas where equipment use has compacted sub-soil. 
 
F.  The Contractor shall not make grade changes which causes water to flow onto adjacent 

lands. 
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3.02 PLACING TOPSOIL 
 

A. The Contractor shall place topsoil in areas where seeding, sodding and planting is to be 
performed.  He shall place from the following minimum depths, up to finished grade 
elevations: 

 
1. 6 inches for seeded areas
2. 4-1/2 inches for sodded areas 
3. 24 inches for shrub beds 
4. 18 inches for flower beds 

 
B. The Contractor shall use topsoil in a dry state as determined by the County.  He shall place 

the material during dry weather. 
 
C. The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure 

positive drainage. He shall maintain levels, profiles and contours of the sub-grades. 
 
D. The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or 

foreign material while spreading the material. 
 
E. The Contractor shall manually spread topsoil around trees, plants and structures to prevent 

damage which may be caused by grading equipment. 
 
F. The Contractor shall lightly compact and place the topsoil. 

 
3.03 SURPLUS MATERIAL 
 

A. The Contractor shall remove surplus sub-soil and topsoil from site at his expense. 
 
B. The Contractor shall leave stockpile areas and entire job site clean and raked, ready for 

landscaping operations. 
 
 

END OF SECTION 
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SECTION T02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 

A. The work specified in this Section consists of the design, provision, maintenance and 
removal of temporary erosion and sedimentation controls as necessary. 

 
B. Temporary erosion controls include, but are not limited to:  grassing, mulching, netting, 

watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces, 
interceptor ditches at ends of berms and other such work at those locations which will 
ensure that erosion during construction will be either eliminated or maintained within 
acceptable limits as established by the County. 

 
C. Temporary sedimentation controls include, but are not limited to:  silt dams, traps, barriers, 

and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation 
pollution will be either eliminated or maintained within acceptable limits as established by 
the County. 

 
D. The Contractor is responsible for providing effective temporary erosion and sediment 

control measures during construction or until final controls become effective. 
 
1.02 REFERENCE DOCUMENTS 
 

A. Florida Building Code. 
 

B. FDEP/COE Dredge and Fill Regulations and/or Permit as applicable. 
 

C. SWFWMD Permit Regulations and/or Permit as applicable. 
 

D.  
 
PART 2 PRODUCTS 
 
2.01 EROSION CONTROL 
 

A. Netting - fabricated of material acceptable to the County. 
 

B. Seed and sod. 
 

2.02 SEDIMENTATION CONTROL 
 

A. Bales - clean, seed free cereal hay type.
 

B. Netting - fabricated of material acceptable to the County. 
 

C. Filter stone - crushed stone conforming to Florida Dept of Transportation specifications. 
 

D. Concrete block - hollow, non-load-bearing type. 
 

E. Concrete - exterior grade not less than one inch thick. 
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PART 3 EXECUTION 
 
3.01 EROSION CONTROL 
 

A. Minimum procedures for grassing shall be:
 

1. Scarify slopes to a depth of not less than six inches and remove large clods, rock, 
stumps, roots larger than 1/2 inch in diameter and debris. 

2. Sow seed within twenty-four (24) hours after the ground is scarified with either 
mechanical seed drills or rotary hand seeders. 

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches. 
4. Apply netting over mulched areas on sloped surfaces. 
5. Roll and water seeded areas in a manner which will encourage sprouting of seeds 

and growing of grass. Reseed areas which exhibit unsatisfactory growth.  Backfill 
and seed eroded areas. 

 
3.02 SEDIMENTATION CONTROL 
 

A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as 
shown on the approved descriptions and working drawings.  Deteriorated hay bales and 
dislodged filter stone shall be replaced by the Contractor at his expense. 

 
3.03 PERFORMANCE 
 

A. The Contractor, at his own expense, shall immediately take whatever steps are necessary 
to correct any deficiencies of the temporary erosion and sediment control measures 
employed if they fail to produce results or do not comply with the requirements of the State 
of Florida or any other federal, governmental or regulatory agency.  

 
 

END OF SECTION 
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SECTION T02590 WATER SERVICES ON PRIVATE PROPERTY 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals necessary for complete installation of 
potable water services for and on the lots identified on the Drawings when authorized by the 
County and Property Owner. The Contractor shall construct water service lines on private 
property from the proposed County meter to a connection point within the customer's water 
system. In addition, the Contractor shall remove the existing water meter and box assembly 
and cap and abandon the existing water service at the service line, or as directed by the 
County.  Backflow Preventers and associated Thermal Expansion Tanks and vacuum breakers 
on all outside hose bibbs shall be installed by the Contractor where cross connection risks are 
present, as required by the applicable County Ordinances and Plumbing Codes. Installation of 
Expansion Tanks will often require the Contractor to access inside existing buildings and 
coordinate work and timing with individual property owners. 

 
1.02 GENERAL 
 

A. The work shall include furnishing and installing a pipe, fittings, valves, and 
appurtenances necessary to convey water from the customer's water meter at the 
property line to the house service connection, including restoration of all lawns, 
drives, walkways, plants, customer private property, and other activities necessary 
to restore the site to a condition equal to or better than that which existed prior to 
construction.   The Contractor shall carefully examine the Drawings and shall be 
responsible for the proper fittings of materials and equipment in each building and 
on each lot or site.  All work shall comply with local code requirements. 

 
B. Plumbing fixtures, devices and pipe shall be installed in such a manner to prohibit a 

cross connection or interconnection between a potable water supply and a polluted 
supply.  The plumbing installation shall further prohibit the backflow of sewage, polluted 
water, or waste into the water supply system.  The Contractor shall install vacuum 
breakers on all outside hose bibs where backflow preventers are required. 

 
C. Required materials not covered by the Specifications shall meet the requirements of 

the local Plumbing Code, other applicable State and Local Ordinances and Codes, the 
AWWA, NSF, and shall conform to accepted plumbing practice.  

 
D. The Contractor shall coordinate all work called for in the Contract Documents with the 

County Meter Superintendent and other involved parties, and shall establish a work 
plan to install the new water service lines which results in minimal impact to customer 
private property. 

 
E. All work on customer service lines conducted on private property shall be performed 

by a plumber licensed in Manatee County and experienced in furnishing and installing 
potable water plumbing systems.

 
F. Upon completion of water service construction on private property, the Contractor shall 

obtain a Building Department inspection and approval to place the system into 
operation. 

 
G. Pipe openings shall be closed with caps or plugs during installation.  Fixtures and 
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equipment shall be tightly covered and protected against dirt, water and chemical or 
mechanical injury.  Upon completion of all work, the fixtures, materials and equipment 
shall be thoroughly cleaned, adjusted and operated. 

 
1.03 SUBMITTALS 
 

A. The Contractor shall submit to the Engineer for review and approval in accordance with 
the Contract Documents: complete shop drawings, working drawings, and product data 
for all materials and equipment furnished under this Section. The Contractor shall meet 
with each property owner to coordinate the routing of the water service line on private 
property prior to the commencement of any work and shall document the agreed upon 
route on a sketch signed and dated by all parties and submit them to the Engineer. 

 
1.04 CODES, ORDINANCES AND PERMITS 
 

A. The Contractor shall comply with all of the laws, ordinances, and codes, rules and 
regulations of the local and state authorities having jurisdiction over any of the 
work specified herein.  He shall apply and pay for all necessary permits, including 
Manatee County Building Permits for all lots. Up to 11 permits at $75 each may be 
required, with up to 10 adjacent lots on each permit. 

 
B. If any part of the Plans and Specifications conflict with existing laws and codes, the 

Contractor shall call it to the Engineer's attention prior to the commencement of 
work. 

 
1.05 GUARANTEE 
 

A. The Contractor shall warrant all labor and materials free from defects for a period of 
one (1) year from the date of acceptance and shall, upon notification during this period, 
promptly repair or replace any defective items of material or equipment at no additional 
cost. 

 
1.06 ACCESSIBILITY 
 

A. The Contractor shall inform himself fully regarding the peculiarities and limitations of 
the space available for the installation of all material in this Contract. 

 
B. The Contractor is responsible for obtaining access to the private properties identified 

on the Drawings. The County will issue notices to the Owners of the Properties 
requesting their cooperation with the Contractor.  

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Refer to Manatee County Utility Standards (Manual) for details. All pipe, fittings, 
materials, and appurtenances shall be furnished and installed to meet the requirements 
of this project and the requirements of the Florida Building Code - Plumbing, and 
Residential Chapter 29 (Water Supply & Distribution). 

 
B. If required by site specific conditions, the Backflow Preventer, Thermal Expansion 

Tank, and vacuum breakers shall be in accordance with Manatee County Utility 
Standards, latest edition and are subject to the approval of the Engineer. 
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C. Water service pipe shall be per Section 02620 of these Specifications. 
 
D. A dielectric coupling shall be provided between ferrous and nonferrous materials. 
 
E. The Contractor shall furnish certified statements from the manufacturer that the 

material conforms to the requirements specified above. 
 
 
PART 3 EXECUTION 
 
 
3.01 PLANNING AND COORDINATION
 

A. The Contractor shall coordinate with each water customer, property owner and the County 
Meter Superintendent to establish a reasonable plan and location for installation of each new 
customer water service line. The Contractor shall perform exploratory work and have all 
materials in hand at the commencement of construction to reduce the risk of delays in 
completion of the work associated with lack of materials.  

 
B. The Contractor shall schedule the installation of the new water service lines to coordinate with 

the installation of the new County water line, water services and water meters as a part of this 
project. The Contractor shall carefully schedule the work of subcontractor licensed plumbers 
to ensure that customer water service disruption is minimized and is not interrupted for longer 
than the period specified in the Specifications. The Contractor shall schedule the inspection of 
the work by Manatee County Building officials as necessary to allow for timely use of the new 
customer service. 

 
C. The County will provide new and/or existing water meters to the Contractor to install in 

proposed meter boxes.  The Contractor shall remove existing meters from meter boxes as part 
of this Contract, return the meters to the County Meter Division, and shall verify with the County 
Meter Division which meters shall be reinstalled new and which will be reused. Just prior to 
removing an existing meter from service, the Contractor shall notify the customer, record the 
existing meter reading, and record the serial number prior to returning meters to the County 
meter division. 

 
3.02 PRIVATE WATER SERVICE CONSTRUCTION 
 

A. The Contractor shall install new 1 inch diameter water service lines at a location on the 
customer's property that is agreed to by the property owner, minimizes impact to existing site 
features and private property improvements and which most directly connects the new water 
meter location with the connection point for the customers water service. 

 
B. The new water service connection on private property shall include new customer service line 

from the new meter location to the agreed upon point of connection with the customer house 
water service line; piping, fittings, valves, and appurtenances, excavation and backfill as 
required; restoration of grass, shrubs, drives, walkways, and other customer  property 
damaged by construction and related work required to result in a new customer service line 
system that meets code requirements.  

 
3.03 STERILIZATION 
 

The entire potable water collection and distribution system shall be thoroughly sterilized with a 
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solution of not less than 50 parts per million of available chlorine.  The sterilizing solution shall 
be allowed to remain in the system for a period of three hours after which time all valves and 
faucets shall be opened and the system shall be flushed with clean water until the residual 
chlorine content is not greater than 0.92 parts per million, unless otherwise directed. 

 
 
 
 END OF SECTION
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SECTION T02614 STEEL PIPE AND FITTINGS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. Furnish all labor, materials, equipment, and incidentals required and install, complete, ready 
for operation and field test all steel pipe as shown on the drawings and specified herein. 

 
B. Steel pipe shall include black steel, galvanized steel, and stainless steel pipe and fittings. 

 
C. Provide steel pipe only where specifically called out on the drawings. 

 
1.02 DESCRIPTION OF SYSTEM 
 

A. All of the equipment specified herein is intended to be standard steel pipe for use in 
transporting certain chemicals and liquids as shown on the drawings and specified herein. 

 
1.03 QUALIFICATIONS 
 

A. All steel pipe shall be furnished by a single manufacturer who is fully experienced, reputable 
and qualified in the manufacture of the steel pipe to be furnished.  The equipment shall be 
designed, constructed, installed in accordance with the best practices and methods and 
shall comply with all these specifications.

 
B. Steel pipe and fittings shall conform to all applicable standards of ASTM, ANSI and AWWA. 

 
1.04 SUBMITTALS 
 

A. Submit to the County for approval in accordance with the General Conditions and Section 
01340, shop drawings to include dimensioning and technical specifications for all pipe to be 
furnished. 

 
PART 2 MATERIALS 
 
2.01 STEEL PIPE AND FITTINGS FOR PIPING
 

A. Black Steel Pipe:  All black steel pipe shall be seamless, Grade B and in conformance with 
ASTM Designation A-53 and ANSI B36.10.

 
B. Galvanized Steel Pipe: 

 
1. Galvanized steel pipe for plant and potable water service shall be hot-dipped, zinc 

coated galvanized, Grade A, electric resistance welded, Schedule 40 conforming to 
ASTM Designation A120.  All joints shall be threaded joints.  Threaded joints shall 
be made up with a stiff mixture of graphite and mineral oil, or an approved, nontoxic, 
nonhardening, pipe joint compound applied to the male thread only.  After having 
been set up, a joint shall not be backed off unless the joint is completely broken, the 
threads cleaned and new compound applied.  All joints shall be airtight.  A sufficient 
number of unions shall be provided to allow for convenient removal of piping.  
Fittings for galvanized steel pipe shall be galvanized malleable iron, 150 psi service 
rating. 

2. Where flanged connections are indicated or otherwise required for connection to 
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flanged valves, fittings, and appurtenances, they shall be made up using companion 
type flanges.  Where flanged fittings are indicated or otherwise required, they shall 
be made up using thread galvanized steel nipples and steel companion type flanges.  
Companion flanges shall be steel, 150-psi ANSI Standard flat face flanges of the 
threaded type.  Flanges shall be spot-faced on the back around each bolt hole. 

3. All exposed threads, wrench marks, or other damage to the zinc coating, shall be 
protected by the application of two coats of a heavy consistency, bituminous paint, 
or with two wraps of an approved vinyl or polyvinyl pressure sensitive tape.  
Bituminous paint shall be equal to Koppers Bitumastic No. 50, brush applied.  Tape 
shall be equal to 3M Company Scotchrap No. 50, 0.010-inch thick, installed as 
recommended by 3M Company over a primer. 

 
C. Stainless Steel Pipe: 

 
Stainless steel pipe shall be provided as shown on the drawings.  Pipe shall be Schedule 
40S, Type 316L, annealed, white pickle finish and shall be in accordance with ASTM 
Specification A312 and ANSI B36.19.  Where indicated on the Drawings, holes shall be 
drilled in the pipe at the factory by the manufacture. 

 
D. Steel Pipe Sleeves: 

 
Sleeves for pipe that passes through floors and walls shall be galvanized Schedule 40 steel 
pipe conforming to ASTM Designation A120.  Sleeve dimensions shall conform to the details 
shown on the drawings.  Sleeve ends shall be cut and ground smooth.  Sleeves shall be 
flush with walls and ceilings, but shall extend above the floor as shown on the drawings.  
Sleeves for use with mechanical type seals shall be sized in conformance with the seal 
manufacturer's requirements. 

 
2.02 STEEL PIPE FOUR (4) INCHES AND LARGER 
 

A. Except as modified or supplemented herein, all steel pipe, fittings and specials shall conform 
to the applicable requirements of the following standard specifications latest editions: 

 
AWWA Standards 

 
C200 Steel Water Pipe 6 Inches and Larger 
 
C203 Coal-Tar Protecting Coatings and Linings for Steel Water Pipelines - Enamel 

and Tape-Hot-Applied. 
 

C205 Cement-Mortar Protective Lining and Coating for Steel Water Pipe - 4 inches 
and larger - Shop Applied.

 
C206 Field Welding of Steel Water Pipe 

 
C207 Steel Pipe Flanges for Waterworks Service - Sizes 4 inches through 144 

inches, Class D. 
 

C208 Dimensions for Steel Water Pipe Fittings 
 

B. All steel pipe shall be manufactured and tested in accordance with the standards set forth 
in AWWA C200 latest edition for fabricated or mill type water pipe.   The pipe shall be made 
from sheet or plate rolled into sections having longitudinal or spirally formed butt-welded 
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seams.  Girth seams shall be butt welded and shall be at least 8 feet apart except in specials 
and fittings.  The steel shall conform to the standards established in Section 2 and Section 
3 AWWA C200. 

 
1. Minimum Physical Properties of Steel Plate or Sheet: 

 
a. All steel pipe, specials and fittings shall be manufactured from steel plate or 

sheet having a specified minimum yield of 35,000 psi and specified minimum 
tensile of 60,000 psi.  Test reports verifying the actual physical and chemical 
properties of the piping must be submitted to the County as soon as possible 
after manufacturing and fabrication.  The test reports shall state the hydrotest 
pressure applied to all sections of straight pipe and to straight pipe used in 
fabrication of specials and fittings. 

b. All steel pipe, specials and fittings shall be manufactured or fabricated to the 
diameter as shown on the drawings.  The normal size shall be the outside 
diameter of 14 inches and larger.  For sizes less than 14 inches, the pipe 
shall be the normal steel pipe dimensions as listed in ASTM A53 
specification.  All diameters of steel pipe, specials and fittings shall have 
minimum nominal wall thicknesses as stated herein below: 

 
 Diameter Minimum Wall Thickness 

 
 54" .375 
 48" .375 
 42" .375 
 36" .375 
 30" .375 
 24" & smaller .250 

 
C. All fittings and specials shall be provided with ends as required for installation and 

shall be fabricated to the dimensions as shown on the drawings.  All fittings shall be 
fabricated in accordance with the standards set forth in AWWA C208 latest edition.  
Fittings and specials shall be fabricated from hydrostatically tested pipe meeting 
AWWA C200 and will not require any further hydrostatic test in the shop.  In reducing 
sections, the wall thickness will be governed by the largest end.  Elimination of joints 
shown on the drawings must be approved by the County prior to the fabrication 
process. 

 
D. Flanged and Coupling Standards: 

 
1. All flanges, bolts, nuts and gaskets shall meet standards established in 

AWWA C207.  Flanges shall be Class D suitable for pressure up to and 
including 150 psi with facing and drilling as stated in Section 3 of C207.  
Procedure for attachment of flanges shall be in accordance with Section 10 
of AWWA C207.  Blind flanges shall conform in diameter drilling and 
thickness to the flanges to which they attach and shall produce a watertight 
joint under the specified test pressure. 

2. Mechanical couplings shall be Dresser Style 38, Rockwell Style 411 or equal.  
The middle ring of each coupling shall have a minimum thickness at least 
equal to that specified for the size of pipe on which the coupling is to be used 
and shall be 7 inches long for pipe 30 inches and smaller, 10 inches long for 
pipe 36 inches and larger.  The pipe stop shall be omitted from the inner 
surface of the middle rings and the couplings shall be cleaned and shop 
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primed with the manufacturer's standard rust inhibitive primer.  The filter 
backwash header and where shown on the drawings shall the mechanically 
coupled joints be restrained with harness bolts and lugs.  Joint harnesses, 
where applicable, shall conform to the details on the drawings.  Lugs shall 
be attached to the pipe in the shop and coated as specified for the adjacent 
pipe.  The dimensions shall be stated in AWWA M011 19.8. 

 
E. Pipe supports, anchors, blocking and hangers shall be fabricated in accordance with 

the details shown on the drawings and shall be installed complete with all 
accessories required for proper operation of the system.  Should it be necessary to 
modify the details for proper installation, all such modifications shall be subject to 
approval by the County.  Lugs required for anchorage of the piping system shall be 
attached in the shop and coated as the adjacent pipe. 

 
F. All steel pipe, fittings, specials and appurtenances shall be prepared, primed, coated 

and lined as specified herein below:
 

1. Exterior surfaces of all steel pipe, fittings, specials, flanges, anchors and pipe 
supports exposed in above ground or interior locations shall be thoroughly 
cleaned in the shop by blasting with grit, shot or sand to SSPC SP6.  One 
coat of primer shall be applied to the cleaned dry surface in a proper 
workmanship like manner and as recommended by the primer manufacturer.  
The primer shall be subject to approval of the County and compatible to the 
finish coat as specified in the paid section of the specifications.  Field painting 
of the installed system shall be as specified in the painting section. 

2. Interior surfaces of all steel pipe, fittings, and specials, which are to be 
installed exposed aboveground or in interior locations shall be thoroughly 
cleaned in the shop by blasting with grit, shot or sand to SSPC SP6. Two 
coats of paint shall be applied to the interior of the pipe at the shop.  The 
paint coats shall be Koppers Bitumastic Super Tank Solution applied at a 
minimum of 8 mils D.F.T. per coat. 

3. Exterior surfaces of all steel pipe, fittings and specials which are to be 
installed underground and in manholes which will not be encased in concrete 
shall be coated in the shop with coal tar enamel in accordance with the 
standards established in AWWA C203-78, except as modified or 
supplemented herein.

4. The exterior coating system for below ground steel pipe shall consist of coal 
tar enamel, fibrous glass mat, asbestos pipelines felt wrap and finally 
wrapped with kraft paper and shall be applied by the procedure described in 
AWWA C203.  The coating shall be held back 12 inches from ends to be 
mechanically coupled with uncoated areas primed with coat tar primer.  The 
coating system must be done in the shop by an established pipe coating 
applicator acceptable to the coating materials manufacture and the County.  
Repairs of the any damage to the coating system incurred during the 
shipment and the field coating of couplings and ends where coatings have 
held back for joints shall be done by experienced and qualified personnel 
approved by the County.  Procedure for such field coating shall be as 
described in AWWA C203. 

5. The interior surfaces of all steel pipe, fittings, and specials which are to be 
installed below ground shall be cleaned and lined with cement mortar 
conforming to the standards set forth in AWWA C205-80.  All work performed 
in the lining process shall be done in a thorough and workmanship like 
manner by trained personnel under the supervision of experienced men 

Manatee County BCC IFBC No. 23-TA004808SAM 131



 62 / 181

skilled in the operations they supervise.  The lining thickness shall be as 
follows: 

 
 Pipe Size  Coating Thickness Tolerance 
 (Inches) (Inches) (Inches) 
 
 4-10 1/4 -1/32 + 1/32 
 11-23 5/16 -1/16 + 1/8 
 24-36 3/8 -1/16 + 1/8 
 over 36 1/2 -1/16 + 1/8 
 

Handling and transporting of cement mortar lined pipe shall be in accordance 
with Section 6 of AWWA C205 and Section 2.14 of AWWA C203. 

6. The interior surface of all steel air piping shall be coated with a two part epoxy 
coating system equivalent to 7.0 mils DFT of Mobil Chemical 78-D-7 followed 
by 7.0 mils DFT of Mobil Chemical 78-W-3 or equal. 

 
2.03 STEEL PIPE AND FITTING AND CHLORINE GAS PIPING 
 

A. If steel pipes are used for chlorine gas lines, they shall be Schedule 80 seamless steel pipe 
conforming to ASTM A120.  All joints shall be threaded.  Threaded joints shall be made up 
with a cement prepared from litharge and glycerin, or teflon tape.  The cement shall be 
applied to the male thread only.  Fitting except unions, shall be carbon steel 2,000 pounds 
CWP.  Unions shall be of the flanged, ammonia type, either two-bolt or four-bolt square. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION AND TESTING 
 

A. Steel pipe shall be installed true to alignment and rigidly supported anchors shall be 
provided where indicated. 

 
After installation, the piping shall be tested by undergoing a four-hour pressure test at 20 
percent above the designed operating pressure plant water supply lines.  If any joint or pipe 
proves to be defective, it shall be repaired to the satisfaction of the County. 

 
B. Screwed joints shall be made up with good quality thread compound and applied to the male 

thread only.  After having been set up, a joint must not be backed off unless the joint is 
completely broken, the threads cleaned and new compound applied.  All joints shall be air 
tight. 

 
C. Stainless steel pipe shall have threaded joints or otherwise as required and shall be installed 

as shown on the Drawings. 
 

D. Sleeves of the proper size shall be installed for pipes passing through floors and walls as 
indicated on the drawings.  Sleeves shall be given a prime coat of rust inhibitive primer such 
as Koppers No. 621, or equal. 

 
E. When cutting of pipe is required, the cutting shall be done by machine in a neat workmanlike 

manner without damage to the pipe.  Cut ends shall be smooth and at right angles to the 
axis of the pipe. 

 
F. All field welding shall be in accordance with the American Welding Society Standards.  The 
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strength of the field weld shall develop the strength of the pipe.  Welds shall receive a field 
coating of paint as specified in Section 09900 and as approved by the County. 

 
G. All galvanized steel pipe thread shall be clean, machine cut, and all pipe shall be reamed 

before erection.  Each length of pipe as erected shall be up-ended and rapped to dislodge 
dirt and scale. 

 
H. All galvanized steel piping shall have a sufficient number of unions to allow convenient 

removal of piping.  Unions shall be compatible with pipe. 
 
3.02 PAINTING 
 

A. Pipe and fittings exposed to view, except stainless steel, shall receive a prime coating of 
rust inhibitive primer such as Koppers 621 or equal.  Prior to prime coating, all surfaces shall 
be cleaned of all mill scale, rust, dirt, grease and other foreign matter. 

 
B. All piping and fittings exposed to view except stainless steel pipe shall be painted as 

specified.  
 
 

END OF SECTION 
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SECTION T02615 DUCTILE IRON PIPE AND FITTINGS 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
ductile iron pipe and restrained joint ductile iron pipe and cast iron or ductile iron restrained 
joint fittings, complete, as shown on the Drawings and specified in these Standards. 

 
B. Fittings are noted on the drawings for the Contractor's convenience and do not relieve him 

from laying and jointing different or additional items where required. 
 
C. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 

push-on joint or restrained joint ductile iron pipe, complete as shown on the Drawings and 
Specifications. 

 
D. Newly installed pipe shall be kept clean and free of all foreign matter.  All DI pipe installed 

underground shall be poly wrapped unless noted otherwise on the plans. 
 
1.02 SUBMITTALS 
 

A. The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed, 
a list of materials to be furnished, the names of the suppliers and the appropriate shop 
drawings for all ductile iron pipe and fittings. 

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance with the 

applicable sections of the Specifications.
  
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Ductile iron pipe shall conform to AWWA C150 and AWWA C151. Pipe shall be Pressure 
Class 350. All ductile iron pipe used in above ground applications shall be Special Thickness 
Class 53. All pipe materials used in potable water systems shall comply with NSF Standard 
61. 

 
B. Unrestrained joint pipe shall be supplied in lengths not to exceed 21 ft. and shall be either 

the rubber-ring compression-type push-on joint or standard mechanical joint pipe as 
manufactured by the American Cast Iron Pipe Company, U.S. Pipe and Foundry Company, 
or an approved equal. 

 
C. All mechanical joint fittings shall be pressure rated for 350 psi for sizes 4-24 inches and 250 

psi for sizes 30 inches and larger. All flanged fittings shall be pressure rated for 250 psi for 
all sizes. All fittings shall meet the requirements of AWWA C110 or AWWA C153. 

 
D. Rubber gaskets shall conform to AWWA C111 for mechanical and push-on type joints and 

shall be Ethylene Propylene Diene Monomer (EPDM) rubber for potable water and 
reclaimed water pipelines. Standard gaskets shall be such as Fastite as manufactured by 
American Cast Iron Pipe Company, or an approved equal. Acrylonitrile butadiene (NBR) 
gaskets shall be used for potable water mains that are located in soil that is contaminated 
with low molecular-weight petroleum products or non-chlorinated organic solvents or non-
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aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable water 
mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used where both classes of 
contaminates are found. 

 
E. Water Main and Reclaimed Water Main Coatings: All ductile iron pipe used in water and 

reclaimed water systems shall have a standard thickness cement lining on the inside in 
accordance with AWWA C104 and a standard 1-mil asphaltic exterior coating per AWWA 
C151. All ductile iron or gray iron fittings used in water and reclaimed water systems shall 
have standard thickness cement linings on the inside per AWWA C104 and an asphaltic 
exterior coating or they shall have factory-applied fusion bonded epoxy coatings both inside 
and outside in accordance with AWWA C550.

 
F. Wastewater Main Coatings: All ductile iron pipe and fittings used in wastewater sewer 

systems shall have a factory applied dry film thickness 40-mil Protecto 401 or 40-mil 
Novocoat SP2000W amine cured novalac ceramic epoxy lining on the inside. The interior 
lining application is to be based on the manufacturer's recommendation for long-term 
exposure to raw sewage. To ensure a holiday-free lining, documentation must be provided, 
prior to shipment, showing each section of lined pipe has passed holiday testing at the time 
of production per ASTM G62. The lining shall have a minimum one year warranty covering 
failure of the lining and bond failure between liner and pipe.   

 
Exterior coatings for ductile iron pipe and fittings used in wastewater systems shall be either 
an asphaltic coating per AWWA C151 or a factory-applied epoxy coating per AWWA C550. 

 
G. Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in 

casings under roads and railroads and at other locations specifically indicated on the 
construction drawings. Thrust restraint devices shall be either concrete thrust blocks or 
restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 3100, Allgrip 
3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000 PV, or other approved 
equal restraining gland products. Restrained joints, where used, shall be installed at bend 
and fitting locations and at pipe joint locations both upstream and downstream from the  
bends or fittings at distances as required by these Standards. Restrained joint pipe fittings 
shall be designed and rated for the following pressures: 

 
350 psi for pipe sizes up to and including 24" diameter 
250 psi for pipe sizes 30" diameter and above 

 
2.02 DETECTION 

  
A. Pipe shall have a 3-inch wide warning tape of the proper color placed directly above the 

pipe 12 inches below finished grade or a 6-inch warning tape between 12 inches and 24 
inches below finished grade. 

 
B. Pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a polyethylene 

jacket of appropriate color installed along the pipe alignment as detailed in these standards.  
Tracer wire shall be manufactured by Copperhead Industries or Manatee County approved 
equal. 

 
2.03 IDENTIFICATION 
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A. Each length of pipe and each fitting shall be marked with the name of the manufacturer, size 
and class, lining type, and shall be clearly identified as ductile iron pipe. All gaskets shall be 
marked with the name of the manufacturer, size and proper insertion direction. 

 
B. All ductile iron pipe 12 inches and smaller shall be entirely polyethylene-wrapped blue for 

water mains, purple (Pantone 522 C) for reclaimed water mains and green for sewer mains, 
per AWWA C105. 

 
C. All ductile iron pipe greater than 12 inches shall be spiral wrapped with color coded 

polyethylene at a six-inch minimum spacing,  If soil testing, in accordance with AWWA 
C105, indicates that the soil at the site is corrosive, the ductile iron pipe shall be entirely 
polyethylene-wrapped with color coded polyethylene. 

 
D. Poly-wrap shall be by V-BioTM Enhanced Polyethylene Encasement (or equivalent). 
 
E. All above ground potable water mains and appurtenances shall be painted safety blue. 

 
END OF SECTION 
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SECTION T02616 DISINFECTING POTABLE WATER PIPE LINES 
 
PART 1 GENERAL 
 
1.01  SCOPE OF WORK 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to clean 
and disinfect potable water pipe lines.  This work is required to place all types of pipe into 
service as potable water lines. 

 
1.02  CLEANING WATER MAINS 
 

At the conclusion of the work, the Contractor shall thoroughly clean all of the new pipes to 
remove all dirt, stones, pieces of wood or other material which may have entered during the 
construction period per Section 02618.  

 
1.03  DISINFECTING & BACTERIOLOGICAL TESTING OF POTABLE WATER PIPE LINES 
 

A. All record drawing requirements must be submitted to the County prior to starting the 
bacteriological testing of the water lines.

 
B. After the new potable water pipelines have been hydrostatically tested, or after existing 

potable water pipelines have been modified or repaired, they shall be cleaned, disinfected 
and sampled and tested for the presence of coliform organisms in accordance with AWWA 
C651. 

 
C. The County Inspector shall have been notified and shall be present at the time of the 

introduction of the chlorine disinfectant and water from the supply system into the main. 
 
D. At the end of the chlorine contact period, the chlorine residual shall be determined by 

sampling and testing, and the results shall be reported to the regulatory agencies with the 
County and State. The pipelines shall then be flushed thoroughly with clean potable water 
until chlorine measurements show that the concentration is no higher than the chlorine 
concentration that is acceptable for domestic use. 

 
E. Discharge flows from cleaning or flushing operations, and heavily chlorinated water from 

disinfecting operations, shall be disposed of in a manner consistent with US EPA, FDEP 
and SWFWMD regulations. Chapter 62-302 F.A.C. water quality standard for residual 
chlorine in Class III waters is <0.01 mg/L (ppm). 

 
F. After final flushing and before the new main is connected to the distribution system, 

sampling and analysis of the replacement water shall be performed by an approved 
laboratory or by the Department of Health. Sampling locations shall be as required by 
AWWA C651 or as determined by the FDEP representative. Pipelines that are tested and 
return an unsatisfactory test result shall be reflushed and resampled, or redisinfected, or 
otherwise reconditioned, until a satisfactory result is attained. 

 
G. No potable water main shall be placed into service until the results of the bacteriological 

tests are satisfactory and the FDEP has provided the County with a written letter of 
acceptance. Potable water services, fire service, and fire hydrant leads that are exempt from 
a permit from the FDEP but still require bacteriological sampling in accordance with Chapter 
62-555, Florida Administrative Code, shall not be placed into service until the results of the 
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bacteriological tests are satisfactory and the Manatee County Public Works Engineering 
Department has provided written acceptance. 

 
H. Special disinfecting procedures when approved by the County, may be used where the 

method outlined above is not practical.
 
 

END OF SECTION 
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SECTION T02617 INSTALLATION AND TESTING OF PRESSURE PIPE 

PART 1 GENERAL 
 

Reference Section 1.8, Installation of Pipelines in the Manatee County Public Works Utility 
Standards Part 1-Utility Standards Manual. 

 
1.01 GENERAL 

A. Furnish and install pipe, fittings, valves, fire hydrants, services, and all other appurtenances 
and incidentals complete and in-place as required by the construction drawings. 

 
B. Where potable or reclaimed water mains are to be installed under pavement, in parking lots, 

etc., the main shall be DI or protected by a steel casing pipe. 
 
C. All pipe crossing state or federal roads or local arterials & thoroughfares shall be installed 

in a casing pipe. 
 
D. L

steel. 
 
E. Water mains 16-inches and larger shall be ductile iron.  High density polyethylene or PVC 

  The use of HDPE pipe must be authorized by the County prior to ordering 
and installation. 

 
F. Soil testing in accordance with AWWA C105 shall be performed during the design phase to 

determine if the soil is corrosive to ductile iron pipe.  One (1) soil test shall be performed for 
pipe lengths under 500 lineal feet, with an additional soil test every 500 of additional ductile 
iron pipe to be installed.  The soil testing shall be performed by a Florida licensed 
geotechnical engineering and signed and sealed report shall be supplied to the County for 
review prior to installation of the ductile iron pipe for evaluation.  The soil testing results shall 
be used to determine if additional requirements for the installation of ductile iron pipe and/or 
the restrained joints is warranted.  

 
G. Ductile iron pipe, with gasket materials as required in these Standards, shall be used in soil 

that is contaminated with low molecular-weight petroleum products, aromatic hydrocarbons, 
chlorinated hydrocarbons or organic solvents.

 
H. Trees shall not be planted or located within 10 feet of any potable water main, reclaimed 

water main, sanitary force main or gravity sanitary sewer main that is owned and maintained 
by County.  With prior approval, an approved root barrier may be used with 5 feet of 
clearance. 

 
I. All distribution waterlines that enter private property become private lines and shall have a 

back-flow preventer installed at the right-of-way. BFP can be part of a meter assembly or a 
BFP / detector check assembly. 

 

J. Installation tolerances of Pipe Lines:

1. Direct Bury:  

a. Vertical Alignment = ±0.5 feet

b. Horizontal Alignment = ±1.0 feet  
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2. Horizontal Directional Drill (Trenchless Technologies): 

a. Vertical Alignment: 

1) max. slope shall not exceed 2% (2.0 feet within a length of 100 feet). 
2) No reverse curvature within 200 feet 
3) No vertical deviation greater than ten (10) percent of the proposed depth 

of cover at that specific station. 

b. Horizontal Alignment: 

1) max. rate of deviation shall not exceed 1.5% (1.5 feet within a length of 
100 feet 

2) No reverse curvature
3) Total deviation not to exceed 2.0 feet  

 
1.02 HANDLING AND STORAGE 
 

A. Prior to installation, all pipe and fittings shall be inspected. Cracked, broken, or otherwise 
defective materials not in compliance with these standards shall not be used and shall be 
removed from the project site. 

 
B. The pipeline installer shall take care in the handling, storage and installation of the pipe and 

fittings to prevent injury to the materials or coatings. Use proper implements, tools and 
facilities for the safe and proper protection of the work. Lower the pipe and fittings from the 
truck to the ground and from the ground into the trench in a manner to avoid any physical 
damages. Under no circumstances shall the pipe or fittings be dropped onto the ground or 
into the trenches. 

 
C. The pipeline installer shall not distribute material on the job site faster than it can be used 

to good advantage. Unless otherwise approved by the County, installer shall not distribute 
 supply of material in advance of laying. Any materials not to be 

installed within two weeks of delivery shall be protected from the sunlight, atmosphere and 
weather by suitable enclosures or protective wrapping until ready for installation. Stored 
PVC pipe shall be placed on suitable racks with bottom tiers raised above the ground to 
avoid damage. Storage of pipe on the job site shall be done in accordance with the pipe 

ritten instructions.
  

1.03 SURVEY MARKINGS 
 

A. A
Contractor on the top of pipe for potable water mains, reclaimed water mains and sanitary 
force mains at intervals no greater than 200 feet apart and at locations where there is a 
substantial grade change. The pipe markers shall indicate the pipe diameter and shall be 

reclaimed water mains and sanitary force mains, respectively.   The Contractor is 
responsible for making the aforementioned markers available to the Surveyor. The 
Contractor shall field locate the mains and fittings when markers are not made available to 
the Surveyor. 

 
B. 

Contractor on the top of all pipe fittings (other than sanitary sewer service wyes, potable 
water saddles and reclaimed water saddles). The markers for fittings shall indicate the type 

Manatee County BCC IFBC No. 23-TA004808SAM 140



 71 / 181

potable water fittings, reclaimed water fittings, and sanitary force main fittings, respectively. 
The Contractor is responsible for making the aforementioned markers available to the 
Surveyor. The Contractor shall field locate the mains and fittings when markers are not 
made available to the Surveyor. 

 
C.  A 

and end of each horizontal directional drill (HDD). The HDD Contractor shall provide a 
certified report and bore log indicating the horizontal and vertical location every 25 linear 
feet or less along the pipe. 

 
D. 

line indicating each individual new service location or stub out. The marker shall be a 6 foot 
length of PVC pipe inserted 2 feet into the ground and shall be painte
potable water, purple for reclaimed water, and green for sewer. 

 
1.04 PROCEDURE FOR TESTING WATER LINES, FORCE MAINS AND RECLAIMED 

WATER LINES 
 

A. A 48-hour notice is needed prior to testing.  A letter stating the reasons testing should be 
scheduled ahead of other jobs must accompany all emergency testing requests.  

 
B. County and Contractor must be present for all testing, except for testing tapping valves and 

sleeves. 
 
C. HYDROSTATIC TESTING 

1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards 
Manual Section 1.8.7. 

 
1.05 INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR CASING 

AND CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED AND/OR COUNTY 
ACCEPTED WATER AND SEWER PIPE WITHIN DEVELOPMENT PROJECTS UNDER 
ACTIVE CONSTRUCTION 

 
A. Prior to testing water and sewer lines, every effort will be made to install sleeves for 

underground utilities that will cross these water and sewer lines or services. 
 
B. Where it has not been possible to pre-install sleeves prior to testing and bores or conduits 

are required, it is the responsibility of the utility company and/or their Contractor performing 
the work to provide Manatee County Utility Operations Department or the Engineer of 
Record with accurate horizontal and vertical as-built information of the sleeves, bores and 
conduits installed by said utility company.  This applies to all bores and conduits crossing 
water and sewer lines. 

 
C. Procedures to be followed for installation of conduits, pipe lines and bores that will cross, or 

be closer than 5'-0" horizontally and 18 inches vertically to, previously tested water and 
sewer lines that are still under the ownership of the developer/contractor. 

 
1. Notify the County and obtain the best as-built information available.  Allow sufficient 

time for the County to field locate the existing pipe lines. 
2. Submit drawings of proposed location to the County and Manatee County Utility 

Operations Dept. Utility Locations Section for review. 
3. Obtain a County Right-of-Way Use Permit if the work area is within a dedicated area 

of right-of-way. 
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4. Perform installation in the presence of a County representative.  Call (941) 792-
8811, ext. 5061 or ext. 5069 with at least two (2) working days notice. 

5. Submit two (2) copies of as-built information to the County to incorporate into the 
record drawings to be submitted to the County. 

6. Failure to follow steps 2) thru 5) will result in additional charges for retesting the 
previously tested water and sewer lines. 

 
D. Procedures to be followed for installation of conduits, pipe lines and bores crossing or closer 

than 5'-0" horizontally and 18 inches vertically to previously tested water and sewer lines 
that have been previously accepted by Manatee County: 

 
1. Obtain record drawing information from the County. 
2. If roadway has been dedicated to Manatee County, obtain Right-of-Way Use Permit 

and copy the Project Management Department Locations Section with proposed 
location drawing. 

3. Follow procedures in "Sunshine State One-Call", paying special attention to the 
requirements of Section VII. 

 
E. Should water or sewer lines be damaged during the bore pipe line or casing installation, the 

cost of any repairs and retesting will be paid for by the utility company that installed the bore.  
The actual clearance between a bored casing crossing a water or sewer pipe should not be 
less than 18 inches. 

 
1.06 DETECTION 
 

A. Direct buried pipe shall have 3" detectable metallic tape of the proper color placed directly 
above the pipe and 12" below finished grade or 6" detectable tape between 12" and 24" 
below finished grade.  

 
B. Direct buried or horizontal directional drilled non-metalic pipe shall also have tracer wire 

installed along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, 
high strength, copper clad steel wire with a polyethylene jacket of appropriate color 
manufactured by Copperhead Industries or Manatee County approved equal. 

 
 

END OF SECTION 
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SECTION T02618 PIPELINE CLEANING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to clean 
pipelines as specified in this specification and as 

indicated on the Drawings.   
 
B. This work shall include the furnishing and installation of all pig launching and retrieval 

devices and the appropriate pigs for the cleaning procedure, and all necessary excavations, 
shutdowns, fittings and valves required.  

 
1.02 RELATED WORK 
 

A. The contractor is responsible for all necessary supply water. 
 
B. The contractor is responsible for all necessary bypass pumping. 
 
C. The contractor is responsible for the proper disposal of any materials removed from the pipe 

lines as a result of the cleaning procedure. 
 
1.03 SUBMITTALS 
 

A. The Contractor shall submit prior to construction, a cleaning plan, Shop Drawings, and 
layout diagram for approval to the County. 

 
B. The Contractor shall submit to the County a list of materials to be furnished, and the names 

of suppliers. 
 
1.04 QUALIFICATIONS 
 

A. The Contractor performing this work shall be fully qualified, experienced and equipped to 
complete this work expeditiously and in a satisfactory manner.   

 
B. The Contractor shall also be capable of providing crews as needed to complete this work 

without undue delay. 
 
C. The County reserves the right to approve or disapprove the Contractor, based on the 

submitted qualifications. 
 
PART 2 PRODUCTS 
 
2.01  GENERAL 
 

A. The contractor shall be responsible for furnishing pigs in sufficient numbers and sizes, of 
appropriate densities, coatings and configurations to properly clean the piping systems.  

 
B. All pigs used for the cleaning of sewer or reclaimed water lines shall not be used in the 

cleaning of potable water lines.  
 
2.02  MATERIALS 
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A. The pig launching and retrieval equipment shall be of the latest design and construction and 

shall include the means to maintain constant monitoring of the in-line flows and pressures 
of the system being cleaned and the constant location of the cleaning pigs in the system. 
Launching and retrieval systems shall be fabricated, designed and manufactured according 
to ANSI standards and capable of withstanding working pressures of 150 psi. Launching 
and receiving devices shall be sized one diameter larger than the system to which it will be 
attached with a minimum length of 2.5 times the diameter.  

 
B. The contractor shall have available for immediate use an electronic pig detector for use in 

the system being cleaned to provide a means of tracking the passage of the pig in the 
system to locate areas of potential or suspected blockage and other disparities in the 
system. 

 
C. The pig shall be constructed of elastomer polyurethane with an open cell construction and 

a density equal to or suitable for use in the piping system being cleaned. Pig configuration 
shall consist of a parabolic nose with a concave base and coated with a resilient surface 
material that will maintain a peripheral seal and will effectively clean the piping system 
without over abrading the interior pipe wall. Pig characteristics shall include the ability to 
navigate through 90 degree bends, 180 degree turns, bi-directional fittings, full port valves, 
reduce its cross sectional area and return to its original design configuration and be 
propelled by hydraulic pressure.  

 
PART 3 EXECUTION 
 
3.01 PIPELINE CLEANING 
 

A. The cleaning of the pipe line shall be done by the controlled and pressurized passage of a 
polyurethane pig of varying dimensions, coatings and densities as determined by the 
County through the piping system. 

 
B. A series of pigs shall be entered into the system at a point as near to the beginning as is 

logistically and mechanically feasible. 
 
C. A launching assembly shall be used as the entrance point for the pig. This assembly shall 

allow for the following: 
 

1. The entering of pigs into the system by providing the means to induce flow from an 
external source, independent of the flows and pressures immediately available from 
the system, on the back of the pig to develop sufficient pressure to force the pig 
through the system.  

2. A means to control and regulate the flow. 
3. A means to monitor the flows and pressures. 
4. A means to connect and disconnect from the system without any disruption to the 

operation of the system. 
 
D. The pig shall be removed or discharged from the system at a point as near to the end as is 

logistically and mechanically feasible. 
 
E. The contractor shall be responsible for the retrieval of the pig at the discharge point. This 

may include setting a trap that will not disrupt normal flow and operations but will capture 
the pig and any debris. A retrieval assembly may also be used but said assembly shall be 
able to connect and disconnect from the system without any disruption to the operation of 
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the system. 
 
F. Alternative launching and retrieval methods shall be done with the prior approval of the 

County.  
 
G. Any pig that cannot progress through the piping system shall be located by the contractor 

and removed by excavation of the pipe in order to remove the blockage. All pipe repairs 
shall be the responsibility of the contractor and shall be performed with as little disruption to 
the system as possible.  

 
H. Any increase in pressure that cannot be accounted for, i.e. fittings or valves or additional 

beginning of the increased pressure and excavating to determine the cause of the pressure 
increase. All pipe repairs shall be the responsibility of the contractor and shall be performed 
with as little disruption to the system as possible. 

 
I. Final flushing of the cleansed lines shall be performed after the last successful run of the 

pig as determined by the County. The contractor shall be responsible for all applicable 
flushing and disinfection requirements for potable water lines. 

 
3.02 ACCEPTANCE 
 

A. The contractor shall maintain and provide a report at the end of the cleaning procedure 
containing the following: 

 
1. The pressures in the pipe during the pigging procedure.  
2. Any inline problems encountered during the procedure including all excavations with 

detailed locations, reason for the excavation and any corrective measures taken to 
the pipeline. 

3. A record of the pigs used, their sizes, styles and other pertinent information 
regarding what materials were used during the cleaning.  

4. An analysis of the condition of the pipeline before and after the cleaning procedure. 
 

 
 

END OF SECTION 
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SECTION T02620 POLYETHYLENE (HDPE) PIPE AND FITTING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
polyethylene pressure pipe, fittings and appurtenances as shown on the Drawings and 
specified in the Contract Documents and these Standards. 

 
B. Newly installed pipe shall be kept clean and free of all foreign matter & gouges.  

 
C. All pipe shall be correctly color coded / identified. 

 
1.02 QUALIFICATIONS 
 

All polyethylene pipe, fittings and appurtenances shall be furnished by a single 
manufacturer who is fully experienced, reputable and qualified in the manufacture of the 
items to be furnished. 

 
1.03 SUBMITTALS 
 

A. The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed, 
a list of materials to be furnished, the names of the suppliers and the appropriate shop 
drawings for all polyethylene pipe and fittings.

 
B. The Contractor shall submit the pipe manufacturer's certification of compliance with the 

applicable sections of the Specifications.
 

C. The Contractor shall submit shop drawings showing installation method and the proposed 
method and specialized equipment to be used. 

 
PART 2 PRODUCTS 
 
2.01 POLYETHYLENE PRESSURE PIPE
 

A. Polyethylene pipe 4" diameter and larger shall be high-density bimodal PE3408/PE 
100/PE4710 polyethylene resin with a minimum cell classification of 445574 per ASTM 
D3350, Class 160, DR 11, Performance Pipe DriscoPlex 4000, or an approved equal, 
meeting the requirements of AWWA C906. All pipe materials used in potable water systems 
shall comply with NSF Standard 61. Outside diameters of water, reclaimed water and 
pressure sewer HDPE pipes shall be ductile-iron sizing system (DIPS). 

 
B. Polyethylene pipe 3 inches in diameter (for potable water and reclaimed water), and 3 

inches in diameter and smaller (for wastewater grinder pump force mains) shall be high-
density PE 3408 polyethylene, per ASTM D2737,  Pressure Class 160, iron pipe size (IPS) 
outside diameter, DR 11, Performance Pipe DriscoPlex 4100 or an approved equal, meeting 
the requirements of ASTM D 3035 and AWWA C901. 

 
C. Polyethylene tubing 2 inches in diameter and smaller for potable water and reclaimed water 

shall be high density PE 3408 polyethylene resin per ASTM D2737, Pressure Class 200, 
Copper Tube Size (CTS), SDR 9, Performance Pipe DriscoPlex 5100, Endot EndoPure, 
Charter Plastics or an approved equal, meeting the requirements of AWWA C901. Butt 
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fusion or CTS brass connections shall be used. All pipe materials used in potable water 
systems shall comply with NSF Standard 61. 

 
 

2.02 JOINTS 
 

A. Where PE pipe is joined to PE pipe, it shall be by thermal butt fusion. Thermal fusion shall 
be accomplished in accordance with the written instructions of the pipe manufacturer and 
fusion equipment supplier. The installer of the thermal butt fused PE pipe shall have 
received training in heat fusion pipe joining methods and shall have had experience in 
performing this type of work. 

 
B. 

accordance with 
shall meet the requirements of: AWWA C901, ASTM D 3350 and ASTM D 3140. 

 
2.03 DETECTION 
 

A. Direct buried HDPE pipe shall have 3" detectable metallic tape of the proper color placed 
directly above the pipe and 12" below finished grade or 6" detectable tape between 12" and 
24" below finished grade.  

 
B. Direct buried or horizontal directional drilled HDPE pipe shall also have tracer wire installed 

along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, high 
strength, copper clad steel wire with a polyethylene jacket of appropriate color manufactured 
by Copperhead Industries or Manatee County approved equal. 

 
2.04 IDENTIFICATION 
 

A. Pipe shall bear identification markings in accordance with AWWA C906. 
 
B. Pipe shall be color coded blue for water, purple (Pantone 522 C) for reclaimed water or 

green for pressure sewer using a solid pipe color or embedded colored stripes.  Where 
stripes are used, there shall be a minimum of three stripes equally spaced. 

 
PART 3 EXECUTION 
 
3.01 INSTALLING POLYETHYLENE PRESSURE PIPE AND FITTINGS 
 

All polyethylene pressure pipe shall be installed by direct bury, directional bore, or a method 
approved by the County prior to construction. If directional bore is used, or if directed by the 
County, the entire area of construction shall be surrounded by silt barriers during 
construction. 

 
3.02 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7. 

 
END OF SECTION 
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SECTION T02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS                                 
(AWWA SPECIFICATIONS C-900 & C-905) 

 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
  

A. Furnish all labor, materials, equipment and incidentals required to install the PVC piping, 
iron fittings and other appurtenances complete and ready for use as indicated on the 
construction drawings. 

 
B. Provide and install complete all fittings and appurtenances not noted specifically on the 

construction plans as required to complete the utility system in accordance with these 
Standards. 

 
1.02 DESCRIPTION OF SYSTEM 
 

The Contractor shall install the piping in the locations as shown on the Drawings. 
 
1.03 QUALIFICATIONS 
 

All plastic pipe, fittings and appurtenances shall be furnished by a single manufacturer who 
is fully experienced, reputable, qualified and specializes in the manufacture of the items to 
be furnished.  The pipe and fittings shall be designed, constructed and installed in 
accordance with the best practices and methods and shall comply with these Specifications. 

 
1.04 SUBMITTALS 
 

A. The Contractor shall submit shop drawings to the County including, but not limited to, 
dimensions and technical specifications for all piping. 

 
B. The Contractor shall submit to the County, samples of all materials specified herein. 

 
C. The Contractor shall submit and shall comply with pipe manufacturer's recommendation for 

handling, storing and installing pipe and fittings. 
 

D. The Contractor shall submit pipe manufacturer's certification of compliance with these 
Specifications. 

 
1.05 TOOLS 
  

The Contractor shall supply special tools, solvents, lubricants, and caulking compounds 
required for proper installation.  

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Polyvinyl chloride (PVC) pressure pipe, 4 - 12 inches in diameter, shall be Class 235, DR 
18, meeting the requirements of AWWA C900 used for potable and reclaimed water.  Mains 
shall be cast-iron-pipe-equivalent outside diameters (also known as ductile iron pipe size 
(DIPS)). Each length of pipe shall be hydrostatically tested to four times its pressure class 
of the pipe by the manufacturer in accordance with AWWA C900. 
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B. Polyvinyl chloride (PVC) pressure pipe, 14 inches in diameter, shall be ductile iron pipe size 

(DIPS) outside diameter and shall meet the requirements of AWWA C905. Pipe used in 
water, sewer, and reclaimed water service shall be DR 18 and Pressure Class 235.  Each 
length of pipe shall be hydrostatically tested at twice its pressure class in accordance with 
AWWA C905. Pipe shall be furnished in standard lengths of approximately 20 feet. 

 
 PVC pipe shall not be used for potable and reclaimed water mains 16 inches and larger. 
 
C. Polyvinyl chloride (PVC) pressure pipe, 2-3 inches in diameter, shall be Pressure Rated 

200, SDR21, conforming to ASTMD2241, and shall have Iron Pipe Size (IPS) outside 
diameters. SDR 21 PVC pipe 2-3 inches in diameter shall not be used for working pressures 
greater than 125 psi. PVC pipe shall not be used in applications, which require pipes that 
are less than 2 inches in diameter for wastewater force mains.  PVC Pipe shall not be used 
in applications which require pipes that are less than 3 inches in diameter for potable water 
piping and reclaimed water piping. 

 
D. Standard PVC pressure pipe joints shall be bell and spigot push-on type with elastomeric 

ring seals. Ring seal gaskets used at push-on joints shall conform to ASTM F 477 and shall 
be EPDM rubber for potable and reclaimed water pipes. 

 
E. Lubricant furnished for lubricating the push-on joints in potable water pipes shall be 

nontoxic, water soluble, shall not support the growth of bacteria, shall have no deteriorating 
effects on the gasket or pipe material, and shall not impart color, taste, or odor to the water, 
and shall be an approved substance per NSF 61. 

 
F. Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in 

casings under roads and railroads and at other locations as indicated on the construction 
drawings. Thrust restraint devices for PVC pipe and fittings shall be either concrete thrust 
blocks or restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 
3100, Allgrip 3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000PV or other 
approved equal restraining gland products. Restrained joints, where used, shall be installed 
at bend and fitting locations and at pipe joint locations both upstream and downstream from 
bends or fittings at distances as required by these Standards. 

 
G. All fittings for PVC pipe shall be ductile iron or gray iron with mechanical joints and shall 

conform to AWWA C110 or AWWA C153 and to the applicable sections of these Standards 
for ductile iron and gray iron fittings.

 
H. All pipe materials used in potable water systems shall comply with NSF Standard 61. 
 

PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

The Contractor shall install the plastic pipe in strict accordance with the manufacturer's 
technical data and printed instructions.  
 

3.02 DETECTION 
 

A. Direct buried pipe shall have 3" warning tape of the proper color placed directly above the 
pipe 12" below finished grade or 6" warning tape between 12" and 24" below grade. 
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B. PVC pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a 
polyethylene jacket of appropriate color installed along the pipe alignment as detailed in 
these standards.  Tracer wire shall be manufactured by Copperhead Industries or Manatee 
County approved equal. 

 
3.03 IDENTI FICATION 
 

A. PVC pipe shall bear identification markings in accordance with AWWA C900, AWWA C905 
or ASTM D2241. 

 
B. PVC pipe shall be color coded blue for water, purple (Pantone purple 522C) for reclaimed 

water or green for pressure sewer using a solid pipe color pigment. 
 
3.04 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7.  Prior 
to testing, the pipe lines shall be supported in a manner approved by the County to prevent 
movement during tests. 

 
 

END OF SECTION 
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SECTION T02623 POLYVINYL CHLORIDE (PVC) PIPE (GRAVITY SEWER) 

PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, equipment, materials, pipe and incidentals and shall 
construct gravity sewers, complete, as shown on the drawings and as herein specified. 

 
B. The work shall include furnishing, laying and testing gravity sewer pipe. 

 
1.02 SUBMITTALS DURING CONSTRUCTION 
 

A. The Contractor shall submit prior to construction, Shop Drawings, Working Drawings and 
Samples for approval to the County. 

 
B. The Contractor shall submit to the County not less than fourteen (14) calendar days after 

the date of the Notice to Proceed, a list of materials to be furnished, the names of suppliers 
and an expected schedule of delivery of materials to the site. 

 
C. The Contractor shall furnish in duplicate to the County sworn certificates that all tests and 

inspections required by the Specifications under which the pipe is manufactured have been 
satisfied. 

  
D. The pipe manufacturer shall inspect all pipe joints for out-of-roundness and pipe ends for 

squareness.  The Contractor shall furnish to the County, a manufacturer's Notarized 
Affidavit stating all pipe meets the requirements of ASTM, ASCE, ANSI, the Contract 
Documents, as well as all applicable standards regarding the joint design with respect to 
square ends and out-of-round joint surfaces.

 
1.03 INSPECTION AND TESTS 
 

A. All pipe and accessories installed under this Contract shall be inspected and tested as 
required by the Standard Specifications to which the material is manufactured.  The pipe 
shall be tested at the place of manufacture or taken to an independent laboratory by the 
manufacturer. 

 
B. Each length of pipe shall be subject to inspection and approval at the factory, point of 

delivery and site of work.  Sample of pipe to be tested shall be selected at random by the 
County or the testing laboratory and shall be delivered by the Contractor to the testing 
laboratory approved by the County. 

 
C. When the specimens tested conform to applicable standards, all pipe represented by such 

specimens shall be considered acceptable based on the test parameters measured.  Copies 
of test reports shall be submitted to the County prior to the pipe installation.  Acceptable 
pipe shall be stamped with an appropriate monogram under the supervision of the testing 
laboratory. 

 
D. All pipe test specimens failing to meet the applicable standards shall be rejected.  The 

Contractor may provide two additional test specimens from the same shipment or delivery 
for each failed specimen.  The pipe shall be acceptable if both of these additional specimens 
meet the requirements of the applicable standards. 
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E. Pipe which has been deemed unacceptable by the County shall be removed from the work 
site by the Contractor and shall be replaced with acceptable pipe. 

 
PART 2 MATERIALS 
 
2.01 GENERAL 
 

A. The sizes of gravity sewer pipe shall be shown on the Drawings. 
 

B. Each length of pipe shall bear the name or trademark of the manufacturer, the location of 
the manufacturing plant and the class or strength classification of the pipe.  The markings 
shall be plainly visible on the pipe barrel.

 
2.02 POLYVINYL CHLORIDE (PVC) GRAVITY SEWER PIPE 
 

A. Polyvinyl chloride (PVC) gravity sewer pipe and fittings, 4-15 inches in diameter, shall be 
SDR 26, meeting the requirements of ASTM D 3034. Joining of pipe sections and fittings 
shall be by water-tight push-on joints using elastomeric gaskets in accordance with ASTM 
D 3212. 

 
B. Polyvinyl chloride (PVC) pipe, 16-48 inches in diameter, for gravity sewers, shall be DR 25, 

with cast-iron (CI) outside diameter, meeting the requirements of AWWA C905. 
 
C. All PVC sewer pipe bell ends shall be field inspected for out-of-roundness and spigot ends 

shall be field inspected for out-of-roundness and for squareness of the pipe end. Any 
materials not in conformance with the tolerances of ASTM D 3212 or AWWA C905 shall be 
removed from the work site. 

 
D. All PVC sewer pipe sections shall also be field inspected for excessive cross-section 

deflection. Any pipe section visually found to have a pipe deflection, before installation, of 2 
percent of the Base Inside Diameter or greater shall be removed from the work site. After 
installation and backfill, pipe deflection shall not be allowed to be 5 percent or greater of the 
Base Inside Diameter. Any length of pipe found installed having excessive deflection shall 
be dug up and either reinstalled or removed from the work site. 

 
E. Six inch PVC fittings for sewer laterals shall also be SDR 26, molded in one piece, with 

elastomeric joints in accordance with ASTM D-3034. Fittings not currently available in 
molded form may be fabricated in accordance with ASTM D-3034 with manufacturer's 
standard pipe bells and gaskets. 

 
2.03 JOINING PVC GRAVITY SEWER AND FITTING 
 

A. The PVC joints shall be of the push-on type with a single rubber gasket conforming to ASTM 
F 477. 

 
B. Wyes and riser fittings shall be gasketed connections. Rubber doughnuts are not to be used. 
 
C. Joints between pipes of different materials shall be made using stainless steel shielded 

couplings (as provided by Fernco) or Protecto 401 mechanical joint connections. Metal 
piping shall not be threaded into plastic fittings, valves, or couplings, nor shall plastic piping 
be threaded into metal valves, fittings, or couplings. 

 
2.04 INDENTIFICATION AND DETECTION
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A. PVC gravity sewer pipe shall bear identification markings in accordance with ASTM D 3034 

or AWWA C905. 
 
B. PVC gravity sewer pipe shall be color-coded green using a solid pipe color pigment. 

 
PART 3 EXECUTION 
 
3.01 PIPE DISTRIBUTION 
 

The Contractor shall not distribute material on the job faster than it can be used to good 
advantage.  He shall unload pipe, which cannot be physically lifted by workers from the 
trucks, by a forklift or other approved means. He shall not drop pipe of any size from the bed 
of the truck to the ground.  He shall not distribute more than one weeks supply of material 
in advance of laying, unless otherwise approved by the County. 

      
3.02 PIPE PREPARATION AND HANDLING 
 

A. The Contractor shall inspect all pipe and fittings prior to lowering them into trench.  Cracked, 
broken, or otherwise defective materials are not acceptable and shall not be used.  The 
Contractor shall clean the ends of the pipe thoroughly.  He shall remove foreign matter and 
dirt from inside of pipe and keep the pipe clean during and after laying. 

 
B. The Contractor shall use proper implements, tools and facilities for the safe and proper 

protection of the work.  He shall lower the pipe into the trench in a manner to avoid any 
physical damage to the pipe, remove all damaged pipe from the job site and under no 
circumstances shall the pipe be dropped or dumped into trenches. 

 
3.03 LINE AND GRADE 
 

A. The Contractor shall not deviate more than 1/2-inch for line and 1/4-inch for grade from the 
line design and design grade established by the County provided that such variation does 
not result in a level or a reverse sloping invert.  He shall measure the grade at the pipe invert 
and not at the top of the pipe.  The Contractor shall furnish, set and control the line and 
grade by laser beam method.  Other methods of controlling line and grade may be submitted 
to the County for approval if using the laser beam method proves to be impractical because 
of other conditions. 

 
B. The Contractor shall use the laser beam method of maintaining line and grade.  The 

Contractor shall submit evidence to the County that a qualified operator shall handle the 
equipment during the course of construction. A "Caution-Laser Light" placard shall be 
displayed in a conspicuous place.  When "in the pipe" method is used, grade boards shall 
be installed for the first 50 feet of pipe. The Contractor shall check the line and grade at any 
additional points at which offset stakes have been placed and when requested by the 
County.  A fan shall be provided to circulate the air if bending of the beam due to air 
temperature variations becomes apparent with "in the pipe" units.  However excessive air 
velocity shall not be permitted to cause pulsating or vibrating of the beam.  If, in the opinion 
of the County, the beam cannot be accurately controlled, this method of setting line and 
grade shall be discontinued.  When the above ground method is used, the set-up shall be 
checked with the three grade boards including one set at the upstream manhole.  If the laser 
has a gradient indicator, two boards may be used to check the set-up.  The grade board at 
the up-stream manhole shall be retained to check into as pipe laying progresses. 
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3.04 PREPARATION OF TRENCH 
 

A. The Contractor shall provide pipe bedding material under all the pipe for the full trench width.  
The minimum depth of bedding material below the pipe barrel shall be as follows 
 
 Minimum Depth of 
 
 Pipe Size Bedding Under Pipe Barrel 
 15" & Smaller 4 inches  
 18" to 36" 6 inches 
 42" & Large 9 inches 

 
B. The depth of pipe bedding material under the pipe bell shall not be less than three inches 

under normal trench conditions. 
 

C. The Contractor shall hand-grade bedding to proper grade ahead of the pipe laying 
operation.  The bedding shall provide a firm, unyielding support along the entire pipe length. 

 
D. Should the Contractor excavate the trench below the required depth for pipe bedding 

material placement without direction from the County, the Contractor shall fill the excess 
depth with pipe bedding material as specified herein to the proper subgrade. 

 
E. The Contractor shall excavate bell holes at each joint to permit proper assembly and 

inspection of the entire joint. 
 
3.05 DEWATERING 
 

The Contractor shall prevent water from entering the trench during excavation and pipe 
laying operations to properly grade the bottom of the trench and allow for proper compaction 
of the backfill.  Pipe shall not be laid in water. 

 
3.06 LAYING AND JOINTING PIPE AND FITTINGS 
 

A. The Contractor shall lay pipe upgrade with spigot ends pointing in direction of flow.  After a 
section of pipe has been lowered into the prepared trench, he shall clean the end of the pipe 
to be joined, the inside of the joint and, if applicable, the rubber ring immediately prior to 
joining the pipe.  The Contractor shall assemble the joint in accordance with the 
recommendations of the manufacturer of the type of joint used.  He shall provide all special 
tools and appliances required for the jointing assembly. 

 
B. The Contractor shall lay all pipe uniformly to line and grade so that the finished sewer shall 

present a uniform bore.  Variations from line and grade in excess of the tolerances specified 
under LINE AND GRADE are not acceptable and the work shall be rejected. 

 
C. The Contractor shall check the pipe for alignment and grade after the joint has been made.  

The pipe bedding shall form a continuous and uniform bearing and support for the pipe 
barrel between joints.  Sufficient pressure shall be applied to the joint to assure that the joint 
is "home" as defined in the standard installation instructions provided by the pipe 
manufacturer.  The Contractor shall place sufficient pipe cover material to secure the pipe 
from movement prior to installing the next joint to assure proper pipe alignment and joint 
makeup. 
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D. Pipe 21" and smaller intended to be in straight alignment shall be laid so that the inside joint 
space does not exceed 3/8" in width.  If interior joints on 24" and larger pipe laid either in 
straight alignment or on a curve are greater than 3/8", the Contractor shall thoroughly clean 
the joint surfaces and fill and seal the entire joint with premixed mortar conforming to ASTM 
C-387 only after the trench has been backfilled, unless otherwise approved by the County.  
Trowel smooth on the inside surface.  Water shall not be allowed to rise in or around, or 
pass over any joint before it has substantially set. 

  
E. When the Contractor lays pipe within a movable trench shield, he shall take all necessary 

precautions to prevent pipe joints from pulling apart when moving the shield ahead. 
 

F. The Contractor shall prevent excavated or other foreign material from getting into the pipe 
during the laying operation.  He shall close and lock the open end of the last laid section of 
pipe to prevent entry of foreign material or creep of the gasketed joints when laying 
operations cease, at the close of the day's work, or whenever the workers are absent from 
the job. 

 
G. The Contractor shall plug or close off the pipes which are stubbed off with temporary plugs. 

 
H. The Contractor shall take all necessary precautions to prevent the "uplift" or floating of the 

line prior to the completion of the backfilling operation. 
 

I. The Contractor shall make connections of non-reinforced pipe to manholes or concrete 
structures, so that a standard pipe joint is located at a minimum of 18" outside the edge of 
structure. 

 
J. When field cutting and/or machining the pipe is necessary, the Contractor shall use only 

tools and  methods recommended by the pipe manufacturer and approved by the County. 
 

K. Service lateral shall be constructed by the Contractor as shown on the standard sewer 
details and located approximately as shown on the Contract Drawings.  

 
3.07 LAYING PLASTIC PIPE 
 

A. Polyvinyl chloride (PVC) pipe shall be installed by the Contractor in accordance with the 
instructions of the manufacturer, as shown on the Drawings and as called out in the Contract 
Documents. 

 
B. The Contractor shall lay the pipe, bedding and backfill to lines and grade shown on the 

Drawings and called out in the Contract Documents. Blocking under the pipe will not be 
permitted. 

 
C. The Contractor shall install a green metallic tape as shown in these Standards below finish 

grade along the entire pipeline PVC sewer main pipe route.   
 

D. The Contractor shall use care in the handling, storage and installation of pipe.  Storage of 
pipe on the job site shall be done in accordance with the pipe manufacturer's 
recommendation.   

 
3.08 BACKFILL IN THE PIPE ZONE 
 

A. The pipe zone shall be considered to include the full width of the excavated trench from the 
bottom of the trench to a point above the top outside surface of the barrel of the pipe. 
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B. The Contractor shall pay particular attention to the area of the pipe zone from the flow line 

to the springline of the pipe to insure that firm support is obtained to prevent any lateral 
movement of the pipe during the final backfilling of the pipe zone. 

 
C. The Contractor shall take care to insure that the pipe does not rest directly on the bell or 

pipe joint, but is uniformly supported on the barrel throughout its entire length. 
 

D. After the pipe is laid by the Contractor to line and grade, he shall place and carefully compact 
pipe bedding material for the full width of the trench to the springline of the pipe.  He shall 
place the material around the pipe in 6-inch layers and thoroughly hand tamp with approved 
tamping sticks supplemented by "walking in" and slicing with a shovel to assure that all voids 
are filled. 

 
E. The Contractor shall backfill and carefully compact the area above the pipe springline with 

pipe cover material to a point 12" above the top outside surface of the pipe barrel.  Pipe 
bedding material may, at the Contractor's option, be substituted for pipe cover material. 

 
3.09 EXCESS TRENCH WIDTH 
 

A. Normal trench widths shall be as shown on the Drawings. If the normal trench width below 
the top of the pipe is exceeded for any reason, the Contractor shall furnish an adequate 
support for the pipe.  The County may determine that the pipe being used is strong enough 
for the actual trench width or the Contractor may furnish a stronger pipe or a concrete cradle 
for approval. 

 
B. Concrete thickness under the pipe shall be one-third of the nominal diameter of the pipe, 

but not less than four inches.  Concrete block or brick may be used for adjusting and 
maintaining proper grade and elevation of pipe.  After the pipe is laid to line and grade, the 
Contractor shall place 3,000 psi concrete under the pipe for the full width of the trench to 
form a cradle of the required length and thickness with the concrete brought up to a level 
equal to 1/4 of the inside pipe diameter below the springline of the pipe.  Start and terminate 
the concrete cradle at the face of a pipe bell or collar.  Do not encase pipe joints at the ends 
of the concrete cradle. 

 
C. After the concrete has taken initial set, the Contractor shall place cover material over the 

concrete cradle and up to a level 12" above the pipe barrel and for the full width of the trench.  
Cover material shall be placed by hand or by equally careful means. 

 
3.10 CONNECTING DISSIMILAR PIPE MATERIALS 
  

The Contractor shall use the following method to connect dissimilar pipe materials.  Use 
concrete closure collars only when approved by the County and then only to make 
connections between dissimilar pipe when standard rubber gasketed joints or shielded 
couplings are impracticable. Before the closure collars are poured, wash the pipe to remove 
all loose material and soil from the surface on which the concrete will be placed.  Wet 
nonmetallic pipe thoroughly prior to pouring the collars.  Wrap and securely fasten a light 
gauge of sheet metal or building-felt around the pipe to insure that no concrete shall enter 
the line.  Place reinforcement as shown on the plans.  Make entire collar in one pour using 
3,000 psi concrete and extend a minimum 12" on each side of the joint.  The minimum 
thickness around the outside diameter of the pipe shall be 6".  No collar shall be poured in 
water.  After the collars are poured and have taken their initial set, cure by covering with 
well-moistened earth. 
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3.11 PIPE BULKHEADS 
 

A. Connections for future sewers shall be bulkheaded by the Contractor in the following 
manner: 

 
1. All wyes and bell-and-spigot pipe sewers 18" in diameter or smaller shall be 

bulkheaded with caps or disc stoppers with factory-fabricated resilient joints.  The 
disk or cap shall be banded or otherwise secured to withstand all test pressures 
without leakage. 

2. Connections 21" and 24" in diameter shall be bulkheaded with a four-inch brick wall, 
using clay brick or concrete brick.  The wall shall be capable of withstanding all test 
pressures without leakage. 

3. Connections 27" in diameter and larger shall be bulkheaded with an eight-inch wall, 
using clay brick or concrete brick.  The wall shall be capable of withstanding all test 
pressures without leakage. 

 
3.12 AIR TEST FOR GRAVITY SEWERS - GENERAL 
 

A. Gravity sewers shall be required to pass the low pressure air test.  All pipelines shall remain 
undisturbed for 24 hours to develop complete strength at all joints.  Refer to Manatee County 
Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.10.   

 
B. Air loss rates may be measured by the County.  These tests shall be performed by the 

Contractor under the observation of the County Inspector. 
 
C. The groundwater height above the installed pipe shall be determined by attaching a 

transparent plastic tube to a pipe nipple in the manhole and using the plastic tube as a 
manometer.  A test hole may be dug directly above the sewer main for visual inspection. 

 
D. The ends of branches, laterals, tees, wyes and stubs included in a test section shall be 

plugged to prevent air leakage.  All plugs shall be secured to prevent blowout due to internal 
pressure.  A test section is defined as the length of sewer between manholes. 

 
E. The Contractor shall repair all visible leaks in manholes and pipe, even if the leakage test 

requirements are met. 
 
3.13 TELEVISION INSEPCTION OF GRAVITY SEWERS 
 

A. TV inspection of the entire length of the inside of new gravity sewer mains shall be 
conducted by the Contractor. The County Inspector shall have been notified and shall be 
present during the TV inspection.

 
B. The sewer pipelines shall be thoroughly cleaned of all dirt, debris or obstructions before the 

TV inspection. Water shall be added to the upstream manhole until it is seen flowing from 
the most downstream point of the system to be inspected. 

 
C. The TV camera shall be a self-propelled, 360 degree pan-head, high resolution, color type 

and shall have dual DVD recording capability. The camera shall be equipped with a depth 
gauge calibrated to ¼-inch increments to accurately record the depth of the water in the 
pipeline. A calibration report shall be submitted with each digital video disk (DVD), which 
shall include a drawing of the depth gauge, indicating the marks on the gauge, and what 
depth each mark represents. 
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D. The County Inspector shall be present and will observe the TV monitor along with the 

camera operator as the camera progresses through the pipe. All pipelines will be inspected 
with the camera progressing in an upstream direction when possible. The camera operator 
shall record the manhole numbers and the distance the camera has progressed from the 
downstream manhole as the inspection proceeds. The operator shall stop the progress of 
the camera and record the distance at all locations along the pipeline where unusual or 
defective features are encountered. The operator shall record the distance and depth of the 
water in the pipe at all locations where the depth is greater than or equal to 75% of the 
maximum depth as listed in the table below. The camera operator shall make records where 
cracked, dented or deformed pipe is found, or at joints that are not properly installed, or 
where infiltration is observed, or at any other abnormality or where any other defective 
feature is encountered. 

 
E. Pipe grade between manholes shall not deviate by more than the maximum depth as list 

below from the design grade line, as pth 
gauge during the TV inspection, provided that such deviation does not result in a level or a 
reverse slope. Joint deflection and longitudinal pipe deflection between manholes that 
exceeds the maximum depth or more than two deflections that exceed 75% of the maximum 
depth, as measured 
shall not be accepted. 

 
  

 Water Holding Depth (inches) 
Pipe Sizes  Maximum 
8 inch to 15 inch  1.00 
18 inch to 21 inch  2.00 
24 inch and greater  2.50 

 
 
F. At the end of the inspections, or at the end of the day, one original digital video disk (DVD) 

of the TV record shall be submitted to the County Inspector along with the written inspection 
report and depth gauge calibration for evaluation. The C
sole judge of whether any information imparted by the TV test DVD will cause the County 
to accept or reject the pipe test section.

 
3.14 PIPE RING DEFLECTION TESTING OF GRAVITY SEWERS (MANDREL) 

A. The Contractor shall perform a pipe ring deflection test on all new gravity sanitary sewer 
mains. The rigid ball or mandrel used for the ring deflection test shall have a diameter not 
less than 95 percent of the base inside diameter or average inside diameter of the pipe 
depending on which is specified in the ASTM C 3034, to which the pipe is 
manufactured.  The test shall be performed without mechanical pulling devices. 

 
B. The allowable ring deflection is 5 percent of the inside pipe diameter. Pipes that have a ring 

deflection that exceeds this amount shall not be accepted. 
 
3.15 FINAL SEWER CLEANING 
 

A. Prior to final acceptance and final manhole-to-manhole inspection of the sewer system by 
the County, the Contractor shall flush and clean all parts of the system, remove all 
accumulated construction debris, rocks, gravel, sand, silt and other foreign material from 
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the sewer system at or near the closest downstream manhole.   
 
B. During the final manhole-to-manhole inspection of the sewer system, the County may 

require the Contractor to reflush and clean any section or portion of the line if any foreign 
matter is still present in the system. 

 
 

END OF SECTION 
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SECTION T02626 SANITARY SEWER GRAVITY MAIN REHABILITATION 
 

PART 1 GENERAL  
 

1.01 DESCRIPTION 
 

This section describes the materials and methods for the rehabilitation of sanitary sewer 
lines by the insertion of a fiberglass reinforced plastic or polyethylene liner pipe into the 
existing sewer line.  All such work shall comply with these Specifications and the specific 
product manufacture's recommendations.  Any conflict between the product manufacture's 
recommendations and any portion of the Contract Documents shall be resolved prior to 
beginning the work. 
 
The Contractor shall utilize the products of one manufacturer which meet the requirements 
of these Specifications when relining sections of existing sewer which are straight or have 
minor offsets. 
 
It shall be the Contractor's sole responsibility to insure that materials provided by the liner 
manufacturer will function as intended when installed in curved or offset   sections of 
existing pipe. 

 
1.02 DESIGN CRITERIA 

 
Pipe, fittings and special pieces shall be designed to withstand all loadings as described 
below.  No structural consideration is to be given to any part of the existing sewer pipe. 
 
The following design criteria shall be utilized to develop a suitable structural and corrosion 
resistant design for the liner pipe for sliplining: 

 
1. Hydrostatic Pressure - Water table shall be construed as 2' - 0" below finished grade 

on the entire length of the project.
2. Dead Loads - Invert of pipe and finish grade elevations are shown on the plan and 

profile drawings.  Assume soil weight of 120 pounds per cubic foot and soil modulus 
of elasticity (E') of 2000 psi. 

3. Live Loads - Highway loads are based on HS20-44 (A.A.S.H.T.O. Latest Edition).  
Railroad loadings are Cooper E 80 (A.R.E.A. Latest Edition). 

4. Corrosion - Pipe carries domestic waste and shall be resistant to sulfuric acid attack 
resulting from hydrogen sulfide oxidation. 

5. Buckling - Pipe design shall incorporate a safety factor of 2.5 for buckling strength 
calculations, in accordance with Section A2.5 of Appendix "A of AWWA C-950. 

 
1.03 SUBMITTALS 
 

After award of the Contract, (5) five copies of the pipe design and installation procedure 
shall be submitted by the Contractor.  Contractor shall provide design in accordance with 
the operating load conditions described under Design Criteria.  Complete pipe design shall 
include both structural and corrosion resistant design elements. Submittal shall address the 
Contractor's proposed method(s) to accomplish the following: 

 
1. Install liner pipe through the existing pipe, including line deflections and curves and 

location of insertion pits. 
2. Install grout in annular space between liner pipe and existing sewer pipe and details 

on proposed grout mix to be used. 
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3. Technical data on pipe including information on pipe materials, physical properties 
and dimensions. 

 
Before beginning work, the Contractor shall submit for approval, the vendor's specific 
technical data with complete information on resin and material composition, physical 
properties of pipe, and pipe dimensions pertinent to this job.  A certificate of "Compliance 
with Specification" shall also be furnished for all materials to be supplied. 

 
PART 2 PRODUCTS  
 
2.01 MATERIALS AND WORKMANSHIP
 

A. Workmanship: 
 

1. All liner pipe delivered to the job site will be inspected prior to installation for the 
following: 
a. Inside surfaces of each pipe section shall be free of bulges, dents, ridges, and 

other defects that result in a variation of inside diameter of more than 1/8 - 
inch. 

b. The interior and exterior surfaces of the pipe shall be completely free from 
pinholes, cracks, pits, or defects which is detrimental to the intended use of 
product.  No pipe will be installed which has apparent holes or openings which 
will permit the passage of liquid or gases through the pipe wall. 

c. Joint sealing surfaces shall be completely free of dents, bumps or other 
surface irregularities which will affect the proper seals of the joints. 

d. Factory repairs shall not be permitted. 
e. On site repairs shall not be permitted.  Segments of pipe having cuts or gouges 

in excess of 5% of the wall thickness shall be cut and removed. 
 

The following materials are approved for installation as a liner pipe in the existing 
gravity sewer pipe: 

 
B. Centrifugally Cast Fiberglass Pipe:

 
1. Fiberglass Materials:  Polyester resin pipe conforming to AWWA C-950, Type 2, 

Grade 4, Liner D.  The pipe shall also meet the stain corrosion resistant requirements 
of ASTM D-3681 and chemical requirements and joint tightness requirements of 
ASTM D-3262.  Certified test data proving conformance with specifications shall be 
required from the pipe manufacturer.   

2. Fiberglass Pipe: 
a. General "Hobas"  
Pipe stiffness of 36 psi shall be used.  The pipe shall be lined with liner pipe as listed 

in the table of pipe liner sizes included herein.   
b. General "Equivalent"  

If equivalent pipe is used, it shall meet all the design and hydraulic conditions 
obtained by the "Hobas" pipe described above.  All necessary calculations and 
literature shall be submitted to the County prior to approval. 

1) Pipe diameter shall be the largest diameter liner pipe available that 
can be installed into the existing ductile iron pipe.  Actual pipe 
diameter utilized shall be approved by County prior to manufacturing 
and delivery. 

2)  Pipe shall be field connected with bell and spigot meeting the 
performance requirements of ASTM D-3262.  An o-ring or profile type 
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elastomeric gasket meeting the requirements of ASTM F-477 shall 
be used to affect a positive leakproof sealing system at each joint. 

3) The pipe produced shall have a minimum  stiffness factor 
requirement of 36 psi at 5% deflection when tested in accordance 
with ASTM D-2412.

 
PIPE WALL THICKNESS AT 36 PSI PIPE STIFFNESS  

 
 NOMINAL OUTSIDE WALL 
 DIAMETER DIAMETER THICKNESS 
 (inches) (inches) (inches) 
 18 19.5 0.37 
 20 21.6 0.40 
 24 25.8 0.47 
 30 32.0 0.58 
 36 38.3 0.69 
 42 44.5 0.80 
 48 50.8 0.90 
 

4) Length:  Pipe shall be furnished in maximum 20 foot lengths. 
5) Pipes, fittings and special pieces shall be designed to withstand all 

jacking loads.
6) Pipe shall be provided with marks, where appropriate, to ensure 

complete installation of bell and spigot joints. 
 

C. Filament Wound Fiberglass Pipe:
 

1. Fiberglass reinforced plastic pipe (FRP) shall be manufactured in accordance with 
AWWA C-950 and ASTM D-4184.  Elastomeric gasket shall meet requirements of 
ASTM F-477.  Pipe shall be equal to FRP as manufactured by Price Brothers 
Composite Pipe or another manufacturer approved prior to bid opening. 

2. Pipe diameter shall be the largest diameter liner pipe available that can be installed 
into the existing pipe.  Actual pipe diameter utilized shall be as shown in the Plans 
and Specifications. 

3. Pipe shall have inverted bell and spigot joints meeting the performance 
requirements of ASTM D-3262.

4. Pipe shall be furnished in nominal 20 foot lengths. 
5. Pipe, fittings and special pieces shall be designed to withstand normal jacking loads. 
6. Differential longitudinal movement and rotation shall be considered in joint design.  

Joint seal shall be completely contained in a spigot groove. 
7. Internal or external stiffening ribs or rings will not be allowed. 

 
2.02 QUALIFICATION TESTING 
 

A. Pipe design shall be confirmed prior to fabrication by testing representative specimens of 
similar manufacture and physical properties.  Pipe manufacturer shall perform the following 
tests, as set forth in AWWA C-950, on samples of pipe manufactured for this project or pipe 
manufacturer may provide test data on previously conducted tests and certify that such tests 
are representative of the product being furnished on this project: 

 
1. Hydrostatic leakage test. 
2. Stiffness test. 
3. Hoop tensile strength test.
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4. Axial tensile strength test or beam strength test. 
5. Joint test of ASTM D-3262. 

 
Certified test results demonstrating compliance shall be furnished to the County. 

  
Pipe shall be field connected with an inverted bell and spigot joint or external sleeve 
coupling meeting the performance requirements of ASTM D-3262.  An elastomeric gasket 
meeting the requirements of ASTM F-477 shall be used to affect a positive leakproof sealing 
system at each pipe joint. 

 
B. Polyethylene Sewer Liner Pipe and Fittings: 

 
1. Polyethylene Materials:  Pipe and fittings shall be manufactured of a polyethylene 

resin Type III, Class C, Category 5, Grade P-34 (in accordance with ASTM D-1248) 
having an average specific base resin density of between 0.941 g/cc and 0.959 g/cc 
(in accordance with ASTM D-1505) and having an average melt index of between 
0.4 g/10 minutes and 0.15 g/cc minutes maximum (in accordance with ASTM D-
1238). 

 
The polyethylene resin shall contain antioxidants and be stabilized against 
ultraviolet degradation to provide protection during processing and subsequent 
weather exposure. 

 
The polyethylene resin compound shall have a resistance to environmental stress 
cracking as determined by the procedure detailed in ASTM D-1693, condition B, with 
sample preparation by procedure C of ASTM D-1928 for not less than 100 hours in 
25% solution Iquepal CO-630 before reaching a 50% failure point F (50). 

2. Polyethylene Pipe: 
a. General "Driscopipe".  SDR 26 pipe shall be used.  The existing pipe shall 

be lined with liner pipe as listed in the table of pipe liner sizes included herein. 
b. General "Equivalent".  If equivalent pipe is used, it shall meet all the design 

and hydraulic conditions obtained by the "Driscopipe" described above.  All 
necessary calculations and literature shall be submitted to the County prior 
to approval. 

 
Sizes of the pipe linings to be used shall be such to restore the flow capacity 
to at least 95% of its original flow capacity using the maximum size lining that 
can be inserted into the existing lines. The original flow capacity shall be 
determined by use of the Manning formula for gravity flow using the diameter 
and gradients as determined from the Contract Plans, and using a roughness 
coefficient as shown in Table A.  The sliplinings to be used shall be designed 
to withstand the long-term (50 Years) continuous external hydrostatic 
pressure, in feet of water head and in no case shall the Standard Dimension 
Ratio (SDR) exceed 26.0.  The pipe manufacturer shall furnish written 
certification to the County that the proposed pipe and pipe sizes, pipe flows, 
and design strengths of the proposed materials meet or exceed the 
provisions in this section.  This submittal shall accompany the bid proposal. 
  
All pipe is to be manufactured from virgin materials.  No rework compound 
except that obtained from the manufacturers own production of the same 
formula shall be used.
 
Pipe shall be homogeneous throughout, and be free of visible cracks, foreign 
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materials, blisters other deleterious faults. 
 

 TABLE A
 
Type of Pipe Manning's N 
Vitrified Clay .013 
Concrete .015 
Ductile Iron (old) .015 
Galvanized Iron .016 

 
c. Submittal:  After receipt of the bid, the successful bidder shall submit to the 

County for approval and evaluation a sample of the products to be used from 
the manufacturing source production facility that will meet or exceed the 
Contract Specifications along with the address of said manufacturer.  
Approval of the sample shall be required prior to any work on the Project. 

 
All materials shall be supplied by the Contractor and shall be new and free 
from damage when delivered to the job site and prior to installation; and any 
defective materials discovered after installation will be removed and replaced 
at the Contractor's expense. 

 
d. Properties:  The tensile strength, yield strength, elongation, and elastic 

modulus of the material shall be determined by ASTM D-638 along with the 
thermal butt fusion joints to assure the joints are stronger than the materials 
joined for Type III (or the type proposed with properties greater than those of 
Type III). 

e. Deviations:  Any deviations from the above standards will be sufficient 
grounds to reject the proposal.  Materials not meeting (or exceeding) the set 
standards will be sufficient basis for the rejection of the materials proposed. 

f. Testing:  As previously stated, the above required test results shall be 
submitted according to the ASTM sections.  If additional testing is requested, 
the County will bear the costs of the additional testing unless the materials 
fall below that which is specified according to the applicable ASTM 
standards.  When the test results show results lower than required in these 
Specifications and/or in the applicable ASTM standards, the entire cost of 
testing shall be born by the Contractor. 

e. Delivery and Handling: The Contractor is responsible for making provisions 
to furnish labor, equipment, materials, and services necessary to order, 
receive, unload, store, and protect.  After Award of Contract, and prior to 
beginning work, the Contractor shall submit to the County a schedule and 
location of delivery and storage.  The pipe is to be trucked to the site in 
sections thirty eight feet (38 ft. +/- 2 inches) in length. 

  
Upon delivery, the pipe shall be inspected by the Contractor. Any damaged 
pipe shall be set aside by the County or his agent who will determine if the 
pipe shall be accepted or rejected. 
 
The Contractor shall make provisions for pipe storage as close to the job site 
as practical.  The pipe shall be unloaded and placed for storage using 
suitable hoisting equipment and belt slings for field use.   

 
PART 3 EXECUTION 
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3.01 CONSTRUCTION (ALL METHODS) 
 

A. General:  Unless otherwise noted, the sliplining methods listed below are acceptable to the 
County.  Should the Contractor desire to use different methods than described in these 
Specifications, written permission must be obtained from the County.  The finished product 
is to be of highest quality and shall eliminate any infiltration or corrosion problems which 
may exist in the system. 

 
B. Installation Procedures: 

 
1. No down time shall be permitted for the existing sewer line.  By-passing as outlined 

in the following section is permitted.  Alternate methods shall be submitted to the 
County for approval. 

2. By-Passing Existing Flows:  The Contractor shall furnish equipment, materials, 
supplies, labor and all incidentals required to by-pass the sanitary sewer flow such 
that the sliplining process may be completed.  The Contractor shall plug the 
upstream line and pump the flow to the nearest downstream manhole (or, when 
approved by the County, to another system all together) per Section 02720.  
Dumping the existing flow onto private property or streets shall not be allowed.  At 
the end of each day, the Contractor shall make temporary tie-ins such that no service 
be interrupted overnight.  By-passing of existing flows shall be considered an 
incidental part of this Contract and will not be paid for directly. 

3. Quality Assurance:  The Contractor shall submit an experience statement for the 
design, manufacture, and installation of liner pipe for a similar application, of equal 
or larger diameter of the pipe included in this Project.  As a minimum, the statement 
shall include length, size of pipe, application, type of joints and fittings installed, 
along with a list of clients and installation dates for these projects. 

  
Prior to the installation of the liner pipe, the existing pipe shall be thoroughly cleaned 
and inspected by closed circuit television or visual inspection.  The Contractor shall 
inspect the existing polylining in the ductile iron pipeline and ascertain where the 
lining is loose, hanging, etc. and may interfere with the sliplining process.  Where 
found, the existing polylining shall be cut free, etc. so as to allow for the free passage 
of the sliplining pipe.  Repair procedure shall be prior approved by the County. 

  
The liner pipe shall be installed to the limits shown on the Drawings by pushing or 
pulling the liner pipe into the existing pipe with an approved pipe insertion system.  
It shall be the responsibility of the Contractor to clear the line of obstructions, solids, 
or dropped joints that prevent the insertion of the liner prior to beginning insertion 
process. 

 
The pipe shall be guided into the existing pipe through an insertion pit constructed 
in accordance with these Specifications and the detail drawings.  Once the insertion 
is initiated, the Contractor shall continue to push or pull to completion without 
interruption.  During insertion, precautions should be taken to protect the liner pipe 
and prevent the rough or ragged edges or broken sewer pipe from scoring the 
outside of the liner as it is being pushed into the existing sewer pipe. 

 
After insertion, the liner pipe should terminate at the inside face of each manhole or 
concrete structure and be sealed in accordance with these Specifications. 

  
Also, prior to the sliplining process, a test head pull will be required to insure that 
proper clearance has been achieved.  The Contractor shall use a steel nose cone 
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(which is the same size and length as the liner pipe) for the test head pull.  This item 
will be considered an incidental part of this Contract and will not be paid for directly. 

4. Excavation:  Excavations shall be completed in as small an area as is practical to 
complete the sliplining process.  Excavation and backfill shall be in accordance with 
Section 02221 and FDOT.  When excavating around existing utilities, the Contractor 
shall be responsible for protecting in place existing utilities.  Prior to commencing 
any excavation operation, the Contractor shall contact the utility owner for the proper 
location of existing underground services in the areas of excavation.  Asphalt and 
concrete shall be saw-cut to insure smooth joints. 

  
Utility services encountered shall be excavated prior to the sliplining operation of the 
main pipeline to prevent blockage of the service and potential home damage.  
Service shall be maintained throughout the project life or until permanent tie-in can 
be made.  At no time will excavations be left open overnight without the expressed 
written permission from the County.  If the excavations are left open, it the 
Contractor's responsibility to properly barricade and otherwise safely maintain the 
excavated pit.  Proper precautions shall be taken to protect the public, existing 
facilities, structures, and utilities.  Traffic bearing areas, (streets, driveways, parking 
lots, shall be maintained until such time as they are permanently repaired.   

  
All surface restoration materials, methods and work shall meet or exceed the quality 
and workmanship of the existing facilities prior to construction, and shall be in 
accordance with the Florida Department of Transportation and County Standards.  
Where dewatering is required for any segment of this project, it will be considered 
an incidental cost and will not be paid for directly.  Access pit excavation shall paid 
for directly as indicated on the bid proposal.   

 
5. Pipe Joining-Polyethylene Liner Pipe Method:  Sections of polyethylene liner pipe 

shall be assembled and joined on the site above ground per Section 02620 in 
accordance with ASTM D-2657.   If the County deems it necessary, the Contractor 
at his own expense will have a joint tensile test made in accordance with ASTM D-
638.     

 
Pipe Insertion:  Immediately prior to insertion, the pipe shall be coated with a 
lubricant as recommended by the pipe manufacturer.  Where installing of liner pipe 
is to be made through an access pit or manholes, the top of the existing main shall 
be exposed to the spring line of the main for the full length of the excavation shaft 
prior to removal of a section of the existing main.  The insertion pipe with a pulling 
steel nosed cone head installed on each end shall also be lubricated and pulled into 
the existing pipe in such a manner as to prevent damage to the existing and new 
pipe.  The heads shall be constructed such that sewage may flow though.  The 
insertion pipe shall be accurately measured for proper length taking into account any 
thermal expansion or contractions.  A power winch shall be connected to the end of 
the steel nosed cone pulling head so the line can be fed into the existing sewer pipe.  
Extreme care shall be taken so as not to damage, gouge, scratch or decrease the 
thickness of the liner pipe so as to not meet the SDR requirements or damage the 
joints of the liner pipe.   

 
6. Grouting at Manhole Locations and Termination Points Polyethylene and 

Fiberglass Liners) 
 

A. Seal space between liner and manhole opening with mortar made with calcium aluminate 
cement by Lefarge Calcium Aluminates (Sewper Coat) or approved equal.  The Contractor 
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shall apply the grout or employ an approved subcontractor for the application per 
Manufacturer's specifications.  
 

B. Filling Annular Space  After the pipe liner has been inserted, the annular space between the 
pipe liner and the existing sewer pipe shall be filled with grout.  The grout shall be worked 
into the  annular space to provide an even, solid bedding for the pipe liner as directed and 
accepted by the County. 
 

C. Acceptable grout mixtures are tabulated per Table 1. 
 
 TABLE 1 
 ACCEPTABLE GROUT MIXTURES 
 
                                            Water    Density     Yield     Consistency 
                                            gal/sk lb/gal      ft/sk         Uc*     
 
Compressive Strength  - psi 75 F 
 
Type and Description 
1 day     3 day     28 day 
 
 
Type I Cement - Neat                         5.2       15.6       1.18        8 - 12 
1500      4000      6700 
 
Narrow Annulus Expansive 
 450      1400       500                     4.4       15.0       1.10        2 - 4 
50-50 Fly Ash Type I CMT + EXP + WRD 
 
Low Cost Grouts - Cement Only 
Type I CMT + 2.5% Pregelled Bentonite      12.7       12.3        2.20      5 - 10 
 145       500      1200 
 
Type I CMT + Econolite-L (0.66 gal/sk)     11.3       12.7        2.08       5 - 10 
 720      1080      1500 
 
Low Cost Grout with Fly Ash 
75-25 Fly Ash - Type I CMT                  4.0        14.9       1.02       8 - 12 
 100       350      2300 
 
87.5-12.5 Fly Ash-Type I CMT + Activators   4.0        14.7       1.07      15 - 20 
  20       230      2300 
 
Low Cost High Sand Grout 
Type 1 + 3.4 Parts Sand + 2.5% Pregelled  
Bentonite                                   15.0        16.3       4.42      20 - 40 
 300       750      1120 
 
Normal Strength High Sand Grout 
33-67 Fly Ash - Type I CMT 3.5 Port  
Sand + WRD                                  6.57        18.6       3.41      20 - 30 
1000      2000      4400 
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Expansive High Strength Grout 
Type I CMT 150% Sand + EXP + WRD           5.0          18.5       2.03      10 - 20 
5000         1500     10,500 
 
*Uc = Units of Consistency.  Equivalent to poses viscosity, but not directly related. 
 
CMT = Cement, EXP = Expansive Admixture, WRD - Water reducing dispersant 
 
 
PART 4 PRODUCTS 
 
4.01 MATERIALS - POLYESTER FELT LINING (INSITUFORM) 
 

The liner shall consist of polyester fiber felt tube, lined on one side with an impermeable 
coating and impregnated with a liquid thermo-setting resin.  The materials shall be 
chemically resistant to withstand internal exposure to the corrosive effects of sewage liquids 
or gases, and solid in the surrounding ground and shall meet or exceed the following 
standard specifications. 

 
Property ASTM Test Method Value 
 
Tensile Stress D 638 3,000 psi 
 
Flexural Stress D 790 3,000 psi 
 
Modulus of Elasticity D 790 300,000 psi 

 
The Contractor shall also comply with all of the manufacturer's standards. 

 
4.02 SIZING 
 

The liner shall be fabricated to fit neatly into the circumference of the existing sewer pipe. 
 
The length of the liner shall be that deemed necessary  by the Contractor to effectively carry out 
the insertion and seal the liner at the inlet and outlet points.  The Contractor shall verify the lengths 
in the field before cutting the liner to length.  Individual inversion run can be made over one or more 
access points as determined in the field by the Contractor and approved by the County. 

 
4.03 THICKNESS DESIGN OF INSITUFORM LINER 
 

Refer to Table 02 for the design of the wall thickness required for insituform liner based on external 
pressure and three shape factor considerations.  As long as the actual field conditions are within 
the parameters listed, this single table provides the thickness necessary.  If the parameters are not 
met, the Contractor shall contact the County for an alternate thickness design.  The thickness shall 
be sufficient to bear all live and dead loads encountered. 

 
4.04 INSTALLATION OF LINE 

  
The wet liner material shall be inserted through an existing manhole by means of an inversion 
process and the application of a hydrostatic head sufficient to fully extend the liner to the next 
designated access point.  The impregnated liner materials shall be inserted into the inversion tubes 
with the impermeable plastic membrane side out.  At the lower end of the inversion tube, the liner 
tube shall be turned inside out and attached to the inversion tube so that a leak proof seal is created.  
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The inversion head will be adjusted to be of sufficient height to invert the liner to the next access 
point designated and to hold the liner snug to pipe wall and to produce dimples at side connections 
and flared ends at the entrance and exit access points.  If the use of a lubricant is recommended, 
such lubricant shall be as approved by INA manufacturer's standards.  The INA manufacturer's 
standards shall be closely followed during the elevated curing temperature so as not to overstress 
the felt fiber and cause damage or failure of the liner prior to cure.  (In certain cases, the Contractor 
may elect to use a Top Inversion.  In this method the liner is pre- inverted to attaching to an elbow 
at the base of the inversion tube, the liner is attached to a top ring.) 

 
4.05 LINER CURING 
 

After inversion is completed, the Contractor shall supply a suitable heat source and water 
recirculation equipment.  The equipment shall be capable of delivering hot water to the far end of 
the liner through a hose, which has been perforated per INA manufacturer's recommendations, to 
uniformly raise the water temperature in the entire liner above the temperature required to effect a 
cure of the resin. This temperature shall be determined by the resin/catalyst system employed. 
 
The heat source shall be fitted with suitable monitors to gauge the temperature of the incoming and 
outgoing heat exchanger circulating water.  Thermocouples shall be placed between the liner and 
invert at near and far access to determine the temperature of the liner and time of exotherm.  Water 
temperature in the line during the cure period shall not be less than 150o or more than 200o F as 
measured at the heat exchanger return line. 

 
4.06 COOL-DOWN 
 

The Contractor shall cool the hardened liner to a  temperature below 100o F before relieving the 
static head in the inversion tube.  Cool-down may be accomplished by the introduction of cool water 
into the inversion tube to replace water being drained from a small hole made in the end of the liner 
at the at the downstream end.  Care shall be taken in the release of the static head such that a 
vacuum will not be developed that could damage the newly installed liner. 

 
4.07 FINISH 
 

The finished lining shall be continuous over the entire length of an insertion run and be as free as 
commercially practicable from visual defects such as foreign inclusions, dry spots, pinholes, and 
delamination.  The lining shall be impervious and free of any leakage from the pipe to the 
surrounding ground to the inside of the lined pipe.
 
Any defects which will affect, in the foreseeable future the integrity or strength of the linings, shall 
be repaired at Contractor's expense, in a manner mutually agreed by the County. 

  
TABLE 02

SPECIFIED INSITUFORM THICKNESS REQUIRED BASED ON 
EXTERNAL PRESSURE AND THREE SHAPE FACTOR CONSIDERATIONS 

 
Exist.  Design Thickness  Design Thickness  Design Thickness  Design Thickness  Design Thickness  Design 
Thickness 
Pipe      in Inches for          in Inches for           in Inches for        in Inches for           in Inches for          in Inches for 
I.D.     0' to 8.0' Depth   8.1' to 12' Depth   12.1' to 16' Depth   16.1' to 20' Depth   20' to 24' Depth    24.1'to 28' Depth    
 6"         0.10                 0.11                  0.12                 0.13                0.14                  0.14 
 8"         0.13                 0.15                  0.16                 0.17                0.18                  0.19 
10"        0.16                 0.18                  0.20                 0.22                0.24                  0.24 
12"         0.19                 0.22                  0.24                 0.26                0.28                  0.29 
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15"     0.24                 0.27                  0.30                 0.32                0.34                  0.36 
18"      0.29                 0.33                  0.36                 0.39                0.41                  0.43 
21"       0.34                 0.38                  0.42                 0.45                0.48                  0.51 
24"       0.38                 0.44                  0.48                 0.52                0.55                  0.58 
27"       0.43                 0.49                  0.54                 0.58                0.62                  0.65 
30"        0.48                 0.55                  0.60                 0.65                0.69                  0.72 
36"        0.58                 0.66                  0.72                 0.78                0.83                  0.87 
42"         0.67                 0.77                  0.84                 0.91                0.96                  1.01 
48"         0.77                 0.88                  0.96                 1.04                1.10                  1.16 
54"         0.86                 0.99                  1.08                 1.17                1.24                  1.30 
60"         0.96                 1.10                  1.21                 1.30                1.38                  1.45         
 
 
Table 2 is based on an open channel Insitupipe subjected to an external static water head equal to the total 
flowline depth and shape factors of worse condition than an ovality of 2%, a flat in the circumference no 
greater in width than 20% of the diameter, and no missing segment of pipe greater than angle of 60  on 
the circumference.  The design is based on Insitupipe with a flexural modulus E of 250,000 psi and long-
term behavior being taken into account by using a lower value to allow for creep.  NOTE:  The table 
recommends an Insituform thickness based upon the fiberfelt tubes currently manufactured.  The thickness 
of Insituform after curing is dependent upon the condition of the pipe and the resin used.  Fractured pipe 
and open joints draw off resin and can yield a lesser finished thickness. 
 
NOTE:  THIS TABLE IS FOR PIPE LINES THAT ARE NOT FULLY DETERIORATED WHERE THE 
DESIGN THICKNESS WAS CALCULATED WITH THE GROUNDWATER SURFACE EQUAL TO THE 
EXISTING GRADE. 

 
4.08 SEALING LINER AT THE ENDS 
 

If due to broken or misaligned pipe at the access point, the joint fails to make a tight seal, the 
Contractor shall apply a seal at the point.  The seal shall be of a resin mixture compatible with the 
liner. 

 
4.09 TV TAPES OF SEWERS 
 

The Contractor will be required to provide, before and after, TV records of the pipe interior. 
 
4.10 CLEANING AND OBSTACLE REMOVAL

 
A. Cleaning:  The Contractor shall be required to clean the existing lines to remove all sand 

and rubble that may inhibit insituform operation.  The Contractor will not be allowed to 
proceed with the insituform operation until the County is satisfied that the cleaning operation 
has been done satisfactorily and test head pulling will not be required. 

B. Obstacle Removal:  Should the removal of an obstruction require excavating to expose the 
pipe to permit opening of the pipe, obstacle removal and pipe repair, all applicable 
requirements of all articles to these Specifications shall be adhered to by the Contractor and 
County.  Excavation for each obstacle shall be limited to the distance of twenty-five (25) 
linear feet along the existing sewer (i.e. fifty (50) feet, two (2) obstacles, etc.). 

C. Service Connections (If Applicable):  After Insituform has been secured in place, the installer 
shall reconnect the existing active service connections as directed by the County.  This shall 
generally be done without  excavation, and in the case of non-man entry pipes, from the 
interior of the pipeline by means of a television camera and a cutting device that re-
establishes them to not less than 85 percent  capacity. 
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END OF SECTION 
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SECTION T02627 SANITARY SEWER MANHOLE REHABILITATION 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 

 
A. This specification consists of all work, materials, labor and equipment required for manhole 

rehabilitation for the purpose of eliminating infiltration and exfiltration, providing corrosion 
protection, adjusting final grade of manhole top, repair of voids and restoration of the 
structural integrity of the manhole.  All such work shall comply with these Specifications and 
the specific product manufacture's recommendations.  Any conflict between the product 
manufacture's recommendations and any portion of the Contract Documents shall be 
resolved prior to beginning the work.

 
1.02 PRODUCT AND MANUFACTURER QUALIFICATION REQUIREMENTS 

 
A. Since sewer products are intended to have a 50 year design life, and in order to minimize 

will be allowed. At a minimum, products and installers must meet all of the following criteria 
to be deemed commercially acceptable:

 
1. For a Product to be considered commercially acceptable, the product must have a 

minimum of two (2) million square feet and ten (10) year history of successful 
wastewater collection system installations in the United States. In addition, products 
must provide Third Party Test Results supporting the long-term performance and 
structural strength of the product and such data shall be satisfactory to the Owner. 
No product will be allowed without Independent Third Party Testing verification. 
 

2. For an installing Contractor to be considered commercially acceptable, the installer 
must have a certification from the manufacturer as a licensed and fully trained 
installer of the product. The installer must also have a minimum of one (1) million 
square feet of successful wastewater collection system installations on underground 
concrete/masonry structures and ten (10) years of rehabilitation experience. 

 
1.03 SUBMITTALS: 

 
A. Product 

1. Technical data sheets showing the physical and chemical properties. 
2. Material Safety Data Sheets (MSDS). 
3. Third Party Testing results.
4. Verification of minimum installation requirements set forth in section 1.02.A.1 

above. 
B. Installer 

1.  
2. Verification of minimum installation requirements set forth in section 1.02.A.2 

above. 
 

C. Written certification from the product manufacturer that each of the proposed rehabilitation 
products is compatible with each other.

 
D. Submit with Each Project: 

1. Description, layout, and application sequencing plan. 
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2. Rehabilitation system application requirements including material handling and 
storage requirements, mixing and proportioning requirements (as applicable), 
maximum pot life, film/coating thickness, curing, testing and certification 
requirements of all rehabilitation materials. Product Material Safety Data Sheets. 

3. Detailed instructions and methodology for finishing all pipe and manhole 
connections to rehabilitated manholes to prevent infiltration and exfiltration. 

4. Wastewater Flow Control/Bypassing Plan. 
5. Confined Space Entry Plan/Permit. 
6. Plan for capturing extraneous debris during rehabilitation processes and debris 

disposal. 
 
1.04 MATERIALS 
 

A. Refer to the latest Manatee County Public Works Utility Standards Section 12 Precast 
Concrete Manholes and Wetwells for material requirements and details. 

 
1.04.1 CEMENTITIOUS MORTOR 
 

A. Mortar shall be made of one part Portland cement and two parts clean sharp sand. Cement 
shall be Type 1 and shall conform to ASTM C 150. Sand shall meet the requirements of 
ASTM C 144. 

 
1.04.2 PATCHING MATERIAL 
 

A. A quick setting fiber reinforced cementitious material shall be used as a patching material 
and is to  

 
1.04.3 HYDRAULIC CEMENT 
 

A. A rapid setting, high-early-strength, cementitious product specifically formulated for leak 
control shall be used to stop water infiltration. The material shall be mixed and applied 

 
 
1.04.4 CHEMICAL GROUT 
 

A. A chemical grout shall be used for stopping very active infiltration and filling voids. 
 
1.04.5 LINER MATERIAL 
 

A. CEMENTITIOUS MATERIAL 
1. Cementitious liner products shall be used to form a structural monolithic liner 

covering all interior manhole surfaces and shall have the following minimum 
requirements: 
a. Compressive Strength (ASTM C109): 7,000 psi, 28days 
b. Tensile Strength (ASTM C496): 700 psi, 28 days 
c. Flexural Strength (ASTM C293): 1,300 psi, 28 days 
d. Shrinkage (ASTM C596): 0.02% at 28 days 
e. Minimum Bond (ASTM C952): 200 psi, 28 days 

 
2. Refer to Section 09920 Sewpercoat Surface System of the specifications. 
 

When used as the final rehabilitation liner material (no epoxy liner), product shall be 
made with calcium aluminate cement. Calcium aluminate is not required when the 
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cementitious liner is used as the underlayment for a protective coating liner 
application. 

 
B. PROTECTIVE COATING LINER MATERIAL

1. The protective coating liner is to be applied where corrosion is anticipated. The 
protective coating liner material shall be applied over the completed cementitious 
liner material (without the calcium aluminate). The liner shall be spray applied or 
spin cast. The manufacturer of the selected protective coating liner material shall 
approve in writing that their protective coating liner is compatible with cementitious 
repair and liner material.  
 

2. The protective coating liner material shall conform to Section 09970 Surface 
Protection Spray Systems of the specifications. 

 
C. WATER 

1. Water shall be clean and potable.
 
1.04.6 INTERNAL MANHOLE CHIMNEY SEAL MATERIAL 

 
A. An aromatic urethane rubber material or flexible epoxy mastic used to prevent leakage of 

water into the manhole through the frame joint area and the area above the manhole cone 
and shall have the following minimum requirements: 
1. Elongation (ASTM D412): 600% 
2. Tensile Strength (ASTM D412): 1,150 psi 
3. Adhesive Strength (ASTM D903): 175 lb. l/in. 
4. Tear Resistance (ASTM D1004): 155 lb. l/in. 

 
The seal shall extend from the inside of the manhole frame down to the cone or corbel of 
the manhole. 

 
1.04.7 EXTERNAL MANHOLE SEAL WRAP 
 

A. External Manhole Seal Wrap: When work consists of adjusting manholes or cone 
replacements, an external seal wrap shall be installed to the outside of concrete risers, steel 
risers and joints of the precast manhole in order to eliminate infiltration. The external seal 
wrap shall conform with Manatee County Public Works Department Utility Standards 
Section 12 and be installed in accordance with the details of the Contract Documents and 

 
1.05 PREPARATION 
 

A. Perform traffic control in accordance with the approved traffic control submittal. 
 

B.  
 

C. Schedule and perform the work in a manner that does not cause or contribute to overflows 
or spills of sewage from the sewer system. 
 

D. Install devices to prevent extraneous material from entering the sewer system and to 
prevent upstream line from flooding the manhole. If extraneous material or debris falls into 
a "live" manhole during adjustment operations, the Contractor shall remove debris at no 
cost to the Owner. 
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E. Dispose of wastes in accordance with applicable regulations. 
 

F. Schedule and perform any bypass pumping that will be necessary to properly rehabilitate 
the manhole. 
 

G. If present in the manhole, Contractor shall remove all access steps. Removal shall consist 
of neatly cutting steps flush with the wall prior to any lining installation.  Contractor shall be 
responsible for proper disposal of steps. 
 

H. For manholes that are located within pavement areas and require resetting or replacement 
of concrete riser rings, cones, and /or frames, the Contractor shall sawcut, remove, and 
replace a 6 ft. x 6 ft. square or round section of pavement and base for rehabilitation 
operations. Costs for removal and replacement of pavement and base beyond these limits 
shall be borne by the Contractor. 

 
1.06 INSTALLATION 
 

A. Prior to any lining all other miscellaneous work must be complete. 
 

B. Prior to man entry into any structure to be rehabilitated, proper ventilation and strict confined 
space OSHA regulations shall be followed.  Failure to do so shall be grounds for removal 
from the project. 

 
1.06.1 CONE REPLACEMENT 
 

A. The Contractor shall replace existing deteriorated manhole cone section with new precast 
concrete cone section. A preformed rubber gasket shall be placed in all keyways between 
existing manhole riser section and cone joints. Prior to backfilling, rubber external seal 
wraps shall be applied to the cone and manhole section joint, riser rings and frame in 
accordance with Manatee County Public Works Department Utility Standards. If the existing 
manhole is of brick construction, the cone shall be set in a full bed of mortar on the top 
course of bricks. 

 
1.06.2 RISER RINGS 
 

A. The Contractor shall replace existing, deteriorated riser rings with new precast concrete 
riser rings.  All manholes designated to receive casting adjustment and/or alignment shall 
be adjusted to meet existing finished grade unless an alternative elevation is specified. A 
cementitious mortar shall be placed in between individual precast concrete riser rings, and 
precast concrete riser ring and cone joints. The mortar shall be struck smooth with the 
interior surface of the manhole and floated with a sponge float to a surface profile of 8-10 
mils. Prior to backfilling, rubber external seal wraps shall be applied to the cone and 
manhole section joint, riser rings and frame in accordance with Manatee County Public 
Works Department Utility Standards.

 
1.06.3 MANHOLE FRAME AND COVER
 

A. Existing frames and covers which must be removed to facilitate manhole rehabilitation, riser 
reconstruction, and/or casting alignment or grade adjustments shall be salvaged, cleaned 
and given two coats of an approved bituminous coating by the Contractor for replacement 
unless determined to be defective by County. If manhole frame and/or cover are determined 
to be defective, Contractor shall replace with new frame and/or cover. Replacement frames 
and/or covers shall be furnished and installed in accordance with the Contract Documents.  
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Frames shall be set in full mortar bed. The mortar shall be struck smooth with the interior 
surface of the manhole and floated with a sponge float to a surface profile of 8-10 mils. 

 
1.06.3.A MANHOLE FRAME AND COVER ADJUSTMENT RINGS 
 

A. Existing manhole covers, which must be adjusted to existing or new pavement surfaces, 
shall be adjusted by modifying the existing precast concrete adjustment rings to bring the 
entire existing ring and cover to grade.
 

B. No manhole cover adjustment rings shall be allowed. 
 
1.06.4 CEMENTITIOUS LINER 
 

A. Active leaks shall be stopped using hydraulic cement or chemical grout as necessary.  
 

 
B. All manholes to be lined shall be cleaned and scarified with a minimum of 5,000 psi water 

jet at a minimum water temperature of 180 degrees F. The water jet shall hit the manhole 
wall surface at as near perpendicular angle as possible. Cleaning the manhole walls from 
the ground surface without the appropriate angled nozzles will not be accepted. Manhole 
surface build-up of debris and loose manhole construction materials shall be removed 
during the cleaning process. 

 
C. The intent of the surface preparation and cleaning work is to remove debris, films (oil, 

greases, etc or unsound, deteriorated concrete and to provide a structurally sound, clean 
surface that will enable lining materials to bond to the original substrate at adhesion 
strengths of that specified herein, a substrate pH of 8.3 is the minimum pH that will be 
considered acceptable to demonstrate that the surface preparation and cleaning have been 
properly performed. 

 
D. Additional aggressive surface preparation and cleaning methods may be necessary to 

remove carbonated cementitious lining concrete or contaminants that remain after the 
cleaning performed as described above. The Contractor shall test the pH of the cleaned 
manhole interior surface at various locations of the manhole and when the results indicate 
a pH less than 8.3 then additional surface preparations and cleaning will be required. As a 
minimum level of effort the Contractor shall either dry sand blasting or pneumatic 
jackhammering with a bushing bit followed by a minimum 5,000 psi water blast. 

 
E. Any bench, invert or service line repairs shall be made at this time using quick setting grout 

 
 
F. Invert repair shall be performed on all inverts with visible damage or where infiltration is 

present. After blocking flow through the manhole and thoroughly cleaning the invert, quick 
setting patch material shall be applied to the invert in an expeditious manner. The finished 
invert surfaces shall have a smooth surface and form a continuous monolithic conduit with 
the sewer pipe entering and leaving the manhole. The bench and invert shall form a 
watertight seal with the manhole walls, base and pipe seal. 

 
G. Wastewater flow shall be controlled by methods which prevent contact with the new bench 

and invert for 6-8 hours after mortar placement. If 6-8 hours set time is not possible, a fast 
setting, high early strength mortar shall be used with provisions for flow control until concrete 
has set. 
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H. Fill all cracks, holes and joints that have voids using non-shrink grouts in accordance with 
the manuf

 
I.

Cementitious Liner material so that the final thickness is 0.5-inch minimum or per the 
n, whichever is greater.  The 

material shall start at the bottom of the manhole frame and extend to the water level of the 
invert. 

 
J. Finishing: Trowel the surface of the liner to create a uniform smooth finish. Caution shall 

be taken to prevent over working the material. Once the initial cure has taken place, the 
exposed surface area should be given a broom finish.  Thickness may be verified at any 
point with a wet gage.  

 
K. If the cementitious lining material is not immediately coated with a protective coating liner, 

apply a seal coat compatible with the repair material to aid in curing and minimize 
recontamination of the substrate prior to application of the protective coating liner material. 

 
1.06.5 PROTECTIVE COATING LINER 
 

A. Prior to any protective coating lining perform all work shown in Section 1.06.4 above. 
 

B. Remove any curing compounds, sealers or contaminates prior to protective coating lining. 
 

C.
recommendations over the waterproofing/structural repair material shown in Section 1.06.4. 

 
D. Apply protective coating lining material to all internal surface area of the structure. 

 
E. Apply protective coating lining material in accordance to Section 09970 Surface Protection 

Spray System of the specifications.
 
1.06.6 INTERNAL MANHOLE CHINMEY SEALANT 
 

A. Perform all work shown in Sections 1.06.4 and 1.06.5 (if 1.06.5 is required) prior to any 
Internal Manhole Chimney Sealant.
 

B. Clean all contaminates from manhole frame by sandblasting or mechanical methods as 
recommended by the chimney sealant manufacturer. 
 

C.
recommendations. The Contractor shall contact the manufacture for thickness 
recommendations however; the final liner material shall be made no less than 170 mils. 

 
1.06.7 EXTERNAL MANHOLE SEAL WRAP 
 

A. When Work consists of adjusting sewer manholes or cone replacement, an external seal 
wrap shall be installed to the outside of concrete risers, steel risers and joints of the precast 
manhole in order to eliminate infiltration. Frame and cover shall be completely coated prior 
to installation of the external seal wrap. The external seal wrap shall be installed in 

recommendations. 
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1.06.8 MANHOLE INSERT 
 

A. If existing manhole is not equipped with a watertight manhole insert, Contractor shall furnish 
and install a new manhole insert per Manatee County Public Works Utility Standards 

 
 

B. If existing manhole is equipped with a watertight manhole insert to prevent intrusion of storm 
water, the insert shall be cleaned and reinstalled by the Contractor, unless determined to 
be defective by the County. If insert is determined to be defective, Contractor shall furnish 
a new water
recommendations at the completion of manhole rehabilitation operations. 

 
1.07 TESTING 
 

A. After completion of any rehabilitation operation and prior to backfilling (if required), the 
Contractor shall conduct the following tests on the manholes: 
1. Visual Inspection: The County and Contractor shall make a final visual inspection.  

Any deficiencies in the finished system shall be marked and repaired. 
 

B. If a protective coating liner is applied, the following additional tests will be required: 
1. Wet Film Thickness Gage: During application a wet film thickness gage, meeting 

ASTM D4414  Standard Practice for Measurement of Wet Film Thickness of 
Organic Coatings by Notched Gages, shall be used to ensure a monolithic coating 
and uniform thickness during application. 

 
 
1.08 WARRANTY 
 

A. The Contractor shall guaranteed the work to be free of defects in materials and 
workmanship for five-year period, unless otherwise stated, after completion and acceptance 
of the work. The Contractor shall repair defects in materials or workmanship, which may 
develop during the warranty period; and any damage to other work caused by such defects 
or discovered within the same period at no additional cost to the County. 
 

1.08.1 WARRANTY INSPECTIONS 
 

A. Conduct visual inspection prior to expiration of warranty to determine integrity of 
rehabilitation materials and water-tightness.
1. Complete post inspection during first high groundwater period (spring or fall) 

following acceptance of work. 
2. Contractor should accompany County on inspections. 
3. Inspect a minimum of 25 percent of the manholes rehabilitated at locations selected 

by County.  
a. Infiltration and Inflow: None
b. Structural Repair: Sound 
c. If more than one manhole fails warranty inspection, inspect all manholes with 

similar characteristics.
d. Repair defects in accordance with Warranty. 

 
END OF SECTION 
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SECTION T02640 VALVES AND APPURTENANCES 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required and 
install complete and ready for operation all valves and appurtenances as shown on the 
Drawings and as specified herein.

 
B. All of the types of valves and appurtenances shall be products of well established reputable 

firms who are fully experienced and qualified in the manufacture of the particular equipment 
to be furnished. The equipment shall be designed, constructed and installed in accordance 
with the best practices and methods and shall comply with these standards as applicable. 
Valves used in waterworks applications shall comply with Section 8 of NSF Standard 61 for 
mechanical devices. 

 
C. All of the equipment and materials specified herein are intended to be standard for use in 

controlling the flow of potable water, reclaimed water, wastewater, etc., depending on the 
applications. 

 
D. All valves and appurtenances shall be of the size shown on the drawings and, to the extent 

possible, all equipment of the same type on the project shall be from a single manufacturer. 
 
E. All valves and appurtenances shall have the name of the manufacturer, year of the valve 

and the working pressure for which they are designed cast in raised letters upon some 
visible part of the body. 

 
F. Special tools, if required for the normal operation or maintenance, shall be supplied with the 

equipment. 
 
G. All hand actuated buried valves shall have three-piece adjustable valve boxes and 2-inch 

square AWWA operating nuts. Provide stainless steel extension stems and alignment rings 
where needed to bring the operating nut to within 4 feet below the box lid. 

 
H. Water and reclaimed water system isolation valves shall be gate valves for sizes 2-inch 

through 12-inch and shall be butterfly valves for sizes 16-inch and larger. 
 
I. Isolation valves for sewer force main pipelines shall be gate valves, unless otherwise noted 

on the plans. Tapping valves shall be used for tapping force mains.  Plug valves shall be full 
port, have a 100% circular cross section, and must have prior written authorization from the 
County for use. 

 
J. Valves shall open when turning the operating nut or wheel counterclockwise and shall close 

when turning clockwise. 
 
K. All bonnet bolts, gland bolts, flange connection bolts, nuts, washers, and other trim 

hardware exposed to the outside environment shall be stainless steel. Thrust collar tie-rod 
bolts shall be stainless steel. All MJ-type underground bolts, nuts, and washers shall be 
COR-TEN or stainless steel. 

 
L. All valves shall have a factory applied, holiday free, fusion bonded epoxy coating on the 

interior and exterior unless otherwise noted in the plans or the following specification. All 
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other painted items exposed to sunlight, including field painted box lids, etc., shall be 
painted the appropriate color with an epoxy type paint. 

 
M. No valves with a break-way stem shall be allowed. 
 
N. The equipment shall include, but not be limited to, the following: 

 
1. Gate valves (Sec. 2.01)
2. Combination Pressure Reducing and Pressure Sustaining with Check 

Valves Option (Sec. 2.02)
3. Ball Valves (Sec. 2.03) 
4. Butterfly Valves (Sec. 2.04) 
5. Plug Valves (Sec. 2.05)
6. Valve Actuators (Sec. 2.06)
7. Air Release Valves (Sec. 2.07) 
8. Valves Boxes (Sec. 2.08) 
9. Corporation Stops and Saddles (Sec. 2.09) 
10. Flange Adapters and Plain End Couplings (Sec. 2.10) 
11. Hose Bibs (Sec. 2.11)
12. Swing Check Valves (Sec. 2.12) 
13. Hydrants (Sec. 2.13)
14. Restrained Joints (Sec. 2.14)
15. Tapping Sleeves and Tapping Valves (Sec. 2.15) 
16. Tracer Wire Boxes (Sec. 2.16) 

 
1.02 SUBMITTALS 
 

A. Submit to the County within 30 days after execution of the contract a list of materials to be 
furnished, the names of the suppliers and the date of delivery of materials to the site. 

 
B. Complete shop drawings of all valves and appurtenances shall be submitted to the County 

for approval in accordance with the Specifications. 
 
1.03 TOOLS 
 

Special tools, if required for normal operation and maintenance shall be supplied with the 
equipment. 

 
PART 2 PRODUCTS 
 
2.01 GATE VALVES 
 

A. Where indicated on the drawings or necessary due to locations, size, or inaccessibility, 
chain wheel operators shall be furnished with the valves. Such operators shall be designed 
with adequate strength for the valves with which they are supplied and provide for easy 
operation of the valve. Chains for valve operators shall be galvanized. 

 
B. Gate valves installed underground shall be provided with a box cast in a concrete pad and 

a box cover.  Stainless steel or equivalent valve extension stems shall be provided to place 
the valve operating nut no more than 4 feet deep. One valve wrench, 6 feet in length, shall 
be provided for every 15 valves installed.
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C. Gate valves 2 inches to 14 inches in diameter shall be resilient seated, manufactured to 
meet or exceed the requirements of AWWA C509 or AWWA C515 and shall be UL listed 
and FM approved where applicable. Valves shall have an unobstructed waterway equal to 
or greater than the full nominal diameter of the valve. 

 
D. The valves shall have a non-rising stainless steel stem to eliminate lead content. All bolts, 

nuts and washers shall be stainless steel to eliminate exterior corrosion and maintain 
fastener strength.  Manufacturer shall use Never-Seez or equivalent during assembly of bolt 
and nut sets to prevent galling of similar metals. Stem seals shall be provided and shall be 
of the O-ring type, two above and one below the thrust collar. Valves that are located above 
grade and located in valve vaults shall be OS&Y with flanged joints. 

 
E. The wedge shall be ductile iron fully encapsulated with an EPDM rubber. The Elastomer 

type shall be permanently indicated on the disc or body of the valve. The resilient sealing 
mechanism shall provide zero leakage at the water working pressure when installed with 
the line flow in either direction. 

 
F. The valve body, bonnet, and bonnet cover shall meet or exceed all the requirements of 

AWWA C515. 
 
G. Valves meeting AWWA C515 requirements shall be rated for an operating pressure of 250 

psi and shall be tested in accordance with AWWA C515. 
 
H. The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall open left 

or counterclockwise. 
 
I.  

defects and reasonable labor costs for replacement. Warranty shall become effective from 
the date of purchase by the end user and delivered within 30 days from the receipt of the 
purchase order. For publicly owned and maintained utilities, the end user is Manatee County 
Government. 

 
J. Gate valves shall be assembled and tested in a certified ISO 9001:2000 manufacturing 

facility within the United States and provide their certification of meeting internationally 
recognized quality control procedures.

 
2.02 COMBINATION PRESSURE REDUCING & PRESSURE SUSTAINING WITH CHECK 

VALVE OPTION 
 

A. Pressure sustaining and check valve shall be pilot operated diaphragm actuated valve with 
cast iron body, bronze trim, and 125-pound flanged ends. The valve shall be hydraulically 
operated, diaphragm type globe valve. The main valve shall have a single removable seat 
and a resilient disc, of rectangular cross section, surrounded on three and a half sides. No 
external packing glands are permitted and there shall be no pistons operating the main valve 
or any controls. The valve shall be equipped with isolation valves to service the pilot system 
while permitting flow if necessary. Main valve and all pilot controls shall be manufactured in 
the United States of America. Valve shall be single chamber type, with stainless steel stem. 

 
B. Valve shall automatically reduce pressure for the downstream distribution network and 

sustain a minimum pressure in the high pressure main regardless of distribution demand, 
and as an option, shall also close when a pressure reversal occurs for check valve 
operations. The pilot system shall consist of two direct acting, adjustable, spring loaded 
diaphragm valves. 
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C. Valve shall be cast iron or ductile iron with main valve trim of brass and bronze. The pilot 

control valves shall be cast brass with 303 stainless steel trim. Valve shall be similar in all 
respects to Cla-Val Company, Model 92-01 or a similar control valve such as Bermad Model 
723, GA Industries Model 4700 or an approved equal. 

 
2.03 BALL VALVES 
 

A. Ball valves for water and reclaimed water, in sizes 3/4-inch through 2-inch, shall be brass 
body, stem and ball per ASTM B 62, alloy 85-5-5-5, full port, full flow, 1/4-turn check, ball 
curb valves, rated for 300 psi, Mueller 300 (as specified in the table below), Ford B-Series, 
or approved equal, with compression, pack joint, flare, threaded or flanged ends as required. 
Ball valves for wastewater, 2-inch through 3-inch, shall be 316 stainless steel body, cap, 
stem and ball per ASTM A351, full port, full flow, 1/4-turn check, ball valves, steam rated for 
150 psi, pressure rating 1,000 psi CWT, Apollo 76F or approved equal, with threaded or 
flanged ends as required. 

 
 Curb Stops for Water and Reclaimed Water
 

Pipe Material Type of Connection Model 
HDPE Compression x FIP B-25170 * 
HDPE Pack Joint x FIP P-25170 * 
Copper Compression x FIP B-25170 
Copper Flare x FIP B-25166 
Stainless Steel FIP x FIP Thread B-20200 
* Insert required, part number per manufacturer product information 

 
 

B. All valves shall be mounted in such a position that valve position indicators are plainly 
visible. Above grade ball valves shall have a vinyl coated lever handle. Lever handle, handle 
nut, and lever packing gland shall be 304 or 316 stainless steel. 

 
C. Potable plastic service pipe material and compression and pack joint connectors shall not 

be used in soil that is contaminated with low molecular-weight petroleum products, aromatic 
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing 
shall apply. 

 
2.04 BUTTERFLY VALVES 
 

A. Butterfly valves shall conform to AWWA C504, Class 250 B, Mueller Lineseal XPII, DeZurik 
AWWA, Pratt HP-250II, or an approved equal. 

 
B. Valve seats shall be an EPDM elastomer. Valve seats 24 inches and larger shall be field 

adjustable and replaceable without dismounting operator dise or shaft and without removing 
the valve from the line.  Valves 20 inches and smaller shall have bonded or mechanically 
restrained seats as outlined in AWWA C504.

 
C. All valves shall be subject to hydrostatic and leakage tests at the point of manufacture. The 

hydrostatic test for Class 250 valves shall be performed with an internal hydrostatic pressure 
equal to 500 psi applied to the inside of the valve body of each valve. During the hydrostatic 
test, there shall be no leakage through the metal, the end joints or the valve shaft seal. The 
leakage test for the Class 250 valves shall be performed at a differential pressure of 250 psi 
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and against both sides of the valve. No adjustment of the valve disc shall be necessary after 
pressure test for normal operation of valve. All valves shall be  leaktight in both directions. 

 
D. Butterfly valve actuators shall conform to AWWA C504. Gearing for the actuators shall be 

totally enclosed in a gear case. Actuators shall be capable of seating and unseating the disc 
against the full design pressure and shall transmit a minimum torque to the valve. Actuators 
shall be rigidly attached to the valve body.

 
E. The valve shaft shall be constructed of 18-8, ASTM A-276, Type 304 stainless steel and 

designed for both torsional and shearing stresses when the valve is operated under its 
greatest dynamic or seating torque.  Shaft shall be of either a one piece unit extending full 
size through the valve disc and valve bearing or it may be of a stub shaft design.  Shaft 
bearings shall be teflon or nylon, self-lubricated type. 

 
F. Gearing for the operators shall be totally enclosed in a gear case in accordance with 

paragraph 3.8.3 of the above mentioned AWWA Standard Specification. 
 

G. Operators shall be capable of seating and unseating the disc against the full design 
pressure of velocity, as specified for each class, into a dry system downstream and shall 
transmit a minimum torque to the valve.  Operators shall be rigidly attached to the valve 
body. 

 
H. The manufacturer shall certify that the required tests on the various materials and on the 

completed valves have been satisfactory and that the valves conform with all requirements 
of this Specification and the AWWA standard.

 
I. Where indicated on the Drawings, extension stems, floor stands, couplings, stem guides, 

and floor boxes as required shall be furnished and installed. 
 
2.05 PLUG VALVES 
 

A. Plug valves shall be eccentric, non-lubricating type with integral plug and shafts and shall 
be furnished with end connections and with actuating mechanisms as called for on the 
construction plans or as otherwise required. Valves shall seal bubble-tight or water drop-
tight in both directions when tested according to the Leakage Test method of AWWA C504 
with a hydrostatic pressure of 150 psi. 

 
B. Plug valves shall also be subjected to the internal, full body Hydrostatic Test of AWWA C504 

at a pressure two times the rated pressure or a minimum pressure of 300 psi, whichever is 
greater. During the test, there shall be no leakage through the metal, or through the end 
joints or shaft seal, nor shall any part of the valve be deformed.  Plug valves shall be 
Kennedy or Dezurik. 

 
C. Flanged valve ends shall be faced and drilled according to ANSI B 16.1, Class 125. 

Mechanical joint valve ends shall conform to AWWA C111. Threaded ends shall conform to 
the NPT requirements of ANSI B1.20.1.

 
D. The plug valve body, bonnet and gland shall be ductile iron per ASTM A 126, Class B. The 

integral plug and shafts shall be cast iron ASTM A 126, Class B, or 316 stainless steel. The 
entire plug, except for the shafts, shall be covered with nitrile (Buna N) rubber. The rubber 
compound shall have been vulcanized to the metal plug and shall have a peel strength of 
not less than 75 pounds per inch when tested according to ASTM D 429, method B. The 
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valve seat shall be at least 90 percent pure nickel, welded-in overlay into the cast iron body. 
The top and bottom bearings shall be 316 stainless steel. 

 
E. Plug valves shall have a full port area of 100 percent of the nominal pipe size area. 
 
F. Valves shall have worm gear type actuators with 2-inch square operating nuts. 
 
G. Plug valves shall be installed side-ways with plug shaft horizontal so that the plug rotates 

upward when it opens, with the flow entering the seat end of the valve. 
 
H. Plug valves shall be coated inside with Protecto 401 or amine-cured novolac ceramic epoxy 

or another two-part epoxy suitable for sanitary sewer service which has been approved by 
Manatee County. 

 
2.06 VALVE ACTUATORS 
 

A. Butterfly valve and plug valve actuators.  
 

Butterfly valve and plug valve actuators shall conform to the requirements for actuators 
presented in AWWA C 504 and shall be either manual or motor operated. Actuators shall 
be capable of seating and unseating the disc against the full design pressure and velocity, 
as specified for each class, into a dry system downstream, and shall transmit a minimum 
torque to the valve. Actuators shall be rigidly attached to the valve body. 

 
B. Manual Actuators.  
 

Manual actuators shall have permanently lubricated, totally enclosed gearing with 
handwheel and gear ratio sized on the basis of actual line pressure and velocities. Actuators 
shall be equipped with handwheel, position indicator, and mechanical stop-limiting locking 
devices to prevent over travel of the disc in the open and closed positions. They shall turn 
counter-clockwise to open valves. Manual actuators shall be of the traveling nut, self-
locking type or of the worm gear type and shall be designed to hold the valve in any 
intermediate position between fully open and fully closed without creeping or fluttering. 
Valves located above grade shall have handwheel and position indicator, and valves located 
below grade shall be equipped with a 2-inch square AWWA operating nut located at ground 
level and cast iron extension type valve box.

 
C. Motor Actuators (Modulating) 
 

(1) The motor actuated valve controller shall include the motor, actuator unit gearing, limit 
switch gearing, limit switches, position transmitter which shall transmit a 4-20 mA DC 
signal, control power transformer, electronic controller which will position the valve 
based on a remote 4-20 milliamp signal, torque switches, bored and key-wayed drive 
sleeve for non-rising stem valves, declutch lever and auxiliary handwheel as a self-
contained unit. 

 
(2) The motor shall be specifically designed for valve actuator service using 480 volt, 60 

Hertz, three phase power as shown, on the electrical drawings. The motor shall be 
sized to provide an output torque and shall be the totally enclosed, non-ventilated type. 
The power gearing shall consist of helical gears fabricated from heat treated alloy steel 
forming the first stage of reduction. The second reduction stage shall be a single stage 
worm gear. The worm shall be of alloy steel with carburized threads hardened and 
ground for high efficiency. The worm gear shall be of high tensile strength bronze with 
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hobbed teeth. All power gearing shall be grease lubricated. Ball or roller bearings shall 
be used throughout. Preference will be given to units having a minimum number of 
gears and moving parts.  Spur gear reduction shall be provided as required. 

 
(3) Limit switches and gearing shall be an integral part of the valve control. The limit switch 

gearing shall be made of bronze and shall be grease lubricated, intermittent type and 
totally enclosed to prevent dirt and foreign matter from entering the gear train. Limit 
switches shall be of the adjustable type capable of being adjusted to trip at any point 
between fully opened valve and fully closed valve. 

 
(4) The speed of the actuator shall be the responsibility of the system supplier with regard 

to hydraulic requirements and response compatibility with other components within 
the control loop. Each valve controller shall be provided with a minimum of two rotor 
type gear limit switches, one for opening and one for closing. The rotor type gear limit 
switch shall have two normally open and two normally closed contacts per rotor. Gear 
limit switches must be geared to the driving mechanism and in step at all times whether 
in motor or manual operation. Provision shall be made for two  additional rotors as 
described above, each to have two normally open and two normally closed contacts. 
Each valve controller shall be equipped with a double torque switch. The torque switch 
shall be adjustable and will be responsive to load encountered in either direction of 
travel. It shall operate during the complete cycle without auxiliary relays or devices to 
protect the valve, should excessive load be met by obstructions in either direction of 
travel. The torque switch shall be provided with double-pole contacts. 

 
(5) A permanently mounted handwheel shall be provided for manual operation. The 

handwheel shall not rotate during electric operations, but must be responsive to 
manual operation at all times except when being electrically operated. The motor shall 
not rotate during hand operation nor shall a fused motor prevent manual operation. 
When in manual operating position, the unit will remain in this position until motor is 
energized at which time the valve operator will automatically return to electric 
operation and shall remain in motor position until handwheel operation is desired. This 
movement from motor operation to handwheel operation shall be accomplished by a 
positive declutching lever which will disengage the motor and motor gearing 
mechanically, but not electrically. Hand operation must be reasonably fast. It shall be 
impossible to place the unit in manual operation when the motor is running. The gear 
limit switches and torque switches shall be housed in a single easily accessible 
compartment integral with the power compartment of the valve control. All wiring shall 
be accessible through this compartment. Stepping motor drives will not be acceptable. 

 
(6) The motor with its control module must be capable of continuously modulating over its 

entire range without interruption by heat protection devices. The system, including the 
operator and control module must be able to function, without override protection of 
any kind, down to zero dead zone.

 
(7) All units shall have strip heaters in both the motor and limit switch compartments. 
 
(8) The actuator shall be equipped with open-stop-close push buttons, an auto-manual 

selector switch, and indicating lights, all mounted on the actuator or on a separate 
locally mounted power control station. 

 
(9) The electronics for the electric operator shall be protected against temporary 

submergence. 
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(10) Actuators shall be Limitorque L120 with Modutronic Control System containing a 
position transmitter with a 4-20MA output signal or equal. 

 
D. Motor Actuators (Open-Close) 

 
(1) The electronic motor-driven valve actuator shall include the motor, actuator gearing, 

limit switch gearing, limit switches, torque switches, fully machined drive sleeve, 
declutch lever, and auxiliary handwheel as a self-contained unit. 

 
(2) The motor shall be specifically designed for valve actuator service and shall be of high 

torque totally enclosed, nonventilated construction, with motor leads brought into the 
limit switch compartment without having external piping or conduit box. 

 
(3) The motor shall be of sufficient size to open or close the valve against maximum 

differential pressure when voltage to motor terminals is 10% above or below nominal 
voltage. 

 
(4) The motor shall be prelubricated and all bearings shall be of the anti-friction type. 
 
(5) The power gearing shall consist of helical gears fabricated from heat treated steel and 

worm gearing.  The worm shall be carburized and hardened alloy steel with the threads 
ground after heat treating.  The worm gear shall be of alloy bronze accurately cut with 
a hobbing machine. All power gearing  shall be grease lubricated. Ball or roller 
bearings shall be used throughout.

 
(6) Limit switches and gearing shall be an integral part of the valve actuator. The switches 

shall be of the adjustable rotor type capable of being adjusted to trip at any point 
between fully opened valve and fully closed valve. Each valve controller shall be 
provided with a minimum of two rotor type gear limit switches, one for opening and 
one for closing (influent valves require additional contacts to allow stopping at an 
intermediate position). The rotor type gear limit switch shall have two normally open 
and two normally closed contacts per rotor. Additional switches shall be  provided if 
shown on the control and/or instrumentation diagrams. Limit switches shall be geared 
to the driving mechanism and in step at all times whether in motor or manual operation. 
Each valve actuator shall be equipped with a double torque switch. The torque switch 
shall be adjustable and will be responsive to load encountered in either direction of 
travel. It shall operate during the complete cycle without auxiliary relays or devices to 
protect the valve should excessive load be met by obstructions in either direction of 
travel. Travel and thrusts shall be independent of wear in valve disc or seat rings. 

 
(7) A permanently mounted handwheel shall be provided for manual operation. The 

handwheel shall not rotate during electric operation except when being electrically 
operated. The motor shall not rotate during hand operation, nor shall a fused motor 
prevent manual operation. When in manual operating position, the unit will remain in 
this position until motor is energized at which time the valve actuator will automatically 
return to electric operation and shall remain in motor position until handwheel 
operation is desired. Movement from motor operation to handwheel operation shall be 
accomplished by a positive declutching lever which will disengage the motor and 
motor gearing mechanically, but not electrically. Hand operation must be reasonably 
fast. It shall be impossible to place the unit in manual operation when the motor is 
running. 
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(8) Valve actuators shall be equipped with an integral reversing controller and three phase 
overload relays, Open-Stop-Close push buttons, local-remote-manual selector switch, 
control circuit transformer, three-phase thermal overload relays and two pilot lights in 
a NEMA 4X enclosure. In addition to the above, a close coupled air circuit breaker or 
disconnect switch shall be mounted and wired to the valve input power terminals for 
the purpose of disconnecting all underground phase conductors. 

 
(9) The valve actuator shall be capable of being controlled locally or remotely via a 

selector switch integral with the actuator. In addition, an auxiliary dry contact shall be 
provided for remote position feedback. 

 
(10) Valve A.C. motors shall be designed for operation on a 480 volt, 3-phase service. 

Valve control circuit shall operate from a fuse protected 120 volt power supply. 
 
(11) Motor operators shall be as manufactured by Limitorque Corporation, Type L120 or 

approved equal. 
 

2.07 AIR RELEASE VALVES 
 

A. Air release valves shall be automatic float operated, GA Industries fig-929 for sewer 
applications, Fig-920 for water and reclaimed water application, or an approved equal, with 
inlet size and working pressure ratings as required and NPT connections. 

 
B. Valve bodies shall be ductile iron per ASTM A 126, Class B. The orifice, float and linkage 

shall be stainless steel. The seat shall be (Buna N) nitrile elastomer. 
 
2.08 VALVE BOXES 
 

A. Buried valves shall have adjustable cast iron or HDPE valve boxes. Lids shall be cast iron 
drop type, and 

 blue for potable, purple for reclaimed, and green for sanitary 
sewer. 

 
B. Cast iron boxes shall be two-piece, or three-piece, as required, screw type, Tyler Pipe, 6850 

Series, Box 461-S through 668-S, with extensions, as required to make the desired box 
length, or an approved equal.  Bottom barrel shall be 5-1/4 inches inside diameter, with a 
flanged bottom with sufficient bearing area to prevent settling. 

 
C. HDPE boxes shall be two-piece, adjustable, 1/4-inch thick minimum heavy wall, high density 

polyethylene, with cast iron top and stainless steel adjustable stem, Trench Adapter, as 
manufactured by American Flow Control, or an approved equal. Bottom barrel shall have 
flanged bottom to prevent settling. All bolts, screws and pins shall be stainless steel. 

 
D. Reclaimed Valve Boxes shall be square 9-inch x 9-

 painted Pantone 522C purple.
 
E. All valves shall either have operating nuts within 4 feet below the top of the lid or shall have 

extension stems with centering guides to provide an extended operating nut within 4 feet 
below the lid. Extension stems shall be fixed to the valve operating nut with a stainless steel 
fastener. 

 
F. All potable water, sewer, and reclaimed water grade-adjustment risers shall be cast iron 

material just like the valve box.  No plastic or steel risers shall be allowed. 
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G. A centering device BoxLok or equal shall be installed in the valve box. 
 
H. Stand pipe shall match color code of the system being installed, (blue for potable, Pantone 

purple 522 C for reclaimed, and green for sanitary sewer). 
 

2.09  CORPORATION STOPS AND SADDLES
 

A. Corporation stops for connections to ductile iron and PVC water and reclaimed water mains 
shall be all red brass, alloy 85-5-5-5, per ASTM B 62, and shall conform to AWWA C800. 
1-inch through 2-inch corporation stops shall be ball type, 300 psi working pressure rated, 
with AWWA MIP threaded inlets and compression, pack joint, flare, or FIP threaded joint 
outlets, Mueller as shown in the table below, or an approved equal. All joints made to CTS 
size HDPE tubing shall use stainless steel insert stiffeners. 

 
Corporation Stops 

Pipe Material Type of Connection Mueller 300 Model 
HDPE Compression x AWWA IP Thread B-25028 (Saddle) * 
HDPE Compression x AWWA Taper Thread B-25008 (Direct Tap) * 
HDPE Pack Joint x AWWA IP Thread P-25028 (Saddle) * 
HDPE Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) * 
Copper Compression x AWWA IP Thread B-25028 (Saddle) 
Copper Pack Joint x AWWA Taper Thread B-25008 (Direct Tap) 
Copper Pack Joint x AWWA IP Thread P-25028 (Saddle) 
Copper Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) 
Copper Flare x AWWA IP Thread B-25025 (Saddle) 
Copper Flare x AWWA Taper Thread B-25000 (Direct Tap) 
Stainless Steel FIP Thread x AWWA IP Thread B-20046 (Saddle) 
Stainless Steel FIP Thread x AWWA Taper Thread B-20045 (Direct Tap) 
*  Insert required, part number per manufacturer product information 

 
B. Potable plastic service pipe material and compression and pack joint connectors shall not 

be used in soil that is contaminated with low molecular-weight petroleum products, aromatic 
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing 
shall apply. 

 
C. Water and reclaimed water service connections to PVC and DIP mains shall be made using 

red brass saddles, alloy 85-5-5-5, per ASTM B 62. Straps, washers and nuts shall be brass 
or stainless steel. No ductile iron, cast iron or steel saddles will be allowed. Saddles shall 
be Smith Blair 325 Bronze saddles with Stainless Steel or brass extra wide strap or 
equivalent. 

 
D. Connections to PVC sanitary force mains for services up to 2 inches shall be made using 

Romac Style 306 double bolt stainless steel service saddles or equivalent. 
 
E. Service and air release valve (ARV) connections to HDPE water, reclaimed water and sewer 

mains may be made using Romac Style 306H saddle or approved equal. All saddles shall 
be properly sized per the manufacturer product information and be installed according to 

 Connections to HDPE mains shall not be made 
using narrower saddles similar to the Smith-Blair 325. 

 
2.10 FLANGED ADAPTERS AND PLAIN END COUPLINGS 
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Plain end couplings and adapters shall be fusion-bonded epoxy coated carbon steel with Ethylene 
Propylene Diene Monomer (EPDM) rubber gaskets and stainless steel nuts, bolts and spacers. 
Acrylonitrile butadiene (NBR) gaskets shall be used for potable water mains that are located in soil 
that is contaminated with low molecular-weight petroleum products or non- chlorinated organic 
solvents or non-aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable 
water mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used for potable water mains if the soil is 
contaminated with aromatic hydrocarbons or chlorinated hydrocarbons, and is also contaminated 
with low molecular-weight petroleum products or organic solvents. Couplings shall be Dresser Style 
38, or another approved equal. Flange adapters shall have a plain end compression seal similar to 
the style 38, with an ANSI 125 Class flange on the opposite end, and shall be Dresser Style 128W 
or an approved equal. Stainless steel backup rings shall be used for force mains that are located in 
corrosive environments including wetwells and valve vaults. 
 

2.11 HOSE BIBS 
 

Hose bibs shall be 3/4" or 1" brass, polished chromium plated brass, with vacuum breaker 
as noted on the drawings. 

 
2.12 SWING CHECK VALVES 
 

A. Check valves shall be swing type, weighted lever, conforming to AWWA C508. Valves shall 
be iron-body, bronze-mounted, single disk, 175 psi working pressure for 2- through 12-inch, 
150 psi for 14- through 30-inch, with ANSI B16.1 Class 125 flanged ends, by Mueller; No. 
A-2600-6-01 (sewer), No. A-2602-6-01 (water), or AVK Series 41, or an approved equal. 

 
B. When there is no flow through the line, the disc shall hang lightly against its seat in 

practically a vertical position. When open, the disc shall swing clear of the waterway. 
 
C. Check valves shall have bronze seat and body rings, extended bronze or stainless steel 

hinge pins and stainless steel nuts and bolts on bolted covers. 
 
D. Valves shall be so constructed that disc and body seat may easily be removed and replaced 

without removing the valve from the line. Valves shall be fitted with an extended hinge arm 
with outside lever and weight. 

 
2.13 HYDRANTS 
 

Hydrants shall be dry barrel, nostalgic style, and shall be AVK Series 2780, American 
Darling B-84-B, Mueller Super Centurian 250, or approved equal and shall conform to 
AWWA C502 and UL/FM certified, and shall in addition meet the specific requirements and 
exceptions which follow: 

 
A. Hydrants shall be according to manufacturer's standard pattern or nostalgic style 

and of standard size, and shall have one 5-inch Storz connection or equivalent with 
two 2½- inch hose nozzles. 

 
B. Hydrant inlet connections shall have mechanical joints for 6-inch pipe. 
 
C. Hydrant valve opening shall have an area at least equal to that area of a 5 1/4-inch 

minimum diameter circle and be obstructed only by the valve rod. Each hydrant shall 
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be able to deliver 500 gpm minimum through its two 2 1/2 -inch hose nozzles when 
opened together with a loss of not more than 2 psi in the hydrant per AWWA C502. 

 
D. The upper and lower stem rod shall be stainless steel and shall have a breakable 

stem-rod coupling of stainless steel, or cast iron or ductile iron with a fusion bonded 
epoxy coating, with stainless steel pins and clips. 

 
E. Hydrants shall be hydrostatically tested as specified in AWWA C502 and shall be 

rated at 250 psi minimum. 
 
F. The operating nut shall be 1½ -inch pentagon shaped with a protective weather 

cover, and open counter clockwise. 
 
G. All nozzle threads shall be American National Standard. 
 
H. Each nozzle cap shall be provided with a Buna N rubber washer. 
 
I. All hydrants shall be traffic break away type and allow for 360 degree rotation to 

position the Storz connection/nozzle in the desired direction after installation. 
 
J. Hydrants must be capable of being extended without removing any operating parts. 
 
K. Hydrant extensions shall be fusion bonded epoxy coated inside and outside with a 

stainless steel stem.  The breakaway coupling can be fusion bonded epoxy coated 
or stainless steel. Only one hydrant extension is allowed per hydrant. 

 
L. Weepholes shall be excluded from fire hydrants. 
 
M. Hydrant main valve closure shall be of the compression type opening against the 

pressure and closing with the pressure. The main valve shall be faced or covered 
with EPDM elastomer, which shall seat on a bronze ring. 

 
N. Hydrant bonnets, weather cover, nozzle section, caps and shoe shall be cast iron or 

ductile iron, and shall be holiday free fusion-bonded epoxy coated at the factory, per 
AWWA C550, inside and outside. Lower barrel shall be fusion bonded epoxy coated 
inside and outside. Aboveground parts shall also have a top coat of Sherwin-
Williams Acrolon 218 HS acrylic polyurethane or approved equal; color Safety 
Yellow for fire hydrants that are connected to the potable water system or Pantone 
522C purple for fire hydrants that are connected to the reclaimed water system. 

 
O. Exterior nuts, bolts and washers shall be stainless steel. Bronze nuts may be used 

below grade. 
 
P. All internal operating parts shall be removable without requiring excavation.  
 

2.14 RESTRAINED JOINTS 
 

A. Pipe joints shall be restrained by poured-in-place concrete thrust blocks or by other 
mechanical methods, including tie rods, Stargrip and Allgrip, as manufactured by 
Star Pipe Products or Megaflange and 2000 PV, as manufactured by EBAA Iron 
Sales. Flanged joints may be used above ground. 
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B. All T-bolts, bolts, nuts, washers, and all thread rods shall meet ASTM A-588 
requirements (Cor-ten or equivalent) or be 316 stainless steel.  
The use of rebar with welded thread is prohibited. 

 
 A certification from the supplier shall be provided to the County during the shop 

drawing review process ensuring all T-bolts, bolts, nuts, washers, and all thread rods 
meet the A-588 requirements and shall state the project name and contractor in the 
certification letter.  If stainless steel is to be used, no certification letter is required. 

 
C. Restrained joints may also be Lok-Ring, as manufactured by American Cast Iron 

Pipe Company, or an approved equal. 
 
D. Restrained joint designs, which require wedges and/or shims to be driven into the 

joints in order to disassemble the pipe shall not be allowed. 
 
2.15 TAPPING SLEEVES AND VALVES
 

A. Tapping valves shall meet the requirements of AWWA C509/C515 with ductile iron 
body and shall be rated for a pressure of 250 psi. The valves shall be flanged with 
alignment ring by mechanical joint with a nonrising stainless steel stem. All bolts, 
nuts and washers shall be stainless steel. Manufacturer shall use Never-Seez or 
equivalent during assembly of bolt and nut sets to prevent galling of similar metals. 
Stem seals shall be provided and shall be of the O-ring type, two above and one 

thrust collar. Valve shall be designed for vertical burial and shall 
open counterclockwise. Operating nut shall be AWWA standard 2-inch square for 
valves 2 inches and up. Valves shall have an unobstructed waterway equal to or 
greater than the full nominal diameter of the valve to accommodate full size shell 
cutter. Gaskets shall cover the entire area of the flange surface and be 1/8-inch 
minimal thickness of red rubber. The wedge shall be ductile iron fully encapsulated 
with EPDM rubber. All bolts, nuts and washers between the sleeve and valve shall 
be stainless steel. 

 
B. Tapping sleeves and saddles shall be stainless steel, seal to the pipe by the use of 

a gasket compounded for water or sewer, and shall be able to withstand a pressure 
test of 180 psi for water lines or 150 psi for sewer force mains for one hour with no 
leakage in accordance with AWWA C110. A stainless steel 3/4-inch NPT test plug 
shall be provided for pressure testing. All bolts joining the two halves shall be 
stainless steel and shall be included with the sleeve or saddle; Romac SST III or 
Romac SST-H. 

 
2.16 TRACER WIRE TEST STATION BOXES
 

Tracer wire test station boxes shall be provided at plug valves, butterfly valves, blowoff valves, gate 
valves, fire hydrants and backflow preventers as indicated in these Standards. Tracer wire test 
station boxes for yard service shall be 2 ½ inch diameter, 15 inch length, ABS plastic with a cast 
iron rim and lid, P200NFGT as manufactured by Bingham & Taylor, or equal approved by Manatee 
County. Where test boxes will be in streets or subject to vehicular traffic, use B&T Model P525RD, 
5 ¼ -inch diameter or equal, centered in a separate concrete pad similar to a valve box pad. 

 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
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A. All valves and appurtenances shall be installed in the location shown, true to alignment and 
rigidly supported. Any damage occurring to the above items before they are installed shall 
be repaired to the satisfaction of the County.

 
B. After installation, all valves and appurtenances shall be tested at least two hours at the 

working pressure corresponding to the class of pipe, unless a different test pressure is 
specified.  If any joint proves to be defective, it shall be repaired to the satisfaction of the 
County. 

 
C. Install all floor boxes, brackets, extension rods, guides, the various types of operators and 

appurtenances as shown on the Drawings that are in masonry floors or walls, and install 
concrete inserts for hangers and supports as soon as forms are erected and before concrete 
is poured.  Before setting these items, the Contractor shall check all plans and figures which 
have a direct bearing on their location and he shall be responsible for the proper location of 
these valves and appurtenances during the construction of the structures. 

 
D. Pipe for use with flexible couplings shall have plain ends as specified in the respective pipe 

sections.  
 

E. Flanged joints and mechanical joints shall be made with high strength, low alloy Corten or 
316 stainless steel bolts, nuts and washers.  

 
F. Prior to assembly of split couplings, the grooves as well as other parts shall be thoroughly 

cleaned.  The ends of the pipes and outside of the gaskets shall be moderately coated with 
petroleum jelly, cup grease, soft soap or graphite paste, and the gasket shall be slipped 
over one pipe end.  After the other pipe has been brought to the correct position, the gasket 
shall be centered properly over the pipe ends with the lips against the pipes.  The housing 
sections then shall be placed.  After the bolts have been inserted, the nuts shall be tightened 
until the housing sections are firmly in contact, metal-to-metal, without excessive bolt 
tension. 

 
G. Prior to the installation of sleeve-type couplings, the pipe ends shall be cleaned thoroughly 

for a distance of 8".  Soapy water may be used as a gasket lubricant.  A follower and gasket, 
in that order, shall be slipped over each pipe to a distance of about 6" from the end.  

 
H. Valve boxes with concrete bases shall be installed as shown on the Drawings.  Mechanical 

joints shall be made in the standard manner.  Valve stems shall be vertical in all cases.  
Place cast iron box over each stem with base bearing on compacted fill and the top flush 
with final grade.  Boxes shall have sufficient bracing to maintain alignment during backfilling.  
Knobs on cover shall be parallel to pipe.  Remove any sand or undesirable fill from valve 
box. 

 
3.02 HYDRANTS 
 

A. Hydrants shall be set at the locations designated by the County and/or as shown on the 
Drawings and shall be bedded on a firm foundation.  A drainage pit on crushed stone as 
shown on the Drawings shall be filled with gravel or crushed stone and satisfactorily 
compacted.  During backfilling, additional gravel or crushed stone shall be brought up 
around and 6" over the drain port.  Each hydrant shall be set in true vertical alignment and 
shall be properly braced.  Concrete thrust blocks shall be placed between the back of the 
hydrant inlet and undisturbed soil at the end of the trench.  Minimum bearing area shall be 
as shown on the plans.  Felt paper shall be placed around the hydrant elbow prior to placing 
concrete.  CARE MUST BE TAKEN TO INSURE THAT CONCRETE DOES NOT PLUG 
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THE DRAIN PORTS.  Concrete used for backing shall be as specified herein. 
 

B. When installations are made under pressure, the flow of water through the existing main 
shall be maintained at all times.  The diameter of the tap shall be a minimum of 2" less than 
the inside diameter of the branch line.

 
C. The entire operation shall be conducted by workmen thoroughly experienced in the 

installation of tapping sleeves and valves, and under the supervision of qualified personnel 
furnished by the manufacturer.  The tapping machine shall be furnished by the Contractor if 
tap is larger than 12" in diameter.

 
D. The Contractor shall determine the locations of the existing main to be tapped to confirm 

the fact that the proposed position for the tapping sleeve will be satisfactory and no 
interference will be encountered such as the occurrence of existing utilities or of a joint or 
fitting at the location proposed for the connection.  No tap will be made closer than 30" from 
a pipe joint. 

 
E. Tapping valves shall be set in vertical position and be supplied with a 2" square operating 

nut for valves 2" and larger.  The valve shall be provided with an oversized seat to permit 
the use of full sized cutters. 

 
F. Tapping sleeves and valves with boxes shall be set vertically or horizontally as indicated on 

the Drawings and shall be squarely centered on the main to be tapped. Adequate support 
shall be provided under the sleeve and valve during the tapping operation.  Sleeves shall 
be no closer than 30" from water main joints.  Thrust blocks shall be provided behind all 
tapping sleeves.  Proper tamping of supporting earth around and under the valve and sleeve 
is mandatory.  After completing the tap, the valve shall be flushed to ensure that the valve 
seat is clean. 

 
3.03 SHOP PAINTING 
 

Ferrous surfaces of valves and appurtenances shall receive a coating of rust-inhibitive 
primer.  All pipe connection openings shall be capped to prevent the entry of foreign matter 
prior to installation. 

 
3.04 FIELD PAINTING 
 

All metal valves and appurtenances specified herein and exposed to view shall be painted 
safety blue. 
 

 
3.05 INSPECTION AND TESTING 
 

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.  
All pipelines shall be subjected to a hydrostatic pressure and leak testing.   Refer to Manatee 
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7.  Prior 
to testing, the pipe lines shall be supported in a manner approved by the County to prevent 
movement during tests.   
 
All leaks shall be repaired and lines retested as approved by the County. 

 
 

END OF SECTION 
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SECTION T02720 SANITARY SEWER BYPASS PUMPING 
 
 
PART 1 GENERAL 
  
1.01 SCOPE 
 

The Contractor shall furnish all labor, materials, equipment and incidentals required to 
maintain existing and anticipated flows within the affected portion of the collection system 
throughout the construction period. 

 
1.02 PUBLIC IMPACTS 

 
The contractor shall not create a public nuisance due to excessive noise or dust, nor impact 
the public with flooding of adjacent lands, discharge of raw sewage, or release of other 
potential hazards, nor shall he encroach on or limit access to adjacent lands.  No extra 
charge may be made for increased costs to the contractor due to any of the above. 

  
1.03 SUBMITTALS 
 

A. The Contractor shall, within 30 days of the date of the Notice to Proceed, submit to the 
Project Manager a detailed Pumping Plan for each site by-pass pumping will be needed. 
The Pumping Plan shall address all measures and systems to prevent a sanitary sewer 
overflow (SSO) as defined by the EPA.  The Plan shall include as a minimum: 

 
1. Working drawings and sketches showing work location, pump location, piping layout 

& routing.  Show all proposed encroachment and access impacts on adjacent 
properties or facilities. 

2. Pump, control, alarm and pipe specifications or catalog cuts.  Detailed sketch of 
controls and alarm system.

3. Power requirements and details on methods to provide by-pass power or fueling. 
4. Calculation and determination of response times to prevent an SSO after a high 

water alarm. If anticipated peak flows are 750 G.P.M. or greater, an operator is 
required on site at all times pump is in service. If the anticipated peak flows are less 
than 750 G.P.M. an operator may not be required to be on site at all times; show 
operator on-site schedule.   

5. Procedures to be taken in case of power, pump, or piping failures; including contact 
names and numbers for emergency notifications. 

6. Frequency and specific responsibility for monitoring pump operation, fuel levels, 
pump maintenance and entire length of piping. 

 
PART 2 PRODUCTS 

 
2.01  EQUIPMENT 
 

A. Pumps:  
 

1. By-pass pumping system shall consist of at least a primary pump and a backup 
pump.  Each pump shall have a minimum pumping capacity of 100% of the 
anticipated peak flows.  When bypassing a pump station, 100% of the lift station 
capacity (G.P.M. & T.D.H) shall be provided. 

2. Pumps shall be low noise or sound attenuated.  The noise level at any operating 
condition, in any direction, shall not exceed 70dBA at a distance of twenty three (23) 
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feet (7 meters) from the pump and/or power source. 
 
B. Controls: 
 
 The by-pass pump system shall be equipped with automatic controls and an alarm system.  

The automatic controls will automatically start the backup pump in the event of a high water 
condition or failure of the primary pump.  The alarm system will immediately notify the 
Contractor of a pump failure or high water condition. 

 
C. Pipe: 

 
Pipe shall be of adequate size and capacity to match the pumps.  Pipe type and materials 
will depend on the particulars of the site conditions, and shall be detailed in the Pumping 
Plan.  Contractor will provide all connections. 

 
PART 3 EXECUTION 
 
3.01 SITE CONDITIONS 
 

 Site conditions will vary by site.  Contractor is responsible to determine and address 
requirements such as traffic control, excavation, connections & fittings, impacts on access 
to adjacent properties, routing and support of by-pass piping, etc., in the Pumping Plan. 

 
3.02 ON-SITE MONITORING 
 

A. All by-pass operations where the anticipated flow rates are 750 G.P.M or greater shall 
require an employee on-site at all times (full-time on-site monitoring attended by personnel 
experienced with the pumps and controls, with demonstrated ability to monitor, turn on & 
off, and switch between pumps while the by-pass pump system is in service.  

 
B. By-pass operations where the anticipated flow rates are less than 750 G.P.M may not 

require an employee on-site at all times while the by-pass pump system is in operation.  The 
Contractor shall have personnel experienced with the pumps and controls on site within the 
calculated response time to prevent an SSO after a high water alarm.   

 
C. During by-pass operations, the Contractor shall have posted on site with the permit, a copy 

of the approved Plan and the name and 24 hour contact number of the primary response 
person, the job site superintendent, and the construction company owner.   

 
3.03 OPERATIONS 
 

A. The Contractor is responsible for securing and providing power, fuel, site security, traffic 
control and all other supplies, materials and permits required for the by-pass pumping. 

 
B. Contractor shall demonstrate automatic pump switching and alarm system to the 

satisfaction of: the County inspector, Project Manager, or Lift Stations Superintendent prior 
to beginning by-pass pumping.  Satisfactory demonstration shall be documented by the 

d signature on the posted copy of the 
approved Pumping Plan. 

 
3.04 DAMAGE RESTORATION & REMEDIATION 
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A. The Contractor shall be responsible for any pre-pump notifications, all restoration of 
pre-pump conditions and any damage caused by by-pass operations. 

 
B. Should there be an SSO caused by or as a direct result of the by-pass pumping, the 

contractor is responsible for all immediate & long term response, notifications, clean up, 
mitigation, etc.  Copies of all written response plans, notifications, documentation, mitigation 
plans, etc., shall be submitted to the County Project Manager. 

 
 

END OF SECTION 
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DIVISION T3   CONCRETE 
 
 

SECTION T03300 CAST-IN-PLACE CONCRETE 

PART 1 GENERAL 
 
1.01 WORK INCLUDED 
 

Poured-in-place concrete slabs, thrust blocks, pile caps and pipe support cradles. 
 
1.02 QUALITY ASSURANCE 
 

Perform cast-in-place concrete work in accordance with ACI 318, unless specified otherwise 
in this Section. 

 
1.03 TESTING LABORATORY SERVICES
 

A. Inspection and testing will be performed by the testing laboratory currently under contract 
to Manatee County in accordance with the Contract Documents. 

 
B. Provide free access to work and cooperate with appointed firm. 

 
C. Submit proposed mix design of each class of concrete to inspection and testing firm for 

review prior to commencement of work.
 

D. Tests of cement and aggregates may be performed to ensure conformance with 
requirements stated herein. 

 
E. Three concrete test cylinders will be taken for every 100 cu. yds. or part thereof of each 

class of concrete placed each day.  Smaller pours shall have cylinders taken as directed by 
the County. 

 
F. One slump test will be taken for each set of test cylinders taken. 

 
1.04 REFERENCES 
 

A. ASTM C33 - Concrete Aggregates
 

B. ASTM C150 - Portland Cement 
 

C. ACI 318 - Building Code Requirements for Reinforced Concrete 
  

D. ASTM C260 - Air Entraining Admixtures for Concrete 
 

E. ASTM C94 - Ready-Mixed Concrete
 

F. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing 
Concrete 

 
G. ACI 305 - Recommended Practice for Hot Weather Concreting 
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PART 2 PRODUCTS 
 
2.01 CONCRETE MATERIALS 
 

A. Cement:  Moderate-Type II, High early strength-Type III, Portland type, ASTM C150. 
 

B. Fine and Coarse Aggregates:  ASTM C33.
 

C. Water:  Clean and free from injurious amounts of oil, alkali, organic matter, or other 
deleterious material. 

 
2.02 ADMIXTURES 
 

A. Air Entrainment:  ASTM C260. 
 

B. Chemical:  ASTM C494 Type A - water reducing admixture. 
 
2.03 ACCEPTABLE MANUFACTURERS
 

Acceptable Products: 
 
1. Pozzolith 
2. WRDA 

 
2.04 ACCESSORIES 
 

Non-shrink grout:  Premixed compound consisting of non-metallic aggregate, cement, water 
reducing and plasticizing agents; capable of developing minimum compressive strength of 
2400 psi in 2 days and 7000 psi in 28 days.

 
2.05 CONCRETE MIXES 
 

A. Mix concrete in accordance with ASTM C94.
 

B. Provide concrete of following strength: 
 

1. Required concrete strengths as determined by 28 day cylinders shall be as shown 
on the Drawings, but shall not be less than 3000 psi.  

2. Select proportions for normal weight concrete in accordance with ACI 301 3.8 
Method 1, Method 2, or Method 3.  Add air entraining agent to concrete to entrain air 
as indicated in ACI 301 Table 3.4.1.

3. All mixes shall be in accordance with FDOT Specifications. 
 

C. Use set-retarding admixtures during hot weather only when accepted by County. 
 

D. Add air entraining agent to concrete mix for concrete work exposed to exterior. 
 
2.06 FORMS 
 

A. Forms shall be used for all concrete masonry, including footings.  Form shall be so 
constructed and placed that the resulting concrete will be of the shape, lines, dimensions, 
appearance and to the elevations indicated on the Drawings. 
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B. Forms shall be made of wood, metal, or other approved material.  Wood forms shall be 
constructed of sound lumber or plywood of suitable dimensions, free from knotholes and 
loose knots; where used for expose surfaces, boards shall be dressed and matched.  
Plywood shall be sanded smooth and fitted with tight joints between panels.  Metal forms 
shall be of an approved type for the class of work involved and of the thickness and design 
required for rigid construction. 

 
C. Edges of all form panels in contact with concrete shall be flush within 1/32-inch and forms 

for plane surfaces shall be such that the concrete will be plane within 1/16-inch in four feet.  
Forms shall be tight to prevent the passage of mortar and water and grout. 

 
D. Forms for walls shall have removable panels at the bottom for cleaning, inspection and 

scrubbing-in of bonding paste.  Forms for walls of considerable height shall be arranged 
with tremies and hoppers for placing concrete in a manner that will prevent segregation and 
accumulation of hardened concrete on the forms or reinforcement above the fresh concrete. 

 
E. Molding or bevels shall be placed to produce a 3/4-inch chamfer on all exposed projecting 

corners, unless otherwise shown on the Drawings.  Similar chamfer strips shall be provided 
at horizontal and vertical extremities of all wall placements to produce "clean" separation 
between successive placements as called for on the Plans. 

 
F. Forms shall be sufficiently rigid to withstand vibration, to prevent displacement or sagging 

between supports and constructed so the concrete will not be damaged by their removal.  
The Contractor shall be entirely responsible for their adequacy. 

 
G. Forms, including new pre-oiled forms, shall be oiled before reinforcement is placed, with an 

approved nonstaining oil or liquid form coating having a non-paraffin base. 
 

H. Before form material is re-used, all surfaces in contact with concrete shall be thoroughly 
cleaned, all damaged places repaired, all projecting nails withdrawn, all protrusions 
smoothed and in the case of wood forms pre-oiled. 

 
I. Form ties encased in concrete shall be designed so that after removal of the projecting part, 

no metal shall be within 1-inch of the face of the concrete.  That part of the tie to be removed 
shall be at least 1/2-inch diameter or be provided with a wood or metal cone at least 1/2-
inch in diameter and 1-inch long.  Form ties in concrete exposed to view shall be the cone-
washer type equal to the Richmond "Tyscru".  Throughbolts or common wire shall not be 
used for form ties. 

 
PART 3 EXECUTION 
 
3.01 PLACING CONCRETE 
 

A. Place concrete in accordance with ACI 304.
 

B. Notify County minimum 24 hours prior to commencement of concreting operations. 
 

C. Verify anchors, seats, plates and other items to be cast into concrete are placed, held 
securely and will not cause hardship in placing concrete.  Rectify same and proceed with 
work. 

 
D. Maintain records of poured concrete items.  Record date, location of pour, quantity, air 

temperature and test samples taken. 
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E. Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints 

are not disturbed during concrete placement. 
 
F. Prepare previously placed concrete by cleaning with steel brush and applying bonding 

agent.  Apply bonding agent in accordance with manufacturer's recommendations. 
 

G. Pour concrete continuously between predetermined construction and control joints.  Do not 
break or interrupt successive pours such that cold joints occur. 

 
H. In locations where new concrete is dowelled to existing work, drill holes in existing concrete, 

insert steel dowels and pack solidly with non-shrink grout. 
 

I. Excessive honeycomb or embedded debris in concrete is not acceptable.  Notify County 
upon discovery. 

 
J. Conform to ACI 305 when concreting during hot weather. 

 
3.02 SCREEDING 
 

Screed surfaces level, maintaining flatness within a maximum deviation of 1/8" in 10 feet. 
  
3.03 PATCHING 
 

Allow County to inspect concrete surfaces immediately upon removal of forms.  Patch 
imperfections as directed. All patching procedures shall be submitted to and approved by 
the County prior to use. 

 
3.04 DEFECTIVE CONCRETE 
 

A. Modify or replace concrete not conforming to required lines, details and elevations. 
 

B. Repair or replace concrete not properly placed resulting in excessive honeycomb and other 
defects.  Do not patch, fill, touch-up, repair, or replace exposed architectural concrete 
except upon express direction of County for each individual area. 

 
3.05 CONCRETE FINISHING 
 

Provide concrete surfaces to be left exposed, columns, beams and joists with smooth 
rubbed finish. 

  
3.06 CURING AND PROTECTION 
 

Beginning immediately after placement, protect concrete from premature drying, 
excessively hot or cold temperatures and mechanical injury.  Maintain concrete with minimal 
moisture loss at relatively constant temperature for a period of 7 days or until concrete 
strengths reaches 75% of the 28 day design strength.   

 
Protection against moisture loss may be obtained with spray on curing compounds or plastic 
sheets.  Protection against heat or cold may be obtained with insulated curing blankets or 
forms. 

 
3.07 CONCRETE DRIVEWAY RESTORATION
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Concrete driveways shall be restored with 6 inches of 3,000 psi concrete with W2.5 X W2.5, 
6X6 wire mesh.  Place ½ inch expansion joint between back of curb and new concrete.  Area 
beneath restoration shall be mechanically tamped prior to placing concrete. 

 
3.08 CONCRETE SIDEWALK RESTORATION

 
Concrete sidewalks across driveways shall be restored with 6 inches of 3,000 psi concrete 
with W2.5 X W2.5, 6X6 wire mesh.  Place ½ inch expansion joint between back of curb and 
new concrete.  Area beneath restoration shall be mechanically tamped prior to placing 
concrete. 
 
Concrete sidewalks outside of driveways shall be restored with 4 inches of 3,000 psi 
concrete per FDOT Design Standards, Sections 522 & 310 

 
 

END OF SECTION 
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DIVISION T9  PAINTING 
 
 

SECTION T09865 SURFACE PREPARATION AND SHOP PRIME PAINTING 

PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals required for the surface preparation 
and application of shop primers on ferrous metals, excluding stainless steels, as specified 
herein. 

 
1.02 SUBMITTALS 
 

A. Submit to the County for approval, as provided in the Contract Drawings for shop drawings, 

preparation, application procedures and dry mil thickness. 
 
B. Submit representative physical samples of the proposed primers, if required by the County. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Submerged Services: Shop primer for ferrous metals which will be subject to splash action 
or which are specified to be considered submerged service shall be sprayed with one coat 
of Koppers 654 epoxy Primer or Koppers Inertol Primer 621-FDA, dry film thickness 3.5 to 
4.5 mils by Koppers Co., Inc., or equal. 

 
B. Nonsubmerged Services: Shop primer for ferrous metals other than those covered by 

paragraph 2.01 A shall be sprayed with one coat of Koppers Pug Primer, dry film thickness 
3.0 to 4.0 mils by Koppers Co., Inc. or equal.

 
C. Nonprimed Surfaces: Gears, bearing surfaces, and other similar surfaces obviously not to 

be painted shall be given a heavy shop coat of grease or other suitable rust-resistant 
coating. This coating shall be maintained as necessary to prevent corrosion during all 
periods of storage and erection and shall be satisfactory to the County up to the time of the 
final acceptance. 

 
D. Compatibility of Coating Systems: Shop priming shall be done with primers that are 

guaranteed by the manufacturer to be compatible with their corresponding primers and 
finish coats specified in the Contract Documents for use in the field and which are 
recommended for use together. 

 
PART 3 EXECUTION 
 
3.01 APPLICATION 
 

A. Surface Preparation and Priming:
 

1. Non submerged components scheduled for priming, as defined above, shall be 
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sandblasted clean in accordance with SSPC-SP-6, Commercial Grade, immediately 
prior to priming. Submerged components scheduled for priming, as defined above, 
shall be sandblasted clean in accordance with SSPC-SP-10.  Near White, 
immediately prior to priming.

2. Surfaces shall be dry and free of dust, oil, grease, dirt, rust, loose mill scale and 
other foreign material before priming. 

3.  
4. Priming shall follow sandblasting before any evidence of corrosion has occurred and 

within 24 hours. 
 
 

END OF SECTION 
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SECTION T09900 PAINTING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, tools, materials, equipment, scaffolding or other 
structures and incidentals necessary to complete this Contract in its entirety. 

 
B. The work includes painting and finishing of all new interior and exterior exposed items above 

and below grade and surfaces, such as structural steel, miscellaneous metals, ceilings, 
walls, floors, doors, frames, transoms, roof fans, construction signs, guardrails, posts, 
fittings, valves, tanks, equipment and all other work obviously required to be painted unless 
otherwise specified herein or on the Drawings.  The omission of minor items in the Schedule 
of Work shall not relieve the Contractor of his obligation to include such items where they 
come within the general intent of the Specification as stated herein. 

 
C. The following items shall not be painted: 

 
1. Any code-requiring labels, such as Underwriter's Laboratories and Factory Mutual, 

or any equipment identification, performance rating, name or nomenclature plates. 
2. Any moving parts of operating units, mechanical and electrical parts, such as valve 

and damper operators, linkages, sinkages, sensing devices, motor and fan shafts, 
unless otherwise indicated.

3. Aluminum handrails (except where in contact with concrete) walkways, windows, 
louvers and grating unless otherwise specified herein. 

4. Signs and nameplates. 
5. Finish hardware. 
6. Chain link fence. 
7. Piping buried in the ground or embedded in concrete. 
8. Concealed surfaces of pipe or crawl space. 
9. Nonferrous metals, unless specifically noted otherwise. 
10. Electrical switchgear and motor control centers. 
11. Stainless steel angles, tubes, pipe, etc. 
12. Products with polished chrome, aluminum, nickel or stainless steel finish. 
13. Plastic switch plates and receptacle plates. 
14. Flexible couplings, lubricated bearing surfaces, insulation and metal and plastic pipe 

interior. 
15. Sprinkler heads. 
16. Lifting chain on cranes and hoists
17. Electrical cable, festooned conductor system, cables, collector pole brackets, etc. 

 
D. All work shall be done in strict accordance with this Specification, the Design Drawings and 

the painting package, including manufacturer's printed instructions. 
 
E. The Contractor will obtain, at its own expense, all permits, licenses and inspections and 

shall comply with all laws, codes, ordinances, rules and regulations promulgated by 
authorities having jurisdiction which may bear on the Work. This compliance will include 
Federal Public Law 91-596 more commonly known as the "Occupational Safety and Health 
Act of 1970". 
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1.02 DEFINITIONS 
 

A. Field Painting is the painting of new or rebuilt items at the job site.  Field painting shall be 
the responsibility of the Contractor. 

 
B. Shop Painting is the painting of new or rebuilt items in the shop prior to delivery to the jobsite. 
 
C. Abbreviations The abbreviations and definitions listed below, when used in this 

specification, shall have the following meanings: 
 

1. SSPC - Steel Structures Painting Council 
2. Exterior - Outside, exposed to weather
3. Interior Dry - Inside, concealed or protected from weather 
4. Interior Wet - Inside, subject to immersion services 
5. ASTM - American Society of Test Materials 
6. NACE - National Association of Corrosion Engineers 
7. NSF - National Sanitation Foundation
8. AWWA - American Water Works Association 
 

D. Dry Film Thickness shall be in Mils. 
 
1.03 RESOLUTION OF CONFLICTS 
 

A. It shall be the responsibility of the Contractor to arrange a meeting prior to the start of 
painting, or flooring installation between the Contractor, the Paint Manufacturer, whose 
products are to be used, and the County. All aspects of surface preparation, application and 
coating systems as covered by this Specification will be reviewed at this meeting. 

 
B. Clarification shall be requested promptly from the County when instructions are lacking, 

conflicts occur in the Specifications, or the procedure seems improper or inappropriate for 
any reason. 

 
C. Copies of all manufacturer's instructions and recommendations shall be furnished to the 

County by the Painting Contractor.
 
D. It shall be the responsibility of the Coating Manufacturer to have their factory representative 

meet in person with the Contractor and County a minimum of three times during the job as 
a consultant on surface preparation, mil thickness of coating and proper application of 
coating unless meeting is determined to be unnecessary by the County. 

 
1.04 SUBMITTALS 
 

A. Contractor shall submit catalog data and cut sheets for the painting system being used if 
not the TNEMEC materials specified. 

 
B. Samples as detailed in 3.01 B shall be submitted regardless of system being used, showing 

each color to be used. 
 
C. Hazardous Material Disposal documentation shall be submitted if applicable. 

PART 2 PRODUCTS 
 
2.01 EQUIPMENT 
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A. Effective oil and water separators shall be used in all compressed air lines serving spray 

painting and sandblasting operations to remove oil or moisture from the air before it is used.  
Separators shall be placed as far as practicable from the compressor. 

 
B. All equipment for application of the paint and the completion of the work shall be furnished 

by the Contractor in first-class condition and shall comply with recommendations of the paint 
manufacturer. 

 
C. Contractor will provide free of charge to the County a "Nordson-Mikrotest" or "Positest" dry 

film thickness gauge for ferrous metal and an OG232 "Tooke" gauge or equal for non-
ferrous and cementitious surface, to be used to inspect coatings by the County and 
Contractor. The gauges may be used by the Contractor and returned each day to the 
County. County will return gauges to Contractor at completion of job. 

 
2.02 MATERIALS 
 

A. All materials specified herein are manufactured by the TNEMEC Company, Inc., North 
Kansas City, Missouri.  These products are specified to establish standards of quality and 
are approved for use on this Project. 

 
B. Equivalent materials of other manufacturers may be substituted on approval of the County.  

Requests for substitution shall include manufacturer's literature for each product giving the 
name, generic type, descriptive information and evidence of satisfactory past performance 
and an independent laboratory certification that their product meets the performance criteria 
of the specified materials. 

 
C. Abrasion - Fed. Test Method Std. No. 141, Method 6192, CS-17 Wheel, 1,000 grams load. 
 
D. Adhesion - Elcometer Adhesion Tester.
 
E. Exterior Exposure - Exposed at 45 degrees facing the ocean (South Florida Marine 

Exposure) 
 
F. Hardness - ASTM D3363-74 
 
G. Humidity - ASTM D2247-68 
 
H. Salt Spray (Fog) - ASTM B117-73 
 
I. Standard practice for Operating the Severe Wastewater Analysis Testing Apparatus ASTM 

G210-13 
 
I. Substitutions which decrease the total film thickness, change the generic type of coating, or 

fail to meet the performance criteria of the specified materials shall not be approved.  Prime 
and finish coats of all surfaces shall be furnished by the same manufacturer. 

 
J. All coatings to be shop applied must meet the requirements for volatile organic compounds 

(VOC) of not more than 3.5 lbs/gallon after thinning. 
 
K. Colors, where not specified, shall be as selected by the County or their Representative. 
 
L. All coatings in contact with potable water need to be NSF Certified in accordance with 
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ANSI/NSF Standard 61. 
 
M. All above ground potable water mains and appurtenances shall be painted safety blue. 
 

PART 3 EXECUTION 
 
3.01 INSPECTION OF SURFACES 
 

A. Before application of the prime coat and each succeeding coat, all surfaces to be coated 
shall be subject to inspection by the County.  Any defects or deficiencies shall be corrected 
by the Contractor before application of any subsequent coating. 

 
B. Samples of surface preparation and of painting systems shall be furnished by the Contractor 

to be used as a standard throughout the job, unless omitted by the County. 
 
C. When any appreciable time has elapsed between coatings, previously coated areas shall 

be carefully inspected by the County, and where, in his opinion, surfaces are damaged or 
contaminated, they shall be cleaned and recoated at the Contractor's expense.  Recoating 
times of manufacturer's printed instructions shall be adhered to. 

 
D. Coating thickness shall be determined by the use of a properly calibrated "Nordson-

Mikrotest" "Positest" Coating Thickness Gauge (or equal) for ferrous metal or an OG232 
"Tooke" Paint Inspection gauge (or equal) for non-ferrous and cementitious surfaces.  
Please note that use of the "Tooke" gauge is classified as a destructive test. 

 
3.02 SURFACE PREPARATION 
 

The surface shall be cleaned as specified for the paint system being used.  All cleaning shall 
be as outlined in the Society for Protective Coatings (SSPC) Surface Preparation 
Specification, And the International Concrete Repair Institute (ICRI) unless otherwise noted.  
If surfaces are subject to contamination, other than mill scale or normal atmospheric rusting, 
the surfaces shall be pressure washed, and acid or caustic pH residues neutralized, in 
addition to the specified surface preparation.

 
3.03 STANDARDS FOR SURFACE PREPARATION 
 

A. Chemical and/or Solvent Cleaning:  Remove all grease, oil, salt, acid, alkali, dirt, dust, wax, 
fat, foreign matter and contaminates, etc. by one of the following methods: steam cleaning, 
alkaline cleaning, or volatile solvent cleaning.
 

B. Hand Tool Cleaning:  Removal of loose rust, loose mill scale and loose paint to a clean 
sound substrate by hand chipping, scraping, sanding and wire brushing. 
 

C. Power Tool Cleaning:  Removal of loose rust, loose mill scale and loose paint to a clean 
sound substrate by power tool chipping, descaling, sanding, wire brushing and grinding. 
 

D. Flame Cleaning:  Dehydrating and removal of rust, loose mill scale and some light mill scale 
by use of flame, followed by wire brushing. 

 
E. White Metal Blast Cleaning:  Complete removal of all mill scale, rust, rust scale, previous 

coating, etc., leaving the surface a uniform gray-white color. 
 

F. Commercial Grade Blast Cleaning:  Complete removal of all dirt, rust scale, mill scale, 
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foreign matter and previous coating, etc., leaving only shadows and/or streaks caused by 
rust stain and mill scale oxides.  At least 66% of each square inch of surface area is to be 
free of all visible residues, except slight discoloration. 
 

G. Brush-Off Blast Cleaning:  Removal of rust scale, loose mill scale, loose rust and loose 
coatings, leaving tightly-bonded mill scale, rust and previous coatings. On concrete 
surfaces, brush-off blast cleaning shall remove all laitance, form oils and solid contaminates. 
Blasting should be performed sufficiently close to the surface so as to open up surface voids, 
bugholes, air pockets and other subsurface irregularities, but so as not to expose underlying 
aggregate. 
 

H. Pickling:  Complete removal of rust and mill scale by acid pickling, duplex pickling or 
electrolytic pickling (may reduce the resistance of the surface to corrosion, if not to be 
primed immediately). 
 

I. Near-White Blast Cleaning:  Removal of all rust scale, mill scale, previous coating, etc., 
leaving only light stains from rust, mill scale and small specks of previous coating. At least 
95% of each square inch of surface area is to be free of all visible residues and the 
remainder shall be limited to slight discoloration. 
 

J. Power Tool Cleaning to Bare Metal:  Complete removal of rust, rust scale, mill scale, foreign 
matter and previous coatings, etc., to a standard as specified on a Commercial Grade Blast 
Cleaning (SSPC-SP-6, NACE-3) by means of power tools that will provide the proper degree 
of cleaning and surface profile. 

 
K. Surface Preparation of Concrete (SSPC-SP13) 

 
L. Visual standards "Pictorial Surface Preparation Standards for Painting Steel Surfaces", and 

the National Association of Corrosion Engineer, "Blasting Cleaning Visual Standards" TM-
01-70 and TM-01-75 shall be considered as standards for proper surface preparation. 

 
M. Oil, grease, soil, dust, etc., deposited on the surface preparation that has been completed 

shall be removed prior to painting according to Solvent Cleaning under this Specification. 
 
N. Weld flux, weld spatter and excessive rust scale shall be removed by Power Tool Cleaning 

as per these Specifications. 
 
O. All weld seams, sharp protrusions and edges shall be ground smooth prior to surface 

preparation or application of any coatings.
 
P. All areas requiring field welding shall be masked off prior to shop coating, unless waived by 

the County. 
 
Q. All areas which require field touch-up after erection, such as welds, burnbacks, and 

mechanically damaged areas, shall be cleaned by thorough Power Tool as specified in 
these Specifications. 

 
R. Touch-up systems will be same as original specification except that approved 

manufacturer's organic zinc-rich shall be used in lieu of inorganic zinc where this system 
was originally used. Also strict adherence to manufacturer's complete touch-up 
recommendations shall be followed.  Any questions relative to compatibility of products shall 
be brought to the County's attention; otherwise, Contractor assumes full responsibility. 
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3.03 PRETREATMENTS 
 

When specified, the surface shall be pretreated in accordance with the specified 
pretreatment prior to application of the prime coat of paint. 

 
3.04 STORAGE 
 

Materials shall be delivered to the job site in the original packages with seals unbroken and 
with legible unmutilated labels attached.  Packages shall not be opened until they are 
inspected by the County and required for use.  All painting materials shall be stored in a 
clean, dry, well-ventilated place, protected from sparks, flame, direct rays of the sun or from 
excessive heat.  Paint susceptible to damage from low temperatures shall be kept in a 
heated storage space when necessary.  The Contractor shall be solely responsible for the 
protection of the materials stored by himself at the job site. Empty coating cans shall be 
required to be neatly stacked in an area designated by the County and removed from the 
job site on a schedule determined by the County.  County may request a notarized 
statement from Contractor detailing all materials used on the Project. 

 
3.05 PREPARATION OF MATERIALS
 

A. Mechanical mixers, capable of thoroughly mixing the pigment and vehicle together, shall 
mix the paint prior to use where required by manufacturer's instructions; thorough hand 
mixing will be allowed for small amounts up to one gallon.  Pressure pots shall be equipped 
with mechanical mixers to keep the pigment in suspension, when required by 
manufacturer's instructions.  Otherwise, intermittent hand mixing shall be done to assure 
that no separation occurs. All mixing shall be done in accordance with SSPC Vol. 1, Chapter 
4, "Practical Aspects, Use and Application of Paints" and/or with manufacturer's 
recommendations. 

 
B. Catalysts or thinners shall be as recommended by the manufacturer and shall be added or 

discarded strictly in accordance with the manufacturer's instruction. 
 
3.06 APPLICATION 
 

A. Paint shall be applied only on thoroughly dry surfaces and during periods of favorable 
weather, unless otherwise allowed by the paint manufacturer.  Except as provided below, 
painting shall not be permitted when the atmospheric temperature is below 50 deg F, or 
when freshly painted surfaces may be damaged by rain, fog, dust, or condensation, and/or 
when it can be anticipated that these conditions will prevail during the drying period. 

 
B. No coatings shall be applied unless surface temperature is a minimum of 5 Degrees  above 

dew point; temperature must be maintained during curing. 
 
C. See coating schedule for actual coating systems to be used on this project. 
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3.07 DEW POINT CALCULATION CHART 
 

DEW POINT CALCULATION CHART 
 

Ambient Air Temperature - Fahrenheit 
 
Relative 
Humidity 
 20 30 40 50 60 70 80 90 100 110 120 
90% 18 28 37 47 57 67 77 87 97 107 117 
85% 17 26 36 45 55 65 76 84 95 104 113 
80% 16 25 34 44 54 63 73 82 93 102 110 
75% 15 24 33 42 52 62 71 80 91 100 108 
70% 13 22 31 40 50 60 68 78 88 96 105 
65% 12 20 29 38 47 57 66 76 85 93 103 
60% 11 29 27 36 45 55 64 73 83 92 101 
55% 9 17 25 34 43 53 61 70 80 89 98 
50% 6 15 23 31 40 50 59 67 77 86 94 
45% 4 13 21 29 37 47 56 64 73 82 91 
40% 1 11 18 26 35 43 52 61 69 78 87 
35% -2 8 16 23 31 40 48 57 65 74 83 
 

SURFACE TEMPERATURE AT WHICH CONDENSATION OCCURS 
 

Dew Point 
 
Temperature at which moisture will condense on surface. No coatings should be applied 
unless surface temperature is a minimum of 5deg above this point.  Temperature must be 
maintained during curing. 
 
Example 
 
If air temperature is 70 deg F and relative humidity is 65%, the dew point is 57 deg F. No 
coating should be applied unless surface temperature is 62 deg F minimum. 

 
A. No coating shall be applied unless the relative humidity is below 85%. 
 
B. Suitable enclosures to permit painting during inclement weather may be used if provisions 

are made to control atmospheric conditions artificially inside the enclosure, within limits 
suitable for painting throughout the painting operations. 

 
C. Field painting in the immediate vicinity of, or on, energized electrical and rotating equipment, 

and equipment and/or pipes in service shall not be performed without the approval of the 
County. 

 
D. Extreme care shall be exercised in the painting of all operable equipment, such as valves, 

electric motors, etc., so that the proper functioning of the equipment will not be affected. 
 
E. The Contractor's scaffolding shall be erected, maintained and dismantled without damage 

to structures, machinery, equipment or pipe.  Drop cloths shall be used where required to 
protect buildings and equipment.  All surfaces required to be clear for visual observation 
shall be cleaned immediately after paint application. 
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F. Painting shall not be performed on insulated pipe within three (3) feet of insulat ion 

operations or on insulation whose covering and surface coat have not had time to set and 
dry.  Painting shall not be performed on uninsulated pipe within one (1) foot of any type of 
connection until the connection has been made, except as directed by the County. 

 
G. The prime coat shall be applied immediately following surface preparation and in no case 

later than the same working day.  All paint shall be applied by brushing, paint mitt and roller, 
conventional spraying, or airless spraying, using equipment approved by the paint 
manufacturer. 

 
H. Each coat of paint shall be recoated as per manufacturer's instructions.  Paint shall be 

considered recoatable when an additional coat can be applied without any detrimental film 
irregularities such as lifting or loss of adhesion. 

 
I. Surfaces that will be inaccessible after assembly shall receive either the full specified paint 

system or three shop coats of the specified primer before assembly. 
 
J. Finish colors shall be in accordance with the COLOR SCHEDULE and shall be factory 

mixed (i.e., there shall be no tinting by the Contractor, unless authorized by the County). 
 
K. All edges and weld seams in immersion service shall receive a "stripe coat" (applied by 

brush) of the 2nd coat prior to application of the full 2nd coat. 
 
L. All open seams in the roof area of tanks shall be filled after application of the topcoat with a 

flexible caulking such as Sika Flex 1A.
 
3.08 WORKMANSHIP 
 

A. The Contractor must show proof that all employees associated with this Project shall have 
been employed by the Contractor for a period not less than six (6) months. 

 
B. Painting shall be performed by experienced painters in accordance with the 

recommendations of the paint manufacturer. All paint shall be uniformly applied without 
sags, runs, spots, or other blemishes.  Work which shows carelessness, lack of skill, or is 
defective in the opinion of the County, shall be corrected at the expense of the Contractor. 

 
C. The Contractor shall provide the names of at least three other projects of similar size and 

scope that they have successfully completed under their current company name. 
 
3.09 APPLICATION OF PAINT 
 

A. By Brush and/or Rollers 
 

1. Top quality, properly styled brushes and rollers shall be used.  Rollers with a baked 
phenol core shall be utilized.

2. The brushing or rolling shall be done so that a smooth coat as nearly uniform in 
thickness as possible is obtained. Brush or roller strokes shall be made to smooth 
the film without leaving deep or detrimental marks. 

3. Surfaces not accessible to brushes or rollers may be painted by spray, by dauber or 
sheepskins, and paint mitt. 

4. It may require two coats to achieve the specified dry film thickness if application is 
by brush and roller. 
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B. Air, Airless or Hot Spray 

 
1. The equipment used shall be suitable for the intended purpose, shall be capable of 

properly atomizing the paint to be applied and shall be equipped with suitable 
pressure regulators and gauges.

2. Paint shall be applied in a uniform layer, with a 50% overlap pattern.  All runs and 
sags should be brushed out immediately or the paint shall be removed and the 
surface resprayed. 

3. High build coatings should be applied by a cross-hatch method of spray application 
to ensure proper film thickness of the coating. 

4. Areas inaccessible to spray shall be brushed; if also inaccessible to brush, daubs or 
sheepskins shall be used, as authorized by the manufacturer. 

5. Special care shall be taken with thinners and paint temperatures so that paint of the 
correct formula reaches the receiving surface. 

6. Nozzles, tips, etc., shall be of sizes and designs as recommended by the 
manufacturer of the paint being sprayed. 

7. The first coat on concrete surfaces in immersion service should be sprayed and back 
rolled. 

 
3.10 PROTECTION AND CLEANUP 
 

A. It shall be the responsibility of the Contractor to protect at all times, in areas where painting 
is being done, floors, materials of other crafts, equipment, vehicles, fixtures, and finished 
surfaces adjacent to paint work.  Cover all electric plates, surface hardware, nameplates, 
gauge glasses, etc., before start of painting work. 

 
B. At the option of the County during the course of this project, the Contractor will contain all 

spent abrasives, old paint chips, paint overspray and debris by means suitable to the 
County, including, but not limited to, full shrouding of the area. 

 
C. If shrouding is required, the Contractor must provide a complete design of the intended 

shroud or cover.  Care must be taken not to modify or damage the structure during the use 
of the shroud.  If damage should occur, the Contractor is held responsible for all repairs. 

 
D. At completion of the work, remove all paint where spilled, splashed, spattered, sprayed or 

smeared on all surfaces, including glass, light fixtures, hardware, equipment, painted and 
unpainted surfaces. 

 
E. After completion of all painting, the Contractor shall remove from job site all painting 

equipment, surplus materials and debris resulting from this work. 
 
F. The Contractor is responsible for the removal and proper disposal of all hazardous materials 

from the job site in accordance with Local, State and Federal requirements as outlined by 
the Environmental Protection Agency.

 
G. A notarized statement shall be presented to the County that all hazardous materials have 

been disposed of properly including, but not limited to:  name of disposal company, disposal 
site, listing of hazardous materials, weights of all materials, cost per pound and EPA 
registration number. 
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3.11 TOUCH-UP MATERIALS 
 

The Contractor shall provide at the end of the Project at least one (1) gallon of each generic 
topcoat in each color as specified by the County for future touch-up.  Two gallons may by 
required for (2) component materials.

 
3.12 ON-SITE INSPECTION 
 

During the course of this Project, the County will reserve the option of incorporating the 
services of a NACE Level III inspection service. The inspection service will be responsible 
for assuring the proper execution of this Specification by the successful Contractor. 

 
3.13 STEEL - STRUCTURAL, TANKS, PIPES AND EQUIPMENT 
 

A. EXTERIOR EXPOSURE (NON-IMMERSION) 
 

1. System No. 1095-1: Epoxy/High Build Urethane 
 

This system is highly resistant to abrasion, wet conditions, corrosive fumes and 
chemical contact.  Provides 3-4 times the color and gloss retention of conventional 
paints.  Second coat to be close to finish color but not the same color. This system 
should be used for above ground exterior steel surfaces that are neither submerged, 
nor buried.  
 
Surface Preparation: SSPC-SP6 Commercial Blast Cleaning 
 
Shop Coat: 66HS-1211 Epoxoline Primer   3.0 - 4.0 
2nd Coat: 66HS-Color Hi-Build Epoxoline    2.0 - 3.0 
3rd Coat: 1095-Endura-Shield III   2.0 - 3.0 

Dry Film Thickness 7.0 - 10.0 
Minimum 8.0 Mils 

 
2. System No. 1095-2: High Build Urethane for Marginally Cleaned Surfaces or 

Topcoating Existing System
 

This system can be used over factory finish paint or cover non-sandblasted steel 
and offer the high performance of a urethane coating. Specify Series 1074U Endura-
Shield for gloss finish. 
 
Surface Preparation: SSPC-SP6 Commercial Blast Cleaning or SSPC-SP3 Power 
Tool Cleaning 
 
Shop Coat: Manufacturer Standard Primer 
 (or existing coating)  3.0-5.0 
2nd Coat: 135 Chembuild  3.0 - 5.0 
3rd Coat: 1095-Color Endura-Shield  2.0 - 3.0 

Dry Film Thickness 8.0 - 13.0 
Minimum 9.5 Mils 

 
4. System 90-97: Zinc/Epoxy/Urethane 

 
This system offers the added corrosion protection of a zinc rich primer.  Series 90-
97 Tneme-Zinc is an organic zinc-rich primer that can be used for field touch up of a 
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zinc primer or for touch up of galvanized surfaces that are damaged. 
 
Surface Preparation: SSPC-SP6 Commercial Blast Cleaning 
 
Shop Coat: 90-97 Tneme-Zinc   2.5 - 3.5 
2nd Coat: 66HS-Color Hi-Build Epoxoline    2.0 - 3.0 
3rd Coat: 1095 Endurashield   2.0 - 3.0 

Dry Film Thickness 6.5 - 9.5  
Minimum 8.0 Mils 

 
B. INTERIOR EXPOSURE (NON-IMMERSION) 

 
1. System No.66HS-1: High Build Epoxy

 
This system will provide chemical and corrosion resistance against abrasion, 
moisture, corrosion fumes, chemical contact and immersion in non-potable water.  
Primer coat must be touched-up before second coat is applied.  Substitute Series 
161HS for low temperature cure or quick recoats. Use this system for interior 
exposed, non submerged metals. 
 
Surface Preparation: SSPC-SP6 Commercial Blast Cleaning 
 
Shop Coat: 66HS-1211 Epoxoline Primer   3.0 - 5.0 
2nd Coat: 66HS-Color Hi-Build Epoxoline   4.0 - 6.0 

Dry Film Thickness 7.0 - 11.0 
Minimum 9.0 Mils 

 
2. System No. 66HS-2: High Build Epoxy (Over OEM Finishes) 

 
This system is to be used over standard manufacturer's primer to offer a high 
performance epoxy finish.  Excellent for areas of rust not able to be completely 
cleaned. 
 
Surface Preparation: Spot SSPC-SP6 Commercial Blast Cleaning or SSPC- SP11 
Power Tool Cleaning to Bare Metal
 
Shop Coat: Manufacturer's Standard 
(or existing coating)      1.0 - 2.0 
2nd Coat: 27WB    2.5 - 4.0 
3rd Coat: 66HS-Color Hi-Build Epoxoline   2.0 - 4.0 

Dry Film Thickness 5.5 - 10.0  
Minimum 7.0 Mils 

 
C. IMMERSION 

 
1. System No. 104-1: High Solids Epoxy (Non-Potable Water) 

 
This system will provide chemical and corrosion resistance for protection against 
abrasion, moisture, corrosive fumes, chemical contact and immersion in 

 Wastewater, such as clarifiers, chlorine contact basins, aeration basins, 
settling basins and other open top (aerobic) structures. Primer coat must be 
touched-up before second coat is applied. Scarify the surface before topcoating if 
the Series 66HS has been exterior-exposed for 60 days or longer.  Substitute Series 
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161HS for low temperature cure or quick recoats. 
 
Surface Preparation: SSPC-SP10 Near-White Blast Cleaning 
 
Shop Coat: 66HS-1211 Epoxoline Primer   3.0 - 5.0 
2nd Coat: 104-Color Hi-Build Epoxoline   6.0-8.0 
3rd Coat: 104-Color Hi-Build Epoxoline   6.0-8.0 

Dry Film Thickness 15.0 - 21.0 
Minimum 11.0 Mils 

 
2. System No. 20HS-1: Epoxy-Polyamide (Potable Water) 

 
This system meets American Water Works Association AWWA D 102 Inside Paint 
System Number 1. Series 20HS meets the new requirements of approval for potable 
water use as established by the National Sanitation Foundation Standard 61.  
Substitute Series FC20HS for low temperature cure or quick recoats. 
 
Surface Preparation: SSPC-SP10 Near-White Blast Cleaning 
 
Shop Coat:20HS-WH02 Pota-Pox (Tank White)           3.0 - 5.0 
2nd Coat: 20HS-1255 Pota-Pox (Beige)           4.0 - 6.0 
3rd Coat: 20HS-WH02 Pota-Pox (Tank White)          4.0 - 6.0 

Dry Film Thickness 11.0 - 17.0 
Minimum 12.0 Mils 

 
3.14 OVERHEAD METAL DECKING, JOIST
 

A. INTERIOR EXPOSURE 
 

System No. 115-1: Uni-Bond 
 
This system should be used on ceiling areas where a one-coat system is desired.  Can be 
applied over steel, galvanized and aluminum decking, joist, shop primed beams, conduits 
and concrete. 
 
Surface Preparation: Surfaces must be dry, clean and free of oil, grease and other 
contaminates.  Allow concrete to cure 28 days. 
 
Coating: 115-Color Uni-Bond   Dry Film Thickness 2.5 - 4.0 

 
B. EXTERIOR EXPOSURE 

 
System No. 1029-1: Enduratone 
 
This system can be applied over a wide variety of coatings and factory finishes.  It can also 
be applied direct to galvanized aluminum decking, joists, & conduits 
 
Surface Preparation: Pressure clean to remove all dirt, oil, grease, chemicals and foreign 
contaminates.  Remove loose paint and all rust by hand and power tool cleaning (SSPC-SP 
2 & 3) 
1st Coat:    1029-Color Endura-tone 2.0-3.0 
2nd Coat:    1029-Color Enduratone          2.0-3.0   

Dry Film Thickness 4.0-6.0 
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3.16 GALVANIZED STEEL - PIPE AND MISCELLANEOUS FABRICATIONS 
 

A. EXTERIOR / (NON-IMMERSION)
 

System No. 1095-3: Epoxy/High Build Urethane 
 
Series 66HS has excellent adhesion to galvanized steel. This system is highly resistant to 
abrasion, wet conditions, corrosive fumes and chemical contact.  Provides 3-4 times the 
color and gloss retention of conventional paints.  First coat to be same color as or close to 
the finish color.  Specify Series 1074U Endura-Shield for gloss finish. 
 
Surface Preparation: SSPC-SP1 Solvent Cleaning, followed by Sweep Abrasive Blasting 
(SSPC-SP7) 
 
1st Coat: 66HS-Color Hi-Build Epoxoline           2.0 - 4.0 
2nd Coat: 1095-Color Endura-Shield           2.0 - 4.0 

Dry Film Thickness 4.0 - 8.0  
Minimum 5.0 Mils 

 
B. INTERIOR EXPOSURE (NON IMMERSION) AND ALUMINUM IN CONTACT WITH 

CONCRETE 
 

System No. 66HS-3: Polyamide Epoxy
 
Surface Preparation: SSPC-SP1 Solvent Cleaning 
 
1st Coat: 66HS-Color Hi-Build Epoxoline            2.0 - 4.0 
2nd Coat: 66HS-Color Hi-Build Epoxoline            2.0 - 4.0 

Dry Film Thickness 4.0 - 8.0  
Minimum 5.0 Mils 

 
3.18 CONCRETE 
 

A. EXTERIOR - ABOVE GRADE 
 

1. System No. 1026-1: Acrylic Emulsion Low Sheen 
 

 
Surface Preparation: Allow new concrete to cure for 28 days. Surface must be clean 
and dry. 
 
1st Coat: 1026-Color Tneme-Cryl   2.0 - 3.0 
2nd Coat:1026-Color Tneme-Cryl   2.0 - 3.0 

Dry Film Thickness 4.0 - 6.0  
Minimum 5.0 Mils 

 
2. System No. 156-1: Modified Acrylic Elastomer 

 
If texture is needed, use 157 Enviro-Crete TX (medium texture) For application over 
previously applied coatings, use TNEMEC Series 151 Elasto-Grip at 1.0 - 2.5 mils 
DFT prior to the application of Series 156 Enviro-Crete. 
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Surface Preparation: Surface must be clean and dry. 
                                  
1st Coat: 156-Color Enviro-Crete   4.0 - 8.0 
2nd Coat: 156-Color Enviro-Crete   4.0 - 8.0 

 Dry Film Thickness 8.0 - 16.0  
Minimum 10.0 Mils 

 
B. EXTERIOR - BELOW GRADE 

 
1. System No. 46-31: Coal Tar-Epoxy

 
Surface Preparation: Surface shall be clean and dry. 
 
One Coat: 46H-413 Hi-Build Tneme-Tar  

Dry Film Thickness 14.0 - 20.0 
 

C. EXTERIOR/INTERIOR EXPOSURE (NON-IMMERSION) 
 

1. System No. 1026-2: Acrylic Emulsion, Low Sheen (Interior/Exterior) 
 

This system will provide a decorative coating with good exterior durability, color 
retention, and a high vapor transmission rate.

 
 
Surface Preparation: Surface shall be clean and dry.  Allow concrete to cure for 28 
days. 
 
Block Filler (CMU only): 1254 Epoxoblock   125 SF/GL 
1st Coat: 1026-Color Tneme-Cryl   2.0 - 3.0 
2nd Coat:1026-Color Tneme-Cryl   2.0 - 3.0 

Dry Film Thickness 4.0 - 6.0  
Minimum 5.0 Mils 

*Does not include Block Filler 
 

2. System No. 66HS-4: Epoxy-Polyamide  
(Interior) 
 

 
Surface Preparation:  Surfaces shall be clean and dry.  Allow concrete to cure for 28 
days.  All surfaces must be clean and dry. 
 
Block Filler (CMU only): 1254 Epoxoblock        125 SF/GL 
1st Coat: 66HS-Color Hi-Build Epoxoline           3.0 - 5.0 
2nd Coat: 66HS-Color Hi-Build Epoxoline           4.0 - 6.0 

Dry Film Thickness 7.0 -11.0*  
Minimum 9.0 Mils 

*(Does not include Block Filler) 
 

.  
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D. IMMERSION - POTABLE & NON-POTABLE WATER 
 
1. System No. 104-2: High Solids Epoxy (Non-Potable Water). This system will provide 

chemical and corrosion resistance for protection against abrasion, moisture, 
corrosive fumes, chemical contact and immersion in  Wastewater, 
such as clarifiers, chlorine contact basins, aeration basins, settling basins and other 
open top (aerobic) structures.

 
Surface Preparation: Allow new concrete to cure for 28 days. Sweep abrasive blast 
per SSPC-SP13 to remove all laitance, fines, curing compounds, form release oils, 
and other contaminants, and to establish a surface profile equal to ICRI CSP 5 or 
greater. 
 

-surface 
concrete, fill voids and bugholes, mitigate concrete outgassing, and to create a 
monolithic, paintable surface. 
 
 
1st Coat: 104-1255 H.S. Epoxy Primer           6.0 - 8.0 
2nd Coat: 104 Color H.S. Epoxy         6.0 - 8.0 
3rd Coat: 104 Color H.S. Epoxy         6.0-8.0  

Dry Film Thickness 18.0 - 240.0  
Minimum 20.0 Mils 

 
2. System No. 20HS-2 Epoxy-Polyamide (Potable Water) 

 
This system meets American Water Works Association AWWA D 102 Inside System 
No. 1.  Series 20HS meets the requirements of approval for potable water use as 
established by the National Sanitation Foundation Standard 61.  
 
Surface Preparation: Allow new concrete to cure for 28 days. Sweep abrasive blast 
per SSPC-SP13 to remove all laitance, fines, curing compounds, form release oils, 
and other contaminants, and to establish a surface profile equal to ICRI CSP 5 or 
greater. 
 
Apply Tnemec Series 218 to all surf -surface 
concrete, fill voids and bugholes, and to create a monolithic, paintable surface.  
 
1st Coat: 20HS-15BL Pota-Pox         4.0 - 6.0 
2nd Coat: 20HS-1255 Pota-Pox Finish         4.0 - 6.0 
3rd Coat: 20HS -15BL           4.0-6.0 

Dry Film Thickness 12.0 - 17.0 
Minimum 13.0 Mils 

 
E. INTERIOR EXPOSURE (NON-IMMERSION) 

 
1. System No. 66HS-5: High Solids Epoxy 
 

This system will produce a slick, tile-like finish that has excellent chemical and water 
resistance. Surface will be easy to clean. 
 
Surface Preparation: Allow new concrete to cure for at least 28 days. Surface to be 
clean and dry. 
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1st Coat: 66HS-Color H.S. Epoxy          6.0 - 8.0 
2nd Coat: 66HS-Color H.S. Epoxy          6.0 - 8.0 

Dry Film Thickness 12.0 - 16.0 
Minimum 14.0 Mils 

 
2. System No. 113-1: Acrylic-Epoxy Semi-Gloss 

 
This system will provide high performance and can be applied directly over existing 
coatings without lifting. Can be used when low odor is required during application. 
Specify Series 114 Tneme-Tufcoat for Gloss Finish. 
 
Surface Preparation:  Allow new concrete to cure for at least 28 days. Surface must 
be clean and dry. 
 
One or Two Coats: 113-Color Tneme-Tufcoat    

Dry Film Thickness 4.0 - 6.0 
 
3.19 CONCRETE FLOORS 
 

A. EPOXY FLOOR COATINGS 
 

1. System No. 290-1: Epoxy- Chemical Resistant Urethane 
 

 
Surface Preparation: Allow new concrete to cure for 28 days. Mechanically abrade 
or Sweep Abrasive Blast Cleaning 
 
Moisture vapor transmission should not exceed three lbs per 1,000 sq ft in a 24 hour 
period. (Reference ASTM F 1869 "Standard Test Method for Measuring Moisture 
Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium Chloride.") 
Relative humidity should not exceed 80%. (Reference ASTM F 2170 "Standard Test 
Method for Determining Relative Humidity in Concrete using in situ Probes.")  
 

 
1st Coat: 201- Epoxoprime           5.0-7.0 
2nd Coat: 237-Color Tneme-Glaze           8.0-10.0 
3rd Coat: 290 CRU            2.0-3.0 

Dry Film Thickness 15.0- 20.0  
Minimum 17.0 Mils 

For a non-skid finish, broadcast 30-50 mesh clean, dry silica sand into the 2nd coat 
at a rate of 5 lbs per 150 square feet.

 
2. System No. 241/222: Decorative Quartz Flooring (Non-Slip) 

 
This system provides a decorative, chemical, abrasion, impact resistant, non-slip, 
seamless flooring system with a moisture mitigating base coat that resists up to 20 
lbs of moisture vapor pressure. 
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Surface Preparation: Allow new concrete to cure for 28 days. Mechanically abrade 
or Sweep abrasive Blast to provide a minimum surface profile equal to ICRI CSP3 
 
1st Coat: 241 Ultra-Tread MVT 70 square feet per small kit 
2nd Coat: 222 Deco-Tread (1 ct. @ 1/16" ea.)  
     
3rd Coat: 284 Tneme-Glaze (clear)  8.0 - 12.0 

Minimum Dry Film Thickness  1/8"+ 
 
3.20 POROUS MASONRY 
 

A. EXTERIOR/INTERIOR EXPOSURE
 

1. System No. 156-2: Modified Epoxy - Sand Texture 
 

Modified Waterborne Acrylate. This system offers long term protection against wind-
driven rain, mold/mildew growth, chalking & fading, and bridges hairline cracks. 
 
Surface Preparation: Surface shall be clean and dry. 
 
1st Coat: 157-Color Envirocrete      6.0-9.0  
2nd Coat: 157 Envirocrete         6.0-9.0  
    Dry Film Thickness         12.0-18.0 
    Minimum DFT: 14.0 mils 

 
2. System No. 104-3: High Solids Epoxy (Interior Only) 

 
This system will produce a film thickness of 16 mils. The surface will be tile-like for 
easy cleaning and will provide protection against chemical attack, corrosive fumes, 
high humidity and wash down. Backroll first coat to fill porosity. 
 
Surface Preparation: Surface to be clean and dry. 
 
1st Coat: 104-Color H.S. Epoxy            8.0 - 10.0 
2nd Coat: 104-Color H.S. Epoxy            8.0 - 10.0 

Dry Film Thickness  16.0 - 20.0  
Minimum 18.0 Mils 

 
3. System No. 113-2: Acrylic-Epoxy Semi-Gloss (Interior Only) 

 
Series 113 Tneme-Tufcoat has very low odor and can be used when painting in 
occupied areas.   
 

 
Surface Preparation: Surface must be clean and dry. 
 
1st Coat: 1254 Epoxoblock WB           125 SF/Gal 
2nd Coat: 113-Color Tneme-Tufcoat*            4.0 - 6.0 

 **4.0 - 6.0  
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4. System No. 156-3: Modified Acrylic Elastomer 

 
If texture is needed, use 157 Enviro-Crete TX For application over previously applied 
coatings, use TNEMEC 151 Elasto-Grip at 1.0 - 2.5 mils DFT in lieu of Series 1254. 
 
Surface Preparation: Surfaces must be clean and dry. 
 
1st Coat: 1254 Epoxoblock WB        125 SF/Gal 
2nd Coat: 156-Color Enviro-Crete           4.0 - 8.0 
3rd Coat: 156-Color Enviro-Crete           4.0 - 8.0 

Dry Film Thickness 8.0 - 16.0 
Minimum 10.0 Mils 

 
3.21 GYPSUM WALLBOARD 
 

A. INTERIOR EXPOSURE 
 

1. System No. 113-3: Acrylic-Epoxy
 

Surface Preparation: Surface must be clean and dry. 
 
1st Coat: 51PVA Sealer             1.0 - 2.0 
2nd Coat: 113 H.B. Tneme-Tufcoat*             4.0 - 5.0 

Dry Film Thickness 5.0 - 7.0  
Minimum 6.0 Mils 

 
*Two coats may be required if application is by brush and roller. 

 
2. System No. 66HS-5: Hi-Build Epoxoline 

 
Surface Preparation: Surface must be clean and dry. 
 
1st Coat: 51PVA Sealer            1.0 - 2.0 
2nd Coat: 66HS-Color Hi-Build Epoxoline*             4.0 - 6.0 

Dry Film Thickness 5.0 - 8.0  
Minimum 5.0 Mils 

 
*Two coats may be required if applied by roller 

 
3. System No. 1026--3: Acrylic Emulsion, Low Sheen 

(Interior/Exterior Exposure)
 

This system is designed for mild use areas like office walls, laboratory ceilings, 
stairwells, etc. For Semi-Gloss finish, use 1029-color Tneme-Cryl S/G. 
 
Surface Preparation: Surface must be dry and clean. 
 
1st Coat: 1026-Color Tneme-Cryl             2.0 - 3.0 
2nd Coat: 1026-Color Tneme-Cryl             2.0 - 3.0 

Dry Film Thickness 4.0 - 6.0  
Minimum 5.0 Mils 
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3.22 WOOD 
 

A. EXTERIOR/INTERIOR EXPOSURE
 

1. System No. 1029-2: Acrylic Emulsion Semi-Gloss 
 

 
Surface Preparation: Surface shall be clean and dry. 
 
1st Coat: 10-99W Undercoater           2.0-3.0 
2nd Coat: 1029 Enduratone           1.5 - 3.5 
3rd Coat: 1029 Enduratone           1.5 - 3.5 

Dry Film Thickness 5.0 - 10.5 
Minimum 6.0 Mils 

3.23 PVC PIPE 
 

A. EXTERIOR OR INTERIOR 
 

System No. 1095-4: Acrylic Polyurethane
 
Surface Preparation:  SSPC-SP1 followed by hand or power sanding to scarify / degloss 
surface. 
 
Two Coats:  1095 Endurashield Dry Film Thickness 2.0-3.0 mils per coat. 

 
3.24 INSULATED PIPE 
 

A. INTERIOR EXPOSURE 
 

System No. 1026-4: Acrylic Emulsion, Low Sheen 
 

 
Surface Preparation:  Surface shall be clean and dry. 
 
1st Coat: 1026-Color Tneme-Cryl             2.0 - 3.0 
2nd Coat: 1026-Color Tneme-Cryl             2.0 - 3.0 

Dry Film Thickness  4.0 - 6.0  
Minimum 5.0 Mils 

 
3.25 HIGH HEAT COATING 
 

A. EXTERIOR/INTERIOR EXPOSURE
 

1. System No. 1528-1:  Inert Multipolymeric Matrix (1200 deg F Maximum) 
 

Surface Preparation: SSPC-SP10 Near-White Blast Cleaning - 1.5 Mil Surface 
Profile 
 
1st Coat: 1528-Color Endura-Heat DTM    2.0-4.0 
2nd Coat: 1528-Color Endura-Head DTM    2.0-4.0 

Dry Film Thickness 4.0-6.0  
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3.26 SURFACES EXPOSED TO H2S/H2SO4 (SEVERE EXPOSURE/IMMERSION) 
 

A. CEMENTITIOUS SURFACES 
 

System No. 434-1: Polyamine Epoxy Mortar system 
 
 

Surface Preparation: Allow new concrete to cure for 28 days. Sweep abrasive blast 
per SSPC-SP13 to remove all laitance, fines, curing compounds, form release oils, 
and other contaminants, and to establish a surface profile equal to ICRI CSP 5 or 
greater. 
 

-surface 
concrete, fill voids and bugholes, mitigate concrete outgassing, and to create a 
monolithic, paintable surface. 

 
 
1st Coat:  434 Perma-Shield            125 mils  
2nd Coat:  435 Perma-Glaze             18.0-20.0 

Dry Film Thickness 143-145   
Minimum 144.0 

 
B. FERROUS METAL SURFACES 

 
System No. 142-1: Flake /Aluminum Oxide Filled Polyamine Epoxy 
 
Surface Preparation: SSPC-SP-10  Near White Metal Blast Cleaning (1.5 Mil Profile) 
 
1st Coat: Series 1 Omnithane               2.5-3.5 
2nd Coat: 142 Epoxoline            14 - 18.0 

Dry Film Thickness 16.0  23.5.0  
Minimum 20.0 Mils 

 
3.27 EXTERIOR OF PRESTRESSED CONCRETE TANKS 
 

A. System No. 156-4: New Tanks 
 

Surface Preparation:  Allow new concrete to cure for at least (3) days. Surface to be clean 
and dry. 
 
1st Coat: 156-Color Envirocrete             4.0 - 6.0 
2nd Coat: 156-Color Envirocrete             4.0 - 6.0 

Dry Film Thickness    8.0 - 12.0  
Minimum 10.0 Mils 

 
B. System No. 156-5: Existing Tanks (Previously Painted) 

 
Surface Preparation: Remove all dirt, oil, grease, chalk, and loose paint per high pressure 
water blast (min. 3500 psi). 
 
1st Coat: 151 Elasto-Grip            1.0 - 2.5 
Stripe Coat: Stripe all hairline cracks with a brushed coat 
 of Series 156 Envirocrete                                                                 3.0 - 5.0 
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Topcoat: 156-Envirocrete            4.0 - 6.0 
Dry Film Thickness (Cracks) 8.0 - 13.5 
Dry Film Thickness (Other) 5.0 - 8.5  

 
3.28 SECONDARY CONTAINMENT AREAS 
 

A. System No. 239SC-1: Modified Novolac Epoxy 
   

This system offers superior chemical resistance to a wide range of aggressive chemicals, 
including Sulfuric Acid, Hydrofluosilicic Acid, Sodium Hydroxide, Sodium Hypochlorite, 
Polymer Emulsion, and hydrocarbons.  
 
Surface Preparation: Allow new concrete to cure for 28 days. Sweep abrasive blast per 
SSPC-SP13 to remove all laitance, fines, curing compounds, form release oils, and other 
contaminants, and to establish a surface profile equal to ICRI CSP 5 or greater.  
 
Moisture vapor transmission should not exceed three lbs per 1,000 sq ft in a 24 hour period. 
(Reference ASTM F 1869 "Standard Test Method for Measuring Moisture Vapor Emission 
Rate of Concrete Subfloor Using Anhydrous Calcium Chloride.") Relative humidity should 
not exceed 80%. (Reference ASTM F 2170 "Standard Test Method for Determining 
Relative Humidity in Concrete using in situ Probes.") Note: For moisture content up to 10 
lbs per 1,000 sq ft or relative humidity up to 90%, Series 241 may be substituted for the 
primer.  Refer to the Series 241 product data sheet for more information. 

 
-surface 

concrete, fill voids and bugholes, and to create a monolithic, paintable surface.  
 

ApplyTnemec Series 215 or 218 as needed to fill voids in horizontal surfaces.  
 
Primer:  Tnemec Series 239SC RCK    6.0-8.0 
Basecoat: Tnemec Series 239SC MCK   60.0-80.0 
Fiberglass Mat: Tnemec Series 211-0215SC   NA 
Saturant Coat: Tnemec Series 239SC RCK   10.0-12.0 
Top Coat:  Tnemec Series 282    8.0-10.0 
      Dry Film Thickness 84.0-110.0 
 

 
B. System No. 61-1: Cycloaliphatic Amine Epoxy

 
This system offers superior resistance to gasoline, diesel fuel, and other hydrocarbons.  Use 
TNEMEC Series 215 between coats as a filler and surfacer wherever it is required. 
 
Surface Preparation: Allow new concrete to cure for 28 days.  Sweep abrasive blast per 
SSPC-SP13 to remove all laitance, fines, curing compounds, form release oils, and other 
contaminants, and to establish a surface profile equal to ICRI CSP 5 or greater.  
 
Moisture vapor transmission should not exceed three lbs per 1,000 sq ft in a 24 hour period. 
(Reference ASTM F 1869 "Standard Test Method for Measuring Moisture Vapor Emission 
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Rate of Concrete Subfloor Using Anhydrous Calcium Chloride.") Relative humidity should 
not exceed 80%. (Reference ASTM F 2170 "Standard Test Method for Determining 
Relative Humidity in Concrete using in situ Probes.") Note: For moisture content up to 10 
lbs per 1,000 sq ft or relative humidity up to 90%, Series 241 may be applied prior to the 

 
 

Apply Tnemec Series 218 to all -surface 
concrete, fill voids and bugholes, mitigate concrete outgassing, and to create a monolithic, 
paintable surface.  

 
Apply Tnemec Series 215 or 218 as needed to fill voids in  surfaces.  

 
Primer:   61-5002 Tneme-Liner (Beige)           8.0 - 12.0 
Topcoat: 61-5001 Tneme-Liner (Gray)           8.0 - 12.0 

Dry Film Thickness 16.0 - 24.0  
 
3.29 CLEAR WATER REPELLENT FOR CONCRETE, MASONRY AND BRICK 
 

A. Silane /Siloxane Sealer (Min. 42% Solids) 
 

Surface Preparation:  Allow new concrete to cure 28 days. All surfaces must be clean, dry, 
and free of oils, curing compounds, form release oils, and other contaminants that might 
interfere with the penetration of the sealer. 
 
COATING:  BRICK, CONCRETE
Tnemec Series 662 ....Two Coats @ 75-200 SF/GAL 
                     
SPLIT FACED OR POROUS MASONRY
Tnemec Series 662......... Two Coats @ 35-100 SF/GAL 

 
3.30  
 
3.31 CANAL PIPE  (AERIAL) CROSSINGS
 

A. System 701-1: NEW. Zinc/Epoxy/Fluoropolymer for New Pipe or Existing Pipe Requiring 
Removal of Existing Coatings 

 
Surface Preparation:  SSPC-SP6 Commercial Blast Cleaning 
 
Primer:   90-97 Tneme-Zinc    2.5 - 3.5 
2nd Coat: 66HS-Color Hi-Build Epoxoline   2.0 - 3.0 
3rd Coat: 701-Color Hydroflon   2.0 - 3.0 

Dry Film Thickness 6.5 - 9.5  
Minimum 8.0 Mils 

 
B. System No. 701-2: EXISTING.  High Build, Semi- Gloss Fluoropolymer for Marginally 

Cleaned Surfaces or Topcoating Over Existing Systems 
 

Surface Preparation:  High Pressure Water Blast (min. 3500 psi) or Solvent Clean (SSPC-
SP1) and Spot Hand or Power Tool Clean (SSPC-SP 2 - 3) or Brush Blast (SSPC-SP7).  
Existing coatings must be clean, dry and tightly adhering prior to application of coatings. 
 
Spot Coat: 135-Color Chembuild   3.0 - 5.0 
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Prime Coat:  135-Color Chembuild   3.0-5.0 
2nd Coat: 701-Color Hydroflon               2.0 - 3.0 

Minimum Dry Film Thickness (NIC Spot Coat)? 6.0 
 
3.32 PROJECT DESIGNER SYSTEMS REFERENCE GUIDE 
 

A. STEEL 
 

EXTERIOR (NON-IMMERSION) 
 
A.1 System No. 1095-1-1: Epoxy/High Build Urethane 
A.2 System No. 1095-2: High Build Urethane 
A.4 System 90-97: Zinc/Epoxy/Urethane 
 
INTERIOR EXPOSURE (NON-IMMERSION) 
 
B.1 System No. 66HS-1: High Solids Epoxy 
B.2 System No. 66HS-2: High Build Epoxy
 
IMMERSION 
 
C.1 System No. 104-1: High Solids Epoxy (Non-Potable) 
C.2 System No. 20HS-1: High Build Epoxy (Non-Potable) 
C.3  

 
B. OVERHEAD METAL DECKING, JOIST (INTERIOR EXPOSURE) 

 
System No. 115-1: Uni-Bond 

 
C. OVERHEAD METAL DECKING, JOINT (EXTERIOR EXPOSURE) 

 
System No. 1029-1 Enduratone 

 
D. GALVANIZED STEEL-PIPE AND MISCELLANEOUS FABRICATORS 

 
System No. 1095-3: Epoxy/High Build Urethane 

 
E. GALVANIZED STEEL-INTERIOR EXPOSURE (NON-IMMERSION) AND ALUMINUM IN 

CONTACT WITH CONCRETE 
 

System No. 66HS-3: Polyamide Epoxy
 

F.  
 

G.  
 

I. CONCRETE 
 

EXTERIOR-ABOVE GRADE 
 

A.1 System No. 1026-1: Acrylic Emulsion Low Sheen 
A.2  System No. 156-1: Modified Acrylic Elastomer 
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EXTERIOR-BELOW GRADE 
 

B.1 System No. 46-61: Coal Tar Pitch Solution 
B.3  

 
EXTERIOR/INTERIOR EXPOSURE (NON-IMMERSION) 

 
C.1 System No. 1026-2: Acrylic Emulsion Low Sheen 
C.2 System No. 66HS-4: Epoxy-Polyamide 

 
IMMERSION (POTABLE & NON-POTABLE)

 
D.1 System No. 104-2: High Solids Epoxy (Non-Potable) 
 
D2 System No. 20HS-2: Epoxy Polyamide (Potable) 

 
INTERIOR EXPOSURE (NON-IMMERSION) 

 
E.1 System No. 66HS-5: High Solids Epoxy 
E.2 System No. 113-1: Acrylic Epoxy Semi-Gloss 

 
J. CONCRETE FLOORS 

 
A.1 System No. 290-1: Epoxy-Polyamide 
A.5  System No. 241/222: Decorative / Functional Flooring (Non-Slip) 

 
K. POROUS MASONRY - EXTERIOR/INTERIOR EXPOSURE 

 
A.1 System No. 156-2: Modified Epoxy-Sand Texture 
A.2 System No. 104-3: High Solids Epoxy (Interior Only) 
A.3 System No. 113-2: Acrylic Epoxy Semi-Gloss (Interior Only) 
A.4 System No. 156-3: Modified Acrylic Elastomer 
 

L. GYPSUM WALLBOARD 
 

A.1 System No. 113-3: Acrylic Epoxy 
A.2 System No. 66HS-5: Hi-Build Epoxoline 
A.3 System No. 1026-3: Acrylic Emulsion, Low Sheen 

 
M. WOOD EXTERIOR/INTERIOR EXPOSURE

 
A.1 System No. 1029-2: Acrylic Emulsion Semi-Gloss 
A.2 System No. 6-5: Acrylic Latex

 
N. PVC PIPE EXTERIOR/INTERIOR EXPOSURE 

 
A.1 System No. 1095-5: Acrylic Polyurethane 

 
O. INSULATED PIPE-INTERIOR EXPOSURE

 
A.1 System No. 1026-4: Acrylic Emulsion, Low Sheen 

 
P. HIGH HEAT SURFACES-FERROUS METAL
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A.1 System No. 1528-1: Silicone Aluminum (1200deg F Maximum) 
 

 
Q. SURFACES EXPOSED TO H2S/H2SO4 (SEVERE EXPOSURE/IMMERSION) 

 
A.1 System No. 434-1: Polyamine Epoxy Mortar Systems 
A.2 System No. 142-1: Flake / Aluminum Oxide Filled Polyamine Epoxy 

 
R. EXTERIOR OF PRESTRESSED CONCRETE TANKS 

 
A. System 156-4 New Tanks 
B. System 156-5: :Existing Tanks (Previously Painted) 

 
S. SECONDARY CONTAINMENT AREAS

 
A. System No. 239SC-1: Modified Novolac Epoxy 
B. System No. 61-1: Cycloaliphatic Amine Epoxy 

 
T. CLEAR WATER REPELLENT FOR CONCRETE, MASONRY AND BRICK 

 
A. Silane /Siloxane Sealer (Min. 42% Solids) 

 
 

V. CANAL PIPE (AERIAL) CROSSINGS
 

A. System No. 701-1: Zinc/Epoxy/Fluoropolymer 
B. System No. 701-2: High Build/Fluoropolymer 
C. Ductile Iron Pipe Above Grade: Series 66 High Build Epoxy 

 
3.33 COATING SCHEDULE - TO BE DEVELOPED BY PROJECT AS NEEDED 
 
 

END OF SECTION 
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SECTION T09970 SURFACE PROTECTION SPRAY SYSTEM 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment and incidentals required to install 
and test the coating system complete and ready for operation for the structures listed in the 
specifications and as shown on the Drawings.

 
B. The work includes coating of all surfaces as shown and specified on the Drawings. This 

includes, but is not limited to stairs, walls, floors, concrete divider, concrete slabs, manholes 
wet wells,  and all other work obviously required to be coated unless otherwise specified 
herein or on the Drawings.  The omission of minor items in the Schedule of Work shall not 
relieve the Contractor of his obligation to include such items where they come within the 
general intent of the Specification as stated herein. 

 
1.02 RELATED WORK 
 

A. Bypass pumping is the responsibility of the General Contractor. 
 
B. Concrete surface cleaning in each lift station is the responsibility of the General contractor. 
 
C. Removal and offsite disposal of rubble is the responsibility of the General Contractor. 

 
1.03 SUBMITTALS 
 

A. Submit to the County shop drawings and schedules of all surfacing systems and 
appurtenances required.  Submit design data and specification data sheets listing all 
parameters used in the surfacing system design and thickness calculations based on 
applicable provisions of ASTM. 

 
B. Submit to the County the name of the surfacing supplier, a list of materials to be furnished, 

and the qualification (per 1.05 A) of the application contractor. 
 

1.04 REFERENCE STANDARDS 
 

A. American Society for Testing and Materials (ASTM) 
 

ASTM D-638 
ASTM D-790  

 
B. Where reference is made to one of the above standards, the revision in effect at the time of 

bid opening shall apply. 
 
1.05 QUALIFICATIONS 
 

A. The Contractor performing the surfacing work shall be fully qualified, experienced a 
minimum of seven years and equipped to complete this work expeditiously and in a 
satisfactory manner.  The Contractor shall submit the following information to the County for 
review and approval before any surfacing work is performed. 

 

Manatee County BCC IFBC No. 23-TA004808SAM 229



 160 / 181

1. The number of years of experience in performing this type of specialized work must 
be seven years minimum.

 
2. Name of the surfacing manufacturer and supplier for this work and previous work 

listed below.  The Contractor shall be an approved installer as certified and licensed 
by the surfacing manufacturer and equipment supplier. 

 
3. A list of clients that the Contractor has performed this type of work. 

 
a. The list shall contain names and telephone numbers of persons who can be 

called to verify previous satisfactory performance. 
 
b. Installation dates and a description of the actual work performed. 
 
c. The surfacing manufacturer shall provide an installation list of his product 

used for similar sewer rehabilitation projects.  The list shall provide the same 
information as required in paragraphs 3.a and 3.b above. 

 
B. The County reserves the right to approve or disapprove the Contractor, based on the 

submitted qualifications. 
 
1.06 GUARANTEE 
 

All surfacing shall be guaranteed by the Contractor for a period of five years from the date 
of acceptance.  During this period, all defects discovered in the surfacing, as determined by 
the County, shall be repaired or replaced in a satisfactory manner at no cost to the County, 
this shall include, but is not limited to, all work and costs associated with the shut down of 
any pump stations and all bypass operations needed for the proper repairs to be made. 

 
1.07 QUALITY ASSURANCE 
 

A. All surfacing products shall be from a single manufacturer.  The supplier shall be responsible 
for the provisions of all test requirements specified in ASTM Standards D-638 and D-790 as 
applicable. 

 
B. The Contractor shall employ specialty workers who have proven ability to perform the Work 

included herein.  This will consist of a minimum of two years or two project experiences 
installing this product.  This is a requirement for each and every employee. 

 
1.08 DELIVERY, STORAGE AND HANDLING
 

A. Care shall be taken in shipping, handling and placing to avoid damaging.  Any material 
damaged in shipment shall be replaced as directed by the County. 

 
B. Any material showing deterioration, or which has been exposed to any other adverse 

storage condition that may have caused damage, even though no such damage can be 
seen, shall be marked as rejected and removed at once from the work. 

 
PART 2 PRODUCTS 
 
2.01 GENERAL 
 

A. The material sprayed onto the surface shall be a urethane resin system formulated for the 

Manatee County BCC IFBC No. 23-TA004808SAM 230



 161 / 181

application within a sanitary sewer environment.  The urethane will exhibit suitable corrosion 
resistance to corrosive gases and fluids found within domestic sanitary sewage.  Unless 
dictated by varying effluent, the spray system shall be a urethane and exhibit the cured 
physical strengths specified herein. 

 
B. When cured, the surface coating shall form a continuous, tight-fitting, hard, impermeable 

surfacing data which is suitable for sewer system service and chemically resistant to any 
chemicals or vapors normally found in domestic sewage. 

 
C. The surface shall be an integral part of the structure being rehabilitated after being placed 

and cured.  The surface shall cover the complete interior of the existing structure.  The 
surface shall provide a continuous watertight seal or barrier. 

 
1. The surface shall effectively seal the interior surfaces of the structure and prevent 

any penetration or leakage of groundwater infiltration. 
 
2. Provide water resistance data on surface based on ASTM Standards. 
 
3. The surface shall be compatible with the thermal conditions of existing sewer lift 

stations and manholes.  Surface temperature will range from 30 to 80 degrees F.  
Provide test data on thermal compatibility based on ASTM Standards. 

 
2.02 MATERIALS 

 
A. Approved materials include  
 

1. Aquatapoxy A-6 and Raven 405 epoxy by Raven Lining Systems 
2. Green Monster 
3. Sauereisen 210 system (210T & 210GL - Manatee County Light Brown Formula)  

 
B. Polyurethane spray application shall comply with the following specifications: 
 

The cured urethane system shall conform to the minimum physical standards, as listed 
below.  The long-term data is for a 50-year design life of the process. 

 
Cured Urethane  Standard  Long-Term Data 
     

Tensile Stress  ASTM D-638  5,000 psi 
Flexural Stress  ASTM D-790  10,000 psi 

Flexural Modulus  ASTM D-790  550,000 psi 
 

C. Epoxy spray application shall be 100% VOC free / 100% solids.  

PART 3 EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. The contractor shall clean each structure and shall dispose of any resulting material. 
 

B. All contaminants including: oils, grease, incompatible existing coatings, waxes, form 
release, curing compounds, efflorescence, sealers, salts, or other contaminants shall be 
removed.  
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C. All concrete or mortar that is not sound or has been damaged by chemical exposure shall 

be removed to a sound concrete surface or replaced.  
 
D. Surface preparation method(s) should be based upon the conditions of the substrate, 

service environment and the requirements of the protective coating to be applied.  
 
E. Surfaces to receive protective coating shall be cleaned and abraded to produce a sound 

surface with adequate profile and porosity to provide a strong bond between the protective 
coating and the substrate. Generally, this can be achieved with a high pressure water 
cleaning using equipment capable of 5,000 psi at 4 gpm. Other methods such as abrasive 
blasting, shotblasting, grinding, scarifying or acid etching may also be used. Detergent water 
cleaning and hot water blasting may be necessary to remove oils, grease or other 
hydrocarbon residues from the concrete. Whichever method(s) are used, they shall be 
performed in a manner that provides a uniform, sound clean neutralized surface that is not 
excessively damaged.  

 
F. A concrete structure suitably prepared for coating shall have all loose, soft, discolored or 

otherwise deteriorated material removed from the manhole and the surface profile of the 
manhole shall be in accordance with ICRI Guidelines No. 03732.  Expose aggregate and 
obtain a uniform surface texture resembling an ICRI  CPS (Concrete Surface Profile) #4-6.  
The County may use one or more of the following observations/tests to determine whether 
the manhole substrate has been properly cleaned and prepared: 
a. Visual appearance of the manhole  The prepared substrate shall have the 

appearance of sound concrete, free from discolored, white, chalky and cracked areas. 
b. Aural observations  When struck with a metal hammer or similar metal tool, the 

prepared substrate shall exhibit the characteristic sound of solid, competent concrete 
(or brick).  Care should be taken not to fracture sound concrete. 

c. Mechanical abrasion tests The substrate should be competent enough such that it 
cannot be scraped off with the claw of a hammer or similar metal tool. 

d. pH testing  The County may use wetted litmus paper applied to the surface of the 
substrate to ensure that the pH of the substrate is 7 or higher. 

e. Phenolthalein testing  The County may apply a few drops of phenolthalein to the 
surface of the concrete, which if the concrete is competent should yield a purple color. 

 
G.  The County is not obligated to use all of the above tests, but may do so at the County's sole 

discretion. Often visual, mechanical and/or aural observations and tests alone will be 
adequate, but the pH and/or phenolthalein tests may be used if there is still some 
uncertainty. 

 
H. If after cleaning, a new or existing manhole does not meet these requirements, the County 

shall have authority to require additional cleaning effort and/or increased blasting pressure as 
required to adequately prepare the manhole. If necessary, the County may also require acid 
etching of the concrete surface to create the desired texture. For existing manholes, the 
County may also require mechanical removal of deteriorated concrete or other substrate 
materials. 

 
I. A mild chlorine solution may be used to neutralize the surface to diminish microbiological 

bacteria gro
Representative. 

 
J. The time between structure cleaning and preparation activities and application of the first 

coating layer shall be within the coating  
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K. All infiltration shall be stopped by using a material which is compatible with and is suitable 

for topcoating with the specified protective coating.  
 
L. The area between the manhole and the manhole ring and any other area that might exhibit 

movement or cracking due to expansion and contraction, shall be grouted with a flexible 
grout or gel before surface coating spray application.  

 
M. All surfaces should be inspected by the Inspector during and after preparation and before 

the repair material is applied.  
 

N. No separate payment shall be made for any preparatory work required prior to application 
of the surface coating. 

 
3.02 INSTALLATION 
 

A. The Contractor shall notify the Project Manager at least 48 hours in advance, giving the 
date, start time and estimated completion time for the work being conducted. 

 
B. The Contractor shall provide bypass pumping of sewage flows (as required) where and 

when the rehabilitation work is being performed. No flows will be permitted in the structure 
until the spray coating has properly cured to the manufactures specifications.  

 
C. The installation of the surface coating shall be in complete accordance with the applicable 

provisions of ASTM and the manufacturer's specifications.  A representative of the 
manufacturer shall be present during the actual installation. 

 
1. Prior to placing the surface coating, the manufacturer's representative must approve 

the surface preparation work and installation conditions including temperatures. 
 
2. All surfaces shall be sufficiently smooth and even, to ensure good flow handling 

characteristics when complete. 
 
3. All surfaces shall have the surface coating applied to the required thickness by spray 

application. 
 
D. Application procedures shall conform to the recommendations of the protective coating 

manufacturer, including material handling, mixing, environmental controls during 
application, safety, and spray equipment. 

 
E. The spray equipment shall be specifically designed to accurately ratio and apply the 

specified protective coating materials and shall be regularly maintained and in proper 
working order.  

 
F. The protective coating material must be spray applied by a Certified Applicator of the 

protective coating manufacturer. 
 

G. Polyurethane spray application shall be applied such that all surfaces shall be coated in 
accordance with the manufactures recommended thickness but not be less than 125 mils. 

 
H. Epoxy spray application shall be applied such that all surfaces shall be coated in 

accordance with the following: 
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1. Specified surfaces shall be coated by spray application of a moisture tolerant, 
solvent-free, 100% solids, epoxy protective coating as further described herein. 
Spray application shall be to a minimum wet film thickness in accordance with the 
following table : 

 
Concrete, New/Smooth  80-100 mils for immersion, 60-80 mils 

for atmospheric, splash and spill 
exposure 

 
Concrete, Rough 

  
100-125+ mils 

 
Masonry/Brick 

  
125-150+ mils 

 
Steel 

  
16-80 mils for immersion, 16-40 mils  
for atmospheric, splash and spill 
exposure; also profile dependent 

 
Fiberglass Systems 

  
40-60 mils tack coat, 9 oz/yd2 fabric, 
40-60 mils top coat. Varies with 
circumstances 

 
2. Airless spray application equipment approved by the coating manufacturer shall be 

used to apply each coat of the protective coating. Air assisted spray application 
equipment may be acceptable, especially for thinner coats (<10 mils), only if the air 
source is filtered to completely remove all oil and water.  

 
3. If necessary, subsequent topcoating or additional coats of the protective coating 

should occur as soon as the basecoat becomes tack free, ideally within 12 hours but 
no later than the recoat window for the specified products. Additional surface 
preparation procedures will be required if this recoat window is exceeded.  

 
3.03 FIELD TESTING AND ACCEPTANCE 
 

A. Field acceptance of surface coatings shall be based on the County's evaluation of the proper 
surfacing of the structure and the appropriate installation and curing test data along with 
review of the structure inspections. 

 
B. The surface coatings shall provide a continuous monolithic surfacing with uniform thickness 

throughout the structure interior. If the thickness of the coating surface is not uniform or is 
less than specified, it shall be repaired or replaced at no additional cost to the County. 

 
1. The County will measure the surface cured thickness from a specimen retrieved by 

the Contractor.  The Contractor shall retrieve the specimen by physically cutting 
through the surfacing (by drilling or coring). There will be up to three thickness 
measurement locations in each structure.  A suitable non-destructive type of 
thickness measurement may also be used. 

 
2. All the surface coating thickness measurement locations shall be repaired by the 

Contractor in accordance with the manufacturer's recommendations.  These repairs 
shall be included in the five year surface coating guarantee. 

 
C. All pipe connections shall be open, clear, and watertight. 
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D. There shall be no cracks, voids, pinholes, uncured spots, dry spots, lifts, delaminations or 

other type defects.   
 
E. If any defective surface coating is discovered after it has been installed, it shall be repaired 

or replaced in a satisfactory manner within 72 hours and at no additional cost to the County.  
This requirement shall apply for the entire five year guarantee period. 

 
 

END OF SECTION 
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DIVISION T15 MECHANICAL 
 

SECTION T15400 PLUMBING 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

Furnish all labor, materials, equipment and incidentals necessary for complete installation of a 
plumbing system complete and ready for use. 

 
1.02 GENERAL 
 

A. The general arrangement of the plumbing shall be as indicated on the Drawings.  Detached 
drawings of proposed departures shall be submitted to the County for approval prior to the start 
of work.  The Contractor shall carefully examine the Drawings and shall be responsible for the 
proper fittings of materials and equipment in each building.  All work shall comply with local 
code requirements. 

 
B. Plumbing fixtures, devices and pipe shall be installed in such a manner to prohibit a cross 

connection or interconnection between a potable water supply and a polluted supply.  The 
plumbing installation shall further prohibit the backflow of sewage, polluted water, or waste into 
the water supply system.  Potable water hose bibs shall include vacuum breaker installation. 

 
C. Required materials not covered by the detailed Specifications shall meet the requirements of 

the local Plumbing Code, other applicable State and Local Ordinances and Codes, and shall 
conform to accepted plumbing practice.

 
D. Drainage connections shall be trapped except as noted.  The service line to each item of 

equipment shall be equipped with a cutoff valve and union for isolation of the item for repair 
and maintenance.  Interference with the operation of other equipment or fixtures during repair 
or maintenance work is prohibited.  The Contractor shall coordinate all work called for in the 
Contract Documents including, but not limited to furnishing the equipment with the services 
under this Section of the Specifications.

 
E. The Drawings show a general concept of the plumbing system, but are not intended to show 

all of the offsets, fittings and accessories that may be required.  The Contractor shall carefully 
investigate the structural and finish conditions affecting all his work and shall arrange such 
work accordingly, furnishing such fittings, traps, valves and accessories as may be required to 
meet such conditions, at no additional cost to the County. 

 
F. The work shall be carefully laid out in advance and no excessive cutting of construction will be 

permitted.  Damage to buildings, piping, wiring, or equipment as a result of cutting for 
installation shall be repaired by mechanics skilled in the trade involved, at no additional cost to 
the County. 

 
G. Pipe openings shall be closed with caps or plugs during installation.  Fixtures and equipment 

shall be tightly covered and protected against dirt, water and chemical or mechanical injury.  
Upon completion of all work, the fixtures, materials and equipment shall be thoroughly cleaned, 
adjusted and operated. 

 
1.03 SUBMITTALS 
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A. The Contractor shall submit to the County for review and approval in accordance with the 
Contract Documents: complete shop drawings, working drawings, and product data for all 
materials and equipment furnished under this Section. 

 
1.04 CODES, ORDINANCES AND PERMITS 
 

A. The Contractor shall comply with all of the laws, ordinances, and codes, rules and regulations 
of the local and state authorities having jurisdiction over any of the work specified herein.  He 
shall apply and pay for all necessary permits.

 
B. If any part of the Plans and Specifications conflict with the laws and codes, the Contractor shall 

call it to the County's attention prior to the commencement of work. 
 
1.05 GUARANTEE 
 

A. The Contractor shall warrant all labor and materials free from defects for a period of one (1) 
year from the date of acceptance and shall, upon notification during this period, promptly repair 
or replace any defective items of material or equipment at no additional cost. 

 
1.06 ACCESSIBILITY 

 
A. The Contractor shall inform himself fully regarding the peculiarities and limitations of the space 

available for the installation of all material in this Contract. 
 
B. The Contractor shall install the equipment, such as valves, traps, clean-outs, etc., so that it is 

readily accessible.  He shall provide access panels where required.  The foregoing shall also 
apply in general to any part of the system which may be necessary to be reached from time to 
time for maintenance and operations of the system. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 

 
A. Unless otherwise specified, all materials shall conform to the South Florida Plumbing Code. 
 
B. The revision of the particular ASTM, SBC or AWWA standard in effect at the time of 

advertisement for bids shall be the minimum acceptable. 
 
C. Copper water pipe shall be Type L, hard drawn tubing and fittings shall be cast brass or 

wrought copper. 
 
D. A dielectric coupling shall be provided between ferrous and nonferrous materials. 
 
E. The Contractor shall furnish certified statements from the manufacturer that the material 

conforms to the requirements specified above. 
 
2.02 SOIL, WASTE, DRAIN AND VENT PIPING
 

Underground soil, waste and drain pipe and fittings shall be coated hub-and-spigot cast iron or 
cast ductile iron pipe, with dual-tite or tyseal joints.  Above-ground soil, waste, drain and vent 
piping shall be service weight, cast iron soil pipe with No-Hub fittings.  Waste arms and 
condensate waste, from air conditioning equipment, may be DWV copper.  Cast ductile iron 
and galvanized steel pipe rainwater drainage systems shall be provided where shown on the 
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Drawings, and as provided under this Section. 
 
2.03 CLEANOUT PLUGS AND TEST TEES 
 

Cleanouts shall be the same sizes as the pipe except that cleanout plugs larger than four 
inches shall not be required.  A cleanout installed in connection with cast iron hub-and-spigot 
pipe shall consist of a long-sweep 1/4 bend or one or two 1/8 bends extended to the place 
indicated on the drawings, or, if not indicated, to an easily accessible place.  All cleanouts 
extended through all floors shall be provided with cast access boxes which shall be Josam 
Series #58730 with Nikaloy cover.

 
2.04 FLASHING 
 

Vent pipes and roof drains shall be flashed and made watertight at the roof with not lighter than 
4-pound sheet lead.  Flashings shall be extended up the vent pipes a minimum of six inches 
to form counter-flashing or rain guards for pipe.  Flashings in connection with cast iron pipe 
vents shall be turned down into the pipes or hubs.  Flashing shields shall extend not less than 
eight inches from the vent pipes and roof drains in all directions. 

 
2.05 TRAPS 
 

Unless otherwise indicated, each fixture and piece of equipment requiring connections to the 
drainage system shall be equipped with a trap.  Traps are specified to be supplied with the 
fixtures.  Each trap shall be placed as near the fixture as possible, and no fixture shall be 
double-trapped.  Traps installed on bell-and-spigot pipe shall be cast iron.  Traps installed on 
threaded pipe shall be recess drainage pattern.  All floor drains shall have deep seal traps and 
be provided with Josam #88250 trap seal primer valve, where a single is required. Where 
multiple primers are required, see Drawings for primers and detail or as approved, to preclude 
trap liquid seal evaporation. 

 
2.06 SHOWER PAN 
 

The floor of each individual shower shall be made watertight with a metal pan or other approved 
materials fabricated in place.  The metal pan shall be constructed from either 6-pound sheet 
lead or 16-ounce copper.  The sheet metal shall be cut to size and shape of the shower area, 
allowing six inches for turn-up.   

 
The corners shall be folded, not cut, and the corner seam shall be soldered or burned.  The 
upstrands shall be recessed so that the pan will receive any seepage through materials above.  
The pans shall be coated with two coats of asphalt.  Both sides of the pan including upstands 
shall be coated with asphalt paint.  The pan shall be installed and the trap flange shall be 
countersunk to assure drainage.  The trap shall be plugged and the pan filled with water as a 
test before installing the cement and tile. 

 
2.07 DRAINS 
 

Provide floor drains (FD) as manufactured by Josam, Zurn or Wade.  All drains shall have 
nickel-bronze tops.  All floor drains shall be as scheduled on the Drawings.  Provide flashing 
clamp devices on all drains. 

 
2.08 WATER PIPE, FITTINGS AND CONNECTIONS 
 

A. All water piping shall be Copper Type "L" except where otherwise noted on the Drawings.  
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Copper pipe where code allows to be under slabs shall be continuous without joints, and 
encased in plastic pipe sleeves, its total length to include the turn to above slab. 

 
B. The piping shall be extended to all fixtures, outlets, and equipment from the gate valve.  

Plugged or capped fittings shall be provided for draining low points of the piping system.  
Outlets shall be capped or plugged and left ready for future connections. 

 
1. Piping shall be installed as indicated on the Drawings.  Pipe shall be cut accurately to 

measurements established at the building by the Contractor and shall be worked into 
place without springing or forcing.  Care shall be taken not to weaken structural portions 
of the building.  Aboveground piping shall be run parallel with the lines of the building 
unless otherwise shown or noted on the drawings.  Branch pipes from service lines 
may be taken from top, bottom, or side of main using such crossover fittings as may be 
required by structural or installation conditions.  Service pipes, valves, and fittings shall 
be kept a sufficient distance from other work and other services to permit not less than 
1/2-inch between finished covering and other work and not less than 1/2-inch between 
finished covering on the different services.  Changes in pipe sizes shall be made with 
reducing fittings. Use of long screws and bushing will not be permitted. 

2. All water piping shall be installed so as to allow complete drainage through hose bibs, 
or 1/2-inch globe valves. 

3. Allowance for expansion and contraction shall be made throughout the system.  
Horizontal runs over 50 feet long shall be anchored to the wall or to the supporting 
construction about midway on the run to force the expansion movement to divide 
equally, half at each end.  Sufficient flexibility shall be provided on all branch runouts 
from mains to risers to provide for expansion and contraction of piping.  Flexibility shall 
be provided by installing one or more turns in the line so that the piping will spring 
enough to allow for expansion without staining. 

4. Air chambers shall be provided on all hot and cold supplies near each faucet, control 
valve, or flush valve, except hose faucets.  Chambers shall be self-draining when the 
system is drained.  If not definitely shown on the Drawings, air chambers shall consist 
of an 18-inch length of pie one diameter larger than the branch supply, capped.  Provide 
a mechanical shock absorber equal to Zurn Z-200 at any quick-closing valve, and other 
places air chambers are not approved. 

 
C. Threaded pipe shall conform to the requirements of other applicable paragraphs and sections 

of these Specifications.  Unions shall be provided where required for disconnection of exposed 
piping.  Unions shall be accessible.

 
2.09 VALVES 
 

A. Valves shall be provided on all supplies to fixtures and equipment.  Valves indicated in 
connection with runouts, risers, branches, and mains shall be in accordance with this 
Specification.  No valve shall be installed on any line with its stem below the horizontal.  All 
valves shall be gate valves unless otherwise specified or indicated.  Valves three inches and 
smaller shall be all bronze construction.  Larger valves shall have iron bodies with brass trim.  
All valves shall be designed for a minimum working pressure of 125 psig saturated steam.  
Valves for use with ferrous pipe shall have threaded ends through 2-inch size, and flanged 
ends for larger sizes.  Valves shall be equal to the following figure numbers as manufactured 
by the William Powell Company: 

 
 3" & SMALLER 3" & 3-1/2" VALVES FOR COPPER 
TYPE SCREWED ENDS FLANGED PIPING SWEAT ENDS 
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Gate 2700 1793 Nibco #S112 
Gate (NRS) 2707 1787 Nibco #S113(NRS) 
Check 578 559 Nibco #S413 

 
1. Nonrising stem valves shall be used only where space conditions prevent use of rising stem 

valves, or where installed underground in valve boxes. 
2. Check valves subject to back pressure, pulsations or reversal of flow, shall have provisions for 

quick closing by means of springs, weight and lever, or as approved. 
3. A complete list shall be submitted for written approval.  All valves shall be products of the same 

manufacturer. 
4. Valves shall be products of William Powell Co., Crane, or approved equal. 

 
2.10 UNIONS 
 

Unions on ferrous pipe three inches in diameter and smaller shall be 150 pounds malleable 
iron, zinc-coated.  Unions on water piping 3-1/2 inches in diameter and larger shall be flanged 
pattern, 125-pound class, zinc-coated.  Gaskets for flanged unions shall be of the best quality 
fiber, plastic, or leather.  Unions shall not be concealed in walls, ceilings, or partitions. 

 
2.11 HOSE BIBS 
 

Hose bibs shall be brass, polished chromium plated, as manufactured by Chicago Faucet 
Company.  Potable water bibs shall be No. 952, 3/4-inch or 1-inch with vacuum breaker as 
noted on the Drawings.  Equal by N1BCO, Purtector Sill Cocks Model 763VB with built-in 
backflow preventor. 

 
2.12 RELIEF VALVE 
 

Provide an approved temperature and pressure relief valve for the electric water heater.  Relief 
valve shall be equipped with manual test lever.  Pipe relief valve discharge to building exterior 
or as approved. 

 
2.13 PIPE SLEEVES, HANGERS AND FIXTURE SUPPORT 
 

A. Pipe sleeves, hangers and fixture support shall be furnished and set, and the Contractor shall 
be responsible for their proper and permanent location. 

 
1. Pipe sleeves shall be installed for pipes passing through footings, floors, walls and roof 

decks constructed with concrete and other cast-in-place materials.  Clearance between 
sleeves and pipe covering and/or pipes shall be approximately 1/2-inch.  Construction 
shall not be cut except where approved by the County.  Where cutting of construction 
is permitted, the construction shall be repaired to match its original condition.  Sleeves 
located in exterior walls, concrete roof slabs, and floors on and below grade shall be 
sealed to make the space between pipe and sleeve watertight.  Sleeves shall not be 
installed in structural members except where indicated or where the Contractor has 
received prior approval of the County. 
a. Pipe sleeves shall be installed for pipes that will pass through exterior walls and 

floors.  Sleeves that pass through the floor shall extend 1 to 2 inches above the 
floor.  The space between sleeve and pipe and/or pipe covering shall be sealed 
with plastic bituminous cement.

b. Where plumbing piping (6 inches and smaller) passes through finished floors 
and the pipe will be exposed, the sleeve shall be fabricated of 3/16-inch 
(minimum) 316 stainless steel, and the sleeve shall be cut off exactly 1-inch 
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above finished floor unless otherwise noted on the Drawings. 
2. Pipe Hangers, Inserts and Supports:

a. Unless otherwise noted or detailed on the Drawings, pipe hangers and 
supports shall be Ginnell, ITT or approved equal.  Pipe hangers shall be Fig. 
107, Fig. 115 or Fig. 138; wall hooks Fig. 168; and brackets Fig. 223.  Concrete 
inserts shall be equal to Fig. 281 and shall be installed before the concrete is 
poured.  Wherever possible, ceiling hangers shall be supported utilizing toggle 
bolts of an approved type or ceiling flanges Fig. 128 or 128R, or as detailed on 
the Drawings. 

b. Horizontal Piping:  Hangers and supports shall be installed as specified 
hereinafter, and at locations not more than three feet from the end of each 
runout.  A hanger shall be installed not over one foot from each change in 
direction of piping.  In lieu of separate hangers, the Contractor may submit for 
approval by the County a detailed drawing of trapeze hangers.  Rings shall 
have a diameter large enough to include pipe insulation and protective saddle.  
Hangers for copper piping shall be copper plated. 
1) Cast iron soil pipe shall be supported at not more than five foot intervals 

and supports shall be located near each hub, or joint. 
2) Threaded pipe shall be supported at eight foot intervals. 
3) Underground piping shall be laid on a firm bed for its entire length, 

except where support is otherwise provided. 
3. Fixtures and equipment shall be supported and fastened in a satisfactory manner.  

Where secured to solid masonry, fixtures and equipment shall be fastened with brass 
bolts or machine screws in lead or corrosion-resisting-metal, sleeve type anchorage 
units or with brass expansion bolts.  Expansion bolts shall be 1/4-inch brass bolts with 
20 threads to the inch and of sufficient length to extend at least three inches into solid 
masonry construction, and shall be fitted with loose tubing or sleeves or proper length 
to ring expansion sleeves into the solid concrete or brick wall.  Where secured to 
cellular masonry construction, fixtures and equipment shall be fastened with 1/4-inch 
brass toggle bolts or through bolts.  Exposed heads of bolts and nuts shall be 
hexagonal with rounded tops finished and chromium plated;  exposed ends of bolts 
shall be concealed by chromium plated hexagonal nuts.  Exposed nuts and heads of 
screws shall be provided with chromium plated brass washers. 

 
2.14 IDENTIFICATION TAGS 
 

Identification tags made of brass, indicating function of the valve, size, and working pressure 
shall be installed on all valves except valves installed on supplies to plumbing fixtures.  Tags 
shall be two inches in diameter and marking stamped and wired to valve with 0.0808-inch 
diameter (No. 12 AWG) copper wire.  The Contractor shall also provide charts and diagrams 
of approved size giving the number, location and function of each valve, and distinguishing all 
pipe lines.  Upon completion of the work, the Contractor shall furnish record drawings to the 
County. 

 
2.15 FLOOR, WALL AND CEILING PLATES 
 

Exposed insulated and uninsulated pipes through floors, finished walls, or finished ceilings 
shall be fitted with chromium plated or enameled cast iron or steel plates.  Plates shall be large 
enough to completely close the hole around the pipes and shall be square, octagonal, or round, 
with the least dimension not less than 1-1/2 inches larger than the diameter of the pipe. Plates 
shall be secured in an approved manner. 

 
2.16 PIPE INSULATION 
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A. The Contractor shall provide insulation for all water lines above floor, the domestic hot water 

system, heat recovery system air conditioning condensate drain piping and the horizontal 
waste arm serving electric water cooler(s).

 
1. Hot water pipe insulation shall be Johns-Manville J-M Micro-Lok fiberglass pipe 

insulation, Certianteed Corp., or approved equal, finished with standard four ounce 
canvas jacket.  Installation shall be in accordance with manufacturer's published 
recommendations. 

2. Condensate and electric drinking fountain waste shall be insulated with Johns-Manville 
J-M Aerotube, Certainteed Corp., or approved equal. 

 
2.17 STRAINERS 
 

Strainers shall be 125-pound cast iron body Y-pattern with removable brass screen basket as 
manufactured by Sarco Company, or approved equal. 

 
2.18 PRESSURE GAUGES 
 

Pressure gauges shall be 4-1/2 inch dial size with bottom or rear connection, weatherproof, as 
manufactured by Marshalltown, equal to No. 23 or 44, and suitable for the specific service 
pressure, by Trerice, Series 600 or 615; Ashcroft, or equal.  Provide brass shut-off cocks on 
the stem to each pressure gauge. 

 
2.19 PAINTING 
 

Exterior surfaces of piping to be installed in or through concrete shall be given one coat of acid 
resisting paint having a bituminous base.  Pipe hangers, supports, and other iron work 
concealed or in unfinished spaces shall be thoroughly cleaned and painted with one coat of 
black asphaltic varnish.  Finish painting of exposed pipe, pipe covering, hangers, supports, and 
other work is specified in the Contract Documents. 

 
2.20 TYPES OF FIXTURES AND FIXTURE TRIMMINGS 
 

Provide the fixtures noted on the Drawings complete with all necessary trim. 
 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. Drainage and Vent Pipes:  Horizontal soil and waste pipes shall have a grade of 1/8-inch per 
foot except where 1/4-inch per foot is noted on the Drawings.  All main vertical soil and waste 
stacks shall be extended full size to the roofline and above as vents, except where otherwise 
specifically indicated.  Where practicable, two or more vent pipes shall be connected and 
extended as one pipe through the roof.  Vent pipes in roof spaces shall be run as close as 
possible to the underside of the roof without forming traps in pipes, using fittings as required. 
Vertical vent pipes may be connected into one main vent riser above vented fixtures.  All vent 
and branch vent pipes shall be so graded and connected as to drip back to the vertical stack 
by gravity.  Cast iron no-hub pipes inside buildings shall be extended six inches above the 
floor.  Roof vents shall be offset to maintain a distance of ten (10) feet minimum from air 
conditioning outside air intake, or any ventilating opening. 

 
B. Fittings:  Changes in pipe size on soil, waste, and drain lines shall be made with reducing 
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fittings or recessed reducers.  All changes in direction shall be made by the appropriate use of 
45 degree wyes, long or short sweep 1/4 bends, 1/6, 1/8 or 1/16 bends, or by a combination of 
those of equivalent fittings.  Single and double sanitary tees and 1/4 bends may be used in 
drainage lines only where the direction of flow is from horizontal to vertical. 

 
C. Union Connections:  Slip joints will be permitted only in trap seals or on the inlet side of the 

traps. 
 
D. Joints: 
 

1. Joints in hub-and-spigot cast iron soil, waste and vent pipes, or between cast iron soil, 
waste, and vent pipes and threaded pipe or caulking ferrules, shall be firmly packed 
with tarred-twisted jute packing and caulked with lead at least one inch deep. 

2. Threaded pipe joints shall be made by use of an approved mechanical cutter and all 
joints shall be reamed.  No more than three threads shall remain exposed after 
assembly. 

 
3.02 TESTS 
 

A. Soil, waste, vent and water piping shall be tested by the Contractor and approved before 
acceptance.  Underground soil and waste piping shall be tested before backfilling.  Equipment 
required for test shall be furnished by the Contractor at no additional cost to the County. 

 
B. Drainage and venting system piping shall be tested with water or air before the fixtures are 

installed.  After the plumbing fixtures have been set and their traps filled with water, the entire 
drainage and venting system shall be submitted to a final test with smoke or peppermint. 

 
1. Water test shall be applied to the drainage and venting system either in its entirety or 

in sections.  If the entire system is tested, all openings in the pipes shall be tightly closed 
except the highest opening, and the system shall be filled with water to the point of 
overflow.  If the system shall be tested in sections, each opening except the highest 
opening of the section under test shall be tightly plugged, and each section shall be 
filled with water and tested with at least a 10 foot head of water.  In testing successive 
sections, at least the upper 10 feet of the next preceding section shall be tested so that 
each joint or pipe in the building except the uppermost 10 feet of the system has been 
submitted to a test of at least a 10 foot head of water.  The water shall be kept in the 
system, or in the portion under test, for at least 15 minutes before the inspection starts; 
the system shall then be tight at all joints. 

2. If tests are made with air, a pressure of not less than five pounds per square inch shall 
be applied with a force pump and maintained at least 15 minutes without leakage.  A 
mercury-column gauge shall be used in making the air test. 

3. When the smoke test is employed, the smoke shall be produced by a smoke machine, 
and a pressure equal to one inch water column shall be maintained for 15 minutes 
before inspection starts.  When the peppermint test is preferred, two ounces of 
peppermint shall be introduced into each line or stack. Defects discovered shall be 
eliminated by resetting the fixtures and equipment with new gaskets. 

 
C. Water System:  When the roughing-in is completed and before the fixtures are set, the entire 

hot and cold water piping system shall be tested at a hydrostatic pressure of not less than 100 
pounds per square inch gauge, and proved tight at this pressure for not less than 30 minutes 
in order to permit inspection of all joints.  Where a portion of the water piping system is to be 
concealed before completion, this portion shall be tested separately as described for the entire 
system. 

Manatee County BCC IFBC No. 23-TA004808SAM 243



 174 / 181

 
D. Defective Work:  If inspection or test shows defects, such defective work or material shall be 

replaced and inspection and tests repeated.  Repairs to piping shall be made with new material; 
no caulking or peening of screwed joints or holes will be acceptable. 

 
3.03 WATER FOR TESTING 

 
A. The Contractor shall provide steam and water necessary for testing the piping systems.  The 

Contractor shall make all connections for testing and remove all debris resulting therefrom.  
The water shall be used in an efficient and economical manner. 

 
B. Provide all apparatus and all other supplies or materials which may be necessary for testing 

the systems and operating the apparatus during the period while tests of any kind are being 
made, or for carrying out the work of the Contract. 

 
3.04 CLEANING 
 

A. At the completion of the work, the Contractor shall clean and polish, ready for use, all fixtures, 
equipment, apparatus and exposed trim. 

 
B. The Contractor shall protect this work during construction and all finished work damaged during 

construction shall be replaced at no additional cost to the County. 
 
3.05 PROTECTION 
 

A. Materials, fixtures, and equipment shall be properly protected at all times and all pipe openings 
shall be temporarily closed so as to prevent obstruction and damage. 

 
3.06 STERILIZATION 
 

The entire potable water collection and distribution system shall be thoroughly sterilized with a 
solution of not less than 50 parts per million of available chlorine.  The sterilizing solution shall 
be allowed to remain in the system for a period of three hours after which time all valves and 
faucets shall be opened and the system shall be flushed with clean water until the residual 
chlorine content is not greater than 0.92 parts per million, unless otherwise directed. 

 
 

END OF SECTION 
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APPENDIX A 
BUY AMERICA 
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ild America, Buy America  
(Applies to Materials Supplied by the UAO) 

United States, in accordance with the Buy America provisions of 23 CFR 635.410, as amended. The UAO 
will ensure that all manufacturing processes for this material occur in the United States. As used in this 
provision, a manufacturing process is any process that modifies the chemical content, physical shape or 
size, or final finish of a product, beginning with the initial melding and mixing and continuing through the 
bending and coating stages. A manufactured steel or iron product is complete only when all grinding, 
drilling, welding, finishing and coating have been completed. If a domestic product is taken outside the 
United States for any process, it becomes foreign source material. When using steel or iron materials as a 
component of any manufactured product (e.g., concrete pipe, prestressed beams, corrugated steel pipe, 
etc.), these same provisions apply. Foreign steel and iron may be used when the total actual cost of such 
foreign materials does not exceed 0.1% of the total Contract amount or $2,500, whichever is greater. These 
requirements are applicable to all steel and iron materials incorporated into the finished work, but are not 
applicable to steel and iron items that are not incorporated into the finished work. The UAO will provide a 
certification from the producer of steel or iron, or any product containing steel or iron as a component, 
stating that all steel or iron furnished or incorporated into the furnished product was manufactured in the 
United States in accordance with the requirements of this specification and the Buy America provisions of 
23 CFR 635.410, as amended. Such certification shall also include a statement that the product was 
produced entirely within the United States. The UAO will furnish each such certification to the Florida 
Department of Transportation prior to incorporating the material into the project. 
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APPENDIX B 
ADDITIONAL PROVISIONS 
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Indian Preference on Federal Aid Projects 
 
Projects eligible for Indian employment preference consideration are projects located on roads 
within or providing access to an Indian reservation or other Indian lands as defined under the 

 23 U.S.C. 101 and regulations issued thereunder. The 

classified as a collector or higher classification (outside the reservation boundary) in both urban 
and rural areas. In the case of an Interstate highway, the terminus is the first interchange outside 
the reservation. 
 
Inspector General 
 
All Parties agree to comply with Section 20.055(5) F.S, and to incorporate this section into any 
related subcontracts. It is the duty of every state officer, employee, agency, special district, 
board, commission, contractor, and subcontractor to cooperate with the inspector general in any 
investigation, audit, inspection, review, or hearing pursuant to this section.  
 
 
Non-Collusion Provision 
 
Each bidder shall file a statement executed by, or on behalf of the person, firm, association, or 
corporation submitting the bid certifying that such person, firm, association, or corporation has 
not, either directly or indirectly, entered into any agreement, participated in any collusion, or 
otherwise taken any action, in restraint of free competitive bidding in connection with the 
submitted bid. Failure to submit the executed statement as part of the bidding documents will 
make the bid nonresponsive and not eligible for award consideration. 
 
(1) The required form for the statement will be provided by the State to each prospective bidder. 
 
(2) The statement shall either be in the form of an affidavit executed and sworn to by the bidder 

before a person who is authorized by the laws of the State to administer oaths or in the form 
of an unsworn declaration executed under penalty of perjury of the laws of the United States. 

 
 
Owner Force Account / Cost-Effective Justification 
 
Owner Force Account is not allowed without first submitting a finding of cost-effectiveness. This 
must be approved by the District LAP Administrator. 
 
 
Royalties and Patents 
 
Patented, proprietary, or sole-sourced products or processes may be used when approved in 
accordance with the FDOT Design Manual (FDM) 110.4.1. 
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Public Agencies in Competition with the Private Sector
 
Owner does not allow.  
 
 
Publicly Owned Equipment / Contractor Purchased Equipment for State or Local Ownership 
 
Owner does not allow.  
 
Standardized Changed Conditions Contract Clauses
 

(a) Except as provided in paragraph (b) of this section, the following changed conditions 
contract clauses shall be made part of, and incorporated in, each highway construction 
project, including construction services contracts of CM/GC projects, approved under 23 
U.S.C. 106:  

(1) Differing site conditions. 

(i) During the progress of the work, if subsurface or latent physical conditions are 
encountered at the site differing materially from those indicated in the contract or if unknown 
physical conditions of an unusual nature, differing materially from those ordinarily 
encountered and generally recognized as inherent in the work provided for in the contract, 
are encountered at the site, the party discovering such conditions shall promptly notify the 
other party in writing of the specific differing conditions before the site is disturbed and 
before the affected work is performed. 

(ii) Upon written notification, the engineer will investigate the conditions, and if it is 
determined that the conditions materially differ and cause an increase or decrease in the 
cost or time required for the performance of any work under the contract, an adjustment, 
excluding anticipated profits, will be made and the contract modified in writing accordingly. 
The engineer will notify the contractor of the determination whether or not an adjustment of 
the contract is warranted. 

(iii) No contract adjustment which results in a benefit to the contractor will be allowed unless 
the contractor has provided the required written notice. 

(iv) No contract adjustment will be allowed under this clause for any effects caused on 
unchanged work. (This provision may be omitted by the State DOT's at their option.) 

(2) Suspensions of work ordered by the engineer. 

(i) If the performance of all or any portion of the work is suspended or delayed by the 
engineer in writing for an unreasonable period of time (not originally anticipated, customary, 
or inherent to the construction industry) and the contractor believes that additional 
compensation and/or contract time is due as a result of such suspension or delay, the 
contractor shall submit to the engineer in writing a request for adjustment within 7 calendar 
days of receipt of the notice to resume work. The request shall set forth the reasons and 
support for such adjustment. 
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(ii) Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees 
that the cost and/or time required for the performance of the contract has increased as a 
result of such suspension and the suspension was caused by conditions beyond the control 
of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, 
and not caused by weather, the engineer will make an adjustment (excluding profit) and 
modify the contract in writing accordingly. The contractor will be notified of the engineer's 
determination whether or not an adjustment of the contract is warranted. 

(iii) No contract adjustment will be allowed unless the contractor has submitted the request 
for adjustment within the time prescribed. 

(iv) No contract adjustment will be allowed under this clause to the extent that performance 
would have been suspended or delayed by any other cause, or for which an adjustment is 
provided or excluded under any other term or condition of this contract. 

(3) Significant changes in the character of work.

(i) The engineer reserves the right to make, in writing, at any time during the work, such 
changes in quantities and such alterations in the work as are necessary to satisfactorily 
complete the project. Such changes in quantities and alterations shall not invalidate the 
contract nor release the surety, and the contractor agrees to perform the work as altered. 

(ii) If the alterations or changes in quantities significantly change the character of the work 
under the contract, whether such alterations or changes are in themselves significant 
changes to the character of the work or by affecting other work cause such other work to 
become significantly different in character, an adjustment, excluding anticipated profit, will 
be made to the contract. The basis for the adjustment shall be agreed upon prior to the 
performance of the work. If a basis cannot be agreed upon, then an adjustment will be 
made either for or against the contractor in such amount as the engineer may determine to 
be fair and equitable. 

(iii) If the alterations or changes in quantities do not significantly change the character of the 
work to be performed under the contract, the altered work will be paid for as provided 
elsewhere in the contract. 

(iv) 
circumstances: 

(A) When the character of the work as altered differs materially in kind or nature from that 
involved or included in the original proposed construction; or 

(B) When a major item of work, as defined elsewhere in the contract, is increased in 
excess of 125 percent or decreased below 75 percent of the original contract quantity. 
Any allowance for an increase in quantity shall apply only to that portion in excess of 125 
percent of original contract item quantity, or in case of a decrease below 75 percent, to 
the actual amount of work performed.

(b) The provisions of this section shall be governed by the following: 

(1) Where State statute does not permit one or more of the contract clauses included 
in paragraph (a) of this section, the State statute shall prevail and such clause or clauses 
need not be made applicable to Federal-aid highway contracts. 
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(2) Where the State transportation department has developed and implemented one or more 
of the contract clauses included in paragraph (a) of this section, such clause or clauses, as 
developed by the State transportation department may be included in Federal-aid highway 
contracts in lieu of the corresponding clause or clauses in paragraph (a) of this section. The 
State's action must be pursuant to a specific State statute requiring differing contract 
conditions clauses. Such State developed clause or clauses, however, must be in 
conformance with 23 U.S.C., 23 CFR and other applicable Federal statutes and regulations as 
appropriate and shall be subject to the Division Administrator's approval as part of the PS&E. 

 

 

State (Florida or other) Produced Materials 

Owner does not allow. 

 

State / Local Owned / Furnished / Designated Materials

Owner does not allow. 
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LAP DIVISION 1 SPECIFICATIONS.

(REV 8-23-22) (7-22) 
 
 

Construction Checklist Specifications 
from

Department of Transportation 
Standard Specifications for Road and Bridge Construction 

 
 
 
 
 
 
 
 
The following excerpts from the Standard Specifications and Special Provisions are provided for 
use in LAP Specifications as needed in accordance with the Local Agency Program Checklist for 

Construction Contracts (Phase 58) – Federal and State Requirements (525-070-44) 
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FROM SECTION 1 – DEFINITIONS AND TERMS:

Department Name Manatee County

Engineer Scalar Consulting Group Inc.

Contractor’s Engineer of Record.  
A Professional Engineer registered in the State of Florida, other than the Engineer of 

Record or his subcontracted consultant, who undertakes the design and drawing of components 
of the permanent structure as part of a redesign or Cost Savings Initiative Proposal, or for repair 
designs and details of the permanent work. The Contractor’s Engineer of Record may also serve 
as the Specialty Engineer.  
 The Contractor’s Engineer of Record must be an employee of a pre-qualified firm. The 
firm shall be pre-qualified in accordance with the Rules of the Department of Transportation, 
Chapter 14-75. Any Corporation or Partnership offering engineering services must hold a 
Certificate of Authorization from the Florida Department of Business and Professional 
Regulation.  
 As an alternate to being an employee of a pre-qualified firm, the Contractor’s Engineer of 
Record may be a pre-qualified Specialty Engineer. For items of the permanent work declared by 
the State Construction Office to be “major” or “structural”, the work performed by a pre-
qualified Specialty Engineer must be checked by another pre-qualified Specialty Engineer. An 
individual Engineer may become pre-qualified in the work groups listed in the Rules of the 
Department of Transportation, Chapter 14-75, if the requirements for the Professional Engineer 
are met for the individual work groups. Pre-qualified Specialty Engineers are listed on the State 
Construction Website. Pre-qualified Specialty Engineers will not be authorized to perform 
redesigns or Cost Savings Initiative Proposal designs of items fully detailed in the plans. 

Specialty Engineer. 
 A Professional Engineer registered in the State of Florida, other than the Engineer of 
Record or his subcontracted consultant, who undertakes the design and drawing preparation of 
components, systems, or installation methods and equipment for specific temporary portions of 
the project work or for special items of the permanent works not fully detailed in the plans and 
required to be furnished by the Contractor. The Specialty Engineer may also provide designs and 
details, repair designs and details, or perform Engineering Analyses for items of the permanent 
work declared by the State Construction Office to be “minor” or “non-structural”.  
 For items of work not specifically covered by the Rules of the Department of 
Transportation, a Specialty Engineer is qualified if he has the following qualifications: 
  (1) Registration as a Professional Engineer in the State of Florida. 
  (2) The education and experience necessary to perform the submitted design as 
required by the Florida Department of Business and Professional Regulation. 
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FROM SECTION 4 (ALTERATION OF WORK).

4-3 Alteration of Plans or of Character of Work. 
4-3.1 General: The Engineer reserves the right to make, at any time prior to or during the 

progress of the work, such increases or decreases in quantities, whether a significant change or 
not, and such alterations in the details of construction, whether a substantial change or not, 
including but not limited to alterations in the grade or alignment of the road or structure or both, 
as may be found necessary or desirable by the Engineer. Such increases, decreases or alterations 
shall not constitute a breach of Contract, shall not invalidate the Contract, nor release the Surety 
from any liability arising out of this Contract or the Surety bond. The Contractor agrees to 
perform the work, as altered, the same as if it had been a part of the original Contract. 
  The term “significant change” applies only when: 
   1. The Engineer determines that the character of the work as altered differs 
materially in kind or nature from that involved or included in the original proposed construction, 
or 
   2. A major item of work, as defined in 1-3, is increased in excess of 125% 
or decreased below 75% of the original Contract quantity. The Department will apply any price 
adjustment for an increase in quantity only to that portion in excess of 125% of the original 
Contract item quantity in accordance with 4-3.2 below. In the case of a decrease below 75% the 
Department will only apply a price adjustment for the additional costs that are a direct result of 
the reduction in quantity. 
  In (1) above, the determination by the Engineer shall be conclusive. If the 
determination is challenged by the Contractor in any proceeding, the Contractor must establish 
by clear and convincing proof that the determination by the Engineer was without any reasonable 
basis. 
 4-3.2 Increase, Decrease or Alteration in the Work: The Engineer reserves the right to 
make alterations in the character of the work which involve a substantial change in the nature of 
the design or in the type of construction or which materially increases or decreases the cost or 
time of performance. Such alteration shall not constitute a breach of Contract, shall not invalidate 
the Contract or release the Surety. 
  Notwithstanding that the Contractor shall have no formal right whatsoever to any 
extra compensation or time extension deemed due by the Contractor for any cause unless and 
until the Contractor follows the procedures set forth in 5-12.2 for preservation, presentation and 
resolution of the claim, the Contractor may at any time, after having otherwise timely submitted 
a notice of intent to claim or preliminary time extension request pursuant to 5-12.2 and 8-7.3.2, 
submit to the Department a request for equitable adjustment of compensation or time or other 
dispute resolution proposal. The Contractor shall in any request for equitable adjustment of 
compensation, time, or other dispute resolution proposal certify under oath and in writing, in 
accordance with the formalities required by Florida law, that the request is made in good faith, 
that any supportive data submitted is accurate and complete to the Contractor’s best knowledge 
and belief, and that the amount of the request accurately reflects what the Contractor in good 
faith believes to be the Department’s responsibility. Such certification must be made by an 
officer or director of the Contractor with the authority to bind the Contractor. Any such certified 
statements of entitlement and costs shall be subject to the audit provisions set forth in 5-12.14. 
While the submittal or review of a duly certified request for equitable adjustment shall neither 
create, modify, nor activate any legal rights or obligations as to the Contractor or the 
Department, the Department will review the content of any duly certified request for equitable 
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adjustment or other dispute resolution proposal, with any further action or inaction by the 
Department thereafter being in its sole discretion. Any request for equitable adjustment that fails 
to fully comply with the certification requirements will not be reviewed by the Department. 
  The monetary compensation provided for below constitutes full and complete 
payment for such additional work and the Contractor shall have no right to any additional 
monetary compensation for any direct or indirect costs or profit for any such additional work 
beyond that expressly provided below. The Contractor shall be entitled to a time extension only 
to the extent that the performance of any portion of the additional work is a controlling work 
item and the performance of such controlling work item actually extends completion of the 
project due to no fault of the Contractor. All time related costs for actual performance of such 
additional work are included in the compensation already provided below and any time extension 
entitlement hereunder will be without additional monetary compensation. The Contractor shall 
have no right to any monetary compensation or damages whatsoever for any direct or indirect 
delay to a controlling work item arising out of or in any way related to the circumstances leading 
up to or resulting from additional work (but not relating to the actual performance of the 
additional work, which is paid for as otherwise provided herein), except only as provided for 
under 5-12.6.2.1. 

4-3.2.1 Allowable Costs for Extra Work: The Engineer may direct in writing 
that extra work be done and, at the Engineer’s sole discretion, the Contractor will be paid 
pursuant to an agreed Supplemental Agreement or in the following manner: 
   1. Labor and Burden: The Contractor will receive payment for actual costs 
of direct labor and burden for the additional or unforeseen work. Labor includes foremen 
actually engaged in the work; and will not include project supervisory personnel nor necessary 
on-site clerical staff, except when the additional or unforeseen work is a controlling work item 
and the performance of such controlling work item actually extends completion of the project 
due to no fault of the Contractor. Compensation for project supervisory personnel, but in no case 
higher than a Project Manager’s position, shall only be for the pro-rata time such supervisory 
personnel spent on the contract. In no case shall an officer or director of the Company, nor those 
persons who own more than 1% of the Company, be considered as project supervisory personnel, 
direct labor or foremen hereunder. 

Payment for burden shall be limited solely to the following: 

Table 4-1
Item Rate 
FICA Rate established by Law
FUTA/SUTA Rate established by Law
Medical Insurance Actual 
Holidays, Sick & Vacation 
benefits 

Actual 

Retirement benefits Actual 

Workers Compensation

Rates based on the National Council on Compensation Insurance 
basic rate tables adjusted by Contractor’s actual experience 
modification factor in effect at the time of the additional work or 
unforeseen work.

Per Diem Actual but not to exceed State of Florida’s rate 
Insurance* Actual 
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Table 4-1
Item Rate 
*Compensation for Insurance is limited solely to General Liability Coverage and does not include any other insurance coverage 
(such as, but not limited to, Umbrella Coverage, Automobile Insurance, etc.).

At the Pre-construction conference, certify to the Engineer the 
following: 
     a. A listing of on-site clerical staff, supervisory personnel 
and their pro-rated time assigned to the contract,

b. Actual Rate for items listed in Table 4-1, 
     c. Existence of employee benefit plan for Holiday, Sick and 
Vacation benefits and a Retirement Plan, and,
     d. Payment of Per Diem is a company practice for instances 
when compensation for Per Diem is requested. 
    Such certification must be made by an officer or director of the 
Contractor with authority to bind the Contractor. Timely certification is a condition precedent to 
any right of the Contractor to recover compensations for such costs, and failure to timely submit 
the certification will constitute a full, complete, absolute and irrevocable waiver by the 
Contractor of any right to recover such costs. Any subsequent changes shall be certified to the 
Engineer as part of the cost proposal or seven calendar days in advance of performing such extra 
work. 
   2. Materials and Supplies: For materials accepted by the Engineer and 
used on the project, the Contractor will receive the actual cost of such materials incorporated into 
the work, including Contractor paid transportation charges (exclusive of equipment as hereinafter 
set forth). For supplies reasonably needed for performing the work, the Contractor will receive 
the actual cost of such supplies. 
   3. Equipment: For any machinery or special equipment (other than small 
tools), including fuel and lubricant, the Contractor will receive 100% of the “Rental Rate Blue 
Book” for the actual time that such equipment is in operation on the work, and 50% of the 
“Rental Rate Blue Book” for the time the equipment is directed to standby and remain on the 
project site, to be calculated as indicated below. The equipment rates will be based on the latest 
edition (as of the date the work to be performed begins) of the “Rental Rate Blue Book for 
Construction Equipment” as published by EquipmentWatch, a division of Informa Business 
Media, Inc., using all instructions and adjustments contained therein and as modified below. On 
all projects, the Engineer will adjust the rates using regional adjustments and Rate Adjustment 
Tables according to the instructions in the “Rental Rate Blue Book.” 
    Allowable Equipment Rates will be established as set out below: 
     a. Allowable Hourly Equipment Rate = Monthly Rate/176 
x Adjustment Factors x 100%. 
     b. Allowable Hourly Operating Cost = Hourly Operating 
Cost x 100%. 
     c. Allowable Rate Per Hour = Allowable Hourly 
Equipment Rate + Allowable Hourly Operating Cost. 
     d. Standby Rate = Allowable Hourly Equipment 
Rate x 50%. 
    The Monthly Rate is The Basic Machine Rate Plus Any 
Attachments. Standby rates will apply when equipment is not in operation and is directed by the 
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Engineer to standby at the project site when needed again to complete work and the cost of 
moving the equipment will exceed the accumulated standby cost. Standby rates will not apply on 
any day the equipment operates for eight or more hours. Standby payment will be limited to only 
that number of hours which, when added to the operating time for that day equals eight hours. 
Standby payment will not be made on days that are not normally considered work days on the 
project.
    The Department will allow for the cost of transporting the 
equipment to and from the location at which it will be used. If the equipment requires assembly 
or disassembly for transport, the Department will pay for the time to perform this work at the rate 
for standby equipment. 
    Equipment may include vehicles utilized only by Labor, as defined 
above. 
   4. Indirect Costs, Expenses, and Profit: Compensation for all indirect 
costs, expenses, and profit of the Contractor, including but not limited to overhead of any kind, 
whether jobsite, field office, division office, regional office, home office, or otherwise, is 
expressly limited to the greater of either (a) or (b) below: 

a. Solely a mark-up of 17.5% on the payments in (1) through (3), 
above. 
     1. Bond: The Contractor will receive compensation for any 
premium for acquiring a bond for such additional or unforeseen work at the original Contract 
bond rate paid by the Contractor. No compensation for bond premium will be allowed for 
additional or unforeseen work paid by the Department via initial contingency pay item. 
     2. The Contractor will be allowed a markup of 10% on the 
first $50,000 and a markup of 5% on any amount over $50,000 on any subcontract directly 
related to the additional or unforeseen work. Any such subcontractor mark-up will be allowed 
only by the prime Contractor and a first tier subcontractor, and the Contractor must elect the 
markup for any eligible first tier subcontractor to do so. 
    b. Solely the formula set forth below and only as applied solely as 
to such number of calendar days of entitlement that are in excess of ten cumulative calendar days 
as defined below.

B

CA
D

Where A = Original Contract Amount 
      B = Original Contract Time

C = 8%
D = Average Overhead Per Day 

     Cumulative Calendar Days is defined as the combined total 
number of calendar days granted as time extensions due to either extra work, excluding overruns 
to existing contract items, that extend the duration of the project or delay of a controlling work 
item caused solely by the Department, or the combined total number of calendar days for which 
a claim of entitlement to a time extension due to delay of a controlling work item caused solely 
by the Department is otherwise ultimately determined to be in favor of the Contractor. 
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     No compensation, whatsoever, will be paid to the 
Contractor for any jobsite overhead and other indirect impacts when the total number of calendar 
days granted for time extension due to delay of a controlling work item caused solely by the 
Department is, or the total number of calendar days for which entitlement to a time extension due 
to delay of a controlling work item caused solely by the Department is otherwise ultimately 
determined in favor of the Contractor to be, equal to or less than ten calendar days and the 
Contractor also fully assumes all monetary risk of any and all partial or single calendar day delay 
periods, due to delay of a controlling work item caused solely by the Department, that when 
combined together are equal to or less than ten calendar days and regardless of whether monetary 
compensation is otherwise provided for hereunder for one or more calendar days of time 
extension entitlement for each calendar day exceeding ten calendar days. All calculations under 
this provision shall exclude weather days, Holidays, and Special Events. 
    Further, for (a) and (b) above, in the event there are concurrent 
delays to one or more controlling work items, one or more being caused by the Department and 
one or more being caused by the Contractor, the Contractor shall be entitled to a time extension 
for each day that a controlling work item is delayed by the Department but shall have no right to 
nor receive any monetary compensation for any indirect costs for any days of concurrent delay. 

4-3.2.2 Subcontracted Work: Compensation for the additional or unforeseen 
work performed by a subcontractor shall be limited solely to that provided for in 4-3.2.1 (1), (2), 
(3) and (4)(a). In addition, the Contractor compensation is expressly limited to the greater of the 
total provided in either 4-3.2.1(4)(a) or (4)(b), except that the Average Overhead Per-Day 
calculation is as follows:
 

     B

CAs
Ds

Where As = Original Contract Amount minus Original 
Subcontract amounts(s)* 
      B = Original Contract Time 
      C = 8% 
      Ds = Average Overhead Per-Day 
 
     * deduct Original Subcontract Amount(s) of 
subcontractor(s) performing the work 
 
   The subcontractor may receive compensation for any premium for 
acquiring a bond for the additional or unforeseen work; provided, however, that such payment 
for additional subcontractor bond will only be paid upon presentment to the Department of clear 
and convincing proof that the subcontractor has actually submitted and paid for separate bond 
premiums for such additional or unforeseen work in such amount and that the subcontractor was 
required by the Contractor to acquire a bond. 
   The Contractor shall require the subcontractor to submit a certification, in 
accordance with 4-3.2.1 (1), as part of the cost proposal and submit such to the Engineer. Such 
certification must be made by an officer or director of the subcontractor with authority to bind 
the subcontractor. Timely certification is a condition precedent to any right of the Contractor to 
recover compensation for such subcontractor costs, and failure to timely submit the certification 

Manatee County BCC IFBC No. 23-TA004808SAM 261



will constitute a full, complete, absolute and irrevocable waiver by the Contractor of any right to 
recover such subcontractor costs. 
 4-3.3 No Waiver of Contract: Changes made by the Engineer will not be considered to 
waive any of the provisions of the Contract, nor may the Contractor make any claim for loss of 
anticipated profits because of the changes, or by reason of any variation between the 
approximate quantities and the quantities of work actually performed. All work shall be 
performed as directed by the Engineer and in accordance with the Contract Documents.
 4-3.4 Conditions Requiring a Supplemental Agreement or Unilateral Payment: A 
Supplemental Agreement or Unilateral Payment will be used to clarify the Plans and 
Specifications of the Contract; to provide for unforeseen work, grade changes, or alterations in 
the Plans which could not reasonably have been contemplated or foreseen in the original Plans 
and Specifications; to change the limits of construction to meet field conditions; to provide a safe 
and functional connection to an existing pavement; to settle documented Contract claims; to 
make the project functionally operational in accordance with the intent of the original Contract 
and subsequent amendments thereto. 
  A Supplemental Agreement or Unilateral Payment may be used to expand the 
physical limits of the project only to the extent necessary to make the project functionally 
operational in accordance with the intent of the original Contract. The cost of any such 
agreement extending the physical limits of the project shall not exceed $100,000 or 10% of the 
original Contract price, whichever is greater. 
  Perform no work to be covered by a Supplemental Agreement or Unilateral 
Payment before written authorization is received from the Engineer. The Engineer’s written 
authorization will set forth sufficient work information to allow the work to begin. The work 
activities, terms and conditions will be reduced to written Supplemental Agreement or Unilateral 
Payment form promptly thereafter. No payment will be made on a Supplemental Agreement or 
Unilateral Payment prior to the Department’s approval of the document. 
 4-3.5 Extra Work: Extra work authorized in writing by the Engineer will be paid in 
accordance with the formula in 4-3.2. Such payment will be the full extent of all monetary 
compensation entitlement due to the Contractor for such extra work. Any entitlement to a time 
extension due to extra work will be limited solely to that provided for in 4-3.2 for additional 
work. 
 4-3.6 Connections to Existing Pavement, Drives and Walks: Generally adhere to the 
limits of construction at the beginning and end of the project as detailed in the Plans. However, if 
the Engineer determines that it is necessary to extend the construction in order to make suitable 
connections to existing pavement, the Engineer will authorize such a change in writing. 
  For necessary connections to existing walks and drives that are not indicated in 
the Plans, the Engineer will submit direction regarding the proper connections in accordance 
with the Standard Plans. 
 4-3.7 Differing Site Conditions: During the progress of the work, if subsurface or latent 
physical conditions are encountered at the site differing materially from those indicated in the 
Contract, or if unknown physical conditions of an unusual nature differing materially from those 
ordinarily encountered and generally recognized as inherent in the work provided for in the 
Contract are encountered at the site, the party discovering such conditions shall promptly notify 
the other party in writing of the specific differing conditions before the Contractor disturbs the 
conditions or performs the affected work. 
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  Upon receipt of written notification of differing site conditions from the 
Contractor, the Engineer will investigate the conditions, and if it is determined that the 
conditions materially differ and cause an increase or decrease in the cost or time required for the 
performance of any work under the Contract, an adjustment will be made, excluding loss of 
anticipated profits, and the Contract will be modified in writing accordingly. The Engineer will 
notify the Contractor whether or not an adjustment of the Contract is warranted. 

The Engineer will not allow a Contract adjustment for a differing site condition 
unless the Contractor has submitted the required written notice.
  The Engineer will not allow a Contract adjustment under this clause for any 
effects caused to any other Department or non-Department projects on which the Contractor may 
be working. 
 4-3.8 Changes Affecting Utilities: The Contractor shall be responsible for identifying 
and assessing any potential impacts to a utility that may be caused by the changes proposed by 
the Contractor, and the Contractor shall at the time of making the request for a change notify the 
Department in writing of any such potential impacts to utilities. 
  Department approval of a Contractor proposed change does not relieve the 
Contractor of sole responsibility for all utility impacts, costs, delays or damages, whether direct 
or indirect, resulting from Contractor initiated changes in the design or construction activities 
from those in the original Contract Specifications, Design Plans (including Traffic Control Plans) 
or other Contract Documents and which effect a change in utility work different from that shown 
in the Utility Plans, joint project agreements or utility relocation schedules. 
 4-3.9 Cost Savings Initiative Proposal: 

4-3.9.1 Intent and Objective: 
   1. This Subarticle applies to any cost reduction proposal (hereinafter 
referred to as a Proposal) that the Contractor initiates and develops for the purpose of refining the 
Contract to increase cost effectiveness or significantly improve the quality of the end result. A 
mandatory Cost Savings Initiative Workshop will be held prior to Contract Time beginning for 
the Contractor and Department to discuss potential Proposals. This mandatory workshop can 
only be eliminated if agreed to in writing by both the Contractor and Department. This Subarticle 
does not, however, apply to any such proposal unless the Contractor identifies it at the time of its 
submission to the Department as a proposal submitted pursuant to this Subarticle. 
   2. The Department will consider Proposals that would result in net savings 
to the Department by providing a decrease in the cost of the Contract. Proposals must result in 
savings without impairing essential functions and characteristics such as safety, service, life, 
reliability, economy of operation, ease of maintenance, aesthetics and necessary standard design 
features. The Department will not recognize the Contractor’s correction of plan errors that result 
in a cost reduction, as a Proposal. Deletions of work, approved by the Engineer which are not 
directly associated with or integral to a Proposal will be handled as full credit to the Department 
for the work deleted.  
   3. The Department shall have the right to reject, at its discretion, any 
Proposal submitted that proposes a change in the design of the pavement system or that would 
require additional right-of-way. Pending the Department’s execution of a formal supplemental 
agreement implementing an approved Proposal, the Contractor shall remain obligated to perform 
the work in accordance with the terms of the existing Contract. The Department may grant time 
extensions to allow for the time required to develop and review a Proposal. 
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   4. For potential Proposals not discussed at the Cost Savings Initiative 
Workshop, a mandatory concept meeting will be held for the Contractor and Department to 
discuss the potential Proposal prior to development of the Proposal. This mandatory meeting can 
only be eliminated if agreed to in writing by both the Contractor and Department. 
  4-3.9.2 Subcontractors: The Department encourages the Contractor to include 
the provisions of this Subarticle in Contracts with subcontractors and to encourage submission of 
Proposals from subcontractors. However, it is not mandatory to submit Proposals to the 
Department or to accept or transmit subcontractor proposed Proposals to the Department. 
  4-3.9.3 Data Requirements: As a minimum, submit the following information 
with each Proposal: 
   1. a description of the difference between the existing Contract 
requirement, including any time extension request, and the proposed change, and the 
comparative advantages and disadvantages. 
   2. separate detailed cost estimates for both the existing Contract 
requirement and the proposed change. Break down the cost estimates by pay item numbers 
indicating quantity increases or decreases and deleted pay items. Identify additional proposed 
work not covered by pay items within the Contract, by using pay item numbers in the Basis of 
Estimates Manual. In preparing the estimates, include overhead, profit, and bond within pay 
items in the Contract. Separate pay item(s) for the cost of overhead, profit, and bond will not be 
allowed. 
   3. an itemization of the changes, deletions or additions to plan details, plan 
sheets, Standard Plans and Specifications that are required to implement the Proposal if the 
Department adopts it. Submit preliminary plan drawings sufficient to describe the proposed 
changes. 
   4. engineering or other analysis in sufficient detail to identify and describe 
specific features of the Contract that must be changed if the Department accepts the Proposal 
with a proposal as to how these changes can be accomplished and an assessment of their effect 
on other project elements. The Department may require that engineering analyses be performed 
by a prequalified consultant in the applicable class of work. Support all design changes that 
result from the Proposal with drawings and computations signed and sealed by the Contractor’s 
Engineer of Record. Written documentation or drawings will be submitted clearly delineating the 
responsibility of the Contractor’s Engineer of Record. 
   5. the date by which the Department must approve the Proposal to obtain 
the total estimated cost reduction during the remainder of the Contract, noting any effect on the 
Contract completion time or delivery schedule. 
   6. a revised project schedule that would be followed upon approval of the 
Proposal. This schedule would include submittal dates and review time for the Department and 
Peer reviews. 
  4-3.9.4 Processing Procedures: Submit Proposals to the Engineer or his duly 
authorized representative. The Department will process Proposals expeditiously; however, the 
Department is not liable for any delay in acting upon a Proposal submitted pursuant to this 
Subarticle. The Contractor may withdraw, in whole or in part, a Proposal not accepted by the 
Department within the period specified in the Proposal. The Department is not liable for any 
Proposal development cost in the case where the Department rejects or the Contractor withdraws 
a Proposal. 
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   The Engineer is the sole judge of the acceptability of a Proposal and of the 
estimated net savings in construction costs from the adoption of all or any part of such proposal. 
In determining the estimated net savings, the Department reserves the right to disregard the 
Contract bid prices if, in the judgment of the Engineer, such prices do not represent a fair 
measure of the value of work to be performed or to be deleted. 
   Prior to approval, the Engineer may modify a Proposal, with the 
concurrence of the Contractor, to make it acceptable. If any modification increases or decreases 
the net savings resulting from the Proposal, the Department will determine the Contractor’s fair 
share upon the basis of the Proposal as modified and upon the final quantities. The Department 
will compute the net savings by subtracting the revised total cost of all bid items affected by the 
Proposal from the total cost of the same bid items as represented in the original Contract. 
   Prior to approval of the Proposal that initiates the supplemental agreement, 
submit acceptable Contract-quality plan sheets revised to show all details consistent with the 
Proposal design. 
  4-3.9.5 Computations for Change in Contract Cost of Performance: If the 
Proposal is adopted, the Contractor’s share of the net savings as defined hereinafter represents 
full compensation to the Contractor for the Proposal. 

The Department will not include its costs to process and implement a 
Proposal in the estimate. However, the Department reserves the right, where it deems such action 
appropriate, to require the Contractor to pay the Department's cost of investigating and 
implementing a Proposal as a condition of considering such proposal. When the Department 
imposes such a condition, the Contractor shall accept this condition in writing, authorizing the 
Department to deduct amounts payable to the Department from any monies due or that may 
become due to the Contractor under the Contract. 

4-3.9.6 Conditions of Acceptance for Major Design Modifications of 
Category 2 Bridges: A Proposal that proposes major design modifications of a category 2 
bridge, as determined by the Engineer, shall have the following conditions of acceptance: 
   All bridge Plans relating to the Proposal shall undergo an independent 
peer review conducted by a single independent engineering firm referred to for the purposes of 
this article as the Independent Review Engineer who is not the originator of the Proposal design, 
and is pre-qualified by the Department in accordance with Rule 14-75, Florida Administrative 
Code. The independent peer review is intended to be a comprehensive, thorough verification of 
the original work, giving assurance that the design is in compliance with all Department 
requirements. The Independent Review Engineer’s comments, along with the resolution of each 
comment, shall be submitted to the Department. The Independent Review Engineer shall sign 
and seal the submittal cover letter stating that all comments have been adequately addressed and 
the design is in compliance with the Department requirements. If there are any unresolved 
comments the Independent Review Engineer shall specifically list all unresolved issues in the 
signed and sealed cover letter. 
   The Contractor shall designate a primary engineer responsible for the 
Proposal design and as such will be designated as the Contractors Engineer of Record for the 
Proposal design. The Department reserves the right to require the Contractor’s Engineer of 
Record to assume responsibility for design of the entire structure. 
   New designs and independent peer reviews shall be in compliance with all 
applicable Department, FHWA and AASHTO criteria requirements including bridge load 
ratings. 
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  4-3.9.7 Sharing Arrangements: If the Department approves a Proposal, the 
Contractor shall receive 50% of the net reduction in the cost of performance of the Contract as 
determined by the final negotiated agreement between the Contractor and the Department. The 
net reduction will be determined by subtracting from the savings of the construction costs the 
reasonable documented engineering costs incurred by the contractor to design and develop a 
Proposal. The reasonable documented engineering costs will be paid by the Department. 
Engineering costs will be based on the consultant’s certified invoice and may include the costs of 
the Independent Review Engineer in 4-3.9.6. The total engineering costs to be subtracted from 
the savings to determine the net reduction will be limited to 25% of the construction savings and 
shall not include any markup by the Contractor or the costs for engineering services performed 
by the Contractor. 

4-3.9.8 Notice of Intellectual Property Interests and Department’s Future 
Rights to a Proposal: 
   4-3.9.8.1 Notice of Intellectual Property Interests: The Contractor’s 
Proposal submittal shall identify with specificity any and all forms of intellectual property rights 
that either the Contractor or any officer, shareholder, employee, consultant, or affiliate, of the 
Contractor, or any other entity who contributed in any measure to the substance of the 
Contractor’s Proposal development, have or may have that are in whole or in part implicated in 
the Proposal. Such required intellectual property rights notice includes, but is not limited to, 
disclosure of any issued patents, copyrights, or licenses; pending patent, copyright or license 
applications; and any intellectual property rights that though not yet issued, applied for or 
intended to be pursued, could nevertheless otherwise be subsequently the subject of patent, 
copyright or license protection by the Contractor or others in the future. This notice requirement 
does not extend to intellectual property rights as to stand-alone or integral components of the 
Proposal that are already on the Department’s Approved Product List (APL) or Standard Plans, 
or are otherwise generally known in the industry as being subject to patent or copyright 
protection. 

4-3.9.8.2 Department’s Future Rights to a Proposal: Notwithstanding 
7-3 nor any other provision of the Standard Specifications, upon acceptance of a Proposal, the 
Contractor hereby grants to the Department and its contractors (such grant being expressly 
limited solely to any and all existing or future Department construction projects and any other 
Department projects that are partially or wholly funded by or for the Department) a royalty-free 
and perpetual license under all forms of intellectual property rights to manufacture, to use, to 
design, to construct, to disclose, to reproduce, to prepare and fully utilize derivative works, to 
distribute, display and publish, in whole or in part, and to permit others to do any of the above, 
and to otherwise in any manner and for any purpose whatsoever do anything reasonably 
necessary to fully utilize any and all aspects of such Proposal on any and all existing and future 
construction projects and any other Department projects. 
    Contractor shall hold harmless, indemnify and defend the 
Department and its contractors and others in privity therewith from and against any and all 
claims, liabilities, other obligations or losses, and reasonable expenses related thereto (including 
reasonable attorneys’ fees), which are incurred or are suffered by any breach of the foregoing 
grants, and regardless of whether such intellectual property rights were or were not disclosed by 
the Contractor pursuant to 4-3.9.8.1, unless the Department has by express written exception in 
the Proposal acceptance process specifically released the Contractor from such obligation to hold 
harmless, indemnify and defend as to one or more disclosed intellectual property rights. 
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FROM SECTION 5 – CONTROL OF THE WORK (CLAIMS).

5-12 Claims by Contractor. 
 5-12.1 General: When the Contractor deems that extra compensation or a time extension 
is due beyond that agreed to by the Engineer, whether due to delay, additional work, altered 
work, differing site conditions, breach of Contract, or for any other cause, the Contractor shall 
follow the procedures set forth herein for preservation, presentation and resolution of the claim. 
  Submission of timely notice of intent to file a claim, preliminary time extension 
request, time extension request, and the certified written claim, together with full and complete 
claim documentation, are each a condition precedent to the Contractor bringing any circuit court, 
arbitration, or other formal claims resolution proceeding against the Department for the items 
and for the sums or time set forth in the Contractor’s certified written claim. The failure to 
provide such notice of intent, preliminary time extension request, time extension request, 
certified written claim and full and complete claim documentation within the time required shall 
constitute a full, complete, absolute and irrevocable waiver by the Contractor of any right to 
additional compensation or a time extension for such claim. 
 5-12.2 Notice of Claim: 
  5-12.2.1 Claims For Extra Work: Where the Contractor deems that additional 
compensation or a time extension is due for work or materials not expressly provided for in the 
Contract or which is by written directive expressly ordered by the Engineer pursuant to 4-3, the 
Contractor shall submit written notification to the Engineer of the intention to make a claim for 
additional compensation before beginning the work on which the claim is based, and if seeking a 
time extension, the Contractor shall also submit a preliminary request for time extension 
pursuant to 8-7.3.2 within ten calendar days after commencement of a delay and a request for 
Contract Time extension pursuant to 8-7.3.2 within thirty calendar days after the elimination of 
the delay. If such written notification is not submitted and the Engineer is not afforded the 
opportunity for keeping strict account of actual labor, material, equipment, and time, the 
Contractor waives the claim for additional compensation or a time extension. Such notice by the 
Contractor, and the fact that the Engineer has kept account of the labor, materials and equipment, 
and time, shall not in any way be construed as establishing the validity of the claim or method 
for computing any compensation or time extension for such claim. On projects with an original 
Contract amount of $3,000,000 or less within 90 calendar days after final acceptance of the 
project and on projects with an original Contract amount greater than $3,000,000 within 
180 calendar days after final acceptance of the project the Contractor shall submit full and 
complete claim documentation as described in 5-12.3 and duly certified pursuant to 5-12.9. 
However, for any claim or part of a claim that pertains solely to final estimate quantities disputes 
the Contractor shall submit full and complete claim documentation as described in 5-12.3 and 
duly certified pursuant to 5-12.9, as to such final estimate claim dispute issues, within 90 or 
180 calendar days, respectively, of the Contractor’s receipt of the Department’s final estimate. 
   If the Contractor fails to submit a certificate of claim as described in 
5-12.9, the Department will so notify the Contractor in writing. The Contractor shall have ten 
calendar days from receipt of the notice to resubmit the claim documentation, without change, 
with a certificate of claim as described in 5-12.9, without regard to whether the resubmission is 
within the applicable 90 or 180 calendar day deadline for submission of full and complete claim 
documentation. Failure by the Contractor to comply with the ten calendar day notice shall 
constitute a waiver of the claim. 
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  5-12.2.2 Claims For Delay: Where the Contractor deems that additional 
compensation or a time extension is due on account of delay, differing site conditions, breach of 
Contract, or any other cause other than for work or materials not expressly provided for in the 
Contract (Extra Work) or which is by written directive of the Engineer expressly ordered by the 
Engineer pursuant to 4-3, the Contractor shall submit a written notice of intent to the Engineer 
within ten days after commencement of a delay to a controlling work item expressly notifying 
the Engineer that the Contractor intends to seek additional compensation, and if seeking a time 
extension, the Contractor shall also submit a preliminary request for time extension pursuant to 
8-7.3.2 within ten calendar days after commencement of a delay to a controlling work item, as to 
such delay and providing a reasonably complete description as to the cause and nature of the 
delay and the possible impacts to the Contractor’s work by such delay, and a request for Contract 
Time extension pursuant to 8-7.3.2 within thirty calendar days after the elimination of the delay. 
On projects with an original Contract amount of $3,000,000 or less within 90 calendar days after 
final acceptance of the project and on projects with an original Contract amount greater than 
$3,000,000 within 180 calendar days after final acceptance of the project the Contractor shall 
submit full and complete documentation as described in 5-12.3 and duly certified pursuant to 5-
12.9. 

If the Contractor fails to submit a certificate of claim as described in 
5-12.9, the Department will so notify the Contractor in writing. The Contractor shall have ten 
calendar days from receipt of the notice to resubmit the claim documentation, without change, 
with a certificate of claim as described in 5-12.9, without regard to whether the resubmission is 
within the applicable 90 or 180 calendar day deadline for submission of full and complete claim 
documentation. Failure by the Contractor to comply with the ten calendar day notice shall 
constitute a waiver of the claim. 
   There shall be no Contractor entitlement to any monetary compensation or 
time extension for any delays or delay impacts, whatsoever, that are not to a controlling work 
item, and then as to any such delay to a controlling work item entitlement to any monetary 
compensation or time extension shall only be to the extent such is otherwise provided for 
expressly under 4-3 or 5-12, except that in the instance of delay to a non-controlling item of 
work the Contractor may be compensated for the direct costs of idle labor or equipment only, at 
the rates set forth in 4-3.2.1(1) and (3), and then only to the extent the Contractor could not 
reasonably mitigate such idleness.  
   If the Contractor provides the written notice of intent, the preliminary 
request for time extension, and the request for Contract Time extension in compliance with the 
aforementioned time and content requirements, the Contractor's claim for delay to a controlling 
work item will be evaluated as of the date of the elimination of the delay even if the Contractor's 
performance subsequently overcomes the delay. If the claim for delay has not been settled, the 
Contractor must also comply with 5-12.3 and 5-12.9 to preserve the claim. 
 5-12.3 Content of Written Claim: As a condition precedent to the Contractor being 
entitled to additional compensation or a time extension under the Contract, for any claim, the 
Contractor shall submit a certified written claim to the Department which will include for each 
individual claim, at a minimum, the following information: 
  1. A detailed factual statement of the claim providing all necessary dates, 
locations, and items of work affected and included in each claim;
  2. The date or dates on which actions resulting in the claim occurred or conditions 
resulting in the claim became evident; 
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  3. Identification of all pertinent documents and the substance of any material oral 
communications relating to such claim and the name of the persons making such material oral 
communications; 
  4. Identification of the provisions of the Contract which support the claim and a 
statement of the reasons why such provisions support the claim, or alternatively, the provisions 
of the Contract which allegedly have been breached and the actions constituting such breach; 
  5. A detailed compilation of the amount of additional compensation sought and a 
breakdown of the amount sought as follows: 
   a. documented additional job site labor expenses; 
   b. documented additional cost of materials and supplies; 
   c. a list of additional equipment costs claimed, including each piece of 
equipment and the rental rate claimed for each;
   d. any other additional direct costs or damages and the documents in 
support thereof; 
   e. any additional indirect costs or damages and all documentation in 
support thereof. 
  6. A detailed compilation of the specific dates and the exact number of calendar 
days sought for a time extension, the basis for entitlement to time for each day, all 
documentation of the delay, and a breakout of the number of days claimed for each identified 
event, circumstance or occurrence. 
  Further, the Contractor shall be prohibited from amending either the bases of 
entitlement or the amount of any compensation or time stated for any and all issues claimed in 
the Contractor’s written claim submitted hereunder, and any circuit court, arbitration, or other 
formal claims resolution proceeding shall be limited solely to the bases of entitlement and the 
amount of any compensation or time stated for any and all issues claimed in the Contractor’s 
written claim submitted hereunder. This shall not, however, preclude a Contractor from 
withdrawing or reducing any of the bases of entitlement and the amount of any compensation or 
time stated for any and all issues claimed in the Contractor’s written claim submitted hereunder 
at any time.
 5-12.4 Action on Claim: The Engineer will respond in writing on projects with an 
original Contract amount of $3,000,000 or less within 90 calendar days of receipt of a complete 
claim submitted by a Contractor in compliance with 5-12.3, and on projects with an original 
Contract amount greater than $3,000,000 within 120 calendar days of receipt of a complete claim 
submitted by a Contractor in compliance with 5-12.3. Failure by the Engineer to respond to a 
claim in writing within 90 or 120 days, respectively, after receipt of a complete claim submitted 
by the Contractor in compliance with 5-12.3 constitutes a denial of the claim by the Engineer. If 
the Engineer finds the claim or any part thereof to be valid, such partial or whole claim will be 
allowed and paid for to the extent deemed valid and any time extension granted, if applicable, as 
provided in the Contract. No circuit court or arbitration proceedings on any claim, or a part 
thereof, may be filed until after final acceptance of all Contract work by the Department or 
denial hereunder, whichever occurs last.
 5-12.5 Pre-Settlement and Pre-Judgment Interest: Entitlement to any pre-settlement 
or pre-judgment interest on any claim amount determined to be valid subsequent to the 
Department’s receipt of a certified written claim in full compliance with 5-12.3, whether 
determined by a settlement or a final ruling in formal proceedings, the Department shall pay to 
the Contractor simple interest calculated at the Prime Rate (as reported by the Wall Street 
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Journal as the base rate on corporate loans posted by at least 75% of the nations 30 largest banks) 
as of the 60th calendar day following the Department’s receipt of a certified written claim in full 
compliance with 5-12.3, such interest to accrue beginning 60 calendar days following the 
Department’s receipt of a certified written claim in full compliance with 5-12.3 and ending on 
the date of final settlement or formal ruling.
 5-12.6 Compensation for Extra Work or Delay: 
  5-12.6.1 Compensation for Extra Work: Notwithstanding anything to the 
contrary contained in the Contract Documents, the Contractor shall not be entitled to any 
compensation beyond that provided for in 4-3.2. 
  5-12.6.2 Compensation for Delay: Notwithstanding anything to the contrary 
contained in the Contract Documents, the additional compensation set forth in 5-12.6.2.1 shall be 
the Contractor’s sole monetary remedy for any delay other than to perform extra work caused by 
the Department unless the delay shall have been caused by acts constituting willful or intentional 
interference by the Department with the Contractor’s performance of the work and then only 
where such acts continue after Contractor’s written notice to the Department of such 
interference. The parties anticipate that delays may be caused by or arise from any number of 
events during the term of the Contract, including, but not limited to, work performed, work 
deleted, supplemental agreements, work orders, disruptions, differing site conditions, utility 
conflicts, design changes or defects, time extensions, extra work, right-of-way issues, permitting 
issues, actions of suppliers, subcontractors or other contractors, actions by third parties, 
suspensions of work by the Engineer shop drawing approval process delays, expansion of the 
physical limits of the project to make it functional, weather, weekends, holidays, special events, 
suspension of Contract Time, or other events, forces or factors sometimes experienced in 
construction work. Such delays or events and their potential impacts on the performance by the 
Contractor are specifically contemplated and acknowledged by the parties in entering into this 
Contract, and shall not be deemed to constitute willful or intentional interference with the 
Contractor’s performance of the work without clear and convincing proof that they were the 
result of a deliberate act, without reasonable and good-faith basis, and specifically intended to 
disrupt the Contractor’s performance. 

5-12.6.2.1 Compensation for Direct Costs, Indirect Costs, Expenses, 
and Profit thereon, of or from Delay: For any delay claim, the Contractor shall be entitled to 
monetary compensation for the actual idle labor (including supervisory personnel) and 
equipment, and indirect costs, expenses, and profit thereon, as provided for in 4-3.2.1(4) and 
solely for costs incurred beyond what reasonable mitigation thereof the Contractor could have 
undertaken. 
 5-12.7 Mandatory Claim Records: After submitting to the Engineer a notice of intent to 
file a claim for extra work or delay, the Contractor must keep daily records of all labor, material 
and equipment costs incurred for operations affected by the extra work or delay. These daily 
records must identify each operation affected by the extra work or delay and the specific 
locations where work is affected by the extra work or delay, as nearly as possible. The Engineer 
may also keep records of all labor, material and equipment used on the operations affected by the 
extra work or delay. The Contractor shall, once a notice of intent to claim has been timely filed, 
and not less than weekly thereafter as long as appropriate, submit the Contractor’s daily records 
to the Engineer and be likewise entitled to receive the Department’s daily records. The daily 
records to be submitted hereunder shall be done at no cost to the recipient. 
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 5-12.8 Claims For Acceleration: The Department shall have no liability for any 
constructive acceleration of the work, nor shall the Contractor have any right to make any claim 
for constructive acceleration nor include the same as an element of any claim the Contractor may 
otherwise submit under this Contract. If the Engineer gives express written direction for the 
Contractor to accelerate its efforts, such written direction will set forth the prices and other 
pertinent information and will be reduced to a written Contract Document promptly. No payment 
will be made on a Supplemental Agreement for acceleration prior to the Department’s approval 
of the documents. 
 5-12.9 Certificate of Claim: When submitting any claim, the Contractor shall certify 
under oath and in writing, in accordance with the formalities required by Florida law, that the 
claim is made in good faith, that the supportive data are accurate and complete to the 
Contractor’s best knowledge and belief, and that the amount of the claim accurately reflects what 
the Contractor in good faith believes to be the Department’s liability. Such certification must be 
made by an officer or director of the Contractor with the authority to bind the Contractor. 
 5-12.10 Non-Recoverable Items: The parties agree that for any claim the Department 
will not have liability for the following items of damages or expense: 
  1. Loss of profit, incentives or bonuses; 
  2. Any claim for other than extra work or delay; 
  3. Consequential damages, including, but not limited to, loss of bonding capacity, 
loss of bidding opportunities, loss of credit standing, cost of financing, interest paid, loss of other 
work or insolvency; 

4. Acceleration costs and expenses, except where the Department has expressly 
and specifically directed the Contractor in writing “to accelerate at the Department’s expense”; 
nor 
  5. Attorney fees, claims preparation expenses and costs of litigation. 
 5-12.11 Exclusive Remedies: Notwithstanding any other provision of this Contract, the 
parties agree that the Department shall have no liability to the Contractor for expenses, costs, or 
items of damages other than those which are specifically identified as payable under 5-12. In the 
event any legal action for additional compensation, whether on account of delay, acceleration, 
breach of contract, or otherwise, the Contractor agrees that the Department’s liability will be 
limited to those items which are specifically identified as payable in 5-12. 
 5-12.12 Settlement Discussions: The content of any discussions or meetings held 
between the Department and the Contractor to settle or resolve any claims submitted by the 
Contractor against the Department shall be inadmissible in any legal, equitable, arbitration or 
administrative proceedings brought by the Contractor against the Department for payment of 
such claim. Dispute Resolution Board, State Arbitration Board and Claim Review Committee 
proceedings are not settlement discussions, for purposes of this provision. 
 5-12.13 Personal Liability of Public Officials: In carrying out any of the provisions of 
the Contract or in exercising any power or authority granted to the Secretary of Transportation, 
Engineer or any of their respective employees or agents, there shall be no liability on behalf of 
any employee, officer or official of the Department for which such individual is responsible, 
either personally or as officials or representatives of the Department. It is understood that in all 
such matters such individuals act solely as agents and representatives of the Department.
 5-12.14 Auditing of Claims: All claims filed against the Department shall be subject to 
audit at any time following the filing of the claim, whether or not such claim is part of a suit 
pending in the Courts of this State. The audit may be performed, at the Department’s sole 
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discretion, by employees of the Department or by any independent auditor appointed by the 
Department, or both. The audit may begin after ten days written notice to the Contractor, 
subcontractor, or supplier. The Contractor, subcontractor, or supplier shall make a good faith 
effort to cooperate with the auditors. As a condition precedent to recovery on any claim, the 
Contractor, subcontractor, or supplier must retain sufficient records, and provide full and 
reasonable access to such records, to allow the Department’s auditors to verify the claim and 
failure to retain sufficient records of the claim or failure to provide full and reasonable access to 
such records shall constitute a waiver of that portion of such claim that cannot be verified and 
shall bar recovery thereunder. Further, and in addition to such audit access, upon the Contractor 
submitting a written claim, the Department shall have the right to request and receive, and the 
Contractor shall have the affirmative obligation to submit to the Department any and all 
documents in the possession of the Contractor or its subcontractors, materialmen or suppliers as 
may be deemed relevant by the Department in its review of the basis, validity or value of the 
Contractor’s claim.
  Without limiting the generality of the foregoing, the Contractor shall upon written 
request of the Department make available to the Department’s auditors, or upon the 
Department’s written request, submit at the Department’s expense, any or all of the following 
documents: 
   1. Daily time sheets and foreman’s daily reports and diaries; 
   2. Insurance, welfare and benefits records; 
   3. Payroll register; 
   4. Earnings records; 
   5. Payroll tax return; 

6. Material invoices, purchase orders, and all material and supply 
acquisition contracts; 
   7. Material cost distribution worksheet; 
   8. Equipment records (list of company owned, rented or other equipment 
used); 
   9. Vendor rental agreements and subcontractor invoices;
   10. Subcontractor payment certificates; 
   11. Canceled checks for the project, including, payroll and vendors; 
   12. Job cost report; 
   13. Job payroll ledger; 
   14. General ledger, general journal, (if used) and all subsidiary ledgers and 
journals together with all supporting documentation pertinent to entries made in these ledgers 
and journals; 
   15. Cash disbursements journal; 
   16. Financial statements for all years reflecting the operations on this 
project; 
   17. Income tax returns for all years reflecting the operations on this 
project; 
   18. All documents which reflect the Contractor’s actual profit and 
overhead during the years this Contract was being performed and for each of the five years prior 
to the commencement of this Contract;
   19. All documents related to the preparation of the Contractor’s bid 
including the final calculations on which the bid was based; 
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   20. All documents which relate to each and every claim together with all 
documents which support the amount of damages as to each claim; 
   21. Worksheets used to prepare the claim establishing the cost components 
for items of the claim including, but not limited to, labor, benefits and insurance, materials, 
equipment, subcontractors, and all documents that establish which time periods and individuals 
were involved, and the hours and rates for such individuals. 

FROM SECTION 6 – CONTROL OF MATERIALS (CONVICT LABOR AND BUY 
AMERICA).

6-5 Products and Source of Supply.
 6-5.1 Source of Supply–Convict Labor (Federal-Aid Contracts Only): Do not use 
materials that were produced after July 1, 1991, by convict labor for Federal-aid highway 
construction projects unless the prison facility has been producing convict-made materials for 
Federal-aid highway construction projects before July 1, 1987. 

Use materials that were produced prior to July 2, 1991, by convicts on Federal-aid 
highway construction projects free from the restrictions placed on the use of these materials by 
23 U.S.C. 114. The Department will limit the use of materials produced by convict labor for use 
in Federal-aid highway construction projects to: 
   1. Materials produced by convicts on parole, supervised release, or 
probation from a prison or, 
   2. Materials produced in a qualified prison facility. 
  The amount of such materials produced for Federal-aid highway construction 
during any 12-month period shall not exceed the amount produced in such facility for use in such 
construction during the 12-month period ending July 1, 1987. 
 6-5.2 Source of Supply-Steel: Use steel and iron manufactured in the United States, in 
accordance with the Buy America provisions of 23 CFR 635.410, as amended. Ensure that all 
manufacturing processes for this material occur in the United States. As used in this 
specification, a manufacturing process is any process that modifies the chemical content, 
physical shape or size, or final finish of a product, beginning with the initial melting and 
continuing through the final shaping and coating. If a steel or iron product is taken outside the 
United States for any manufacturing process, it becomes foreign source material. When using 
steel or iron materials as a component of any manufactured product (e.g., concrete pipe, 
prestressed beams, corrugated steel pipe, etc.), these same provisions apply. Foreign steel and 
iron may be used when the total actual cost of such foreign materials does not exceed 0.1% of 
the total Contract amount or $2,500, whichever is greater. These requirements are applicable to 
all steel and iron materials incorporated into the finished work, but are not applicable to steel and 
iron items that the Contractor uses but does not incorporate into the finished work. Submit a 
certification from the manufacturer of steel or iron, or any product containing steel or iron, 
stating that all steel or iron furnished or incorporated into the furnished product was produced 
and manufactured in the United States or a statement that the product was produced within the 
United States except for minimal quantities of foreign steel and iron valued at $ (actual cost). 
Submit each such certification to the Engineer prior to incorporating the material or product into 
the project. Prior to the use of foreign steel or iron materials on a project, submit invoices to 
document the actual cost of such material, and obtain the Engineer’s written approval prior to 
incorporating the material into the project. 
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FROM SECTION 7 – LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE 
PUBLIC (FHWA 1273, WAGE RATES, E-VERIFY, TITLE VI, DBE, AND ON-THE-JOB 
TRAINING) 

 7-1.1Compliance with FHWA 1273: The FHWA-1273 Electronic version, dated July 5, 
2022 is posted on the Department’s website at the following URL address  
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/fhwa1273-7-5-
22.pdf?sfvrsn=726ca05d_2Take responsibility to obtain this information and comply with all 
requirements posted on this website up through five calendar days before the opening of bids. 
  Comply with the provisions contained in FHWA-1273. 

If the Department’s website cannot be accessed, contact the Department’s 
Specifications Office Web Coordinator at (850) 414-4101. 
 7-1.4 Compliance with Federal Endangered Species Act and other Wildlife 
Regulations: The Federal Endangered Species Act requires that the Department investigate the 
potential impact to a threatened or endangered species prior to initiating an activity performed in 
conjunction with a highway construction project. If the Department’s investigation determines 
that there is a potential impact to a protected, threatened or an endangered species, the 
Department will conduct an evaluation to determine what measures may be necessary to mitigate 
such impact. When mitigation measures and/or special conditions are necessary, these measures 
and conditions will be addressed in the Contract Documents or permits. 

In addition, in cases where certain protected, threatened or endangered species are 
found or appear within close proximity to the project boundaries, the Department has established 
guidelines that will apply when interaction with certain species occurs, absent of any special 
mitigation measures or permit conditions otherwise identified for the project. 
  These guidelines are posted at the following URL 
address:https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvr
sn=e27baf3f_2. 
  Take responsibility to obtain this information and take all actions and precautions 
necessary to comply with the conditions of these guidelines during all project activities.
  Prior to establishing any off-project activity in conjunction with a project, notify 
the Engineer of the proposed activity. Covered activities include but are not necessarily limited 
to borrow pits, concrete or asphalt plant sites, disposal sites, field offices, and material or 
equipment storage sites. Include in the notification the Financial Project ID, a description of the 
activity, the location of the site by township, range, section, county, and city, a site location map 
including the access route, the name of the property owner, and a person to contact to arrange a 
site inspection. Submit this notification at least 30 days in advance of planned commencement of 
the off-site activity, to allow for the Department to conduct an investigation without delaying job 
progress. 
  Do not perform any off-project activity without obtaining written clearance from 
the Engineer. In the event the Department’s investigation determines a potential impact to a 
protected, threatened or endangered species and mitigation measures or permits are necessary, 
coordinate with the appropriate resource agencies for clearance, obtain permits and perform 
mitigation measures as necessary. Immediately notify the Engineer in writing of the results of 
this coordination with the appropriate resource agencies. Additional compensation or time will 
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not be allowed for permitting or mitigation, associated with Contractor initiated off-project 
activities. 
 7-1.8 Compliance with Section 4(f) of the USDOT Act: Section 4(f) of the USDOT Act 
prohibits the U. S. Secretary of Transportation from approving a project which requires the use 
of publicly owned land of a public park, recreation area or a wildlife and waterfowl refuge, or of 
any historic site of national, state, or local significance unless there is no prudent or feasible 
alternative to using that land and the program or project includes all possible planning to 
minimize the harm to the site resulting from the use. 
  Before undertaking any off-project activity associated with any federally assisted 
undertaking, ensure that the proposed site does not represent a public park, recreation area, 
wildlife or waterfowl refuge, or a historic site (according to the results of the Cultural Resources 
Survey discussed in 120-6.2). If such a site is proposed, notify the Engineer and provide a 
description of the proposed off-site activity, the Financial Project ID, the location of the site by 
township, range, section, a county or city map showing the site location, including the access 
route and the name of the property. It is the Contractor’s responsibility to submit justification for 
use of Section 4(f) property that is sufficient for the Florida Department of Transportation and 
the Federal Highway Administration to make a Section 4(f) determination. Submit this 
notification sufficiently in advance of planned commencement of the off-site activity to allow a 
reasonable time for the Engineer to conduct an investigation without delaying job progress. Do 
not begin any off-project activity without obtaining written clearance from the Engineer. 

7-16 Wage Rates for Federal-Aid Projects. 
 For this Contract, payment of predetermined minimum wages applies. 
 The U.S. Department of Labor (USDOL) Wage Rates applicable to this Contract are 
listed in table below, as modified up through ten days prior to the opening of bids. 
 

Wage Rate 
Decision Number

Associated Work

FL20220175 Highway – All highway work under this contract 

 Obtain the applicable General Decision(s) (Wage Tables) through the Department’s 
Office of Construction website and ensure that employees receive the minimum compensation 
applicable. Review the General Decisions for all classifications necessary to complete the 
project. Request additional classifications through the Engineer’s office when needed. 

7-24 Disadvantaged Business Enterprise Program. 
7-24.1 Disadvantaged Business Enterprise Affirmative Action Plan: Prior to award of 

the Contract, have an approved Disadvantaged Business Enterprise (DBE) Affirmative Action 
Program Plan filed with the Equal Opportunity Office. Update and resubmit the plan every three 
years. No Contract will be awarded until the Department approves the Plan. The DBE 
Affirmative Action Program Plan is incorporated into and made a part of the Contract. 

7-24.2 Required Contract and Subcontract DBE Assurance Language: In accordance 
with 49 CFR 26.13 (b), the Contract FDOT signs with the Contractor (and each subcontract the 
prime contractor signs with a subcontractor) must include the following assurance: “The 
Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The Contractor shall carry out 
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applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted 
Contracts. Failure by the Contractor to carry out these requirements is a material breach of this 
Contract, which may result in the termination of this Contract or such other remedy as the 
recipient deems appropriate, which may include, but is not limited to, 
  1. Withholding monthly progress payments; 
  2. Assessing sanctions; 
  3. Liquidated damages; and/or 
  4. Disqualifying the Contractor from future bidding as non-responsible.” 

7-24.3 Plan Requirements: Include the following in the DBE Affirmative Action 
Program Plan: 
  1. A policy statement, signed by an authorized representative (president, chief 
executive officer, or chairman of the contractor), expressing a commitment to use DBEs in all 
aspects of contracting to the maximum extent feasible, outlining the various levels of 
responsibility, and stating the objectives of the program. Circulate the policy statement 
throughout the Contractor’s organization. 
  2. The designation of a Liaison Officer within the Contractor’s organization, as 
well as support staff, necessary and proper to administer the program, and a description of the 
authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison Officer 
and staff are responsible for developing, managing, and implementing the program on a day-to-
day basis for carrying out technical assistance activities for DBEs and for disseminating 
information on available business opportunities so that DBEs are provided an equitable 
opportunity to participate in Contracts let by the Department.

3. Utilization of techniques to facilitate DBE participation in contracting activities 
which include, but are not limited to: 
   a. Soliciting price quotations and arranging a time for the review of Plans, 
quantities, specifications, and delivery schedules, and for the preparation and presentation of 
quotations. 
   b. Providing assistance to DBEs in overcoming barriers such as the 
inability to obtain bonding, financing, or technical assistance. 
   c. Carrying out information and communication programs or workshops 
on contracting procedures and specific contracting opportunities in a timely manner, with such 
programs being bilingual where appropriate. 
   d. Encouraging eligible DBEs to apply for certification with the 
Department.
   e. Contacting Minority Contractor Associations and city and county 
agencies with programs for disadvantaged individuals for assistance in recruiting and 
encouraging eligible DBE contractors to apply for certification with the Department. 
 7-24.4 DBE Records and Reports: Submit the following through the Equal Opportunity 
Compliance System: 

1. DBE Commitments - at or before the Pre-Construction Conference.  
  2. Report monthly, through the Equal Opportunity Compliance System on the 
Department’s Website, actual payments (including retainage) made to DBEs for work performed 
with their own workforce and equipment in the area in which they are certified. Report payments 
made to all DBE and Minority Business Enterprise (MBE) subcontractors and DBE and MBE 
construction material and major suppliers.  
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  The Equal Opportunity Office will provide instructions on accessing this system. 
Develop a record keeping system to monitor DBE affirmative action efforts which include the 
following: 
   1. the procedures adopted to comply with these Specifications; 
   2. the number of subordinated Contracts on Department projects awarded 
to  DBEs;
   3. the dollar value of the Contracts awarded to DBEs; 
   4. the percentage of the dollar value of all subordinated Contracts awarded 
to DBEs as a percentage of the total Contract amount; 
   5. a description of the general categories of Contracts awarded to DBEs; 
and 
   6. the specific efforts employed to identify and award Contracts to DBEs. 
  Upon request, provide the records to the Department for review.
  Maintain all such records for a period of five years following acceptance of final 
payment and have them available for inspection by the Department and the Federal Highway 
Administration. 
 7-24.5 Counting DBE Participation and Commercially Useful Functions: 
49 CFR Part 26.55 specifies when DBE credit shall be awarded for work performed by a DBE. 
DBE credit can only be awarded for work actually performed by DBEs themselves for the types 
of work for which they are certified. When reporting DBE Commitments, only include the 
dollars that a DBE is expected to earn for work they perform with their own workforce and 
equipment. Update DBE Commitments to reflect changes to the initial amount that was 
previously reported or to add DBEs not initially reported.
  When a DBE participates in a contract, the value of the work is determined in 
accordance with 49 CFR Part 26.55, for example: 
   1. The Department will count only the value of the work performed by the 
DBE toward DBE goals. The entire amount of the contract that is performed by the DBE’s own 
forces (including the cost of supplies, equipment and materials obtained by the DBE for the 
contract work) will be counted as DBE credit.
   2. The Department will count the entire amount of fees or commissions 
charged by the DBE firm for providing a bona fide service, such as professional, technical, 
consultant, or managerial services or for providing bonds or insurance specifically required for 
the performance of a Department-assisted contract, toward DBE goals, provided that the 
Department determines the fees to be reasonable and not excessive as compared with fees 
customarily followed for similar services. 
   3. When the DBE subcontracts part of the work of its contract to another 
firm, the Department will count the value of the subcontracted work only if the DBE’s 
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count 
toward DBE goals. 
   4. When a DBE performs as a participant in a joint venture, the 
Department will count the portion of the dollar value of the contract equal to the distinct, clearly 
defined portion of the work the DBE performs with its own forces toward DBE goals. 
   5. The Contractors shall ensure that only expenditures to DBEs that 
perform a commercially useful function (CUF) in the work of a contract may be counted toward 
the voluntary DBE goal. 
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   6. A DBE performs a commercially useful function when it is responsible 
for execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially useful 
function, the DBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself.
   7. Contractors wishing to use joint checks involving DBE credit must 
provide written notice to the District Contract Compliance Office prior to issuance of the joint 
check. The Contractor must also provide a copy of the notice to the DBE subcontractor and 
maintain a copy with the project records. 
   8. To determine whether a DBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance of the work, and other 
relevant factors.
   9. A DBE does not perform a commercially useful function if its role is 
limited to that of an extra participant in a transaction, contract, or project through which funds 
are passed in order to obtain the appearance of DBE participation. 
   10. If a DBE does not perform or exercise responsibility for at least 30% 
of the total cost of its contract with its own workforce, or if the DBE subcontracts a greater 
portion of the work of a contract than would be expected on the basis of normal industry practice 
for the type of work involved, the DBE has not performed a commercially useful function. 

7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to all DBE 
subcontractors. 

7-25 On-The-Job Training Requirements. 
 As part of the Contractor’s equal employment opportunity affirmative action program, 
training shall be provided as follows: 
  The Contractor shall provide On-The-Job Training aimed at developing full 
journeymen in the type of trade or job classification involved in the work. In the event the 
Contractor subcontracts a portion of the contract work, it shall determine how many, if any, of 
the trainees are to be trained by the subcontractor provided, that the Contractor shall retain the 
primary responsibility for meeting the training requirements imposed by this Section. Ensure 
that, when feasible, 25% of trainees in each occupation are in their first year of training. The 
Contractor shall incorporate the requirements of this Section into such subcontract. 
  The number of trainees will be estimated on the number of calendar days of the 
contract, the dollar value, and the scope of work to be performed. The trainee goal will be 
finalized at a Post-Preconstruction Trainee Evaluation Meeting and the goal will be distributed 
among the work classifications based on the following criteria: 
   1. Determine the number of trainees on Federal Aid Contract: 
    a. No trainees will be required for contracts with a Contract Time 
allowance of less than 275 calendar days. 
    b. If the Contract Time allowance is 275 calendar days or more, the 
number of trainees shall be established in accordance with the following chart: 
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Estimated Contract Amount Trainees Required
$2,000,000 or less 0

Over $2,000,000 to $4,000,000 2
Over $4,000,000 to $6,000,000 3

Over $6,000,000 to $12,000,000 5
Over $12,000,000 to $18,000,000 7
Over $18,000,000 to $24,000,000 9
Over $24,000,000 to $31,000,000 12
Over $31,000,000 to $37,000,000 13
Over $37,000,000 to $43,000,000 14
Over $43,000,000 to $49,000,000 15
Over $49,000,000 to $55,000,000 16
Over $55,000,000 to $62,000,000 17
Over $62,000,000 to $68,000,000 18
Over $68,000,000 to $74,000,000 19
Over $74,000,000 to $81,000,000 20
Over $81,000,000 to $87,000,000 21
Over $87,000,000 to $93,000,000 22
Over $93,000,000 to $99,000,000 23

Over $99,000,000 to $105,000,000 24
Over $105,000,000 to $112,000,000 25
Over $112,000,000 to $118,000,000 26
Over $118,000,000 to $124,000,000 27
Over $124,000,000 to $130,000,000 28

Over $130,000,000 to * 
*One additional trainee per $6,000,000 of estimated Construction Contract amount over 

$130,000,000

 Further, if the Contractor or subcontractor requests to utilize banked trainees as discussed 
later in this Section, a Banking Certificate will be validated at this meeting allowing credit to the 
Contractor for previously banked trainees. Banked credits of prime Contractors working as 
Subcontractors may be accepted for credit. The Contractor’s Project Manager, the Construction 
Project Engineer and the Department’s District Contract Compliance Manager will attend this 
meeting. Within ten days after the Post-Preconstruction Training Evaluation Meeting, the 
Contractor shall submit to the Department for approval an On-The-Job Training Schedule 
indicating the number of trainees to be trained in each selected classification and the portion of 
the Contract Time during which training of each trainee is to take place. This schedule may be 
subject to change if any of the following occur: 
  1. When a start date on the approved On-The-Job Training Schedule has been 
missed by 14 or more days; 
  2. When there is a change in previously approved classifications; 
  3. When replacement trainees are added due to voluntary or involuntary 
termination
 The revised schedule will be resubmitted to and approved by the Department’s District 
Contract Compliance Manager. 
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 The following criteria will be used in determining whether or not the Contractor has 
complied with this Section as it relates to the number of trainees to be trained: 

1. Credit will be allowed for each trainee that is both enrolled and satisfactorily 
completes training on this Contract. Credit for trainees, over the established number for this 
Contract, will be carried in a “bank” for the Contractor and credit will be allowed for those 
surplus trainees in subsequent, applicable projects. A “banked” trainee is described as an 
employee who has been trained on a project, over and above the established goal, and for which 
the Contractor desires to preserve credit for utilization on a subsequent project. 
  2. Credit will be allowed for each trainee that has been previously enrolled in the 
Department’s approved training program on another contract and continues training in the same 
job classification and completes their training on a different contract.
  3. Credit will be allowed for each trainee who, due to the amount of work 
available in their classification, is given the greatest practical amount of training on the contract 
regardless of whether or not the trainee completes training. 
  4. Credit will be allowed for any training position indicated in the approved 
On-The-Job Training Schedule, if the Contractor can demonstrate that made a good faith effort 
to provide training in that classification was made. 
  5. No credit will be allowed for a trainee whose employment by the Contractor is 
involuntarily terminated unless the Contractor can clearly demonstrate good cause for this action. 
 Training and upgrading of minorities, women and economically disadvantaged persons 
toward journeyman status is a primary objective of this Section. Accordingly, the Contractor 
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic 
and direct recruitment through public and private sources likely to yield minority and women 
trainees) to the extent such persons are available within a reasonable area of recruitment. If a 
non-minority male is enrolled into the On-The-Job Training Program, the On-The-Job Training 
Notification of Personnel Action Form notifying the District Contract Compliance Manager of 
such action shall be accompanied by a disadvantaged certification or a justification for such 
action acceptable to the Department’s District Contract Compliance Manager. The Contractor 
will be given an opportunity and will be responsible for demonstrating the steps that it has taken 
in pursuance thereof, prior to a determination as to whether the Contractor is in compliance with 
this Section. This training is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a minority, woman or disadvantaged person. 
 No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeyman status, or have been employed as 
a journeyman. The Contractor may satisfy this requirement by including appropriate questions in 
the employee application or by other suitable means. Regardless of the method used, the 
Contractor’s records should document the findings in each case. 
 The minimum length and type of training for each classification will be as established at 
the Post-Preconstruction Trainee Evaluation Meeting and approved by the Department. 
Graduation to journeyman status will be based upon satisfactory completion of a Proficiency 
Demonstration set up at the completion of training and established for the specific training 
classification, completion of the minimum hours in a training classification range, and the 
employer’s satisfaction that the trainee does meet journeyman status in the classification of 
training.  Upon reaching journeyman status, the following documentation must be forwarded to 
the District Contract Compliance Office: 
  1. Trainee Enrollment and Personnel Action Form 
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  2. Proficiency Demonstration Verification Form indicating completion of each 
standard established for the classification signed by representatives of both the Contractor and 
the Department.
 The Department and the Contractor shall establish a program that is tied to the scope of 
the work in the project and the length of operations providing it is reasonably calculated to meet 
the equal employment opportunity obligations of the Contractor and to qualify the average 
trainee for journeyman status in the classifications concerned, by at least, the minimum hours 
prescribed for a training classification. Furthermore, apprenticeship programs registered with the 
U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau and training programs approved but not 
necessarily sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal Aid 
highway construction contract. Approval or acceptance of a training schedule shall be obtained 
from the Department prior to commencing work on the classifications covered by the program. 
 A voluntary On-The-Job Training Program is available to a Contractor which has been 
awarded a state funded project. Through this program, the Contractor will have the option to 
train employees on state funded projects for “banked credit” as discussed previously in this 
provision, to be utilized on subsequent Federal Aid Projects where training is required. Those 
Contractors availing themselves of this opportunity to train personnel on state funded projects 
and bank trainee hours for credit shall comply with all training criteria set forth in this Section 
for Federal Aid Projects; voluntary banking may be denied by the Department if staff is not 
available to monitor compliance with the training criteria.

It is the intention of these provisions that training is to be provided in the construction 
crafts rather than clerk-typists or secretarial type positions. Training is permissible in lower level 
management positions such as office engineers, estimators, etc., where the training is oriented 
toward construction applications. Training in the laborer classifications, except 
Common/General Laborer, may be permitted provided that significant and meaningful training is 
provided and approved by the District Contract Compliance Office. 
 When approved in advance by the District Contract Compliance Manager, credit will be 
given for training of persons in excess of the number specified herein under the current contract 
or a Contractor will be allowed to bank trainees who have successfully completed a training 
program and may apply those trainees to a training requirement in subsequent project(s) upon 
approval of the Department’s District Contract Compliance Manager. This credit will be given 
even though the Contractor may receive training program funds from other sources, provided 
such other source do not specifically prohibit the Contractor from receiving other form of 
compensation. Offsite training is permissible as long as the training is an integral part of an 
approved training program and does not compromise a significant part of the overall training. 
Credit for offsite training indicated above may only be made to the Contractor when it does one 
or more of the following and the trainees are concurrently employed on a Federal Aid Project: 
  1. Contributes to the cost of the training, 
  2. Provides the instruction to the trainee, 
  3. Pays the trainee’s wages during the offsite training period. 
 The Contractor shall compensate the trainee at no less than the laborer rate established in 
the Contract at the onset of training. The compensation rate will be increased to the 
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journeyman’s wage upon graduation from the training program for the remainder of the time the 
trainee works in the classification in which they were trained.
 The Contractor shall furnish the trainee a copy of the program they will follow in 
providing the training. The Contractor shall provide each trainee with a certification showing the 
type and length of training satisfactorily completed. The Contractor shall enroll a trainee in one 
training classification at a time to completion before the trainee can be enrolled in another 
classification on the same project. 
 The Contractor shall maintain records to document the actual hours each trainee is 
engaged in training on work being performed as a part of this Contract. 
 The Contractor shall submit to the District Contract Compliance Manager a copy of an 
On-The-Job Training Notification of Personnel Action form no later than seven days after the 
effective date of the action when the following actions occur: a trainee is transferred on the 
project, transferred from the project to continue training on another contract, completes training, 
is upgraded to journeyman status or voluntary terminates or is involuntary terminated from the 
project.

The Contractor shall furnish to the District Contract Compliance Manager a copy of a 
Monthly Time Report for each trainee. The Monthly Time Report for each month shall be 
submitted no later than the tenth day of the subsequent month. The Monthly Time Report shall 
indicate the phases and sub-phases of the number of hours devoted to each proficiency. 
 Highway or Bridge Carpenter Helper, Mechanic Helper, Rodman/Chainman, and 
Timekeeper classifications will not be approved for the On-The-Job Training Program. 

The number of trainees may be distributed among the work classifications on the basis of 
the Contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment. 

The Contractor will have fulfilled the responsibilities of this Specification when 
acceptable training has been provided to the trainee as specified above. 

7-29 E-Verify.
The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify 

system to verify the employment eligibility of all new employees hired by the Contractor during 
the term of the Contract and shall expressly require any subcontractors performing work or 
providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland 
Security’s E-Verify system to verify the employment eligibility of all new employees hired by 
the subcontractor during the Contract term. 

FROM SECTION 8 (SUBLETTING, CONTRACT TIME EXTENSION, AND 
LIQUIDATED DAMAGES).

8-1 Subletting or Assigning of Contracts. 
 Do not, sell, transfer, assign or otherwise dispose of the Contract or Contracts or any 
portion thereof, or of the right, title, or interest therein, without written consent of the 
Department. If the Contractor chooses to sublet any portion of the Contract, the Contractor must 
provide a written request to sublet work on the Certification of Sublet Work form developed by 
the Department for this purpose. With the Engineer’s acceptance of the request, the Contractor 
may sublet a portion of the work, but shall perform with its own organization work amounting to 
not less than 40% of the total Contract amount. The Certification of Sublet Work request will be 
deemed acceptable by the Department, for purposes of the Department’s consent, unless the 
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Engineer notifies the Contractor within 5 business days of receipt of the Certification of Sublet 
Work that the Department is not consenting to the requested subletting. 
 Include in the total Contract amount the cost of materials and manufactured component 
products, and their transportation to the project site. For the purpose of meeting this requirement 
the Department will not consider off-site commercial production of materials and manufactured 
component products that the Contractor purchases, or their transportation to the project, as 
subcontracted work.
 If the Contractor sublets a part of a Contract item, the Department will use only the sublet 
proportional cost in determining the percentage of subcontracted normal work. 
 Execute all agreements to sublet work in writing and include all pertinent provisions and 
requirements of the Contract. All other agreements must be in writing and reference all 
applicable Contract provisions. Upon request, furnish the Department with a copy of the 
subcontract and agreement. The subletting of work does not relieve the Contractor or the surety 
of their respective liabilities under the Contract.
 The Department recognizes a subcontractor only in the capacity of an employee or agent 
of the Contractor, and the Engineer may require the Contractor to remove the subcontractor as in 
the case of an employee. 

8-7.3.2 Contract Time Extensions: The Department may grant an extension of 
Contract Time when a controlling item of work is delayed by factors not reasonably anticipated 
or foreseeable at the time of bid. The Department may allow such extension of time only for 
delays occurring during the Contract Time period or authorized extensions of the Contract Time 
period. When failure by the Department to fulfill an obligation under the Contract results in 
delays to the controlling items of work, the Department will consider such delays as a basis for 
granting a time extension to the Contract. 
   Whenever the Engineer suspends the Contractor’s operations, as provided 
in 8-6, for reasons other than the fault of the Contractor, the Engineer will grant a time extension 
for any delay to a controlling item of work due to such suspension. The Department will not 
grant time extensions to the Contract for delays due to the fault or negligence of the Contractor. 
   The Department does not include an allowance for delays caused by the 
effects of inclement weather or suspension of Contractor’s operations in establishing Contract 
Time. The Engineer will continually monitor the effects of weather and, when found justified, 
grant time extensions on either a bimonthly or monthly basis. The Engineer will not require the 
Contractor to submit a request for additional time due to the effects of weather. 
   The Department will grant time extensions, on a day for day basis, for 
delays caused by the effects of rains or other inclement weather conditions, related adverse soil 
conditions or suspension of operations that prevent the Contractor from productively performing 
controlling items of work resulting in: 
    1. The Contractor being unable to work at least 50% of the normal 
work day on pre-determined controlling work items; or 
    2. The Contractor must make major repairs to work damaged by 
weather, provided that the damage is not attributable to the Contractor’s failure to perform or 
neglect; and provided that the Contractor was unable to work at least 50% of the normal workday 
on pre-determined controlling work items. 
   When the Department grants a time extension due to rains or other 
inclement weather, the Contractor shall submit any objection to the additional time in writing 
within ten calendar days from receipt of written notice from the Engineer. Failure to submit a 
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written appeal within ten calendar days from receipt of the written notice shall constitute a 
waiver of any and all rights to appeal the Department’s decision at a later time. 
   No additional compensation will be made for delays caused by the effects 
of inclement weather. 

The Department will consider the delays in delivery of materials or 
component equipment that affect progress on a controlling item of work as a basis for granting a 
time extension if such delays are beyond the control of the Contractor or supplier. Such delays 
may include an area-wide shortage, an industry-wide strike, or a natural disaster that affects all 
feasible sources of supply. In such cases, the Contractor shall furnish substantiating letters from a 
representative number of manufacturers of such materials or equipment clearly confirming that 
the delays in delivery were the result of an area-wide shortage, an industry-wide strike, etc. No 
additional compensation will be made for delays caused by delivery of materials or component 
equipment. 
   The Department will not consider requests for time extension due to delay 
in the delivery of custom manufactured equipment such as traffic signal equipment, highway 
lighting equipment, etc., unless the Contractor furnishes documentation that he placed the order 
for such equipment in a timely manner, the delay was caused by factors beyond the 
manufacturer’s control, and the lack of such equipment caused a delay in progress on a 
controlling item of work. No additional compensation will be paid for delays caused by delivery 
of custom manufactured equipment. 
   The Department will consider the affect of utility relocation and 
adjustment work on job progress as the basis for granting a time extension only if all the 
following criteria are met: 
    1. Delays are the result of either utility work that was not detailed 
in the Plans, or utility work that was detailed in the Plans but was not accomplished in 
reasonably close accordance with the schedule included in the Contract Documents. 
    2. Utility work actually affected progress toward completion of 
controlling work items. 
    3. The Contractor took all reasonable measures to minimize the 
effect of utility work on job progress, including cooperative scheduling of the Contractor’s 
operations with the scheduled utility work at the preconstruction conference and providing 
adequate advance notification to utility companies as to the dates to coordinate their operations 
with the Contractor’s operations to avoid delays. 
   As a condition precedent to an extension of Contract Time the Contractor 
must submit to the Engineer: 
    A preliminary request for an extension of Contract Time must be 
made in writing to the Engineer within ten calendar days after the commencement of a delay to a 
controlling item of work. If the Contractor fails to submit this required preliminary request for an 
extension of Contract Time, the Contractor fully, completely, absolutely and irrevocably waives 
any entitlement to an extension of Contract Time for that delay. In the case of a continuing delay 
only a single preliminary request for an extension of Contract Time will be required. Each such 
preliminary request for an extension of Contract Time shall include as a minimum the 
commencement date of the delay, the cause of the delay, and the controlling item of work 
affected by the delay. 
    Furthermore, the Contractor must submit to the Engineer a request 
for a Contract Time extension in writing within 30 days after the elimination of the delay to the 
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controlling item of work identified in the preliminary request for an extension of Contract Time. 
Each request for a Contract Time extension shall include as a minimum all documentation that 
the Contractor wishes the Department to consider related to the delay, and the exact number of 
days requested to be added to Contract Time. If the Contractor contends that the delay is 
compensable, then the Contractor shall also be required to submit with the request for a Contract 
Time extension a detailed cost analysis of the requested additional compensation. If the 
Contractor fails to submit this required request for a Contract Time extension, with or without a 
detailed cost analysis, depriving the Engineer of the timely opportunity to verify the delay and 
the costs of the delay, the Contractor waives any entitlement to an extension of Contract Time or 
additional compensation for the delay. 
   Upon timely receipt of the preliminary request of Contract Time from the 
Contractor, the Engineer will investigate the conditions, and if it is determined that a controlling 
item of work is being delayed for reasons beyond the control of the Contractor the Engineer will 
take appropriate action to mitigate the delay and the costs of the delay. Upon timely receipt of 
the request for a Contract Time extension the Engineer will further investigate the conditions, 
and if it is determined that there was an increase in the time or the cost of performance of the 
controlling item of work beyond the control of the Contractor, then an adjustment of Contract 
Time will be made, and a monetary adjustment will be made, excluding loss of anticipated 
profits, and the Contract will be modified in writing accordingly. 
   The existence of an accepted schedule, including any required update(s), is 
a condition precedent to the Contractor having any right to the granting of an extension of 
Contract Time or any monetary compensation arising out of any delay. Contractor failure to have 
an accepted schedule, including any required update(s), for the period of potential impact, or in 
the event the currently accepted schedule and applicable updates do not accurately reflect the 
actual status of the project or fail to accurately show the true controlling or non-controlling work 
activities for the period of potential impact, will result in any entitlement determination as to 
time or money for such period of potential impact being limited solely to the Department’s 
analysis and identification of the actual controlling or non-controlling work activities. Further, in 
such instances, the Department’s determination as to entitlement as to either time or 
compensability will be final, unless the Contractor can prove by clear and convincing evidence 
to a Disputes Review Board that the Department’s determination was without any reasonable 
factual basis. 

8-10 Liquidated Damages for Failure to Complete the Work. 
 8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the 
amounts established in the following schedule: 
 

Original Contract Amount Daily Charge Per Calendar Day 
$50,000 and under ..........................................................$868 
Over $50,000 but less than $250,000.............................$882 
$250,000 but less than $500,000.................................$1,197 
$500,000 but less than $2,500,000..............................$1,694 
$2,500,000 but less than $5,000,000...........................$2,592 
$5,000,000 but less than $10,000,000.........................$3,786 
$10,000,000 but less than $15,000,000.......................$4,769 
$15,000,000 but less than $20,000,000.......................$5,855 
$20,000,000 and over ................  $9,214 plus 0.00005 of any 
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amount over $20 million (Round to nearest whole dollar) 
  The Engineer may approve adjustments to the liquidated damages amounts in 
accordance with the Construction Project Administration Manual (CPAM) provided all contract 
work is complete. 

FROM SECTION 9 (PARTIAL PAYMENTS). 

9-5 Partial Payments. 
9-5.1 General: The Engineer will make partial payments on monthly estimates based on 

the amount of work that the Contractor completes during the month (including delivery of certain 
materials, as specified herein below). The Engineer will make approximate monthly payments, 
and the Department will correct all partial estimates and payments in the subsequent estimates 
and in the final estimate and payment. 
  The Department will base the amount of such payments on the total value of the 
work that the Contractor has performed to the date of the estimate, based on the quantities 
completed and the Contract prices, less payments previously made and less any retainage 
withheld. 

Retainage will not be withheld until the percent of Contract Time used exceeds 
75%. From that time forward, the Department will withhold retainage of 10% of the amount due 
on the current estimate as retainage when the percent of Contract Time used exceeds the percent 
of Contract amount earned by more than 15%. 
  Contract amount is defined as the original Contract amount adjusted by approved 
supplemental agreements.
  Retainage will be determined for each job on multiple job Contracts. The 
Department will not accept Securities, Certificates of Deposit or letters of credit as a replacement 
for retainage. Amounts withheld will not be released until payment of the final estimate. 

9-5.2 Unsatisfactory Payment Record: In accordance with Sections 255.05 and 337.16 
of the Florida Statutes, and the rules of the Department, the Department may disqualify the 
Contractor from bidding on future Department contracts if the Contractor’s payment record in 
connection with contract work becomes unsatisfactory. 
 9-5.3 Withholding Payment: 

9-5.3.1 Withholding Payment for Defective Work: If the Department discovers 
any defective work or material prior to the final acceptance, or if the Department has a 
reasonable doubt as to the integrity of any part of the completed work prior to final acceptance, 
then the Department will not allow payment for such defective or questioned work until the 
Contractor has remedied the defect and removed any causes of doubt. 
  9-5.3.2 Withholding Payment for Failure to Comply: The Department will 
withhold progress payments from the Contractor if he fails to comply with any or all of the 
following within 60 days after beginning work: 
   1. comply with and submit required paperwork relating to prevailing wage 
rate provisions, Equal Employment Opportunity, On-The-Job Training, and Affirmative Action; 
   2. comply with the requirement to all necessary information, including 
actual payments to DBEs, all other subcontractors and major suppliers, through the Internet 
based Equal Opportunity Reporting System; 
   3. comply with or make a good faith effort to ensure employment 
opportunity for minorities and females in accordance with the required contract provisions for 
Federal Aid Construction Contracts, and 

Manatee County BCC IFBC No. 23-TA004808SAM 286



   4. comply with or make a good faith effort to meet On-The-Job Training 
goals. 

The Department will withhold progress payments until the Contractor has 
satisfied the above conditions. 

9-5.4 Release of Retainage After Acceptance: When the Contractor has furnished the 
Department with all submittals required by the Contract, such as invoices, EEO reports, materials 
certifications, certification of materials procured, etc., (excluding Contractor’s letter of 
acceptance of final amount due and Form 21-A release) and the Engineer has determined that the 
measurement and computation of pay quantities is correct, the Department may reduce the 
retainage to $1,000 plus any amount that the Department elects to deduct for defective work as 
provided in 9-5.3. 

The Department may deduct from payment estimates any sums that the 
Contractor owes to the Department on any account. Where more than one project or job (separate 
job number) is included in the Contract, the Department will distribute the reduced retainage as 
provided in the first paragraph of this Subarticle to each separate project or job in the ratio that 
the Contract value of the work for the particular job bears to the total Contract amount. 
 9-5.5 Partial Payments for Delivery of Certain Materials: 

9-5.5.1 General: The Department will allow partial payments for new materials 
that will be permanently incorporated into the project and are stockpiled in approved locations in 
the project vicinity. Stockpile materials so that they will not be damaged by the elements and in a 
manner that identifies the project on which they are to be used. 
   The following conditions apply to all payments for stockpiled materials: 
    1. There must be reasonable assurance that the stockpiled material 
will be incorporated into the specific project on which partial payment is made. 
    2. The stockpiled material must be approved as meeting applicable 
specifications.
    3. The total quantity for which partial payment is made shall not 
exceed the estimated total quantity required to complete the project. 
    4. The Contractor shall furnish the Engineer with copies of 
certified invoices to document the value of the materials received. The amount of the partial 
payment will be determined from invoices for the material up to the unit price in the Contract.

5. Delivery charges for materials delivered to the jobsite will be 
included in partial payments if properly documented. 

6. Partial payments will not be made for materials which were 
stockpiled prior to award of the Contract for a project. 

9-5.5.2 Partial Payment Amounts: The following partial payment restrictions 
apply: 
   1. Partial payments less than $5,000 for any one month will not be 
processed. 
   2. Partial payments for structural steel and precast prestressed items will 
not exceed 85% of the bid price for the item. Partial payments for all other items will not exceed 
75% of the bid price of the item in which the material is to be used. 
   3. Partial payment will not be made for aggregate and base course material 
received after paving or base construction operations begin except when a construction sequence 
designated by the Department requires suspension of paving and base construction after the 
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initial paving operations, partial payments will be reinstated until the paving and base 
construction resumes. 

9-5.5.3 Off Site Storage: If the conditions of 9-5.5.1 are satisfied, partial 
payments will be allowed for materials stockpiled in approved in-state locations. Additionally, 
partial payments for materials stockpiled in approved out-of-state locations will be allowed if the 
conditions of 9-5.5.1 and the following conditions are met: 
   1. Furnish the Department a Materials Bond stating the supplier 
guarantees to furnish the material described in the Contract to the Contractor and Department. 
Under this bond, the Obligor shall be the material supplier and the Obligees shall be the 
Contractor and the Florida Department of Transportation. The bond shall be in the full dollar 
amount of the bid price for the materials described in the contract. 
   2. The following clauses must be added to the construction Contract 
between the Contractor and the supplier of the stockpiled materials: 
    “Notwithstanding anything to the contrary, <supplier> will be 
liable to the Contractor and the Florida Department of Transportation should <supplier> default 
in the performance of this agreement.”
    “Notwithstanding anything to the contrary, this agreement, and the 
performance bond issued pursuant to this agreement, does not alter, modify, or otherwise change 
the Contractor’s obligation to furnish the materials described in this agreement to the Florida 
Department of Transportation.” 
   3. The agreement between the Contractor and the supplier of the 
stockpiled materials must include provisions that the supplier will store the materials and that 
such materials are the property of the Contractor. 
 9-5.6 Certification of Payment to Subcontractors: The term “subcontractor,” as used 
herein, includes persons or firms furnishing materials or equipment incorporated into the work or 
stockpiled for which the Department has made partial payment and firms working under 
equipment-rental agreements. The Contractor is required to pay all subcontractors for 
satisfactory performance of their Contracts before the Department will make a further progress 
(partial) payment. The Contractor shall also return all retainage withheld to the subcontractors 
within 30 days after the subcontractor’s work is satisfactorily complete, as determined by the 
Department. Prior to receipt of any progress (partial) payment, the prime contractor shall certify 
that all subcontractors having an interest in the Contract were paid for satisfactory performance 
of their Contracts and that the retainage is returned to subcontractors within 30 days after 
satisfactory completion of the subcontractor’s work. Provide this certification in the form 
designated by the Department. 
  Within 30 days of the Contractor’s receipt of the final progress payment or any 
other payments thereafter, except the final payment, the Contractor shall pay all subcontractors 
and suppliers having an interest in the Contract for all work completed and materials furnished. 
The Department will honor an exception to the above when the Contractor demonstrates good 
cause for not making any required payment and furnishes written notification of any such good 
cause to both the Department and the affected subcontractors or suppliers within said 30 day 
period. 
  The Contractor shall indemnify and provide defense for the Department when 
called upon to do so for all claims or suits against the Department, by third parties, pertaining to 
Contractor payment or performance issues arising out of the Contract. It is expressly understood 
that the monetary limitation on the extent of the indemnification shall be the approved Contract 
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amount, which shall be the original Contract amount as may be increased by subsequent 
Supplemental Agreements. 

EXCAVATION AND EMBANKMENT (LOCAL AGENCY USE – FDOT ARCHIVE 
SPECIFICATION)

(REV 01-00) (1-13) 

SECTION 120
EXCAVATION AND EMBANKMENT 

120-1 Description. 
 120-1.1 General: Excavate and construct embankments as required for the roadway, 
ditches, channel changes and borrow material. Prepare subgrades and foundations, construct 
embankments, and otherwise use or dispose of the materials excavated. Use suitable excavated 
materials or authorized borrow. Also compact and dress excavated areas and embankments. For 
excavation and backfilling of structures, refer to Section 125. 
 Excavate materials for clearing and grubbing under Section 110. Material displaced by 
the storm sewer or drainage structure system is not included in the earthwork quantities shown 
on the plans. 
 120-1.2 Unidentified Areas of Contamination: When encountering or exposing any 
abnormal condition indicating the presence of a hazardous or toxic waste, or contaminants, cease 
operations immediately in the vicinity and notify the Engineer. The presence of tanks or barrels; 
discolored earth, metal, wood, ground water, etc.; visible fumes; abnormal odors; excessively hot 
earth; smoke; or other conditions that appear abnormal may indicate hazardous or toxic wastes or 
contaminants and must be treated with extreme caution. 
  Make every effort to minimize the spread of contamination into uncontaminated 
areas. Immediately provide for the health and safety of all workers at the job site and make 
provisions necessary for the health and safety of the public that may be exposed to any 
potentially hazardous conditions. Provisions shall meet all applicable laws, rules or regulations 
covering hazardous conditions and will be in a manner commensurate with the gravity of the 
conditions. 
  The Engineer will notify the District Contamination Assessment Coordinator who 
will coordinate selecting and tasking the Department’s Contamination Assessment/Remediation 
Contractor (CAR). Provide access to the potential contamination area. Preliminary investigation 
by the CAR Contractor will determine the course of action necessary for site security and the 
steps necessary under applicable laws, rules, and regulations for additional assessment and/or 
remediation work to resolve the contamination issue. 
  The CAR Contractor will delineate the contamination area(s), any staging or 
holding area required, and, in cooperation with the Prime Contractor and Engineer, develop a 
work plan that will provide the CAR Contractor’s operations schedule with projected completion 
dates for the final resolution of the contamination issue. 
  The CAR Contractor will maintain jurisdiction over activities inside any outlined 
contaminated areas and any associated staging holding areas. The CAR Contractor will be 
responsible for the health and safety of workers within the delineated areas. Provide continuous 
access to these areas for the CAR Contractor and representatives of regulatory or enforcement 
agencies having jurisdiction. 
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  Both Contractors shall use the schedule as a basis for planning the completion of 
both work efforts. The Engineer may grant the Contract Time extensions according to the 
provisions of 8-7.3.2. 
  Cooperate with the CAR Contractor to expedite integration of the CAR 
Contractor’s operations into the construction project. The Prime Contractor is not expected to 
engage in routine construction activities, such as excavating, grading, or any type of soil 
manipulation, or any construction processes required if handling of contaminated soil, surface 
water or ground water is involved. All routine construction activities will be by the CAR 
Contractor. Adjustments to quantities or to Contract unit prices will be made according to work 
additions or reductions on the part of the Prime Contractor in accordance with 4-3. 
  The Engineer will direct the Prime Contractor when operations may resume in the 
affected area. 

120-2 Classifications of Excavation. 
 120-2.1 General: The Department may classify excavation specified under this Section 
for payment as any of the following: (1) Regular Excavation, (2) Subsoil Excavation, (3) Lateral 
Ditch Excavation, and (4) Channel Excavation. 
  If the proposal does not show Subsoil Excavation or Lateral Ditch Excavation as 
separate items of payment, include such excavation under the item of Regular Excavation. 
  If the proposal shows Lateral Ditch Excavation as a separate item of payment, but 
does not show Channel Excavation as a separate item of payment, include such excavation under 
the item of Lateral Ditch Excavation. Otherwise, include Channel Excavation under the item of 
Regular Excavation. 
 120-2.2 Regular Excavation: Regular Excavation includes roadway excavation and 
borrow excavation, as defined below for each. 
  120-2.2.1 Roadway Excavation: Roadway Excavation consists of the excavation 
and the utilization or disposal of all materials necessary for the construction of the roadway, 
ditches, channel changes, etc., except as may be specifically shown to be paid for separately and 
that portion of the lateral ditches within the limits of the roadway right-of-way as shown in the 
plans. 
  120-2.2.2 Borrow Excavation: Borrow Excavation consists of the excavation 
and utilization of material from authorized borrow pits, including only material that is suitable 
for the construction of roadway embankments or of other embankments covered by the Contract. 
   A Value Engineering Change Proposal (VECP) submittal based on using 
borrow material from within the project limits will not be considered.
 120-2.3 Subsoil Excavation: Subsoil Excavation consists of the excavation and disposal 
of muck, clay, rock, or any other material that is unsuitable in its original position and that is 
excavated below the finished grading template. For stabilized bases and sand bituminous road 
mixes, consider the finished grading template as the top of the finished base, shoulders and 
slopes. For all other bases and rigid pavement, consider the finished grading template as the 
finished shoulder and slope lines and bottom of completed base or rigid pavement. For pond and 
ditches that identify the placement of a blanket material, consider the finished grading template 
as the bottom of the blanket material. Subsoil Excavation also consists of the excavation of all 
suitable material within the above limits as necessary to excavate the unsuitable material. 
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Consider the limits of Subsoil Excavation indicated on the plans as being particularly variable, in 
accordance with the field conditions actually encountered. 

The quantity of material required to replace the excavated material and to raise 
the elevation of the roadway to the bottom of the template will be paid for under Embankment or 
Borrow Excavation (Truck Measure).
 120-2.4 Lateral Ditch Excavation: Lateral Ditch Excavation consists of all excavation 
of inlet and outlet ditches to structures and roadway, changes in channels of streams, and ditches 
parallel to the roadway right-of-way. Dress lateral ditches to the grade and cross-section shown 
in the plans. 
 120-2.5 Channel Excavation: Channel Excavation consists of the excavation and 
satisfactory disposal of all materials from the limits of the channel as shown in the plans. 

120-3 Preliminary Soils Investigations. 
 When the plans contain the results of a soil survey, do not assume such data is a 
guarantee of the depth, extent, or character of material present. 

120-4 Removal of Unsuitable Materials and Existing Roads. 
 120-4.1 Subsoil Excavation: Where muck, rock, clay, or other material within the limits 
of the roadway is unsuitable in its original position, excavate such material to the cross-sections 
shown in the plans or indicated by the Engineer, and backfill with suitable material. Shape 
backfill material to the required cross-sections. Where the removal of plastic soils below the 
finished earthwork grade is required, meet a construction tolerance, from the lines shown in the 
plans as the removal limits, of ±0.2 feet [±60 mm] in depth and ±6 inches [±150 mm] (each side) 
in width. 
 120-4.2 Removal of Existing Old Road: Where a new roadway is to be constructed over 
an old one, plow or scarify the old road, and break it up full width, regardless of height of fill. If 
the plans provide that paving materials may be incorporated into the fill, distribute such material 
in a manner so as not to create voids. 
 120-4.3 Obliterating Old Road: Where the plans call for obliteration of portions of an 
old road outside of the proposed new roadway, obliterate such sections of the old road by 
grading to fill ditches and to restore approximately the original contour of the ground or a 
contour which produces a pleasing appearance. 
 

120-5 Disposal of Surplus and Unsuitable Material. 
 120-5.1 Ownership of Excavated Materials: Dispose of surplus and excavated 
materials as shown in the plans or, if the plans do not indicate the method of disposal, take 
ownership of the materials and dispose of them outside the right-of-way. 
 120-5.2 Disposal of Muck on Side Slopes: As an exception to the provisions of 120-5. 1, 
when approved by the Engineer, in rural undeveloped areas, the Contractor may place muck (A-8 
material) on the slopes, or store it alongside the roadway, provided there is a clear distance of at 
least 6 feet [2 m] between the roadway grading limits and the muck, and the Contractor dresses 
the muck to present a neat appearance. In addition, the Contractor may also dispose of this 
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material by placing it on the slopes in developed areas where, in the opinion of the Engineer, this 
will result in an aesthetically pleasing appearance and will have no detrimental effect on the 
adjacent developments. Where the Engineer permits the disposal of muck or other unsuitable 
material inside the right-of-way limits, do not place such material in a manner which will impede 
the inflow or outfall of any channel or of side ditches. The Engineer will determine the limits 
adjacent to channels within which such materials may be disposed. 
 120-5.3 Disposal of Paving Materials: Unless otherwise noted, take ownership of 
paving materials, such as paving brick, asphalt block, concrete slab, sidewalk, curb and gutter, 
etc., excavated in the removal of existing pavements, and dispose of them outside the right-of-
way. If the materials are to remain the property of the Department, place them in neat piles as 
directed. Existing limerock base that is removed may be incorporated in the stabilized portion of 
the subgrade. If the construction sequence will allow, incorporate all existing limerock base into 
the project as allowed by the Contract Documents. 
 120-5.4 Disposal Areas: Where the Contract Documents require disposal of excavated 
materials outside the right-of-way, and the disposal area is not indicated in the Contract 
Documents, furnish the disposal area without additional compensation. 
  Provide areas for disposal of removed paving materials out of sight of the project 
and at least 300 feet [90 m] from the nearest roadway right-of-way line of any State-maintained 
road. If the materials are buried, disregard the 300 foot [90 m] limitation. 
 

120-6 Borrow. 
 120-6.1 Materials for Borrow: Do not open borrow pits until the Engineer has approved 
their location. 
  Do not provide borrow materials that are polluted as defined in Chapter 376 of the 
Florida Statutes (oil of any kind and in any form, gasoline, pesticides, ammonia, chlorine, and 
derivatives thereof, excluding liquefied petroleum gas) in concentrations above any local, State, 
or Federal standards. 
  Prior to placing any borrow material that is the product of soil incineration, 
provide the Engineer with a copy of the Certificate of Materials Recycling and Post Burn 
Analysis showing that the material is below all allowable pollutant concentrations. 

120-6.2 Furnishing of Borrow Areas: Furnish areas for borrow. 
  To obtain the Engineer’s approval to use an off-site construction activity area that 
involves excavation such as a borrow pit or local aggregate pit, request in writing, a Cultural 
Resources Assessment. Send the request to the Division of Historical Resources, Department of 
State, State Historic Preservation Officer, Tallahassee, FL. As a minimum, include in the request 
the State Project Job Number, the County, a description of the property with Township, Range, 
Section, etc., the dimensions of the area to be affected, and a location map. Do not start any work 
at the off-site construction activity area until receiving a clearance letter from the Division of 
Archives and written clearance from the Engineer concerning compliance with the Federal 
Endangered Species Act as specified in 7-1.4. 
  For certain locations, the Division of Archives will require a Cultural Resources 
Field Survey before approval can be granted. When this is required, secure professional 
archaeological services to make the survey and prepare a report. Submit the report to the 
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Division of Archives with a copy to the Department. The Engineer will base final approval or 
rejection of the use of the off-site construction activity area on the report. 
  Before receiving approval or use of borrow areas, obtain written clearance from 
the engineer concerning compliance with the Federal Endangered Species Act as specified in 7-
1.4 and Section 4(f) of the USDOT Act as specified in Section 7-1.7. 
  The Department will adjust Contract Time in accordance with 8-7 for any 
suspension of operations required to comply with this Article. The Department will not accept 
any monetary claims due to delays or loss of off-site construction activity areas.
  Except where the plans specifically call for the use of a particular borrow or 
dredging area, the Contractor may substitute borrow or dredging areas of his own choosing 
provided: (1) the Engineer determines the materials from such areas meet the Department’s 
standards and other requirements for stability for use in the particular sections of the work in 
which it is to be placed, and (2) the Contractor absorbs any increase in hauling or other costs. 
  Before using any borrow material from any substitute areas, obtain the Engineer’s 
approval, in writing, for the use of the particular areas, and, where applicable, ensure that the 
Engineer has cross-sectioned the surface. Upon such written approval by the Engineer, consider 
the substitute areas as designated borrow areas. 
  When furnishing the dredging or borrow areas, supply the Department with 
evidence that the necessary permits, rights, or waivers for the use of such areas have been 
secured. 
  Do not excavate any part of a Contractor furnished borrow area which is less than 
300 feet [90 m] from the right-of-way of the project or any State Road until the Engineer has 
approved a plan for landscaping and restoring the disturbed area. Perform this landscaping and 
land restoration at no expense to the Department, prior to final acceptance of the project. Do not 
provide a borrow area closer than 25 feet [8 m] to the right-of-way of any state road. In 
Department furnished borrow pits, do not excavate material within 5 feet [1.5 m] of the adjacent 
property lines. 
  Upon completion of excavation, neatly shape, dress, grass, vegetate, landscape, 
and drain all exposed areas including haul roads, as necessary so as not to present an 
objectionable appearance. 
  Meet the requirements of Section 104 when furnishing borrow areas, regardless of 
location. 
 120-6.3 Borrow Material for Shoulder Build-up: When so indicated in the plans, 
furnish borrow material with a specific minimum bearing value, for building up of existing 
shoulders. Blend materials as necessary to achieve this specified minimum bearing value prior to 
placing the materials on the shoulders. Take samples of this borrow material at the pit or blended 
stockpile. Include all costs of providing a material with the required bearing value in the Contract 
unit price for borrow material. 
 120-6.4 Haul Routes for Borrow Pits: Provide and maintain, at no expense to the 
Department, all necessary roads for hauling the borrow material. Where borrow area haul roads 
or trails are used by others, do not cause such roads or trails to deteriorate in condition. 
  Arrange for the use of all non-public haul routes crossing the property of any 
railroad. Incur any expense for the use of such haul routes. Establish haul routes which will 
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direct construction vehicles away from developed areas when feasible, and keep noise from 
hauling operations to a minimum. Advise the Engineer in writing of all proposed haul routes. 
 120-6.5 Authorization for Use of Borrow: When the item of Borrow Excavation is 
included in the Contract, use borrow only when sufficient quantities of suitable material are not 
available from roadway and drainage excavation, to properly construct the embankment, 
subgrade, and shoulders, and to complete the backfilling of structures. Do not use borrow 
material until so ordered by the Engineer, and then only use material from approved borrow pits. 

120-7 Materials for Embankment. 
 120-7.1 Use of Materials Excavated From the Roadway and Appurtenances: Be 
responsible for determining the suitability of excavated material for use on the project in 
accordance with the applicable Contract Documents. Consider the sequence of work and 
maintenance of traffic phasing in the determination of the availability of this material. 
 120-7.2 General Requirements for Embankment Materials: Construct embankments 
of acceptable material including broken portland cement concrete pavement and portland cement 
concrete rubble, but containing no muck, stumps, roots, brush, vegetable matter, rubbish, 
reinforcement bar or other material that does not compact into a suitable and enduring roadbed. 
Remove and waste material designated as undesirable. Use material in embankment construction 
in accordance with plan details or as the Engineer directs. 

Complete the embankment using maximum particle sizes as follows: 
   In top 12 inches [300 mm]: 3 1/2 inches [90 mm] (in any dimension). 
   12 to 24 inches [300 to 600 mm]: 6 inches [150 mm] (in any dimension). 
  In the depth below 24 inches [600 mm]: not to exceed 12 inches [300 mm] (in any 
dimension) or the compacted thickness of the layer being placed, whichever is less. 
  Spread all material so that the larger particles are separated from each other to 
minimize voids between them during compaction. Compact around these rocks in accordance 
with 120-9.2. 
  When and where approved by the Engineer, the Contractor may place larger rocks 
(not to exceed 18 inches [450 mm] in any dimension) outside the two to one slope and at least 4 
feet [1.2 m] or more below the bottom of the base. Compact around these rocks to a firmness 
equal to that of the supporting soil. Compact grassed embankment areas in accordance with 120-
9.2.6. 
  Where constructing embankments adjacent to bridge end bents or abutments, do 
not place rock larger than 3 1/2 inches [90 mm] in diameter within 3 feet [1.0 m] of the location 
of any end-bent piling. 
 120-7.3 Materials Used at Pipes, Culverts, etc.: Construct embankments over and 
around pipes, culverts, and bridge foundations with selected materials. 
 

120-8 Embankment Construction. 
 120-8.1 General: Construct embankments in sections of not less than 300 feet [90 m] in 
length or for the full length of the embankment. 
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120-8.2 Dry Fill Method: 
  120-8.2.1 General: Except as provided below for material placed on unstable 
ground and for materials used for flattening slopes, construct embankments in successive layers 
of not more than 8 inches [200 mm] in thickness, measured loose, for the full width of the 
embankment. However, the Contractor may construct embankments in successive layers of not 
more than 12 inches [300 mm] compacted thickness, if he can demonstrate with field tests that 
he has compacting equipment sufficient to achieve density required by 120-9.2 for the full depth 
of a thicker lift, and if the compactive effort is approved by the Engineer. Construct all layers 
approximately parallel to the centerline profile of the road. 
   The Engineer will base his approval on the results of a test section the 
Contractor constructed using his specified compactive effort. Construct the test section with a 
minimum length of 300 feet [90 m], full width, and a maximum length of 1,000 feet [300 m]. 
   Once approved, if there is a change in soil classification of the 
embankment materials, construct a new test section. Do not change the compactive effort once a 
test section is approved. 
   The Engineer reserves the right to terminate the Contractor’s use of thick 
lift construction and have him revert to the 8 inch [200 mm] loose lifts whenever it is determined 
that satisfactory results are not being achieved.

As far as practicable, distribute traffic over the work during the 
construction of embankments so as to cover the maximum area of the surface of each layer. 
   Construct embankment in the dry whenever normal dewatering equipment 
and methods can accomplish the needed dewatering. 
   120-8.2.1.1 Equipment and Methods: Provide normal dewatering 
equipment including, but not limited to, surface pumps, sump pumps and trenching/digging 
machinery. Provide normal dewatering methods including, but not limited to, constructing 
shallow surface drainage trenches/ditches, using sand blankets, sumps and siphons. 
    When normal dewatering does not adequately remove the water, 
the Engineer may require the embankment material to be placed in the water or in low swampy 
ground in accordance with 120-8.2.2. 
  120-8.2.2 Placing in Unstable Areas: Where depositing the material in water, or 
in low swampy ground that will not support the weight of hauling equipment, construct the 
embankment by dumping successive loads in a uniformly distributed layer of a thickness not 
greater than necessary to support the hauling equipment while placing subsequent layers. Once 
sufficient material has been placed so that the hauling equipment can be supported, construct the 
remaining portion of the embankment in layers in accordance with the applicable provisions of 
120-8.2.1 and 120-8.2.3. 
  120-8.2.3 Placing on Steep Slopes: When constructing an embankment on a 
hillside sloping more than 20 degrees from the horizontal, before starting the fill, deeply plow or 
cut into steps the surface of the original ground on which the embankment is to be placed. 
  120-8.2.4 Placing Outside Standard Minimum Slope: Where material that is 
unsuitable for normal embankment construction is to be used in the embankment outside the 
standard minimum slope (approximately two to one), place such material in layers of not more 
than 18 inches [450 mm] in thickness, measured loose. The Contractor may also place material 
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which is suitable for normal embankment, outside such standard minimum slope, in 18 inch [450 
mm] layers. 

120-8.3 Hydraulic Method: 
  120-8.3.1 Method of Placing: When the hydraulic method is used, as far as 
practicable, place all dredged material in its final position in the embankment by such method. 
Place and compact any dredged material that is rehandled, or moved and placed in its final 
position by any other method, as specified in 120-8.2. The Contractor may use baffles or any 
form of construction he may select provided the slopes of the embankments are not steeper than 
indicated in the plans. Remove all timber used for temporary bulkheads or baffles from the 
embankment, and fill and thoroughly compact the holes thus formed. When placing fill on 
submerged land, construct dikes prior to beginning of dredging, and maintain the dikes 
throughout the dredging operation. 
  120-8.3.2 Excess Material: Do not use excess material placed outside the 
prescribed slopes, below the normal high-water level, to raise the fill. Remove only the portion 
of this material required for dressing the slopes. 
  120-8.3.3 Protection of Openings in Embankment: Leave openings in the 
embankments at the bridge sites. Remove any material which invades these openings or existing 
channels without additional compensation to provide the same depth of channel as existed before 
the construction of the embankment. Do not excavate or dredge any material within 200 feet [60 
m] of the toe of the proposed embankment. 

120-9 Compaction Requirements. 
 120-9.1 Moisture Content: Compact the materials at a moisture content such that the 
specified density can be attained. If necessary to attain the specified density, add water to the 
material, or lower the moisture content by manipulating the material or allowing it to dry, as is 
appropriate. 

120-9.2 Compaction of Embankments: 
  120-9.2.1 Density Requirements: Except for embankment constructed by the 
hydraulic method as specified in 120-8.3 and for the material placed outside the standard 
minimum slope as specified in 120-8.2.4, and for other areas specifically excluded herein, 
compact each layer of the material used in the formation of embankments to a density of at least 
100% of the maximum density as determined by AASHTO T 99, Method C. Uniformly compact 
each layer, using equipment that will achieve the required density, and as compaction operations 
progress, shape and manipulate each layer as necessary to ensure uniform density throughout the 
embankment. 
  120-9.2.2 Compaction Over Unstable Foundations: Where the embankment 
material is deposited in water or on low swampy ground, and in a layer thicker than 12 inches 
[300 mm] (as provided in 120-8.2.2), compact the top 6 inches [150 mm] (compacted thickness) 
of such layer to the density as specified in 120-9.2.1. 
  120-9.2.3 Compaction Where Plastic Material Has Been Removed: Where 
unsuitable material is removed and the remaining surface is of the A-4, A-5, A-6, or A-7 Soil 
Groups (see Florida Sampling and Testing Methods, M145), as determined by the Engineer, 
compact the surface of the excavated area by rolling with a sheepsfoot roller exerting a 
compression of at least 250 psi [1.7 MPa] on the tamper feet, for the full width of the roadbed 
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(subgrade and shoulders). Perform rolling before beginning any backfill, and continue until the 
roller feet do not penetrate the surface more than 1 inch [25 mm]. Do not perform such rolling 
where the remaining surface is below the normal water table and covered with water. Vary the 
procedure and equipment required for this operation at the discretion of the Engineer. 
  120-9.2.4 Compaction of Material To Be Used In Base, Pavement, or 
Stabilized Areas: Do not compact embankment material which will be incorporated into a 
pavement, base course, or stabilized subgrade, to be constructed as a part of the same Contract. 
  120-9.2.5 Compaction of Grassed Shoulder Areas: For the upper 6 inches [150 
mm] layer of all shoulders which are to be grassed, since no specific density is required, compact 
only to the extent directed. 
  120-9.2.6 Compaction of Grassed Embankment Areas: For the outer layer of 
all embankments where plant growth will be established, do not compact. Leave this layer in a 
loose condition to a minimum depth of 6 inches [150 mm] for the subsequent seeding or planting 
operations. 
 120-9.3 Compaction for Pipes, Culverts, etc.: Compact the backfill of trenches to the 
densities specified for embankment or subgrade, as applicable, and in accordance with the 
requirements of 125-8. 
  Thoroughly compact embankments over and around pipes, culverts, and bridges 
in a manner which will not place undue stress on the structures, and in accordance with the 
requirements of 125-8. 
 120-9.4 Compaction of Subgrade: If the plans do not provide for stabilizing, compact 
the subgrade area (as defined in 1-3) in both cuts and fills to the density specified in 120-9.2.1. 
Do not apply density requirements where constructing narrow widening strips 4 feet [1.2 m] or 
less on undisturbed soil. 
  Where trenches for widening strips are not of sufficient width to permit the use of 
standard compaction equipment, perform compaction using vibratory rollers, trench rollers, or 
other type compaction equipment approved by the Engineer. 
  Maintain the required density until the base or pavement is placed on the 
subgrade. 
 

120-10 Maintenance and Protection of Work. 
 While construction is in progress, maintain adequate drainage for the roadbed at all times. 
Maintain a shoulder at least 3 feet [1 m] wide adjacent to all pavement or base construction in 
order to provide support for the edges. 
 Maintain all earthwork construction throughout the life of the Contract, and take all 
reasonable precautions to prevent loss of material from the roadway due to the action of wind or 
water. Repair, at no expense to the Department, except as otherwise provided herein, any slides, 
washouts, settlement, subsidence, or other mishap which may occur prior to final acceptance of 
the work. Perform maintenance and protection of earthwork construction in accordance with 
Section 104. 
 Maintain all channels excavated as a part of the Contract work against natural shoaling or 
other encroachments to the lines, grades, and cross-sections shown in the plans, until final 
acceptance of the project.
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120-11 Construction. 
 120-11.1 Construction Tolerances: Shape the surface of the earthwork to conform to 
the lines, grades, and cross-sections shown in the plans. In final shaping of the surface of 
earthwork, maintain a tolerance of 0.3 foot [90 mm] above or below the plan cross-section with 
the following exceptions: 
  1. Shape the surface of shoulders to within 0.1 foot [30 mm] of the plan cross-
section. 
  2. Shape the earthwork to match adjacent pavement, curb, sidewalk, structures, 
etc.
  3. Shape the bottom of ditches so that the ditch impounds no water. 
  4. When the work does not include construction of base or pavement, shape the 
entire roadbed (shoulder point to shoulder point) to within 0.1 foot [30 mm] above or below the 
plan cross-section. 
  Ensure that the shoulder lines do not vary horizontally more than 0.3 foot [90 
mm] from the true lines shown in the plans. 
 120-11.2 Operations Adjacent to Pavement: Carefully dress areas adjacent to 
pavement areas to avoid damage to such pavement. Complete grassing of shoulder areas prior to 
placing the final wearing course. Do not manipulate any embankment material on a pavement 
surface. 
  When shoulder dressing is underway adjacent to a pavement lane being used to 
maintain traffic, exercise extreme care to avoid interference with the safe movement of traffic.

120-12 Method of Measurement. 
 120-12.1 General: When payment for excavation is on a volumetric basis, the quantity to 
be paid for will be the volume, in cubic yards [cubic meters], calculated by the method of 
average end areas, unless the Engineer determines that another method of calculation will 
provide a more accurate result. The material will be measured in its original position by field 
survey or by photogrammetric means as designated by the Engineer, unless otherwise specified 
under the provisions for individual items. 
  Where Subsoil Excavation extends outside the lines shown in the plans or 
authorized by the Engineer including allowable tolerances, and the space is backfilled with 
material obtained in additional authorized roadway or borrow excavation, the net fill, plus 
shrinkage allowance, will be deducted from the quantity of Roadway Excavation or Borrow 
Excavation to be paid for, as applicable. 
  The quantity of all material washed, blown, or placed beyond the authorized 
roadway cross-section will be determined by the Engineer and will be deducted from the quantity 
of Roadway Excavation or Borrow Excavation to be paid for, as applicable. 
  Subsoil Excavation that extends outside the lines shown in the plans or authorized 
by the Engineer including allowable tolerances will be deducted from the quantity to be paid for 
as Subsoil Excavation. 
 120-12.2 Roadway Excavation: The measurement will include only the net volume of 
material excavated between the original ground surface and the surface of the completed 
earthwork, except that the measurement will also include all unavoidable slides which may occur 
in connection with excavation classified as Roadway Excavation. 
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  The pay quantity will be the plan quantity provided that the excavation was 
accomplished in substantial compliance with the plan dimensions and subject to the provisions of 
9-3.2 and 9-3.4. On designated 3-R Projects, Regular Excavation will be paid for at the Contract 
lump sum price provided that the excavation was accomplished in substantial compliance with 
the plan dimension. 
 120-12.3 Borrow Excavation: Measurement will be made on a loose volume basis, as 
measured in trucks or other hauling equipment at the point of dumping on the road. If 
measurement is made in vehicles, level the material to facilitate accurate measurement. 

Unsuitable material excavated from borrow pits where truck measurement is 
provided for and from any borrow pits furnished by the Contractor, will not be included in the 
quantity of excavation to be paid for. 
 120-12.4 Lateral Ditch Excavation: The measurement will include only material 
excavated within the lines and grades indicated in the plans or as directed by the Engineer. The 
measurement will include the full station-to-station length shown in the plans or directed by the 
Engineer and acceptably completed. Excavation included for payment under Section 125 will not 
be included in this measurement. 
  The pay quantity will be the plan quantity provided that the excavation was 
accomplished in substantial compliance with the plan dimensions and subject to the provisions of 
9-3.2 and 9-3.4. 
 120-12.5 Channel Excavation: The measurement will include only material excavated 
within the lines and grades indicated in the plans or in accordance with authorized plan changes. 
The measurement will include the full station-to-station length shown in the plans including any 
authorized changes thereto. 
  If shoaling occurs subsequent to excavation of a channel and the Engineer 
authorized the shoaled material to remain in place, the volume of any such material remaining 
within the limits of channel excavation shown in the plans will be deducted from the measured 
quantity of Channel Excavation. 
 120-12.6 Subsoil Excavation: The measurement will include only material excavated 
within the lines and grades indicated in the plans (including the tolerance permitted therefore) or 
as directed by the Engineer. 
  When no item for Subsoil Excavation is shown in the proposal but Subsoil 
Excavation is subsequently determined to be necessary, such unanticipated Subsoil Excavation 
will be paid for as provided in 4-4. 
 120-12.7 Embankment: The quantity will be at the plan quantity. 
  Where payment for embankment is not to be included in the payment for the 
excavation, and is to be paid for on a cubic yard [cubic meter] basis for the item of Embankment, 
the plan quantities to be paid for will be calculated by the method of average end areas unless the 
Engineer determines that another method of calculation will provide a more accurate result. The 
measurement will include only material actually placed above the original ground line, within the 
lines and grades indicated in the plans or directed by the Engineer. The length used in the 
computations will be the station-to-station length actually constructed. The original ground line 
used in the computations will be as determined prior to placing of embankment subject to the 
provisions of 9-3.2, and no allowance will be made for subsidence of material below the surface 
of the original ground. 
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  If there are authorized changes in plan dimensions or if errors in plan quantities 
are detected, plan quantity will be adjusted as provided in 9-3.2. 
  Where the work includes excavation of unsuitable material below the finished 
grading template or original ground line, whichever is lower as defined in 120-2.3, the original 
ground line is defined as the surface prior to beginning excavation, except that this surface is not 
outside the permissible tolerance of lines and grades for Subsoil Excavation as indicated in the 
plans or as directed by the Engineer. Any overrun or underrun of plan quantity for Subsoil 
Excavation which results in a corresponding increase or decrease in embankment will be 
considered as an authorized plan change for adjustment purposes as defined in 9-3.2.2. 

No payment will be made for embankment material used to replace unsuitable 
material excavated beyond the lines and grades shown in the plans or ordered by the Engineer. 
  In no case will payment be made for material allowed to run out of the 
embankment on a flatter slope than indicated on the cross-section. The Contractor shall make his 
own estimate on the volume of material actually required to obtain the pay section. 

120-13 Basis of Payment. 
 120-13.1 General: Prices and payments for the various work items included in this 
Section will be full compensation for all work described herein, including excavating, dredging, 
hauling, placing, and compacting; dressing the surface of the earthwork; maintaining and 
protecting the complete earthwork; and hauling. 
  The Department will not allow extra compensation for any rehandling of 
materials. 
  The Department will compensate for the cost of grassing or other permanent 
erosion control measures directed by the Engineer as provided in the Contract for similar items 
of roadway work. 

120-13.2 Excavation: 
  120-13.2.1 Items of Payment: When no classification of material is indicated in 
the plans, and bids are taken only on Regular Excavation, the total quantity of all excavation 
specified under this Section will be paid for at the Contract unit price for Regular Excavation. 
   When separate classifications of excavation are shown in the proposal, the 
quantities of each of the various classes of materials so shown will be paid for at the Contract 
unit prices per cubic yard [cubic meter] for Regular Excavation, Lateral Ditch Excavation, 
Subsoil Excavation, and Channel Excavation, as applicable, and any of such classifications not 
so shown will be included under the item of Regular Excavation (except that if there is a 
classification for Lateral Ditch Excavation shown and there is no classification for Channel 
Excavation, any channel excavation will be included under the item of Lateral Ditch 
Excavation). As an exception, on designated Projects, Regular Excavation will be paid for at the 
Contract lump sum price. 
  120-13.2.2 Basic Work Included in Payments: Prices and payments will be full 
compensation for all work described under this Section, except for any excavation, or 
embankment which is specified to be included for payment under other items. Such prices and 
payments will include hauling; any rehandling that may be necessary to accomplish final 
disposal as shown in the plans; the dressing of shoulders, ditches and slopes; removal of trash, 
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vegetation, etc., from the previously graded roadway where no item for clearing and grubbing is 
shown in the plans; and compacting as required. 
  120-13.2.3 Additional Depth of Subsoil Excavation: Where Subsoil Excavation 
is made to a depth of 0 to 5 feet [0 to 1.5 m] below the depth shown on the Contract plans, such 
excavation will be paid for at the unit price bid. 
   Where Subsoil Excavation is made to a depth greater than 5 feet [1.5 m], 
and up to 15 feet [4.5 m], deeper than the depth shown on the Contract plans, such excavation 
will be paid for at the unit price bid plus 25% of such unit price. Additional extra depth, more 
than 15 feet [4.5 m] below such plan depth, will be considered as a change in the character of the 
work and will be paid for as Unforeseeable Work. 
   Where no subsoil excavation is shown in a particular location on the 
original plans, payment for extra depth of subsoil will begin 5 feet [1.5 m] below the lowest 
elevation on the grading template. 
  120-13.2.4 Borrow Excavation: When the item of Borrow Excavation is 
included in the Contract, price and payment will also include the cost of furnishing the borrow 
areas and any necessary clearing and grubbing thereof, the removal of unsuitable material that it 
is necessary to excavate in order to obtain suitable borrow material, and also the costs incurred in 
complying with the provisions of 120-6.4. 
  120-13.2.5 Materials Excluded from Payment for the Excavation: No payment 
as excavation will be made for any excavation covered for payment under the item of 
Embankment. 
   No payment will be made for the excavation of any materials which are 
used for purposes other than those shown in the plans or designated by the Engineer. No 
payment will be made for materials excavated outside the lines and grades given by the 
Engineer, unless specifically authorized by the Engineer; except that, in the operations of 
roadway excavation, all slides and falls of insecure masses of material beyond the regular slopes 
and not due to lack of precaution on the part of the Contractor will be paid for at the Contract 
unit price for the material involved. The removal of slides and falls of material classified as 
Lateral Ditch Excavation or as Subsoil Excavation will not be paid for separately, but will be 
included in the Contract unit price for the pay quantity of these materials, measured as provided 
in 120-12. 

120-13.3 Embankment: 
  120-13.3.1 General: Price and payment will be full compensation for all work 
specified in this Section, including all material for constructing the embankment; all excavating, 
dredging, pumping, placing and compacting of material for constructing the embankment 
complete; dressing of the surface of the roadway, maintenance and protection of the completed 
earthwork, and the removal of rubbish, vegetation, etc., from the roadway, where no clearing and 
grubbing of the area is specified in the plans. Also, such price and payment, in each case, will 
specifically include all costs of any roadway, lateral ditch, or channel excavation, unless such 
excavation is specifically shown to be paid for separately, regardless of whether the materials are 
utilized in the embankment. 
  120-13.3.2 Excluded Material: No payment will be made for the removal of 
muck or overburden from the dredging or borrow areas. No payment will be made for 
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embankment material used to replace muck or other unsuitable material excavated beyond the 
lines and grades shown in the plans or ordered by the Engineer. 
  120-13.3.3 Clearing and Grubbing: No payment will be made for any clearing 
and grubbing of the borrow or dredging areas. Where no clearing and grubbing of such areas is 
specified in the plans, the cost of any necessary clearing and grubbing will be included in the 
Contract unit or lump sum price for Embankment. 
  120-13.3.4 Cost of Permits, Rights, and Waivers: Where the Contractor 
provides borrow or dredging areas of his own choosing, the cost of securing the necessary 
permits, rights or waivers will be included in the Contract price for Embankment. 
 120-13.4 Payment Items: Payment will be made under: 

Item No.   120-  1- Regular Excavation - per cubic yard. 
Item No. 2120-  1- Regular Excavation - per cubic meter.
Item No.   120-  2- Borrow Excavation - per cubic yard. 
Item No. 2120-  2- Borrow Excavation - per cubic meter.
Item No.   120-  3- Lateral Ditch Excavation - per cubic yard. 
Item No. 2120-  3- Lateral Ditch Excavation - per cubic meter.
Item No.   120-  4- Subsoil Excavation - per cubic yard. 
Item No. 2120-  4- Subsoil Excavation - per cubic meter. 
Item No.   120-  5- Channel Excavation - per cubic yard. 
Item No. 2120-  5- Channel Excavation - per cubic meter. 
Item No.   120-  6- Embankment - per cubic yard. 
Item No. 2120-  6- Embankment - per cubic meter. 
Item No.   120-71- Regular Excavation (3-R Projects)- lump sum. 
Item No. 2120-71- Regular Excavation (3-R Projects)- lump sum. 

 

EXCAVATION FOR STRUCTURES (FOR LOCAL AGENCY USE – FDOT ARCHIVE 
SPECIFICATION). 

(REV 01-00) (1-13) 

SECTION 125 
EXCAVATION FOR STRUCTURES 

125-1 Description. 
Excavate for bridge foundations, box culverts, pipe culverts, storm sewers and all other pipe lines, 

retaining walls, headwalls for pipe culverts and drains, catch basins, drop inlets, manholes, and similar 
structures. Also, (1) construct and remove cofferdams, sheeting, bracing, etc.; (2) pump or otherwise 
dewater foundations; (3) remove and dispose of any existing structures or portions of structures not covered 
by other items in the Contract, including foundations, abutments, piers, wings, and all other materials, 
obstructions, etc., found necessary to clear the site for the proposed work; (4) backfill, dispose of surplus 
material, and perform final cleaning, as may be necessary for the proper execution of the work. This Section 
does not include excavation for bases or pavements, curbs, curb and gutter, valley gutter, ditch pavement, 
or rubble gutter. 

125-1.1 Trench Excavation Safety System and Shoring, Special (Trench Excavation: When 
performing trench excavation in excess of 5 feet [1.5 m] in depth, comply with the Occupational Safety and 
Health Administration s (OSHA) trench safety standards, 29 C.F.R., s. 1926.650, Subpart P, and all 
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subsequent revisions or updates adopted by the Department of Labor and Employment Security. Ensure 
that trench boxes are wide enough to accommodate compaction and density testing. 

Submission of bid and subsequent execution of the Contract will serve as certification that all trench 
excavation in excess of 5 feet [1.5 m] in depth will be in compliance with Section 553.62, Florida Statutes. 

Consider all available geotechnical information available when designing the trench excavation 
safety system. 

Consider these and any more stringent trench safety standards as minimum Contract requirements. 
 
125-2 Classification. 

Consider all materials excavated as unclassified and as excavation regardless of the material 
encountered. 
 
125-3 Cofferdams. 

125-3.1 Construction: 
125-3.1.1 Methods: Construct all foundations by open excavation, and shore, brace, or protect the 

foundation openings with cofferdams. Provide cofferdams or cribs for foundation construction below the 
bottom of the footings. Provide sufficient clearance in the cofferdam interiors to permit construction of 
forms and inspection of their exteriors, and for pumping equipment. 

125-3.1.2 Protection of Concrete: Construct cofferdams to protect green concrete against damage 
from a sudden rising of the water and to prevent damage by erosion. Do not leave timber or bracing in 
cofferdams or cribs that extend into the substructure masonry except where permitted in writing by the 
Engineer. 

125-3.1.3 Placing in the Dry: For placing footings in the dry, the Engineer may require cofferdam 
sheeting to be driven to an elevation 6 feet [1.8 m] below the elevation of the bottom of the footings and 
require sufficient pumping equipment to dewater and maintain the cofferdam in a comparatively dry 
condition. 

125-3.1.4 Working Drawings: For substructure work, submit drawings showing the proposed 
method of cofferdam construction and other details left to choice or not fully shown on the plans. Obtain 
the Engineer's approval of the type and clearance of cofferdams, insofar as such details affect the character 
of the finished work. For other details of design that do not affect the character of the finished work, assume 
responsibility for the successful construction of the work. Retain a Professional Engineer, registered in the 
State of Florida, to prepare the above construction drawing, and keep a signed and sealed copy on hand at 
the site at all times. On completion of the work, furnish the Department with as-built drawings on permanent 
reproducible material as noted in 5-1.4.1. 

125-3.2 Removal: Unless otherwise provided, remove cofferdams or cribs, with all sheeting and 
bracing, after completion of the substructure without disturbing or marring the finished masonry. 
 
125-4 Excavation. 

125-4.1 Requirements for all Excavation: Excavate foundation pits to permit the placing of the full 
widths and lengths of footings shown in the plans, with full horizontal beds. Do not round or undercut 
corners or edges of footings. Perform all excavation to foundation materials, satisfactory to the Engineer, 
regardless of the elevation shown on the plans. Perform all excavation in stream beds to a depth at least 4 
feet [1.2 m] below the permanent bed of the stream, unless a firm footing can be established on solid rock 
before such depth is reached, and excavate to such additional depth as may be necessary to eliminate any 
danger of undermining. Wherever rock bottom is secured, excavate in such manner as to allow the solid 
rock to be exposed and prepared in horizontal beds for receiving the masonry. Remove all loose and 
disintegrated rock or thin strata. Have the Engineer inspect and approve all foundation excavations prior to 
placing masonry. 

125-4.2 Earth Excavation: 
125-4.2.1 Foundation Material other than Rock: When masonry is to rest on an excavated 
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surface other than rock, take special care to avoid disturbing the bottom of the excavation, and do not 
remove the final foundation material to grade until just before placing the masonry. In case the foundation 
material is soft or mucky, the Engineer may require excavation to a greater depth and to backfill to grade 
with approved material. 

125-4.2.2 Foundation Piles: Where foundation piles are used, complete the excavation of each pit 
before driving the piles. After the driving is completed, remove all loose and displaced material, leaving a 
smooth, solid, and level bed to receive the masonry. 

125-4.2.3 Removal of Obstructions: Remove boulders, logs, or any unforeseen obstacles 
encountered in excavating. Compensation will be in accordance with the requirements of 4-3.4. 

125-4.3 Rock Excavation: Clean all rock and other hard foundation material, remove all loose material, 
and cut all rock to a firm surface. Either level, step vertically and horizontally, or serrate the rock, as may 
be directed by the Engineer. Clean out all seams, and fill them with concrete or mortar. 

125-4.4 Pipe Trench Excavation: Excavate trenches for pipe culverts and storm sewers to the 
elevation of the bottom of the pipe and to a width sufficient to provide adequate working room. Remove 
soil not meeting the classification specified as suitable backfill material in 125-8.3.2.2, to a depth of 4 inches 
[100 mm] below the bottom of the pipe elevation. Remove rock, boulders or other hard lumpy or unyielding 
material to a depth of 12 inches [300 mm] below the bottom of the pipe elevation. Remove muck or other 
soft material to a depth necessary to establish a firm foundation. Where the soils permit, ensure that the 
trench sides are vertical up to at least the mid-point of the pipe. 

For pipe lines placed above the natural ground line, place and compact the embankment, prior to 
excavation of the trench, to an elevation at least 2 feet [0.6 m] above the top of the pipe and to a width equal 
to four pipe diameters, and then excavate the trench to the required grade. 
 
125-5 Preservation of Channel. 

125-5.1 Generalunless shown on the plans, do not excavate outside of caissons, cribs, cofferdams, or 
sheet piling, and do not disturb the natural stream bed adjacent to the structure. If excavating or dredging 
at the site of the structure before sinking caissons, cribs, or cofferdams, complete the foundation and backfill 
all such excavations to the original ground surface or other required elevation, with material satisfactory to 
the Engineer. 

125-5.2 Removal of Excavated Materials: Do not allow materials that are deposited adjacent to the 
stream area to infiltrate the water areas. Leave the stream in its original condition. 

125-6 Disposal of Surplus.
Use suitable excavated materials for backfilling over or around the structure. Dispose of unsuitable 

materials. Meet the disposal requirements pertaining to water pollution contained in Section 104 and in 
7-1.1. 

125-7 Pumping.
Pump from the interior of any foundation enclosure in such manner as to preclude the possibility of any 

portion of the concrete materials being carried away. Do not pump while placing concrete, or for a period 
of at least 24 hours thereafter, unless using a suitable pump separated from the concrete work by a watertight 
wall. 

125-8 Backfilling.
125-8.1 Requirements for all Structures: 

125-8.1.1 General: Backfill in the Dry whenever normal dewatering equipment and methods can 
accomplish the needed dewatering. 

125-8.1.2 Equipment and Methods: Provide normal dewatering equipment including, but not 
limited to, surface pumps, sump pumps, wellpoints and header pipe and trenching/digging machinery. 
Provide normal dewatering methods including, but not limited to, constructing shallow surface drainage 
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trenches/ditches, using sand blankets, perforated pipe drains, sumps and siphons. 
125-8.1.3 Backfill Materials: Backfill to the original ground surface or subgrade surface of 

openings made for structures, with a sufficient allowance for settlement. The Engineer may require that the 
material used for this backfill be obtained from a source entirely apart from the structure. Use only material 
accepted by the Engineer. 

Do not allow heavy construction equipment to cross over culvert or storm sewer pipes until 
placing and compacting backfill material to the finished earthwork grade or to an elevation at least 4 feet 
[1.2 m] above the crown of the pipe. 

125-8.1.4 Use of A-7 Material: In the backfilling of trenches, A-7 material may be used from a 
point 12 inches [300 mm] above the top of the pipe up to the elevation shown on the Roadway and Traffic 
Design Standards as the elevation for undercutting of A-7 material. 

125-8.1.5 Time of Placing Backfill: Do not place backfill against any masonry or concrete 
abutment, wingwall, or culvert until permission has been given by the Engineer, and in no case until the 
masonry or concrete has been in place seven days or until the specified 28-day compressive strength occurs. 

125-8.2 Requirements for Structures Other than Pipe:
125-8.2.1 Density: Place the material in horizontal layers not exceeding 8 inches [200 mm] in depth 

above water level, behind abutments, wing walls and end bents or end rest piers, and around box culverts 
and structures other than pipe culverts, and compact it to a density of at least 100% of the maximum density 
as determined by AASHTO T 99. Where the backfill material is deposited in water, obtain a 12 inch 
[300 mm] layer of comparatively dry material, thoroughly compacted by tamping, before verifying the layer 
and density requirements. 

125-8.2.2 Box Culverts: For box culverts over which pavement is to be constructed, compact 
around the structure to an elevation not less than 12 inches [300 mm] above the top of the structure, using 
rapid-striking mechanical tampers. 

125-8.2.3 Other Limited Areas: Compact in other limited areas using mechanical tampers or 
approved hand tampers, until the cover over the structure is at least 12 inches [300 mm] thick. When hand 
tampers are used, deposit the materials in layers not more than 4 inches [100 mm] thick using hand tampers 
suitable for this purpose with a face area of not more than 100 in2 [64,500 mm2]. Take special precautions 
to prevent any wedging action against the masonry, and step or terrace the slope bounding the excavation 
for abutments and wingwalls if required by the Engineer. 

125-8.2.4 Culverts and Piers: Backfill around culverts and piers on both sides simultaneously to 
approximately the same elevation. 

125-8.2.5 Compaction Under Wet Conditions: Where wet conditions do not permit the use of 
mechanical tampers, compact using hand tampers. Use only A-3 material for the hand tamped portions of 
the backfill. When the backfill has reached an elevation and condition such as to make the use of the 
mechanical tampers practical, perform mechanical tamping in such manner and to such extent as to transfer 
the compaction force into the sections previously tamped by hand. 

125-8.3 Requirements for Pipe 15 Inches [375 mm] Inside Diameter or Greater:
125-8.3.1 General: Trenches for pipe may have up to four zones that must be backfilled. 

Lowest Zone: The lowest zone is backfilled for deep undercuts up to within 4 inches [100 mm] 
of the bottom of the pipe. 

Bedding Zone: The zone above the Lowest Zone is the Bedding Zone. Usually it will be the 
backfill which is the 4 inches [100 mm] of soil below the bottom of the pipe. When rock or other hard 
material has been removed to place the pipe, the Bedding Zone will be the 12 inches [300 mm] of soil below 
the bottom of the pipe. 

Cover Zone: The next zone is backfill that is placed after the pipe has been laid and will be 
called the Cover Zone. This zone extends to 12 inches [300 mm] above the top of the pipe. The Cover Zone 
and the Bedding Zone are considered the Soil Envelope for the pipe. 

Top Zone: The Top Zone extends from 12 inches [300 mm] above the top of the pipe to the 
base or final grade. 
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125-8.3.2 Material: 
125-8.3.2.1 Lowest Zone: Backfill areas undercut below the Bedding Zone of a pipe with 

coarse sand, or other suitable granular material, obtained from the grading operations on the project, or a 
commercial material if no suitable material is available. 

125-8.3.2.2 Soil Envelope: In both the Bedding Zone and the Cover Zone of the pipe, backfill 
with materials classified as A-1, A-2, or A-3. Material classified as A-4 may be used if the pipe is concrete 
pipe. 

125-8.3.2.3 Top Zone: Backfill the area of the trench above the soil envelope of the pipe with 
materials allowed on Roadway and Traffic Design Standard, Index No. 505. 

125-8.3.3 Compaction: 
125-8.3.3.1 Lowest Zone: Compact the soil in the Lowest Zone to approximately match the 

density of the soil in which the trench was cut. 
125-8.3.3.2 Bedding Zone: If the trench was not undercut below the bottom of the 

pipe, loosen the soil in the bottom of the trench immediately below the approximate middle third 
of the outside diameter of the pipe. 

If the trench was undercut, place the bedding material and leave it in a loose condition 
below the middle third of the outside diameter of the pipe. Compact the outer portions to a 
minimum of 100% of the maximum density as determined by AASHTO T 99, Method C. Place 
the material in lifts no greater than 6 inches [150 mm] (compacted thickness). 

125-8.3.3.3 Cover Zone: Before placing the Cover Zone material, lay pipe according to 
Section 430. Excavate for pipe bells before laying pipe. Place the material in 6 inch [150 mm] layers 
(compacted thickness), evenly deposited on both sides of the pipe, and compact with mechanical tampers 
suitable for this purpose. Hand tamp material below the pipe haunch that cannot be reached by mechanical 
tampers. For concrete pipe, compact the backfill to a density of at least 100% of the maximum density as 
determined by AASHTO T 99, Method C. For metal and plastic pipe, compact the backfill to a density of 
at least 95% of the maximum density as determined by AASHTO T 99, Method C. 

125-8.3.3.4 Top Zone: Place the material in layers not to exceed 12 inches [300 mm] in 
compacted thickness. Compact with appropriate equipment to a density of at least 100% of the maximum 
density as determined by AASHTO T 99, Method C, except as provided below. 

In locations outside the plane described by a two (horizontal) to one (vertical) slope 
downward from the roadway shoulder line or the back of curb as applicable and along storm sewer outfall 
lines where no vehicular traffic will pass over the pipe, compact the backfill to a firmness approximately 
equal to that of the soil next to the pipe trench. 

125-8.3.3.5 Exceptions to Density Requirements: For side drain pipe under driveways 
serving individual home sites a single residential lot, the density test requirements above are 
waived. The lift thickness and compaction requirements apply. 

125-8.3.4 Backfill Under Wet Conditions: Where wet conditions are such that dewatering by 
normal pumping methods would not be effective, the procedure outlined below may be used when 
specifically authorized by the Engineer in writing. The Department will pay for any select material which 
is not available from the grading as Unforeseeable Work. The Department will not pay for select material 
that might be used by the Contractor for his own convenience instead of dewatering. 

The Department will permit the use of granular material below the elevation at which 
mechanical tampers would be effective, but only material classified as A-3. Place and compact the material 
using timbers or hand tampers until the backfill reaches an elevation such that it s moisture content will 
permit the use of mechanical tampers. When the backfill has reached such elevation, use normally 
acceptable backfill material. Compact the material using mechanical tampers in such manner and to such 
extent as to transfer the compacting force into the material previously tamped by hand. 

The Department will permit the use of coarse aggregate below the elevation at which 
mechanical tampers would be effective. Use coarse aggregate as specified in Section 901 for Aggregate 
Size Number 89, 8, 78, 7, 68, 6, or 57. Place the coarse aggregate such that it will be stable and firm. Fully 
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wrap the aggregate with a layer of Type D-4 filter fabric, as specified on Roadway and Traffic Design 
Standard, Index No. 199. Do not place coarse aggregate within 4 feet [1.2 m] of the ends of the trench or 
ditch. Use normally accepted backfill material at the ends. 

125-8.4 Requirements for Thick Lift Compaction in Granular Materials: If it is demonstrated that 
the required density can be obtained in thicker lifts than permitted above, the Engineer may permit 
placement of granular material of soil groups A-1, A-2, or A-3 in lifts up to a maximum of 3 foot [0.9 m] 
compacted thickness. In such cases, furnish equipment and labor to excavate and backfill test pits to be dug 
for the performance of density tests. 

Use of thick lift compaction procedures will not be allowed for backfilling the soil envelope of pipe 
culverts and storm sewers. 
 
125-9 Replacing Pavement. 

Where existing pavement, curb, curb and gutter, sidewalk or valley gutter is removed only for the 
purpose of constructing or removing box culverts, pipe culverts, storm sewers, inlets, manholes, etc., 
replace or restore those items to the Engineer s satisfaction, without direct compensation. 
 
125-10 Cleaning Up. 

Upon completion of the work, leave the structure and all adjacent areas in a neat and presentable 
condition, clear up all temporary structures, rubbish and surplus material and leave the space under the 
structure unobstructed and in such shape that drift will not collect nor scour be induced. Pile all material 
from existing structures that have been removed neatly on the bank, unless otherwise directed by the 
Engineer. Pull falsework piling unless the Engineer permits it to cut or broken off, in which case it will be 
cut or broken off at least 2 feet [0.6 m] below the ground line or stream bed. 
 
125-11 Method of Measurement. 

When direct payment for Excavation for Structures is provided in the proposal, and such payment is on 
a unit basis, such excavation will be measured in its original position by the cross-section method to 
determine the amount of material. The cubic yard [cubic meter] volume of excavation used as a basis of 
payment will then be that material actually removed below the original ground line or stream bed, but not 
including that shown on the plans to be paid for either as Regular Excavation, Subsoil Excavation, Lateral 
Ditch Excavation or Channel Excavation, or which is included in the item for Grading, and except that no 
payment will be made for material removed in excavating for footings or foundations outside of an area 
which is bounded by vertical planes 12 inches [300 mm] outside of the limits of the footing and parallel 
thereto. For pipe trenches the width used to be in the calculation shall be the diameter of the pipe, plus 24 
inches [600 mm]. 
 
125-12 Basis of Payment. 

125-12.1 When No Direct Payment Provided: When direct payment for Excavation for Structures is 
not provided for in the proposal, all work specified in this Section, other than as specified in 125-12.3 
through 125-12.7, shall be included in the Contract price for the concrete or for other items covering the 
applicable structure. 

125-12.2 Direct Payment: When direct payment for work under this Section is provided, the Contract 
price per cubic yard [cubic meter] (measured as provided in 125-11), as shown in the proposal, shall be full 
compensation for all the work specified in this Section, except such work as is specifically stipulated to be 
paid for separately, in 125-12.3 through 125-12.7. 

125-12.3 Excavation Below Plan Grade: When excavation of material below plan grade is called for 
in the plans or authorized by the Engineer, and payment for Excavation for Structures is on a cubic yard 
[cubic meter] basis, the material excavated below plan grade will be included in the measurement for this 
item. 

Payment for the material used for the backfill will be made as specified in 125-12.7. 
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125-12.4 Strengthening Foundations: The work of strengthening the foundations (as provided in 
125-4.2) shall be paid for as provided in 4-4, unless such work is covered by a bid item. 

125-12.5 Backfilling for Additional Support: The work of providing additional support by backfilling 
with sand or other satisfactory material, where called for by the Engineer (as specified in 125-8), shall be 
paid for as provided in 4-4. 

125-12.6 Removal and Replacement of Existing Pavement: For pavement, curb, etc., which is 
removed only in order to construct pipe culverts or storm sewers, as specified in 125-9, all costs of such 
removal and replacement shall be included in the costs of the pipe or other structure for which it is removed, 
unless otherwise provided for in the contract. 

125-12.7 Removal and Replacement of Material Unsuitable for Backfill: When it cannot reasonably 
be anticipated from information contained in the plans, that material excavated for the structure will be 
unsuitable for use as backfill, and such material proves to be unsuitable for this use, the work of disposing 
of such material away from the site will be paid for as unforeseeable work, and the work of bringing in 
substitute material for the backfill will be paid for as specified for the particular case shown below: 

(a) No additional payment will be made for backfill materials obtained from surplus material 
available from the normal excavation or grading operations. 

(b) When the necessary material is not available from the normal excavation or grading operations, 
and the Contract includes an item for Borrow Excavation, backfill material authorized to be obtained from 
designated borrow areas will be included in the volume of Borrow Excavation to be paid for. 

(c) When the necessary material is not available from the normal excavation or grading operations 
and no separate item for Borrow Excavation is included in the Contract, any backfill material obtained by 
increasing the volume of excavation within the roadway right of way will be measured and paid for as 
regular excavation subject to the provisions of 9-3.2.2. 

(d) When authorization is given for obtaining the material from outside the right of way and from 
other than designated borrow areas, such excavation will be paid for as unforeseeable work. 

(e) Where pipe bedding is provided, as specified in 125-8, by the use of select granular material, 
the quantity of such select material obtained either as commercial material or from material from the grading 
operations other than in the immediate vicinity of the pipe to be bedded, as authorized by the Engineer, will 
be paid for at the Contract price per cubic yard [cubic meter] for Select Bedding Material. No payment for 
this material will be made for material available from the excavation for the pipe culvert or from other 
material available from the grading operations at a location not sufficiently remote as to require loading on 
trucks. 

125-12.8 Pay Items: Payment for the work under this Section, when provided for directly, shall be 
made under: 

Item No.   125-  1- Excavation for Structures - per cubic yard. 
Item No. 2125-  1- Excavation for Structures - per cubic meter. 
Item No.   125-  3- Select Bedding Material - per cubic yard. 
Item No. 2125-  3- Select Bedding Material - per cubic meter. 

 

STABILIZING (LOCAL AGENCY USE – FDOT ARCHIVE SPECIFICATION).

(REV 01-00) (1-13) 

SECTION 160
STABILIZING

160-1 Description. 
Stabilize designated portions of the roadbed to provide a firm and unyielding subgrade, having the 

required bearing value specified in the plans. When specified in the plans, provide additional strengthening 
of the subbase by additional stabilizing of the upper portion of the previously stabilized subgrade, within 
the limits specified. 
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160-2 Stabilized Subgrade.
For stabilized subgrade, the Contractor may choose the type of material, Commercial or Local. 
When the stabilizing is designated as Type B, the Engineer will determine compliance with the bearing 

value requirements by the Limerock Bearing Ratio (LBR) Method. If approved by the Engineer and only 
for materials requiring an LBR value of 40, the Engineer may omit Sections 6.0 and 6.1 of Florida Method 
of Test for Limerock Bearing Ratio (FM 5-515) and perform an Unsoaked LBR Test. The Engineer or the 
Contractor may request to use this method. If the Unsoaked LBR Test results in a failing test, then the 
Engineer will perform a standard Soaked LBR Test. When the stabilizing is designated as Type C, the 
Engineer will determine compliance by the Florida Soil Bearing Test. 

The Contractor is responsible to make the finished roadbed section meet the bearing value 
requirements, regardless of the quantity of stabilizing materials necessary to be added. Also, the Department 
will make full payment for any areas where the existing subgrade materials meet the design bearing value 
requirements without the addition of stabilizing additives, as well as areas where the Contractor may elect 
to place select high-bearing materials from other sources within the limits of the stabilizing. 

After substantially completing the roadbed grading operations, determine the type and quantity (if any) 
of stabilizing material necessary for compliance with the bearing value requirements. Notify the Engineer 
of the approximate quantity to be added. Obtain the Engineer's approval for spreading and mixing-in of 
such quantity of materials to achieve uniformity and effectiveness. 

The Engineer may allow, at no additional cost to the Department, the substitution of 6 inches [150 mm] 
of Granular Subbase meeting the requirements of Section 290, when 12 inches [300 mm] of Type B 
Stabilization requiring an LBR value of 40 is specified. 
 
160-3 Stabilized Subbase.

When Stabilized Subbase is required, after the mixing operations for the stabilization of the entire 
subgrade limits, strengthen the upper portion of the subgrade, within the limits shown, by adding and 
mixing-in a loose depth of commercial stabilizing material as designated in the plans or as may be otherwise 
designated by the Engineer. Provide a minimum depth of spread 3 inches [75 mm] (loose measurement). 
 
160-4 Materials. 

160-4.1 Commercial and Local Materials: Meet the requirements of Section 914 for the particular 
type of stabilizing material to be used. 

160-4.2 Use of Materials from Existing Base: When the use of materials from an existing base is 
required as all, or a portion, of the stabilizing additives, the Engineer will direct the location, placement, 
and distribution of such materials. Perform this work prior to the spreading of any additional commercial 
or local materials. Do not remove any section of existing base until the need for it in maintaining traffic is 
fulfilled. 

The Engineer may direct the Contractor to use materials from an existing base in combination with 
either of the designated types of stabilizing. 
 
160-5 Construction Methods.

160-5.1 General: Prior to the beginning of stabilizing operations, construct the area to be stabilized to 
an elevation such that, upon completion of stabilizing operations, the completed stabilized subgrade will 
conform to the lines, grades, and cross-section shown in the plans. Prior to spreading any additive stabilizing 
material, bring the surface of the roadbed to a plane approximately parallel to the plane of the proposed 
finished surface. 

The Contractor may process the subgrade to be stabilized in one course, unless the equipment and 
methods being used do not provide the required uniformity, particle size limitation, compaction, and other 
desired results, in which case, the Engineer will direct that the processing be done in more than one course. 

160-5.2 Application of Stabilizing Material: When additive stabilizing materials are required, spread 
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the designated quantity uniformly over the area to be stabilized. 
When materials from an existing base are to be used in the stabilizing at a particular location, place 

and spread all of such materials prior to the addition of other stabilizing additives. 
Spread commercial stabilizing material by the use of mechanical material spreaders, except that 

where use of such equipment is not practicable, use other means of spreading, but only upon written 
approval of the proposed alternate method. 

160-5.3 Mixing: Perform mixing using rotary tillers or other equipment meeting the approval of the 
Engineer. The Contractor may mix the materials in a plant of an approved type suitable for this work. 
Thoroughly mix the area to be stabilized throughout the entire depth and width of the stabilizing limits. 

Perform the mixing operations, as specified, (either in place or in a plant) regardless of whether the 
existing soil, or any select soils placed within the limits of the stabilized sections, have the required bearing 
value without the addition of stabilizing materials. 

As an exception to the above mixing requirements, where the subgrade is of rock, the Engineer 
may waive the mixing operations (and the work of stabilizing), and the Department will not pay for 
stabilization for such sections of the roadway. 

160-5.4 Maximum Particle Size of Mixed Materials: At the completion of the mixing, ensure that 
the gradation of the material within the limits of the area being stabilized is such that 97% will pass a 3  
inch [90 mm] sieve and that the material does not have a plasticity index greater than eight or liquid limit 
greater than 30. Note that clay balls or lumps of clay size particles (2 microns or less) [(2 
therefore cannot be considered as individual particle sizes. Remove any materials not meeting the plasticity 
requirements from the stabilized area. The Contractor may break down or remove from the stabilized area 
materials not meeting the gradation requirements. 

160-5.5 Compaction: Except where a stabilized subbase is also to be constructed (as specified in 
160-6), after completing the mixing operations and satisfying the requirements for bearing value, 
uniformity, and particle size, compact the stabilized area in accordance with 160-8. Compact the materials 
at a moisture content permitting the specified compaction. If the moisture content of the material is improper 
for attaining the specified density, either add water or allow the material to dry until reaching the proper 
moisture content for the specified compaction. 

160-5.6 Finish Grading: Shape the completed stabilized subgrade to conform with the finished lines, 
grades, and cross-section indicated in the plans. Check the subgrade using elevation stakes or other means 
approved by the Engineer. 

160-5.7 Requirements for Condition of Completed Subgrade: After completing the stabilizing and 
compacting operations, ensure that the subgrade is firm and substantially unyielding to the extent that it 
will support construction equipment and will have the bearing value required by the plans. 

Remove all soft and yielding material, and any other portions of the subgrade which will not 
compact readily, and replace it with suitable material so that the whole subgrade is brought to line and 
grade, with proper allowance for subsequent compaction. 

160-5.8 Maintenance of Completed Subgrade: After completing the subgrade as specified above, 
maintain it free from ruts, depressions, and any damage resulting from the hauling or handling of materials, 
equipment, tools, etc. The Contractor is responsible for maintaining the required density until the 
subsequent base or pavement is in place including any repairs, replacement, etc., of curb and gutter, 
sidewalk, etc., which might become necessary in order to recompact the subgrade in the event of underwash 
or other damage occurring to the previously compacted subgrade. Perform any such recompaction at no 
expense to the Department. Construct and maintain ditches and drains along the completed subgrade 
section. 
 
160-6 Stabilized Subbase (Additional Strengthening of Upper Portion).

When a stabilized subbase is to be constructed in conjunction with the stabilization operations, after 
the mixing of the stabilization area as specified in 160-5.3, and determination that the bearing value 
requirements specified in 160-7 have been met, shape the area over which the stabilized subbase is to be 
constructed as provided in 160-5.1, and compact it sufficiently to provide a firm surface for the operations 
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to follow. Spread the amount of commercial stabilizing material specified in 160-3 for this operation, in 
accordance with 160-5.2, and mix it to the depth indicated in the plans, in accordance with 160-5.3. Allow 
a tolerance of 1 inch [25 mm] in excess of the plan depth in this mixing. The Engineer will not perform any 
additional tests for bearing value after the mixing of materials for the Stabilized Subbase. 

Compact and finish grading, as specified in 160-5.5 and 160-5.6, and meet the provisions of 160-5.4, 
160-5.7, and 160-5.8 for this work. 

When commercial materials are used as the stabilizing additives for the initial subgrade stabilization, 
the Engineer may eliminate the work of Stabilized Subbase, either entirely or in designated sections of the 
overall limits for this work as may be specified in the plans. 

160-7 Bearing Value Requirements.
160-7.1 General: The Engineer will obtain and test bearing value samples at completion of satisfactory 

mixing of the stabilized area. For any area where the bearing value obtained is deficient from the value 
indicated in the plans, in excess of the tolerances established herein, spread and mix additional stabilizing 
material in accordance with 160-5.3. Perform this reprocessing for the full width of the roadway being 
stabilized and longitudinally for a distance of 50 feet [15 m] beyond the limits of the area in which the 
bearing value is deficient. 

The Contractor shall make his own determination of the quantity of additional stabilizing material 
to be used in reprocessing. 

160-7.2 Tolerances in Bearing Value Requirements: Use the following undertolerances from the 
specified bearing value, as based on tests performed on samples obtained after completing mixing 
operations: 

Specified Bearing Value 
 

Undertolerance 

LBR 40
 

5.0 
LBR 35

 
4.0 

LBR 30 (and under) 
 

2.5 
All Florida Bearing Values

 
5.0 

The following unsoaked bearing value requirement is based on tests performed on samples obtained 
after completing mixing operations: 

Specified Bearing Value Unsoaked Bearing Value 
Required 

 
Undertolerance 

LBR 40 LBR 43 
 

0.0 

160-8 Density Requirements.
160-8.1 General: Within the entire limits of the width and depth of the areas to be stabilized, other than 

as provided in 160-8.2, obtain a minimum density at any location of 98% of the maximum density as 
determined by AASHTO T 180. When bearing value determinations are made by the Florida Soil Bearing 
Test, the Engineer will use Test Method C of AASHTO T 180, and, when bearing value determinations are 
made by the Limerock Bearing Ratio Method, the Engineer will use Test Method D of AASHTO T 180 (as 
modified by the Department's Research Bulletin 22-B, Revised April, 1972). 

160-8.2 Exceptions to Density Requirements: The Contractor need not obtain the minimum density 
specified in 160-8.1 if within the following limits: 

(a) The width and depth of areas which are to be subsequently incorporated into a base course 
under the same contract. 

(b) The upper 6 inches [150 mm] of areas to be grassed under the same contract. 
Compact these areas to a reasonably firm condition as directed by the Engineer. 
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160-9 Method of Measurement. 
160-9.1 Type B Stabilization and Type C Stabilization: The quantity to be paid for will be the plan 

quantity, in square yards [square meters], completed and accepted. 
160-9.2 Stabilized Subbase: The quantity to be paid for will be the area, in square yards [square 

meters], completed and accepted. 
160-9.3 Commercial Stabilizing Material: The quantity to be paid for separately will be determined 

by measurement, loose volumes, in truck bodies, at the point of unloading. 
 
160-10 Basis of Payment. 

160-10.1 Type B Stabilization and Type C Stabilization: Price and payment will constitute full 
compensation for all work specified in this Section applicable to these types of Stabilization, including 
furnishing and spreading of all stabilizing material required and any reprocessing of stabilization areas 
necessary to attain the specified bearing value. 

160-10.2 Stabilized Subbase: Price and payment will constitute full compensation for the work of 
incorporating the additional commercial stabilizing material into the designated subbase area. 

160-10.3 Commercial Stabilizing Material: Price and payment will be full compensation for 
furnishing and spreading commercial stabilizing material. 

No separate payment will be made for any commercial stabilizing material which the Contractor 
may elect to use in Type B or Type C Stabilization. 

No separate payment will be made for the work of using materials from an existing base, in the 
stabilizing section. 

160-10.4 General: The above prices and payments will constitute full compensation for all work and 
materials specified in this Section, specifically including all costs of the processing and incorporation of 
existing base materials into the proposed stabilization area when such work is required by the plans. 

If the item of Borrow Excavation is included in the Contract, any stabilizing materials obtained 
from designated borrow areas will be included in the pay quantity for Borrow Excavation. 

160-10.5 Payment Items: Payment will be made under: 
Item No.   160-  3- Commercial Stabilizing Material - per cubic yard. 
Item No. 2160-  3- Commercial Stabilizing Material - per cubic meter. 
Item No.   160-  4- Type B Stabilization - per square yard. 
Item No. 2160-  4- Type B Stabilization - per square meter. 
Item No.   160-  5- Type C Stabilization - per square yard. 
Item No. 2160-  5- Type C Stabilization - per square meter. 
Item No.   160-  6- Stabilized Subbase - per square yard. 
Item No. 2160-  6- Stabilized Subbase - per square meter. 

STABILIZED SUBBASE (FOR LOCAL AGENCY USE – FDOT ARCHIVE 
SPECIFICATION).

(REV 01-00) (1-13) 

SECTION 180
STABILIZED SUBBASE

180-1 Description. 
 Construct a Stabilized Subbase composed of roadbed soil stabilized with commercial 
stabilizing material. 
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180-2 Stabilizing Material.
 Use commercial stabilizing material meeting the requirements of 914-3.1 for roadbed 
construction, as amended herein. 
 

180-3 Preparation of Roadbed and Rate of Spread for Stabilizing Material. 
 Before beginning stabilizing operations, complete the area to be stabilized to a grade and 
typical cross-section parallel to the finished elevation of the stabilized subbase. Dispose of 
surplus excavated materials resulting from this work as set forth in 120-5. 
 As an exception to the above, if the typical section does not include curb and gutter 
construction, the Engineer will authorize raising the finished stabilized subbase elevation to 
allow for excess bulking caused by adding commercial stabilizing material. Raise the overlying 
base and pavement course a corresponding distance. The pay quantity for Embankment will not 
be adjusted when the finished elevation of the completed roadway is raised in accordance with 
the above. 
 When the commercial stabilizing material to be used is known, the Engineer will 
determine the rate of spread from laboratory tests of blends of roadway material sampled after 
roadbed grading operations are completed to the approximate elevation of the finished subbase 
over a substantial section of the project. The Engineer will verify the rate of spread as to field 
performance using test sections described below. 
 Approximately 30 days before beginning stabilized subbase operations, construct a trial 
section approximately 1,000 feet [300 m] in length using the commercial stabilizing material 
selected for project use. The Engineer will designate the rate of spread of commercial stabilizing 
material for the trial section. The rate within the trial section may vary to provide up to four 
subsections. During the 30 day period, the Engineer will evaluate the test section based on 
appropriate sampling, testing and observation of the subbase’s capability to remain firm and 
unyielding when subjected to construction equipment loading. 
 If soil characteristics in the upper portion of the roadway vary significantly between 
project sections or if the commercial stabilizing material is from more than one source, the 
Engineer will require construction of additional trial sections. 
 Schedule operations to allow time for evaluation of the trial section.
 

180-4 Incorporation of Stabilizing Material and Mixing-In. 
 180-4.1 Spreading and Mixing: Place the stabilizing material on areas to be stabilized 
and spread uniformly to the loose depth shown in the plans or ordered by the Engineer. Use 
mechanical material spreaders, unless the Engineer approves other means of controlling the 
spread. Mix the stabilizing material thoroughly with the soil using rotary tillers or other approved 
equipment capable of achieving a satisfactory blend. Mix as soon as practicable but no later than 
one week after placing the stabilizing material. Thoroughly mix the area throughout the entire 
depth and width of the stabilized subbase. 
 180-4.2 Maximum Particle Size of Mixed Materials: After mixing, all material 
particles within the stabilized subbase limits shall pass a 3 1/2 inch [90 mm] sieve. Remove 
particles not meeting this requirement or break them down to meet this requirement. 
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 180-4.3 Plant Mixing: Provided that a uniform mixture containing the proper amount of 
water is achieved, a central plant mix method may be used for soil mixing instead of mixing in 
place. 
 180-4.4 Depth of Mixing Stabilizing Material: Mix the stabilizing material to the 
nominal depth shown in the plans. The following tolerances over or under the specified depth 
will be allowed:

Plan Depth Tolerance 
8 inches [200 mm] or less 1 inch [25 mm] 
Over 8 inches [200 mm] 2 inches [50 mm]

  If the measured mixing depth is less than the minimum specified above, remix the 
stabilized subbase until the stabilizing material is distributed throughout the subbase course to 
the required depth. 
  Where the measured mixing depth exceeds the maximum specified, add 1 inch 
[25 mm] of stabilizing material (loose measure) for each 1 inch [25 mm] exceeding the allowable 
depth (but in no case less than 1 inch [25 mm] of material) in the top 6 inches [150 mm] of the 
subbase. Work or materials to correct the above deficiency will be at no expense to the 
Department.
  The Engineer may waive the above remixing requirements or adding stabilizing 
material and remixing for Stabilized Subbase that serves solely as a working platform for 
concrete paving equipment, if the original subbase is firm and substantially unyielding. 

180-5 Compaction. 
 Shape and compact the subbase after the mixing operations are complete. The minimum 
density acceptable is 98% of the maximum density determined by AASHTO T 180. Use Test 
Method D of AASHTO T 180 (as modified by the Department’s Research Bulletin 22-B, 
Revised April, 1972). The specified density is not required in the upper 6 inches [150 mm] of 
areas to be grassed. 
 The Engineer may waive the density requirement for Stabilized Subbase that serves 
solely as a working platform for concrete paving equipment, if the subbase as compacted is firm 
and substantially unyielding. 
 Compact the materials at a moisture content to allow the specified density be attained. 
Add water or allow the material to dry to achieve the proper moisture content for adequate 
compaction. 
 

180-6 Finish Grading. 
 180-6.1 General: Shape the completed stabilized subbase to conform with the finished 
lines, grades and cross section indicated in the plans. Check the subbase by using elevation 
stakes, or other means approved by the Engineer. 
  Do not dispose of surplus excavated materials on shoulders to be grassed or 
sodded. 
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 180-6.2 Working Platforms for Econocrete Base on Through Lanes: Immediately 
prior to placing of roadway Econocrete Base, trim the subbase with an automatically controlled 
subgrade trimming machine, as specified in 350-3.2, to a tolerance of 1/8 inch [3 mm] above or 
below true grade as established by the taut line set for vertical control of the machine. Trim 
across the entire width to be paved in each pass of the paving train (including the area on which 
the slipform paver tracks will operate) in a single pass. The Engineer will check the area of the 
subbase where the slipform paver tracks will operate for proper elevation by measuring from a 
stringline stretched across the taut lines placed for vertical control of the subgrade trimming 
machine. Provide labor necessary to assist in taking such measurements. 

180-7 Requirements for Condition of Completed Subbase. 
 After the stabilizing and compacting operations, ensure that the subbase is firm and 
substantially unyielding to support construction equipment. 
 Remove and replace with a suitable material, all soft and yielding material, and any other 
portions of the subbase that will not compact readily. Bring the whole subbase to line and grade, 
with proper allowance for subsequent compaction. 
 

180-8 Maintenance of Completed Subbase. 
 Maintain the completed subbase free from ruts, depressions and any damage resulting 
from the hauling or handling of materials, equipment, tools, etc. Maintain the required density 
until the subsequent base is in place. Recompaction will be at no expense to the Department. 

180-9 Method of Measurement. 
 The quantity to be paid for will (1) be plan quantity, in square yards [square meters] of 
stabilized subbase, completed and accepted, and (2) the volume in cubic yards [cubic meters] of 
commercial stabilizing material, applied on the road and accepted. 

The quantity of Commercial Stabilizing Material will be determined by measurement in a 
loose condition, leveled in truck bodies at the placement location. 

180-10 Basis of Payment. 
Prices and payments will be full compensation for all the work in this Section including 

furnishing, hauling, placing and spreading all stabilizing material, and mixing, compacting, 
finishing and maintaining the subbase. The costs of necessary excavation below the finished 
grade of the subbase to place the stabilizing material, and the disposal of all surplus excavation, 
will also be included. 
 No additional compensation will be made for any of the work or material required to 
correct over or under depth mixing as specified in 180-4.4. 

Payment shall be made under:
Item No.   180- 70- Stabilized Subbase (12 inches) - per square yard. 
Item No. 2180- 70- Stabilized Subbase (300 mm) - per square meter. 
Item No.   180- 71- Commercial Stabilizing Material (Special) - per cubic yard. 
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Item No. 2180- 71- Commercial Stabilizing Material (Special) - per cubic 
meter. 

 

LIMEROCK BASE (FOR LOCAL AGENCY USE – FDOT ARCHIVE 
SPECIFICATION). 

(REV 01-00) (1-13) 

SECTION 200 
LIMEROCK BASE 

200-1 Description. 
 Construct a base composed of limerock. 
 
200-2 Materials. 

Meet the requirements of Section 911. The Contractor may use more than one source of limerock on a 
single Contract provided that a single source is used throughout the entire width and depth of a section of 
base. Obtain approval from the Engineer before placing material from more than one source. Place material 
to ensure total thickness single source integrity at any station location of the base. Intermittent placement 
or Blending  of sources is not permitted. Limerock may be referred to hereinafter as "rock". 

Do not use any of the existing limerock base that is removed to construct the new limerock base. 

200-3 Equipment.
Use mechanical rock spreaders, equipped with a device that strikes off the rock uniformly to laying 

thickness, capable of producing even distribution. For crossovers, intersections and ramp areas; roadway 
widths of 20 feet [6 m] or less; the main roadway area when forms are used and any other areas where the 
use of a mechanical spreader is not practicable; the Contractor may spread the rock using bulldozers or 
blade graders. 

200-4 Transporting Limerock.
Transport the limerock to its point of use, over rock previously placed, if practicable, and dump it on 

the end of the preceding spread. Hauling and dumping on the subgrade will be permitted only when, in the 
Engineer's opinion, these operations will not be detrimental to the subgrade. 

200-5 Spreading Limerock. 
200-5.1 Method of Spreading: Spread the rock uniformly. Remove all segregated areas of fine or 

coarse rock and replace them with properly graded rock. 
200-5.2 Number of Courses: When the specified compacted thickness of the base is greater than 6 

inches [150 mm], construct the base in multiple courses of equal thickness. Individual courses shall not be 
less than 3 inches [75 mm]. The thickness of the first course may be increased to bear the weight of the 
construction equipment without disturbing the subgrade. 

If, through field tests, the Contractor can demonstrate that the compaction equipment can achieve 
density for the full depth of a thicker lift, and if approved by the Engineer, the base may be constructed in 
successive courses of not more than 8 inches [200 mm] compacted thickness. 

The Engineer s approval will be based on results of a test section constructed using the 
Contractor s specified compactive effort. Approval requires the compactive effort pass a minimum of five 
density tests with no failing tests. Construct a test section between 300 feet [90 m] and 1,000 feet [300 m] 
in length, full width. At each test site, the bottom 6 inches [150 mm] must be tested and pass. Remove the 
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materials above the bottom 6 inches [150 mm], at no expense to the Department. The minimum density 
required on the thicker lift will be the average of the five results obtained on the thick lift in the passing test 
section. Maintain the exposed surface as close to undisturbed  as possible; no further compaction will be 
permitted during the test preparation. If unable to achieve the required density, remove and replace or repair 
the test section to comply with the specifications at no additional expense to the Department. 

Once approved, a change in the source of base material will require the construction of a new test 
section. The compactive effort will not be allowed to change once the test section is approved. The Engineer 
will periodically verify the density of the bottom 6 inches [150 mm] during thick lift operations. 

The Department may terminate the use of thick lift construction and have the Contractor revert to 
the 6 inch [150 mm] maximum lift thickness if satisfactory results are not being achieved. 

200-5.3 Limerock Base for Shoulder Pavement: Unless otherwise permitted, complete all limerock 
base shoulder construction at any particular location before placing the final course of pavement on the 
traveled roadway. When dumping material for the construction of a limerock base on the shoulders, do not 
allow material capable of scarring or contaminating the pavement surface on the adjacent pavement. 
Immediately sweep off any limerock material that is deposited on the surface course. 
 
200-6 Compacting and Finishing Base. 

200-6.1 General: 
200-6.1.1 Single Course Base: After spreading, scarify the entire surface, then shape the base to 

produce the required grade and cross-section after compaction. 
200-6.1.2 Multiple Course Base: Clean the first course of foreign material, then blade and bring 

it to a surface cross-section approximately parallel to the finished base. Before spreading any material for 
the upper courses, allow the Engineer to make density tests for the lower courses to determine that the 
required compaction has been obtained. After spreading the material for the top course, finish and shape its 
surface to produce the required grade and cross-section, free of scabs and laminations, after compaction. 

200-6.2 Moisture Content: When the material does not have the proper moisture content to ensure the 
required density, wet or dry it as required. When adding water, uniformly mix it in by disking to the full 
depth of the course that is being compacted. During wetting or drying operations, manipulate, as a unit, the 
entire width and depth of the course that is being compacted. 

200-6.3 Density Requirements: When proper moisture conditions are attained, compact the material 
to not less than 98% of maximum density determined by AASHTO T 180. 

Compact the limerock base for shoulder pavement to not less than 95% of the maximum density 
determined under AASHTO T 180. 

200-6.4 Density Tests: The Engineer will perform at least three density determinations on each day's 
final compaction operations on each course, and at more frequent intervals, if deemed necessary. 

During final compacting operations, blade any areas necessary to obtain the true grade and cross-
section before making the Engineer the density tests on the finished base. 

200-6.5 Correction of Defects: 
200-6.5.1 Contamination of Base Material: If, at any time, the subgrade material becomes mixed 

with the base course material, dig out and remove the mixture, and reshape and compact the subgrade. Then 
replace the materials removed with clean base material, and shape and compact as specified above. Perform 
this work at no expense to the Department. 

200-6.5.2 Cracks and Checks: If cracks or checks appear in the base, either before or after priming, 
which, in the opinion of the Engineer, would impair the structural efficiency of the base, remove the cracks 
or checks by rescarifying, reshaping, adding base material where necessary, and recompacting. 

200-6.6 Compaction of Widening Strips: Where base construction consists of widening strips and the 
trench width is not sufficient to permit use of standard base compaction equipment, compact the base using 
vibratory compactors, trench rollers or other special equipment which will achieve the density requirements 
specified herein. 

When multiple course base construction is required, compact each course prior to spreading 
material for the overlaying course. 
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200-7 Testing Surface.
Check the finished surface of the base course with a template cut to the required crown and with a 15 

foot [4.572 m] straightedge laid parallel to the centerline of the road. Correct all irregularities greater than 
 inch [6 mm] to the satisfaction of the Engineer by scarifying and removing or adding rock as required, 

and recompact the entire area as specified hereinbefore. 

200-8 Priming and Maintaining. 
200-8.1 Priming: Apply the prime coat only when the base meets the specified density requirements 

and when the moisture content in the top half of the base does not exceed 90% of the optimum moisture of 
the base material. At the time of priming, ensure that the base is firm, unyielding and in such condition that 
no undue distortion will occur. 

200-8.2 Maintaining: Maintain the true crown and template, with no rutting or other distortion, while 
applying the surface course. 
 
200-9 Thickness Requirements.

Meet the requirements of 285-6. 
 
200-10 Calculations for Average Thickness of Base. 

Calculations for determining the average thickness of base will be made in accordance with 285-7. 
 
200-11 Method of Measurement. 

200-11.1 General: The quantity to be paid for will be the plan quantity, adjusted as specified below. 
200-11.2 Authorized Normal Thickness Base: The surface area of authorized normal thickness base 

to be adjusted will be the plan quantity as specified above, omitting any areas not allowed for payment 
under the provisions of 200-9 and omitting areas which are to be included for payment under 200-11.3. The 
adjustment shall be made by adding or deducting, as appropriate, the area of base represented by the 
difference between the calculated average thickness, determined as provided in 200-10, and the specified 
normal thickness, converted to equivalent square yards [square meters] of normal thickness base. 

200-11.3 Authorized Variable Thickness Base: Where the base is constructed to a compacted 
thickness other than the normal thickness as shown on the typical section in the plans, as specified on the 
plans or ordered by the Engineer for providing additional depths at culverts or bridges, or for providing 
transitions to connecting pavements, the volume of such authorized variable thickness compacted base will 
be calculated from authorized lines and grades, or by other methods selected by the Engineer, converted to 
equivalent square yards [square meters] of normal thickness base for payment. 
 
200-12 Basis of Payment. 

Price and payment will be full compensation for all the work specified in this Section, including 
correcting all defective surface and deficient thickness, removing cracks and checks as provided in 
200-6.5.2, and the additional limerock required for crack elimination. 

Prime coat will be paid for under Section 300. 
Payment shall be made under: 

Item No.   285-7- Optional Base - per square yard. 
Item No. 2285-7- Optional Base - per square meter.
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SCOPE OF WORK – INTENT OF CONTRACT.

(REV 10-25-21) (FA 1-26-22) (7-22) 

ARTICLE 4-1 is expanded by the following: 

 The Improvements under this Contract consist of sidewalk, lighting, drainage 
improvements, curb and gutters, signalization, intelligent transportation system modifications, 
gravity walls, handrails, signing and pavement markings, and utility adjustments on State Road 
45 (US 41/14th Street West) from 69th Avenue to 63rd Avenue West, and from 53rd Avenue West 
to State Road 684 (Cortez Road). 

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS TO BE 
OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT AND 
OTHER WILDLIFE REGULATIONS (BALD EAGLE). 

(REV 6-16-17) (FA 6-28-17) (7-22) 

SUBARTICLE 7-1.4 is expanded by the following: 

  The following active bald eagle (Haliaeetus leucocephalus) nests are located 
within 660 feet of the project as shown in the Plans: 
    Nest # MN046 (330-foot protection zone) 
    Nest # MN046 (660-foot protection zone) 
    Nest # MN061 (330-foot protection zone) 
    Nest # MN061 (660-foot protection zone) 
   No construction activities can occur, including staging of equipment, 
within 330 feet of any active bald eagle nest during nesting season (October 1 – May 15, or until 
all nestlings fledge). 
   Conduct construction activities occurring between 330 feet and 660 feet 
from an active bald eagle nest during nesting season as directed by the Engineer, who will act in 
coordination with the nest monitor provided by the Department. Stop work when directed by the 
Engineer and do not resume work within the monitoring area until approval is received from the 
Engineer. 
   Construction activities more than 660 feet from a nest may be conducted, 
at any time of year, with no coordination required with the USFWS or FWC. 
   When new or alternate nests are observed, follow the bald eagle species 
guidelines posted in the URL address in 7-1.4. 
 

EXCAVATION - IDENTIFIED AREAS OF CONTAMINATION. 

(REV 1-29-13) (FA 2-15-13) (7-15) 

ARTICLE 120-1 is expanded by the following new Subarticle: 

 120-1.3 Identified Areas of Contamination: Certain area(s) within the limits of this 
project have been identified as contaminated and are delineated on the plans. The contamination 
type and levels, when known, are in the specifications or in a contamination assessment report 
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posted on the Department’s website at the following URL address: 
ftp://ftp.dot.state.fl.us/permitsandorutilityworkschedules/ . 
 The Department will have a Contractor qualified to perform contamination assessment 
and remediation working in the designated contamination areas under separate Contract 
(Contamination Assessment/Remediation Contractor - CAR Contractor) whose activities may 
include but not be limited to the following types of work: 

(1) Soil sampling. 
  (2) Earth work. 
  (3) Operating scientific field testing equipment.
  (4) Installation and operation of equipment for dewatering. 
  (5) Installing sheet pile for cofferdams. 
  (6) Treatment of water to remove any contaminates.
 A staging area may be required to facilitate the CAR Contractor’s operations and will be 
designated. 
 Where contamination assessment or remediation work is done simultaneously with the 
highway construction Contract, the assessment/remediation work period may or may not begin 
on the day highway construction begins and may or may not be consecutive working days. A 
schedule to accomplish the assessment/remediation work expeditiously will be established at the 
preconstruction conference. The Prime and the CAR Contractor will use this schedule as a basis 
for planning both work efforts. The Engineer must approve any deviation from this schedule 
before it occurs. Coordinate schedule changes with the CAR Contractor before approval by the 
Engineer. The Engineer may grant Contract Time extensions according to the provisions of 
8-7.3.2. 
 Schedule operations to avoid intrusion into the areas designated on the plans or in 
specified contaminated areas or staging areas reserved for the CAR Contractor until the 
established schedule dictate, unless agreed to by the CAR Contractor beforehand. Provide access 
to the aforementioned sites at all times during the assessment/remediation work phase. Resume 
normal operations in the designated area once the contamination is removed and notice to 
proceed is issued by the Engineer. 
 Pay particular attention to the provisions of 8-4.4 dealing with Coordination with other 
Contractors. 
 

ASPHALT CONCRETE FRICTION COURSES. 

(REV 11-10-16) (1-17) 

SUBARTICLE 337-3.2 is deleted and replaced by the following: 

 337-3.2 Specific Component Requirements by Mix: 
  337-3.2.1 FC-5: 
   337-3.2.1.1 Aggregates: Use an aggregate blend which consists of either 
100% crushed granite, 100% crushed Oolitic limestone or 100% other crushed materials (as 
approved by the Engineer for friction courses per Rule 14-103.005, Florida Administrative 
Code). 
    Crushed limestone from the Oolitic formation may be used if it 
contains a minimum of 12% silica material as determined by FM 5-510 and the Engineer grants 
approval of the source prior to its use. 
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    A list of aggregates approved for use in friction course may be 
available on the Department’s website. The URL for obtaining this information, if available, is: 
http://www.fdot.gov/materials/mac/production/frictioncourse.pdf . 

337-3.2.1.2 Asphalt Binder: Use an asphalt binder as called for in the 
Contract Documents meeting the requirements of Section 916. 

337-3.2.1.3 Hydrated Lime: Add the lime at a dosage rate of 1.0% by 
weight of the total dry aggregate to mixes containing granite. 

337-3.2.1.4 Liquid Anti-strip Additive: Use a liquid anti-strip additive at 
a rate of 0.5% by weight of the asphalt binder for mixtures containing limestone aggregate. Other 
rates of anti-strip additive may be used upon approval of the Engineer. 

337-3.2.1.5 Fiber Stabilizing Additive: Add either mineral fibers at a 
dosage rate of 0.4% by weight of the total mix, or cellulose fibers at a dosage rate of 0.3% by 
weight of total mix. 
  337-3.2.2 FC-9.5 and FC-12.5: 

337-3.2.2.1: Aggregates: Use an aggregate blend that consists of crushed 
granite, crushed Oolitic limestone, other crushed materials (as approved by the Engineer for 
friction courses per Rule 14-103.005, Florida Administrative Code), or a combination of the 
above. Crushed limestone from the Oolitic formation may be used if it contains a minimum of 
12% silica material as determined by FM 5-510 and the Engineer grants approval of the source 
prior to its use. As an exception, mixes that contain a minimum of 60% crushed granite may 
either contain: up to 40% fine aggregate from other sources or a combination of up to 20% RAP 
and the remaining fine aggregate from other sources. 
    A list of aggregates approved for use in friction course may be 
available on the Department’s website. The URL for obtaining this information, if available, is: 
http://www.fdot.gov/materials/mac/production/frictioncourse.pdf . 

337-3.2.2.2: Asphalt Binder: Use an asphalt binder as called for in the 
Contract Documents meeting the requirements of Section 916. 

002 PROPOSAL REQUIREMENTS AND CONDITIONS.

(REV 4-7-17) (FA 4-10-17) (9-17) 

SUBARTICLE 2-2.3 is deleted and the following substituted: 

2-2.3 Internet Bid Submittals: Unless otherwise indicated in the Advertisement, the 
Bidder shall use the Department’s bid software to prepare a bid for Internet submittal. The 
Department will accept, as the official bid, the set of Proposal Forms generated from the 
Department’s bid software along with a complete Proposal package, submitted via the Internet in 
accordance with 2-5 and 2-8. A Digital ID is required to submit a bid via the Internet. Digital IDs 
may be obtained as outlined in the Advertisement. 
  The Department will not be responsible for any communications or machine 
breakdowns, transmission interruptions, delays, or any other problems that interfere with the 
receipt of Proposals as required above either at the Bidder’s transmitting location, at the 
Department’s receiving location, or anywhere between these locations. Receipt or non-receipt of 
Proposals will not be considered grounds for a bid protest. The Department will not be held 
responsible if the Bidder cannot complete or submit a bid due to failure or incomplete delivery of 
the files submitted via the Internet. 
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SUBARTICLE 2-2.4 is deleted and the following substituted: 

2-2.4 Hard Copy Bid Submittals: Unless otherwise indicated in the Advertisement, the 
Bidder shall use the Department’s bid software to prepare a bid for hard copy submittal. 
  The Department will accept, as the official bid, this set of Proposal Forms 
generated from the Department’s bid software along with a complete Proposal package, 
delivered to the Department in hard copy in accordance with the instructions listed below and the 
requirements of 2-5 and 2-8. 
  Print and submit bid item sheets generated from the Department’s bid software on 
letter size paper. Ensure that all computer generated sheets are legible. Do not submit computer 
generated sheets using a font size smaller than 9 point. 
  Return the Department’s bid software generated Proposal as the official bid, with 
the Proposal labeled with the Bidder’s Name, Vendor Number, Letting Date, Revision Date (if 
applicable) and the Proposal ID. 
 
 

SUBARTICLE 2-5.2 is deleted and the following substituted: 

 2-5.2 Internet Bid Submittals: The Bidder shall execute the Proposal under the Bidder’s 
Digital ID and enter the firm’s bidding office street address on the Bidders Information Tab in 
the Department’s bid software. This Digital ID represents the firm as an individual, partnership, 
corporation, limited liability company, or joint venture. By entering and submitting the Digital 
ID the authorized parties obligate the firm to the bid. Internet Bid Submittals must acknowledge, 
on behalf of, the person, firm, association, or corporation submitting the bid certifying that such 
person, firm, association, or corporation has not, either directly or indirectly, entered into any 
agreement, participated in any collusion, or otherwise taken any action in restraint of free 
competitive bidding in connection with the submitted bid, by indicating such in the Proposal. 
The Department will not consider any bid unless such acknowledgement is included. 
 
 

ARTICLE 2-6 is deleted and the following substituted: 

2-6 Rejection of Irregular Proposals. 
 A Proposal is irregular and the Department may reject such Proposal if the Proposal 
shows omissions, alterations of form, additions not specified or required, conditional or 
unauthorized alternate bids, or irregularities of any kind; or if the unit prices are obviously 
unbalanced, or if the cost is in excess of or below the reasonable cost analysis values, or if the 
Bidder submits a Proposal which was not generated using the Department’s bid software. 
 When the Department provides for alternate bids in the Proposal Form, make only one 
entry for each alternate. A Proposal that provides for alternative bids is irregular and the 
Department may reject such Proposal if the Bidder makes entries for more than one alternate.
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001 DEFINITIONS AND TERMS.

 (REV 4-7-17) (FA 4-10-17) (9-17) 

ARTICLE 1-3, the definition for Proposal Form is deleted and the following substituted: 

Proposal Form. 
 The official form or the electronically generated bid item sheets on which the Department 
requires formal bids to be prepared and submitted for the work. 
 

003 AWARD AND EXECUTION OF CONTRACT.

(REV 4-18-16) (FA 4-20-16) (7-16) 

SUBARTICLE 3-5.1 is deleted and the following substituted: 

3-5.1 General Requirements of the Contract Bond: Upon award, furnish to the 
Department, and maintain in effect throughout the life of the Contract, an acceptable Contract 
Bond in a sum at least equal to the amount of the Contract. Execute such Contract Bond on 
Department Form 375-020-27. Obtain the Contract Bond from a Surety licensed to conduct 
business in the State of Florida, meeting all of the requirements of the laws of Florida and the 
regulations of the Department, and having the Department’s approval. Ensure that the Surety’s 
Florida Licensed Insurance Agent’s name, address, and telephone number is clearly stated on the 
Contract Bond form. 
  The Department may waive the requirement for all or a portion of a Contract 
Bond if: 
   1. The Contract amount is $250,000 or less, and the Department 
determines that the project is of a noncritical nature and that nonperformance will not endanger 
the public health, safety, or property; 
   2. The Contractor is a qualified nonprofit agency for the blind or for the 
other severely handicapped under Section 413.036(2), Florida Statutes; or, 
   3. The Contractor uses a subcontractor that is a qualified nonprofit agency 
for the blind or for the other severely handicapped under Section 413.036(2), Florida Statutes. 
However, the Department may not waive more than the amount of the subcontract. 

The Department may require alternate means of security if it waives the 
requirement for a Contract Bond. 

PROSECUTION AND PROGRESS 

(REV 4-2-19) (FA 9-23-19) (1-20) 

Subarticle 8-10.2 is deleted and the following substituted: 

 8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the 
amounts established in the following schedule: 

Original Contract Amount Daily Charge Per Calendar Day

Manatee County BCC IFBC No. 23-TA004808SAM 323



$50,000 and under .......................................................$1,015 
Over $50,000 but less than $250,000..........................$1,045 
$250,000 but less than $500,000.................................$1,170 
$500,000 but less than $2,500,000..............................$1,690 
$2,500,000 but less than $5,000,000...........................$2,579 
$5,000,000 but less than $10,000,000.........................$3,756 
$10,000,000 but less than $15,000,000.......................$4,344 
$15,000,000 but less than $20,000,000.......................$5,574 
$20,000,000 and over ..............  $10,203 plus 0.00005 of any 
amount over $20 million (Round to nearest whole dollar) 

MAINTENANCE OF TRAFFIC. 

(REV 8-17-22) (10-22) 

ARTICLE 102-3 is deleted and the following substituted: 

102-3 Specific Requirements.
102-3.1 Beginning Date of Contractor’s Responsibility: Maintain traffic starting the 

day work begins on the project or on the first day Contract Time is charged, whichever is earlier. 
102-3.2 Worksite Traffic Supervisor: Provide a Worksite Traffic Supervisor who is 

responsible for initiating, installing, and maintaining all temporary traffic control devices as 
described in this Section and the Contract Documents. Provide all equipment and materials 
needed to set up, take down, maintain traffic control, and handle traffic-related situations. 
Provide the Worksite Traffic Supervisor or designee with a tablet or smartphone with internet 
access for recording information into the Department’s lane closure notification system. Use 
approved alternate Worksite Traffic Supervisors when necessary. 
  The Worksite Traffic Supervisor must meet the personnel qualifications specified 
in Section 105. 
  The Worksite Traffic Supervisor is to perform the following duties: 
   1. On site direction of all temporary traffic control on the project. 
   2. Is on site during all set up and take down, and performs a drive through 
inspection immediately after set up. During operations with lane closures, the Worksite Traffic 
Supervisor or on-site designee shall record lane closure information into the Department’s lane 
closure notification system in accordance with 102-3.3. 
   3. Is on site during all nighttime operations ensuring proper temporary 
traffic control. 
   4. Immediately corrects all safety deficiencies and corrects minor 
deficiencies that are not immediate safety hazards within 24 hours. 
   5. Is available on a 24 hour per day basis and present at the site within 
45 minutes after notification of an emergency situation and is prepared to respond to maintain 
temporary traffic control or to provide alternate traffic arrangements.
   6. Conducts daily daytime and weekly nighttime inspections of projects 
with predominately daytime work activities, and daily nighttime and weekly daytime inspections 
of projects with predominantly nighttime work activities of all traffic control devices, traffic 
flow, pedestrian, bicyclist, and business accommodations. 
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    Advise the project personnel of the schedule of these inspections 
and give them the opportunity to join in the inspection as deemed necessary.  

The Department may disqualify and remove from the project a Worksite Traffic 
Supervisor who fails to comply with the provisions of this Section. The Department may 
temporarily suspend all activities, except traffic, erosion control and such other activities that are 
necessary for project maintenance and safety, for failure to comply with these provisions. 
 102-3.3 Lane Closures: Approval for all lane closures, mobile operations, and traffic 
pacing operations is required. Submit routine requests to the Engineer fourteen calendar days in 
advance of planned lane closures, mobile operations, and traffic pacing operations. For 
unforeseen events that require cancelling or rescheduling lane closures, mobile operations, and 
traffic pacing operations, revise the lane closure request as soon as possible.  

Record information for planned lane closures, including but not limited to begin 
and end lane closure times and locations, into the Department’s lane closure notification system. 
Closure information is to be recorded within five minutes of placing the first channelizing device 
and removing the last channelizing device associated with the closure.  

At the preconstruction conference, submit a request for access to the 
Department’s lane closure notification system to the Engineer. Include the WTS’s or designees’ 
name, email address, and a copy of the individual’s certification of training for the Department’s 
lane closure notification system. For change of access requests, submit a request to the Engineer 
at least ten calendar days in advance of when the change is needed. 
  Information recorded in Department’s lane closure system is for public 
information purposes and will not be used for contract administration. 
  102-3.3.1 Traffic Pacing: In addition to dates and locations, include a pacing 
plan outlining the expected equipment and number of traffic control officers required, the 
proposed traffic pacing lengths and durations, the available existing egresses in the event of an 
emergency, and a contingency plan in the event of an equipment failure. 

102-3.4 Pedestrian and Bicycle Accommodations: Provide accommodations for 
pedestrians as shown in the Temporary Traffic Control (TTC) plans or as directed by the 
Engineer. Accommodate pedestrians with a safe, accessible travel path around work sites 
separated from mainline traffic in compliance with the Americans with Disabilities Act (ADA) 
Standards for Transportation Facilities. Provide appropriate signs for advanced notification of 
sidewalk closures and marked detours. Only approved pedestrian longitudinal channelizing 
devices may be used to close or delineate a pedestrian walkway.
 Provide accommodations for the closure of bicycle facilities (i.e., marked bicycle lanes or 
paved outside shoulders 4 feet or greater in width on non-limited access roadways) as shown in 
the TTC plans or as directed by the Engineer. 
 Existing businesses in work areas are to be provided with adequate entrances for 
vehicular and pedestrian traffic during business hours. 

CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS. 

(REV 8-17-22) (10-22) 

SUBARTICLE 105-8.3 is deleted and the following substituted: 

 105-8.3 Temporary Traffic Control (Maintenance of Traffic) Personnel: Worksite 
Traffic Supervisors, flaggers, and other personnel responsible for work zone related 
transportation management and traffic control must obtain training and certification in 

Manatee County BCC IFBC No. 23-TA004808SAM 325



accordance with the Department’s Temporary Traffic Control (Maintenance of Traffic) Training 
Handbook located at the following URL address: 
https://www.fdot.gov/roadway/TTC/Default.shtm. 
 Worksite Traffic Supervisors or designees must obtain training and certification for the 
Department’s lane closure notification system available at the following URL address: 
https://info.one.network/fdot-live-link-resources. 

334 SUPERPAVE ASPHALT CONCRETE.

(REV 2-12-16) (FA 3-30-16) (7-16) 

SUBARTICLE 334-1.2 is deleted and the following substituted: 

334-1.2 Traffic Levels: The requirements for Type SP Asphalt Concrete mixtures are 
based on the design traffic level of the project, expressed in 18,000 pound Equivalent Single 
Axle Loads (ESAL’s). The five traffic levels are as shown in Table 334-1. 

Table 334-1
Superpave Traffic Levels 

Traffic Level Traffic Level (1x106 ESAL’s) 
A <0.3 
B 0.3 to <3 
C 3 to <10 
D 10 to <30 
E  

The traffic levels for the project are as specified in the Contract Documents. A 
Type SP mix one traffic level higher than the traffic level specified in the Contract Documents 
may be substituted, at no cost to the Department (i.e., Traffic Level B may be substituted for 
Traffic Level A, etc.). As an exception, the same traffic level and binder type that is used for the 
mainline traffic lanes may be placed in the shoulder at no additional cost to the Department. 

SUBARTICLE 334-5.1.2 is deleted and the following substituted: 

334-5.1.2 Acceptance Testing Exceptions: When the total combined quantity of 
hot mix asphalt for the project, as indicated in the Plans for Type SP and Type FC mixtures only, 
is less than 2000 tons, the Engineer will accept the mix on the basis of visual inspection. The 
Engineer may require the Contractor to run process control tests for informational purposes, as 
defined in 334-4, or may run independent verification tests to determine the acceptability of the 
material. 
   Density testing for acceptance will not be performed on widening strips or 
shoulders with a width of 5 feet or less, open-graded friction courses, variable thickness 
overbuild courses, leveling courses, any asphalt layer placed on subgrade (regardless of type), 
miscellaneous asphalt pavement, shared use paths, crossovers, gore areas, or any course with a 
specified thickness less than 1 inch or a specified spread rate that converts to less than 1 inch as 
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described in 334-1.4. Density testing for acceptance will not be performed on asphalt courses 
placed on bridge decks or approach slabs; compact these courses in static mode only per the 
requirements of 330-7.7. In addition, density testing for acceptance will not be performed on the 
following areas when they are less than 1,000 feet (continuous) in length: turning lanes, 
acceleration lanes, deceleration lanes, shoulders, parallel parking lanes or ramps. Do not perform 
density testing for acceptance in situations where the areas requiring density testing is less than 
50 tons within a sublot. 
   Density testing for acceptance will not be performed in intersections. The 
limits of the intersection will be from stop bar to stop bar for both the mainline and side streets. 
A random core location that occurs within the intersection shall be moved forward or backward 
from the intersection at the direction of the Engineer. 
   Where density testing for acceptance is not required, compact these 
courses (with the exception of open-graded friction courses) in accordance with the rolling 
procedure (equipment and pattern) as approved by the Engineer or with Standard Rolling 
Procedure as specified in 330-7.2. In the event that the rolling procedure deviates from the 
procedure approved by the Engineer, or the Standard Rolling Procedure, placement of the mix 
shall be stopped. 
   The density pay factor (as defined in 334-8.2) for areas not requiring 
density testing for acceptance will be paid at the same density pay factor as for the areas 
requiring density testing within the same LOT. If the entire LOT does not require density testing 
for acceptance, the LOT will be paid at a density pay factor of 1.00. 

SUBARTICLE 334-5.4.1 is deleted and the following substituted: 

334-5.4.1 Lost or Missing Verification/Resolution Samples: In the event that 
any of the Verification and/or Resolution asphalt mixture samples that are in the custody of the 
Contractor are lost, damaged, destroyed, or are otherwise unavailable for testing, the minimum 
possible pay factor for each quality characteristic as described in 334-8.2 will be applied to the 
entire LOT in question, unless called for otherwise by the Engineer. Specifically, if the LOT in 
question has more than two sublots, the pay factor for each quality characteristic will be 0.55. If 
the LOT has two or less sublots, the pay factor for each quality characteristic will be 0.80. If only 
the roadway cores are lost, damaged, destroyed, or are otherwise unavailable for testing, then the 
minimum possible pay factor for density will be applied to the entire LOT in question. In either 
event, the material in question will also be evaluated in accordance with 334-5.9.5. 
   If any of the Verification and/or Resolution samples that are in the custody 
of the Department are lost, damaged, destroyed or are otherwise unavailable for testing, the 
corresponding QC test result will be considered verified, and payment will be based upon the 
Contractor’s data. 
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700 HIGHWAY SIGNING. 

(REV 4-1-15) (FA 4-8-15) (7-15) 

SUBARTICLE 700-4.5 is deleted and the following substituted:

 700-4.5 Main Power Supply and Energy Distribution Specifications: Provide a 
nominal single-phase power line voltage of 120/240 VAC. Ensure the DMS meets the 
requirements of NEMA TS 4-2005, Section 10.2. 
  Ensure all 120 VAC wiring has an overall nonmetallic jacket or is placed in metal 
conduit, pull boxes, raceways, or control cabinets and installed as required by the NEC. Do not 
use the sign housing as a wiring raceway or control cabinet. 
  Provide Type XHHW power cables sized as required by the NEC for acceptable 
voltage drops while supplying alternating current to the sign. 
  Ensure surge protective devices (SPD) are installed or incorporated in the sign 
system by the manufacturer to guard against lightning, transient voltage surges, and induced 
current. Ensure that SPDs meet or exceed the requirements of Section 620. Ensure SPDs protect 
all electric power and data communication connections. 
 
 

SUBARTICLE 700-4.8.4 is deleted and the following substituted: 

  700-4.8.4 Control Cabinet: Provide a control cabinet that meets the requirements 
of Section 676. Ensure that the minimum height of the cabinet is 46 inches.
   Provide a ground control cabinet that includes the following assemblies 
and components: power indicator, surge suppression on both sides of all electronics, 
communication interface devices, connection for a laptop computer for local control and 
programming, a four foot long cable to connect laptop computers, a workspace for a laptop 
computer, and duplex outlets. 
   Provide for all telephone, data, control, power, and confirmation 
connections between the sign and ground control box, and for any required wiring harnesses and 
connectors.

710 PAINTED PAVEMENT MARKINGS.

 (REV 2-24-15) (FA 3-13-15) (7-15) 

SECTION 710 is deleted and the following substituted: 

SECTION 710
PAINTED PAVEMENT MARKINGS

710-1 Description. 
 Apply painted pavement markings, in accordance with the Contract Documents. 

710-2 Materials. 
 Use only materials listed on the Department’s Approved Product List (APL) meeting the 
following requirements: 
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Raised Retroreflective Pavement Markers and Bituminous 
Adhesive .............................................................Section 970 
Standard Paint ............................................. 971-1 and 971-3 
Durable Paint .............................................. 971-1 and 971-4 
Glass Spheres .............................................. 971-1 and 971-2 

  The Engineer will take random samples of all material in accordance with the 
Department’s Sampling, Testing and Reporting Guide schedule. 

710-3 Equipment. 
 Use equipment that will produce continuous uniform dimensions of pavement markings 
of varying widths and meet the following requirements: 
  1. Capable of traveling at a uniform, predetermined rate of speed, both uphill and 
downhill, in order to produce a uniform application of paint and capable of following straight 
lines and making normal curves in a true arc. 
  2. Capable of applying glass spheres to the surface of the completed line by an 
automatic sphere dispenser attached to the pavement marking machine such that the glass 
spheres are dispensed closely behind the installed line. Use a glass spheres dispenser equipped 
with an automatic cut-off control that is synchronized with the cut-off of the paint and applies the 
glass spheres in a manner such that the spheres appear uniform on the entire pavement markings 
surface. 
  3. Capable of spraying the paint to the required thickness and width without 
thinning of the paint. Equip the paint tank with nozzles equipped with cut-off valves, which will 
apply broken or skip lines automatically. 

710-4 Application. 
 710-4.1 General: Remove existing pavement markings, such that scars or traces of 
removed markings will not conflict with new pavement markings, by a method approved by the 
Engineer. 
  Before applying pavement markings, remove any material that would adversely 
affect the bond of the pavement markings by a method approved by the Engineer.
  Apply standard paint to dry surfaces only, and when the ambient air and surface 
temperature is at least 40ºF and rising.  
  Apply durable paint to dry surfaces only. Do not apply durable paint when the 
ambient air and surface temperature is below 50°F, relative humidity is above 80% or when the 
dew point is within 5°F of the ambient air temperature. 
  Do not apply painted pavement markings when winds are sufficient to cause spray 
dust. 
  Apply painted pavement markings, having well defined edges, over existing 
pavement markings such that not more than 2 inches on either end and not more than 1 inch on 
either side is visible. When stencils are used to apply symbols and messages, the areas covered 
by the stencil reinforcing will not be required to be painted. 
  Mix the paint thoroughly prior to pouring into the painting machine. Apply paint 
to the pavement by spray or other means approved by the Engineer. 
  Conduct field testing in accordance with FM 5-541. Remove and replace painted 
pavement markings not meeting the requirements of this Section at no additional cost to the 
Department. 
  Apply all pavement markings prior to opening the road to traffic. 
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  710-4.1.1 Final Surface: When permanent pavement markings are included in 
the Plans, such as thermoplastic, tape, etc., the painted pavement markings (final surface) will 
include one application of standard paint and one application of retroreflective pavement markers 
applied to the final newly constructed surface prior to the final permanent markings. If no 
permanent pavement markings, such as thermoplastic, tape etc., are included in the Plans, the 
painted pavement markings (final surface) will include two applications of standard paint and 
one application of retroreflective pavement markers applied to the final surface. Wait at least 
14 days after the first application to apply the second application of paint. Second application 
must be applied prior to final acceptance of the project.

Apply all retroreflective pavement markers per the requirements of 
Section 706. 
 710-4.2 Thickness: Apply standard paint to attain a minimum wet film thickness in 
accordance with the manufacturer’s recommendations. Apply durable paint to attain a minimum 
wet film thickness of 0.025 inches or 25 mils. Measure, record and certify on a Department 
approved form and submit to the Engineer, the thickness of white and yellow durable paint 
pavement markings in accordance with FM 5-541. 
 710-4.3 Retroreflectivity: Apply white and yellow standard paint that will attain an 
initial retroreflectance of not less than 300 mcd/lx·m2 and not less than 250 mcd/lx·m2, 
respectively. Apply white and yellow durable paint that will attain an initial retroreflectance of 
not less than 450 mcd/lx·m2 and not less than 300 mcd/lx·m2, respectively. 
   Measure, record and certify on a Department approved form and submit to the 
Engineer, the retroreflectivity of white and yellow pavement markings in accordance with FM 5-
541. 
  The Department reserves the right to test the markings within three days of receipt 
of the Contractor’s certification. Failure to afford the Department opportunity to test the 
markings will result in non-payment. The test readings should be representative of the 
Contractor’s pavement marking performance. If the retroreflectivity values measure below 
values shown above, reapply the pavement marking at no additional cost to the Department. 
  For standard paint, ensure that the minimum retroreflectance of white and yellow 
pavement markings are not less than 150 mcd/lx m2. If the retroreflectivity values for standard 
paint fall below the 150 mcd/lx m2 value within 180 days of initial application, the pavement 
marking will be reapplied at the Contractor’s expense. If the retroreflectivity values for durable 
paint fall below the initial values of 450 mcd/lx m2 value for white and 300 mcd/lx m2 for yellow 
within 180 days of initial application, the pavement marking will be reapplied at the Contractor’s 
expense.
 710-4.4 Color: Use paint material that meets the requirements of 971-1. 
 710-4.5 Glass Spheres: Apply glass spheres on all pavement markings immediately and 
uniformly following the paint application. The rate of application shall be based on the 
manufacturer’s recommendation. 
  For longitudinal durable paint markings, apply a double drop of Type 1 and 
Type 3 glass spheres. For transverse durable paint markings, apply a single drop of Type 3 glass 
spheres.

The rate of application shall be based on the manufacturer’s recommendation.

710-5 Tolerances in Dimensions and in Alignment.
 Establish tack points at appropriate intervals for use in aligning pavement markings, and 
set a stringline from such points to achieve accuracy. 
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 710-5.1 Dimensions: 
710-5.1.1 Longitudinal Lines: Apply painted skip line segments with no more 

than plus or minus 12 inches variance, so that over-tolerance and under-tolerance lengths 
between skip line and the gap will approximately balance. Apply longitudinal lines at least 
2 inches from construction joints of portland cement concrete pavement. 

710-5.1.2 Transverse Markings, Gore Markings, Arrows, and Messages: 
Apply paint in multiple passes when the marking cannot be completed in one pass, with an 
overall line width allowable tolerance of plus or minus 1 inch. 

710-5.1.3 Contrast Lines: Use black paint to provide contrast on concrete or 
light asphalt pavement, when specified by the Engineer. Apply black paint in 10 foot segments 
following each longitudinal skip line. 
 710-5.2 Alignment: Apply painted pavement markings that will not deviate more than 
1 inch from the stringline on tangents and curves one degree or less. Apply painted pavement 
markings that will not deviate more than 2 inches from the stringline on curves greater than one 
degree. Apply painted edge markings uniformly, not less than 2 inches or more than 4 inches 
from the edge of pavement, without noticeable breaks or deviations in alignment or width. 
  Remove and replace at no additional cost to the Department, pavement markings 
that deviate more than the above stated requirements. 
 710-5.3 Correction Rates: Make corrections of variations in width at a maximum rate of 
10 feet for each 0.5 inch of correction. Make corrections of variations in alignment at a 
maximum rate of 25 feet for each 1 inch of correction, to return to the stringline. 

710-6 Contractor’s Responsibility for Notification. 
 Notify the Engineer prior to the placement of the materials. Furnish the Engineer with the 
manufacturer’s name and batch numbers of the materials and glass spheres to be used. Ensure 
that the approved batch numbers appear on the materials and glass spheres packages.  

710-7 Protection of Newly Applied Pavement Markings. 
 Do not allow traffic onto or permit vehicles to cross newly applied pavement markings 
until they are sufficiently dry. Remove and replace any portion of the pavement markings 
damaged by passing traffic or from any other cause, at no additional cost to the Department. 

710-8 Corrections for Deficiencies to Applied Painted Pavement Markings. 
 Reapply a 1.0 mile section, centered around any deficiency, at no additional cost to the 
Department. 

710-9 Submittals. 
 710-9.1 Submittal Instructions: Prepare a certification of quantities, using the 
Department’s current approved form, for each project in the Contract. Submit the certification of 
quantities and daily worksheets to the Engineer. The Department will not pay for any disputed 
items until the Engineer approves the certification of quantities. 
 710-9.2 Contractor’s Certification of Quantities: Request payment by submitting a 
certification of quantities no later than Twelve O’clock noon Monday after the estimate cut-off 
date or as directed by the Engineer, based on the amount of work done or completed. Ensure the 
certification of quantities consists of the following: 
  1. Contract Number, FPID Number, Certification Number, Certification Date and
the period that the certification represents. 
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  2. The basis for arriving at the amount of the progress certification, less payments 
previously made and less any amount previously retained or withheld. The basis will include a 
detailed breakdown provided on the certification of items of payment. 

710-10 Method of Measurement. 
 The quantities, authorized and acceptably applied, under this Section will be paid as 
follows: 
  1. The length, in gross miles, of solid, 10’-30’ skip, 3’-9’ dotted, 6’-10’ dotted, 
and 2’-4’ dotted lines. 
  2. The length, in linear feet, of transverse lines, diagonal lines, chevrons, and 
parking spaces. 
  3. The number of pavement messages, symbols, and arrows. Each arrow is paid as 
a complete marking, regardless of the number of “points” or directions. 
  4. Lump Sum, as specified in 710-4.1.1 (final surface). 
  5. The area, in square feet, for removal of existing markings acceptably removed. 
Payment for removal of conflicting markings will be in accordance with 102-5.8. Payment for 
removal of non-conflicting markings will be paid separately. 
 The gross mile measurement will be taken as the distance from the beginning of the 
painted line to the end of the painted line and will include the unmarked gaps for skip and dotted 
lines. The gross mile measurement will not include designated unmarked lengths at intersections, 
turn lanes, etc. Final measurement will be determined by plan dimensions or stations, subject to 
9-1.3.1. 

710-11 Basis of Payment. 
 710-11.1 General: Price and payment will be full compensation for all work specified in 
this Section, including all cleaning and preparing of surfaces, furnishing of all materials, 
application, curing and protection of all items, protection of traffic, furnishing of all tools, 
machines and equipment, and all incidentals necessary to complete the work. Final payment will 
be withheld until all deficiencies are corrected. 
 710-11.2 Lump Sum Payment: Price and payment for painted pavement markings (final 
surface) will be full compensation for all applications of painted pavement markings to the final 
surface, and one application of retroreflective pavement markers applied to the final surface in 
accordance with Section 706. 
 Payment will be made under: 

Item No. 710 Painted Pavement Markings. 
  Solid - per gross mile. 
  Solid - per linear foot. 
  Skip - per gross mile. 
  Dotted - per gross mile. 
  Message or Symbol -each. 
  Arrows - each. 
  Yield Line - per linear foot. 
  Island Nose - per square foot. 
Item No. 710-90 Painted Pavement Markings (Final Surface) - lump sum. 
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710 PAINTED PAVEMENT MARKINGS.

 (REV 5-26-17) (FA 8-7-17) (1-18) 

SUBARTICLE 710-4.1.1 is deleted and the following substituted: 

  710-4.1.1 Painted Pavement Markings (Final Surface): On concrete surfaces or 
newly constructed asphalt without rumble striping, the painted pavement markings (final surface) 
will include one application of standard paint and one application of Class B retroreflective 
pavement markers applied to the final surface. 
   On newly constructed asphalt with rumble striping, apply two applications 
of standard paint and one application of Class B retroreflective pavement markers. Additionally, 
for center line rumble striping installations, install Class D retroreflective pavement markers with 
the first application of standard paint. Remove Class D markers prior to grinding, and install 
Class B retroreflective pavement markers in an unground area after grinding. The second 
application of standard paint must be applied within 24 hours of each day’s grinding operation. 
   Do not apply final surface paint for bicycle arrows or bicycle messages, 
24 inch longitudinal bars in special emphasis crosswalks, or route shields where preformed 
thermoplastic will be applied. 
   Install all retroreflective pavement markers in accordance with Design 
Standards, Index Nos. 17352 and 17345, prior to opening the road to traffic. 
    Temporary retroreflective pavement markers must meet the 
requirements of Section 102. 
    Permanent retroreflective pavement markers must meet the 
requirements of Section 706. 
 

711 THERMOPLASTIC PAVEMENT MARKINGS. 

 (REV 2-24-15) (FA 3-13-15) (7-15) 

SECTION 711 is deleted and the following substituted: 

SECTION 711 
THERMOPLASTIC PAVEMENT MARKINGS 

711-1 Description. 
 Apply new thermoplastic pavement markings, or refurbish existing thermoplastic 
pavement markings, in accordance with the Contract Documents. 

711-2 Materials. 
 Use only materials listed on the Department’s Approved Product List (APL) meeting the 
following requirements.  

Standard and Refurbishment Thermoplastic .......................... 
..................................................................... 971-1 and 971-5 
Preformed Thermoplastic ............................ 971-1 and 971-6 
Glass Spheres .............................................. 971-1 and 971-2 

 Use sand materials meeting the requirements of 971-5.4. 
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 The Engineer will take random samples of all material in accordance with the 
Department’s Sampling, Testing and Reporting Guide schedule. 

711-3 Equipment.
 Use equipment capable of providing continuous, uniform heating of the pavement 
marking material to temperatures exceeding 390ºF, mixing and agitation of the material in the 
reservoir to provide a homogeneous mixture without segregation. Use equipment that will 
maintain the pavement marking material in a plastic state, in all mixing and conveying parts, 
including the line dispensing device until applied. Use equipment which can produce varying 
width lines and which meets the following requirements: 
  1. Capable of traveling at a uniform, predetermined rate of speed, both uphill and 
downhill, to produce a uniform application of pavement marking material and capable of 
following straight lines and making normal curves in a true arc. 
  2. Capable of applying glass spheres to the surface of the completed pavement 
marking by a double drop application for standard thermoplastic pavement markings and a single 
drop application for recapping and refurbishment thermoplastic pavement markings. The bead 
dispenser for the first bead drop shall be attached to the pavement marking machine in such a 
manner that the beads are dispensed closely behind the installed line. The second bead dispenser 
bead shall be attached to the pavement marking machine in such a manner that the beads are 
dispensed immediately after the first bead drop application. Use glass spheres dispensers 
equipped with an automatic cut-off control that is synchronized with the cut-off of the 
thermoplastic material and applies the glass spheres uniformly on the entire pavement markings 
surface with 50 to 60% embedment. 
  3. Equipped with a special kettle for uniformly heating and melting the pavement 
marking material. The kettle must be equipped with an automatic temperature control device and 
material thermometer for positive temperature control and to prevent overheating or scorching of 
the thermoplastic material. 
  4. Meet the requirements of the National Fire Protection Association, state, and 
local authorities.

711-4 Application. 
 711-4.1 General: Remove existing pavement markings such that scars or traces of 
removed markings will not conflict with new pavement markings by a method approved by the 
Engineer. Cost for removing conflicting pavement markings during maintenance of traffic 
operations to be included in Maintenance of Traffic, Lump Sum. 
  Before applying pavement markings, remove any material that would adversely 
affect the bond of the pavement markings by a method approved by the Engineer. 
  Before applying pavement markings to any portland cement concrete surface, 
apply a primer, sealer, or surface preparation adhesive of the type recommended by the 
manufacturer. Offset longitudinal lines at least 2 inches from any longitudinal joints of portland 
cement concrete pavement. 
  Apply pavement markings to dry surfaces only, and when the ambient air and 
surface temperature is at least 50ºF and rising for asphalt surfaces and 60°F and rising for 
concrete surfaces. 
  Apply pavement markings to the same tolerances in dimensions and in alignment 
specified in 710-5. When applying pavement markings over existing markings, ensure that no 
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more than 2 inches on either end and not more than 1 inch on either side of the existing line is 
visible.
  Apply thermoplastic material to the pavement by extrusion or other means 
approved by the Engineer. 
  Conduct field tests in accordance with FM 5-541.Take test readings representative 
of the pavement marking performance. Remove and replace pavement markings not meeting the 
requirements of this Section at no additional cost to the Department. 

Wait at least 14  days after constructing the final asphalt surface course to place 
thermoplastic pavement markings. Provide temporary pavement markings during the interim 
period prior to opening the road to traffic. 

711-4.1.1 Preformed Thermoplastic: Apply markings to dry surfaces only and 
when ambient air temperature is at least 32°F. Prior to installation, follow the manufacturer’s 
recommendations for pre-heating. 
 711-4.2 Thickness: 

711-4.2.1 Standard Thermoplastic Markings: Apply or recap standard 
thermoplastic pavement markings for longitudinal lines to attain a minimum thickness of 
0.10 inch or 100 mils and a maximum thickness 0.15 inch or 150 mils maximum thickness, when 
measured above the pavement surface.
   All chevrons, diagonal and transverse lines, messages, symbols, and 
arrows, wherever located, will have a thickness of 0.09 inch or 90 mils to 0.12 inch or 120 mils 
when measured above the pavement surface.
   Measure, record and certify on Department approved form and submit to 
the Engineer, the thickness of white and yellow pavement markings in accordance with FM 5-
541. 
   The Engineer will verify the thickness of the pavement markings in 
accordance with FM 5-541 within 30 days of receipt of the Contractor’s certification. 
  711-4.2.2 Refurbishment Thermoplastic Markings: Apply a minimum of 
0.06 inch or 60 mils of thermoplastic material. Ensure that the combination of the existing 
marking and the overlay after application of glass spheres does not exceed the maximum 
thickness of 0.150 inch or 150 mils for all lines. 
   Measure, record and certify on Department approved form and submit to 
the Engineer, the thickness of white and yellow pavement markings in accordance with FM 5-
541. 
   The Engineer will verify the thickness of the pavement markings in 
accordance with FM 5-541 within 30 days of receipt of the Contractor’s certification. 

711-4.2.3 Preformed Thermoplastic: Apply 0.125  inch or 125 mils of 
preformed thermoplastic material.
   Measure, record and certify on Department approved form and submit to 
the Engineer, the thickness of the pavement markings in accordance with FM 5-541. 

711-4.3 Retroreflectivity: Apply white and yellow pavement markings that will attain an 
initial retroreflectivity of not less than 450 mcd/lx·m2 and not less than 350 mcd/lx·m2, 
respectively for all longitudinal lines. All chevrons, diagonal lines, stop lines, messages, 
symbols, and arrows will attain an initial retroreflectivity of not less than 300 mcd/lx·m2 and 
250 mcd/lx·m2 for white and yellow respectively. All crosswalks and bicycle markings shall 
attain an initial retroreflectivity of not less than 275 mcd/lx·m2. 
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  Measure, record and certify on Department approved form and submit to the 
Engineer, the retroreflectivity of white and yellow pavement markings in accordance with FM 5-
541. 
 711-4.4 Glass Spheres: 
  711-4.4.1 Longitudinal Lines: For  standard thermoplastic markings, apply the 
first drop of Type 4 or larger glass spheres immediately followed by the second drop of Type 1 
glass spheres. For refurbishment thermoplastic markings, apply a single drop of Type 3 glass 
spheres. Apply reflective glass spheres to all markings at the rates determined by the 
manufacturer’s recommendations. 
  711-4.4.2 Chevrons, Diagonal and Transverse Lines, Messages, Symbols, and 
Arrows: For standard or refurbishment thermoplastic markings, apply a single drop of Type 1 
glass spheres. Apply retroreflective glass spheres to all markings at the rates determined by the 
manufacturer’s recommendations. 
   Apply a mixture consisting of 50% glass spheres and 50% sharp silica 
sand to all standard thermoplastic crosswalk lines at the rates determined by the manufacturer’s 
recommendations. 
  711-4.4.3 Preformed Markings: These markings are factory supplied with glass 
spheres and skid resistant material. No additional glass spheres or skid resistant material should 
be applied during installation. 

711-5 Contractor’s Responsibility for Notification. 
 Notify the Engineer prior to the placement of the materials. Furnish the Engineer with the 
manufacturer’s name and batch numbers of the thermoplastic materials and glass spheres to be 
used. Ensure that the approved batch numbers appear on the thermoplastic materials and glass 
spheres packages. 

711-6 Protection of Newly Applied Thermoplastic Pavement Markings. 
 Do not allow traffic onto or permit vehicles to cross newly applied pavement markings 
until they are sufficiently dry. Remove and replace any portion of the pavement markings 
damaged by passing traffic or from any other cause, at no additional cost to the Department. 

711-7 Observation Period. 
 Longitudinal pavement markings are subject to a 180 day observation period under 
normal traffic. The observation period shall begin with the satisfactory completion and 
acceptance of the work. 
 The longitudinal pavement markings shall show no signs of failure due to blistering, 
excessive cracking, chipping, discoloration, poor adhesion to the pavement, loss of 
retroreflectivity or vehicular damage. The retroreflectivity shall meet the initial requirements of 
711-4.3. The Department reserves the right to check the retroreflectivity any time prior to the end 
of the observation period. 
 Replace, at no additional expense to the Department, any longitudinal pavement 
markings that do not perform satisfactorily under traffic during the 180 day observation period. 

711-8 Corrections for Deficiencies. 
 Recapping applies to conditions where additional pavement marking material is applied 
to new or refurbished pavement markings to correct a thickness deficiency. Correct deficiencies 
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by recapping or removal and reapplication of a 1 mile section centered around the deficiency, as 
determined by the Engineer, at no additional cost to the Department. 

711-9 Submittals. 
711-9.1 Submittal Instructions: Prepare a certification of quantities, using the 

Department’s current approved form, for each project in the Contract. Submit the certification of 
quantities and daily worksheets to the Engineer. The Department will not pay for any disputed 
items until the Engineer approves the certification of quantities. 

711-9.2 Contractor’s Certification of Quantities: Request payment by submitting a 
certification of quantities no later than Twelve O clock noon Monday after the estimate cut-off 
date or as directed by the Engineer, based on the amount of work done or completed. Ensure the 
certification of quantities consists of the following: 
  1. Contract Number, FPID Number, Certification Number, Certification Date and 
the period that the certification represents. 
  2. The basis for arriving at the amount of the progress certification, less payments 
previously made and less any amount previously retained or withheld. The basis will include a 
detailed breakdown provided on the certification of items of payment. 

711-10 Method of Measurement. 
 The quantities, authorized and acceptably applied, under this Section will be paid as 
follows: 
  1. The length, in gross miles, of solid, 10’-30’ skip, 3’-9’ dotted, 6’-10’ dotted, 
and 2’-4’ dotted lines. 
  2. The length, in linear feet, of transverse lines, diagonal lines, chevrons, and 
parking spaces. 
  3. The number of pavement messages, symbols, and arrows. Each arrow is paid as 
a complete marking, regardless of the number of “points” or directions. 
  4. The area, in square feet, for removal of existing markings acceptably removed. 
Payment for removal of conflicting markings will be in accordance with 102-5.8. Payment for 
removal of non-conflicting markings will be paid separately. 
 The gross mile measurement will be taken as the distance from the beginning of the 
thermoplastic line to the end of the thermoplastic line and will include the unmarked gaps for 
skip and dotted lines. The gross mile measurement will not include designated unmarked lengths 
at intersections, turn lanes, etc. Final measurement will be determined by plan dimensions or 
stations, subject to 9-1.3.1. 

711-11 Basis of Payment. 
 Prices and payments will be full compensation for all work specified in this Section, 
including, all cleaning and preparing of surfaces, furnishing of all materials, application, curing 
and protection of all items, protection of traffic, furnishing of all tools, machines and equipment, 
and all incidentals necessary to complete the work. Final payment will be withheld until all 
deficiencies are corrected. 
 Payment will be made under: 

Item No. 711 Thermoplastic Pavement Markings 
  Solid - per gross mile. 
  Solid - per linear foot.
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 Skip - per gross mile. 
 Dotted - per gross mile.

  Message or Symbol - each.
 Arrows - each. 
  Yield Line - per linear foot. 
  Remove - per square foot. 

 

916 BITUMINOUS MATERIALS. 

 (REV 2-16-16) (FA 3-30-16) (7-16) 

SECTION 916 is deleted and the following substituted: 

SECTION 916 
BITUMINOUS MATERIALS 

916-1 General. 
 All products supplied under this Specification shall be one of the products included on 
the Approved Product List (APL). Producers seeking evaluation of a product for inclusion on the 
APL shall submit an application in accordance with Section 6. 
 For liquid anti-strip agents, in addition to the above, producers shall include a report of 
test results from an independent laboratory confirming the material meets the requirements of 
this section. In lieu of submitting test results from an independent laboratory, the Department 
will evaluate the material. For each liquid anti-strip agent, the producer will submit one pint of a 
representative sample of liquid anti-strip agent to the State Materials Office when submitting the 
APL application to the Department’s Product Evaluation Section. 
 Any marked variation from the original test values for a material below the established 
limits or evidence of inadequate quality control or field performance of a material will be 
considered sufficient evidence that the properties of the material have changed, and the material 
will be removed from the APL. 

916-2 Superpave PG Asphalt Binder: 
 916-2.1 Requirements: Superpave Performance Graded (PG) asphalt binders, identified 
as PG 52-28, PG 58-22, PG 67-22, polymer modified asphalt (PMA) binders, PG 76-22 (PMA) 
and PG 82-22 (PMA), and asphalt rubber binders (ARB), PG 76-22 (ARB), shall meet the 
requirements of 916-2 and AASHTO M 332-14. All PG asphalt binders shall meet the following 
additional requirements: 
  1. The intermediate test temperature at 10 rad/sec. for the Dynamic Shear 
Rheometer (DSR) test (AASHTO T 315-12) shall be 26.5ºC for PG grades PG 67 and higher. 
  2. An additional high temperature grade of PG 67 is added for which the high test 
temperature at 10 rad/sec for the DSR test (AASHTO T 315-12) shall be 67ºC. 
  3. All PG asphalt binders having a high temperature designation of PG 67 or 
lower shall be prepared without modification. 
  4. All PMA binders having a high temperature designation higher than PG 67 
shall only be produced with a styrene-butadiene-styrene (SBS) or styrene-butadiene (SB) 
elastomeric polymer modifier and the resultant binder shall meet all requirements of this Section. 
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  5. Polyphosphoric acid may be used as a modifier not exceeding 0.75% by weight 
of asphalt binder for PG 76-22 (PMA), PG 76-22 (ARB), and PG 82-22 (PMA) binders. 
  6. PG 76-22 (ARB) shall meet the additional requirements of 916-2.1.1. 
  7. All PG asphalt binders having a high temperature designation of PG 67 or 
lower shall not have a high temperature true grade more than 5.9°C higher than the specified PG 
grade, (for example, if a PG 58-22 is specified, do not supply a PG 64-22 or higher). 
  For all PG binder used in all hot mix asphalt, silicone may be added to the PG 
binder at the rate of 25 cubic centimeters of silicone mixed to each 5,000 gallons of PG binder. If 
a disbursing fluid is used in conjunction with the silicone, the resultant mixture containing the 
full 25 cubic centimeters of silicone shall be added in accordance with the manufacturer’s 
recommendation. The blending of the silicone with the PG binder shall be done by the supplier 
prior to the shipment. When the asphalt binder will be used with a foaming warm mix 
technology, refer to the technology supplier’s guidance on the addition of silicone. 

Where an anti-strip additive is required, per the requirements of Sections 334 and 
337, the amount shall be from 0.25% to 0.75% by weight of asphalt binder. The anti-strip 
additive shall meet the requirements of 916-4. The anti-strip additive shall be introduced into the 
PG binder by the supplier during loading. 

916-2.1.1 Additional Requirements for PG 76-22 (ARB): The following 
additional requirements apply only to PG 76-22 (ARB):
   1. The asphalt binder shall contain a minimum of 7.0% ground tire rubber 
(GTR) by weight of asphalt binder. 

2. The GTR shall meet the requirements of Section 919. 
   3. Polymer modification is optional for PG 76-22 (ARB). 
   4. Use of excess PG 76-22 (ARB): The Contractor may use excess PG 76-
22 (ARB) in other asphalt concrete mixes requiring the use of a PG 67-22 binder by blending 
with straight PG 67-22 binder so that the total amount of ground tire rubber in the binder is less 
than 2.0%. The Contractor may use excess PG 76-22 (ARB) in asphalt concrete mixtures 
requiring the use of a PG 52-28 or PG 58-22 by blending with the designated binder in such 
proportions that the total amount of ground tire rubber in the binder is less than 1.0%. 
 916-2.2 Compliance with Materials Manual: Producers of Superpave PG binders shall 
meet the requirements of Section 3.5, Volume II of the Department’s Material Manual, which 
may be viewed at the following URL: 
http://www.dot.state.fl.us/programmanagement/Implemented/URLinSpecs/files/Section3.5-
100915.pdf

916-2.3 Reporting: Specification compliance testing results shall be reported for the tests 
in the table below, unless noted otherwise. Quality control (QC) testing results shall be reported 
for original binder DSR (G/sin  and phase angle, as applicable). 
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SUPERPAVE PG ASPHALT BINDER

Test and Method Conditions 
Specification 

Minimum/Maximum 
Value

Superpave PG Asphalt 
Binder Grade

Report 

APL Number Report 

Modifier (name and type) 

Polymer, Ground Tire Rubber with 
Approved Product List (APL) number, 

Sulfur, PPA, REOB, and any 
Rejuvenating Agents 

Report 

Original Binder 

Solubility,  
AASHTO T 44-14  

in Trichloroethylene 
Minimum 99.0%

(Not applicable for PG 
76-22 (ARB)) 

Flash Point, 
AASHTO T 48-06 (2015)

Cleveland Open Cup Minimum 450ºF  

Rotational Viscosity, 
AASHTO T 316-13 

275ºF  Maximum 3 (a)

Dynamic Shear
Rheometer (b), 

AASHTO T 315-12 

G*/sin  Minimum 1.00 kPa 

(c)

PG 76-22 (PMA) and PG 76-22 (ARB)(d) 
PG 82-22 (PMA)

 
Maximum 75 degrees
Maximum 65 degrees

Separation Test,  
ASTM D 7173-14 and  

Softening Point, 
AASHTO T 53-09 (2013)

163±5°C 

48 hours

 
 

Maximum 15°F  
(PG 76-22 (ARB) only)

Rolling Thin Film Oven Test Residue (AASHTO T 240-09)
Rolling Thin Film Oven, 

AASHTO T 240-13
Mass Change % Maximum 1.00 

Multiple Stress Creep 
Recovery, Jnr, 3.2 

AASHTO M 332-14

Grade Temperature
(Unmodified binders only) 

”S” =  4.50kPa-1 max

Multiple Stress Creep 
Recovery, Jnr, 3.2

(d, e, f)

AASHTO M 332-14

67°C 
(Modified binders only) 

“V” = 1.0 kPa-1 max 
“E” = 0.5 kPa-1 max

Maximum Jnr,diff = 75% 
Multiple Stress Creep 

Recovery, %Recovery(d, e)

AASHTO M 332-14

67°C 
(Modified binders only) 

%R3.2  
(Jnr, 3.2)-0.2633

 
Pressure Aging Vessel Residue (AASHTO R 28-12)

Dynamic Shear Rheometer, 
AASHTO T 315-12 

G*sin
10 rad/sec.  

Maximum 5000 kPa(f, g 
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Creep Stiffness, 
AASHTO T 313-12

S (Stiffness), @ 60 sec.
m-value, @ 60 sec.

Maximum 300 MPa
Minimum 0.300

(a) Binders with values higher than 3 should be used with caution and only after consulting with the supplier as to any 
special handling procedures, including pumping capabilities.
(b) Dynamic Shear Rheometer (AASHTO T 315) shall be performed on original binders for the purposes of QC testing only.
(c) The original binder phase angle (AASHTO T 315-12) shall be performed at grade temperature. 
(d) AASHTO T 315-12 and AASHTO T 350-14 will be performed at a 2 mm gap for PG 76-22 (ARB) 
(e) All binders with a high temperature designation >67 will be tested at 67°C. PG 76-22 (PMA) and PG 76-22 (ARB) shall pass 
a “V” graded and PG 82-22 (PMA) shall pass an “E” grade per AASHTO M 332-14. 
(f) A maximum Jnr diff = 75% does not apply for any Jnr value < 0.5 kPa-1.
(g) For all PG grades of a PG 67 or higher, perform the PAV residue testing at 26.5°C with a maximum of 5000 kPa.

916-3 Asphalt Emulsions. 
916-3.1 Compliance with Materials Manual: Producers of asphalt emulsions shall meet 

the requirements of Section 3.4, Volume II of the Department’s Material Manual, which may be 
viewed at the following URL:  
http://www.dot.state.fl.us/programmanagement/Implemented/URLinSpecs/files/Section3.4-
100915.pdf  

916-3.2 Requirements: Use a prime coat meeting the requirements of AASHTO M 140-
13 for anionic emulsions, AASHTO M 208-01 (2013) or AASHTO M 316-13 for cationic 
emulsions, or as specified in the Producer’s QC Plan. For anionic emulsions, the cement mixing 
test will be waived. For tack products the minimum testing requirements shall include percent 
residue, naphtha content (as needed), one-day storage stability, sieve test, Saybolt Furol 
viscosity, original DSR, and solubility (on an annual basis). Residue testing shall be performed 
on residue obtained from distillation (AASHTO T 59-15) or low- temperature evaporation 
(AASHTO PP 72-11(2013) Method B). 

916-4 Liquid Anti-strip Agents. 
 916-4.1 Requirements: Liquid anti-strip agents shall be tested in accordance with FM 1-
T 283.  A minimum tensile strength ratio of 0.80 must be obtained when testing the liquid anti-
strip with various aggregate sources and two nominal maximum aggregate size mixtures.  
Specific requirements are contained in the APL process. 
 916-4.2 Mix Design Verification: Inclusion of a liquid anti-strip agent on the APL does 
not guarantee that the anti-strip will be approved for use in an asphalt mixture. Particular 
aggregate sources may require moisture susceptibility testing per FM 1-T 283 for each mix 
design.  Results from this testing may meet the Department’s requirement of minimum tensile 
strength ratio of 0.80 or may indicate the need for a larger dosage rate of anti-strip agent (up to 
0.75% maximum) or a different anti-strip agent to meet the specification requirements. 
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992 HIGHWAY LIGHTING MATERIALS. 

(REV 7-14-16) (FA 8-1-16) (9-16) 

SUBARTICLE 992-1.2 is deleted and the following substituted: 

992-1.2 Luminaires, Driver, etc.: All luminaries shall be one of the products listed in 
the Department’s Approved Product List (APL). Manufacturers seeking evaluation of their 
product shall submit an application in accordance with Section 6. 
  The light source for luminaries shall be either light emitting diodes (LED), 
magnetic induction or plazma induction. 

The luminaire shall be constructed of precision cast aluminum with a corrosive 
resistant polyester powder coat finish. The standard color shall be gray. The refractor and lens 
shall consist of glass or an optical grade polymer. The manufacturer shall place a permanent tag 
in the luminaire housing imprinted with: the manufacturer name, luminaire voltage, lamp 
wattage, and provide a blank area for the Contractor to inscribe the installation date. 

Luminaires shall meet the following requirements: UL 1598 listed and labeled for 
installation in wet locations by an OSHA recognized “Nationally Recognized Testing 
Laboratory” (NRTL), be capable of maintaining 94.1% intensity at 10,000 hours with an ambient 
temperature of 25°C (IES LM-80) and have IESNA light distribution curves (IES LM-79) by an 
EPA recognized laboratory. 
  The driver shall be rated for 100,000 hours and have a power factor greater than 
or equal to 90% at full load with a total harmonic distortion less than or equal to 20% at full load. 
The fixture shall accommodate a circuit voltage of 480V. 
  Luminaries shall be provided with a minimum 10kV/10kA internal surge 
suppression module meeting UL 1449/ANSI C62.41.2 Category C. 
  The manufacturer shall submit a five year non-prorated full warranty on all 
components of the luminaire to the Department. The warranty shall begin on the project 
acceptance date and include all components of luminaire.

SUBARTICLE 992-2.4 is deleted and the following substituted: 

992-2.4 Luminaires: The luminaires shall meet the requirements shown in the Plans and 
the following additional requirements. 
   a. A maximum correlated color temperature (CCT) of 4000°K meeting 
ANSI C78.377A (3985°K, plus or minus 275°K). 
   b. The optical portion of the housing shall be sealed to provide an IP 66 
rating. 
  The luminaire mounting assembly shall be a slipfitter type designed to 
accommodate a nominal 2 inch pipe size (2-3/8 inch O.D.) arm or a pole top mounting assembly 
designed to accommodate a 2-3/8 inch pole top tenon. 
  For APL qualification, the manufacturer must have a fixture with an IESNA light 
distribution curve (IES LM-79) by an EPA recognized laboratory, meeting a minimum pole 
spacing of 215 feet using the AGi32 lighting optimization tool with the following settings: 
 

Manatee County BCC IFBC No. 23-TA004808SAM 342



Setting Requirement 

Roadway Standard IES RP-8-200 
R-Table R3 (Q0=0.07)

Roadway Layout 
Two Rows Opposite, With Median,

2R OPP w/M
Roadway Width 40 feet
Median Width 22 feet

Number of Lanes in Direction of Travel 3
Driver’s Side of Roadway Right

Calculation Area Bottom
Mounting Height As per manufacturer’s recommendation

Setback 12 feet
Tilt 0° 

Optimization Criteria

Avg. Illuminance = 1.5 fc
Avg./Min. Ratio = 4 
Max./Min. Ratio= 10 

Lv Max./L Avg. Ratio= 0.3 

Arm Length 
Pole top fixtures – as provided by the IES file

Arm mounted fixtures – 12 feet

SUBARTICLE 992-3.2 is deleted and the following substituted: 

992-3.2 Luminaires: The luminaires shall meet the following requirements. 
   a. A maximum correlated color temperature (CCT) of 4000°K meeting 
ANSI C78.377A (3985°K, plus or minus 275°K). 
   b. The optical portion of the housing shall be sealed to provide an IP 66 
rating. 
  The luminaire mounting assembly shall be a slip fitter type designed to 
accommodate a nominal 2 inch pipe size (2-3/8 inch O.D.) connection. For qualification, the 
manufacturer must have a fixture with a Type V IESNA light distribution curve (IES LM-79) by 
an EPA recognized laboratory, capable of providing photometrics similar to a 1000 W HPS 
fixture when mounted on 80 to 120 foot poles.
 
 

SUBARTICLE 992-4.1 is deleted and the following substituted: 

 992-4.1 Luminaires: The luminaires shall meet the following requirements. 
   a. A maximum correlated color temperature (CCT) of 5000°K meeting 
ANSI C78.377A (3985°K, plus or minus 275°K). 
   b. The optical portion of the housing shall be sealed to provide an IP 66 
rating. 
  The luminaire mounting assembly for a sign luminaire shall be a slipfitter type 
designed to accommodate a 1-1/2 inch, Schedule 40 steel pipe arm connection. 
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SUBARTICLE 992-5.1 is deleted and the following substituted: 

992-5.1 Luminaires: The luminaires shall meet the following requirements. 
   a. A maximum correlated color temperature (CCT) of 4000°K meeting 
ANSI C78.377A (3985°K, plus or minus 275°K). 
   b. The optical portion of the housing shall be sealed to provide an IP 55 
rating. 
  Underdeck fixtures shall be wall mounted fixtures. 
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BID ATTACHMENT 4, ROADWAY PLANS

NOTE - These attachments are uploaded as a separate document on the Procurement
page of the County website with the solicitation document and available for download.
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BID ATTACHMENT 5, SIGNING AND PAVEMENT MARKING PLANS

NOTE - These attachments are uploaded as a separate document on the Procurement
page of the County website with the solicitation document and available for download.
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BID ATTACHMENT 6, SIGNALIZATION PLANS

NOTE - These attachments are uploaded as a separate document on the Procurement
page of the County website with the solicitation document and available for download.
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BID ATTACHMENT 7, INTELLIGENT TRANSPORTATION SYSTEM PLANS

NOTE - These attachments are uploaded as a separate document on the Procurement
page of the County website with the solicitation document and available for download.
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BID ATTACHMENT 8, LIGHTING PLANS

NOTE - These attachments are uploaded as a separate document on the Procurement
page of the County website with the solicitation document and available for download.

Manatee County BCC IFBC No. 23-TA004808SAM 350



 

BID ATTACHMENT 9, UTILITY PLANS

NOTE - These attachments are uploaded as a separate document on the Procurement
page of the County website with the solicitation document and available for download.
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SECTION D, SAMPLE CONSTRUCTION AGREEMENT WITH GENERAL 
CONDITIONS OF THE CONSTRUCTION AGREEMENT AND AGREEMENT 
EXHIBITS
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CONSTRUCTION AGREEMENT

for

STIPULATED SUM

between

MANATEE COUNTY (AS OWNER)

and

_______________________ (AS CONTRACTOR)

STIPULATED SUMSTIPULATED SUM

b

MANATEE COUNTY (AS OWNER)MANATEE COUNTY (AS OWNER)

aandnd

(AS CONTRACTOR)(AS CONTRACTOR)
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CONSTRUCTION AGREEMENT FOR 
STIPULATED SUM
[PROJECT NAME] 

THIS AGREEMENT is made and entered into by and between Manatee 
County, a political subdivision of the State of Flo Owner , and the firm 
of _______________, incorporated in the State of ______ and registered and licensed to do 
business in the State of Florida (license #________), referred to herein as Contractor

WHEREAS, the Owner intends to construct [PROJECT DESCRIPTION], the 
aforementioned improvements being hereinafter referred to and defined as the Project ; and

WHEREAS, in response to Owner Invitation for Bid Construction No. _______ (the 
IFBC Contractor has submitted its Bid Bid to provide the aforementioned 

construction services.

NOW THEREFORE, the Owner and the Contractor, in consideration of the mutual 
covenants hereinafter set forth, the sufficiency of which is hereby acknowledged, agree as 
follows:

1. Contract Documents. The Contract Documents consist of this Agreement and 
attached Exhibits, the attached General Conditions of the Construction Agreement, 
Supplementary Conditions (if any), Special Conditions (if any), Drawings (the titles of which are 
attached hereto as Exhibit A), Specifications (the titles of which are attached hereto as Exhibit
B), Addenda issued prior to execution of this Agreement, the Invitation for Bid (including any 
Instructions to Bidders, Scope of Work, Bid Summary, Supplements, and Technical 
Specifications), any interpretations issued pursuant to the Invitation for Bid
permits, notice of intent to award, Notice to Proceed, purchase order(s), any other documents 
listed in this Agreement, and Modifications [to include written Amendment(s), Change Order(s), 
Work Directive Change(s) and Field Directive(s)] issued after execution of this Agreement.  
These form the Agreement, and are as fully a part of the Agreement as if attached or repeated 
herein.  This Agreement represents the entire and integrated agreement between the parties hereto 
and supersedes prior negotiations, representations or agreements, either written or oral.  No other 
documents shall be considered Contract Documents.

2. Work.  The Contractor shall fully execute the Work described in the Contract 
Documents, except to the extent specifically indicated in the Contract Documents to be the 
responsibility of others.

3. Date of Commencement and Substantial Completion.

A. Date of Commencement. The date of commencement of the Work shall be the 
date fixed in a Notice to Proceed issued by the Owner. 

B. Contract Time.  The Contract Time shall be measured from the date of 
commencement.

in response to 
has submitted its has submitted its 

NOW THEREFORE,NOW THEREFORE, the Owner Owner 
covenants hereinafter set forth, covenants hereinafter set forth, the sufficiethe sufficie

Contract Documents.Contract Documents. The Contract Documents consist of this AgreementThe Contract Documents consist of this Agreement
the attached General Conditions of the Construction Agreement, the attached General Conditions of the Construction Agreement, 

SpecialSpecial Conditions (if any)Conditions (if any)
, Specifications, Specifications (the titles of which are attached hereto as Exhib(the titles of which are attached hereto as Exhib

, Addenda issued prior to execution of this Agreement, , Addenda issued prior to execution of this Agreement, the Invitation for Bid (including any the Invitation for Bid (including any 
, Scope of Work, Bid Summary, Supplements, and Technical , Scope of Work, Bid Summary, Supplements, and Technical 

suant to the Invitation for Bidsuant to the Invitation for Bid
notice of intent to award, Notice to Proceed, purchase order(s), notice of intent to award, Notice to Proceed, purchase order(s), 

[to include written Amendment(s), Change Order(s), [to include written Amendment(s), Change Order(s), 
issued afteissued after execution of this Agreement.  r execution of this Agreement.  

as fully a part of the Agreementas fully a part of the Agreement aas if attached 
herein.  This Agreement represents the entire and integrated agreement between the parties herherein.  This Agreement represents the entire and integrated agreement between the parties her
and supersedes prior negotiations, representations or agreements, eitheand supersedes prior negotiations, representations or agreements, eithe
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C. Substantial Completion. The Contractor shall achieve Substantial 
Completion of the entire Work not later than ___ days from the date of commencement, or as 
follows:

Portion of Work Substantial Completion Date

subject to adjustments of this Contract Time as provided in the Contract Documents.

Time is of the essence in the Contract Documents and all obligations thereunder.  If the 
Contractor fails to achieve Substantial Completion of the Work within the Contract Time and as 
otherwise required by the Contract Documents (to include not only the entire Work but any portion
of the Work as set forth above), the Owner shall be entitled to retain or recover from the Contractor, 
as liquidated damages and not as a penalty, the sum of $_____ per calendar day, commencing upon 
the first day following expiration of the Contract Time and continuing until the actual date of 
Substantial Completion.  Such liquidated damages are hereby agreed to be a reasonable estimate 
of damages the Owner will incur because of delayed completion of the Work.  The Owner may 
deduct liquidated damages as described in this paragraph from any unpaid amounts then or 
thereafter due the Contractor under this Agreement.  Any liquidated damages not so deducted from 
any unpaid amounts due the Contractor shall be payable to the Owner at the demand of the Owner, 
together with interest from the date of the demand at the maximum allowable rate.  

4. Contract Sum.

A. Payment. The Owner shall pay the Contractor the Contract Sum in current 
fun
______________ Dollars and Zero Cents ($____________), subject to additions and deductions 
as provided in the Contract Documents.  

B. Alternates.  The Contract Sum is based upon the following alternates, if any, 
which are described in the Contract Documents and are hereby accepted by the Owner.  (State the 
numbers or other identification of accepted alternates.  If decisions on other alternates are to be 
made by the Owner subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.)

C. Unit Prices. Unit prices, if any, d.

5. Payments.

A. Progress Payments.

(1) Based upon Applications for Payment submitted to the Architect/Engineer
by the Contractor and Certificates for Payment issued by the 
Architect/Engineer, the Owner shall make progress payments on account of 
the Contract Sum to the Contractor as provided below and elsewhere in the 
Contract Documents.

(2) The period covered by each Application for Payment shall be one calendar 
month ending on the last day of the month.

ompletion.  Such liquidated damages are hereby agreed to be a reasonable estimate 
of damages the Owner will incur of damages the Owner will incur 
deduct liquidated damages as described in this paragraph from any unpaid amounts then or deduct liquidated damages as described in this paragraph from any unpaid amounts then or 
thereafter due the Contractor under this Agreement.  Any liquidated damages not so deducted from thereafter due the Contractor under this Agreement.  Any liquidated damages not so deducted from 
any unpaid amounts dueany unpaid amounts due the Contractor shall be payable to the Owner at the demand of the Owner, the Contractor shall be payable to the Owner at the demand of the Owner, 
together with interest from the date of the demand at the maximum allowable rate.  together with interest from the date of the demand at the maximum allowable rate.  

The Owner shall pay the Contractor the Contract Sum in current The Owner shall pay the Contractor the Contract Sum in current 

Dollars and Zero Cents ($_________Dollars and Zero Cents ($_______________Dollars and Zero Cents ($_________ ), subject to additions and deductions ), subject to additions and deductions 

The Contract Sum is based upon the following alternates, if any, The Contract Sum is based upon the following alternates, if any, 
which are described in the Contract Documents and are hereby accepted by the Owner.  which are described in the Contract Documents and are hereby accepted by the Owner.  
numbers or other identification of accepted alternates.  If decisions on other alternates are tnumbers or other identification of accepted alternates.  If decisions on other alternates are t
made by the Owner subsequent to the execution of this Agreement, attach a schedule of such other made by the Owner subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.)alternates showing the amount for each and the date when that amount expires.)
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(3) Payments shall be made by Owner in accordance with the requirements of 
Section 218.735, Florida Statutes.

(4) Each Application for Payment shall be based on the most recent schedule 
of values submitted by the Contractor in accordance with the Contract 
Documents.  The schedule of values shall allocate the entire Contract Sum 
among the various portions of the Work.  The schedule of values shall be 
prepared in such form and supported by such data to substantiate its 
accuracy as the Architect/Engineer may require.  This schedule, unless 
objected to by the Owner or Architect/Engineer, shall be used as a basis for 

(5) Applications for Payment shall indicate the percentage of completion of 
each portion of the Work as of the end of the period covered by the 
Application for Payment.

(6) Subject to other provisions of the Contract Documents, the amount of each 
progress payment shall be computed as follows:

i. Take that portion of the Contract Sum properly allocable to 
completed Work as determined by multiplying the percentage 
completion of each portion of the Work by the share of the Contract 
Sum allocated to that portion of the Work in the schedule of values, 
less retainage of five percent (5.00%).  Pending final determination 
of cost to the Owner of changes in the Work, amounts not in dispute 
shall be included as provided in Section 3.3.B. of the General 
Conditions;

ii. Add that portion of the Contract Sum properly allocable to materials 
and equipment delivered and suitably stored at the site for 
subsequent incorporation in the completed construction (or, if 
approved in advance by the Owner, suitably stored off the site at a 
location agreed upon in writing), supported by paid receipts, less
retainage of five percent (5.00%);

iii. Subtract the aggregate of previous payments made by the Owner; 
and

iv. Subtract amounts, if any, for which the Architect/Engineer has 
withheld or nullified an Application for Payment, in whole or in part
as provided in Section 3.3.C. of the General Conditions.

(7) The progress payment amount determined in accordance with Section 
5.A(6) shall be further modified under the following circumstances:

i. Add, upon Substantial Completion of the Work, a sum sufficient to 
increase the total payments to the full amount of the Contract Sum, 
less such amounts as the Architect/Engineer shall determine for 

Applicati

Subject to other provisions of the Contract Documents, the amount of each Subject to other provisions of the Contract Documents, the amount of each 
progress payment shall be computed as follows:progress payment shall be computed as follows:

Take that portion of the Contract Sum properly allocable to Take that portion of the Contract Sum properly allocable to 
completed Work as determined by multiplying the percentage completed Work as determined by multiplying the percentage 
completion of each portion of the Work by the share of the Contract completion of each portion of the Work by the share of the Contract 
Sum allocated to that portion of the Work in the schedule of values, Sum allocated to that portion of the Work in the schedule of values, 
less retainage of less retainage of five five percent (percent (
of cost to the Owner of changes in the Work, amounts not in dispute of cost to the Owner of changes in the Work, amounts not in dispute 
shall be included as provided in Section 3.3.B.shall be included as provided in Section 3.3.B.

Add that portion of the Contract Sum properAdd that portion of the Contract Sum proper
equipment delivered and suitably stored at the site for equipment delivered and suitably stored at the site for 

subsequent incorporation in the completed construction (or, if subsequent incorporation in the completed construction (or, if 
approved in advance by the Owner, suitably stored off the site at a approved in advance by the Owner, suitably stored off the site at a 

cation agreed upon in writing), suppcation agreed upon in writing), supported by paid receipts, orted by paid receipts, 
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incomplete Work, retainage applicable to such work and unsettled 
claims.

ii. Add, if final completion of the Work is thereafter materially delayed 
through no fault of the Contractor, any additional amounts payable 
in accordance with Section 3.2.B. of the General Conditions.

(8) Reduction or limitation of retainage, if any, shall be as follows:

Notwithstanding the foregoing, upon completion of at least 50% of the 
Work, as determined by the Architect/Engineer and Owner, the Owner may, 
with the concurrence of the Architect/Engineer, reduce to two and one-half
percent (2.5%) the amount of retainage withheld from each subsequent 
progress payment.

(9)
advance payments to suppliers for materials or equipment which have not 
been delivered and stored at the site.

B. Final Payment. Final Payment, constituting the entire unpaid balance of the 
Contract Sum, shall be made by the Owner to the Contractor when:

(1) The Contractor has fully performed the Work except for the 

Section 2.4.C. of the General Conditions, and to satisfy other 
requirements, if any, which extend beyond final payment; and

(2) A final Application for Payment has been approved by the 
Architect/Engineer.

6. Termination or Suspension.

A. Termination.  The Agreement may be terminated by the Owner or the 
Contractor as provided in Article XIV of the General Conditions.

B. Suspension by Owner.  The Work may be suspended by the Owner as 
provided in Article XIV of the General Conditions.

7. Other Provisions.

A. Substantial Completion Defined.  Substantial Completion shall be defined
as provided in Article I of the General Conditions.  In the event a temporary certificate of 
occupancy or completion is issued establishing Substantial Completion, the Contractor shall
diligently pursue the issuance of a permanent certificate of occupancy or completion.

B. Project Meetings.  There shall be a project meeting, at the jobsite or other 
location acceptable to the parties, on a regularly scheduled basis.  The meeting will be attended by 
a representative of the Contractor, Architect/Engineer and Owner.  These representatives shall be 
authorized to make decisions that are not otherwise contrary to the requirements of this Agreement.

advance payments to suppliers foadvance payments to suppliers fo
bebeenen delivered and stored at the site.delivered and stored at the site.

Final PaymentFinal Payment.. Final Payment, constituting the entire unpaid balance of the Final Payment, constituting the entire unpaid balance of the 
Contract Sum, shall be made by the Owner to the Contractor when:Contract Sum, shall be made by the Owner to the Contractor when:

The Contractor has fully The Contractor has fully 

Section Section 2.4.C.2.4.C. of the General Conditionsof the General Conditions
requirements, if any, which extend beyond final payment; andrequirements, if any, which extend beyond final payment; and

Application for PApplication for Payment has beayment has be
Architect/Engineer.

may be terminated by the Owner or the may be terminated by the Owner or the 
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C. Weather.  Any rainfall, temperatures below 32 degrees Fahrenheit or winds
greater than 25 m.p.h. which actually prevents Work on a given day, shall be considered lost time 
and an additional day added to the Contract Time, provided no work could be done on site, and 
provided written notice has been submitted to the Owner by the Contractor documenting same.

D. Shop Drawings; Critical Submittals.  In consideration of the impact of 
timely review of submittals and shop drawings on the overall progress of the Work, it is hereby 
agreed that the Owner shall cause his agents and design professionals to accomplish the review of 

critical s and/or shop drawings and return same to the Contractor within 
fourteen (14) days.

E. Applications for Payment. Applications for Payment shall be submitted 
once monthly at regular intervals and shall include detailed documentation of all costs incurred.

F. Punch List.  Within 30 days after obtainment of Substantial Completion, the 

Contractor.  Within 5 days thereafter the Architect/Engineer shall assign a fair value to the punch
list items, which sum shall be deducted from the next scheduled progress payment to the 
Contractor.  Upon satisfactory completion of the punch list items, as certified by the 
Architect/Engineer, the previously deducted sum shall be paid to the Contractor.

G.      Closeout documentation.   Within 30 days after obtainment of Substantial 
Completion and before final payment, Contractor shall gather and deliver to Owner all warranty 

and warranty literature, all manuals (including parts 
and technical manuals), all schematics and handbooks, and all as-built drawings.

H. Governing Provisions; Conflicts.  In the event of a conflict between this 
Agreement and the Specifications or as between the General Conditions and the Specifications, 
the Specifications shall govern.

I.    E-Verify
of Section 274(e) of the Federal Immigration and Employment Act.  The Contractor shall utilize 
the U.S. Department of Homeland Security E-Verify system to verify the employment eligibility
of all new employees hired during the term of this Agreement, and shall require the same 
verification procedure of all Subcontractors.

8. Insurance and Bonding. If and to the extent required by the Invitation for Bid 
documents, the Contractor shall furnish insurance coverage for (but not necessarily limited to)

risk.  The Contractor shall furnish to the Owner all appropriate policies and Certificate(s) of 
Insurance.  The Contractor shall also post a Payment and Performance Bond for the Contract 
Sum, within ten (10) days following notification of intent to award, and otherwise in accordance 
with the Invitation for Bid documents.

9. Independent Contractor. The Contractor acknowledges that it is functioning as 
an independent contractor in performing under the terms of this Agreement, and it is not acting 
as an employee of the Owner.

Punch ListPunch List

Within 5 days thereafter the Within 5 days thereafter the 
, which sum shall be deducted from t, which sum shall be deducted from t
.  Upon satisfactory completion of the punch .  Upon satisfactory completion of the punch 

Architect/Engineer, the previously deducted sum Architect/Engineer, the previously deducted sum 

Closeout documentationCloseout documentation.   Within 30 days a.   Within 30 days a
and before final paymentand before final payment, Contractor shall gather and deliver to Owner all warranty , Contractor shall gather and deliver to Owner all warranty 

and warranty and warranty literature, all manuals
schematics and handbooks, and all asschematics and handbooks, and all as

Governing Provisions; ConflictsGoverning Provisions; Conflicts.  In the event of a conflict between this In the event of a conflict between this 
Agreement and the Specifications or as between the General Conditions and the Specifications, Agreement and the Specifications or as between the General Conditions and the Specifications, 

of Section 274(e) of the Federal Immigration and Employment Act.  The Contractor shall utilize of Section 274(e) of the Federal Immigration and Employment Act.  The Contractor shall utilize 
Verify system to verify the employment eligibilitVerify system to verify the employment eligibilit

, and shall require the same , and shall require the same 
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10. Entire Agreement. This Agreement (inclusive of the Contract Documents 
incorporated herein by reference) represents the full agreement of the parties.

11. Amendments; Waivers; Assignment.

A. Amendments. This Agreement may be amended only pursuant to an 
instrument in writing that has been jointly executed by authorized representatives of the parties
hereto.

B. Waivers.  Neither this Agreement nor any portion of it may be modified or 
waived orally.  However, each party (through its governing body or properly authorized officer) 
shall have the right, but not the obligation, to waive, on a case-by-case basis, any right or condition 
herein reserved or intended for the benefit or protection of such party without being deemed or 
considered to have waived such right or condition for any other case, situation, or circumstance 
and without being deemed or considered to have waived any other right or condition.  No such 
waiver shall be effective unless made in writing with an express and specific statement of the intent 
of such governing body or officer to provide such waiver.

C. Assignment.  The rights and obligations of either party to this Agreement 
may be assigned to a third party only pursuant to a written amendment hereto. 

12. Validity. Each of the Owner and Contractor represents and warrants to the other 
its respective authority to enter into this Agreement.

13. Covenant to Defend.  Neither the validity of this Agreement nor the validity of 
any portion hereof may be challenged by any party hereto, and each party hereto hereby waives 
any right to initiate any such challenge.  Furthermore, if this Agreement or any portion hereof is 
challenged by a third party in any judicial, administrative, or appellate proceeding (each party 
hereby covenanting with the other party not to initiate, encourage, foster, promote, cooperate 
with, or acquiesce to such challenge), the parties hereto collectively and individually agree, at 
their individual sole cost and expense, to defend in good faith its validity through a final judicial 
determination or other resolution, unless all parties mutually agree in writing not to defend such 
challenge or not to appeal any decision invalidating this Agreement or any portion thereof.

14. Disclaimer of Third-Party Beneficiaries; Successors and Assigns. This 
Agreement is solely for the benefit of the parties hereto, and no right, privilege, or cause of action 
shall by reason hereof accrue upon, to, or for the benefit of any third party.  Nothing in this 
Agreement is intended or shall be construed to confer upon or give any person, corporation, 
partnership, trust, private entity, agency, or other governmental entity any right, privilege, 
remedy, or claim under or by reason of this Agreement or any provisions or conditions hereof. 
This Agreement shall be binding upon, and its benefits and advantages shall inure to, the 
successors and assigns of the parties hereto.

15. Construction.

A. Headings and Captions.  The headings and captions of articles, sections, and 
paragraphs used in this Agreement are for convenience of reference only and are not intended to 
define or limit their contents, nor are they to affect the construction of or be taken into 
consideration in interpreting this Agreement.

and without being deemed or considered to have waived any other right or condition.  No such 
waiver shall be effective unless made in writinwaiver shall be effective unless made in writin
of such governing body or officer to provide such waiver.of such governing body or officer to provide such waiver.

AssignmentAssignment.  The rights and obligations of either party to this Agreement .  The rights and obligations of either party to this Agreement 
may be assigned to a third party only pursuant to a written amendmay be assigned to a third party only pursuant to a written amend

Each of the Owner and Each of the Owner and 
its respective authority to enter into this Agreementits respective authority to enter into this Agreement.

Neither the validity of this Agreement nor the validity of Neither the validity of this Agreement nor the validity of 
portion hereof may be challenged by any party hereto, and each party hereto hereby waives portion hereof may be challenged by any party hereto, and each party hereto hereby waives 

any right to initiate any such challenge.  Furthermore, if this Agreement or any portion hereof is any right to initiate any such challenge.  Furthermore, if this Agreement or any portion hereof is 
challenged by a third party in any judicial, administrative, or appchallenged by a third party in any judicial, administrative, or app
hereby covenanting with the other party not to initiate, encourage, foster, promote, cooperate hereby covenanting with the other party not to initiate, encourage, foster, promote, cooperate 
with, or acquiesce to such challenge), the parties hereto collectively and individually agree, at with, or acquiesce to such challenge), the parties hereto collectively and individually agree, at 

pense, to defend in good faith its validity through a final judicial pense, to defend in good faith its validity through a final judicial 
determination or other resolution, unless all parties mutually agree in writing not to defend such determination or other resolution, unless all parties mutually agree in writing not to defend such 
challenge or not to appeal any decision invalidating this Agreement or any portion therechallenge or not to appeal any decision invalidating this Agreement or any portion there

Successors and AssignsSuccessors and Assigns
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B. Legal References.  All references to statutory sections or chapters shall be 
construed to include subsequent amendments to such provisions, and to refer to the successor 

construed to include provisions of local, state and federal law, whether established by legislative 
action, administrative rule or regulation, or judicial decision.

16. Severability.  The provisions of this Agreement are declared by the parties hereto 
to be severable. In the event any term or provision of this Agreement shall be held invalid by a 
court of competent jurisdiction, such invalid term or provision should not affect the validity of 
any other term or provision hereof; and all such terms and provisions hereof shall be enforceable 
to the fullest extent permitted by law as if such invalid term or provision had never been part of 
this Agreement; provided, however, if any term or provision of this Agreement is held to be 
invalid due to the scope or extent thereof, then, to the extent permitted by law, such term or 
provision shall be automatically deemed modified in order that it may be enforced to the 
maximum scope and extent permitted by law.

17. Governing Law; Venue. This Agreement shall be governed by the laws of the 
State of Florida.  Venue for any petition for writ of certiorari or other court action allowed by this 
Agreement shall be in the Circuit Court of the Twelfth Judicial Circuit in and for Manatee County, 
Florida.

18. In any claim dispute procedure or litigation arising 

and costs.

19. Notices.  All notices, comments, consents, objections, approvals, waivers, and 
elections under this Agreement shall be in writing and shall be given only by hand delivery for 
which a receipt is obtained, or certified mail, prepaid with confirmation of delivery requested, or 
by electronic mail with delivery confirmation.  All such communications shall be addressed to 
the applicable addressees set forth below or as any party may otherwise designate in the manner 
prescribed herein.

To the Owner: ______________________________
______________________________
______________________________
______________________________
Email: ________________________

To the Contractor:
______________________________
______________________________
______________________________
______________________________
Email: ________________________

maximum scope and extent permitt

Governing Law; VenueGoverning Law; Venue
State of Florida.  Venue for any State of Florida.  Venue for any petition for writ of certiorari

shall be in the Circuit Court of the Twelfth Judiciashall be in the Circuit Court of the Twelfth Judicia

In any claim dispute procedure or litigation arising In any claim dispute procedure or litigation arising 

All notices, comments, consents, objections, appAll notices, comments, consents, objections, app
under this Agreement shall be in writing and shall be given only by hand delivery for under this Agreement shall be in writing and shall be given only by hand delivery for 

which a receipt is obtained, or certified mail, prepaid with confirmation of deliwhich a receipt is obtained, or certified mail, prepaid with confirmation of deli
All such communications shall be addressed to All such communications shall be addressed to 

the applicable addressees set forth below or as any party may otherwise designate in the manner the applicable addressees set forth below or as any party may otherwise designate in the manner 

_______________________________________
________________________
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Notices, comments, consents, objections, approvals, waivers, and elections shall be deemed given 
when re
herein specified, or such other physical address or email address as such party may have 
substituted by notice to the other.

20.   Public Records Law.  The Contractor shall comply with the Florida Public Records 
Act (Chapter 119, Florida Statutes), and shall:

A. Keep and maintain public records required by the Owner to perform the services 
called for in this Agreement.

B. Upon
with a copy of the requested records or allow the records to be inspected or 
copied within a reasonable time at a cost that does not exceed the cost provided 
in Chapter 119, Florida Statutes or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from 
public records disclosure requirements are not disclosed except as authorized 
by law for the duration of this Agreement and following completion of this 
Agreement if the Contractor does not transfer the records to the Owner.

D. Upon completion of this Agreement, transfer, at no cost, to the Owner all public 
records in possession of the Contractor or keep and maintain such public 
records.  If the Contractor transfers all public records to the Owner upon 
completion of the Agreement, the Contractor shall destroy any duplicate public 
records that are exempt or confidential and exempt from public records 
disclosure requirements.  If the Contractor keeps and maintains public records 
upon completion of the Agreement, the Contractor shall meet all applicable 
requirements for retaining public records.  All records stored electronically 

public records, in a format that is compatible with the information technology 
systems of the Owner.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 

TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 
CON
941-748-4501, EXT.  5845; DEBBIE.SCACCIANOCE@MYMANATEE.ORG;
POST OFFICE BOX 1000, BRADENTON, FLORIDA  34206.

21.     Exhibits.  Exhibits to this Agreement are as follows:

Exhibit A Title(s) of Drawings

Exhibit B Title(s) of Specifications

Exhibit C Affidavit of No Conflict

Exhibit D Certificate(s) of Insurance

Exhibit E Payment and Performance Bond

Ensure that public records that are exempt or confidential and exempt from 
public records disclosure requirements are not disclosed except as authorized public records disclosure requirements are not disclosed except as authorized 
by law for the duration of this Agreement and following completby law for the duration of this Agreement and following complet
Agreement if the Contractor does not transfer the records to the Owner.Agreement if the Contractor does not transfer the records to the Owner.
Upon completion of this Agreement, transfer, at no cost, to the Owner all public Upon completion of this Agreement, transfer, at no cost, to the Owner all public 
records in possession of the Contractor or keep and maintain such public records in possession of the Contractor or keep and maintain such public 
records.  If the Crecords.  If the Contractor transfers all public records to the Owner upon ontractor transfers all public records to the Owner upon 
completion of the Agreement, the Contractor shall destroy any duplicate public completion of the Agreement, the Contractor shall destroy any duplicate public 
records that are exempt or confidential and exempt from public records records that are exempt or confidential and exempt from public records 
disclosure requirements.  If the Contractor keepsdisclosure requirements.  If the Contractor keeps
upon completion of the Agreement, the Contractor shall meet all applicable upon completion of the Agreement, the Contractor shall meet all applicable 
requirements for retaining public records.  All records stored electronically requirements for retaining public records.  All records stored electronically 

public records, in a format that is compatible with the information technology public records, in a format that is compatible with the information technology 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 

TO PROVIDE PUBLIC RECORDS RELATING TTO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, O THIS AGREEMENT, 
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Exhibit F Standard Forms
1 Application for Payment
2 Certificate of Substantial Completion
3 Final Reconciliation / Warranty / Affidavit
4 Change Order

(Remainder of page intentionally left blank)
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WHEREFORE, the parties hereto have executed this Agreement as of the date last 
executed below.

_____________________________
Name of Contractor

By: __________________________

Printed Name: _________________

Title: _________________________

Date: _________________________

MANATEE COUNTY, a political subdivision
of the State of Florida

By: __________________________

Printed Name: _________________

Title: _________________________

Date: 

By:By:

Printed Name: _________________Printed Name: _________________

TitleTitle:: ______________

Date: Date: 
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GENERAL CONDITIONS
ARTICLE I

DEFINITIONS

1.1 Definitions. For purposes of the Contract Documents, the following terms shall 
have the following meanings.

A. Acceptance: The acceptance of the Project into the Owner
public infrastructure.

B. Application for Payment: The form approved and accepted by the Owner, 
which is to be used by Contractor in requesting progress payments or final payment and which is 
to include such supporting documentation as is required by the Contract Documents.

C. Architect/Engineer:  ______________________, a _________________ 
corporation or limited liability company, registered and licensed to do business in the State of
Florida, OR _____________________, an employee of Owner.

D. Change Order: A written order signed by the Owner, the 
Architect/Engineer and the Contractor authorizing a change in the Project Plans and/or
Specifications and, if necessary, a corresponding adjustment in the Contract Sum and/or Contract 
Time, pursuant to Article V.

E. Construction Services: The Construction Services to be provided by
Contractor pursuant to Section 2.4, in accordance with the terms and provisions of the Contract 
Documents.

F. Construction Team: The working team established pursuant to Section 
2.1.B.

G. Contract Sum: The total compensation to be paid to the Contractor for 
Construction Services rendered pursuant to the Contract Documents, as set 
Bid (or Guaranteed Maximum Price Addendum), unless adjusted in accordance with the terms of 
the Contract Documents

H. Contract Time: The time period during which all Construction 
Services are to be completed pursuant to the Contract Documents, to be set forth in the Project 
Schedule.

I.
Contractor. 

J. Days: Calendar days except when specified differently. When time is 
referred to in the Contract Documents by days, it will be computed to exclude the first and include 
the last day of such period.  If the last day of any such period falls on a Saturday or Sunday or legal 
holiday, such day will be omitted from the computation.

to include such supporting documentation as is required by 

Architect/EngineerArchitect/Engineer
or limited liability companyor limited liability company

, OR _____________________, an employee of Owner., OR _____________________, an employee of Owner.

Change OrderChange Order: A written order A written order 
ContractorContractor authorizing a change in the authorizing a change in the 

and, if necessary, a corresponding adjustment in the and, if necessary, a corresponding adjustment in the 

Construction ServicesConstruction Services:: The Construction ServicesConstruction Services
pursuant to Section 2.4, in accordance with the terms and provispursuant to Section 2.4, in accordance with the terms and provis

The working team established pursuant to Section The working team established pursuant to Section 

: The total compensation to be paid to the Contractor for : The total compensation to be paid to the Contractor for 
Construction Services rendered pursuant to the Contract Documents, as set Construction Services rendered pursuant to the Contract Documents, as set 
Bid (or Guaranteed Maximum Price Addendum), unless adjusted in accordance with the terms of Bid (or Guaranteed Maximum Price Addendum), unless adjusted in accordance with the terms of 
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K. Defective: When modifying the term Work referring to Work that is 
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or that does 
not meet the requirements of any inspection, reference standard, test or approval referred to in the 
Contract Documents, or that has been damaged prior to approval of final payment (unless 
responsibility for the protection thereof has been assumed by Owner).

L. Field Directive: A written order issued by Owner which orders minor 
changes in the Work
contingency funds.

M. Final Completion Date:  The date upon which the Project is fully 
constructed and all Work required on the Project and Project Site is fully performed as verified in 
writing by the Owner.

N. Float Time: The time available in the Project Schedule during which an 
unexpected activity can be completed without delaying Substantial Completion of the Work.

O. Force Majeure: Those conditions constituting excuse from performance as 
described in and subject to the conditions described in Article XII.

P. Notice to Proceed: Written notice by Owner (after execution of 
Contract) to Contractor fixing the date on which the Contract Time will commence to run and on 
which Contractor shall start to perform the Work.

Q. Owner: Manatee County, a political subdivision of the State of Florida.

R. Project Representative: The individual designated by Owner to 
perform those functions set forth in Section 7.8. 

S. Payment and Performance Bond: The Payment and Performance Bond 
security posted pursuant to Section 2.4.Y to guarantee payment and performance by the Contractor
of its obligations hereunder.

T. Permitting Authority: Any applicable governmental authority acting in its 
governmental and regulatory capacity which is required to issue or grant any permit, certificate, 
license or other approval which is required as a condition precedent to the commencement or
approved of the Work, or any part thereof, including the building permit.

U. Procurement Ordinance:  The Manatee County Procurement Code, Chapter 
2-26 of the Manatee County Code of Laws, as amended from time to time.

V. Progress Report: A report to Owner that includes all information 
required pursuant to the Contract Documents and submitted in accordance with Section 2.4.EE,
hereof. 

W. Project: The total construction of which the Work performed under the 
Contract Documents may be the whole or a part and which may include construction by Owner 
and by separate contractors. For the purposes of the Contract Documents, the term Project shall 

Time
unexpected activity can be completed without delaying unexpected activity can be completed without delaying 

Force MajeureForce Majeure:
described in and subject to the conditions described in Article described in and subject to the conditions described in Article 

Notice to ProceedNotice to Proceed: Written notice by Owner (after execution of Written notice by Owner (after execution of 
Contract) to Contractor fixing the date on which the Contract Contract) to Contractor fixing the date on which the Contract 

shall start to perform the Workshall start to perform the Work.

Manatee County, a political subdivision of the State of Florida.Manatee County, a political subdivision of the State of Florida.

RepresentativeRepresentative: The individual designated The individual designated 

The The Payment and Performance Bond Payment and Performance Bond 
to guarantee payment and performance by the to guarantee payment and performance by the 

applicable governmental authority acting in its applicable governmental authority acting in its 
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include all areas of proposed improvements and all areas which may reasonably be judged to have 
an impact on the Project.

X. Project Costs: The costs incurred by the Contractor to plan, construct and 
equip the Project and included within, and paid as a component of, the Contract Sum.

Y. Project Manager: Subject to the prior written consent of Owner, the 
individual designated to receive notices on behalf of the Contractor, or such other individual 
designated by the Contractor, from time to time, pursuant to written notice in accordance with the 
Contract Documents. 

Z. Project Plans and Specifications: The one hundred percent (100%) 
construction drawings and specifications prepared by the Architect/Engineer, and any changes, 
supplements, amendments or additions thereto approved by the Owner, which shall also include 
any construction drawings and final specifications required for the repair or construction of the 
Project, as provided herein.

AA. Project Schedule: The schedule and sequence of events for the 
commencement, progression and completion of the Project, developed pursuant to Section 2.3., as
such schedule may be amended as provided herein.

BB. Project Site: The site depicted in the Project Plans and Specifications,
inclusive of all rights of way, temporary construction easements or licensed or leased sovereign 
lands.

CC. Subcontractor: Any individual (other than a direct employee of the 
Contractor) or organization retained by Contractor to plan, construct or equip the Project pursuant 
to Article IV.

DD. Substantial Completion and Substantially Complete: The stage in the 
progress of the Work when the Work or designated portion thereof is sufficiently complete in 
accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its 
intended use; provided, however, that as a condition precedent to Substantial Completion, the 
Owner has received all certificates of occupancy or completion and other permits, approvals, 
licenses, and other documents from any governmental authority which are necessary for the 
beneficial occupancy of the Project or any designated portion thereof.

EE. Substantial Completion Date: The date on which the Project or designated 
portion thereof is deemed to be Substantially Complete, as evidenced by receipt of (i) the 
Architect/Engineer Substantial Completion, (ii) written Acceptance of the Project
by the Owner, and (iii) approvals of any other authority as may be necessary or otherwise required.

FF. Substitute:  Materials or equipment offered by the Contractor as an 
alternative to that set forth in the Project Plans and Specifications, where (i) the Project Plans and 

determines that a pre- e to the Work 
because of cost, quality or other difference in comparison to the materials or equipment specified.

GG. Unit Price Work: Work to be paid for on the basis of unit prices.

any construction drawings and final sp
, as provided herein., as provided herein.

Project ScheduleProject Schedule
commencement, progression and completion of the commencement, progression and completion of the 

hedule may be amended as provided herein.hedule may be amended as provided herein.

Project SiteProject Site:: The site depicted in the The site depicted in the 
inclusive of all rights of way, temporary construction easements or licensed or leased sovereign inclusive of all rights of way, temporary construction easements or licensed or leased sovereign 

Any individual Any individual (ot(other than a direct employee of the her than a direct employee of the 
ContractorContractor to plan, construct or equip the to plan, construct or equip the 

Substantial Completion and Substantially CompleteSubstantial Completion and Substantially Complete
progress of the Work when the Work or designated portion thereof is sufficiently complete in progress of the Work when the Work or designated portion thereof is sufficiently complete in 

wner can occupy or utilize the Work for its wner can occupy or utilize the Work for its 
on precedent to Substantial Completion, the on precedent to Substantial Completion, the 

ccupancy or completion and other permits, approvals, ccupancy or completion and other permits, approvals, 
licenses, and other documents from any governmental authority which are necessary for the licenses, and other documents from any governmental authority which are necessary for the 
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HH. Work: The
the Contract Documents, whether completed or partially completed, and includes all labor, 
materials, equipment and services provided or to be provided by the Contractor to fulfill the 

f the Project.

II. Work Directive Change: A written directive to Contractor, issued on or 
after the effective date of the Agreement pursuant to Section 5.8 and signed by 
Representative, ordering an addition, deletion or revision in the Work, or responding to differing 
or unforeseen physical conditions under which the Work is to be performed or responding to
emergencies.  

ARTICLE II
RELATIONSHIP AND RESPONSIBILITIES

2.1 Relationship between Contractor and Owner. The Contractor accepts the 
relationship of trust and confidence established with Owner pursuant to the Contract Documents.
The Contractor shall furnish its best skill and judgment and cooperate with Owner and 
Project Representative in furthering the interests of the Owner. The Contractor agrees to provide the 
professional services required to complete the Project consistent with the Owner the 
terms of the Contract Documents. All services provided hereunder by Contractor, either directly or 
through Subcontractors, shall be provided in accordance with sound construction practices and 
applicable professional construction standards.

A. Purpose.  The purpose of the Contract Documents is to provide for the 
provision of construction services for the Project on the Project Site by the Contractor, and 
construction of the Project by the Contractor in accordance with the Project Plans and 
Specifications.  The further purpose of the Contract Documents is to define and delineate the 
responsibilities and obligations of the parties to the Contract Documents and to express the desire 
of all such parties to cooperate to accomplish the purposes and expectations of the Contract 
Documents.

B. Construction Team.  The Contractor, Owner and Architect/Engineer shall 
commencing upon full 

execution of the Contract Documents through Substantial Completion.  As provided in Section 
2.2, the Contractor and Architect/Engineer shall work jointly through completion and shall be 
available thereafter should additional services be required.  The Contractor shall provide leadership 
to the Construction Team on all matters relating to construction.  The Contractor understands, 
acknowledges and agrees that the Architect/Engineer shall provide leadership to the Construction 
Team on all matters relating to design.

C. ).  The 
Contractor acknowledges that the representations, statements, information and pricing contained 
in its Bid (or Guaranteed Maximum Price Addendum) have been relied upon by the Owner and 
have resulted in the award of this Project to the Contractor.

RELATIONSHIP AND RESPONSIBILITIES

Relationship between Relationship between 
relationship of trust and confidence established with relationship of trust and confidence established with 

shall furnish its shall furnish its best best skill and judgment and cooperate with skill and judgment and cooperate with 
in furthering the iin furthering the interests of the 

professional services required to complete the professional services required to complete the ProjectProject
the Contract Documentsthe Contract Documents.. All services provided hereunder by All services provided hereunder by 

, shall be provided in a, shall be provided in accordance with sound construction 
standards.standards.

.  The purpose of .  The purpose of the Contract Docuthe Contract Docu
provision of construction services for the Project on the Project Site by the Contractor, and provision of construction services for the Project on the Project Site by the Contractor, and 
construction of the Project by the Contractor in accordance with the Project Plans and construction of the Project by the Contractor in accordance with the Project Plans and 

tract Documentstract Documents is to define and delineate the 
the Contract Documentsthe Contract Documents and to express the desire 

to accomplish the purposes and expectations of to accomplish the purposes and expectations of 

.  The Contractor, Owner and .  The Contractor, Owner and 
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2.2 General Contractor Responsibilities. In addition to the other responsibilities set 
forth herein, the Contractor shall have the following responsibilities pursuant to the Contract 
Documents:

A. Personnel.  The Contractor represents that it has secured, or shall secure, all 
personnel necessary to perform the Work, none of whom shall be employees of the Owner.  
Primary liaison between the Contractor and the Owner shall be through the 
Representative and Contractor Project Manager.  All of the services required herein shall be 
performed by the Contractor or under the Contractor
the Work shall be fully qualified and shall be authorized or permitted under law to perform such 
services.

B. Cooperation with Architect/Engineer.  The Contractor
provided in conjunction with the services of the Architect/Engineer. In the performance of 
professional services, the Contractor acknowledges that time is critical for Project delivery. The 
Contractor acknowledges that timely construction utilizing the services of an Architect/Engineer
and a Contractor requires maximum cooperation between all parties.

C. Timely Performance.  The Contractor shall perform all services as 
expeditiously as is consistent with professional skill and care and the orderly progress of the Work,
in accordance with the Project Schedule.  Verification of estimated Project Schedule goals will be 
made as requested by the Owner.

D. Duty to Defend Work.  In the event of any dispute between the Owner and 
any Permitting Authority that relates to the quality, completeness or professional workmanship of 
the Contractor Work, the Contractor shall, at its sole cost and expense, cooperate with 
the Owner to defend the quality and workmanship of the Contractor Work.

E. Trade and Industry Terminology.  It is the intent of the Contract Documents
to describe a functionally complete Project (or part thereof) to be constructed in accordance with 
the Contract Documents.  Any Work, materials or equipment that may reasonably be inferred from 
the Contract Documents as being required to produce the intended result will be supplied whether 
or not specifically called for.  When words which have a well-known technical or trade meaning 
are used to describe Work, materials, or equipment, such words shall be interpreted in accordance 
with that meaning.  Reference to standard specifications, manuals or codes of any technical society, 
organization or association, or to the laws or regulations of any governmental authority, whether 
such reference be specific or by implication, shall mean the latest standard specification, manual, 
code or laws or regulations in effect at the time of opening of Bids (or at the time of execution of 
the Guaranteed Maximum Price Addendum), except as may be otherwise specifically stated.  
However, no provision of any referenced standard specification, manual or code (whether or not 
specifically incorporated by reference in the Contract Documents) shall be effective to change the 
duties and responsibilities of Owner or Contractor, or any of their agents or employees from those 
set forth in the Contract Documents.   Computed dimensions shall govern over scaled dimensions.

2.3 Project Schedule.  The Contractor, within ten (10) days after being 
awarded the Agreement Architect/Engineer

time limits current under the Contract Documents, shall be revised at appropriate intervals as
required by the conditions of the Work and Project, shall be related to the entire Project to the 

Contractor
Contractor acknowledges thatthat timelytimely

requires maximum cooperation betwrequires maximum cooperation betw

Timely PerformanceTimely Performance
expeditiously as is consistent with professional skill and care and the orderly progress of the expeditiously as is consistent with professional skill and care and the orderly progress of the 

roject roject Schedulechedule.  Verification of estimated .  Verification of estimated 
OwnerOwner..

Duty to Defend WorkDuty to Defend Work.  In the event .  In the event 
that relates to the that relates to the qualityquality, completeness or professional workmanship of , completeness or professional workmanship of 

ContractorContractor shall, at its sole cost and expense, cooperate with shall, at its sole cost and expense, cooperate with 
to defend the quality and workmanship of the to defend the quality and workmanship of the ContractorContractor

Industry Terminology.  It is the intent of .  It is the intent of 
roject (or part thereof) to be constructed in accordance with roject (or part thereof) to be constructed in accordance with 

ork, materials or equipment that may reasonably be inferred fork, materials or equipment that may reasonably be inferred f
as being required to produce the intended result will be supplied whether as being required to produce the intended result will be supplied whether 

or not specifically called for.  When words which have a well known technical or trade meaning known technical or trade meaning 
ds shall be interpreted in accordance ds shall be interpreted in accordance 

with that meaning.  Reference to standard specifications, manuals or codes of any technical society, with that meaning.  Reference to standard specifications, manuals or codes of any technical society, 
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extent required by the Contract Documents, and shall provide for expeditious and practicable 
execution of Work.

A. The Project Schedule shall show a breakdown of all tasks to be performed, 
and their relationship in achieving the completion of each phase of Work, 
subject to review of Owner and Architect/Engineer and approval or 
rejection by Owner.  The Project Schedule shall show, at a minimum, the 
approximate dates on which each segment of the Work is expected to be 
started and finished, the proposed traffic flows during each month, the 
anticipated earnings by the Contractor for each month and the approximate 
number of crews and equipment to be used.  The Project Schedule shall 
include all phases of procurement, approval of shop drawings, proposed 
Change Orders in progress, schedules for Change Orders, and performance 
testing requirements. The Project Schedule shall include a construction 
commencement date and Project Substantial Completion Date, which dates 
shall accommodate known or reasonably anticipated geographic, 
atmospheric and weather conditions.  

B. The Project Schedule shall serve as the framework for the subsequent 
development of all detailed schedules.  The Project Schedule shall be used 
to verify Contractor performance and to allow the Project 
Representative to monitor the Contractor

C. The Project Schedule may be adjusted by the Contractor pursuant to Article 
V. The Owner shall have the right to reschedule Work provided such 
rescheduling is in accord with the remainder of terms of the Contract
Documents.

D. The Contractor shall prepare a submittal schedule, promptly after being 
awarded the Agreement and thereafter as necessary to maintain a current 
submittal schedule, and shall submit the schedule(s) for the 
Architect/Engineer Architect/Engineer
be unreasonably delayed or withheld.  The submittal schedule shall (1) be 
coo
Architect/Engineer reasonable time to review submittals.  If the Contractor 
fails to submit a submittal schedule, the Contractor shall not be entitled to 
any increase in Contract Sum or extension of Contract Time based on the 
time required for review of submittals.

E. The Contractor shall perform the Work in general accordance with the most 
recent schedules submitted to the Owner and Architect/Engineer.

2.4 Construction Services. The Contractor shall provide the following Construction 
Services:

A. Construction of Project.  The Contractor shall work from the receipt of a 
Notice to Proceed through the Substantial Completion of the Project in accordance with the terms 
of the Contract Documents to manage the construction of the Project. The Construction Services 
provided by the Contractor to construct the Project shall include without limitation (1) all services 

commencement date and Pro
shall accommodate known or reasonably anticipated geographic, shall accommodate known or reasonably anticipated geographic, 
atmospheric and weather conditions.  atmospheric and weather conditions.  

The The ProjectProject SSchedule shall serve as the framework for the subsequent chedule shall serve as the framework for the subsequent 
development of all detailed schedules.  development of all detailed schedules.  
to verify to verify ContractorContractor performance and to allow the performance and to allow the 
RepresentativeRepresentative to monitor the to monitor the 

Project ScheduleProject Schedule may be adjusted may be adjusted 
The Owner shall have the right to reschedule Work provided such The Owner shall have the right to reschedule Work provided such 

rescheduling is in accord with the remainder of terms of the Contractrescheduling is in accord with the remainder of terms of the Contract

The Contractor shall prepare a submittal schedule, prThe Contractor shall prepare a submittal schedule, pr
and therand thereafter as necessary to maintain a current eafter as necessary to maintain a current 

submittal schedule, and shall submit the schedule(s) for the submittal schedule, and shall submit the schedule(s) for the 
Architect/EngineerArchitect/Engineer

delayed or withheld.  The submittal schedule shall (1) be delayed or withheld.  The submittal schedule shall (1) be 

reasonable time to review submittals.  If the Contractor reasonable time to review submittals.  If the Contractor 
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necessary and commensurate with established construction standards, and (2) all services 
described in the Invitation for Bid (or Request for Proposal) and the Bid (or Guaranteed Maximum 
Price Addendum).

B. Notice to Proceed.  A Notice to Proceed may be given at any time within 
thirty (30) days after the effective date of the Agreement.  Contractor shall start to perform the 
Work on the date specified in the Notice to Proceed, but no Work shall be done at the site prior to 
the issuance of the Notice to Proceed.

C. Quality of Work. If at any time the labor used or to be used appears to the 
Owner as insufficient or improper for securing the quality of Work required or the required rate of 
progress, the Owner may order the Contractor to increase its efficiency or to improve the character 
of its Work, and the Contractor shall conform to such an order.  Any such order shall not entitle 
Contractor to any additional compensation or any increase in Contract Time. The failure of the 
Owner to demand any increase of such efficiency or any improvement shall not release the 
Contractor from its obligation to secure the quality of Work or the rate of progress necessary to 
complete the Work within the limits imposed by the Contract Documents.  The Owner may require 
the Contractor to remove such personnel as the Owner deems incompetent, careless, insubordinate 
or otherwise objectionable, or whose continued employment on the Project is deemed to be 

The Contractor shall provide good quality workmanship and 
shall promptly correct construction defects without additional compensation.  Acceptance of the 
Work by the Owner shall not relieve the Contractor of the responsibility for subsequent correction 
of any construction defects.

D. Materials.  All materials and equipment shall be of good quality and new, 
except as otherwise provided in the Contract Documents.  If required by Architect/Engineer,
Contractor shall furnish satisfactory evidence (including reports of required tests) as to the kind 
and quality of materials and equipment.  All materials and equipment shall be applied, installed, 
connected, erected, used, cleaned and conditioned in accordance with the instruction of the 
applicable supplier except as otherwise provided in the Contract Documents.

E. Accountability for Work.  The Contractor shall be solely accountable for its
Work, including plans review and complete submittals. The Contractor shall be solely responsible 
for means, methods, techniques, sequences and procedures of construction. If a specific means, 
method, technique, sequence or procedure of construction is required by the Contract Documents, 
the Contractor may utilize an alternative means, method, technique, sequence or procedure 
acceptable to the Architect/Engineer if the Contractor submits sufficient information to allow the
Architect/Engineer to determine that the alternative is equivalent to that required by the Contract
Documents.

F. Contract Sum.  The Contractor shall construct the Project so that the Project 
can be built for a cost not to exceed the Contract Sum.

G. Governing Specifications.    In the absence of specified Owner design 
standards or guidelines, the Architect/Engineer shall use, and the Contractor shall comply with, 
the most recent version of the applicable FDOT or AASHTO design standards.  In general, the 
Project shall be constructed by the Contractor in accordance with applicable industry standards.  
The Contractor shall be responsible for utilizing and maintaining current knowledge of any laws, 

to demand any increase of such efficiency o
obligation to secure the quality of Work or the rate of progress necessary to obligation to secure the quality of Work or the rate of progress necessary to 

complete the Work within the limits imposed by complete the Work within the limits imposed by 
the Contractor to remove such the Contractor to remove such personnel personnel 
or otherwise objectionable, or whose continued employment on the or otherwise objectionable, or whose continued employment on the 

The Contractor sThe Contractor s
shall promptly correct construction defects without additional compensation.  Acceptance of the shall promptly correct construction defects without additional compensation.  Acceptance of the 
Work by the Owner shall not relieve the Contractor of the responsibility for subsequent correction Work by the Owner shall not relieve the Contractor of the responsibility for subsequent correction 

.  All materials and equipment shall be of good quality and new, .  All materials and equipment shall be of good quality and new, 
except as otherwise provided in the Contract except as otherwise provided in the Contract DDocuments.  If required by ocuments.  If required by 
Contractor shall furnish satisfactory evidence (including reports of required tests) as to the kind Contractor shall furnish satisfactory evidence (including reports of required tests) as to the kind 
and quality of materials and equipment.  All materials and equipment shall be applied, installed, and quality of materials and equipment.  All materials and equipment shall be applied, installed, 
connected, erected, used, cleaned and conditioned in accconnected, erected, used, cleaned and conditioned in accordance with the instruction of the ordance with the instruction of the 
applicable supplier except as otherwise provided in the Contract applicable supplier except as otherwise provided in the Contract Documents.ocuments.

he Contractor he Contractor shall beshall be solelysolely
The ContracThe Contractor shall be stor shall be s

of construction.of construction.
method, technique, sequence or procedure of construction is required by the Contract Documents, method, technique, sequence or procedure of construction is required by the Contract Documents, 
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ordinances, codes, rules, regulations, standards, guidelines, special conditions, specifications or 
other mandates relevant to the Project or the services to be performed.

H. Adherence to Project Schedule.  The development and equipping of the 
Project shall be undertaken and completed in accordance with the Project Schedule, and within the 
Contract Time described therein.

I. Superintendent.  The Contractor shall employ a competent superintendent 
and necessary assistants who shall be in attendance at the Project Site during performance of the 
Work.  The superintendent shall represent the Contractor, and communications given to the 
superintendent shall be as binding as if given to the Contractor.

(1) The Contractor, as soon as practicable after award of the Agreement, shall 
furnish in writing to the Owner through the Architect/Engineer the name and qualifications of the
proposed superintendent.  The Architect/Engineer may reply within 14 days to the Contractor in 
writing stating (1) whether the Owner or the Architect/Engineer has reasonable objection to the 
proposed superintendent or (2) that the Architect/Engineer requires additional time to review.  
Failure of the Architect/Engineer to reply within 14 days shall constitute notice of no reasonable 
objection.

(2) The Contractor shall not employ a proposed superintendent to whom the 
Owner or Architect/Engineer has made reasonable and timely objection.  The Contractor shall not 

t, which shall not be unreasonably withheld 
or delayed.

J. Work Hours.  Contractor shall provide competent, suitable qualified 
personnel to survey and lay out the Work and perform construction as required by the Contract 
Documents.  Contractor shall at all times maintain good discipline and order at the site.  Except in 
connection with the safety or protection of persons or the Work or property at the site or adjacent 
thereto and except as otherwise indicated in the Contract Documents, all Work at the site shall be 
performed during regular working hours, and Contractor shall not permit overtime work or the 
performance of Work on a
given after prior notice to Architect/Engineer (at least seventy-two (72) hours in advance).

K. Overtime-Related Costs.  Contractor shall pay for all additional 
Architect/Engineer charges, inspection costs and Owner staff time for any overtime work which 
may be authorized.  Such additional charges shall be an obligation of Contractor and no extra 
payment shall be made by Owner because such overtime 
costs may be deducted from Contractor's monthly payment request or Contractor's retainage prior 
to release of final payment. -related costs shall not 
apply if Contractor is directed by Owner to work overtime solel

L. Insurance, Overhead and Utilities.  Unless otherwise specified, Contractor 
shall furnish and assume full responsibility for all bonds, insurance, materials, equipment, labor, 
transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities and all other facilities and incidentals 
necessary for the furnishing, performance, testing, start-up and completion of the Work.

proposed superintendent.  The 
writing stating (1) whether the Owner or the writing stating (1) whether the Owner or the 
proposed superintendent or (2) that the proposed superintendent or (2) that the 

chitect/Engineerchitect/Engineer to reply within 14 days shall constitute notice of no reasonable 

The Contractor shall not employ a proposed superintendent to whom the The Contractor shall not employ a proposed superintendent to whom the 
has made reasonable and timely objection.  The Contractor shhas made reasonable and timely objection.  The Contractor sh

Contractor shall provide competent, suitable qualified Contractor shall provide competent, suitable qualified 
personnel to survey and lay out the Work and perform construction aspersonnel to survey and lay out the Work and perform construction as

ocuments.  Contractor shall at all times maintain good discipline and order at the site.  Except in ocuments.  Contractor shall at all times maintain good discipline and order at the site.  Except in 
connection with the safety or protection of persons or the Work or property at the site or adjacent connection with the safety or protection of persons or the Work or property at the site or adjacent 

se indicated in the Contract se indicated in the Contract DDocuments, all Work at the site shall be ocuments, all Work at the site shall be 
and Contractor and Contractor shallshall not permit overtime work or the not permit overtime work or the 

two (72) hours in advance).two (72) hours in advance).
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M. Cleanliness. The Contractor shall keep the premises and surrounding area 
free from accumulation of waste materials or rubbish caused by operations under the Contract.  At 

tools, construction equipment, machinery and surplus materials from and about the Project Site.
Contractor shall restore to original conditions all property not designated for alteration by the 
Contract Documents If the Contractor fails to clean up as provided in the Contract Documents, the 
Owner may do so and Owner shall be entitled to reimbursement from Contractor.

N. Loading.  Contractor shall not load nor permit any part of any structure to 
be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of 
the Work or adjacent property to stresses or pressures that will endanger it.

O. Safety and Protection. Contractor shall comply with all applicable federal, 
state and local safety regulations.  Contractor shall be responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the Work.  Contractor shall 
take all necessary precautions for the safety of and shall provide the necessary protection to prevent 
damage, injury or loss to:

(1) All employees on the Work and other persons and organizations who may 
be affected thereby;

(2) All the Work and materials and equipment to be incorporated therein, 
whether in storage on or off the Project Site; and 

(3) Other property at the Project Site or adjacent thereto, including trees, 
shrubs, lawns, walks, pavements, roadways, structures, utilities and 
underground facilities not designated for removal, relocation or 
replacement during construction.

Contractor shall comply with all applicable laws and regulations of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss,
and shall erect and maintain all necessary safeguards for such safety and protection.  Contractor 
shall provide and maintain all passageways, guard fences, lights and other facilities for the 
protection required by public authority or local conditions.  Contractor shall provide reasonable 

consideration all local conditions.  Contractor's duties and responsibilities for safety and protection 
with regard to the Work shall continue until such time as all the Work is completed.

P. Emergencies. In emergencies affecting the safety or protection of persons 
or the Work or property at the Project Site or adjacent thereto, Contractor, without special 
instruction or authorization from Architect/Engineer or Owner, shall act to prevent threatened 
damage, injury or loss.  Contractor shall give Owner prompt written notice if Contractor believes 
that any significant changes in the Work or variations from the Contract Documents have been 
caused thereby.  If Owner determines that a change in the Project is required because of the action 
taken in response to an emergency, a Work Directive Change or Change Order will be issued to 
document the consequences of the changes or variation.

Q. Substitutes.  For Substitutes not included with the Bid (or Guaranteed 
Maximum Price Addendum), but submitted after the effective date of the Agreement (or 

supervising all safety precautions and programs in connection with the Work.  Contractor shall 
take all necessary precautions for the safety of and shall provide the necessary protection to prevent take all necessary precautions for the safety of and shall provide the necessary protection to prevent 

mage, injury or loss to:mage, injury or loss to:

AAll employees on the ll employees on the 
be affected thereby;be affected thereby;

WorkWork and materials and equipment to be incorporated therein, and materials and equipment to be incorporated therein, 
whether in storage on or off the whether in storage on or off the 

ther property at thether property at the ProjectProject SSite or adjacent thereto, including trees, ite or adjacent thereto, including trees, 
shrubs, lawns, walks, pavements, roadways, structures, utilities and shrubs, lawns, walks, pavements, roadways, structures, utilities and 

rground facilities not designated for removal, relocation or rground facilities not designated for removal, relocation or 
construction.construction.

Contractor shall comply with all applicable laws and regulations of any public body having Contractor shall comply with all applicable laws and regulations of any public body having 
jurisdiction for the safety of persons or property or to protect them jurisdiction for the safety of persons or property or to protect them from damage, injury or lossfrom damage, injury or loss
and shall erect and maintain all necessary safeguards for such safety and protection.  Contractor and shall erect and maintain all necessary safeguards for such safety and protection.  Contractor 
shall provide and maintain all passageways, guard fences, lights and other facilities for the shall provide and maintain all passageways, guard fences, lights and other facilities for the 

rity or local conditions.  Contractor shall provide reasonable rity or local conditions.  Contractor shall provide reasonable 
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Guaranteed Maximum Price Addendum), Contractor shall make written application to 
Architect/Engineer for acceptance thereof, certifying that the proposed Substitute will perform 
adequately the functions and achieve the results called for by the general design, be similar and of 
equal substance to that specified and be suited to the same use as that specified.  The application 
will also contain an itemized estimate of all costs and delays or schedule impacts that will result 
directly or indirectly from review, acceptance and provision of such Substitute, including costs of 
redesign and claims of other contractors affected by the resulting change, all of which will be 
considered by the Architect/Engineer in evaluating the proposed Substitute.  Architect/Engineer
may require Contractor to furnish at Contractor's expense, additional data about the proposed 
Substitute. In rendering a decision, Owner, Architect/Engineer and Contractor shall have access 
to any available Float Time in the Project Schedule.  If Substitute materials or equipment not 
included as part of the Bid (or Guaranteed Maximum Price Addendum), but proposed after the 
effective date of the Agreement, are accepted and are less costly than the originally specified 
materials or equipment, then the net difference in cost shall be credited to the Owner and an 
appropriate Change Order executed to adjust the Contract Sum.

(1) Architect/Engineer will be allowed a reasonable time within which to 
evaluate each proposed Substitute.  Architect/Engineer will be the sole
judge of acceptability and no Substitute will be ordered, installed or utilized 
without Architect/Engineer's prior written acceptance which will be 
evidenced by either a Change Order or an approved shop drawing. Owner 
may require Contractor to furnish at Contractor's expense a special 
performance guarantee or other surety with respect to any Substitute.

(2) Contractor shall reimburse Owner for the charges of Architect/Engineer and 
Architect/Engineer's Consultants for evaluating each proposed Substitute 
submitted after the effective date of the Agreement and all costs resulting 
from any delays in the Work while the Substitute was undergoing review.

R. Surveys and Stakes.  The Contractor shall furnish, as part of the Contract 
Sum, all labor, stakes, surveys, batter boards for structures, grade lines and other materials and 
supplies and shall set construction stakes and batter boards for establishing lines, position of 
structures, slopes and other controlling points necessary for the proper prosecution of the Work.  
Where rights-of-way, easements, property lines or any other conditions which make the lay-out of 
the Project or parts of the Project critical are involved, the Contractor shall employ a competent 
surveyor who is registered in the State of Florida for lay-out and staking.  These stakes and marks 
shall constitute the field control by and in accord with which the Contractor shall govern and 
execute the Work.  The Contractor shall be held responsible for the preservation of all stakes and
marks and if for any reason any of the stakes or marks or batter boards become destroyed or 
disturbed, they shall be immediately and accurately replaced by the Contractor.

S. Suitability of Project Site.  The Contractor has, by careful examination, 
satisfied itself as to the nature and location of the Work and all other matters which can in any way 
affect the Work, including, but not limited to details pertaining to borings, as shown on the 
drawings. Such boring information is not guaranteed to be more than a general indication of the 
materials likely to be found adjacent to holes bored at the Project Site, approximately at the 
locations indicated.  The Contractor has examined boring data, where available, made its own 
interpretation of the subsurface conditions and other preliminary data, and has based its Bid (or 
Guaranteed Maximum Price Addendum) on its own opinion of the conditions likely to be 

rder executed
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encountered.  Except as specifically provided in Sections 2.4.U., 5.4 and 5.5, no extra 
compensation or extension of time will be considered for any Project Site conditions that existed 
at the time of bidding (or at the time of execution of the Guaranteed Maximum Price Addendum).  
No verbal agreement or conversation with any officer, agent or employee of the Owner, before or 
after the execution of the Agreement, shall affect or modify any of the terms or obligations herein 
contained.

T. Project Specification Errors.  If the Contractor, during the Work, finds that
the drawings, specifications or other Contract Documents cannot be followed, the Contractor shall 
immediately inform the Owner in writing, and the Owner shall promptly check the accuracy of the 
information.  Any Work done after such discovery, until any necessary changes are authorized, 
will be done at the Contractor's sole risk of non-payment and delay.

U. Remediation of Contamination. Owner and Contractor recognize that 
remediation of subsurface conditions may be necessary due to potential hazardous materials 
contamination.  Because the presence or extent of any contamination is not known, Contractor
shall include no cost in the Contract Sum, and no time in the Project Schedule, for cost or delays 
that might result from any necessary remediation.  The Project Schedule will provide a period of 
time between demolition activities and the start of the next activity to commence any remediation 
if needed.  Contractor shall use all reasonable efforts in scheduling the Project to minimize the 
likelihood that remediation delays construction.  Any hazardous materials remediation Work
which Contractor agrees to perform shall be done pursuant to a Change Order or amendment 
consistent with the following:

(1) The dates of Substantial Completion shall be equitably adjusted based on 
delays, if any, incurred in connection with remediation efforts.

(2) Contractor, and any Subcontractors which have mobilized on the Project 
Site, shall be paid for demonstrated costs of overhead operations at the 
Project Site during any period of delay of more than seven (7) days, except 
to the extent that Work proceeds concurrently with remediation. The 
categories of costs to be reimbursed are limited to those reasonably incurred 
at the jobsite during the delay period (such as trailers or offices, telephones, 
faxes, and the like); equipment dedicated to the Project and located at the 
Project Site; salaries and associated costs of personnel dedicated to the 
Project to the extent that they do not perform work on other projects; and 
other jobsite costs that are reasonable and which are incurred during the 
delay period.  Subcontractors and suppliers which have not mobilized are 
limited to the costs set forth in Section 2.4.U(3).

(3) Contractor and any Subcontractor or supplier on the Project who is eligible 
for compensation shall be paid any demonstrated costs of escalation in 
materials or labor, and reasonable costs of off-site storage of materials 
identified to the Project, arising because of any delay of more than seven 
(7) days. Such Contractor, Subcontractors and suppliers are obligated to 
take all reasonable steps to mitigate escalation costs, such as through early 
purchase of materials.

remediation of subsurface conditions may be necessary due to potential 
contamination.  Because the presence or extent of any contamination is not known, contamination.  Because the presence or extent of any contamination is not known, 
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agrees to perform agrees to perform shallshall be done pursuant to a be done pursuant to a 

Substantial CompletionSubstantial Completion
delays, if any, incurred in connectdelays, if any, incurred in connection with remediation efforts.ion with remediation efforts.

SubcontractorSubcontractors which have mobilized on s which have mobilized on 
be paid for demonstrated costs of overhead operations at the be paid for demonstrated costs of overhead operations at the 

ofof delay delay of more thanof more than
ork proceeds concurrently with remediation. The ork proceeds concurrently with remediation. The 

categories of costs to be reimbursed are limited to those reasonably incurred categories of costs to be reimbursed are limited to those reasonably incurred 
at the jobsite during the delay period (such as trailers or offices, telephones, at the jobsite during the delay period (such as trailers or offices, telephones, 

edicated to the edicated to the Project
; salaries and associated costs of personnel dedicated to the ; salaries and associated costs of personnel dedicated to the 

Manatee County BCC IFBC No. 23-TA004808SAM 381



GC-12

(4) Contractor, for itself and all Subcontractors and suppliers on the Project,
hereby agrees that the extension of time for delays under Section 2.4.U(1), 
and payment of the costs identified in Sections 2.4.U(2) and/or Section 
2.4.U(3), are the sole remedies for costs and delays described in this 
Section, and waives all claims and demands for extended home office 

lost opportunities, and any special, indirect, or consequential damages 
arising as a result of delays described in this Section. The Contract Sum
shall be adjusted to reflect payment of allowable costs.

(5) If any delay described in this section causes the time or cost for the Project
to exceed the Contract Time or the Contact Sum, then the Owner may 
terminate the Agreement pursuant to Section 14.2.

(6) Contractor and any Subcontractor or supplier seeking additional costs under 
this Section 2.4.U. shall promptly submit estimates or any costs as requested 
by Owner, and detailed back-up for all costs when payment is sought or 
whenever reasonably requested by Owner.  All costs are auditable, at 
Owner Bid, estimate and pricing information reasonably 
related to any request for additional compensation will be provided 
promptly upon request.

(7) Contractor shall include provisions in its subcontracts and purchase orders 
consistent with this Section.

V. Interfacing.

(1) The Contractor shall take such measures as are necessary to ensure proper 
construction and delivery of the Project, including but not limited to 
providing that all procurement of long-lead items, the separate construction 
Subcontractors, and the general conditions items are performed without 
duplication or overlap to maintain completion of all Work on schedule.  
Particular attention shall be given to provide that each Subcontractor bid 
package clearly identifies the Work included in that particular separate 
subcontract, its scheduling for start and completion, and its relationship to 
other separate contractors.

(2) Without assuming any design responsibilities of the Architect/Engineer, the 
Contractor shall include in the Progress Reports required under this Section 
2.4 comments on overlap with any other separate subcontracts, omissions, 
lack of correlation between drawings, and any other deficiencies noted, in 
order that the Architect/Engineer may arrange for necessary corrections.

W. Job Site Facilities.  The Contractor shall arrange for all job site facilities 
required and necessary to enable the Contractor and Architect/Engineer to perform their respective 
duties and to accommodate any representatives of the Owner which the Owner may choose to have 
present on the Project Site.

Contractor
this Section this Section 
byby OwnerOwner, and detailed back, and detailed back
whenever reasonably requested bwhenever reasonably requested b
OwnerOwner
related to any request for additional compensation will be provided related to any request for additional compensation will be provided 
promptly upon request.promptly upon request.
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shall take such measures as are necessary to ensure proper shall take such measures as are necessary to ensure proper 
construction and delivery of the ProjectProject, including but not limited to 
providing that all procurement of longproviding that all procurement of long-lead items, the separate construction lead items, the separate construction 
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X. Weather Protection.  The Contractor shall provide temporary enclosures of 
building areas to assure orderly progress of the Work during periods when extreme weather 
conditions are likely to be experienced.  The Contractor shall also be responsible for providing 
weather protection for Work in progress and for materials stored on the Project Site.  A 
contingency plan shall be prepared upon request of the Owner for weather conditions that may 
affect the construction.

Y. Payment and Performance Bond.  Prior to the construction commencement 
date, the Contractor shall obtain, for the benefit of and directed to the Owner, a Payment and 
Performance Bond satisfying the requirements of Section 255.05, Florida Statutes, covering the 
faithful performance by the Contractor of its obligations under the Contract Documents, including 
but not limited to the construction of the Project on the Project Site and the payment of all 
obligations arising thereunder, including all payments to Subcontractors, laborers, and 
materialmen.  The surety selected by the Contractor to provide the Payment and Performance Bond
shall be approved by the Owner prior to the issuance of such Bond, which approval shall not be 
unreasonably withheld or delayed provided that the surety is rated A or better by Key Guide, 
latest edition.  For Changes in the Work that result in an increase in the Contract Sum, Owner 
reserves the right to require the Contractor to secure and deliver additive riders to the Payment and 
Performance Bond.

Z. Construction Phase; Building Permit; Code Inspections. Unless otherwise 
provided, Contractor shall obtain and pay for all construction permits and licenses. Owner shall 
assist Contractor, when necessary, in obtaining such permits and licenses.  Contractor shall pay all 
governmental charges and inspection fees necessary for the prosecution of the Work.

(1) Building Permit.  The Owner and Architect/Engineer shall provide such 
information to any Permitting Authority as is necessary to obtain approval 
from the Permitting Authority to commence construction prior to beginning 
construction.  The Contractor shall pull any required building permit, and 
shall be responsible for delivering and posting the building permit at the 
Project Site prior to the commencement of construction.  The cost of the 
building permit is included in the Contract Sum.  The Owner and 
Architect/Engineer shall fully cooperate with the Contractor when and 
where necessary.

(2) Code Inspections.  The Project requires detailed code compliance inspection 
during construction in disciplines determined by any Permitting Authority.
These disciplines normally include, but are not necessarily limited to, 
structural, mechanical, electrical, plumbing, general building and fire.  The 
Contractor shall notify the appropriate inspector(s) and the 
Architect/Engineer, no less than 24 hours in advance, when the Work is 
ready for inspection and before the Work is covered up.  All inspections 
shall be made for conformance with the applicable ordinances and building 
codes.  Costs for all re-inspections of Work found defective and 
subsequently repaired shall not be included as Project Costs and shall be 
borne by the Contractor or as provided in the contract between Contractor
and Subcontractor.

Owner
hheld or delayed provided that the surety is rated A or better by hheld or delayed provided that the surety is rated A or better by 
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(3) Contractor Personnel.  The Contractor shall maintain sufficient off-site 
support staff and competent full-time staff at the Project Site authorized to 
act on behalf of the Contractor to coordinate, inspect, and provide general 
direction of the Work and progress of the Subcontractors.  At all times 
during the performance of the Work, the Owner shall have the right to 
demand replacement of Contractor Personnel to whom the Owner has 
reasonable objection, without liability to the Contractor.

(4) Lines of Authority.  To provide general direction of the Work, the 
Contractor shall establish and maintain lines of authority for its personnel 
and shall provide this information to the Owner and all other affected 
parties, such as the code inspectors of any Permitting Authority, the 
Subcontractors, and the Architect/Engineer.  The Owner and 
Architect/Engineer may attend meetings between the Contractor and his 
Subcontractors; however, such attendance is optional and shall not diminish 
either the authority or responsibility of the Contractor to administer the 
subcontracts.

AA. Quality Control.  The Contractor shall develop and maintain a program, 
acceptable to the Owner and Architect/Engineer, to assure quality control of the construction.  The 
Contractor shall be responsible for and supervise the Work of all Subcontractors, providing 
instructions to each when their Work does not conform to the requirements of the Project Plans 
and Specifications, and the Contractor shall continue to coordinate the Work of each Subcontractor
to ensure that corrections are made in a timely manner so as to not affect the efficient progress of 
the Work.  Should a disagreement occur between the Contractor and the Architect/Engineer over 
the acceptability of the Work, the Owner, at its sole discretion and in addition to any other remedies 
provided herein, shall have the right to determine the acceptability, provided that such 
determination is consistent with standards for construction projects of this type and generally 
accepted industry standards for workmanship in the State of Florida.

BB. Management of Subcontractors.  All Subcontractors shall be compensated 
in accordance with Article IV.  The Contractor shall solely control the Subcontractors.  The 
Contractor shall negotiate all Change Orders and Field Orders with all affected Subcontractors and 
shall review the costs and advise the Owner and Architect/Engineer of their validity and 
reasonableness, acting in the Owner When there is an imminent threat to health 
and safety, and Project Representative concurrence is impractical, the Contractor shall 
act immediately to remove the threats to health and safety and shall subsequently fully inform 
Owner of all such action taken.  The Contractor shall also carefully review all shop drawings and 
then forward the same to the Architect/Engineer for review and actions.  The Architect/Engineer
will transmit them back to the Contractor, who will then issue the shop drawings to the affected 
Subcontractor for fabrication or revision.  The Contractor shall maintain a suspense control system 
to promote expeditious handling.  The Contractor shall request the Architect/Engineer to make 
interpretations of the drawings or specifications requested of him by the Subcontractors and shall 
maintain a business system to promote timely response.  The Contractor shall inform the 
Architect/Engineer which shop drawings or requests for clarification have the greatest urgency, to
enable the Architect/Engineer to prioritize requests coming from the Contractor.  The Contractor
shall advise the Owner and Architect/Engineer when timely response is not occurring on any of 
the above.

Subcontractor
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shall be responsible for and supervise theshall be responsible for and supervise the
instructions to each when their WWork does not confork does not conf

ContractorContractor shall continue to coordinate the shall continue to coordinate the 
to ensure that corrections are made in a timely manner so as to not affect the efficient progress of to ensure that corrections are made in a timely manner so as to not affect the efficient progress of 

ork.  Should a disagreement occur between the ork.  Should a disagreement occur between the ContractorContractor
, at its sole discre, at its sole discretion and in addition to any other remedies tion and in addition to any other remedies 

provided herein, shall have the right to determine the acceptability, provided that such provided herein, shall have the right to determine the acceptability, provided that such 
construction projectsconstruction projects

for workmanship in the State of Florida.for workmanship in the State of Florida.

AllAll SubcontractorSubcontractors shall be compensated s shall be compensated 
shall solely control the shall solely control the SubcontractorSubcontractor

rders with all affected rders with all affected 
Architect/EngineerArchitect/Engineer
hen there is an imminenhen there is an imminen
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CC. Job Requirements.

(1) The Contractor shall provide each of the following as a part of its services
hereunder:

(a) Maintain a log of daily activities, including manpower records, 
equipment on site, weather, delays, major decisions, etc;

(b) Maintain a roster of companies on the Project with names and 
telephone numbers of key personnel;

(c) Establish and enforce job rules governing parking, clean-up, use of 
facilities, and worker discipline;

(d) Provide labor relations management and equal opportunity 
employment for a harmonious, productive Project;

(e) Provide and administer a safety program for the Project and monitor 
for subcontractor compliance without relieving them of 
responsibilities to perform Work in accordance with best acceptable 
practice;

(f) Provide a quality control program as provided under Section 2.4.C
above;

(g) Provide miscellaneous office supplies that support the construction 
efforts which are consumed by its own forces; 

(h) Provide for travel to and from its home office to the Project Site and 
to those other places within Manatee County as required by the 
Project;

(i) Verify that tests, equipment, and system start-ups and operating and 
maintenance instructions are conducted as required and in the 
presence of the required personnel and provide adequate records of 
same to the Architect/Engineer; 

(j) Maintain at the job site orderly files for correspondence, reports of 
job conferences, shop drawings and sample submissions, 
reproductions of original Contract Documents including all 
addenda, change orders, field orders, additional drawings issued 
after execution of the Agreement, Owner/Architect/Engineer's 
clarifications and interpretations of the Contract Documents, 
Progress Reports, as-built drawings, and other project related 
documents;

(k) Keep a diary or log book, recording hours on the job site, weather 
conditions, data relative to questions of extras or deductions; list of 
visiting officials and representatives or manufacturers, fabricators, 

Provide labor relations management and equal opportunity 
employment for a harmonious, productive employment for a harmonious, productive 

(e)(e) Provide and administer a safety program for the Provide and administer a safety program for the 
for ssubcontractorubcontractor
responsibilities to perforresponsibilities to perfor
practice;practice;

Provide Provide aa quality control program as quality control program as 
above;

Provide miscellaneous office supplies that support the construction Provide miscellaneous office supplies that support the construction 
areare consumed by its own forces; consumed by its own forces; 

ravel to and from its home office to the ravel to and from its home office to the 
to those other places within Manatee County as required by the to those other places within Manatee County as required by the 

Verify that tests, equipment, and system startVerify that tests, equipment, and system start ups and operating and 
maintenance instructions are conducted as required and imaintenance instructions are conducted as required and i
presence of the required personnel and provide adequate records of presence of the required personnel and provide adequate records of 
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suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of 
observing test procedures, and provide copies of same to 
Owner/Architect/Engineer;

(l) Record names, addresses and telephone numbers of all Contractors, 
Subcontractors and major suppliers of materials and equipment;

(m) Furnish Owner/Architect/Engineer periodic reports, as required, of 
progress of the Work and Contractor's compliance with the 
approved progress schedule and schedule of shop drawing 
submissions;

(n) Consult with Owner/Architect/Engineer in advance of scheduling 
major tests, inspections or start of important phases of the Work;

(o) Verify, during the course of the Work, that certificates, maintenance 
and operations manuals and other data required to be assembled and 
furnished are applicable to the items actually installed, and deliver 
same to Owner/Architect/Engineer for review prior to final 
Acceptance of the Work; and

(p) Cooperate with Owner in the administration of grants.

(2) The Contractor shall provide personnel and equipment, or shall arrange for 
separate Subcontractors to provide each of the following as a Project Cost:

(a) Services of independent testing laboratories, and provide the 
necessary testing of materials to ensure conformance to contract 
requirements; and

(b) Printing and distribution of all required bidding documents and shop 
drawings, including the sets required by Permitting Authority
inspectors.  

DD. As-Built Drawings.  The Contractor shall continuously review as-built 
drawings and mark up progress prints to provide as much accuracy as possible.  Prior to, and as a 
requirement for authorizing final payment to the Contractor due hereunder, the Contractor shall 
provide to the Owner an original set of marked-up, as-built Project Plans and Specifications and
an electronic format of those records showing the location and dimensions of the Project as 
constructed, which documents shall be certified as being correct by the Contractor and the 
Architect/Engineer. Final as-built drawings shall be signed and sealed by a registered Florida 
surveyor.

EE. Progress Reports.  The Contractor shall forward to the Owner, as soon as 
practicable after the first day of each month, a summary report of the progress of the various parts
of the Work, to include those parts of the Work in fabrication and in the field, stating the existing 
status, estimated time of completion and cause of delay, if any.  Together with the summary report, 
the Contractor shall submit any necessary revisions to the original

major tests, inspections or start 

(o)(o) Verify, during the course of the Work, that certificates, maintenance Verify, during the course of the Work, that certificates, maintenance 
and operations manuals and other data required to be assembled and and operations manuals and other data required to be assembled and 
furnished are applicabfurnished are applicab
same to Owner/Architect/Engisame to Owner/Architect/Engi
Acceptance of the Work; andcceptance of the Work; and

Cooperate with Owner in the administration of grants.Cooperate with Owner in the administration of grants.

shall provide personnel and equipment, or shall arshall provide personnel and equipment, or shall ar
SubcontractorSubcontractors to provide each of the following as a s to provide each of the following as a 

Services of independent testing laboratories, and provide the Services of independent testing laboratories, and provide the 
necessary testing of materials to ensure confonecessary testing of materials to ensure confo

Printing and distribution of all required bidding documents and shop Printing and distribution of all required bidding documents and shop 
drawings, including the sets required by drawings, including the sets required by 
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and approval.  In addition, more detailed schedules may be required by the Owner for daily traffic 
control.

FF. Contractor .  The Contractor warrants to the Owner and 
Architect/Engineer that materials and equipment furnished under the Contract will be of good 
quality and new unless the Contract Documents require or permit otherwise.  The Contractor 
further warrants that the Work will conform to the requirements of the Contract Documents and 
will be free from defects, except for those inherent in the quality of the Work the Contract 
Documents require or permit.  Work, materials, or equipment not conforming to these 
requirements will
damage or defect caused by abuse, alterations to the Work not executed by the Contractor, 
improper or insufficient maintenance, improper operation, or normal wear and tear and normal 
usage.  If required by the Architect/Engineer, the Contractor shall furnish satisfactory evidence as 
to the kind and quality of materials and equipment.

(1) Contractor shall use its best efforts and due diligence to ensure that during 
the warranty period, those entities or individuals who have provided direct 
warranties to the Owner as required by the Contract Documents perform all 
required warranty Work in a timely manner and at the sole cost and expense 
of such warranty providers.   Any such cost or expense not paid by the 
warranty providers shall be paid by the Contractor, to include any costs and 

-related litigation between Contractor 
and any Subcontractors. 

(2) The Contractor shall secure guarantees and warranties of Subcontractors, 
equipment suppliers and materialmen, and assemble and deliver same to the 
Owner in a manner that will facilitate their maximum enforcement and 
assure their meaningful implementation. The Contractor shall collect and 
deliver to the Owner any specific written guaranties or warranties given by 
others as required by subcontracts.  

(3) he Contractor shall conduct, jointly with the Owner 
and the Architect/Engineer, no more than two (2) warranty inspections 
within three (3) years after the Substantial Completion Date.  

GG. Apprentices.  If Contractor employs apprentices, their performance of Work
shall be governed by and shall comply with the provisions of Chapter 446, Florida Statutes.

HH. Schedule of Values. Unit prices shall be established for this Agreement
by the submission of a schedule of values within ten (10) days of receipt of the Notice to 
Proceed. The schedule shall include quantities and prices of items equaling the Contract Sum
and will subdivide the Work into components in sufficient detail to serve as the basis for 
progress payments during construction. Such prices shall include an appropriate amount of 
overhead and profit applicable to each item of Work. Upon request of the County, the 
Contractor shall support the values with data which will substantiate their correctness.

II. Other Contracts.  The Owner reserves the right to let other contracts in 
connection with this Work.  The Contractor shall afford other contractors reasonable 

ContractorContractor
the warranty period, those entities or individuals who have provided direct the warranty period, those entities or individuals who have provided direct 
warranties to the warranties to the 
required warranty required warranty Work
of such warranty providers.   of such warranty providers.   
warranty providers shall be paid by the Contractor, to include any costs and warranty providers shall be paid by the Contractor, to include any costs and 

and any Subcontractors. and any Subcontractors. 

The Contractor shall secure guarantees and warranties of Subcontractors, The Contractor shall secure guarantees and warranties of Subcontractors, 
equipment suppliers and materialmen, and assemble and deliver same to the equipment suppliers and materialmen, and assemble and deliver same to the 
Owner in a manner that will facilitate their maximum enforcement and Owner in a manner that will facilitate their maximum enforcement and 

ir meaningful implementation. The Contractor shall collect and ir meaningful implementation. The Contractor shall collect and 
deliver to the Owner any specific written guaranties or warranties given by deliver to the Owner any specific written guaranties or warranties given by 
others as required by subcontracts.  others as required by subcontracts.  

he Contractor shall conduct, jointly with the Owner he Contractor shall conduct, jointly with the Owner 
no more than two (2) warranty inspections no more than two (2) warranty inspections 

after the Substantial Completion Date.  after the Substantial Completion Date.  
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opportunity for the introduction and storage of their materials and execution of their work, and 
promptly connect and coordinate the Work with theirs.

ARTICLE III
COMPENSATION

3.1 Compensation. The Contract Sum constitutes the total compensation (subject to 
authorized adjustments) payable to Contractor for performing the Work.  All duties, 
responsibilities and obligations assigned to or undertaken by Contractor shall be at 
expense without change in the Contract Sum.

A. Adjustments.  The Contract Sum may only be changed by Change Order or 
by a written amendment.  Any claim for an increase or decrease in the Contract Sum shall be based 
on written notice delivered by the party making the claim to the other party.  Notice of the amount 
of the claim with supporting data shall be delivered within fifteen (15) days from the beginning of 
such occurrence and shall be accompanied by claimant's written statement that the amount claimed 
covers all amounts to which the claimant is entitled as a result of the occurrence of said event.
Failure to deliver a claim within the requisite 15-day period shall constitute a waiver of the right 
to pursue said claim.

B. Valuation.  The value of any Work covered by a Change Order or of any 
claim for an increase or decrease in the Contract Sum shall be determined in one of the following 

(1) In the case of Unit Price Work, in accordance with Section 3.1.C, below; or

(2) By mutual acceptance of a lump sum; or

(3) On the basis of the cost of the Work, plus a negotiated Contractor's fee for 
overhead and profit.  Contractor shall submit an itemized cost breakdown 
together with supporting data.

C. Unit Price Work. The unit price of an item of Unit Price Work shall be 
subject to re-evaluation and adjustment pursuant to a requested Change Order under the following 
conditions:

(1) If the total cost of a particular item of Unit Price Work amounts to 5% or 
more of the Contract Sum and the variation in the quantity of the particular 
item of Unit Price Work performed by Contractor differs by more than 15% 
from the estimated quantity of such item indicated in the Agreement; and

(2) If there is no corresponding adjustment with respect to any other item of 
Work; and

(i) If Contractor believes that it has incurred additional expense as a 
result thereof; or

(ii) If Owner believes that the quantity variation entitles it to an

on written notice delivered by the party making the claim to the othe
of the claim with supporting data shall be delivered within of the claim with supporting data shall be delivered within 
such occurrence and shall be accompanied by claimant's written statement that the such occurrence and shall be accompanied by claimant's written statement that the 

to which to which the claimant is entitled as a result of the occurrence of said event.the claimant is entitled as a result of the occurrence of said event.
a claim within the requisite 15a claim within the requisite 15

ValuationValuation.  .  The value of any Work covered by a The value of any Work covered by a 
claim for an increase or decrease in the claim for an increase or decrease in the Contract SumContract Sum

nit Price Work, in accordance with Section 3.1.C, belnit Price Work, in accordance with Section 3.1.C, bel

aa lump sumlump sum; or; or

On the basis of the cost of the Work, plus a On the basis of the cost of the Work, plus a negotiatednegotiated
overhead and profit.  Contractor shall submit an itemized cost breakdown overhead and profit.  Contractor shall submit an itemized cost breakdown 

The unit price of an item of Unit Price Work shall be The unit price of an item of Unit Price Work shall be 
pursuant to a requested Change Order pursuant to a requested Change Order 
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adjustment in the unit price; or

(iii) If the parties are unable to agree as to the effect of any such
variations in the quantity of Unit Price Work performed.

3.2 Schedule of Compensation. All payments for services and material under the 
Contract Documents shall be made in accordance with the following provisions.

A. Periodic Payments for Services.  The Contractor shall be entitled to receive 
payment for Construction Services rendered pursuant to Section 2.4 in periodic payments which 
shall reflect a fair apportionment of cost and schedule of values of services furnished prior to 
payment, subject to the provisions of this Section.

B. Payment for Materials and Equipment.  In addition to the periodic payments 
authorized hereunder, payments may be made for material and equipment not incorporated in the 
Work but delivered and suitably stored at the Project Site, or another location, subject to prior 
approval and acceptance by the Owner on each occasion.

C. Credit toward Contract Sum.  All payments for Construction Services made 
hereunder shall be credited toward the payment of the Contract Sum as Contractor
compensation for the construction of the Project.

3.3 Invoice and Payment. All payments for services and materials under the Contract 
Documents shall be invoiced and paid in accordance with the following provisions.

A. Invoices.  The Contractor shall submit to the Owner periodic invoices for 
payment, in a form acceptable to the Owner, which shall include a sworn statement certifying that, 
to the best of the Contractor
to the point indicated, the quality and the Work covered by the invoice is in accord with the Project 
Plans and Specifications, and the Contractor is entitled to payment in the amount requested, along 
with the cost reports required pursuant to Article II, showing in detail all monies paid out, Project 
Costs accumulated, or Project Cost incurred during the previous period.  This data shall be attached 
to the invoice.

B. Additional Information; Processing of Invoices.  Should an invoiced 
amount appear to exceed the Work effort believed to be completed, the Owner may, prior to 
processing of the invoice for payment, require the Contractor to submit satisfactory evidence to 
support the invoice. All Progress Reports and invoices shall be delivered to the attention of the

. Invoices not properly prepared (mathematical errors, billing not 
reflecting actual Work done, no signature, etc.) shall be returned to the Contractor for correction.

C. Architect/Engineer Approval.  Payment for Work completed shall be 
subject to the Architect/Engineer approving the payment requested by the Contractor and 
certifying the amount thereof that has been properly incurred and is then due and payable to the 
Contractor, and identifying with specificity any amount that has not been properly incurred and 
that should not be paid.  

D. Warrants of Contractor with Respect to Payments.  The Contractor warrants 
that (1) upon payment of any retainage, materials and equipment covered by a partial payment 

authorized hereunder, payments may be made for material and equipment not incorporated in the 
ork but delivered and suitably stored at the ork but delivered and suitably stored at the 

cceptancecceptance by the by the OwnerOwner

Credit Credit towardtoward Contract SumContract Sum
hereunder shall be credited toward the payment of the hereunder shall be credited toward the payment of the 
compensation for the construction of the compensation for the construction of the ProjectProject

and Payment.and Payment. All payments for services and materials under All payments for services and materials under 
shall be invoiced and paid in accordance with the following provisions.shall be invoiced and paid in accordance with the following provisions.

ContractorContractor shall submit to the shall submit to the 
which shall include a sworn statement certifying that, which shall include a sworn statement certifying that, 

ork covered by the ork covered by the invoiceinvoice
is entitled to payment in the amount requested, along is entitled to payment in the amount requested, along 

, showing in detail all monies paid ou, showing in detail all monies paid ou
incurred during the previous period.  This data shall be attached incurred during the previous period.  This data shall be attached 

; Processing of Invoices; Processing of Invoices
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request will pass to Owner either by incorporation in construction or upon receipt of payment by 
the Contractor, whichever occurs first; (2) Work, materials and equipment covered by previous 
partial payment requests shall be free and clear of liens, claims, security interests, or 
encumbrances; and (3) no Work, materials or equipment covered by a partial payment request 
which has been acquired by the Contractor or any other person performing Work at the Project 
Site, or furnishing materials or equipment for the Project, shall be subject to an agreement under
which an interest therein or an encumbrance thereon is retained by the seller or otherwise imposed 
by the Contractor or any other person.

E. All Compensation Included.  Contractor
payment for services set forth in the Contract Documents, including but not limited to overhead, 
profit, salaries or other compensation of Contractor
operating expenses incurred by Contractor and relating to this Project, including the cost of 
management, supervision and data processing staff, job office equipment and supplies, and other 
similar items. 

ARTICLE IV
SUBCONTRACTORS

4.1 Subcontracts.  he Contractor shall provide 
Project Representative with copies of all proposed and final subcontracts, including the general 
and supplementary conditions thereof.

A. Subcontracts Generally. All subcontracts shall: (1) require each 
Subcontractor to be bound to Contractor to the same extent Contractor is bound to Owner by the 
terms of the Contract Documents, as those terms may apply to the portion of the Work to be 
performed by the Subcontractor, (2) provide for the assignment of the subcontracts from 
Contractor to Owner at the election of Owner, upon termination of Contractor, (3) provide that 
Owner will be an additional indemnified party of the subcontract, (4) provide that Owner will be 
an additional insured on all insurance policies required to be provided by the Subcontractor, except 
workers compensation, (5) assign all warranties directly to Owner, and  (6) identify Owner as an 
intended third-party beneficiary of the subcontract. 

(1) A Subcontractor is a person or entity who has a direct contract with 
Contractor to perform a portion of th
throughout the Contract Documents as if singular in number and means a Subcontractor or an 

separate contractor or subcontractors of a separate contractor.

(2) A Sub-subcontractor is a person or entity who has a direct or indirect 
-

throughout the Contract Documents as if singular in number and 
means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

B. No Damages for Delay. Except when otherwise expressly agreed to by 
Owner in writing, all subcontracts shall provide:  

LIMITATION OF REMEDIES NO DAMAGES FOR DELAY. The 
Subcontractor's exclusive remedy for delays in the performance of the 

SUBCONTRACTOR

Subcontracts.  Subcontracts.  
with copieswith copies of all proposed and final subcontracts, including the general of all proposed and final subcontracts, including the general 

thereofthereof.thereof

Subcontracts GenerallySubcontracts Generally. All subcontracts shall: (1) require each . All subcontracts shall: (1) require each 
Contractor to the same extent to the same extent 

, as those terms may apply to the portion of the , as those terms may apply to the portion of the 
, (2) provide for the assignment of the subcontracts from , (2) provide for the assignment of the subcontracts from 

, upon termination of , upon termination of 
will be an additional indemnified party of the subcontract, (4) provide that will be an additional indemnified party of the subcontract, (4) provide that 

an additional insured on all insurance policies required to be provided by the an additional insured on all insurance policies required to be provided by the 
compensation, (5) assign all warranties directly to compensation, (5) assign all warranties directly to Owner, and  (6) identify , and  (6) identify 

A Subcontractor is a person or entity who has a direct contract with A Subcontractor is a person or entity who has a direct contract with 
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contract caused by events beyond its control, including delays claimed to 
be caused by the Owner or Architect/Engineer or attributable to the Owner
or Architect/Engineer and including claims based on breach of contract or 
negligence, shall be an extension of its contract time and shall in no way 
involve any monetary claim.

Each subcontract shall require that any claims by the Subcontractor for delay must be submitted 
to the Contractor within the time and in the manner in which the Contractor must submit such 
claims to the Owner, and that failure to comply with the conditions for giving notice and submitting 
claims shall result in the waiver of such claims.

C. Subcontractual Relations. The Contractor shall require each Subcontractor
to assume all the obligations and responsibilities which the Contractor owes the Owner pursuant 
to the Contract Documents, by the parties to the extent of the Work to be performed by the 
Subcontractor. Said obligations shall be made in writing and shall preserve and protect the rights 
of the Owner and Architect/Engineer, with respect to the Work to be performed by the 
Subcontractor, so that the subcontracting thereof will not prejudice such rights.  Where 
appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with 
its sub-subcontractors.

D. Insurance; Acts and Omissions.  Insurance requirements for Subcontractors
shall be no more stringent than those requirements imposed on the Contractor by the Owner. The 
Contractor shall be responsible to the Owner for the acts and omissions of its employees, agents, 
Subcontractors, their agents and employees, and all other persons performing any of the Work or 
supplying materials under a contract to the Contractor.

4.2 Relationship and Responsibilities. Except as specifically set forth herein with 
respect to direct materials acquisitions by Owner, nothing contained in the Contract Documents or
in any Contract Document does or shall create any contractual relation between the Owner or 
Architect/Engineer and any Subcontractor.  Specifically, the Contractor is not acting as an agent 
of the Owner with respect to any Subcontractor.  The utilization of any Subcontractor shall not 
relieve Contractor from any liability or responsibility to Owner, or obligate Owner to the payment 
of any compensation to the Subcontractor or additional compensation to the Contractor.

4.3 Payments to Subcontractors; Monthly Statements. The Contractor shall be 
responsible for paying all Subcontractors from the payments made by the Owner to Contractor
pursuant to Article III, subject to the following provisions:

A. Payment.  The Contractor shall, no later than ten (10) days after receipt of 
payment from the Owner, out of the amount paid to the Contractor on account of such 
Subcontractor Work, pay to each Subcontractor the amount to which the Subcontractor is entitled 
in accordance with the terms of the Contractor Subcontractor. The Contractor
shall, by appropriate agreement with each Subcontractor, require each Subcontractor to make 
payments to sub-Subcontractors in a similar manner.  After receipt of payment from Owner, if the 
need should arise to withhold payments to Subcontractors for any reason, as solely determined by 
Contractor, the Contractor shall promptly restore such monies to the Owner, adjusting subsequent 
pay requests and Project bookkeeping as required.

obligations 
Architect/EngineerArchitect/Engineer

, so that the subcontracting thereof will not prejudice such right, so that the subcontracting thereof will not prejudice such right
ContractorContractor shall require each shall require each 

Insurance; Acts andInsurance; Acts and OmissionsOmissions
shall be no more stringent than those requirements imposed on the shall be no more stringent than those requirements imposed on the 

shall be responsible to the shall be responsible to the OwnerOwner for the acts and omissions of its employees, agents, for the acts and omissions of its employees, agents, 
s, their agents and employees, and all other pers, their agents and employees, and all other per

supplying materials under a contract to the supplying materials under a contract to the ContractorContractor.

Relationship and Responsibilities.Relationship and Responsibilities. Except as specifically set forth herein with Except as specifically set forth herein with 
OwnerOwner, nothing contained in , nothing contained in 

ocument does or shall create any contractual relation between the ocument does or shall create any contractual relation between the 
.  Specifically, the .  Specifically, the ContractorContractor is not acting as an agent 

.  The utilization of any .  The utilization of any SubcontractorSubcontractor
OwnerOwner, or obligate , or obligate OwnerOwner

or additional compensation to the or additional compensation to the 

s; Monthly Statements.s; Monthly Statements.
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B. Final Payment of Subcontractors.  The final payment of retainage to 
Subcontractors shall not be made until the Project has been inspected by the Architect/Engineer or
other person designated by the Owner for that purpose, and until both the Architect/Engineer and 
the Contractor have issued a written certificate that the Project has been constructed in accordance 
with the Project Plans and Specifications and approved Change Orders.  Before issuance of final 
payment to any Subcontractor without any retainage, the Subcontractor shall submit satisfactory 
evidence that all payrolls, material bills, and other indebtedness connected with the Project have 
been paid or otherwise satisfied, warranty information is complete, as-built markups have been 
submitted, and instruction for the Owner nance personnel is complete.  Final 
payment may be made to certain select Subcontractors whose Work is satisfactorily completed 
prior to the completion of the Project, but only upon approval of the 
Representative.

4.4 Responsibility for Subcontractors. As provided in Section 2.4.BB, Contractor 
shall be fully responsible to Owner for all acts and omissions of the Subcontractors, suppliers and 
other persons and organizations performing or furnishing any of the Work under a direct or indirect
Contract with Contractor just as Contractor is responsible for Contractor's own acts and omissions.  

4.5 Contingent Assignment of Subcontracts. Each subcontract agreement for a 
portion of the Work is assigned by the Contractor to the Owner, provided that:

(1) assignment is effective only after termination of the Contract by the 
Owner for cause pursuant to Article XIV and only for those subcontract 
agreements that the Owner accepts by notifying the Subcontractor and 
Contractor in writing; and

(2) assignment is subject to the prior rights of the surety, if any, obligated 
under bond relating to the Agreement.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the 

been suspended for more than thirty (30) pensation shall be 
equitably adjusted for increases in cost resulting from the suspension.  Upon such assignment to 
the Owner, the Owner may further assign the subcontract to a successor contractor or other entity.  
If the Owner assigns the subcontract to a successor contractor or other entity, the Owner shall 

subcontract.

ARTICLE V
CHANGES IN WORK

5.1 General.  Changes in the Work may be accomplished after execution of the 
Agreement, and without invalidating the Agreement, by Change Order, Work Directive Change 
or order for a minor change in the Work, subject to the limitations stated in this Article V and 
elsewhere in the Contract Documents.  A Change Order shall be based upon agreement among the 
Owner, Contractor and Architect/Engineer; a Work Directive Change requires agreement by the 
Owner and Architect/Engineer and may or may not be agreed to by the Contractor; an order for a 
minor change in the Work may be issued by the Architect/Engineer alone.  Changes in the Work 
shall be performed under applicable provisions of the Contract Documents, and the Contractor 

shall be fully responsible to Owner for all acts and omissions of the Subcontractors, 
other persons and organizations performing or furnishing any of the Work under a direct or indirectother persons and organizations performing or furnishing any of the Work under a direct or indirect
Contract with Contractor just as Contractor is responsible for Contractor's own acts and omissions.  Contract with Contractor just as Contractor is responsible for Contractor's own acts and omissions.  

Contingent Assignment of Contingent Assignment of 
portion of the Work is assigned by the Contractor to the Owner, provided that:portion of the Work is assigned by the Contractor to the Owner, provided that:

assignment is effective only after termination of the Contract by the assignment is effective only after termination of the Contract by the 
Owner for cause pursuant to Owner for cause pursuant to 
agreements that the Owner accepts by notifying the Subcontractor and agreements that the Owner accepts by notifying the Subcontractor and 

in writing; andin writing; and

assignment is subject to the prior rights of the surety, if any, obligatassignment is subject to the prior rights of the surety, if any, obligat
under bond relating to the Agreementunder bond relating to the Agreement.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the 

equitably adjusted for increases in cost resulting from the suspension.  Upon such assignment to equitably adjusted for increases in cost resulting from the suspension.  Upon such assignment to 
the Owner, the Owner may further assign the subcontract to a successor contractor or other entity.  the Owner, the Owner may further assign the subcontract to a successor contractor or other entity.  

a successor contractor or other entity, the Owner shall a successor contractor or other entity, the Owner shall 
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shall proceed promptly, unless otherwise provided in the Change Order, Work Directive Change 
or order for a minor change in the Work.

5.2 Minor Changes in the Work. The Owner or Architect/Engineer shall have 
authority to order minor changes in the Work not involving adjustment in the Contract Sum or 
extension of the Contract Time and not inconsistent with the intent of the Contract Documents.  
Such change will be effected by written order signed by the Architect/Engineer and shall be 
binding on the Owner and Contractor. The Contractor shall abide by and perform such minor 
changes.  Such changes shall be effected by a Field Directive or a Work Directive Change.  
Documentation of changes shall be determined by the Construction Team, and displayed monthly 
in the Progress Reports. Because such changes shall not affect the Contract Sum to be paid to the 
Contractor, they shall not require a Change Order pursuant to Section 5.6.

5.3 Emergencies. In any emergency affecting the safety of persons or property, the 
Contractor shall act at its discretion to prevent threatened damage, injury, or loss.  Any increase in 
the Contract Sum or extension of time claimed by the Contractor because of emergency Work shall 
be determined as provided in Section 5.6. However, whenever practicable, the Contractor shall 
obtain verbal concurrence of the and Architect/Engineer where 
the act will or may affect the Contract Sum or Contract Time.

5.4 Concealed Conditions. If the Contractor encounters conditions at the site that are 
(1) subsurface or otherwise concealed physical conditions that differ materially from those 
indicated in the Contract Documents or (2) unknown physical conditions of an unusual nature, that 
differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor 
shall promptly provide notice to the Owner and the Architect/Engineer before conditions are 
disturbed and in no event later than ten (10) days after first observance of the conditions.  The 
Architect/Engineer will promptly investigate such conditions and, if the Architect/Engineer

of, or time required for, performance of any part of the Work, will recommend an equitable 
adjustment in the Contract Sum or Contract Time, or both.  If the Architect/Engineer determines 
that the conditions at the site are not materially different from those indicated in the Contract 
Documents and that no change in the terms of the Contract is justified, the Architect/Engineer shall 
promptly notify the Owner and Contractor in writing, stating the reasons.  If the Contractor
disputes the Architect/Engineer on or recommendation, the Contractor may proceed 
as provided in Article VIII.
recommendation, the Owner may appeal directly to the Purchasing Official and shall thereafter 
follow the process set forth in Section 8.5.

5.5 Hazardous Materials. In the event the Contractor encounters on the Project Site
material reasonably believed to be hazardous, petroleum or petroleum related products, or other 
hazardous or toxic substances, except as provided in Section 2.4.U, the Contractor shall 
immediately stop Work in the area affected and report the condition to the Owner and the 
Architect/Engineer in writing.  The Work in the affected area shall not thereafter be resumed except 
by Change Order or written amendment, if in fact the material or substance has not been rendered 
harmless.  The Work in the affected area shall be resumed when the Project Site has been rendered 
harmless, in accordance with the final determination by the Architect/Engineer or other appropriate
professional employed by Owner.  The Contractor shall not be required to perform without its 
consent any Work relating to hazardous materials, petroleum or petroleum related products, or 

shall act at its discretion to prevent threatened damage, injury, or loss.  Any increase in 
or extension of time claimed by the or extension of time claimed by the 

be determined as provided in Section be determined as provided in Section 
obtain verbal concurrence of the obtain verbal concurrence of the 
the act will or may affect the act will or may affect thethe Contract SumContract Sum

Concealed ConditionsConcealed Conditions. If the Contractor encounters conditions at the site that are If the Contractor encounters conditions at the site that are 
(1) subsurface or otherwise concealed physical conditions that differ materially from those (1) subsurface or otherwise concealed physical conditions that differ materially from those 
indicated in the Contract Documents or (2) unknown physical conditions indicated in the Contract Documents or (2) unknown physical conditions 
differ materially from those ordinarily found to exist and generally recognized as inherent in differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor construction activities of the character provided for in the Contract Documents, the Contractor 

wner and the wner and the Architect/EngineerArchitect/Engineer
ten (10) ten (10) days after first observance of the conditions.  The days after first observance of the conditions.  The 

will promptly investigate such conditions and, if the will promptly investigate such conditions and, if the 

of, or time required for, performance of any part of the Work, will recommend an equof, or time required for, performance of any part of the Work, will recommend an equ
adjustment in the Contract Sum or Contract Time, or both.  If the adjustment in the Contract Sum or Contract Time, or both.  If the Architect/EngineerArchitect/Engineer
that the conditions at the site are not materially different from those indicated in the Contract that the conditions at the site are not materially different from those indicated in the Contract 

ct is justified, the ct is justified, the Architect/Engineer
promptly notify the Owner and Contractor in writing, stating the reasons.  Ipromptly notify the Owner and Contractor in writing, stating the reasons.  I

on or recommendation, the Contractoron or recommendation, the Contractor
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other hazardous or toxic substances.  In the event the Contractor encounters on the Project Site
materials believed in good faith to be hazardous or contaminated material, and the presence of 
such hazardous or contaminated material was not known and planned for at the time the Contractor 
submitted its Bid (or Guaranteed Maximum Price proposal), and it is necessary for the Contractor
to stop Work in the area affected and delays Work for more than a seven (7) day period, 
adjustments to the Contract Sum and/or Contract Time shall be made in accordance with this 
Article V.

5.6 Change Orders; Adjustments to Contract Sum.

A. Change Orders Generally.  The increase or decrease in the Contract Sum
resulting from a change authorized pursuant to the Contract Documents shall be determined:

(1) By mutual acceptance of a lump sum amount properly itemized and 
supported by sufficient substantiating data, to permit evaluation by the 
Architect/Engineer and Owner; or

(2) By unit prices stated in the Agreement or subsequently agreed upon; or 

(3) By any other method mutually agreeable to Owner and Contractor.

If Owner and Contractor are unable to agree upon increases or decreases in the Contract Sum and 
the Architect/Engineer certifies that the work needs to be commenced prior to any such agreement, 
the Contractor, provided it receives a written Change Order signed by or on behalf of the Owner,
shall promptly proceed with the Work involved.  The cost of such Work shall then be determined 
on the basis of the reasonable expenditures of those performing the Work attributed to the change.  
However, in the event a Change Order is issued under these conditions, the Owner, through the 
Architect/Engineer, will establish an estimated cost of the Work and the Contractor shall not 
perform any Work whose cost exceeds that estimated without prior written approval by the Owner.  
In such case, the Contractor shall keep and present in such form as the Owner may prescribe an 
itemized accounting, together with appropriate supporting data of the increase in overall costs of 
the Project.  The amount of any decrease in the Contract Sum to be allowed by the Contractor to 
the Owner for any deletion or change which results in a net decrease in costs will be the amount 
of the actual net decrease.

5.7 Owner-Initiated Changes.  Without invalidating the Agreement and without notice 
to any Surety, Owner may, at any time, order additions, deletions or revisions in the Work. These 
will be authorized by a written amendment, a Field Directive, a Change Order, or a Work Directive 
Change, as the case may be.  Upon receipt of any such document, Contractor shall promptly 
proceed with the Work involved which will be performed under the applicable conditions of the 
Contract Documents (except as otherwise specifically provided). A Work Directive Change may 
not change the Contract Sum or the Contract Time; but is evidence that the parties expect that the 
change directed or documented by a Work Directive Change will be incorporated in a subsequently 
issued Change Order following negotiations by the parties as to its effect, if any, on the Contract 
Sum or Contract Time.

5.8 Unauthorized Work. Contractor shall not be entitled to an increase in the Contract 
Sum or an extension of the Contract Time with respect to any Work performed that is not required 
by the Contract Documents.

supported by sufficient substantiating data, to permit evaluation by the 
Architect/EngineerArchitect/Engineer

BBy unit prices stated in the Agreement or subsequently agreed upon; or y unit prices stated in the Agreement or subsequently agreed upon; or 

y any other method mutually agreeable to y any other method mutually agreeable to 

are unable to agree upon increases or decreases in the are unable to agree upon increases or decreases in the 
certifies that the work needs to be commenced prior to any such agreement, certifies that the work needs to be commenced prior to any such agreement, 

, provided it receives a written , provided it receives a written Change OrderChange Order
ork involved.  The cost of such ork involved.  The cost of such 

on the basis of the reasonable expenditures of those performing the on the basis of the reasonable expenditures of those performing the 
is issued under these conditions, the is issued under these conditions, the 

, will establish an estimated cos, will establish an estimated cost of the t of the WorkWork
ork whose cost exceeds that estimated without prior written approval by the ork whose cost exceeds that estimated without prior written approval by the 

shall keep and present in such form as the shall keep and present in such form as the Owner
together with appropriate supporting data of the increase in together with appropriate supporting data of the increase in 

Contract SumContract Sum to be allowed by the to be allowed by the 
for any deletion or change which results in a net decrease in costs will be the amount for any deletion or change which results in a net decrease in costs will be the amount 
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5.9 Defective Work. Owner and Contractor shall execute appropriate Change Orders 
(or written amendments) covering changes in the Work which are ordered by Owner, or which 
may be required because of acceptance of defective Work, without adjustment to the Contract 
Sum.

5.10 Estimates for Changes. At any time Architect/Engineer may request a quotation 
from Contractor for a proposed change in the Work. Within twenty-one (21) calendar days after 
receipt, Contractor shall submit a written and detailed proposal for an increase or decrease in the 
Contract Sum or Contract Time for the proposed change.  Architect/Engineer shall have twenty-
one (21) calendar days after receipt of the detailed proposal to respond in writing.  The proposal 
shall include an itemized estimate of all costs and time for performance that will result directly or 
indirectly from the proposed change.  Unless otherwise directed, itemized estimates shall be in 
sufficient detail to reasonably permit an analysis by Architect/Engineer of all material, labor, 
equipment, subcontracts, overhead costs and fees, and shall cover all Work involved in the change, 
whether such Work was deleted, added, changed or impacted.  Notwithstanding the request for 
quotation, Contractor shall carry on the Work and maintain the progress schedule. Delays in the 
submittal of the written and detailed proposal will be considered non-prejudicial.

5.11 Form of Proposed Changes. The form of all submittals, notices, Change Orders 
and other documents permitted or required to be used or transmitted under the Contract Documents
shall be determined by the Owner.  Standard Owner forms shall be utilized.

5.12 Changes to Contract Time. The Contract Time may only be changed pursuant to
a Change Order or a written amendment to the Contract Documents.  Any claim for an extension 
or shortening of the Contract Time shall be based on written notice delivered by the party making 
the claim to the other party.  Notice of the extent of the claim with supporting data shall be 
delivered within fifteen (15) days from detection or beginning of such occurrence and shall be 
accompanied by the claimant's written statement that the adjustment claimed is the entire 
adjustment to which the claimant has reason to believe it is entitled to because of the occurrence 
of said event. The Contract time will be extended in an amount equal to time lost due to delays 
beyond the control of Contractor.  Such delays shall include, but not be limited to, acts or neglect 
by Owner or others performing additional Work; or to fires, floods, epidemics, abnormal weather 
conditions or acts of God. Failure to deliver a written notice of claim within the requisite 15-day 
period shall constitute a waiver of the right to pursue said claim.

ARTICLE VI
ROLE OF ARCHITECT/ENGINEER

6.1  General.

A. Retaining.  The Owner shall retain an Architect/Engineer (whether an 
individual or an entity) lawfully licensed to practice in Florida. That person or entity is identified 
as the Architect/Engineer in the Agreement and is referred to throughout the Contract Documents 
as if singular in number.

B. Duties.  Duties, responsibilities and limitations of authority of the 
Architect/Engineer as set forth in the Contract Documents shall not be restricted, modified or 

, overhead costs and fees, and shall cover all Work involved in the change, 
whether such Work was deleted, added, chwhether such Work was deleted, added, ch
quotation, Contractor shall carry on the Work and maintain the progress schedule. Delays in the quotation, Contractor shall carry on the Work and maintain the progress schedule. Delays in the 
submittal of the written and detailed proposal will be considered nonsubmittal of the written and detailed proposal will be considered non

Proposed ChangesProposed Changes
and other documents permitted or required to band other documents permitted or required to be used or transmitted under e used or transmitted under 

OwnerOwner.  Standard .  Standard OwnerOwner

Changes to Contract Time.Changes to Contract Time. The The Contract Contract 
rder or a written amendment toto the Contract Documentsthe Contract Documents

ime shall be based on written notice delivered by the pime shall be based on written notice delivered by the p
the claim to the other party.  Notice of the extent of the claim with supporting data shall be the claim to the other party.  Notice of the extent of the claim with supporting data shall be 
delivered within fifteen (15) days from detection or beginning of such occurrence and shall be delivered within fifteen (15) days from detection or beginning of such occurrence and shall be 
accompanied by the claimant's written statement that taccompanied by the claimant's written statement that the adjustment claimed is the entire he adjustment claimed is the entire 
adjustment to which the claimant has reason to believe it is entitled adjustment to which the claimant has reason to believe it is entitled to because ofto because of

The Contract time will be extended in an amount equal to time lost due to delays The Contract time will be extended in an amount equal to time lost due to delays 
ntractor.  Such delays shall include, but not be limited to, acts or neglect ntractor.  Such delays shall include, but not be limited to, acts or neglect 

by Owner or others performing additional Work; or to fires, floods, epidemics, abnormal weather by Owner or others performing additional Work; or to fires, floods, epidemics, abnormal weather 
claim within theclaim within the

Manatee County BCC IFBC No. 23-TA004808SAM 395



GC-26

extended without written consent of the Owner and Architect/Engineer.  Consent shall not be 
unreasonably withheld.

C. Termination.  If the employment of the Architect/Engineer is terminated, 
the Owner shall employ a successor Architect/Engineer as to whom the Contractor has no 
reasonable objection and whose status under the Contract Documents shall be that of the 
Architect/Engineer.

6.2 Administration. The Architect/Engineer will provide administration of the 
Agreement
construction until the date the Architect/Engineer approves the final Application for Payment. The 
Architect/Engineer will have authority to act on behalf of the Owner only to the extent provided 
in the Contract Documents.

A. Site Visits.  The Architect/Engineer will visit the site at intervals appropriate 
to the stage of construction, or as otherwise agreed with the Owner, to become generally familiar 
with the progress and quality of the portion of the Work complete, and to determine in general if 
the Work observed is being performed in a manner indicating that the Work, when fully completed, 
will be in accordance with the Contract Documents.  Unless specifically instructed by Owner, the 
Architect/Engineer will not be required to make exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work.  The Architect/Engineer will not have control over, 
charge of, or responsibility for, the construction means, methods, techniques, sequences or 
procedures, or for the safety precautions and programs in connection with the Work, since these 

B. Reporting.  Based on the site visits, the Architect/Engineer will keep the 
Owner reasonably informed about the progress and quality of the portion of the Work completed, 
and report to the Owner (1) known deviations from the Contract Documents and from the most 
recent construction schedule submitted by the Contractor, and (2) defects and deficiencies 
observed in the Work.  The Architect/Engineer
to perform the Work in accordance with the requirements of the Contract Documents.  The 
Architect/Engineer will not have control over or charge of and will not be responsible for acts or 
omissions of the Contractor, Subcontractors, or their agents or employees, or any other persons or 
entities performing portions of the Work.

6.3 Interpretation of Project Plans and Specifications. The Architect/Engineer will 
be the interpreter of the requirements of the Project Plans and Specifications.  Upon receipt of 
comments or objections by Contractor or Owner, the Architect/Engineer will make decisions on 
all claims, disputes, or other matters pertaining to the interpretation of the Project Plans and 
Specifications.

6.4 Rejection of Non-Conforming Work. Upon consultation with Owner, the 
Architect/Engineer shall have the authority to reject Work which does not conform to the Project 
Plans and Specifications.

6.5 Correction of Work. The Contractor shall promptly correct all Work rejected by 
the Architect/Engineer for being defective or as failing to conform to the Project Plans and
Specifications, whether observed before or after the Substantial Completion Date and whether or 
not fabricated, installed, or completed.  The Contractor shall bear all costs of correcting such 

Site Visits
to the stage of construction, or as otherwise agreed with the Owner, to become generally familiar to the stage of construction, or as otherwise agreed with the Owner, to become generally familiar 
with the progress and quality of the portion of the Work complete, and to determine in general if with the progress and quality of the portion of the Work complete, and to determine in general if 

ved is being performed in a manner indicating that the Work, when fully completed, ved is being performed in a manner indicating that the Work, when fully completed, 
will be in accordance with will be in accordance with the Contract Documents.  Unless specifically instructed by Ownerthe Contract Documents.  Unless specifically instructed by Owner
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check the quality or quantity of the Work.  The check the quality or quantity of the Work.  The 
charge of, or responsibility for, the construction means, methods, techniques, sequences or charge of, or responsibility for, the construction means, methods, techniques, sequences or 
procedures, or for the safety precautions and proprocedures, or for the safety precautions and programs in connection with the Work, since these grams in connection with the Work, since these 
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Owner reasonably informed about the progressOwner reasonably informed about the progress and quality of the portion of the Work completed, and quality of the portion of the Work completed, 
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to perform the Work in accordance with the requirements of the Contract Documents.  The to perform the Work in accordance with the requirements of the Contract Documents.  The 
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rejected Work, including compensation for Architect/Engineer s additional services made 
necessary thereby.

6.6 Timely Performance of Architect/Engineer. The Contractor shall identify which 
requests for information or response from the Architect/Engineer have the greatest urgency and 
those items which require prioritizing in response by the Architect/Engineer.  The Contractor shall 
also identify the preferred time period for response and shall request a response time which is 
reasonably and demonstrably related to the needs of the Project and Contractor.  If
Architect/Engineer claims that Contractor are unreasonable, Owner 
shall require Architect/Engineer to communicate such claim to Contractor in writing together with 
the specific time necessary to respond and the date upon which such response will be made.  If
Contractor believes that Architect/Engineer is not providing timely services or responses, 
Contractor shall notify Owner of same in writing not less than two (2) weeks before Contractor
believes performance or response time from Architect/Engineer is required without risk of 
delaying the Project.

ARTICLE VII
OWNER RIGHTS AND RESPONSIBILITIES

7.1 Project Site; Title. The Owner shall provide the lands upon which the Work under 
the Contract Documents is to be done, except that the Contractor shall provide all necessary 
additional land required for the erection of temporary construction facilities and storage of his 
materials, together with right of access to same.  The Owner hereby represents to the Contractor
that it currently has and will maintain up through and including the Substantial Completion Date,
good title to all of the real property constituting the Project Site.  Owner agrees to resolve, at its 
expense, any disputes relating to the ownership and use of the Project Site which might arise during
construction.

7.2 Project Plans and Specifications; Architect/Engineer. The parties hereto 
acknowledge and agree that Owner has previously entered into an agreement with 
Architect/Engineer. Pursuant to the terms of such agreement, the Architect/Engineer, as an agent 
and representative of Owner, is responsible for the preparation of Project Plans and Specifications
which consist of drawings, specifications, and other documents setting forth in detail the 
requirements for the construction of the Project.  All such Project Plans and Specifications shall 
be provided either by Owner or the Architect/Engineer, and Contractor shall be under no obligation 
to provide same and shall be entitled to rely upon the accuracy and completeness of the Project 
Plans and Specifications provided by the Architect/Engineer and all preliminary drawings prepared 
in connection therewith.  The Contractor will be furnished a reproducible set of all drawings and 
specifications reasonably necessary for the performance of Contractor
otherwise ready for printing.  The Contractor shall be notified of any written modification in the 
agreement between Owner and Architect/Engineer.

7.3 Surveys; Soil Tests and Other Project Site Information. Owner shall be 
responsible for providing a legal description and certified land survey of the Project Site in a form 
and content and with such specificity as may be required by the Architect/Engineer and Contractor
to perform their services.  To the extent deemed necessary by Owner and Architect/Engineer, and 
solely at Owner Owner may engage the services of a geotechnical consultant to perform 
test borings and other underground soils testing as may be deemed necessary by the 
Architect/Engineer or the Contractor.  Contractor shall not be obligated to provide such surveys or 

OWNEROWNER RIGHTS AND 

Project SiteProject Site; Title.; Title. The Owner shall provide the landsThe Owner shall provide the lands
is to be done, except that the Contractor shall provide all necessary is to be done, except that the Contractor shall provide all necessary 
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soil tests and shall be entitled to rely upon the accuracy and completeness of the information 
provided; subject, however, to the provisions of Section 2.4.S hereof.  Owner shall provide 
Contractor, as soon as reasonably possible following the execution of the Contract Documents, all 
surveys or other survey information in its possession describing the physical characteristics of the 
Project Site, together with soils reports, subsurface investigations, utility locations, deed 
restrictions, easements, and legal descriptions then in its possession or control.  Upon receipt of all 
surveys, soils tests, and other Project Site information, Contractor shall promptly advise Owner of 
any inadequacies in such information and of the need for any additional surveys, soils or subsoil 
tests.  In performing this Work, Contractor shall use the standard of care of experienced contractors 
and will use its best efforts timely to identify all problems or omissions.  Owner shall not be 
responsible for any delay or damages to the Contractor for any visible or disclosed site conditions 
or disclosed deficiencies in the Project Site which should have been identified by Contractor and 
corrected by Owner prior to the execution of the Contract Documents.

7.4 Information; Communication; Coordination. The Project 
Representative shall examine any documents or requests for information submitted by the 
Contractor and shall advise Contractor of Owner
period of time to avoid unreasonable delay in the progress of the Contractor ices.  Contractor
shall indicate if any such documents or requests warrant priority consideration. However, decisions 
pertaining to approval of the Project Schedule as it relates to the date of Substantial Completion,
the Project Cost, Contractor compensation, approving or changing the Contract Sum shall only 
be effective when approved by Owner in the form of a written Change Order or amendment to the 
Contract Documents.  Owner reserves the right to designate a different Project 
Representative provided Contractor is notified in writing of any such change.  Owner and 
Architect/Engineer may communicate with Subcontractors, materialmen, laborers, or suppliers 
engaged to perform services on the Project, but only for informational purposes.  Neither the
Owner nor the Architect/Engineer shall attempt to direct the Work of or otherwise interfere with 
any Subcontractor, materialman, laborer, or supplier, or otherwise interfere with the Work of the 
Contractor. Owner shall furnish the data required of Owner under the Contract Documents
promptly.

7.5 Governmental Body. The Contractor recognizes that the Owner is a governmental 
body with certain procedural requirements to be satisfied. The Contractor has and will make 
reasonable allowance in its performance of services for such additional time as may be required 
for approvals and decisions by the Owner and any other necessary government agency.

7.6 Pre-Completion Acceptance. The Owner shall have the right to take possession 
of and use any completed portions of the Work, although the time for completing the entire Work 
or such portions may not have expired, but such taking possession and use shall not be deemed an 
acceptance of any Work not completed in accordance with the Contract Documents.

7.7 Ownership and Use of Drawings, Specifications and Other Instruments of 
Service.

(1) The Architect/Engineer and the Architect/Engineer
deemed the authors and owners of their respective instruments of service, 
including the Project Plans and Specifications, and will retain all common 
law, statutory and other reserved rights, including copyrights.  The 
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Contractor, Subcontractors, Sub-subcontractors, and material or equipment 
suppliers shall not own or claim a copyright in the instruments of service.  
Submittal or distribution to meet official regulatory requirements or for 
other purposes in connection with this Project is not to be constructed as 
publication in derogation of the Architect/Engineer
Architect/Engineer

(2) The Contractor, Subcontractors, Sub-subcontractors and material or 
equipment suppliers are authorized to use and reproduce the drawings and 
specifications provided to them solely and exclusively for execution of the 
Work.  All copies made under this authorization shall bear the copyright 
notice, if any, shown on the Project Plans and Specifications or other
instruments of service.  The Contractor, Subcontractors, Sub-
subcontractors, and material or equipment suppliers may not use the 
drawings or specifications on other projects or for additions to this Project 
outside the scope of the Work without the specific written consent of the 
Owner, Architect/Engineer and the Architect/Engineer

7.8 Project Representative.
Agent, who will act as directed by and under the supervision of the Owner, and who will confer 
with Owner/Architect/Engineer
dealings in matters pertaining to the on-site Work shall, in general, be only with the 
Owner/Architect/Engineer and Contractor and dealings with Subcontractors shall only be through 
or with the full knowledge of Contractor.

A. Responsibilities.  Except as otherwise instructed in writing by Owner, the 
Project Representative will:

(1) Attend preconstruction conferences; arrange a schedule of progress 
meetings        and other job conferences as required in consultation with 
Owner/Architect/Engineer and notify those expected to attend in advance;
and attend meetings and maintain and circulate copies of minutes thereof;

(2) Serve as Owner/Architect/Engineer's liaison with Contractor, working 
principally through Contractor's superintendent, to assist in understanding 
the intent of the Contract Documents.  As requested by 
Owner/Architect/Engineer, assist in obtaining additional details or 
information when required at the job site for proper execution of the Work;

(3) Report to Owner/Architect/Engineer whenever he believes that any Work 
is unsatisfactory, faulty or defective or does not conform to the Contract 
Documents;

(4) Accompany visiting inspectors representing public or other agencies having 
jurisdiction over the project; record the outcome of these inspections and 
report to Owner/Architect/Engineer;

drawings or specifications 
outside the scope of the Work without the spoutside the scope of the Work without the sp
Owner, Owner, Architect/EngineerArchitect/Engineer

Project RepresentativeProject Representative
Agent, who will act as directed by and under the supervision of the Agent, who will act as directed by and under the supervision of the 

Architect/EngineerArchitect/Engineer
in matters pertaining to thin matters pertaining to the one on--site Work shall, in general, be only with the site Work shall, in general, be only with the 

and Contractor and dealings with Subcontractors shall only be through and Contractor and dealings with Subcontractors shall only be through 
or with the full knowledge of Contractor.or with the full knowledge of Contractor.

xcept as othxcept as otherwise instructederwise instructed

d preconstruction conferenced preconstruction conferencess; a; arrange a schedule of progress 
and other job conferences as required in consultation with and other job conferences as required in consultation with 

and notify those expeand notify those expected to attend in advancected to attend in advance
ttend meetings and maintain and circttend meetings and maintain and circulate copies of minutes thereof;ulate copies of minutes thereof;

's liaison with Contractor, working 's liaison with Contractor, working 
principally through Contractor's superintendentprincipally through Contractor's superintendent
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(5) Review applications for payment with Contractor for compliance with the 
established procedure for their submission and forward them with 
recommendations to Owner/Architect/Engineer; and

(6) Perform those duties as set forth elsewhere within the Contract Documents.

B. Limitations.  Except upon written Project   
Representative shall not:

(1) Authorize any deviation from the Contract Documents or approve any 
substitute materials or equipment;

(2) Exceed limitations on Owner/Architect/Engineer's authority as set forth in 
the Contract Documents;

(3) Undertake any of the responsibilities of Contractor, Subcontractors or 
Contractor's superintendent, or expedite the Work;

(4) Advise on or issue directions relative to any aspect of the means, methods, 
techniques, sequences or procedures of construction unless such is 
specifically called for in the Contract Documents; 

(5) Advise on or issue directions as to safety precautions and programs in 
connection with the Work;

(6) Authorize Owner to occupy the project in whole or in part; or

(7) Participate in specialized field or laboratory tests.

ARTICLE VIII
RESOLUTION OF DISAGREEMENTS;

CLAIMS FOR COMPENSATION

8.1 Owner to Decide Disputes. The Owner shall reasonably decide all questions and 
disputes (with the exception of matters pertaining to the interpretation of the Project Plans and 
Specifications which shall be resolved by the Architect/Engineer pursuant to Section 6.3) that 
may arise in the execution and fulfillment of the services provided for under the Contract 
Documents, in accordance with the Procurement Ordinance.

8.2 Finality. The decision of the Owner upon all claims, questions, disputes and 
conflicts shall be final and conclusive, and shall be binding upon all parties to the Contract 
Documents, subject to judicial review as provided in Section 8.5 below.

8.3 No Damages for Delay. If at any time Contractor is delayed in the performance of 

entitled to any damages except for compensation specifically authorized in Article III.  

preclude Contractor from any available remedy against any responsible party other than Owner.

Undertake any of the responsibilities of Contractor, Subcontractors or Undertake any of the responsibilities of Contractor, Subcontractors or 
Contractor's superintendent, or expedite the Work;Contractor's superintendent, or expedite the Work;

Advise on or issue directions reAdvise on or issue directions re
techniques, sequences or procedures of construction unless such is techniques, sequences or procedures of construction unless such is 
specifically called for in the Contract Documents; specifically called for in the Contract Documents; 

Advise on or issue directions as to safety precautions and programs in Advise on or issue directions as to safety precautions and programs in 
connection with the Wconnection with the Work;ork;

Authorize Owner to occupy the project in whole or in part; Authorize Owner to occupy the project in whole or in part; 

Participate in specialized field or laboratory tests.Participate in specialized field or laboratory tests.

VIIIVIII
OF DISAGREEMENTSOF DISAGREEMENTS;;

CLAIMS FOR COMPENSATIONCLAIMS FOR COMPENSATION

shall reasonably decide all questions and shall reasonably decide all questions and 
utes (with the exception of matters pertaining to the interpretation of the Project Plans and utes (with the exception of matters pertaining to the interpretation of the Project Plans and 
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Contractor shall be responsible for liquidated damages for delay if otherwise provided for in the 
Contract Documents.

8.4 Permitted Claims Procedure.  Where authorized or permitted under the Contract 
Documents, all claims for additional compensation by Contractor, extensions of time affecting 
the Substantial Completion Date, for payment by the Owner of costs, damages or losses due to 
casualty, Force Majeure, Project Site conditions or otherwise, shall be governed by the following:

(1) All claims must be submitted as a request for Change Order in the manner 
as provided in Article V.

(2) The Contractor must submit a notice of claim to Project 
Representative and to the Architect/Engineer within fifteen (15) days of the 
beginning of such occurrence.  Failure to submit a claim within the requisite 
15-day period shall constitute a waiver of the right to pursue said claim.

(3) Within twenty (20) days of submitting its notice of claim, the Contractor
shall submit to the its request for Change 
Order, which shall include a written statement of all details of the claim, 
including a description of the Work affected.

(4) After receipt of a request for Change Order, the 
Representative, in consultation with the Architect/Engineer, shall deliver to 
the Contractor, within twenty (20) days after receipt of request, its written 
response to the claim.

(5) In the event the Owner and Contractor are unable to agree on the terms of a 
Change Order, the Owner shall have the option to instruct the Contractor to 
proceed with the Work.  In that event, the Owner shall pay for those parts 
of the Work, the scope and price of which are not in dispute.  The balance 
of the disputed items in the order to proceed will be resolved after 
completion of the Work, based upon completed actual cost.

(6) The rendering of a decision by Owner with respect to any such claim, 
dispute or other matter (except any which have been waived by the making 
or acceptance of final payment) will be a condition precedent to any 
exercise by Owner or Contractor of such right or remedies as either may 
otherwise have under the Contract Documents or by laws or regulations in 
respect of any such claim, dispute or other matter.  

8.5 Contract Claims and Disputes.  After completion of the process set forth in 
Section 8.4 above, any unresolved dispute under this Agreement shall be decided by the 
Purchasing Official in accordance with Section 2-26-63 of the Manatee County Code of Laws,
subject to an administrative hearing process as provided in Section 2-26-64.  The decision of the
hearing officer in accordance with Section 2-26-64 of the Manatee County Code of Laws shall be 
the final and conclusive decision subject to exclusive judicial review in circuit court by a petition 
for certiorari.

day period shall constitute a waiver of the right to pursue said claim.

Within twenty (20) days of submitting its notice of claim, the Within twenty (20) days of submitting its notice of claim, the 
shall submit to the shall submit to the 
OrderOrder, which shall include a written statement of all details of the claim, , which shall include a written statement of all details of the claim, 
including a description of the including a description of the 

After receipt of a request for After receipt of a request for 
RepresentativeRepresentative, in consultation with the , in consultation with the 

ContractorContractor, within twenty (20) days after receipt of request, its written , within twenty (20) days after receipt of request, its written 
response to the claim.response to the claim.

Owner and and ContractorContractor are unable to agree on the terms of a are unable to agree on the terms of a 
Owner shall have the option to instruct the shall have the option to instruct the 
ork.  In that event, the ork.  In that event, the Owner

ork, the scope and price of which are not in dispute.  The balance ork, the scope and price of which are not in dispute.  The balance 
of the disputed items in the order to proceed will be reof the disputed items in the order to proceed will be re

completed actual cost.completed actual cost.

with respect to any such claim, with respect to any such claim, 
dispute or other matter (except any which have been waived by the making dispute or other matter (except any which have been waived by the making 
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8.6 Claims for Consequential Damages. The Contractor and Owner waive claims 
against each other for consequential damages arising out of or relating to this Agreement.  This 
mutual waiver includes:

(1) damages incurred by the Owner for rental expenses, for losses of use, 
income, profit, financing, business and reputation, and for loss of 
management or employee productivity or of the services of such persons,
unless any of such damages or losses are covered by insurance placed by 
the Contractor; and

(2) damages incurred by the Contractor for principal office expenses including 
the compensation of personnel stationed there, for losses of financing,
business and reputation, and for loss of profit except anticipated profit 
arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either 
.  Nothing contained in this Section 8.6 shall 

be deemed to preclude assessment of liquidated direct damages, when applicable, in accordance 
with the requirements of the Contract Documents.

ARTICLE IX
INDEMNITY

9.1 Indemnity.

A.  Indemnification Generally.  To the fullest extent permitted by law, the Contractor 
shall indemnify and hold harmless the Owner, Architect/Engineer, Architect/Engineer
consultants, and agents and employees of any of them from and against claims, damages, losses 

performance of the Work, provided that such claim, damage, loss or expense is attributable to 
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, but 
only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor or
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
regardless of whether such claim, damage, loss or expense is caused in part by a party indemnified 
hereunder.  Such obligation shall not be construed to negate, abridge, or reduce other rights or 
obligations of indemnity which would otherwise exist as to a party or person described in this 
Section 9.1.

B.  Indemnification; Enforcement Actions
hold harmless the Owner in Section 9.1 above shall extend to fines, penalties and costs incurred 
by the Owner as related to any enforcement action taken by local, state, regional or federal 
regulatory entities.  The Owner may deduct any of such fines, penalties and costs as described in 
this Section from any unpaid amounts then or thereafter due the Contractor under the Contract 
Documents.  Any of such fines, penalties and costs not so deducted from any unpaid amounts due 
the Contractor shall be payable to the Owner at the demand of the Owner, together with interest 
from the date of the demand at the maximum allowable rate.

C. Claims by Employees.  In claims against any person or entity indemnified under 
this Section 9.1 by an employee of the Contractor, a Subcontractor, anyone directly or indirectly 

This mutual waiver is applicable, without limitation, to all consequential damages due to either This mutual waiver is applicable, without limitation, to all consequential damages due to either 

e deemed to preclude assessment e deemed to preclude assessment of liquidated direct damages, when applicable, in accordance 
with the requirements of the Contract Documents.with the requirements of the Contract Documents.

ARTICLE ARTICLE 
INDEMNITYINDEMNITY

Indemnification GenerallyIndemnification Generally.  To the fullest extent permitted by law.  To the fullest extent permitted by law
shall indemnify and hold harmless the Owner, shall indemnify and hold harmless the Owner, Architect/EngineerArchitect/Engineer
consultants, and agents and employees of any of them from andconsultants, and agents and employees of any of them from and against claims, damages, losses against claims, damages, losses 

performance of the Work, provided that such claim, damage, loss or expense is attributable to performance of the Work, provided that such claim, damage, loss or expense is attributable to 
death, or to injury to or destruction of tangible propertdeath, or to injury to or destruction of tangible propert

only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractonly to the extent caused by the negligent acts or omissions of the Contractor, a Subcontract
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
egardless of whether such claim, damage, loss or expense is caused in part by a party indemnified egardless of whether such claim, damage, loss or expense is caused in part by a party indemnified 

hereunder.  Such obligation shall not be construed to negate, abridge, or reduce other rights or hereunder.  Such obligation shall not be construed to negate, abridge, or reduce other rights or 
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employed by them or anyone for whose acts they may be liable, the indemnification obligation 
under Section 9.1.A. shall not be limited by a limitation on amount or type of damages, 

compensation acts, disability benefit acts or other employee benefit acts.

9.2 Duty to Defend. The Contractor shall defend the Owner in any action, lawsuit,
mediation or arbitration arising from the alleged negligence, recklessness or intentionally 
wrongful conduct of the Contractor and other persons employed or utilized by the Contractor in 
the performance of the Work. Notwithstanding any other provisions within this Article IX, so
long as Contractor, through its own counsel, performs its obligation to defend the Owner pursuant 
to

ARTICLE X
ACCOUNTING RECORDS; OWNERSHIP OF DOCUMENTS

10.1 Accounting Records. Records of expenses pertaining to all services performed 
shall be kept in accordance with generally accepted accounting principles and procedures.

10.2 Inspection and Audit. The Contractor records shall be open to inspection and 
subject to examination, audit, and/or reproduction during normal working hours by the Owner
agent or authorized representative to the extent necessary to adequately permit evaluation and 
verification of any invoices, payments or claims submitted by the Contractor or any of its payees 
during the performance of the Work.  These records shall include, but not be limited to, 
accounting records, written policies and procedures, Subcontractor files (including proposals of 
successful and unsuccessful bidders), original estimates, estimating worksheets, correspondence, 
Change Order files (including documentation covering negotiated settlements), and any other 
supporting evidence necessary to substantiate charges related to the Contract Documents.  They 
shall also include, but not be limited to, those records necessary to evaluate and verify direct and 
indirect costs (including overhead allocations) as they may apply to costs associated with the 
Contract Documents. For such audits, inspections, examinations and evaluations, the Owner
agent or authorized representative shall have access to said records from the effective date of the 
Contract Documents, for the duration of Work, and until three (3) years after the date of final 
payment by the Owner to the Contractor pursuant to the Contract Documents.

10.3 Access. The Owner agent or authorized representative shall have access to the 
Contractor facilities and all necessary records to conduct audits in compliance with this Article.  
The Owner agent or authorized representative shall give the Contractor reasonable advance 
notice of intended inspections, examinations, and/or audits.

10.4 Ownership of Documents. Upon obtainment of Substantial Completion or 
termination of the Agreement, all records, documents, tracings, plans, specifications, maps, 
evaluations, reports, transcripts and other technical data, other than working papers, prepared or 
developed by the Contractor shall be delivered to and become the property of the Owner.  The
Contractor at its own expense may retain copies for its files and internal use.  

ACCOUNTING RECORDSACCOUNTING RECORDS

Accounting Records.Accounting Records. Records of expenses Records of expenses 
shall be kept in accordance with generally accepted accounting principles and procedures.shall be kept in accordance with generally accepted accounting principles and procedures.

Inspection and Audit.Inspection and Audit. The The ContractorContractor
subject to examination, audit, and/or reprosubject to examination, audit, and/or reproduction during norduction during nor
agent or authorized representative to the extent necessary to adequately permit evaluation and agent or authorized representative to the extent necessary to adequately permit evaluation and 
verification of any invoices, payments orverification of any invoices, payments or claims submitted by the claims submitted by the 

.  These records shall inclu.  These records shall inclu
accounting records, written policies and procedures, accounting records, written policies and procedures, SubcontractorSubcontractor
successful and unsuccessful bidders), original estimates, estimating worksheets, correspondence, successful and unsuccessful bidders), original estimates, estimating worksheets, correspondence, 

entation covering negotiated settlements), and any other entation covering negotiated settlements), and any other 
supporting evidence necessary to substantiate charges related to supporting evidence necessary to substantiate charges related to the Contract Documentsthe Contract Documents
shall also include, but not be limited to, those records necessary to evaluate and verify direct and shall also include, but not be limited to, those records necessary to evaluate and verify direct and 

irect costs (including overhead allocations) as they may apply to costs associated with irect costs (including overhead allocations) as they may apply to costs associated with 
such audits, inspections, examinations and evaluations, the such audits, inspections, examinations and evaluations, the 

agent or authorized representative shall have access to said records fragent or authorized representative shall have access to said records from the effective date of om the effective date of 
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ARTICLE XI
PUBLIC CONTRACT LAWS

11.1 Equal Opportunity Employment.

A. Employment.  The Contractor shall not discriminate against any employee 
or applicant for employment because of race, creed, sex, color, national origin, disability or age, 
and will take affirmative action to ensure that all employees and applicants are afforded equal 
employment opportunities without discrimination because of race, creed, sex, color, national 
origin, disability or age.  Such action will be taken with reference to, but shall not be limited to, 
recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, layoff or 
termination, rates of training or retraining, including apprenticeship and on-the-job training.

B. Participation.  No person shall, on the grounds of race, creed, sex, color, 
national origin, disability or age, be excluded from participation in, be denied the proceeds of, or 
be subject to discrimination in the performance of the Agreement.

11.2 Immigration Reform and Control Act of 1986. Contractor acknowledges that it 
is responsible for complying with the provisions of the Immigration Reform and Control Act of 
1986, located at 8 U.S.C. Section 1324, et seq., and regulations relating thereto.  Failure to comply 
with the above statutory provisions shall be considered a material breach and shall be grounds for 
immediate termination of this Agreement.

11.3 No Conflict of Interest. The Contractor warrants that it has not employed or 
retained any company or person, other than a bona fide employee working solely for the 
Contractor to solicit or secure this Agreement, and that it has not paid or agreed to pay any person, 
company, corporation, individual, or firm other than a bona fide employee working solely for the
Contractor, any fee, commission, percentage, gift or any other consideration, contingent upon or 
resulting from the award or making of this Agreement.

A. No Interest in Business Activity.  By accepting award of this Agreement,
the Contractor, which shall include its directors, officers and employees, represents that it presently 
has no interest in and shall acquire no interest in any business or activity which would conflict in 
any manner with the performance of services required hereunder, including without limitation as 
described in the Contractor own professional ethical requirements.  An interest in a business or 
activity which shall be deemed a conflict includes but is not limited to direct financial interest in 
any of the material and equipment manufacturers, suppliers, distributors, or contractors who will 
be eligible to supply material and equipment for the Project for which the Contractor is furnishing 
its services required hereunder.

B. No Appearance of Conflict. The Contractor shall not knowingly engage in 
any contractual or professional obligations that create an appearance of a conflict of interest with 
respect to the services provided pursuant to the Agreement. The Contractor has provided the 
Affidavit of No Conflict, incorporated into the Contract Documents C
inducement for Owner entering the Agreement.  If, in the sole discretion of the County 
Administrator or designee, a conflict of interest is deemed to exist or arise during the term of this 
Agreement, the County Administrator or designee may cancel this Agreement, effective upon the 
date so stated in a written notice of cancellation, without penalty to the Owner.

or age, be excluded from participation in, be denied the proceeds of, or 
be subject to discrimination in the pebe subject to discrimination in the pe

Immigration Reform and Control Act of 1986.Immigration Reform and Control Act of 1986.
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1986, located at 8 U.S.C. Section 1324, et seq., an1986, located at 8 U.S.C. Section 1324, et seq., an
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11.4 Truth in Negotiations. By execution of the Contract Documents, the Contractor
certifies to truth-in-negotiations and that wage rates and other factual unit costs supporting the 
compensation are accurate, complete and current at the time of contracting.  Further, the original 
Contract Sum and any additions thereto shall be adjusted to exclude any significant sums where 
the Owner determines the Contract Sum was increased due to inaccurate, incomplete or non-
current wage rates and other factual unit costs.  Such adjustments must be made within one (1) 
year after final payment to the Contractor.

11.5 Public Entity Crimes. The Contractor is directed to the Florida Public Entity 
Crimes Act, Section 287.133, Florida Statutes, specifically section 2(a), and the Owner
requirement that the Contractor comply with it in all respects prior to and during the term of the
Agreement.

ARTICLE XII
FORCE MAJEURE, FIRE OR OTHER CASUALTY

12.1 Force Majeure.

A. Unavoidable Delays.  Delays in any performance by any party contemplated 
or required hereunder due to fire, flood, sinkhole, earthquake or hurricane, acts of God, 
unavailability of materials, equipment or fuel, war, declaration of hostilities, revolt, civil strife, 
altercation or commotion, strike, labor dispute, or epidemic, archaeological excavation, lack of or 
failure of transportation facilities, or any law, order, proclamation, regulation, or ordinance of any 
government or any subdivision thereof, or for any other similar cause to those enumerated, beyond 
the reasonable control and which with due diligence could not have been reasonably anticipated, 
shall be deemed to be events of Force Majeure and any such delays shall be excused.  In the event 
such party is delayed in the performance of any Work or obligation pursuant to the Contract 
Documents for any of the events of Force Majeure stated in this Section 12.1, the date for 
performance required or contemplated by the Contract Documents shall be extended by the number 
of calendar days such party is actually delayed.

B. Concurrent Contractor Delays.  If a delay is caused for any reason provided 
in Section 12.1.A.and during the same time period a delay is caused by Contractor, the date for 
performance shall be extended as provided in 12.1.A. but only to the extent the time is or was 
concurrent.

C. Notice; Mitigation.  The party seeking excuse for nonperformance based on
Force Majeure shall give written notice to the Owner, if with respect to the Contractor, or to the 
Contractor if with respect to the Owner, specifying its actual or anticipated duration.  Each party 
seeking excuse from nonperformance based on Force Majeure shall use its best efforts to rectify 
any condition causing a delay and will cooperate with the other party, except that neither party 
shall be obligated to incur any unreasonable additional costs and expenses to overcome any loss 
of time that has resulted.

12.2 Casualty; Actions by Owner and Contractor. During the construction period, if 
the Project or any part thereof shall have been damaged or destroyed, in whole or in part, the 
Contractor shall promptly make proof of loss; and Owner and Contractor shall proceed promptly 
to collect, or cause to be collected, all valid claims which may have arisen against insurers or others 
based upon such damage or destruction.  The Contractor shall diligently assess the damages or 

FORCE MAJEURE
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destruction and shall prepare an estimate of the cost, expenses, and other charges, including normal 
and ordinary compensation to the Contractor, necessary for reconstruction of the Project
substantially in accordance with the Project Plans and Specifications.  Within fifteen (15) days 
following satisfaction of the express conditions described in subsections (1), (2) and (3) below, the 
Contractor covenants and agrees diligently to commence reconstruction and to complete the 
reconstruction or repair of any loss or damage by fire or other casualty to the Project to
substantially the same size, floor area, cubic content, and general appearance as prior to such loss 
or damage:

(1) Receipt by the Owner or the trustee of the proceeds derived from collection 
of all valid claims against insurers or others based upon such damage or 
destruction, and receipt of other sums from any source such that the funds 
necessary to pay the Project Cost and any additions to the Project Cost
necessitated for repair or reconstruction are available;

(2) Written agreement executed by the Contractor and the Owner, by 
amendment to the Contract Documents or otherwise, authorizing and 
approving the repair or reconstruction and any additions to the Project Cost
necessitated thereby, including any required adjustment to the Contract 
Sum; and

(3) Final approval by the Owner of the Project Plans and Specifications for such 
repair or reconstruction and issuance of any required building permit.

12.3 Approval of Plans and Specifications. The Owner agrees to approve the plans 
and specifications for such reconstruction or repair if the reconstruction or repair contemplated by 
such plans and specifications is economically feasible, and will restore the Project, or the damaged 
portion thereof, to substantially the same condition as prior to such loss or damage, and such plans 
and specifications conform to the applicable laws, ordinances, codes, and regulations.  The Owner
agrees that all proceeds of any applicable insurance or other proceeds received by the Owner or 
the Contractor as a result of such loss or damage shall be used for payment of the costs, expenses, 
and other charges of the reconstruction or repair of the Project.

12.4 Notice of Loss or Damage. The Contractor shall promptly give the Owner written 
notice of any significant damage or destruction to the Project, defined as loss or damage which it 
is contemplated by Contractor will increase the Contract Sum or extend the Substantial Completion
Date, stating the date on which such damage or destruction occurred, the then expectations of 
Contractor as to the effect of such damage or destruction on the use of the Project, and the then 
proposed schedule, if any, for repair or reconstruction of the Project.  Loss or damage which the 
Contractor determines will not affect the Contract Sum or Substantial Completion Date will be 
reported to Owner and Architect/Engineer immediately, and associated corrective actions will be 
undertaken without delay.

ARTICLE XIII
REPRESENTATIONS, WARRANTIES AND COVENANTS

13.1 Representations and Warranties of Contractor. The Contractor represents and 
warrants to the Owner each of the following.

Written agreement executed by the Written agreement executed by the 
amendment to amendment to 
approving the repair or reconstruction and any additions tapproving the repair or reconstruction and any additions t
necessitated thereby, including any required necessitated thereby, including any required 
SumSum; and; and

Final approval by the Final approval by the OwnerOwner
repair or reconstruction and issuance of any required building permit.repair or reconstruction and issuance of any required building permit.

Approval of Plans and Specifications.Approval of Plans and Specifications. The The 
and specifications for such reconstruction or repair if the reconstruction or repair contemplated by and specifications for such reconstruction or repair if the reconstruction or repair contemplated by 
such plans and specifications is economically feasible, and will restore the such plans and specifications is economically feasible, and will restore the 
portion thereof, to substantially the same condition as prior to such loss or damage, and such plans portion thereof, to substantially the same condition as prior to such loss or damage, and such plans 
and specifications conform to the applicable laws, ordinances, codes, and regulations.  The and specifications conform to the applicable laws, ordinances, codes, and regulations.  The 

plicable insurance or other proceeds received by the plicable insurance or other proceeds received by the 
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A. The Contractor is a construction company, organized under the laws of the 
State of ______________, authorized to transact business in the State of Florida, with 
___________________ as the primary qualifying agent. Contractor has all requisite power and 
authority to carry on its business as now conducted, to own or hold its properties, and to enter into 
and perform its obligations hereunder and under each instrument to which it is or will be a party,
and is in good standing in the State of Florida.

B. Each Contract Document to which the Contractor is or will be a party 
constitutes, or when entered into will constitute, a legal, valid, and binding obligation of the 
Contractor enforceable against the Contractor in accordance with the terms thereof, except as such 
enforceability may be limited by applicable bankruptcy, insolvency, or similar laws from time to 

the event that equitable remedies are involved.

C. There are no pending or, to the knowledge of the Contractor, threatened 
actions or proceedings before any court or administrative agency, within or without the State of 
Florida, against the Contractor or any partner, officer, or agent of the Contractor which question 
the validity of any document contemplated hereunder, or which are likely in any case, or in the 
aggregate, to materially adversely affect the consummation of the transactions contemplated 
hereunder, or materially adversely affect the financial condition of the Contractor.

D. The Contractor has filed or caused to be filed all federal, state, local, or 
foreign tax returns, if any, which were required to be filed by the Contractor, and has paid, or 
caused to be paid, all taxes shown to be due and payable on such returns or on any assessments 
levied against the Contractor.

E. Neither Contractor nor any agent or person employed or retained by 
Contractor has acted fraudulently or in bad faith or in violation of any statute or law in the 
procurement of this Agreement.

F. The Contractor shall timely fulfill or cause to be fulfilled all of the terms 
and conditions expressed herein which are within the control of the Contractor or which are the 
responsibility of the Contractor to fulfill. The Contractor shall be solely responsible for the means 
and methods of construction.

G. It is recognized that neither the Architect/Engineer, the Contractor, nor the 
Owner has control over the cost of labor, materials, or equipment, over a Subcontractor ethods 
of determining bid prices, or over competitive bidding, market, or negotiating conditions.

H. During the term of the Contract Documents, and the period of time that the 
obligations of the Contractor under the Contract Documents shall be in effect, the Contractor shall 
cause to occur and to continue to be in effect those instruments, documents, certificates, and events 
contemplated by the Contract Documents that are applicable to, and the responsibility of, the
Contractor.

I. The Contractor shall assist and cooperate with the Owner and shall 
accomplish the construction of the Project in accordance with the Contract Documents and the 
Project Plans and Specifications, and will not knowingly violate any laws, ordinances, rules, 
regulations, or orders that are or will be applicable thereto.

There are no pending or, to the knowledge of the 
actions or proceedings before any court or administrative agency, within or without the State of actions or proceedings before any court or administrative agency, within or without the State of 

ContractorContractor or any partner, officer, or agenor any partner, officer, or agen
the validity of any document contemplated hereunder, or which are likely in any case, or in the the validity of any document contemplated hereunder, or which are likely in any case, or in the 
aggregate, to materially adversely affect the consummation of the transactions contemplated aggregate, to materially adversely affect the consummation of the transactions contemplated 
hereunder, or materially adverselhereunder, or materially adversely affect the financial condition of the y affect the financial condition of the 

ContractorContractor has filed or caused to be filed all federal, state, local, or has filed or caused to be filed all federal, state, local, or 
foreign tax returns, if any, which were required to be filed by the foreign tax returns, if any, which were required to be filed by the 

shown to be due and payable on such returns or on any assessments shown to be due and payable on such returns or on any assessments 

nor any agent or person employed or retained by nor any agent or person employed or retained by 
has acted fraudulently or in bad faith or in violation of any statute or law in has acted fraudulently or in bad faith or in violation of any statute or law in 

shall timely fulfill or cause to be fulfilled all of the terms shall timely fulfill or cause to be fulfilled all of the terms 
and conditions expressed herein which are within the control of the and conditions expressed herein which are within the control of the ContractorContractor

The Contractor shall be solely responsible for the means The Contractor shall be solely responsible for the means 

Manatee County BCC IFBC No. 23-TA004808SAM 407



GC-38

J. Contractor warrants and guarantees to Owner that all Work will be in 
accordance with the Contract Documents and will not be defective, and that Owner, representatives 
of Owner, and governmental agencies with jurisdictional interests will have access to the Work at 
reasonable times for their observation, inspecting and testing. Contractor shall give 
Architect/Engineer timely notice of readiness of the Work for all required approvals and shall 
assume full responsibility, including costs, in obtaining required tests, inspections, and approval 
certifications and/or acceptance, unless otherwise stated by Owner.

K. If any Work (including Work of others) that is to be inspected, tested, or 
approved is covered without written concurrence of Architect/Engineer, it must, if requested by 
Architect/Engineer, be uncovered for observation.  Such uncovering shall be at Contractor's 
expense unless Contractor has given Architect/Engineer timely notice of Contractor's intention to 
cover the same and Architect/Engineer has not acted with reasonable promptness in response to 
such notice.  Neither observations by Architect/Engineer nor inspections, tests, or approvals by 
others shall relieve Contractor from Contractor's obligations to perform the Work in accordance 
with the Contract Documents.

L. If the Work is defective, or Contractor fails to supply sufficient skilled 
workers, or suitable materials or equipment, or fails to furnish or perform the Work in such a way 
that the completed Work will conform to the Contract Documents, Owner may order Contractor 
to stop the Work, or any portion thereof and terminate payments to the Contractor until the cause 
for such order has been eliminated.  Contractor shall bear all direct, indirect and consequential 
costs for satisfactory reconstruction or removal and replacement with non-defective Work, 
including, but not limited to fees and charges of Architect/Engineers, attorneys and other 
professionals and any additional expenses experienced by Owner due to delays to other 
Contractors performing additional Work and an appropriate deductive change order shall be 
issued.  Contractor shall further bear the responsibility for maintaining the schedule and shall not 
be entitled to an extension of the Contract Time or the recovery of delay damages due to correcting 
or removing defective Work.

M. If Contractor fails within seven (7) days after written notice to correct 
defective Work, or fails to perform the Work in accordance with the Contract Documents, or fails 
to comply with any other provision of the Contract Documents, Owner may correct and remedy 
any such deficiency to the extent necessary to complete corrective and remedial action. Owner 
may temporarily exclude Contractor from all or part of the site, temporarily take possession of all 
or part of the Work, Contractor's tools, construction equipment and machinery at the site or for 
which Owner has paid Contractor but which are stored elsewhere, all for such duration as is 
reasonably necessary to correct the deficiency.  All direct and indirect costs of Owner in exercising 
such rights and remedies will be charged against Contractor in an amount approved as to 
reasonableness by Architect/Engineer and a Change Order will be issued incorporating the 
necessary revisions.

N. If within three (3) years after the Substantial Completion Date or such 
longer period of time as may be prescribed by laws or regulations or by the terms of any applicable 
special guarantee required by the Contract Documents, any Work is found to be defective,

instructions, either correct such defective Work or if it has been rejected by Owner, remove it from 
the site and replace it with non-defective Work.  If Contractor does not promptly comply with the 

such notice.  Neither observations by 
others shall relieve Contractor from Contractor's obligaothers shall relieve Contractor from Contractor's obliga
with the Contract Documents.with the Contract Documents.

If the Work is defective, or Contractor fails to supply sufficient skilled If the Work is defective, or Contractor fails to supply sufficient skilled 
workers, or suitable materials or equipment, or fails to furnish or perform the Work in such a way workers, or suitable materials or equipment, or fails to furnish or perform the Work in such a way 
that the completed Work will conform to the Contract Documents, Owner may order Cothat the completed Work will conform to the Contract Documents, Owner may order Co
to stop the Work, or any portion thereof and terminate payments to the Contractor until the cause to stop the Work, or any portion thereof and terminate payments to the Contractor until the cause 
for such order has been eliminated.  Contractor shall bear all direct, indirect and consequential for such order has been eliminated.  Contractor shall bear all direct, indirect and consequential 
costs for satisfactory reconstruction or removal ancosts for satisfactory reconstruction or removal and replacement with nond replacement with non
including, but not limited to fees and charges of including, but not limited to fees and charges of Architect/EngineerArchitect/Engineer
professionals and any additional expenses experienced by Owner due to delays to other professionals and any additional expenses experienced by Owner due to delays to other 

nd an appropriate deductive change order shall be nd an appropriate deductive change order shall be 
issued.  Contractor shall further bear the responsibility for maintaining issued.  Contractor shall further bear the responsibility for maintaining 

the recovery of delay damages due to correcting the recovery of delay damages due to correcting 

If Contractor fails within seven (7) days after written notice to correct If Contractor fails within seven (7) days after written notice to correct 
defective Work, or fails to perform the Work in accordance with the Contract Documents, or fails defective Work, or fails to perform the Work in accordance with the Contract Documents, or fails 

ly with any other provision of the Contract Documents, Owner may correct and remedy ly with any other provision of the Contract Documents, Owner may correct and remedy 
any such deficiency to the extent necessary to complete corrective and remedial action. Owner any such deficiency to the extent necessary to complete corrective and remedial action. Owner 
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terms of such instruction, Owner may have the defective Work corrected/removed and all direct, 
indirect and consequential costs of such removal and replacement will be paid by Contractor.
Failing payment by the Contractor and notwithstanding any other provisions of the Contract 
Documents to the contrary, Owner shall have the right to bring a direct action in the Circuit Court 
to recover such costs.

13.2 Representations of the Owner. To the extent permitted by law, the Owner
represents to the Contractor that each of the following statements is presently true and accurate:

A. The Owner is a validly existing political subdivision of the State of Florida.

B. The Owner has all requisite corporate or governmental power and authority 
to carry on its business as now conducted and to perform its obligations under the Contract 
Documents and each Contract Document contemplated hereunder to which it is or will be a party.

C. The Contract Documents and each Contract Document contemplated 
hereby to which the Owner is or will be a party has been duly authorized by all necessary action 
on the part of, and has been or will be duly executed and delivered by, the Owner, and neither the 
execution and delivery thereof nor compliance with the terms and provisions thereof or hereof: 
(a) requires the approval and consent of any other person or party, except such as have been duly 
obtained or as are specifically noted herein; (b) contravenes any existing law, judgment, 
governmental rule, regulation or order applicable to or binding on the Owner; or (c) contravenes 
or results in any breach of, default under, or result in the creation of any lien or encumbrance 
upon the Owner under any indenture, mortgage, deed of trust, bank loan, or credit agreement, the 
charter, ordinances, resolutions, or any other agreement or instrument to which the Owner is a 
party, specifically including any covenants of any bonds, notes, or other forms of indebtedness of 
the Owner outstanding on the date of the Contract Documents.

D. The Contract Documents and each document contemplated hereby to which 
the Owner is or will be a party constitutes, or when entered into will constitute, a legal, valid, and 
binding obligation of the Owner enforceable against the Owner in accordance with the terms 
thereof, except as such enforceability may be limited by applicable bankruptcy, insolvency, or 

usual equitable principles in the event that equitable remedies are involved.

E. There are no pending or, to the knowledge of the Owner, threatened actions 
or proceedings before any court or administrative agency against the Owner which question the 
validity of the Contract Documents or any document contemplated hereunder, or which are likely 
in any case or in the aggregate to materially adversely affect the consummation of the transactions 
contemplated hereunder or the financial or corporate condition of the Owner.

F. The Owner shall use due diligence to timely fulfill or cause to be fulfilled 
all of the conditions expressed in the Contract Documents which are within the control of the 
Owner or which are the responsibility of the Owner to fulfill.

G. During the pendency of the Work and while the obligations of the Owner
under the Contract Documents shall be in effect, the Owner shall cause to occur and to continue 
to be in effect and take such action as may be necessary to enforce those instruments, documents, 

TheThe Contract DocumentsContract Documents
OwnerOwner is or will be a party has been duly authorized by all necessary action is or will be a party has been duly authorized by all necessary action 

on the part of, and has been or will be duly executed and delivered byon the part of, and has been or will be duly executed and delivered by
execution and delivery thereof nor compliance with the terms and provisions thereof or hereof: execution and delivery thereof nor compliance with the terms and provisions thereof or hereof: 
(a) requires the approval and consent of any other person or party, except such as have been duly (a) requires the approval and consent of any other person or party, except such as have been duly 
obtained or as are specifically noted herein; (b) contravenes aobtained or as are specifically noted herein; (b) contravenes a
governmental rule, regulation or order applicable to or binding on the governmental rule, regulation or order applicable to or binding on the 
or results in any breach of, default under, or result in the creation of any lien or encumbrance or results in any breach of, default under, or result in the creation of any lien or encumbrance 

under any indenture,under any indenture, mortgage, deed of trust, bank loan, or credit agreement, the mortgage, deed of trust, bank loan, or credit agreement, the 
charter, ordinances, resolutions, or any other agreement or instrument to which the charter, ordinances, resolutions, or any other agreement or instrument to which the 
party, specifically including any covenants of any bonds, notes, or other forms of indebtedness of party, specifically including any covenants of any bonds, notes, or other forms of indebtedness of 

the Contract Documentsthe Contract Documents..

and each document contemplated hereby to which and each document contemplated hereby to which 
is or will be a party constitutes, or when entered into will constitute, a legal, valid, and is or will be a party constitutes, or when entered into will constitute, a legal, valid, and 

enforceable against the enforceable against the Owner in accordance with the terms in accordance with the terms 
thereof, except as such enforceability may be limited by applicable banthereof, except as such enforceability may be limited by applicable bankruptcy, insolvency, or kruptcy, insolvency, or 

usual equitable principles in the event that equitable remedies are involved.usual equitable principles in the event that equitable remedies are involved.
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certificates and events contemplated by the Contract Documents that are applicable to and the 
responsibility of the Owner.

H. The Owner shall assist and cooperate with the Contractor in accomplishing 
the construction of the Project in accordance with the Contract Documents and the Project Plans 
and Specifications, and will not knowingly violate any laws, ordinances, rules, regulations, 
orders, contracts, or agreements that are or will be applicable thereto or, to the extent permitted 
by law, enact or adopt any resolution, rule, regulation, or order, or approve or enter into any 
contract or agreement, including issuing any bonds, notes, or other forms of indebtedness, that 
will result in the Contract Documents or any part thereof, or any other instrument contemplated 

reunder, to be 
in violation thereof.

ARTICLE XIV
TERMINATION AND SUSPENSION

14.1 Termination for Cause by Owner. This Agreement may be terminated by Owner
upon written notice to the Contractor should Contractor fail substantially to perform a material 
obligation in accordance with the terms of the Contract Documents through no fault of the Owner.
In the event Owner terminates for cause and it is later determined by a court of competent 
jurisdiction that such termination for cause was not justified, then in such event such termination 
for cause shall automatically be converted to a termination without cause pursuant to Section 
14.2.

A. Nonperformance.  If the Contractor fails to timely perform any of its
obligations under the Contract Documents, including any obligation the Contractor assumes to 
perform Work with its own forces, or if it persistently or repeatedly refuses or fails, except in case 
for which extension of time is provided, to supply enough properly skilled workmen or proper 
materials, or fails, without being excused, to maintain an established schedule (failure to maintain 
schedule shall be defined as any activity that falls thirty (30) days or more behind schedule) which 
has been adopted by the Construction Team, or it fails to make prompt payment to Subcontractors 
for materials or labor, or disregards laws, rules, ordinances, regulations, or orders of any public 
authority having jurisdiction, or otherwise is guilty of substantial violations of the Agreement the
Owner may, after seven (7) days written notice, during which period the Contractor fails to perform 
such obligation, make good such deficiencies and perform such actions.  The Contract Sum shall 
be reduced by the cost to the Owner of making good such deficiencies, and the Contractor
compensation shall be reduced by an amount required to manage the making good of such 
deficiencies.  Provided, however, nothing contained herein shall limit or preclude Owner from 
pursuing additional damages from Contractor because of its breach.

B. Insolvency.  If the Contractor is adjudged bankrupt, or if it makes a general 
assignment for the benefit of its creditors, or if a receiver is appointed because its insolvency, then
the Owner may, without prejudice to any other right or remedy, and after giving the Contractor
and its surety, if any, fourteen (14) days written notice, and during which period the Contractor
fails to cure the violation, terminate the Agreement.  In such case, the Contractor shall not be 
entitled to receive any further payment.  Owner shall be entitled to recover all costs and damages 
arising because of failure of Contractor to perform as provided in the Contract Documents, as well 
as reasonable termination expenses, and costs and damages incurred by the Owner may be 
deducted from any payments left owing the Contractor.

TERMINATION

Termination for CauseTermination for Cause
upon written notice to the upon written notice to the ContractorContractor

in accordance with the terms of in accordance with the terms of 
terminates for cause and it is later determined by a court of competent terminates for cause and it is later determined by a court of competent 

rmination for cause was not justified, then in such evenrmination for cause was not justified, then in such even
for cause shall automatically be converted to a termination without cause pursuant to Section for cause shall automatically be converted to a termination without cause pursuant to Section 

Nonperformance If the If the ContractorContractor
the Contract Documentsthe Contract Documents, including any obligation the , including any obligation the 

or if it persistently or repeatedly refuses or fails, except in case or if it persistently or repeatedly refuses or fails, except in case 
for which extension of time is provided, to supply enough pfor which extension of time is provided, to supply enough properly skilled workmen or proper roperly skilled workmen or proper 
materials, or fails, without being excused, to maintain an established schedule (failure to maintain materials, or fails, without being excused, to maintain an established schedule (failure to maintain 
schedule shall be defined as any activity that falls thirty (30) days or more behind schedule) which schedule shall be defined as any activity that falls thirty (30) days or more behind schedule) which 

the Construction Team, or it fails to make prompt payment to Subcontractors the Construction Team, or it fails to make prompt payment to Subcontractors 
for materials or labor, or disregards laws, rules, ordinances, regulations, or orders of any public for materials or labor, or disregards laws, rules, ordinances, regulations, or orders of any public 
authority having jurisdiction, or otherwise is guilty of substantial violations authority having jurisdiction, or otherwise is guilty of substantial violations 

may, after seven (7) days written notice, during which period the may, after seven (7) days written notice, during which period the ContractorContractor
such obligation, make good such deficiencies and perform such actions.  The such obligation, make good such deficiencies and perform such actions.  The 
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C. Illegality.  Owner may terminate the Agreement if Contractor disregards 
laws or regulations of any public body having jurisdiction.

D. Rights of Owner.   The Owner may, after giving Contractor (and the surety, 
if there is one) seven (7) days written notice, terminate the services of Contractor for cause;
exclude Contractor from the Project Site and take possession of the Work and of all Contractor's 
tools, construction equipment and machinery at the Project Site and use the same to the full extent 
they could be used (without liability to Contractor for trespass or conversion); incorporate in the 
Work all materials and equipment stored at the Project Site or for which Owner has paid Contractor 
but which are stored elsewhere, and finish the Work as Owner may deem expedient.  In such case, 
Contractor shall not be entitled to receive any further payment beyond an amount equal to the 
value of material and equipment not incorporated in the Work, but delivered and suitably stored, 
less the aggregate of payments previously made.  If the direct and indirect costs of completing the 
Work exceed the unpaid balance of the Contract Sum, Contractor shall pay the difference to 
Owner.  Such costs incurred by Owner shall be verified by Owner in writing; but in finishing the 
Work, Owner shall not be required to obtain the lowest quote for the Work performed.  Contractor's 
obligations to pay the difference between such costs and such unpaid balance shall survive 
termination of the Agreement. In such event and notwithstanding any other provisions of the 
Contract Documents to the contrary, Owner shall be entitled to bring a direct action in the Circuit 
Court to recover such costs.

14.2 Termination without Cause by Owner. The Owner, through its County 
Administrator or designee, shall have the right to terminate the Agreement, in whole or in part, 
without cause upon sixty (60) calendar days written notice to the Contractor.  In the event of 
such termination for convenience, the Owner shall compensate Contractor for payments due 
through the date of termination, and one subsequent payment to cover costs of Work performed
through the date of termination, subject to the terms and conditions of Section 3.1.  The Contractor
shall not be entitled to any other further recovery against the Owner, including, but not limited 
to, anticipated fees or profit on Work not required to be performed, or consequential damages or 
costs resulting from such termination.

A. Release of Contractor.  As a condition of Owner
provided for in this subsection, Contractor shall be released and discharged from all obligations 
arising by, through, or under the terms of the Contract Documents, and the Payment and 
Performance Bond shall be released.  Owner shall assume and become responsible for the 
reasonable value of Work performed by Subcontractors prior to termination plus reasonable direct 
close-out costs, but in no event shall Subcontractors be entitled to unabsorbed overhead, 
anticipatory profits, or damages for early termination. 

B. Waiver of Protest.  Contractor hereby waives any right to protest the 
exercise by Owner of its rights under this Section that may apply under the Procurement
Ordinance.

14.3 Suspension without Cause. Owner may, at any time and without cause, suspend 
the Work or any portion thereof for a period of not more than ninety (90) days by written notice to 
Contractor, which will fix the date on which Work will be resumed.  Contractor shall be allowed 
an increase in the Contract Sum or an extension of the Contract Time, or both, directly attributable 
to any suspension if Contractor makes an approved claim therefor.

Work exceed the unpaid balance of the 
Owner.  Such costs incurred by Owner shall be verified by Owner Owner.  Such costs incurred by Owner shall be verified by Owner 
Work, Owner shall not be required to obtain the lowest Work, Owner shall not be required to obtain the lowest 
obligations to pay the difference between such costobligations to pay the difference between such cost
termination of the Agreement.termination of the Agreement. In sIn such event and notwithstanding any other provisions of the uch event and notwithstanding any other provisions of the 
Contract Documents to the contraryContract Documents to the contrary, Owner shall be entitled to bring a direct action in the Circuit , Owner shall be entitled to bring a direct action in the Circuit 

withoutwithout Cause by Cause by Owner
Administrator or designee, shall have the right to terminate Administrator or designee, shall have the right to terminate 

calendar daycalendar days written notice to the written notice to the 
OwnerOwner shall shall compensate compensate 

through the date of termination, and one subsequent payment to cover costs of through the date of termination, and one subsequent payment to cover costs of 
subject to the terms and conditions of subject to the terms and conditions of 

shall not be entitled to any other further recovery against the against the Owner
ork not required to be performedork not required to be performed, or , or consequential damages or consequential damages or 

As a condition of As a condition of OwnerOwner
shall be released and discharged from all obligations shall be released and discharged from all obligations 

the Contract Documentsthe Contract Documents
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14.4 Termination Based Upon Abandonment, Casualty or Force Majeure. If, after 
the construction commencement date (i) Contractor abandons the Project (which for purposes of 
this paragraph shall mean the cessation of all construction and other activities relating to the 
Project, excluding those which are necessary to wind down or otherwise terminate all outstanding 
obligations with respect to the Project, and no recommencement of same within one hundred 
twenty (120) days following the date of cessation), or (ii) the Project is stopped for a period of 
thirty (30) consecutive days due to an instance of Force Majeure or the result of a casualty resulting 
in a loss that cannot be corrected or restored within one hundred twenty (120) days (excluding the 
time required to assess the damage and complete the steps contemplated under Section 12.2), the 
Owner shall have the right to terminate the Agreement and pay the Contractor its compensation 
earned or accrued to date.

14.5 Vacation of Project Site; Delivery of Documents. Upon termination by Owner
pursuant to Section 14.2 or 14.4, Contractor shall withdraw its employees and its equipment, if 
any, from the Project Site on the effective date of the termination as specified in the notice of 
termination (which effective date shall not be less than two (2) working days after the date of 
delivery of the notice), regardless of any claim the Contractor may or may not have against the 
Owner.  Upon termination, the Contractor shall deliver to the Owner all original papers, records, 
documents, drawings, models and other material set forth and described in the Contract 
Documents.

14.6 Termination by the Contractor. If, through no act or fault of Contractor, the 
Work is suspended for a period of more than ninety (90) consecutive days by Owner or under an 
order of court or other public authority, or Owner fails to act on any Application for Payment or
fails to pay Contractor any sum finally determined to be due; then Contractor may, upon fourteen
(14) days written notice to Owner terminate the Agreement and recover from Owner payment for 
all Work executed, any expense sustained plus reasonable termination expenses.  In lieu of 
terminating the Agreement, if Owner has failed to act on any Application for Payment or Owner 
has failed to make any payment as aforesaid, Contractor may upon fourteen (14) days written 
notice to Owner stop the Work until payment of all amounts then due.

(Remainder of this page intentionally left blank) 

14.2 or 14.4
Project SiteProject Site on the effective date of the termination as specified in the notice of on the effective date of the termination as specified in the notice of 

termination (which effective date shtermination (which effective date sh
delivery of the notice), regardless of any claim the delivery of the notice), regardless of any claim the 

Upon termination, the Upon termination, the ContractorContractor
cuments, drawings, models and other material set forth and described in cuments, drawings, models and other material set forth and described in 

Termination by the Termination by the ContractorContractor. If, through no act or fault of Contractor, the If, through no act or fault of Contractor, the 
Work is suspended for a period of more than ninety (90) Work is suspended for a period of more than ninety (90) 
order of court or other public authority, or order of court or other public authority, or OwnerOwner fails to act on any fails to act on any 
fails to pay Contractor any sum finally determined to be due; then Contractor may, upon fails to pay Contractor any sum finally determined to be due; then Contractor may, upon 

thethe AgreementAgreement and recover from Owner payment for and recover from Owner payment for 
all Work executed, any expense sustained plus reasonable termiall Work executed, any expense sustained plus reasonable termi

has failed to act on any has failed to act on any Application 
has failed to make any payment as aforesaid, Contractor may upon has failed to make any payment as aforesaid, Contractor may upon fourteen (14) fourteen (14) 

nt of all amounts then due.nt of all amounts then due.
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Request No.: Project No.:
Purchase Order No.:
County Bid No.:

To: Consultant:

Original Contract Amount:
Change Order(s):

SUBTOTALS:
Net change order subtotal   (Additive less Deductive):
Current Contract Amount   (CCA): (Original Amount + Change Order(s))

Value of the Work in Place (WIP)
Value of Stored Materials
Total Earned     ($ and % of CCA)
Retainage ($ and % of CCA)

Net Earned  (Total earned minus retainage)
TOTAL PREVIOUS PAYMENTS
AMOUNT DUE THIS PAYMENT    (Net Earned minus Previous Payments)

CERTIFICATE:  The undersigned CONTRACTOR certifies that all items and amounts shown on this Application for Payment are
on account of work performed, materials supplied and/or materials stored on site and paid for by Contractor in accordance with the
Contract Documents with due consideration for previous Payment(s), if any, received by the Contractor from the County, and that
the Amount Due this Payment shown is now due.

NOTARY: CONTRACTOR:

State of Florida, County of
Name of person authorized to sign Affidavit of Notice

Sworn to (or affirmed ) and subscribed before me
this by

Contractor name, address and telephone no.:

Personally Known
Type of Identification Produced:

(Signatures)

Quantities verified by:

Consultant/Engineer:

Project Management:

Department Head:

Payment approved by the
Board of County Commissioners:

Attested to by the Clerk of Circuit Court:

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-1

From:
Project:

or Produced Identification

(Signature of Notary Public - State of Florida)
Print, Type or Stamp Commissioned Name of

Notary Public:

Change order summary:
Number Date Approved Additive Deductive

-$
-$

CONTRACT PAYMENT SUMMARY

Previous Status Total WIP

-$

-$
-$

-$

-$
-$
-$
-$

-$
-$
-$
-$

-$ -$

APPLICATION FOR PAYMENT

REV OCTOBER 2011

(Date)

(Name of person giving notice)

VERIFICATION, RECOMMENDATION, CONCURRENCES AND APPROVALS

day of

-$

TITLE

CONTRACTOR'S AFFIDAVIT OF NOTICE

MOUNT DUE THIS PAYMENT    (Net Earned minus Previous Payments)MOUNT DUE THIS PAYMENT    (Net Earned minus Previous Payments)

CERTIFICATE:  The undersigned CONTRACTOR certifies that all items and amounts shown on this Application for Payment areCERTIFICATE:  The undersigned CONTRACTOR certifies that all items and amounts shown on this Application for Payment are
on account of work performed, materials supplied and/or materials stored on site and paid for by Contractor in accordance with theon account of work performed, materials supplied and/or materials stored on site and paid for by Contractor in accordance with the
Contract Documents with due consideration for previous Payment(s), if any, received by the Contractor from the County, and thatContract Documents with due consideration for previous Payment(s), if any, received by the Contractor from the County, and that
the Amount Due this Payment shown is now due.

CONTRACTOR:CONTRACTOR:

Name of person authorized to sign Affidavit of NoticeName of person authorized to sign Affidavit of Notice

Contractor name, address and telephone no.:Contractor name, address and telephone no.:

CONTRACTOR'S AFFIDAVIT OF NOTICCONTRACTOR'S AFFIDAVIT OF NOTIC
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MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-8  REVISED JANUARY 16, 2008 
(Previous versions are obsolete) 

CHECK ONE: 
CERTIFICATE OF SUBSTANTIAL COMPLETION (S.C.) Partial Total 

 
Project Title:  Date Submitted: 

Contractor Data:  Project No: 
Name:  
Address: S. C. Date (Proposed) 
City/State/Zip:  

If the �Partial� completion box above is checked, the following description applies to the work for 
which substantial completion is being sought.  Otherwise, the work described in the Contract 
including approved changes, if any, is certified to be substantially complete:  
(Description of the portion of work substantially completed): 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(USE CONTINUATION SHEETS IF NECESSARY) 

A tentative list  of items to  be completed  or corrected is  attached hereto.  This list  may  not be 
all-inclusive, and the  failure to include an item does not alter the  Contractor�s  responsibility  to
complete  all of the  contract work  in  accordance with  the  Contract  Documents.  The items in 
the tentative list shall be completed or corrected by the Contractor within    days  of 
substantial completion.  The approved substantial completion date is:  

     
Contractor Signature  Date  Engineer�s Approval  Date 

 
 

Printed Name and Title   Printed Name and Title  

The Contractor shall be responsible for security, operation, safety, maintenance, HVAC, 
insurance and warranties in accordance with the Contract.  The County will assume the 
responsibility for paying the cost of electrical power from midnight of the date of Engineer�s 
approval as indicated above.   

ATTACH THE INSPECTOR�S FINAL WALKTHROUGH LIST OF DEFICIENCIES. 

(USE CONTINUATION SHEETS IF NECESSARY) (USE CONTINUATION SHEETS IF NECESSARY) 

A tentative list  of items to  be completed  or corrected is  attached hereto.  This list  may  not be A tentative list  of items to  be completed  or corrected is  attached hereto.  This list  may  not be 
all-inclusive, and the  failure to include an item does not alter the  Contractor�s  responsibility  toall-inclusive, and the  failure to include an item does not alter the  Contractor�s  responsibility  to
complete  all of the  contract work  in  accordance with  the  Contract  Documents.  The items in complete  all of the  contract work  in  accordance with  the  Contract  Documents.  The items in 
the tentative list shall be completed or corrected by the Contractor within    days  of the tentative list shall be completed or corrected by the Contractor within    days  of 
substantial completion.  The approved substantial completion date is:  substantial completion.  The approved substantial completion date is:  
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MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-9 REVISED JULY 23, 2009 
(Previous versions are obsolete) 

FINAL RECONCILIATION, WARRANTY PERIOD DECLARATION 
AND CONTRACTOR�S AFFIDAVIT 

 
Project Title:  Date Submitted: 

Contractor Data:  Project No: 
Name:  
Address: Warranty (months):  
City/State/Zip:  

This   Final  Reconciliation   is  for  the   work   performed   for  Manatee  County   by  the   above 
named   contractor,   hereinafter   called    CONTRACTOR,   pursuant   to   the   contract    dated 
 as amended, and acts as an addendum thereto. 

It is agreed that all quantities and prices in the attached Final Pay Estimate No.  
are correct and that the amount of $ including retainage  is due  to  the 
CONTRACTOR,  that no  claims  are  outstanding  as between  the parties,  and that  the  above 
stated sum represents the entirety of monies owed the CONTRACTOR. 

It is further agreed that the warranty period for  CONTRACTOR�S  work pursuant to the Contract 
is from  to   

As (title)  for  CONTRACTOR,   I  have  authority   to  bind   said 
CONTRACTOR,  and as such  make  this  final  reconciliation,  declaration and  affidavit  for  the 
purpose of inducing  Manatee  County  to make final payment to  CONTRACTOR  for work done 
at/upon  
under said contract:  

CONTRACTOR has paid all social security and withholding taxes accrued in connection with the 
construction project. 

CONTRACTOR has paid all workers� compensation and other insurance premiums incurred in 
connection with this construction project. 

CONTRACTOR has  paid  for all  required  permits in connection  with  this  construction project. 

All laborers, material, men, suppliers, subcontractors and service professionals who worked for 
and/or supplied materials, equipment and/or services to the CONTRACTOR under this 
construction contract have been paid in full. 

 (Affiant Signature) 

NOTARY: 
State of Florida, County of  ,  Sworn to (or  affirmed) and  subscribed  before  me
this  day of  ,         , by  ( person giving  notice ).

Signature of Notary Public - State of Florida:  
Print, Type or Stamp Commissioned Name of Notary Public: 

Personally Known  or Produced Identification  
Type of Identification Produced   

It is further agreed that the warranty period for  CONTRACTOR�S  work pursuant to the Contract It is further agreed that the warranty period for  CONTRACTOR�S  work pursuant to the Contract 
is from  to   is from  to   

As (title)  for  CONTRACTOR,   I  have  authority   to  bind   said As (title)  for  CONTRACTOR,   I  have  authority   to  bind   said 
CONTRACTOR,  and as such  make  this  final  reconciliation,  declaration and  affidavit  for  the CONTRACTOR,  and as such  make  this  final  reconciliation,  declaration and  affidavit  for  the 
purpose of inducing  Manatee  County  to make final payment to  CONTRACTOR  for work done purpose of inducing  Manatee  County  to make final payment to  CONTRACTOR  for work done 

CONTRACTOR has paid all social security and withholding taxes accrued in connection with the CONTRACTOR has paid all social security and withholding taxes accrued in connection with the 

CONTRACTOR has paid all workers� compensation and other insurance premiums incurred in CONTRACTOR has paid all workers� compensation and other insurance premiums incurred in 

CONTRACTOR has  paid  for all  required  permits in connection  with  this  construction project. CONTRACTOR has  paid  for all  required  permits in connection  with  this  construction project. 

All laborers, material, men, suppliers, subcontractors and service professionals who worked for All laborers, material, men, suppliers, subcontractors and service professionals who worked for 
and/or supplied materials, equipment and/or services to the CONTRACTOR under this and/or supplied materials, equipment and/or services to the CONTRACTOR under this 
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Contract Amount
(Present Value)

PROJECT:

Project   Number: 

  TOTAL DECREASE:   TOTAL INCREASE:

Contractor: THE NET CHANGE OF 

Address: ADJUSTS THE CURRENT CONTRACT AMOUNT FROM

City / State:  TO

Contractor
Signature: ___________________________    Date:  _____________

DATE

Consultant / Engineer:

Project Manager:

Division Manager:

Project Management Division Manager

Manatee County Purchasing:

Authority to execute this contract per Manatee County Code, Chapter 2-26,
and per the delegation by the County Administrator effective 1/26/2009

Purchasing Official

SIGNATURES

WHICH CHANGES THE FINAL COMPLETION DATE TO

MONTH DAY, YEAR

RECOMMENDATION, CONCURRENCES AND APPROVALS

____ CALENDAR DAYS ARE ADDED TO THE SCHEDULE

NO. OF ITEM INCREASE

BY EXECUTION OF THIS CHANGE ORDER THE CONTRACTOR AGREES 
THAT ALL CLAIMS FOR ADDITIONAL CONTRACT TIME AND FEES FOR THE 
ITEMS IN THIS CHANGE ORDER HAVE BEEN SATISFIED.

CONTRACT CHANGE ORDER Change Order No.:

DESCRIPTION OF ITEM AND CHANGE DECREASE

(for Total Contract Adjusted Amount Greater than $1,000,000)

RECOMMENDATION, CONCURRENCES AND APPROVALS

WHICH CHANGES THE FINAL COMPLETION DATE TO

MONTH DAY, YEAR

____ CALENDAR DAYS ARE ADDED TO THE SCHEDULE

  TOTAL DECREASE:   TOTAL INCREASE:

THE NET CHANGE OF 

ADJUSTS THE CURRENT CONTRACT AMOUNT FROM

BY EXECUTION OF THIS CHANGE ORDER THE CONTRACTOR AGREES 
THAT ALL CLAIMS FOR ADDITIONAL CONTRACT TIME AND FEES FOR THE 
ITEMS IN THIS CHANGE ORDER HAVE BEEN SATISFIED.
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   Change Order No :
      JUSTIFICATION FOR CHANGE

  Project Number:  

1.    NECESSITY FOR CHANGE:

2.     Is change an alternate bid?  (If yes, explain)

3.     Does change substantially alter the physical size of the project?   (If yes, explain)

4    Effect of this change on other "Prime" contractors? 

5     Has the Surety and insurance company been notified, if applicable?  CONTRACTOR RESPONSIBILITY

3.     Does change substantially alter the physical size of the project?   (If yes, explain)3.     Does change substantially alter the physical size of the project?   (If yes, explain)
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