

1112 Manatee Avenue West Bradenton, FL 34205 purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 3

Solicitation No.: 24-TA005240CD

Project No.: 6023513

Solicitation Title: Professional Transportation Engineering Services for

Lincoln Park Pedestrian Bridge Project

Addendum Date: June 7, 2024

Procurement Contact: Chris Daley, CPPO, CPPB- Procurement Project Manager

RFQ No. 24-TA005240CD is amended as set forth herein. Responses to questions posed by prospective proposers are provided below. This addendum is hereby incorporated in and made a part of RFQ No.24-TA005240CD.

QUESTIONS AND RESPONSES:

Q1. Can we get the information on the study that was previously done where it was determine the need for the pedestrian bridge?

R1. No previous study has been done. The pedestrian bridge was determined as needed to link both sides of the busy US 41that separate the community with the park/aquatic center on the east side and the Middle School and Community Center on the west.

Q2. Is there a preliminary location determined for the bridge?

R2. Please see attachment issued with this Addendum No. 3 for the location of the pedestrian bridge which is south of 17th St E at US 41.

Q3. The RFQ on Exhibit 1 mentions approximately 150 ft long span, prefabricated steel truss, 17.5' minimum vertical clearance from the roadway, can we get the document or the information that originated these number?

R3. The details provided are for reference purpose only and should not be considered as design requirements.

Q4. Is there an estimated time frame that is needed for the 100% final design?

R4. No time frame has been set for 100% design. County prefers a competitive schedule to be provided along with the RFP.

NOTE:

Items that are struck through are deleted. Items that are <u>underlined</u> have been added or changed. All other terms and conditions remain as stated in the RFQ.

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE

