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1112 Manatee Avenue West 
Bradenton, FL  34205 
purchasing@mymanatee.org 

Solicitation Addendum 

Addendum No.: 5 
Solicitation No.: 25-TA006189DJ
Solicitation Title: Construction Management at Risk Continuing Services
Addendum Date:  February 20, 2026
Procurement Contact:  Dave Janney

RFQ 25-TA006189DJ is amended as set forth herein. Responses to questions posed by 
prospective bidders are provided below. This Addendum is hereby incorporated in and made 
a part of RFQ 25-TA006189DJ. 

The deadline to submit all inquiries concerning interpretation, clarification or additional 
information pertaining to this RFQ is March 6, 2026.  

CHANGE TO: 

ADVERTISEMENT, DEADLINE FOR QUESTIONS AND CLARIFICATION 
REQUESTS: 

The deadline to submit all questions, inquiries, or requests concerning interpretation, clarification 
or additional information pertaining to this RFQ to the Manatee County Procurement Division is 
December 10, 2025 March 6, 2026, by 5:00 PM ET. Questions and inquiries should be submitted 
via email to the Designated Procurement Contact shown below. 

mailto:purchasing@mymanatee.org
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CHANGE TO: 
 
SECTION A, INSTRUCTIONS TO PROPOSERS, A.37 SOLICITATION SCHEDULE: 

        
 
QUESTIONS AND RESPONSES:  
 
Q1. We respectfully request clarification regarding Requirement 8, which states: 
 

“Provide a statement on company letterhead and signed by a company official 
authorizing a County auditor and/or financial analysts access to your financial records, 
including all records prepared by an independent firm, or the financial records of other 
entities for which you have ownership interest. Such access will occur at the primary 
location of the Proposer, or such other location as may be agreed, for the purposes of 
verifying financial representations, and/or to review and assess the historical and 
current financial capacity of Proposer’s business entity and its expected ability to meet 
ongoing financial obligations related to the required services, if awarded a contract. If 
an audit is conducted, the County’s audit and/or financial analysts will report their 
findings in a summary report to the Procurement Official, which will be placed in the 
Response files for subsequent use, review, and discussions during evaluations.”  

 
While we understand and appreciate the County’s intent to ensure financial 
responsibility, we would like to request clarification regarding timing of any potential 
audit activities.  Because the requirement as written appears to permit the County to 
conduct an in-depth financial audit prior to award, this could represent significant 
time, cost, and logistical burden for all proposers—particularly if multiple entities 
undergo detailed financial review during the evaluation phase. We believe this may 
not reflect the County’s intent, as such audits are typically reserved for post-award 
or pre-contract finalization activities. 
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R1, The County does not intend to conduct a comprehensive financial audit of proposers. 

During evaluation, the County may request limited financial documentation solely to verify 
minimum financial responsibility requirements. Any in-depth financial review or audit 
would occur, only if necessary. 

 
NOTE:  
Deleted items will be struck through, added or modified items will be underlined. All other terms 
and conditions remain as stated in the RFQ. 

INSTRUCTIONS: 
Receipt of this Addendum must be acknowledged as instructed in the solicitation document. 
Failure to acknowledge receipt of this Addendum may result in the response being deemed non-
responsive. 
  
END OF ADDENDUM  
 
 
 
AUTHORIZED FOR RELEASE  
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