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Solicitation Addendum 

 
 
Addendum No.:   1 
Solicitation No.:   26-R089352DJ 
Solicitation Title:   Bishop Point Living Shoreline  
Addendum Date:    February 27, 2026 
Procurement Contact:   Dave Janney   
 
RFQ 26-R089352DJ is amended as set forth herein. Responses to questions posed by 
prospective bidders are provided below. This Addendum is hereby incorporated in and made 
a part of RFP 26-R089352DJ. 
 
The deadline to submit all inquiries concerning interpretation, clarification or additional 
information pertaining to this RFQ was February 25, 2026.  
 
 
QUESTIONS AND RESPONSES:  
 
Q1. Is there a engineer’s estimate or a budget for this project?  
 
R1. The budget for this project can be found in Exhibit 1, Scope of Work/Services, 1.09, 

Estimated Project Costs. 
 
Q2. Does the above project currently have an estimated mobilization date for 

construction?   
 
R2. Project mobilization is estimated for June 2026. 
 
Q3. Will the County consider alternative habitat-enhancement modules or materials, 

other than those currently specified in the plans (e.g., reef ball–type systems), 
provided they meet the project’s performance and ecological objectives? 

R3. Any alternative manufacturer or product must be submitted for review and receive written 
County approval. 
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Q4. Will the County accept alternative technical approaches for achieving the living 
shoreline goals outlined in the RFP, including methods that enhance the existing 
seawall rather than fully removing it? 

 
R4. The seawall is degraded/failing, therefore full removal is preferred to enhancements 
 
Q5. Has the County evaluated the feasibility of retrofitting the existing seawall with 

habitat-enhancing features (e.g. Living Seawall Tiles) as a potential alternative to full 
deconstruction and removal? 

 
R5. See response to Q4. 
 
Q6. If the County does permit alternative modules or materials, what are the 

requirements the module must meet? 
 
R6. See response to Q3. 
 
 
NOTE:  
Deleted items will be struck through, added or modified items will be underlined. All other terms 
and conditions remain as stated in the RFQ. 

INSTRUCTIONS: 
Receipt of this Addendum must be acknowledged as instructed in the solicitation document. 
Failure to acknowledge receipt of this Addendum may result in the response being deemed non-
responsive. 
  
END OF ADDENDUM  
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