



1112 Manatee Avenue West  
Bradenton, FL 34205  
[purchasing@mymanatee.org](mailto:purchasing@mymanatee.org)

## Solicitation Addendum

---

Addendum No.: 1  
Solicitation No.: 26-R089754RB  
Project No.: Project No. 6061161  
Solicitation Title: Gateway Greenway Trail – Phase II Project Development & Environment (PD&E) Study  
Addendum Date: April 9, 2026  
Procurement Contact: Ryan Blackmer, Procurement Agent III

**RFQ No. 26-R089754RB is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated into and made a part of RFQ No. 26-R089754RB.**

**The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this RFQ was April 8, 2026.**

### QUESTIONS AND RESPONSES:

**Q1. Has there been coordination between the County and the railroad and FPL?**

R1. The County has reached out in a preliminary capacity and asked if the railroad corridor could be utilized, we received no official determination, however it is believed that building trails on top of existing rail lines is not an option, trails adjacent to rails is still an option if viable.

**Q2. Would the County please revise Article 25 of the sample contract to be in compliance with Florida Statute 558.0035? As currently written, this Article is in violation of Florida Statute 558.0035 by holding the design professional personally liable.**

R2. The County Attorney's Office reviews our agreements for compliance every 24 months. Currently, we are not prepared to amend the sample agreement. Please make official notice of your conflict in your submission and should you be the chosen proposer, a request for legal services can be submitted.

### NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the RFQ.

**INSTRUCTIONS:**

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

**END OF ADDENDUM**

AUTHORIZED FOR RELEASE