

February 15, 2012

TO: All Interested Proposers

Reference: REQUEST FOR PROPOSAL #12-0244BG ENERGY POLICY ACT COORDINATOR (EPACT)

## ADDENDUM # 1

Proposers are hereby notified that this Addendum shall be acknowledged by them within their proposal and shall be made a part of the above named Proposal and Contract Documents.

The following items are issued to add to, modify, and clarify the Proposal and/or Contract Documents. These items shall have the same force and effect as the original Proposal and /or Contract Documents. Proposals are to be submitted on the specified date and shall conform to the additions and revisions listed herein.

- Proposers are hereby notified that all Addendums shall be acknowledged within Their Proposal and made a part of the above named proposal documents. Proposals submitted without Acknowledgement of any and all Addendums will be considered incomplete.
- Deadline for Clarification Requests remains unchanged February 14, 2012 @5:00P.M.
- 3. Proposal Due Date and Time remains unchanged February 29, 2012 at 1:00 P.M.
- 4. See attached two (2) page document dated February 15, 2012 and the revised Attachment A, three (3) pages, dated February 10, 2012 from Property Management Department for answers to questions or requests for clarification.

Continued next Page

Financial Management – Purchasing Division
Suite 803 - 1112 Manatee Avenue West, Bradenton, FL 34205
PHONE: 941.749.3014 \* FAX: 941.749.3034
www.mymanatee.org

If you have submitted a proposal prior to receiving this addendum, you may request  $\underline{\text{in writing}}$  that your original, sealed proposal be returned to your firm. All sealed Proposals received by the stated date and time will be opened.

Sincerely,

Melissa Assha, CPPO

Interim Purchasing Official

Purchasing Division

## MEMORANDUM

Property Management Department Construction Services Division 1112 Manatee Avenue West Bradenton, FL 34205



Phone: 941-749-3003 Fax: 941-749-3018 www.mymanatee.org

Date:

February 15, 2012

Re:

Request For Proposals (RFP)

RFP#12-0244BG EPACT Coordinator

**Description:** 

Responses to written clarification requests

Prepared by:

Al Meronek, Project Manager

- Q 1. Upon successful selection as vendor, will As-Built Architectural, Mechanical and/or Electrical drawings be available for all projects in Attachment A?
- A Yes
- Q 2. Upon successful selection as vendor, will Submittals(equipment cutsheets) be available for all projects in Attachment A?
- A Yes
- Q 3. Did any projects listed in Attachment A go for LEED?
- A Yes
- Q3a. If yes, which ones?
- A G T Bray Administration Building, Bronze
- Q 4. Were any projects previously modeled against a standard using any of a number of Building Simulation programs conducting an hourly analysis?
- A No
- Q 5. Please provide a list of designers for the projects listed in Attachment A. Due to our extensive client list this designer list will help us determine how easily the designers will be to work with, in addition to knowing how willing they will be to share their designer tax deduction with Manatee County.
- A See revised Attachment A dated February 10, 2012.
- Q 6. With regards to Attachment B's "Percentage of Receipts per project to be retained by EPAct Coordinator".
   A To be determined at the time of negotiations per Purchasing Department.
- Q 7. Have any addendum been created?
- A No

- Q 8. Attachment A is a list of potential facilities. Please indicate for each completed project (new construction and retrofit), the year of completion.
- A See revised Attachment A dated February 10, 2012 attached.
- Q 9. Please indicate which, if any, of these projects -- to the County's best knowledge -- have previously qualified for a tax benefit under IRC §179D.
- A The County has no knowledge of previous qualifications.
- Q 10. For each project listed, please indicate the name and address of the designer of record (designer as defined in EPACT 2005).
- A See revised Attachment A dated February 10, 2012 attached.

# Attachment A

## List of potential facilities Revised February 10 2012

New Buildings Completed after December 31, 2005	er 31, 2005	Designer	Year Completed
Manatee County Judicial Center	263,000 SF	HOK Architects	2008
Emergency Operation Center	105,180 SF	HOK Architects	2008
G. T. Bray Administration Building	19,000 SF	Thomas O'Brien Architect	2009
Marine Rescue Headquarters	4,500 SF	Ugarte Architects	2011
Palmetto Bus Transfer Station	1,200 SF	Fawley Bryant Architects	2010
DeSoto Bus Transfer Station	1,200 SF	Fawley Bryant Architects	2010
Myakka Community Center	4,600 SF	Parks Architects	2011
Fleet Services Administration Building	6,200 SF	Manatee County Gov.	2008
Jiggs Landing Buildings	4,050 SF	J. Zoller Architects	2011
Emerson Classroom and Restrooms	2,000 SF	J. Zoller Architects	2011
Parks & Rec Maintenance Building	4,200 SF	J. Zoller Architects	2008

398,030 SF

Total

# Renovated Buildings Completed after December 31, 2005

Manatee County Administration Building	136,060 SF	Ongoing	
Parrish Community Center	14,100 SF	Manatee County Gov.	2008
Manatee County Convention Center	95,650 SF	J. Zoller Architects	2012
Historic Court House	90,680 SF	J. Zoller Architects	2012
Crosley Carriage House	1,700 SF	Renker Eich Parks	2011
Valentine House	2,080 SF	Manatee County Gov.	2010
Rocky Bluff Library	10,000 SF	ATP Engineering South	2011
East Bradenton Aquatic Center	2,230 SF	Manatee County Gov.	2009
WIC Building	6,600 SF	J. Zoller Architects	2011
JAC Building	3,500 SF	BMK Architects	2011
Coquina Café	920 SF	Schenkel Shultz	2012
Total	363,520 SF		
New Buildings Under Construction (To be completed prior to January 1, 2014)	completed prior to J	anuary 1, 2014)	
Utilities Administration Building	17,000 SF	Schenkel Shultz	2012
Downtown Transit Facility	800 SF	Schenkel Shultz	2012
Total	17,800 SF		
Renovated Buildings Under Construction (To be completed prior to January 1, 2014)	To be completed pri	or to January 1, 2014)	
Manatee County Tax Collector	24,000 SF	J. Zoller Architects	2012
3 <sup>rd</sup> Floor Hensley Building (MSO)	50,000 SF	ATP Engineering South	2012

74,000 SF

Total

## Partial Renovations

5 <sup>th</sup> Floor Hensley Building (Old Jail)	78,000 SF	ATP Engineering South	2012
Animal Services Additions	2,400 SF	J. Zoller Architects	2007
South County Library	12,750 SF	J. Zoller Architects	2012
Total	93,150 SF		
Roof Projects			
Merrill Lynch Building	11,300 SF		2009

2010

30,000 SF 14,500 SF

26<sup>th</sup> Avenue Public Works

285,000 SF

2008 2011 2009 2010 2010 2008 2008 2008

> 28,800 SF 34,900 SF 13,900 SF 8,700 SF 6,600 SF

> > G T Bray Recreation Center

Kendrick Building

Harllee Building

Health Department

MSO 57<sup>th</sup> Street MSO Central Jail

Central Library

# Desoto Center Island Library

106,100 SF 7,300 SF 547,100 SF

Total