



# MANATEE COUNTY

December 21, 2012

All Interested Bidders:

SUBJECT: Invitation for Bid #12-3187-OV  
Perico Bayou Parking Area  
Project No.: 303-6048730

## ADDENDUM #2

**Bidders are hereby notified that this Addendum shall be acknowledged on page 00300-1 of the Bid Form and made a part of the above named bidding and contract documents. Bids submitted without acknowledgement of the Addendum will be considered incomplete.**

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding and contract documents, and cost involved shall be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

**Bidders Note:** The deadline for clarification requests has been extended to **January 4, 2013 5:00 PM.** Questions received after the date shall not be considered.

### **Bidders Notes:**

1. **Bid Form descriptions, part numbers, and quantities have been deleted, added and / or revised.** Attached to this Addendum No. 2 are revised Bid Form(s) which include pages nos. 00300-3 through and including 00300-12. The attached forms shall be utilized by the Bidders when submitting your Bid. Bidders must fully complete all pages of the Revised Bid Forms for both Bid "A" and Bid "B". Bid forms must be executed by an authorized signatory who has legal authority to make the offer and bind the company. (10 Total Pages)
2. **Plan Changes:**
  - Sheet #7 – FDOT Pay Item No. 0110-3 has been added to the Plans, Bid Item No. 43.
  - Sheet #7 and 11 – FDOT Pay Item No. 120-73 has been changed to gravel fill, FDOT Pay Item Number 120-72, Bid Item No. 46.
  - Sheet #7 – FDOT Pay Item description 6" of Shell Rock has been changed to 6" of Back Run Shell, FDOT No. 0285-704, Bid Item No. 6.

Financial Management Department – Purchasing Division  
1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205  
Phone: 941-749-3055 – Fax: 941-749-3034  
[www.mymanatee.org](http://www.mymanatee.org)

LARRY BUSTLE \* MICHAEL GALLEN \* JOHN R. CHAPPIE \* ROBIN DISABATINO \* VANESSA BAUGH \* CAROL WHITMORE \* BETSY BENAC  
*District 1                      District 2                      District 3                      District 4                      District 5                      District 6                      District 7*

**2. Plan Changes (Continued):**

- Sheet #7 – The quantity for FDOT Pay Item No. 0530-3-4 has been revised. Bid Item No 14.
- Sheet #7 – FDOT Pay Item No. 0173-77-2, Pressure Grouting Cement. Slurry has been changed to FDOT Pay Item No. 0121-70, Concrete Slurry Flowable Fill) 1”, Bid Item No. 47.
  
- Sheet #S-1 – Quantity Schedule Item No. 3 has been changed to 784 LF, FDOT No. 0455-2, Timber Piling (10” Diameter), Bid Item No. 51.  
  
(See Bid Items Nos. 62 – 68)
- Sheet #S-1 – Quantity Schedule Item No. 8, MC-1 has been replaced with Simpson HU 210 or equal.
- Sheet #S-1 – Quantity Schedule Item No. 9, MC-2 has been added.
- Sheet #S-1 – Quantity Schedule Item No. 10, MC-3 has been added.
- Sheet #S-1 – Quantity Schedule Item No. 11, MC-4 has been added.
- Sheet #S-1 – Quantity Schedule Item No. 12, MC-5 has been added.
- Sheet #S-1 – Quantity Schedule Item No. 13, MC-6 has been added.
- Sheet #S-1 – Quantity Schedule Item No. 1, MC-7 has been added.
  
- Sheet #S-1 – TIMBER PILE NOTE #9:  
**REPLACE WITH:** “USING THE ABOVE HAMMER, DRIVING CAN BE TERMINATED AFTER ACHIEVING 5 BLOWS PER FOOT FOR A MINIMUM OF TWO CONSECUTIVE FEET OF PENETRATION OR 15 BLOWS PER FOOT FOR ONE FOOT OF PENETRATION. IF MORE THAN 15 BLOWS ARE REQUIRED TO ADVANCE THE PILE (6) SIX INCHES, DRIVING SHOULD BE TERMINATED.”
  
- Sheet #S-1 – TIMBER PILE NOTE #10: Revise the 22 feet embedment depth to 12 feet.
- Sheet #S-1 - TMBER PILE NOTE #12: Revise the 4.0 KIP design load to 2.8 KIPS.
- Sheet #S-1 – TIMBER PILE NOTE #19: Revise the 22 feet embedment depth to 12 feet.
- Sheet #S-1 - TIMBER PILE NOTE #27: Revise the 30 feet pile length to 20 feet.
  
- Sheet #S-1 - DESIGN CRITERIA, NOTE #1: Revise the 100 PSF Floor Live Load to 85 PSF.
  
- Sheet #S-1 – DESIGN CRITERIA, NOTE #4, Revise the 4.0 KIP Pile Design Capacity to 2.8 KIP.

**The Engineer’s Estimate** dated December 20, 2012 is made a part of this Addendum No. 2. It is important to note that Manatee County Government is currently receiving competitive bids which are up to 50% lower than the Engineer’s Estimate. (1 Total Page)

Attached is a copy of the **Non-Mandatory Information Conference Attendance Log** which was held on December 6, 2012. (2 Total Pages)

**Addendum No. 2** provides for the replies and clarification of questions received at the Information Conference which was held on December 6, 2012 and emails received from contractors through December 12, 2012.

Q1) Where is the Pay Item Number for Thermoplastic Payment Removal.

**A1)** The Pay Item for Thermoplastic Payment Removal has been added to the Bid Form. Please see Bid Item No. 38.

Q2) What kind of shell material are you looking for in the parking area? Bank Run Shell, Washed Shell or Base Rock?

**A2)** The proposed shell material has been changed from Shell Rock to Bank Run Shell. Please see Sheet No. 7 on the construction plans and Pay Item No. 6 on the Bid Form.

Q3 Is the Performance Turf going to be Bahia or Bermuda?

**A3** The Performance Turf Sod will be Bahia. Please see Pay Item Nos. 16, 28 and 61 on the Bid Form.

Q4 What is Lightweight Aggregate that you are asking form?

**A4** Lightweight Aggregate FDOT Pay Item No. 120-73 has been changed to Gravel Fill, FDOT Pay Item No. 120-72. Please see Pay Item No. 46 on the Bid Form.

Q5 I noticed in my site visit that there is concrete that has been poured along the existing seawall where the sidewalk is going to go and I do not see a pay item for this, is this to be including in our clearing price?

**A5** Yes, the price is including in the Clearing and Grubbing pay item. This is NOT considered existing sidewalk for / or curb which would have required an additional pay item.

Q6 What about the existing Sea Grape Plants and the Mangroves? Does the County have a permit to remove these? They are located where the new boardwalk will be going.

**A6** Sea Grapes are not part of the SWFWMD permitting process. See detail Sheet 36, Cross-sections and Plan Sheet 10 for limits of Wetland and trimming of Mangroves.

Financial Management Department – Purchasing Division  
1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205  
Phone: 941-749-3055 – Fax: 941-749-3034  
[www.myanatee.org](http://www.myanatee.org)

Q7 How is the contractor supposed to access the area where the boardwalk is going?

**A7** Contractor shall coordinate access to the area by contacting Mr. Max Dersch, Resource Management Division Manager, Natural Resources Department.

Q8 The existing Rip-Rap that is out there; is there a line item to remove it and can we reuse the existing Rip-Rap that we have to remove?

**A8** No, this is part of Clearing and Grubbing. Yes, you may reuse the material provided that the material meets FDOT Specs Section 530-5.2. Note that the reuse of Rip-Rap will be paid under 110-3, Removal of Existing Structures, Bid Item No. 43.

Q9 It appears that the installation of the 30 foot wooden piles will place the necessary crane very close to the existing overhead power lines. What accommodations have been made with the power company to de-energize these lines while the piles are installed?

**A9** Wooden pile length has been reduced to 20 feet which should alleviate this concern.

Q10 The specifications are stating that all piles need to be stamped by the treatment facility so that the treatment plant may be identified. None of the pile suppliers are included to do this. Would a certification from the treatment plant stating that they have been treated suffice?

**A10 FDOT Standards, Specifications for Road and Bridge Construction, Section 955-8, Identification of Treating Plants for Round Piling:** "The treating plant shall brand, or place a distinctive permanent mark, on each round pile, approximately 6 feet from the butt end, such that the plant responsible for the treatment can be readily determined at any time during the service life of the piling."

Q11 Bid Item 60, MC-1 is for 'connection hardware' for the wooden boardwalk. There is 11,000 each bid items. Is this supposed to include all nails, screws, bolts, hangers, etc? If so, my count is over 27,000 hardware items?

**A11** Bid Item 60, MC-1 has been clarified and expanded to include MC-1 through MC-7, Bid Items Nos. 62 through and including Bid Item 68.


Perico Bayou Parking Area  
Project No.: 303-6048730  
Addendum #2 / December 21, 2012  
Page 5 of 5

If you have submitted a bid prior to receiving this addendum, you may request in writing that your original, sealed bid be returned to your firm. All sealed bids received will be opened on the date stated.

**END OF ADDENDUM #2**

Bids will be received at the **Manatee County Purchasing Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205** until **2:00 P.M. on January 18, 2013.**

Sincerely,



Melissa M. Wendel, CPPO, Purchasing Official  
Manatee County Purchasing Division

Ov (13 Total Pages Attached)

**PDF Attachments:**

Plan Sheet #1  
Plan Sheet #7  
Typical

Financial Management Department - Purchasing Division  
1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205  
Phone: 941-749-3055 - Fax: 941-749-3034  
[www.myanatee.org](http://www.myanatee.org)

LARRY BUSTLE \* MICHAEL GALLEN \* JOHN R. CHAPPIE \* ROBIN DISABATINO \* VANESSA BAUGH \* CAROL WHITMORE \* BETSY BENAC  
*District 1      District 2      District 3      District 4      District 5      District 6      District 7*

**BID FORM**  
 (Submit in Triplicate)  
 Section 00300

IFB#12-3187-OV

**ADDENDUM NO. 2**

**BID "A"**

**IFB#12-3187-OV - PERICO BAYOU PARKING AREA**

**BID "A" Based on Completion time of 90 Calendar Days (Project No. 6048722)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
1	0101-1	MOBILIZATION	LS	1	\$	\$
<b>TOTAL MOBILIZATION</b>						\$
<b>PERICO BAYOU PARKING AREA</b>						
2	0104-10-3	STAKED SILT FENCE, TYPE III	LF	491	\$	\$
3	0110-1-1	CLEARING & GRUBBING	ACRE	1.5	\$	\$
4	0120-1	REGULAR EXCAVATION (POND & PARKING)	CY	1,456	\$	\$
5	0120-6	EMBANKMENT	CY	1,253	\$	\$
*6	0285-704	6" BANK RUN SHELL (FILL PARKING AREA (ADDENDUM #2))	SY	1,973	\$	\$
7	0425-1549	DITCH BOTTOM INLET, TYPE D MODIFY	EA	3	\$	\$
8	0425-3-41	JUNCTION BOX, DRAINAGE P-7	EA	1	\$	\$
9	0430-174-218	14" X 23" ERCP	LF	200	\$	\$
10	430-982-625	MITERED END SECTION, RCP ELLIPTICAL	EA	2	\$	\$
11	0514-71-2	PLASTIC FILTER FABRIC	SY	4	\$	\$
12	0520-2-4	CONCRETE CURB, TYPE D	LF	215	\$	\$
13	0520-2-9	CONCRETE CURB, TYPE X (SPECIAL)	LF	52	\$	\$
*14	0530-3-4	RIPRAP, RUBBLE F & I DITCH LINING (Addendum #2)	TN	7	\$	\$
15	0542-70	CONC. BUMPER GUARD	EA	31	\$	\$
*16	0570-1-2	PERFORMANCE TURF, SOD, BAHIA (ADDENDUM #2)	SY	3,000	\$	\$
17	700-20-11	HANDICAP SIGN 12" X 18"	AS	2	\$	\$
*18	*MC-8(Addendum No. 2)	4 X 4 WOODEN PARKING STOPS, 8' LONG	EA	34	\$	\$
<b>SUB-TOTAL PERICO BAYOU PARKING AREA</b>						\$
<b>DISCRETIONARY WORK</b>						\$23,000.00
<b>TOTAL PERICO BAYOU PARKING AREA</b>						\$

BIDDER: \_\_\_\_\_

AUTHORIZED SIGNATURE: \_\_\_\_\_

BID "A"

00300-3  
Addendum #2

**BID FORM**  
 (Submit in Triplicate)  
 Section 00300

IFB#12-3187-OV

**ADDENDUM NO. 2**

**BID "A"**

**IFB#12-3187-OV - PERICO BAYOU PARKING AREA**

**BID "A" Based on Completion time of 90 Calendar Days (Project No. 6048722)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
<b>PERICO BAYOU ROAD WORK</b>						
19	0102-1	MOT	LS	1	\$	\$
20	0104-10-3	STAKED SILT FENCE, TYPE III	LF	601	\$	\$
21	0110-1-1	CLEARING AND GRUBBING	ACRE	1.5	\$	\$
22	0120-1	REGULAR EXCAVATION	CY	413	\$	\$
23	0120-6	EMBANKMENT	CY	58	\$	\$
24	0160-4	12" TYPE B STABILIZATION (LBR 40)	SY	2,490	\$	\$
25	0285-706	10" OPTIONAL BASE GROUP 9: LIMEROCK LBR 100	SY	2,272	\$	\$
26	0334-1-13	2" SUPERPAVE ASPHALT CONCRETE, TRAFFIC C, SP 12.5	TN	226	\$	\$
27	0337-7-32	1" ASPHALT CONCRETE FC-9.5, TRAFFIC C, RUBBER	TN	114	\$	\$
*28	570-1-2	<b>PERFORMANCE TURF, SOD, BAHIA (#ADDENDUM #2)</b>	<b>SY</b>	<b>2,136</b>	<b>\$</b>	<b>\$</b>
29	700-20-11	STOP SIGN (R1-1)	AS	1	\$	\$
30	706-3	RETRO-REFLECTIVE PAVEMENT MARKERS	EA	109	\$	\$
31	711-11-111	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	NM	0.53	\$	\$
32	711-11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	LF	24	\$	\$
33	0711-11-131	THERMOPLASTIC STANDARD, WHITE, SKIP, 6" 6' - 10'	GM	0.11	\$	\$

BIDDER: \_\_\_\_\_

AUTHORIZED SIGNATURE: \_\_\_\_\_

BID "A"

00300-4  
Addendum #2

**BID FORM**  
 (Submit in Triplicate)  
 Section 00300

IFB#12-3187-OV

**ADDENDUM NO. 2**

**BID "A"**

**IFB#12-3187-OV - PERICO BAYOU PARKING AREA**

**BID "A" Based on Completion time of 90 Calendar Days (Project No. 6048722)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
34	0711-11-151	THERMOPLASTIC, STANDARD, WHITE, SKIP 6" 2' - 4' SKIP	LF	148	\$	\$
35	711-11-170	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	10	\$	\$
36	711-11-211	THERMOPLASTIC STANDARD, YELLOW, SOLID, 6"	NM	0.41	\$	\$
37	711-11-224	THERMOPLASTIC STANDARD, YELLOW, SOLID, 18"	LF	153	\$	\$
*38	*711-11-17	*THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS (Addendum No. 2)	SF	2,000	\$	\$
<b>SUB-TOTAL PERICO BAYOU ROAD WORK</b>						\$
<b>DISCRETIONARY WORK</b>						\$23,000.00
<b>TOTAL PERICO BAYOU ROAD WORK</b>						\$
<b>PERICO BAYOU BOADWALK &amp; SIDEWALK</b>						
39	0104-6	SAND BAGS	LF	264	\$	\$
40	0104-10-3	STAKED SILT FENCE, TYPE III	LF	290	\$	\$
41	0104-11	FLOATING TURBIDTY BARRIER TYPE III	LF	210	\$	\$
42	0110-1-1	CLEARING & GRUBBING	ACRE	1.00	\$	\$
*43	0110-3	REMOVAL OF EXISTING STRUCTURE (RIP-RAP) (ADDENDUM #2)	LS	1	\$	\$
44	0120-1	REGULAR EXCAVATION	CY	67	\$	\$
45	0120-6	EMBANKMENT	CY	85	\$	\$
*46	120-72	9" GRAVEL FILL (NOT TO EXCEED 1" DIAMATER) ADDENDUM #2	CY	54	\$	\$
*47	0121-70	CONCRETE SLURRY (FLOWABLE FILL) 1" (ADDENDUM #2)	CY	10	\$	\$

BIDDER: \_\_\_\_\_

AUTHORIZED SIGNATURE: \_\_\_\_\_

BID "A"

00300-5  
Addendum #2



**BID FORM**  
 (Submit in Triplicate)  
 Section 00300

IFB#12-3187-OV

**ADDENDUM NO. 2**

**BID "A"**

**IFB#12-3187-OV - PERICO BAYOU PARKING AREA**

**BID "A" Based on Completion time of 90 Calendar Days (Project No. 6048722)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
48	0285-705	14" OPTIONAL BASE GROUP 5: CRUSHED CONCRETE	SY	205	\$	\$
49	0400-2-5	CONCRETE CLASS II	CY	4	\$	\$
50	0415-1-5	REINFORCING STEEL	LB	600	\$	\$
*51	0455-2	TIMBER PILING (10 in. DIAMETER) (ADDENDUM #2)	LF	784	\$	\$
*52	0470-1	TIMBER - 2 X 4 (BRACING / BLOCKING) (ADDENDUM #2)	MB	0.748	\$	\$
*53	0470-1	TIMBER - 2 X 6 (RAILING/DECKING (ADDENDUM #2)	MB	2.888	\$	\$
*54	0470-1	TIMBER - 2 X 12 (JOISTS/PILE CAPS)	MB	2.782	\$	\$
*55	0470-1	TIMBER - 4 X 4 (POSTS) (ADDENDUM #2)	MB	0.628	\$	\$
56	0514-71-2	PLASTIC FILTER FABRIC (Addendum #2)	SY	815	\$	\$
57	0515-2302	PEDESTRIAN, BICYCLE RAILING ALUMINUM ONLY, 54" PICKET RAIL	LF	340	\$	\$
58	0522-1	6' OF CONCRETE SIDEWALK	SY	332	\$	\$
59	0530-3-3	RIPRAP-RUBBLE (BOARDWALK AND SIDEWALK)	TN	1.5	\$	\$
60	0550-10-212	FENCING (9 GAUGE GALV. WIRE)	LF	570	\$	\$
*61	0570-1-2	PERFORMANCE TURF, SOD, BAHIA (ADDENDUM #2)	SY	616	\$	\$
*62	MC1	SIMPSON HU 210 (OR EQUAL) (ADDENDUM #2)	EA	120	\$	\$
*63	MC2	SIMPSON DTT2 (OR EQUAL) (ADDENDUM #2)	EA	140	\$	\$
*64	MC3	SIMPSON LTT19 (OR EQUAL) (ADDENDUM #2)	EA	4	\$	\$
*65	MC4	SIMPSON ABE44 (OR EQUAL) ADDENDUM #2	EA	6	\$	\$

BIDDER: \_\_\_\_\_

AUTHORIZED SIGNATURE: \_\_\_\_\_

BID "A"

00300-6  
Addendum #2

**BID FORM**  
 (Submit in Triplicate)  
 Section 00300

IFB#12-3187-OV

**ADDENDUM NO. 2**

**BID "A"**

IFB#12-3187-OV - PERICO BAYOU PARKING AREA

**BID "A" Based on Completion time of 90 Calendar Days (Project No. 6048722)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
*66	MC5	SIMPSON H4 (OR EQUAL) (ADDENDUM #2)	EA	12	\$	\$
*67	MC6	1/2" SS 304 HILTI HI-HY 150 ADHESIVE ANCHORS (ADDENDUM #2)	EA	10	\$	\$
*68	MC7	FASTENING HARDWARE REMAINDER (BOLTS, SCREWS, NAILS....) ADDENDUM #2	LB	130	\$	\$
		<b>SUB-TOTAL PERICO BAYOU BOARDWALK AND SIDEWALK</b>				\$
		DISCRETIONARY WORK	LS	1		\$23,000.00
		<b>TOTAL PERICO BAYOU BOARDWALK AND SIDEWALK</b>				\$
		<b>TOTAL BID PRICE "A" Based On Completion Time of 90 Calendar Days</b>				\$

BIDDER: \_\_\_\_\_

AUTHORIZED SIGNATURE: \_\_\_\_\_

BID "A"

00300-7  
Addendum #2

**BID FORM**  
 (Submit in Triplicate)  
 Section 00300

IFB#12-3187-OV

**ADDENDUM NO. 2**

**BID "B"**

**IFB#12-3187-OV - PERICO BAYOU PARKING AREA**

**BID "B" Based on Completion time of 120 Calendar Days (Project No. 6048722)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
1	0101-1	MOBILIZATION	LS	1	\$	\$
<b>TOTAL MOBILIZATION</b>						\$
<b>PERICO BAYOU PARKING AREA</b>						
2	0104-10-3	STAKED SILT FENCE, TYPE III	LF	491	\$	\$
3	0110-1-1	CLEARING & GRUBBING	ACRE	1.5	\$	\$
4	0120-1	REGULAR EXCAVATION (POND & PARKING)	CY	1,456	\$	\$
5	0120-6	EMBANKMENT	CY	1,253	\$	\$
*6	0285-704	6" BANK RUN SHELL (FILL PARKING AREA (ADDENDUM #2))	SY	1,973	\$	\$
7	0425-1549	DITCH BOTTOM INLET, TYPE D MODIFY	EA	3	\$	\$
8	0425-3-41	JUNCTION BOX, DRAINAGE P-7	EA	1	\$	\$
9	0430-174-218	14" X 23" ERCP	LF	200	\$	\$
10	430-982-625	MITERED END SECTION, RCP ELLIPTICAL	EA	2	\$	\$
11	0514-71-2	PLASTIC FILTER FABRIC	SY	4	\$	\$
12	0520-2-4	CONCRETE CURB, TYPE D	LF	215	\$	\$
13	0520-2-9	CONCRETE CURB, TYPE X (SPECIAL)	LF	52	\$	\$
*14	0530-3-4	RIPRAP, RUBBLE F & I DITCH LINING (Addendum #2)	TN	7	\$	\$
15	0542-70	CONC. BUMPER GUARD	EA	31	\$	\$
*16	0570-1-2	PERFORMANCE TURF, SOD BAHIA (ADDENDUM #2)	SY	3,000	\$	\$
17	700-20-11	HANDICAP SIGN 12" X 18"	AS	2	\$	\$
*18	*MC-8(Addendum No. 2)	4 X 4 WOODEN PARKING STOPS, 8' LONG	EA	34	\$	\$
<b>SUB-TOTAL PERICO BAYOU PARKING AREA</b>						\$
<b>DISCRETIONARY WORK</b>						\$23,000.00
<b>TOTAL PERICO BAYOU PARKING AREA</b>						\$

BIDDER: \_\_\_\_\_

AUTHORIZED SIGNATURE: \_\_\_\_\_

BID "B"

00300-8  
Addendum #2

**BID FORM**  
 (Submit in Triplicate)  
 Section 00300

IFB#12-3187-OV

**ADDENDUM NO. 2**

**BID "B"**

**IFB#12-3187-OV - PERICO BAYOU PARKING AREA**

**BID "B" Based on Completion time of 120 Calendar Days (Project No. 6048722)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
<b>PERICO BAYOU ROAD WORK</b>						
19	0102-1	MOT	LS	1	\$	\$
20	0104-10-3	STAKED SILT FENCE, TYPE III	LF	601	\$	\$
21	0110-1-1	CLEARING AND GRUBBING	ACRE	1.5	\$	\$
22	0120-1	REGULAR EXCAVATION	CY	413	\$	\$
23	0120-6	EMBANKMENT	CY	58	\$	\$
24	0160-4	12" TYPE B STABILIZATION (LBR 40)	SY	2,490	\$	\$
25	0285-706	10" OPTIONAL BASE GROUP 9: LIMEROCK LBR 100	SY	2,272	\$	\$
26	0334-1-13	2" SUPERPAVE ASPHALT CONCRETE, TRAFFIC C, SP 12.5	TN	226	\$	\$
27	0337-7-32	1" ASPHALT CONCRETE FC-9.5, TRAFFIC C, RUBBER	TN	114	\$	\$
*28	570-1-2	<b>PERFORMANCE TURF, SOD, BAHIA (#ADDENDUM #2)</b>	<b>SY</b>	<b>2,136</b>	<b>\$</b>	<b>\$</b>
29	700-20-11	STOP SIGN (R1-1)	AS	1	\$	\$
30	706-3	RETRO-REFLECTIVE PAVEMENT MARKERS	EA	109	\$	\$
31	711-11-111	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	NM	0.53	\$	\$
32	711-11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	LF	24	\$	\$
33	0711-11-131	THERMOPLASTIC STANDARD, WHITE, SKIP, 6" 6' - 10'	GM	0.11	\$	\$

BIDDER: \_\_\_\_\_

BID "B"

AUTHORIZED SIGNATURE: \_\_\_\_\_

00300-9  
Addendum #2

**BID FORM**  
**(Submit in Triplicate)**  
**Section 00300**

IFB#12-3187-OV

**ADDENDUM NO. 2**

**BID "B"**

**IFB#12-3187-OV - PERICO BAYOU PARKING AREA**

**BID "B" Based on Completion time of 120 Calendar Days (Project No. 6048722)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
34	0711-11-151	THERMOPLASTIC, STANDARD, WHITE, SKIP 6" 2' - 4' SKIP	LF	148	\$	\$
35	711-11-170	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	10	\$	\$
36	711-11-211	THERMOPLASTIC STANDARD, YELLOW, SOLID, 6"	NM	0.41	\$	\$
37	711-11-224	THERMOPLASTIC STANDARD, YELLOW, SOLID, 18"	LF	153	\$	\$
*38	*711-11-17	*THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS (Addendum No. 2)	SF	2,000	\$	\$
<b>SUB-TOTAL PERICO BAYOU ROAD WORK</b>						\$
<b>DISCRETIONARY WORK</b>						\$23,000.00
<b>TOTAL PERICO BAYOU ROAD WORK</b>						\$
<b>PERICO BAYOU BOADWALK &amp; SIDEWALK</b>						
39	0104-6	SAND BAGS	LF	264	\$	\$
40	0104-10-3	STAKED SILT FENCE, TYPE III	LF	290	\$	\$
41	0104-11	FLOATING TURBIDTY BARRIER TYPE III	LF	210	\$	\$
42	0110-1-1	CLEARING & GRUBBING	ACRE	1.00	\$	\$
*43	0110-3	REMOVAL OF EXISTING STRUCTURE (RIP-RAP) (ADDENDUM #2)	LS	1	\$	\$
44	0120-1	REGULAR EXCAVATION	CY	67	\$	\$
45	0120-6	EMBANKMENT	CY	85	\$	\$
*46	120-72	9" GRAVEL FILL (NOT TO EXCEED 1" DIAMATER) ADDENDUM #2	CY	54	\$	\$
*47	0121-70	CONCRETE SLURRY (FLOWABLE FILL) 1" (ADDENDUM #2)	CY	10	\$	\$

BIDDER: \_\_\_\_\_

AUTHORIZED SIGNATURE: \_\_\_\_\_

BID "B"

00300-10  
Addendum #2

**BID FORM**  
 (Submit in Triplicate)  
 Section 00300

IFB#12-3187-OV

**ADDENDUM NO. 2**

**BID "B"**

IFB#12-3187-OV - PERICO BAYOU PARKING AREA

**BID "B" Based on Completion time of 120 Calendar Days (Project No. 6048722)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
48	0285-705	14" OPTIONAL BASE GROUP 5: CRUSHED CONCRETE	SY	205	\$	\$
49	0400-2-5	CONCRETE CLASS II	CY	4	\$	\$
50	0415-1-5	REINFORCING STEEL	LB	600	\$	\$
*51	0455-2	TIMBER PILING (10 in. DIAMETER) (ADDENDUM #2)	LF	784	\$	\$
*52	0470-1	TIMBER - 2 X 4 (BRACING / BLOCKING) (ADDENDUM #2)	MB	0.748	\$	\$
*53	0470-1	TIMBER - 2 X 6 (RAILING/DECKING (ADDENDUM #2)	MB	2.888	\$	\$
*54	0470-1	TIMBER - 2 X 12 (JOISTS/PILE CAPS)	MB	2.782	\$	\$
*55	0470-1	TIMBER - 4 X 4 (POSTS) (ADDENDUM #2)	MB	0.628	\$	\$
56	0514-71-2	PLASTIC FILTER FABRIC (Addendum #2)	SY	815	\$	\$
57	0515-2302	PEDESTRIAN, BICYCLE RAILING ALUMINUM ONLY, 54" PICKET RAIL	LF	340	\$	\$
58	0522-1	6' OF CONCRETE SIDEWALK	SY	332	\$	\$
59	0530-3-3	RIPRAP-RUBBLE (BOARDWALK AND SIDEWALK)	TN	1.5	\$	\$
60	0550-10-212	FENCING (9 GAUGE GALV. WIRE)	LF	570	\$	\$
*61	0570-1-2	PERFORMANCE TURF, SOD, BAHIA (ADDENDUM #2)	SY	616	\$	\$
*62	MC1	SIMPSON HU 210 (OR EQUAL) (ADDENDUM #2)	EA	120	\$	\$
*63	MC2	SIMPSON DTT2 (OR EQUAL) (ADDENDUM #2)	EA	140	\$	\$
*64	MC3	SIMPSON LTT19 (OR EQUAL) (ADDENDUM #2)	EA	4	\$	\$
*65	MC4	SIMPSON ABE44 (OR EQUAL) ADDENDUM #2	EA	6	\$	\$

BIDDER: \_\_\_\_\_

BID "B"

AUTHORIZED SIGNATURE: \_\_\_\_\_

00300-11  
Addendum #2

**BID FORM**  
 (Submit in Triplicate)  
 Section 00300

IFB#12-3187-OV

**ADDENDUM NO. 2**

**BID "B"**

IFB#12-3187-0V - PERICO BAYOU PARKING AREA

**BID "B" Based on Completion time of 120 Calendar Days (Project No. 6048722)**

ITEM #	FDOT ITEM	DESCRIPTION	U/M	QTY.	BID PRICE PER UNIT	TOTAL BID PRICE
*66	MC5	SIMPSON H4 (OR EQUAL) (ADDENDUM #2)	EA	12	\$	\$
*67	MC6	1/2" SS 304 HILTI HI-HY 150 ADHESIVE ANCHORS (ADDENDUM #2)	EA	10	\$	\$
*68	MC7	FASTENING HARDWARE REMAINDER (BOLTS, SCREWS, NAILS....) ADDENDUM #2	LB	130	\$	\$
		<b>SUB-TOTAL PERICO BAYOU BOARDWALK AND SIDEWALK</b>				\$
		DISCRETIONARY WORK	LS	1		\$23,000.00
		<b>TOTAL PERICO BAYOU BOARDWALK AND SIDEWALK</b>				\$
		<b>TOTAL BID PRICE "B" Based On Completion Time of 120 Calendar Days</b>				\$

BIDDER: \_\_\_\_\_

AUTHORIZED SIGNATURE: \_\_\_\_\_

BID "B"

00300-12  
Addendum #2

# MEMORANDUM



Public Works Department  
Engineering Services  
1022 26<sup>th</sup> Ave. E.  
Bradenton, FL 34208

MANATEE COUNTY  
FLORIDA

Phone: 941.708-7462  
Fax: 941.708-7475  
[www.mymanatee.org](http://www.mymanatee.org)

**To:** Brian Martineau, Sr. Engineering Specialist  
**Thru:** Chris Mowbray, P.E., Highway Engineering Division Manager  
**From:** Alidys Alicea, Engineering Specialist I  
**Date:** December 20, 2012  
**Subject:** Perico Bayou Parking Area,  
County Project No. 303/309-6048722; FKA 303-6048720

The construction costs for the proposed Perico Bayou Parking Area, as depicted on the approved construction plans (1/16/2012) is estimated by the Engineer of Record to be **\$531,482.89**. This Bid package now includes the FDOT Driveway Connection Permit and FDOT Drainage Connection Permit, as those permits were previously approved but will not be released until the lease agreement was approved by FDOT. In addition, we have also included the executed Lease Agreement within.

If you have questions, or require additional information, please do not hesitate to call me at Ext. 7434.

Cc by email: Ron Schulhofer, Public Works Director  
Sia Mollanazar, P.E., Deputy Director – Engineering Services  
Jeff Streitmatter, P.E., Project Management Division Manager  
Vishal Kakkad, P.E., Traffic Engineering Division Manager  
Brian Martineau, Senior Engineering Specialist

Public Works Department - Engineering Services  
Mailing Address: P. O. Box 1000, Bradenton, FL 34206-1000  
Street Address: 1022 26<sup>th</sup> Ave. E., Bradenton, FL 34208  
\* PHONE: 941.708-7462 \* FAX: 941.708-7475  
\* [www.mymanatee.org](http://www.mymanatee.org)



**ATTENDANCE RECORD**

**NON-MANDATORY**

**INFORMATION CONFERENCE**

*2/1m*  
*Bm*

**Title:** (IFB) #12-3187-OV  
Perico Bayou Parking Area  
Project No.: 303-6048720

**Location:** Manatee County Public Works  
1022 26<sup>th</sup> Avenue East, Conference Room A  
Bradenton, FL

**Date / Time:** December 6, 2012 at 2:00 PM

**IFB#** IFB #12-3187-OV

TELEPHONE NO.	NAME/ TITLE	EMAIL ADDRESS	FIRM
941-749-3055 <i>01</i>	Olga Valcich, Contract Specialist	Olga.valcich@mymanatee.org	Manatee County Purchasing
941-708-7434	Alidys Alicea-Monsantos, Engineering Specialist I <i>★</i>	Alidysalice.monsantos@mymanatee.org	Public Works Department Transportation Division
941-708-7450 / Ext. 7605	Chris Mowbray, Highway Engineering Division Manager <i>CM</i>	Chris.Mowbray@mymanatee.org	<i>XT 7605</i> Public Works Department Transportation Division
941-708-7450 / Ext. 7347	Andy Fischer, Infrastructure Inspections Div. Mgr. <i>af</i>	Andy.fischer@mymanatee.org	Public Works Department
<i>239-812-6891</i>	<i>BOB MUTCH</i>	<i>bmutch@betterroads.net</i>	<i>BETTERROADS</i>
813-353-5742	John Pacifici	john.pacifici@arcadis-us.com	Arcadis
614-257-9608	JARED STEWART	JARED.STEWART@ARCADIS-US.COM	ARCADIS
941-756-1871	Dennis Holt -	dennis@woodruffandsons.com	Woodruff & Sons
941-755-2850	Jon Wyman -	wyman@superiorasphaltinc.net	Superior Asphalt, Inc.
941-751-3900	Ed Hicks -	hicks@geborgap.com	Gebor Grading + Paving
941-708-7450	BRIAN MARTINEAU	<i>BM</i> <i>BM</i> brian.martineau@mymanatee.org	MC Public Works

