



## MANATEE COUNTY FLORIDA

DATE: January 11, 2013  
TO: All Interested Quoters  
SUBJECT: **RFQ#13-0644-OV**  
**Manatee County Area Transit (MCAT) of Bus Stop Improvements  
For ADA Compliance.  
Project No.: 9008930**

### ADDENDUM # 1

Quoters are hereby notified that this Addendum shall be acknowledged on page 29 of the Quote Form and made a part of the above named quoting and contract documents. Quotes submitted without acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the quote and contract documents. These items shall have the same force and effect as the original quoting and contract documents, and cost involved shall be included in the quote price. Quotes to be submitted on the specified quote date shall conform to the additions and revisions listed herein.


**Quoters Note:** Additional questions shall not be accepted at this time as the stated deadline of **January 9, 2013 has lapsed.** This deadline has been established to maintain fair treatment of all potential bidders, while maintaining the expedited nature of the Economic Stimulus that the contracting of this work may achieve. Questions received after this date and time shall not be considered.

A public request has been received requesting the Engineer's Estimate for the above referenced project.

**The estimate of probable construction cost for the proposed subject project is \$132,502.78, one hundred thirty-two thousand, five hundred two dollars and seventy-eight cents.**

The construction cost estimate was determined on November 20, 2012 and is based on the original drawings and specifications dated November, 2012.

Sincerely,

  
Melissa M. Wendel, CPPO  
Purchasing Official  
Manatee County Purchasing Division

Financial Management Department, Purchasing Division  
Street Address: 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34206-1000  
Olga.valcich@mymanatee.org \* PHONE: 941.749.3055 \* FAX: 941.749.3034