

MANATEE COUNTY GOVERNMENT SOURCE SELECTION

SUBJECT	Authorization to Award Manatee County Area Transit (MCAT) Bus Stop Improvements for ADA Sidewalk Compliance (RFQ#13-0644-OV)	DATE POSTED	Date Posted on Mymanatee.org <u>2/20/13 ml</u>
PURCHASING REPRESENTATIVE	Olga Valcich, (941) 749-3055	DATE CONTRACT SHALL BE AWARDED	February 25, 2013
DEPARTMENT	Financial Management Dept., Purchasing Division	CONSEQUENCES IF DEFERRED	N/A <i>Amin W. Walker for</i>
SOURCE RECOMMENDATION	C-Squared Certified General Contractor, Inc.	AUTHORIZED BY DATE	Melissa Wendel, CPPO Date <u>2/19/2013</u>

ACTION DESIRED

Authorization for the award of Request For Quote #13-0644-OV, Manatee County Area Transit (MCAT) Bus Stop Improvements for ADA Sidewalk Compliance to the lowest, responsive and responsible quoter C-Squared Certified General Contractor, Inc., mailing address: 3547 53rd Avenue West, Suite 327, Bradenton, FL 34210 for a total quoted price of \$124,176.70, based on a 120 calendar day completion time.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Law

BACKGROUND/DISCUSSION

- MCAT has requested the services of a contractor to furnish all labor, materials, equipment and incidentals required to upgrade Manatee County Bus Stop Sidewalks to conform to Federal ADA Requirements in North and Southwest Bradenton.
- The project is funded by the Federal Transit Administration and American Recovery and Reinvestment Act (ARRA) of 2009.
- January 4, 2013 to January 16, 2013 twelve (12) contractors were emailed copies of the Request for Quotation. Notice of quote availability was posted on the Mymanatee.org website and the Chamber of Commerce.
- Three (3) Quotes were received. Three (3) No Quotes were received from: TLC Diversified, Oneco Concrete & Asphalt, Inc. and W. E. Dentmon Construction, Inc.
- Quotes were received and forwarded to Project Management and to Shari Barnwell, Project Manager, Cardno TBE for review and recommendation.
- Below is a summary of the quotes received:

<u>Vendor:</u>	<u>Quote "A"(120 Calendar Days)</u>	<u>Quote "B"(150 Calendar Days)</u>
C-Squared Certified Bradenton, FL	\$124,176.70	\$124,176.70
The Ash Group, Tampa, FL	\$126,444.00	\$126,444.00
Proway Paving Systems, LLC Riverview, FL	\$182,753.31	\$145,487.27

- February 12, 2013 recommendation received from Project Management recommending award to C-Squared Certified General Contractor, Inc., Bradenton, FL for a total quoted price of \$124,176.70 based on quote "A" with a construction completion time of 120 calendar days.

SUMMARY		Recommend the award of RFQ #13-0644-OV for the MCAT Bus Stop Improvements to C-Squared General Contractors, Inc., the lowest, responsive, responsible quoter.	
ATTACHMENTS: (List in order as attached)		INSTRUCTIONS TO BOARD RECORDS:	
<ul style="list-style-type: none"> Quote Tabulation 		N/A	
COST	\$124,176.70	SOURCE (ACCT# & NAME)	Funding Source: Federal ARRA Fund. Acct No. 4369008930-563000 - 9008930-9100.
COMMENTS	N/A	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)	N/A

RFQ #13-0644-OV
PROJECT NO. 9008930
Manatee County Area Transit (MCAT) - Bus Stop Improvements for ADA Compliance
North Bradenton Area, Southwest Bradenton Area and 14th Street West (S.R. 45)
QUOTE "A"

QUOTE "A" 120 CALENDAR DAYS					1		2		3	
					C-Squared CGC, Inc. 1420 26th Avenue East Bradenton, FL 34208 (Manatee County)		The Ash Group 4902 Eisenhower Blvd, Suite 380 Tampa, FL 33634 (Hillsborough County)		Proway Paving Systems, LLC 6331 US Highway 301 Riverview, FL 33578 (Hillsborough County)	
Item No.	Part No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	0101-1	Mobilization	LS	1	\$7,500.00	\$7,500.00	\$3,633.93	\$3,633.93	\$3,603.38	\$3,603.38
2	0102-1	Maintenance of Traffic	LS	1	\$7,000.00	\$7,000.00	\$1,725.00	\$1,725.00	\$64,800.00	\$64,800.00
3	104-10-3	Sediment Barrier	LF	2,018	\$1.15	\$2,320.70	\$1.00	\$2,018.00	\$1.86	\$3,753.48
4	104-18	Inlet Protection System	EA	10	\$150.00	\$1,500.00	\$69.00	\$690.00	\$144.99	\$1,449.90
5	110-1-1	Clearing and Grubbing	LS	1	\$7,500.00	\$7,500.00	\$1,725.00	\$1,725.00	\$2,500.00	\$2,500.00
6	110-4	Removal of existing Concrete Pavement	SY	538	\$8.00	\$4,304.00	\$17.25	\$9,280.50	\$9.49	\$5,105.62
7	110-7-1	Mailbox	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
8	120-1	Regular Excavation	CY	130	\$50.00	\$6,500.00	\$10.35	\$1,345.50	\$6.26	\$813.80
9	520-1-10	Concrete Curb & Gutter - Type E (Modified)	LF	240	\$12.00	\$2,880.00	\$16.10	\$3,864.00	\$20.51	\$4,922.40
10	520-1-10	Concrete Curb & Gutter - Type F	LF	67	\$30.00	\$2,010.00	\$21.85	\$1,463.95	\$18.97	\$1,270.99
11	520-2-4	Concrete Curbe, Type D	LF	97	\$30.00	\$2,910.00	\$20.70	\$2,007.90	\$14.22	\$1,379.34
12	522-1	Sidewalk Concrete - 4" Thick	SY	749	\$25.00	\$18,725.00	\$35.65	\$26,701.85	\$33.27	\$24,919.23
13	522-2	Sidewalk Concrete - 6" Thick	SY	723	\$30.00	\$21,690.00	\$47.15	\$34,089.45	\$40.65	\$29,389.95
14	570-1-2	Performance Turf Sod (Include Fertilizer & Water)	SY	686	\$4.50	\$3,087.00	\$3.22	\$2,208.92	\$2.59	\$1,776.74
SUBTOTAL ROADWAY						\$87,926.70		\$90,754.00		\$145,684.83
SIGNING AND MARKINGS										
15	700-20-40	Single Post Sign, Relocate	AS	5	\$250.00	\$1,250.00	\$138.00	\$690.00	\$414.23	\$2,071.15
SUBTOTAL SIGNINGS AND MARKINGS						\$1,250.00		\$690.00		\$2,071.15
MANATEE COUNTY MISCELLANEOUS										
16	MC-1	Utility Coordination	LS	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
17	N/A	Discretionary	LS	1	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
SUBTOTAL MANATEE COUNTY MISC.						\$35,000.00		\$35,000.00		\$35,000.00
QUOTE "A" - 120 CALENDAR DAYS						\$124,176.70		\$126,444.00		\$182,755.98
<i>Subcontractor's Percentage Quote Form Completed</i>						Yes		Yes		Yes
<i>Acknowledged Addendum #1 dated 1/11/13</i>						Yes		Yes		Yes
<i>WBE/MBE Vendor</i>						No		Yes		No
<i>Site Visit</i>						Yes - 1/15/13 - Did Not Sign		Yes - 1/11/13		Yes - 1/14/13
<i>Submitted Buy America Certification</i>						Yes		Yes		Yes
<i>Florida Trench Safety Act</i>						Yes		Yes		Yes
<i>Contractor's Questionnaire</i>						Yes		Yes		Yes
<i>Public Contracting & Enviromental Crimes</i>						Yes		Yes		Yes
<i>GC and / or Licenses Concrete Contractor</i>						CGC #1506629		CGC #1519893		CGC #1509318
<i>Additional Notes:</i>						N/A		N/A		Items #6 & #8 - Corrections have been made in accordance with the RFQ "Mathematical Errors"

NO QUOTES WERE RECEIVED BY TLC DIVERSIFIED, INC., ONECO CONCRETE & ASPHALT, INC. AND W.E. DENTMON CONSTRUCTION, INC.

SUBCONTRACTOR PERCENTAGES

RFQ #13-0644-OV
PROJECT NO. 9008930

**Manatee County Area Transit (MCAT) - Bus Stop Improvements for ADA Compliance
North Bradenton Area, Southwest Bradenton Area and 14th Street West (S.R. 45)**

QUOTE "A"

QUOTE "A" 120 CALENDAR DAYS			1 C-Squared CGC, Inc. 1420 26th Avenue East Bradenton, FL 34208 (Manatee County)				2 The Ash Group 4902 Eisenhower Blvd, Suite 380 Tampa, FL 33634 (Hillsborough County)				3 Proway Paving Systems, LLC 6331 US Highway 301 Riverview, FL 33578 (Hillsborough County)			
Item No.	Part No.	Description	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor
1	0101-1	Mobilization	Survey / Asbuilts	46%		Schappacher Engineering (Rick Schappacher - 748-8340)	N/A				Proway			
2	0102-1	Maintenance of Traffic	Signed & Sealed MOT Plans	55%		Hough Engineering (Marla Hough - 747-4838)	N/A				Proway			
3	104-10-3	Sediment Barrier					N/A				Proway			
4	104-18	Inlet Protection System					N/A				Proway			
5	110-1-1	Clearing & Grubbing					N/A				Proway			
6	110-4	Removal of Existing Concrete Pavement					N/A				Proway			
7	110-7-1	Mailbox, F & I single					N/A				N/A			
8	120-1	Regular Excavation					N/A				Proway			
9	520-1-7	Concrete Curb & Gutter, Type E					N/A				Proway			
10	520-1-10	Concrete Curb 7 Gutter, Type F					N/A				Proway			
11	520-2-4	Concrete Curb, Type D					N/A				Proway			
12	522-1	Sidewalk Concrete - 4" Thick					N/A				Proway			
13	522-2	Sidewalk Concrete - 6" Thick					N/A				Proway			
14	570-1-2	Perf. Turf, Sod (Incl. Fert. & Water)					N/A				Proway			
15	700-20-40	Single Post Sign Relocate					N/A				Proway			

QUOTE TABULATION
FOR
RFQ #13-0644-OV
PROJECT NO. 9008930
MANATEE COUNTY AREA TRANSIT (MCAT)
BUS STOP IMPROVEMENTS FOR ADA COMPLIANCE
NORTH BRADENTON AREA, SOUTHWEST BRADENTON AREA & 14TH STREET WEST (S.R. 45)

QUOTE "A"
BASED ON A COMPLETION TIME OF 120 CALENDAR DAYS

PREPARED BY: Sherrri Robinson 2/4/13
(Project Management) Sherrri Robinson, Assessment Coordinator Date

REVIEWED BY: Shari K. Barnwell 2/15/13
(Project Engineer) Shari K. Barnwell, P.E. - Cardno TBE Date

REVIEWED BY: Walter Sowa 2/6/13
(Project Management) Walter Sowa, Sr. Engineering Specialist Date

APPROVED BY: Olga Valcich 2/15/13
(Purchasing) Olga Valcich, Contract Specialist Date

Manatee County Area Transit (MCAT) - Bus Stop Improvements for ADA Compliance

North Bradenton Area, Southwest Bradenton Area and 14th Street West (S.R. 45)

QUOTE "B"

QUOTE "B" 150 CALENDAR DAYS					1		2		3	
					C-Squared CGC, Inc. 1420 26th Avenue East Bradenton, FL 34208 (Manatee County)		The Ash Group 4902 Eisenhower Blvd, Suite 380 Tampa, FL 33634 (Hillsborough County)		Proway Paving Systems, LLC 6331 US Highway 301 Riverview, FL 33578 (Hillsborough County)	
Item No.	Part No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	0101-1	Mobilization	LS	1	\$7,500.00	\$7,500.00	\$3,633.93	\$3,633.93	\$2,627.72	\$2,627.72
2	0102-1	Maintenance of Traffic	LS	1	\$7,000.00	\$7,000.00	\$1,725.00	\$1,725.00	\$81,000.00	\$81,000.00
3	104-10-3	Sediment Barrier	LF	2,018	\$1.15	\$2,320.70	\$1.00	\$2,018.00	\$1.87	\$3,773.66
4	104-18	Inlet Protection System	EA	10	\$150.00	\$1,500.00	\$69.00	\$690.00	\$145.97	\$1,459.70
5	110-1-1	Clearing and Grubbing	LS	1	\$7,500.00	\$7,500.00	\$1,725.00	\$1,725.00	\$2,500.00	\$2,500.00
6	110-4	Removal of existing Concrete Pavement	SY	538	\$8.00	\$4,304.00	\$17.25	\$9,280.50	\$9.55	\$5,137.90
7	110-7-1	Mailbox	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
8	120-1	Regular Excavation	CY	130	\$50.00	\$6,500.00	\$10.35	\$1,345.50	\$6.30	\$819.00
9	520-1-10	Concrete Curb & Gutter - Type E (Modified)	LF	240	\$12.00	\$2,880.00	\$16.10	\$3,864.00	\$19.20	\$4,608.00
10	520-1-10	Concrete Curb & Gutter - Type F	LF	67	\$30.00	\$2,010.00	\$21.85	\$1,463.95	\$18.54	\$1,242.18
11	520-2-4	Concrete Curbe, Type D	LF	97	\$30.00	\$2,910.00	\$20.70	\$2,007.90	\$13.96	\$1,354.12
12	522-1	Sidewalk Concrete - 4" Thick	SY	749	\$25.00	\$18,725.00	\$35.65	\$26,701.85	\$32.19	\$24,110.31
13	522-2	Sidewalk Concrete - 6" Thick	SY	723	\$30.00	\$21,690.00	\$47.15	\$34,089.45	\$38.73	\$28,001.79
14	570-1-2	Performance Turf Sod (Include Fertilizer & Water)	SY	686	\$4.50	\$3,087.00	\$3.22	\$2,208.92	\$2.59	\$1,776.74
SUBTOTAL ROADWAY						\$87,926.70		\$90,754.00		\$158,411.12
SIGNING AND MARKINGS										
15	700-20-40	Single Post Sign, Relocate	AS	5	\$250.00	\$1,250.00	\$138.00	\$690.00	\$415.40	\$2,077.00
SUBTOTAL SIGNINGS AND MARKINGS						\$1,250.00		\$690.00		\$2,077.00
MANATEE COUNTY MISCELLANEOUS										
16	MC-1	Utility Coordination	LS	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
17	N/A	Discretionary	LS	1	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
SUBTOTAL MANATEE COUNTY MISC.						\$35,000.00		\$35,000.00		\$35,000.00
QUOTE "B" - 150 CALENDAR DAYS						\$124,176.70		\$126,444.00		\$195,488.12
<i>Subcontractor's Percentage Quote Form Completed</i>						Yes		Yes		Yes
<i>Acknowledged Addendum #1 dated 1/11/13</i>						Yes		Yes		Yes
<i>WBE/MBE Vendor</i>						No		Yes		No
<i>Site Visit</i>						Yes - 1/15/13 - Did Not Sign		Yes - 1/11/13		Yes - 1/14/13
<i>Submitted Buy America Certification</i>						Yes		Yes		Yes
<i>Florida Trench Safety Act</i>						Yes		Yes		Yes
<i>Contractor's Questionnaire</i>						Yes		Yes		Yes
<i>Public Contracting & Enviromental Crimes</i>						Yes		Yes		Yes
<i>GC and / or Licenses Concrete Contractor</i>						CGC #1506629		CGC #1519893		CGC #1509318
<i>Additional Notes:</i>						N/A		N/A		Items #6 & #8 - Corrections have been made in accordance with the RFQ "Mathematical Errors"

SUBCONTRACTOR PERCENTAGES

RFQ #13-0644-OV
PROJECT NO. 9008930

**Manatee County Area Transit (MCAT) - Bus Stop Improvements for ADA Compliance
North Bradenton Area, Southwest Bradenton Area and 14th Street West (S.R. 45)**

QUOTE "B"

QUOTE "B" 150 CALENDAR DAYS			1 C-Squared CGC, Inc. 1420 26th Avenue East Bradenton, FL 34208 (Manatee County)				2 The Ash Group 4902 Eisenhower Blvd, Suite 380 Tampa, FL 33634 (Hillsborough County)				3 Proway Paving Systems, LLC 6331 US Highway 301 Riverview, FL 33578 (Hillsborough County)			
Item No.	Part No.	Description	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor
1	0101-1	Mobilization	Survey / Asbuilts	46%		Schappacher Engineering (Rick Schappacher - 748-8340)	N/A				Proway			
2	0102-1	Maintenance of Traffic	Signed & Sealed MOT Plans	55%		Hough Engineering (Marla Hough - 747-4838)	N/A				Proway			
3	104-10-3	Sediment Barrier					N/A				Proway			
4	104-18	Inlet Protection System					N/A				Proway			
5	110-1-1	Clearing & Grubbing					N/A				Proway			
6	110-4	Removal of Existing Concrete Pavement					N/A				Proway			
7	110-7-1	Mailbox, F & I single					N/A				N/A			
8	120-1	Regular Excavation					N/A				Proway			
9	520-1-7	Concrete Curb & Gutter, Type E					N/A				Proway			
10	520-1-10	Concrete Curb 7 Gutter, Type F					N/A				Proway			
11	520-2-4	Concrete Curb, Type D					N/A				Proway			
12	522-1	Sidewalk Concrete - 4" Thick					N/A				Proway			
13	522-2	Sidewalk Concrete - 6" Thick					N/A				Proway			
14	570-1-2	Perf. Turf, Sod (Incl. Fert. & Water)					N/A				Proway			
15	700-20-40	Single Post Sign Relocate					N/A				Proway			

QUOTE TABULATION

FOR

RFQ #13-0644-OV

PROJECT NO. 9008930

MANATEE COUNTY AREA TRANSIT (MCAT)


BUS STOP IMPROVEMENTS FOR ADA COMPLIANCE

NORTH BRADENTON AREA, SOUTHWEST BRADENTON AREA & 14TH STREET WEST (S.R. 45)

QUOTE "B"

BASED ON A COMPLETION TIME OF 150 CALENDAR DAYS


PREPARED BY:
(Project Management)



Sherri Robinson, Assessment Coordinator

2/4/13
Date


REVIEWED BY:
(Project Engineer)



Shari K. Barnwell, P.E. - Cardno TBE

2/15/13
Date


REVIEWED BY:
(Project Management)



Walter Sowa, Sr. Engineering Specialist

2/4/13
Date

APPROVED BY:
(Purchasing)



Olga Valcich, Contract Specialist

2/15/13
Date