MANATEE COUNTY

FLORIDA
February 12, 2013

TO: All Interested Bidders

SUBJECT: Invitation for Bid # 13-0680-DS
Neal Preserve Phase i

ADDENDUM # 2

Bidders are hereby notified that this Addendum shall be acknowledged on pages 00300-1 of the Bid
Form and made a part of the above named bidding and contract documents. Bids submitted without
acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents. These items
shall have the same force and effect as the original bidding and contract documents, and cost involved shall
be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions
and revisions listed herein.

The deadline for clarification of questions was February 5, 2013 at 3:00 pm. This deadline had been
established to maintain fair treatment of all potential bidders. Questions received after this date and time
shall not be considered.

A public records request was made for the Engineers Estimate.
Attached is a copy of the Engineers Estimate dated November 29, 2012.
The deadline for submitting sealed Bids at the Manatee County Purchasing Division, 1112

Manatee Avenue West, Suite 803, Bradenton, Florida 34205 has been extended. The new
date and time are as noted.

Bid Opening:

March 13, 2013 at 2:30 pm.

END OF ADDENDUM # 2

Sincerely,

%;,.;ﬂ?fdfu.,— f

Melissa M. Wendel, CPPO
Purchasing Official
/ds (Attachment)

Financial Management Department
Mailing Address: P. O. Box 1000 1112 Manatee Avenue West Suite 803, Bradenton, FL 34206-1000
WEB: www.mymanatee.org * PHONE: 941.749.3045 * FAX: 941.749.3014
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Date: November 29, 2012

To: All Bidders

Subject: Neal Preserve - Parks Utility Architectural/Engineering Services (IFB: #13-0680-DS)

The base bid “construction cost estimate” for the Neal Preserve-Phase Il project is $420.494.20 (four
hundred twenty thousand four hundred ninety four dollars and twenty cents).

The construction cost estimate was determined on November 13, 2012. The construction cost estimate is

based upon the original drawings and specifications issued. Changes to the specifications subsequent to
the original documents by addenda to this bid may not be accounted for in this construction cost estimate.

Sincerely,

Sue Thompson, RLA, LEED AP BD+C
1Bl Group (Florida), Inc.

C: Tom Yarger, Donna Stevens

1421 5™ Street, Suite B, Sarasota, Florida 34236 USA (941) 954-1718 FAX (941) 954-0231
IBI Group (Florida), Inc. is a Division of IBI Group



