INVITATION FOR BID
IFB # 13-0706-OV
LIFT STATION UPGRADES, MASTER LIFT STATION 27A, RTU 138
REHAB, COMMINUTOR REPLACEMENT
PROJECT NO.: 404-606782

Manatee County, a political subdivision of the State of Florida, (hereinafter the "County") will
receive sealed Bids from individuals, corporations, partnerships, and other legal entities
organized under the laws of the State of Florida or authorized to conduct business in the State
of Florida.

NON-MANDATORY INFORMATION CONFERENCE

In order to insure that all prospective Bidders have sufficient information and understanding of
the County's needs, an Information Conference will be held on: March 6, 2013 at 11:00 AM at
the Public Works Facility, Conference Room "A", 1022 26'" Avenue East, Bradenton, FL
34208. Attendance is not mandatory, but is highly encouraged.

NOTE: Article B.05 Inspection of Site (page 00020-2) — All potential Contractors,
it is mandatory that a site visit be performed at each location to familiarize
yourselves with the full scope of the construction site.

DEADLINE FOR CLARIFICATION REQUESTS: March 15, 2013 at 5:00 PM
(Reference Bid Article A.06)

TIME AND DATE DUE: March 27, 2013 at 2:30 PM

Important Note: Lobbying is prohibited (reference Bid Article A.08).

FOR INFORMATION CONTACT:
Olga Valcich, Contract Specialist
(941) 749-3055, Fax (941) 749-3034
olga.valcich@mymanatee.org
Manatee County Financial Management Department
Purchasing Division

AUTHORIZED FOR RELEASE:
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A.01

SECTION 00010
INFORMATION TO BIDDERS

OPENING LOCATION

These Bids will be publicly opened at Manatee County Purchasing Division,
1112 Manatee Avenue West, Suite 803, Bradenton, Florida 34205 in the

presence of County officials at the time and date stated, or soon thereafter. All
Bidders or their representatives are invited to be present.

Any Bids received after the stated time and date will not be considered. It shall be
the sole responsibility of the Bidder to have their Bid delivered to the Manatee
County Purchasing Division for receipt on or before the stated time and date. If a
Bid is sent by U.S. Mail, the Bidder shall be responsible for its timely delivery to the
Purchasing Division. Bids delayed by mail shall not be considered, shall not be
opened at the public opening, and arrangements shall be made for their return at
the respondent’s request and expense.

SEALED & MARKED

A.03

One original and two copies of your signed Bid shall be submitted in one sealed
package, clearly marked on the outside “Sealed Bid #13-0706-OV, Lift Station
Upgrades, Master Lift Station 27A, RTU 138, Reha/Comminutor Replacement”
with your company name.

Address package to: Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

SECURING OF DOCUMENTS

Complete individual copies of the Bidding documents for the project and/or products
can be obtained, free of charge, at the Manatee County Public Works Department,
1022 26™ Avenue East, Bradenton, FL 34208, Phone No. 941-708-7450, Ext. 7327
or 7334. Documents may be obtained between the hours of 8:00 AM and 4:00 PM
Monday through Friday, with the exception of holidays. Complete set of the Bidding
document must be used in preparing Bids. The County assumes no responsibility
for errors and misinterpretations resulting from the use of incomplete sets of Bidding
documents.

BID DOCUMENTS

Bids on http://www.mymanatee.org, Bid documents and the Notices of Source
Selection related to those Bids are available for download in a portable document
format (.PDF) file on the Manatee County web page on the Purchasing tab under
“Bids.” You may view and print these files using Adobe Acrobat software. You may
download a free copy of this software (Adobe) from the Owner's web page if you do
not have it.
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A.04

BID DOCUMENTS (Continued)

A.05

Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://www.Manateechamber.com to post Bid documents in a portable document
format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids. A link
to that service, http://mwww.DemandStar.com, is provided on this web site under the
Tab “DemandStar”. Participation in the DemandStar system is not a requirement
for doing business with Manatee County.

Note: The County posts the Notice of Source Selection seven (7) calendar days
prior to the effective date of the Award.

IT IS THE RESPONSIBILITY OF EACH CONTRACTOR, PRIOR TO SUBMITTING
THEIR BID, TO CONTACT THE MANATEE COUNTY PURCHASING DIVISION
(see contact information on page one of this document) TO DETERMINE IF
ADDENDA WERE ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR
BID .

MODIFICATION OF BID SPECIFICATIONS

A.06

If a Bidder wishes to recommend changes to the Bid specifications, the Bidder shall
furnish in writing, data and information necessary to aid the Owner in evaluating the
request to modify the specifications. The Owner is not obligated to make any
changes to the Bid specifications. Unless an addendum is issued, the Bid
specifications shall remain unaltered. Bidders must fully comply with the Bid
specifications, terms, and conditions.

DEADLINE FOR CLARIFICATION REQUESTS

A.07

March 15, 2013 at 5:00 PM shall be the deadline to submit all inquiries,
suggestions, or requests concerning interpretation, clarification or additional
information pertaining to the Invitation for Bids to the Manatee County Purchasing
Division.

This deadline has been established to maintain fair treatment for all potential
Bidders, while maintaining the expedited nature of the Economic Stimulus that the
contracting of this Work may achieve.

CLARIFICATION & ADDENDA

Each Bidder shall examine all Invitation for Bid documents and shall judge all
matters relating to the adequacy and accuracy of such documents. Any inquiries,
suggestions or requests concerning interpretation, clarification or additional
information pertaining to the Invitation for Bids shall be made through the Manatee
County Purchasing Division. The County shall not be responsible for oral
interpretations given by any County employee, representative, or others. The
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A.07

CLARIFICATION & ADDENDA (Continued)

>
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A.09

issuance of a written addendum is the only official method whereby interpretation,
clarification or additional information can be given.

If any addenda are issued to this Invitation for Bid, the County will broadcast the
addenda on the DemandStar distribution system to “Planholders” on this web
service, and post the documents on the Purchasing Division’s web page at
http://www.mymanatee.org which can be accessed by clicking on the “Purchasing”
button and then clicking on the “Bids” button. It shall be the responsibility of each
Bidder, prior to submitting their Bid, to contact Manatee County Purchasing (see
contact on page 1) to determine if addenda were issued and to make such addenda
a part of their Bid.

LOBBYING

After the issuance of any Invitation for Bid, prospective Bidders, or any agent,
representative or person acting at the request of such Bidder shall not contact,
communicate with or discuss any matter relating in any way to the Invitation for Bid
with any officer, agent or employee of Manatee County other than the Purchasing
Official or as directed in the Invitation for Bid. This prohibition includes the act of
carbon copying officers, agents or employees of Manatee County on email
correspondence. This requirement begins with the issuance of an Invitation for Bid,
and ends upon execution of the final Contract or when the invitation has been
canceled. Violators of this prohibition shall be subject to sanctions as provided in
the Manatee County Purchasing Code of Law Chapter 2-26.

UNBALANCED BIDDING PROHIBITED

Manatee County recognizes that large and/or complex projects will often result in a
variety of methods, sources, and prices. However, where in the opinion of the
County such variation does not appear to be justified, given Bid specifications and
industry and market conditions, the Bid will be presumed to be unbalanced.
Examples of unbalanced Bids will include:

1. Bids showing omissions, alterations of form, additions not specified or
required conditional or unauthorized alternate Bids.

2. Bids quoting prices that substantially deviate, either higher or lower, from
those included in the Bids of competitive Bidders for the same line item
unit costs.

3. Bids where the unit costs offered are in excess of or below reasonable
cost analysis values.
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A.09

UNBALANCED BIDDING PROHIBITED (Continued)

A.10

In the event the County determines that a Bid is presumed unbalanced, it will
request the opportunity to, and reserves the right to, review all source quotes, Bids,
price lists, letters of intent, etc., which the Bidder obtained and upon which the
Bidder relied upon to develop the Bid. The County reserves the right to reject as
non-responsive any presumptive unbalanced Bids where the Bidder is unable to
demonstrate the validity and/or necessity of the unbalanced unit costs.

FRONT END LOADING OF BID PRICING PROHIBITED

A.11

Prices offered for performance and/or acquisition activities to occur early in the
project schedule, such as mobilization; clearing and grubbing; or maintenance of
traffic; that are substantially higher than pricing of competitive Bidders within the
same portion of the project schedule, will be presumed to be front end loaded. Front
end loaded Bids could reasonably appear to be an attempt to obtain unjustified
early payments creating a risk of insufficient incentive for the Contractor to complete
the Work or otherwise creating an appearance of an under-capitalized Bidder.

In the event the County determines that a Bid is presumed to be front end loaded, it
will request the opportunity to, and reserves the right to, review all source quotes,
Bids, price lists, letters of intent, etc., which the Bidder obtained and upon which the
Bidder relied upon to develop the pricing or acquisition timing for these Bid items.
The County reserves the right to reject as non-responsive any presumptive front
end loaded Bids where the Bidder is unable to demonstrate the validity and/or
necessity of the front end loaded costs.

WITHDRAWAL OF OFFERS

A.12

Contractors may withdraw offers as follows: a) Mistakes discovered before the
opening of a solicitation may be withdrawn by written notice from the Bidder
submitting the offer. This request must be received in the office designated for
receipt of offers in the solicitation document prior to the time set for delivery and
opening of the offers. A copy of the request shall be retained and the unopened
offer returned to that Contractor. b) After the responses to a solicitation are opened
or a selection has been determined, but before a Contract is signed, a Contractor
alleging a material mistake of fact may be permitted to withdraw their offer if: (1) the
mistake is clearly evident on the solicitation document; or (2) the Bidder submits
evidence which clearly and convincingly demonstrates that a mistake was made.
Request to withdraw an offer must be in writing and approved by the Purchasing
Official.

IRREVOCABLE OFFER

Any Bid may be withdrawn up until the date and time set for opening of the Bid.
Any Bid not so withdrawn shall, upon opening, constitute an irrevocable offer for a
period of ninety (90) days to sell to Manatee County the goods or services set forth
in the attached specifications until one or more of the Bids have been duly accepted
by the County.
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A.13

BID EXPENSES

A.14

A.15

All expenses for making Bids to the County are to be borne by the Bidder.

RESERVED RIGHTS

The County reserves the right to accept or reject any and/or all Bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County
reserves the right to accept all or any part of the Bid and to increase or decrease
quantities to meet additional or reduced requirements of the County. Any sole
response received by the first submission date may or may not be rejected by the
County depending on available competition and current needs of the County. For
all items combined, the Bid of the lowest responsive, responsible Bidder will be
accepted, unless all Bids are rejected. The lowest responsible Bidder shall mean
that Bidder who makes the lowest Bid to sell goods and/or services of a
quality which meets or exceeds the quality of goods and/or services set forth in the
attached specifications or otherwise required by the County, and who is fit and
capable to perform the Bid as made.

To be responsive, a Bidder shall submit a Bid which conforms in all material
respects to the requirements set forth in the Invitation for Bid. To be a responsible
Bidder, the Bidder shall have the capability in all respects to perform fully the
Contract requirements, and the tenacity, perseverance, experience, integrity,
reliability, capacity, facilities, equipment, and credit which will assure good faith
performance. Also, the County reserves the right to make such investigation as it
deems necessary to determine the ability of any Bidder to furnish the service
requested. Information the County deems necessary to make this determination
shall be provided by the Bidder. Such information may include, but shall not be
limited to current financial statements, verification of availability of equipment and
personnel, and past performance records.

APPLICABLE LAWS

A.16

Bidder must be authorized to transact business in the State of Florida. All
applicable laws and regulations of the State of Florida and ordinances and
regulations of Manatee County will apply to any resulting Agreement. Any
involvement with any Manatee County procurement shall be in accordance with
Manatee County Purchasing Ordinance as amended. Any actual or prospective
Bidder who is aggrieved in connection with the solicitation or award of a Contract
may protest to the Board of County Commissioners of Manatee County as required
in Manatee County Code of Laws.

COLLUSION

By offering a submission to this Invitation for Bid, the Bidder certifies that he has not
divulged, discussed or compared their Bid with other Bidder, and has not colluded
with any other Bidder or parties to this Bid whatsoever. Also, Bidder certifies, and in
the case of a joint Bid each party thereto certifies as to their own organization, that
in connection with this Bid:
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A.16 COLLUSION (Continued
a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement, for the purpose of
restricting competition, as to any matter relating to such prices and/or cost
data, with any other Bidder or with any competitor;

b. any prices and/or cost data quoted for this Bid have not been knowingly
disclosed by the Bidder and will not knowingly be disclosed by the Bidder,
prior to the scheduled opening, directly or indirectly to any other Bidder or to
any competitor;

c. no attempt has been made or will be made by the Bidder to induce any other
person or firm to submit or not to submit a Bid for the purpose of restricting
competition;

d. the only person or persons interested in this Bid, principal or principals is/are
named therein and that no person other than therein mentioned has any
interest in this Bid or in the Contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this
Contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by Bidder for purpose of doing business.

A.17 CODE OF ETHICS

With respect to this Bid, if any Bidder violates, directly or indirectly, the ethics
provisions of the Manatee County Purchasing Ordinance and/or Florida criminal or
civil laws related to public procurement, including but not limited to Florida Statutes
Chapter 112, Part ll, Code of Ethics for Public Officers and Employees, such Bidder
will be disqualified from eligibility to perform the Work described in this Invitation for
Bid, and may also be disqualified from furnishing future goods or services to, and
from submitting any future Bids to supply goods or services to, Manatee County.

By submitting a Bid, the Bidder represents to the County that all statements made
and materials submitted are truthful, with no relevant facts withheld. If a Bidder is
determined to have been untruthful in its Bid or any related presentation, such
Bidder will be disqualified from eligibility to perform the Work described in this
Invitation for Bid, and may also be disqualified from furnishing future goods or
services to, and from submitting any future Bids to supply goods or services to,
Manatee County.
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A.18

BID FORMS

A.19

Bids must be submitted on attached County forms, although additional pages may
be attached. Bidders must fully complete all pages of the Bid Forms. Bid

Forms must be executed by an authorized signatory who has the legal

authority to make the offer and bind the company. Bidders must fully comply
with all Bid specifications, terms and conditions. Failure to comply shall result

in Contract default, whereupon, the defaulting Contractor shall be required to pay
for any and all re-procurement costs, damages, and attorney fees as incurred by the
County.

LEGAL NAME

A.20

Bids shall clearly indicate the legal name, address and telephone number of the
Bidder. Bids shall be signed above the typed or printed name and title of the signer.
The signer must have the authority to bind the Bidder to the submitted Bid.

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the State’s convicted vendor list
following a conviction for a public entity crime, as that term is defined in Florida
Statute (F.S.) § 287.133, may not submit a Bid, Proposal, or reply on a Contract to
provide any goods or services to a public entity; may not submit a Bid, Proposal, or
reply on a Contract with a public entity for the construction or repair of a public
building or public work; may not submit Bids, Proposals or replies on leases of real
property to a public entity; may not be awarded or perform work as a Contractor,
Supplier, Subcontractor, or Consultant under a Contract with any public entity; and
may not transact business with any public entity in excess of the threshold amount
provided in F.S. § 287.017 for CATEGORY TWO for a period of thirty-six (36)
months following the date of being placed on the convicted list.

In addition, the Manatee County Code of Laws prohibits the award of any Contract
to any person or entity who/which has, within the past five (5) years, been convicted
of, or admitted to in court or sworn to under oath, a public entity crime or of any
environmental law that, in the reasonable opinion of the Purchasing Official,
establishes reasonable grounds to believe the person or business entity will not
conduct business in a responsible matter. To insure compliance with the foregoing,
the Code requires all persons or entities desiring to Contract with the County to
execute and file with the Purchasing Official an affidavit, executed under the pain
and penalties of perjury, confirming that person, entity and any person(s) affiliated
with the entity, does not have such a record and is therefore eligible to seek and be
awarded business with the County. In the case of a business entity other than a
partnership or a corporation, such affidavit shall be executed by an authorized agent
of the entity. In the case of a partnership, such affidavit shall be executed by the
general partner(s). A Public Contracting and Environmental Crimes Certification
form is attached for this purpose.
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A.21

DISCOUNTS

Any and all discounts must be incorporated in the prices contained in the Bid and
not shown separately. The prices as shown on the Bid Form shall be the price used
in determining Award.

TAXES

A.23

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T.
Exempt Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 85-8012622206C-
6); therefore, the Contractor is prohibited from delineating a separate line item in his
Bid for any sales or service taxes. Nothing herein shall affect the Contractor’s
normal tax liability.

DESCRIPTIVE INFORMATION

A.24

Unless otherwise specifically provided in the specifications, all equipment, materials
and articles incorporated in the Work covered by this Contract shall be new and of
the most suitable grade for the purpose intended. Unless otherwise specifically
provided in the specifications, reference to any equipment, material, article or
patented process, by trade name, brand name, make or catalog number, shall be
regarded as establishing a standard of quality and shall not be construed as limiting
competition.

AMERICANS WITH DISABILITIES ACT

>
N
(6

A.26

The Board of County Commissioners of Manatee County, Florida, does not
discriminate upon the basis of any individual's disability status. This non-
discrimination policy involves every aspect of the County's functions including one's
access to, participation, employment, or treatment in its programs or activities.
Anyone requiring reasonable accommodation for an Information Conference or
Bid Opening should contact the person named on the first page of this Bid
document at least twenty-four (24) hours in advance of either activity.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

In accordance with the provisions of Title VI of the Civil Rights Act of 1964 and Title
15, Part 8 of the Code of Federal Regulations, Manatee County hereby notifies all
prospective offerors that they will affirmatively ensure minority business enterprises
will be afforded full opportunity to participate in response to this advertisement and
will not be discriminated against on the grounds of race, color or national origin in
consideration for an Award of Contract.

MBE/WBE

The State of Florida, Office of Supplier Diversity provides the certification process
and the database for identifying certified MBE/WBE firms. This service may be
directly accessed at: htip://www.osd.dms.state.fl.us/iframe.htm

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.
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A.27 MATHEMATICAL ERRORS
In the event of multiplication/extension error(s), the unit price shall prevail. In the
event of addition error(s) the extension totals will prevail. All Bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to
additional evaluation.

A.28 DISCLOSURE
Upon receipt, all inquiries and responses to inquiries related to this Invitation for Bid
becomes “Public Records”, and shall be subject to public disclosure consistent with
Chapter 119, Florida Statues.

Bids become subject to disclosure thirty (30) days after the opening or if a notice of
intended Award decision is made earlier than this time as provided by F.S.
119.071(1)(b). No announcement or review of the offer shall be conducted at the
public opening. If the County rejects all offers and concurrently notices its intent to
reissue the solicitation, initial offers are exempt until the County provides notice of
its intended decision, or thirty (30) days after the opening of the new offers.

Based on the above, Manatee County will receive Bids at the date and time stated,
and will make public at the opening the names of the business entities of all that
submitted an offer and any amount presented as a total offer without any verification
of the mathematics or the completeness of the offer. Upon the expiration of the
statutory term for exemption the actual documents may be inspected or copied.
When County staff have completed a mathematic validation and inspected the
completeness of the offers, tabulation shall be posted on www.mymanatee.org.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS:
BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR
SPECIFICATIONS, WHICH VARY FROM THE INFORMATION TO BIDDERS,
SHALL HAVE PRECEDENCE.

END OF SECTION A
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B.01

SECTION 00020
BASIS OF AWARD

BASIS OF AWARD

93}
N

Award shall be to the lowest, responsive, responsible Bidder meeting specifications
and having the lowest Total Bid Price for Bid “A”, or the lowest Total Bid Price for
Bid “B”, for the requirements listed on the Bid Form for the Work as set forth in this
Invitation for Bid. Bid prices shall include costs for furnishing all labor, equipment
and/or materials for the completion of the Work in accordance with and in the
manner set forth and described in the Contract documents to the County's
satisfaction within the prescribed time.

Two schedules for Completion of the Work shall be considered. Each Bid for
completion by the specified stated time shall be offered as a separate “Total
Bid Price”. The County has the sole authority to select the Bid based on the
completion time which is in the best interest of the County. Only one Award
shall be made.

NOTE: Inspection of the site is a pre-requisite to be considered for award of this Bid.

In evaluating Bids, the County shall consider the qualifications of the Bidders; and if
required, may also consider the qualifications of the Subcontractors, Suppliers, and
other persons and organizations proposed. County may also consider the operating
costs, maintenance requirements, performance data and guarantees of major items
of materials and equipment proposed for incorporation in the Work.

Whenever two or more Bids are equal with respect to price, the Bid received from a
local business shall be given preference in Award. Whenever two or more Bids
which are equal with respect to price are received, and neither of these Bids are
from a local business, the Award shall be determined by a chance drawing, coin
toss, or similar tie-breaking method conducted by the Purchasing Division and open
to the public.

SUBCONTRACTORS

Subcontractors shall be bound by the terms and conditions of this Contract insofar
as it applies to their work, but this shall not relieve the prime Contractor from the full
responsibility of the County for the proper completion of all Work to be executed
under this Contract.

The employment of unauthorized aliens by any Contractor is considered a violation
of Section 274 (e) of the Immigration and Employment Act. If the Contractor
knowingly employs unauthorized aliens, such violation shall be cause for unilateral
cancellation of this Agreement.
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B.03 QUALIFICATIONS OF BIDDERS

No person who is not certified or registered as a General Contractor or
Underground Utility Contractor pursuant to the terms of Florida Statutes Chapter
489 on the day the Bid is submitted, and who has continuously held that certification
or registration for a period of at least three (3) consecutive years immediately prior
to the day the Bid is submitted, may be qualified to bid on this project. In the event
that a Bidder is a business organization, including a partnership, corporation,
business trust or other legal entity as set forth in F.S. 489.119(2), then the Bidder
shall only be qualified to bid on this project if: 1) the Bidder (the business
organization) is on the day the Bid is submitted, and for at least three (3)
consecutive years immediately prior to the day the Bid is submitted has been, in
continuous existence, properly licensed and registered as required by Florida law;
and 2) the Bidder, on the day the Bid is submitted, has a certified or registered
Qualifying Agent, as required by F.S. 489.119, and that Qualifying Agent has been
the same Qualifying Agent of the Bidder for a period of at least three (3)
consecutive years immediately prior to the day the Bid is submitted.

A complete list of all Subcontractors proposed for any portion of the Work may be
requested of any Bidder deemed necessary by the County. Subcontracts shall be
awarded only to those Subcontractors considered satisfactory by the County.

B.04 PREPARATION OF CONTRACT

A written notice confirming Award or recommendation thereof will be forwarded to
the successful Bidder accompanied by the required number of unsigned
counterparts of the Agreement. Within ten (10) days thereafter, successful Bidder
shall sign and deliver the required number of counterparts of the Agreement with
any other required documents to County. (Note: Contract must be approved in
accordance with the Manatee County Code of Laws, Chapter 2-26, Manatee County
Purchasing Ordinance and the Administrative Standards and Procedures Manual
approved by the County Administrator).

B.05 INSPECTION OF SITE
Inspection of the site is a requirement to be considered for award of this Contract.
Prior to submitting a Bid Form, each Bidder shall examine the site and all conditions
thereon fully familiarizing themselves with the full scope of the project. Failure to
become familiar with site conditions will in no way relieve the successful Bidder from
the necessity of furnishing any materials or performing any Work that is required to

complete the project in accordance with the plans and specifications. Site visit (s)
shall be acknowledged in Section 00300, Bid Form page # 00300-1.

Inspection of Site is by appointment only. Bidders shall contact Mr. JimMarble OR Mr.
Nick Wagner at 941-792-8811, Extension 5376 OR Extension 5377 between the hours of 8:00
am and 2:00 pm.

END OF SECTION B
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SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

C.01 CONTRACT FORMS
The Agreement resulting from the acceptance of a Bid shall be in the form of the
Agreement stated in this Bid.

C.02 ASSIGNMENT OF CONTRACT
Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such
Contract, or to assign any monies due or to become due there under to any other
person, firm or corporation unless first obtaining the written consent of the County.
The giving of such consent to a particular Subcontractor assignment shall not
dispense with the necessity of such consent to any further or other assignment.

C.03 COMPLETION OF WORK
The Work will be completed and ready for final inspection within the specified
calendar days from the date the Contract time commences to run. Two Bids shall
be considered, Bid “A” based on "220" calendar days and Bid “B” based on
"160" calendar days. The County has the sole authority to select the Bid based on
the completion time which is in the best interest of the County. Only one Award
shall be made.

O
o
s

LIQUIDATED DAMAGES

If the Contractor refuses or fails to prosecute the Work, or any separable part
thereof, with such diligence as will hinder its completion within the time specified,
the County may seek damages. The actual damages for delay will be impossible to
determine and in lieu thereof, the Contractor shall pay to the County the sum of
$566.00 as fixed, agreed, and liquidated damages for each calendar day of the
delay until the Work is finally accepted by the County and the Contractor and his
Surety shall be liable for the amount thereof.

O
o
o

PAYMENT

Contractor may apply for partial payment on monthly estimates, based on the
amount of work done or completed in compliance with the provisions of the
Contract. Contractor shall submit an application, on a standard pay application form
provided or approved by the County, of an approximate estimate of the
proportionate value of the Work done, items and locations of the Work performed up
to and including the last day of the period then ending. The County will then review
said estimate and make any necessary revisions so that the estimate can receive
approval for payment. If the Contractor and the County do not agree on the
approximate estimate of the proportionate value of the Work done for any pay
period, the determination of the County will be binding. The amount of said
estimate after deducting any required retainage and all previous payments shall be
due and payable to the Contractor, twenty (20) business days if County is its own
Engineer of Record (EOR) or twenty-five (25) business days if outside agent
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C.05 PAYMENT (Continued) .
approval is required after the pay estimate has been approved by the agent for the
County.

In accordance with the Prompt Payment Act, F.S. § 218.735(7), a Punch List shall
be formulated.

Time allowed for development of punch list:

1. Awarded Contracts with an estimated cost of less than $10 million will be
within thirty (30) calendar days after reaching substantial completion.
Substantial completion is defined as reaching beneficial occupancy or use.

2. Awarded Contracts with a cost of $10 million dollars or more will be within
thirty (30) calendar days OR if extended by Contract, up to sixty (60)
calendar days after reaching substantial completion. Substantial completion
is defined as reaching beneficial occupancy or use.

The final Contract completion date must be at least thirty (30) days after delivery of
the list of items. If the list is not provided to the awarded Contractor by the agreed
upon date, the Contract completion time must be extended by the number of days
the County exceeds the delivery date.

It is the Contractor's responsibility for the care of the materials. Any damage to or
loss of said materials is the full responsibility of the Contractor. Any periodical pay
estimate signed by the Contractor shall be final as to the Contractor for any or all
Work covered by the periodical pay estimate.

Any requests for payment of materials stored on site must be accompanied with a
paid receipt. The Contractor warrants and guarantees that title to all work, materials
and equipment covered by any application for payment, whether incorporated in the
project or not, will pass to the County at the time of payment free and clear of all
liens, claims, security interests and encumbrances (hereafter referred to as "Liens").

The Contractor agrees to furnish an affidavit stating that all laborers, material men,
and Subcontractors have been paid on the project for Work covered by the
application for payment and that a partial or complete release of lien, as may be
necessary, be properly executed by the material men, laborers, Subcontractors on
the project for Work covered by the application for payment, sufficient to secure the
County from any claim whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract documents, he shall notify the County in writing that the project is ready for
final inspection. The County will then advise the Contractor as to the arrangements
for final inspection and what Work, if any, is required to prepare the project or a
portion thereof for final inspection. When the County determines the project or
portion thereof is ready for final inspection, the County shall perform same. Upon
completion of final inspection, the County will notify Contractor of all particulars in
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C.05 PAYMENT (Continued)
which this inspection reveals that the Work is incomplete or defective. Contractor
shall immediately take such measures as are necessary to complete such Work or
remedy such deficiencies. When all such errors have been corrected, a final re-
inspection will be made. The process will be repeated until, in the opinion of the
County, the project has been completed in compliance with the terms of the
Contract documents.

When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved
deductions and previous payments made. The Contract will be considered
complete when all Work has been finished, the final inspection made, approved as-
builts received, and the project finally accepted in writing by the County. The
Contractor's responsibility shall then terminate except as otherwise stated.

C.06 RETAINAGE
A retainage of 2.5% of the total Work in place shall be withheld until 75% complete.
After 75% completion, the retainage shall be reduced to 1% of the total Work in
place until final completion and acceptance of the Work by the County. Upon final
acceptance, the remaining retainage shall be included in the final payment.

C.07 WARRANTY AND GUARANTEE PROVISIONS
All work, materials, and equipment furnished as defined herein shall be guaranteed
and warranted by the Contractor for a minimum period of three (3) years, unless
otherwise specified, from final acceptance by the County to be free from defects
due either to faulty materials or equipment or faulty workmanship.

All materials, equipment, and workmanship furnished and installed by the
Contractor is warranted and guaranteed by the Contractor to meet the required
standards and to accomplish the purposes and functions of the project as defined,
detailed, and specified herein.

The County shall, following discovery thereof, promptly give written notice to the
Contractor of faulty materials, equipment, or workmanship within the period of the
guarantee and the Contractor shall promptly replace any part of the faulty
equipment, material, or workmanship at his own cost. These warranty and
guarantee provisions create no limitations on the County as to any claims or actions
for breach of guaranty or breach of warranty that the County might have against
parties other than the Contractor, and do not constitute exclusive remedies of the
County against the Contractor.

C.08 ROYALTIES AND PATENTS
The Contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.
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C.09 AUTHORIZED PRODUCT REPRESENTATION
The Contractor, by virtue of submitting the name and specifications of a
manufacturer's product, will be required to furnish the named manufacturer's
product. Failure to perform accordingly may, in the County's sole discretion, be
deemed a breach of Contract, and shall constitute grounds for the County's
immediate termination of the Contract.

C.10 REGULATIONS
It shall be the responsibility of the Bidder to assure compliance with any OSHA,
EPA and/or other federal or State of Florida rules, regulations or other
requirements, as each may apply.

C.11 CANCELLATION

Any failure of the Contractor to furnish or perform the Work (including, but not
limited to, commencement of the Work, failure to supply sufficient skilled workers or
suitable materials or equipment) in accordance with the Contract, the County may
order the stop of the Work, or any portion thereof, until the cause for such order has
been eliminated. If the Contractor persistently fails to perform the Work in
accordance with the Contract, the County reserves the right to terminate the
Contract and select the next qualified Bidder or re-advertise this procurement in part
or in whole. The County reserves the right to cancel all or any undelivered or
unexecuted portion of this Contract with or without cause.

C.12 INDEMNIFICATION

The Contractor covenants and agrees to indemnify and save harmless the County,
its agents and employees, from and against all claims, suits, actions, damages,
causes of action, or judgments arising out of the terms of the resulting Agreement
for any personal injury, loss of life, or damage to the property sustained as a result
of the performance or non-performance of services or delivery of goods; from and
against any orders, judgments, or decrees, which may be entered against the
County, its agents or employees; and from and against all costs, attorney's fees,
expenses and other liabilities incurred in the defense of any such claim, suit or
action, and the investigation thereof. Nothing in the Award, resulting Agreement,
Contract or Purchase Order shall be deemed to affect the rights, privileges and
immunities of the County as set forth in F.S. § 768.28.

C.13 MANUALS, SCHEMATICS, HANDBOOKS (IF APPLICABLE)
All manuals, schematics and handbooks shall be provided which are applicable to
the equipment delivered. An operators manual, parts manual and technician
manual must also be provided. Parts lists (manuals) must include OEM part
numbers for items not manufactured by the Bidder. Contractor shall furnish two (2)
copies of each.
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C.14

INSURANCE

The Contractor will not commence Work under a Contract until all insurance under
this section and such insurance coverage as might be required by the County has
been obtained. The Contractor shall obtain, and submit to purchasing within ten
(10) calendar days of request, at his expense, the following minimum amounts of
insurance (inclusive of any amounts provided by an umbrella or excess policy):

a. Workers' Compensation/Employers' Liability
Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Workers' Compensation Act or
any other coverage required by the Contract documents which are customarily
insured under Part One of the standard Workers' Compensation Policy.

Part Two - The minimum amount of coverage required by the Contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

(Each Accident) $100,000
(Disease-Policy Limit) $500,000
(Disease-Each Employee) $100,000

b. Commercial General Liability

The limits are to be applicable only to Work performed under this Contract and
shall be those that would be provided with the attachment of the Amendment of
Limits of Insurance (Designated Project or Premises) endorsement (ISO Form
CG 25 03) a Commercial General Liability Policy with the following minimum
limits.

General Aggregate:

Products/Completed Operations Aggregate $1,000,000

Personal and Advertising Injury $1.000,000
Each Occurrence $1.,000,000
Fire Damage (Any One Fire) SNil
Medical Expense (Any One Person) Nil

c. Business Auto Policy
Each Occurrence Bodily Injury and

Property Damage Liability Combined $300,000
Annual Aggregate (if applicable) $1,000,000

d. County’s Protective Liability Coverage

The minimum Owner's Protective OPC Policy limits per occurrence and, if
subject to an aggregate, annual aggregate to be provided by the Contractor shall
be the same as the amounts shown above as the minimum per occurrence and
general policy aggregate limits respectively required for the Commercial General
Liability coverage. The limits afforded by the OPC Policy and any excess
policies shall apply only to the County and the County's officials, officers, agents
and employees and only to claims arising out of or in connection with the Work
under this Contract.

IFB Construction Master, Rev 12/28/12 00030-5



C.14 INSURANCE (Continued)
e. Property Insurance
If this Contract includes construction of or additions to above ground buildings
or structures, Contractor shall provide "Builder's Risk" insurance with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).

f. Installation Floater
If this Contract does not include construction of or additions to above ground
building or structures, but does involve the installation of machinery or
equipment, Contractor shall provide an “Installation Floater" with the minimum
amount of insurance to be 100% of the value of such addition(s), building(s), or
structure(s).

g. Certificates of Insurance and Copies of Polices

Certificates of Insurance in triplicate evidencing the insurance coverage
specified in the six above paragraphs a., b., c., d., e., and f., shall be filed with
the Purchasing Official before operations are begun. The required certificates of
insurance shall name the types of policy, policy number, date of expiration,
amount of coverage, companies affording coverage, and also shall refer
specifically to the Bid number, project title and location of project. Insurance
shall remain in force at least one year after completion and acceptance of the
project by the County, in the amounts and types as stated herein, with coverage
for all products and services completed under this Contract.

ADDITIONAL INSURED:

Manatee County, a political subdivision of the State of Florida, shall be specifically
named as additional insured on all policies.

If the initial insurance expires prior to the completion of operations and/or services by the
Contractor, renewal certificates of insurance and required copies of policies shall be
furnished by the Contractor and delivered to the Purchasing Official thirty (30) days prior to
the date of their expiration. Nothing herein shall in any manner create any liability of the
County in connection with any claim against the Contractor for labor, services, or
materials, or of Subcontractors; and nothing herein shall limit the liability of the Contractor
or Contractor's sureties to the County or to any workers, suppliers, material men or
employees in relation to this Contract.
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C.14 INSURANCE (Continued)
h. Certification Requirements — In order for the certificate of insurance to be

accepted it must comply with the following:

1. The certificate holder shall be:
Manatee County Board of Commissioners
P.O. Box 1000
Bradenton, FL 34206-1000

2. Certificate shall be mailed to:
Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, FL 34205
Attn: Olga Valcich, CPPB, Contract Specialist,

C.15 BID BOND/CERTIFIED CHECK

By offering a submission to this Invitation for Bid, the Bidder agrees should the
Bidder's Bid be accepted, to execute the form of Contract and present the same
to Manatee County for approval within ten (10) calendar days after notice of
Intent to Award. The Bidder further agrees that failure to execute and deliver said
form of Contract within ten (10) calendar days will result in damages to Manatee
County and as guarantee of payment of same a Bid Bond/Certified Check shall be
enclosed within the submitted sealed Bid in the amount of five (5%) percent of the
total amount of the Bid. The Bidder further agrees that in case the Bidder fails to
enter into a Contract, as prescribed by Manatee County, the Bid Bond/Certified
Check accompanying the Bid shall be forfeited to Manatee County as agreed
liquidated damages. If the County enters into a Contract with a Bidder, or if the
County rejects any and/or all Bids, accompanying bond will be promptly returned.

C.16  PERFORMANCE AND PAYMENT BONDS

The successful Bidder shall furnish surety bonds using the Public Construction
Bond form prescribed in F.S. § 255.05, which is provided herein, as security for
faithful performance of the Contract awarded as a result of this Bid and for the
payment of all persons performing labor and/or furnishing material in connection
therewith. Failure to provide the required bonds on the prescribed form may result
in successful Bidder being deemed nonresponsive. Bonds must be in the form
prescribed in F.S. § 255.05, and must not contain notice, demand or other terms
and conditions, including informal pre-claim meetings, not provided for in F.S. §
255.05.

Surety of such bonds shall be in an amount equal to the Bid Award (100% each)
issued by a duly authorized and nationally recognized surety company, authorized
to do business in the State of Florida, satisfactory to this County. The attorney-in-
fact who signs the bonds must file with the bonds, a certificate and effective dated
copy of power-of-attorney. Performance and Payment Bonds shall be issued to
Manatee County, a political subdivision of the State of Florida, within ten (10)
calendar days after notification of Intent to Award.
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C.16 PERFORMANCE AND PAYMENT BONDS (Continued)
In addition, pursuant to F.S. § 255.05(1)(b), prior to commencing Work, the
Contractor shall be responsible and bear all costs associated to record the
Performance and Payment Bond with the Manatee County Clerk of the Circuit
Court. A certified copy of said recording shall be furnished to the Purchasing
Division upon filing. Pursuant to F.S. § 255.05(1)(b), the County will make no
payment to the Contractor until the Contractor has complied with this paragraph.

Furnishing of the recorded Performance and Payment Bonds shall be requisite to
execution of a Contract with the County. Said Performance and Payment Bonds
will remain in force for the duration of the Contract with the premiums paid by the
Contractor. Failure of the successful Bidder to execute such Contract and to supply
the required bonds shall be just cause for cancellation of the Award. The County
may then contract with another acceptable Bidder or re-advertise this Invitation for
Bid. If another Bidder is accepted, and notice given within ninety (90) days after the
opening of the Bids, this acceptance shall bind the Bidder as though they were
originally the successful Bidder.

Failure of the County at any time to require performance by the Contractor of any
provisions set out in the Contract will in no way affect the right of the County,
thereafter, to enforce those provisions.

C.17 NO DAMAGES FOR DELAY

No claim for damages or any claim other than for an extension of time shall be
made or asserted against the County by reason of any delays. The Contractor shall
not be entitted to an increase in the Total Contract Price or payment or
compensation of any kind from the County or direct, indirect, consequential impact
or other costs, expenses for damages, including but not limited to costs of
acceleration or inefficiency arising because of delay, disruption, interference or
hindrance from any cause whatsoever; provided, however, that this provision shall
not preclude recovery or damages by the Contractor for hindrance or delays due
solely to fraud, bad faith, or active interference on part of the County or its agents.
Otherwise, the Contractor shall only be entitled to extensions of the Contract time
as the sole and exclusive remedy for such resulting delay, in accordance with and
to the extent specifically provided above.

C.18 NO INTEREST
Any monies not paid by the County when claimed to be due to the Contractor under
this Contract shall not be subject to interest including prejudgment interest. Any
monies not paid by the County when claimed to be due to the Contractor for
damages awarded in the case of construction delays shall not be subject to
prejudgment interest.
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C.19 CONSTRUCTION OF CONTRACT
This Contract and the rights and responsibilities hereunder shall not be construed
more strongly against either party, regardless of the extent to which such party may
have patrticipated in the preparation hereof.

O
n
o

BE GREEN

All Bidders are encouraged to use as many environmentally preferable "green"
products, materials, supplies, etc. as possible in order to promote a safe and
healthy environment. Environmentally preferable are products or services that
have a reduced adverse effect on the environment. Provide detail of your
organization's initiative and its ability to meet the goal of environmental
sustainability.

END OF SECTION C
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SECTION 00100
BID SUMMARY

D.01 THE WORK
The Work included in this Contract consists of the rehabilitation of the wet well.
Major tasks are the removal and replacement of the existing surface protection liner,
repair of all concrete damage under the liner, replacement of the comminutor,
explosion proof LED lights, channel stop gates, floor grates, gas tight access hatch,
and all associated fixtures, panels, equipment, etc. This project will include by-pass
pumping and work in a confined space.

LOCATION: 2484 53%° Avenue West, Bradenton, FL.
A CONFINED SPACE ENTRY PERMIT IS REQUIRED FOR THIS PROJECT.

The successful Contractor shall furnish all shop drawings, working drawings, labor,
materials, equipment, tools, services and incidentals necessary to complete all Work
required by these specifications.

The successful Contractor shall perform the Work complete, in place and ready for
continuous service and shall include any repairs, replacements, and/or restoration
required as a result of damages caused prior to acceptance by the Owner.

The successful Contractor shall furnish and install all materials, equipment and labor
which is reasonably and properly inferable and necessary for the proper completion
of the Work, whether specifically indicated in the Contract documents or not.

D.02 SUBCONTRACTORS, SUPPLIERS AND OTHERS

The identity of Subcontractors, Suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and equipment)
may be requested by the County for each Bid item from any of the Bidders; and the
Bidder shall respond within five (5) days after the date of such request. Such list
shall be accompanied by an experience statement with pertinent information
regarding similar projects and other evidence of qualification for each such
Subcontractor, Supplier, persons or organization if requested by County. If County,
after due investigation, has reasonable objection to any proposed Subcontractor,
supplier, other person or organization, County may, before the Notice of Award is
given, request the apparent successful Bidder to submit an acceptable substitute
without an increase in Contract price or Contract time.
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D.02 SUBCONTRACTORS, SUPPLIERS AND OTHERS (Continued)
If apparent successful Bidder declines to make any such substitution, County may
award the Contract to the next lowest qualified Bidder that proposes to use
acceptable Subcontractors, Suppliers, and other persons who County does not
make written objection to Contractor shall not be required to employ any
Subcontractor, Supplier, other person or organization who Contractor has
reasonable objection to.

Subcontractors shall be bound by the terms and conditions of this Contract insofar
as it applies to their work, but this shall not relieve the prime Contractor from the full
responsibility to the County for the proper completion of all Work to be executed
under this Contract.

O
=)
(&)

BIDS

Bids are to be submitted in triplicate, one original and two copies, upon the
County supplied forms. All blank spaces must be filled in as noted with amounts
extended and totaled and no changes shall be made in the wording of the forms or
in the items mentioned therein. In the event a change is made in your submittal, the
Bidder shall write its initials by the change. Any Bid may be rejected which contains
any omissions, alterations, irregularities of any kind, or which shall in any manner
fail to conform to Bid requirements.

A Bid made by an individual, either in his/her own or proper person or under a trade
or firm name, shall be executed under the individual's signature. If made by a
partnership, the Bid shall be executed by two or more of the general partners. If
made by a corporation, the Bid shall be executed by its President or other legally
authorized corporate officer or agent. A

D.04 EXAMINATION OF CONTRACT DOCUMENTS AND SITE

It is the responsibility of each Bidder before submitting a Bid, to (a) examine the Bid
documents thoroughly; (b) visit the site to become familiar with local conditions that
may affect cost, progress, performance, or furnishing of the Work; (c) consider
federal, state, and local codes, laws, and regulations that may affect costs,
progress, performance, or furnishing of the Work; (d) study and carefully correlate
Bidder's observations with the Bid documents; and (e) notify County of all conflicts,
errors, or discrepancies in the Bid document.

Each Bidder may, at Bidder's own expense, make or obtain any additional
examinations, investigations, explorations, tests and studies, and obtain any
additional information and data which pertain to the physical conditions at or
contiguous to the site or otherwise which may affect cost, progress, performance or
furnishing of the Work and which Bidder deems necessary to determine his Bid for
performing and furnishing the Work in accordance with the time, price and other
terms and conditions of the Contract documents. County will provide each Bidder
access to the site to conduct such explorations and tests.
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D.04 EXAMINATION OF CONTRACT DOCUMENTS AND SITE (Continued)
Bidder shall fill all holes, clean up and restore the site to its former condition upon
completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands
designated for use by Contractor in performing the Work are identified in the
Contract documents.

All additional lands and access thereto required for temporary construction facilities
or storage of materials and equipment are to be provided by Contractor.
Easements for permanent structures or permanent changes in existing structures
are to be obtained and paid for by County unless otherwise provided in the Contract
documents.

D.05 MATERIALS AND WORKMANSHIP
All materials and apparatus required for this Work, except as specified otherwise,
shall be new, of first class quality, and shall be furnished, delivered, connected and
finished in every detail. Construction shall be prescribed by good industry practice
and in accordance with manufacturers recommendations for the type being
installed.

Use skilled workman trained and experienced in the necessary trades and who are
completely familiar with the specified requirements and the methods needed for
proper performance of the Work of this section.

D.06 REGULATIONS AND MATERIAL DISPOSAL
It shall be the responsibility of the Contractor to assure compliance with any OSHA,
EPA, federal, state, and/or local rules, regulations or other requirements as each

may apply.

D.07 PROJECT CLOSE-OUT
Clean construction site and remove any and all excess materials. Correct any
damages to property that may have occurred as a result of installation and/or
delivery. Repair and patch all surfaces cut for installation. The Contractor shall
remedy any deficiencies promptly should the County determine any Work is
incomplete or defective.

When the County determines the Work is acceptable in accordance with this
Invitation for Bid, the Contractor shall provide the close out submittals, including but
not necessarily limited to the following:

1 set Certificate of Warranties

1 set Manufacturer's Product Literature (when applicable)
1 set Project Record Drawings
1 set Subcontractor Information (when applicable)
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D.08 DISCRETIONARY WORK
This Bid item entails minor increases (that may be directed by staff) to existing Bid
item quantities or minor modification items not bid which were unforeseen and
necessary during the construction to provide a safe, complete project in accordance
with Bid documents. (This will not affect the requirement for change orders
involving major modifications to the project.) Payment for all Work under this item
shall be made only at the County’s discretion in order to satisfactorily complete the
project. In general, this item is for unanticipated conflicts and/or design changes
required during construction which are necessary to complete the project without
changing the initial Scope of Work and without costly delays.

D.09 PROGRESS REQUIREMENTS
All Work done under this Contract shall be done with a minimum of inconvenience to
the private property owners in the area. The Contractor shall coordinate his Work
with private property owners such that existing utility services are maintained and
they have access to their property at all times.

END OF SECTION D
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SECTION 00150
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

E.01 Vendor Registration
All vendors are encouraged to register with Manatee County using the on-line
“Vendor Registration” web page on www.mymanatee.org.

Enclosed are a copy of the current Manatee County law that details the County’s
Local Preference and the County’s definition of a local business.

If you assert that your firm meets the stated definition of a local business, we ask
that in addition to registering on the County’s web page, you fill out the attached
“Affidavit As To Local Business Form” that is included in this section, have the
completed document notarized, and mail the original to the following address:
Manatee County Purchasing Division, 1112 Manatee Avenue West, Suite 803,
Bradenton, FL 34205.

Your cooperation in registering your business with Manatee County will enhance
our opportunities to identify sources for goods and services, plus identify local
businesses. This information is used for soliciting quotations up to $250,000.00 and
for competitive solicitations of larger purchases.

You will note that Manatee County collaborates with the Manatee Chamber of
Commerce, posting Bids on www.manateechamber.com as well as using the same
vendor categories for registration.

Our staff can assist you with your registration as needed. Our office hours are 8:00
A.M. to 5:00 P.M., Monday through Friday on regular business days. Please call
(941) 749-3014 if you wish to have a Purchasing staff member assist you.

Quick steps to registration: www.mymanatee.org

A link to “Purchasing” is listed under “Quick Links” on page one of the County web
site.

On the left hand side of the Purchasing web page, click on “Vendor Registration”.

This will bring up the Vendor Registration form for on-line input. Please note that
the definition of a “local business” changed on March 17, 2009. The web page will
be updated to include the current law which has been provided in this section of the
Bid.

Thank you for reviewing this information and considering registering your business
with Manatee County. Registration is not mandatory; however, by taking the time to
register, you are helping the County to provide timely notifications of Quotation, Bid
and Proposal opportunities to your business.
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E.02 Section 2-26-6. Local preference, tie Bids, local business defined.

a) Whenever a responsible local business Bidder and a responsible non-local
business Bidder are found, upon the opening of Bids, to have both submitted the
lowest responsive Bid, the Bid of the local Bidder shall be awarded the Contract.
Should more than one responsible local business Bidder match the responsible
non-local business Bidder's lowest responsive Bid, or should no responsible
local business Bidder match the lowest responsive Bid but two or more
responsible non-local business Bidders submit lowest responsive Bids for equal
amounts, then the Award of the Contract shall be determined by a chance
drawing, coin toss, or similar tie-breaking method conducted by the Purchasing
Division and open to the public. Any Bidders seeking to be recognized as local
businesses for purposes of this local business preference provision may be
required by the terms of the Bid announcement to certify they meet the definition
of local business set forth in this section, and to register as a local business with
the County in the manner prescribed by the County to facilitate the County’s
ability to track the Award of Contracts to local businesses and to allow the
County to provide future notifications to its local businesses concerning other
Bidding opportunities.

b) Nothing herein shall be deemed to prohibit the inclusion of requirements with
respect to operating and maintaining a local place of business in any Invitation
for Bids when the Bidder's location materially affects the provisions of the
services or supplies that are required by the invitation.

c) Local business is defined as a business leqgally authorized to engage in the

sale of the qoods and/or_services to be procured, and which certifies
within its Bid that for at least six (6) months prior to the announcement of

the solicitation of Bids it has maintained a physical place of business in
Manatee, Desoto, Hardee, Hillsborough, Pinellas or Sarasota County with

at least one full-time employee at that location.

d) Each solicitation for Bids made by the County shall contain terms
expressly describing the local business preference policies of the County,
and shall provide that by electing to submit a Bid pursuant to an Invitation
for Bid, all Bidders are deemed to understand and agree to those policies.

e) For all Contracts for architecture, professional engineering, or other professional
services governed by Florida Statute § 287.055, the Consultants’ Competitive
Negotiation Act, the County shall include the local business status of a firm
among the factors considered when selecting which firms are “most highly
qualified.” In determining which firm is the “most qualified” for purposes of
negotiating a satisfactory Contract, preference shall be given to a local business
where all other relevant factors are equal.
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E.02 Section 2-26-6. Local preference, tie Bids, local business defined (Continued)
f) Local preference shall not apply to the following categories of Contracts:

1. Goods or services provided under a cooperative purchasing agreement or
similar “piggyback” contract;

2. Contracts for professional services subject to Florida Statute § 287.055, the
Consultants’ Competitive Negotiation Act, except as provided for in
subsection (e) above;

3. Purchases or Contracts which are funded, in whole or in part, by a
governmental or other funding entity, where the terms and conditions of
receipt of the funds prohibit the preference;

4. Purchases or Contracts made pursuant to a non-competitive award process,
unless otherwise provided by this section;

5. Any Bid announcement which specifically provides that the general local
preference policies set forth in this section are suspended due to the unique
nature of the goods or services sought, the existence of an emergency as
found by either the County Commission or County Administrator, or where
such suspension is, in the opinion of the County Attorney, required by law.

g) To qualify for local preference under this section, a local business must certify
to the County that it:

1. Has not within the five (5) years prior to the Bid announcement admitted guilt
or been found guilty by any court or state or federal regulatory enforcement
agency of violation of any criminal law, or a law or administrative regulation
regarding fraud;

2. lIs not currently subject to an unresolved citation or notice of violation of any
Manatee County Code provision, except citations or notices which are the
subject of a current legal appeal, as of the date of the Bid announcement;

3. Is not delinquent in the payment of any fines, liens, assessments, fees or
taxes to any governmental unit or taxing authority within Manatee County,
except any such sums which are the subject of a current legal appeal.

Ref: Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open session, with a
quorum present and voting, on the 17" day of March, 2009.

END OF SECTION E
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MANATEE COUNTY GOVERNMENT
AFFIDAVIT AS TO LOCAL BUSINESS
(Complete and Initial Items B-F)

A. Authorized Representative

I, [name] , am the [title] and the duly
authorized representative of: [name of business] ,
and that | possess direct personal knowledge to make informed responses to these certifications and the legal
authority to make this Affidavit on behalf of myself and the business for which | am acting; and by electing to
submit a Bid pursuant to this Invitation for Bids, shall be deemed to understand and agree to the local business
preference policies of Manatee County; and that | have the direct knowledge to state that this firm complies
with all of the following conditions to be considered to be a local business as required by the Manatee County
Code of Law, Section 2-26-6.

B. Place of Business: | certify that the above business is legally authorized to engage in the sale of goods
and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or
Sarasota County with at least one (1) fulitime employee at that location. The physical address of the location
which meets the above criteria is: [Initial]

Business Phone Number:

Email Address:

C. Business History: | certify that business operations began at the above physical address with at least one
fulltime employee on [date] [Initial]

D. Criminal Violations: I certify that within the past five (5) years of the date of this Bid announcement, this
business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory
enforcement agency of violation of any criminal law or administrative regulation regarding fraud. [Initial]

E. Citations or Code Violations: | certify that this business is not currently subject to any unresolved citation or
notice of violation of any Manatee County Code provision, with the exception of citations or notices which are
the subject of a legal current appeal within the date of this Bid announcement. [Initial]

F. Fees and Taxes: | certify that this business is not delinquent in the payment of fines, liens, assessments,
fees or taxes to any governmental unit or taxing authority within Manatee County, with the exception of those
which are the subject of a current legal appeal. [Initial]

Each of the above certifications is required to meet the qualification of “local business” under Manatee
County Code of Laws, 2-26-6.

Signature of Affiant
STATE OF FLORIDA
COUNTY OF
Sworn to (or affirmed) and subscribed before me this day of , 20 , by (name of person making statement).
(Notary Seal)  Signature of Notary:
Name of Notary: (Typed or Printed)
Personally Known ____ OR Produced Identification _____ Type of Identification Produced

Submit executed copy to Manatee County Purchasing Division - 1112 Manatee Avenue West - Suite 803 - Bradenton, FL 34205
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SECTION 00300
BID FORM
(SUBMIT IN TRIPLICATE)

For: IFB #13-0706-0V, Lift Station Upgrades, Master Lift Station 27A, RTU 138, Rehab,
Comminutor Replacement, Project No.: 404-606782

TOTAL BID PRICE (BID “A”):

Based on a Completion Time of 220 calendar days

TOTAL BID PRICE (BID “B”):

Based on a Completion Time of 160 calendar days

Two schedules for completion of the Work shall be considered. Each Bid for completion by the
specified stated time shall be offered as a separate “Total Bid Price”. The County has the sole authority
to select the Bid based on the completion time which is the best interest of the County. Only one
Award shall be made.

We, the undersigned, hereby declare that we have carefully reviewed the Bid documents, and with full
knowledge and understanding of the aforementioned herewith submit this Bid, meeting each and every
specification, term, and condition contained in the Invitation for Bids.

We understand that the Bid package, in its entirety, including but not limited to, all specifications, terms,
and conditions in their entirety shall be made a part of any Agreement or Contract between Manatee
County and the successful Bidder. Failure to comply shall result in Contract default, whereupon, the
defaulting Contractor shall be required to pay for any and all re-procurement costs, damages, and
attorney fees as incurred by the County.

Communications concerning this Bid shall be addressed as follows: (Complete all fields)

Person's Name:
Address: Phone:
Date: FL Contractor License#

License in the Name of:
Bidder is a WBE/MBE Vendor? Certification
COMPANY'S NAME:

AUTHORIZED SIGNATURE(S):
Name and Title of Above Signer(s)
CO. MAILING ADDRESS:

STATE OF INCORPORATION (if applicable)
TELEPHONE: ( ) FAX: ( )

Email address:

1, on [date] attest that | have visited the project
site(s) to familiarize myself with the full Scope of Work required for the Bid.

Acknowledge Addendum No._____ Dated: Acknowledge Addendum No. Dated:
Acknowledge Addendum No.____ Dated: Acknowledge Addendum No. Dated:
Acknowledge Addendum No._____ Dated: Acknowledge Addendum No. Dated:
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SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN OFFICER
AUTHORIZED TO ADMINISTER OATHS.

1.
2.

This Sworn Statement is submitted with IFB No. 13-0706-OV

This Sworn Statement is submitted by whose
business address is and, if applicable,
its Federal Employer Identification Number (FEIN) is . If the entity has no FEIN,
include the Social Security Number of the individual signing this sworn statement

Name of individual signing this Sworn Statement is:

Whose relationship to the above entity is:

The Trench Safety Standards that will be in effect during the construction of this project shall include, but
are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and OSHA RULES AND
REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

The undersigned assures that the entity will comply with the applicable Trench Safety Standards and
agrees to indemnify and hold harmless the County and Engineer, and any of their agents or employees
from any claims arising from the failure to comply with said standard.

The undersigned has appropriated the following costs for compliance with the applicable standards:

Units of
Trench Safety Measure Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a $
b $
c $
d $

The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this day of ,2013.
(Impress official seal)

Notary Public, State of Florida:

My commission expires:
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BID FORM SECTION 00300 / SUBMIT IN TRIPLICATE

INVITATION FOR BID #13-0706-OV

MASTER LIFT STATION 27A/RTU 138

Upgrades / Rehabilitation / Comminutor Replacement

IFDH 10°U/UD- UV

Location: 2484 53rd Avenue West, Bradenton, FL / Project No.: 404-6060782

(Bid "A" - Based on Completion Time of 220 calendar days) IFB #13-0706-OV

ITEM
NO. DESCRIPTION U/M QTY UNIT PRICE EXTENDED PRICE
Comminutor - (CMD-3210 XDS2.0
Channel Monster Complete with Drive
1 |and Control) EA 1 $ $
2 _ [By-Pass Pumping DAY 7 $ $
3 |Wetwell Cleaning LS 1 $ $
Demolition - Liner & Soft Concrete
4 |Removal SF 2,800 $ $
5 |Concrete Repair SF 200 $ $
6 |Stop Gate Assembly EA 2 $ $
7 |Stop Gate Lift Support Beam EA 1 $ $
Fiberglass Shapes - B1: 10 x 10 x 1/2
8a |Beam LF 24 $ $
Fiberglass Shapes - B2: 6 x 6 x 3/8
8b |Beam LF 18 $ $
9 |Spray Liner SF 2,800 $ $
10 |Explosion Proof LED Light Fixtures EA 3 $ $
11__|Fiberglass Deck Grating SF 250 $ $
Fiberglass Deck Grating Support
12 _|Embedded Angle LF 64 $ $
13 |Replace Bar Screen EA 1 $ $
Gas Tight, Stainless Steel Access
14 |Hatch EA 2 $ $
SUBTOTAL CONSTRUCTION COST $
15 |MOBILIZATION LS 1 $ $
MISCELLANEOUS WORK AND
16 |CLEANUP
17 |DISCRETIONARY WORK
TOTAL CONSTRUCTION COST LIFT
STATION 27A / RTU 138 / BASED ON
A COMPLETION TIME PERIOD OF
220 CALENDAR DAYS $
B'D IIAll
BIDDER:
00300-3
AUTHORIZED SIGNATURE: MLS 27A/ RTU 138




BID FORM SECTION 00300 / SUBMIT IN TRIPLICATE

Upgrades / Rehabilitation / Comminutor Replacement

INVITATION FOR BID #13-0706-OV
MASTER LIFT STATION 27A/RTU 138

IFD# 19-U/UD-UV

Location: 2484 53rd Avenue West, Bradenton, FL / Project No.: 404-6060782

(Bid "B" - Based on Completion Time of 160 calendar days) IFB #13-0706-OV

ITEM
NO. DESCRIPTION um QTY UNIT PRICE EXTENDED PRICE

Comminutor - (CMD-3210 XDS2.0
Channel Monster Complete with Drive

1 |and Control) EA 1 $

2 |By-Pass Pumping DAY 7 $

3 [Wetwell Cleaning LS 1 $
Demolition - Liner & Soft Concrete

4 [Removal SF 2,800 $

5 |Concrete Repair SF 200 $

6 |Stop Gate Assembly EA 2 $

7 |Stop Gate Lift Support Beam EA 1 $
Fiberglass Shapes - B1: 10 x 10 x 1/2

8a |Beam LF 24 $
Fiberglass Shapes - B2: 6 x 6 x 3/8

8b |Beam LF 18 $

9 |Spray Liner SF 2,800 $

10 _|Explosion Proof LED Light Fixtures EA 3 $

11 |Fiberglass Deck Grating SF 250 $
Fiberglass Deck Grating Support

12 |Embedded Angle LF 64 $

13 |Replace Bar Screen EA 1 $

15

Gas Tight, Stainless Steel Access
Hatch

SUBTOTAL CONSTRUCTION COST

MOBILIZATION

LS

16

MISCELLANEOUS WORK AND
CLEAN UP

17

DISCRETIONARY WORK

TOTAL CONSTRUCTION COST LIFT
STATION 27A / RTU 138/ BASED ON
A COMPLETION TIME PERIOD OF

160 CALENDAR DAYS

LS

_1$

1$35,000.00

BID |IBII

BIDDER:

AUTHORIZED SIGNATURE:

00300-4
MLS 27A/ RTU 138




SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

The Bidder warrants the truth and accuracy of all statements and answers herein
contained. (Attach additional pages if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID

1. License #:

License Issued to:
Date License Received (MM/DD/YR):
Company Name:

Company’s Physical Address
City

State of Incorporation, if applicable (Zip Code)

( ) Telephone Number; (___) Fax Number

Email Address:
2. Bidding as an individual ___a partnership: __ a corporation; ___a joint venture__

3. If a partnership: list names and addresses of partners; if a corporation: list names of
officers, directors, shareholders, and state of incorporation; if joint venture: list names
and address of ventures’ and the same if any venture are a corporation for each such

corporation, partnership, or joint venture:

4. Your organization has been in business (under this firm's name) as a

For how many years? Is this firm in bankruptcy?

Years holding a Certified General Contractors License
Years holding a Certified Underground Utility Contractors License
_____Years experience performing this type of project
(Attach a list of projects where this specific type of work was performed)

BIDDER:
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4. (Continued)

Has license ever been suspended, revoked, removed or under investigation?

5. Describe and give the date and County of the last three government or private work
of similar scope you've completed which are similar in cost, type, size, and nature as
the one proposed (for a public entity), include contact name and phone number.
Provide the budget, actual cost, size and summary of work for each project. Attach
additional pages as necessary. (Note: If listing a Manatee County reference they
should not be directly associated with this project)

6. Have you ever been assessed liquidated damages under a Contract during the past
five (5) years? If so, state when, where (contact name, address and phone number)
and why.

7. Have you ever failed to complete work awarded to you? Or provide projects not
completed within Contract time. If so, state when, where (contact name, address,
phone number) and why.

8. Have you ever been debarred or prohibited from bidding on a governmental entity's
construction project? If yes, name the entity and describe the circumstances:

BIDDER:
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9. What specific steps have you taken to examine the physical conditions at or contiguous
to the site, including but not limited to, the location of existing underground facilities?
Have you visited the site(s)?
Provide date(s) of site visit:

10. What specific physical conditions, including, but not limited to, the location of existing
underground facilities have you found which will, in any manner, affect cost, progress,
performance, or finishing of the Work?

11.  Will you subcontract any part of this Work? If so, describe which major portion(s):

12. If any, list (with Contract amount) WBE/MBE to be utilized:

13. What equipment do you own to accomplish this Work? (A listing may be attached)

14. What equipment will you purchase/rent for the Work? (Specify which)

BIDDER:
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15. List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:
Surety’s Address:
Name, address and phone number of Surety's resident agent for service of process in
Florida:
Phone: ( )
Email
BIDDER:
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SECTION 00491
PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION
SWORN STATEMENT PURSUANT TO ARTICLEYV,
MANATEE COUNTY PURCHASING ORDINANCE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[Print individual's name and title]

for [print name of entity submitting sworn statement]

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is If the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement:

| understand that no person or entity shall be awarded or receive a County Contract for public improvements,
procurement of goods or services (including professional services) or a County lease, franchise, concession or
management Agreement, or shall receive a grant of County monies unless such person or entity has
submitted a written certification to the County that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of
Manatee County, the State of Florida, or any other public entity, including, but not limited
to the Government of the United States, any state, or any local government authority in
the United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among Bidders or prospective Bidders in
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of the
County's Purchasing Official, reflects negatively upon the ability of the person or entity to
conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above,
which is a matter of record, but has not been prosecuted for such conduct, or has made
an admission of guilt of such conduct, which is a matter of record, pursuant to formal
prosecution. An admission of guilt shall be construed to include a plea of nolo
contendere; or

(5) where an officer, official, agent or employee of a business entity has been convicted
of or has admitted guilt to any of the crimes set forth above on behalf of such an entity
and pursuant to the direction or authorization of an official thereof (including the person
committing the offense, if he is an official of the business entity), the business shall be
chargeable with the conduct herein above set forth. A business entity shall be
chargeable with the conduct of an affiliated entity, whether wholly owned, partially owned,
or one which has common ownership or a common Board of Directors. For purposes of
this Form, business entities are affiliated if, directly or indirectly, one business entity
controls or has the power to control another business entity, or if an individual or group of
individuals controls or has the power to control both entities. Indicia of control shall
include, without limitation, interlocking management or ownership, identity of interests
among family members, shared organization of a business entity following the ineligibility
of a business entity under this Article, or using substantially the same management,
ownership or principles as the ineligible entity.
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(Cont'd.)

Any person or entity who claims that this Article is inapplicable to him/her/it because a
conviction or judgment has been reversed by a court of competent jurisdiction shall prove
the same with documentation satisfactory to the County's Purchasing Official. Upon
presentation of such satisfactory proof, the person or entity shall be allowed to contract
with the County.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS
FILED. | ALSO UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL
PROVIDE FOR SUSPENSION OF PAYMENTS, OR TERMINATION, OR BOTH, IF THE
CONTRACTING OFFICER OR THE COUNTY ADMINISTRATOR DETERMINES THAT SUCH PERSON
OR ENTITY HAS MADE FALSE CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this ____ day of , 20 by
Personally known OR Produced identification

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the
case of a partnership, this affidavit shall be executed by the general partner(s). In the
case of a corporation, this affidavit shall be executed by the corporate president.
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SECTION 00500
FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF
MANATEE, a political subdivision of the State of Florida, hereinafter referred to as the
"COUNTY” and insert Contractor name, hereinafter referred to as the
"CONTRACTOR," duly authorized to transact business in the State of Florida, with

offices located at insert Contractor address.

ARTICLE 1. WORK

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to
complete the Work for IFB#13-0706-OV, Lift Station Upgrades, Master Lift Station
27A, RTU 138, Rehab, Comminutor Replacement in strict accordance with Contract
documents and any duly authorized subsequent addenda thereto, all of which are made
a part hereof.

ARTICLE 2. COMPENSATION

As compensation to the CONTRACTOR, the COUNTY shall pay and the
CONTRACTOR will accept as full consideration for the performance of all Work
required by ilFB#13-0706-0V, Lift Station Upgrades, Master Lift Station 27A, RTU
138, Rehab, Comminutor Replacement, subject to additions and deductions as

provided therein, the sum of $insert Award amount including discretionary dollars
for Bid “insert A or B” based on a completion time of insert days calendar days.

ARTICLE 3. LIQUIDATED DAMAGES

Time is of the essence in this Agreement. As of the date of this Agreement, the
damages that will be suffered by the County in the event of the Contractor’s failure to
timely complete the Work are impossible to determine. In lieu thereof, it is agreed that if
the Contractor fails to achieve substantial completion of the Work within insert days
calendar days of issuance of the Notice to Proceed (accounting, however, for any
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extensions of time granted pursuant to approved change orders), the Contractor shall
pay to the County, as liquidated damages (and not as a penalty), the sum of $566.00
per calendar day for each day beyond insert days days until the Contractor achieves
substantial completion. The County shall have the option of withholding said liquidated
damages from any pay application(s) thereafter submitted by the Contractor.
Alternatively, the Contractor shall immediately pay said sums to the County upon the
County’s demand for same.

ARTICLE 4. ENGINEER
The County of Manatee, Public Works Department, is responsible as the COUNTY and

as "ENGINEER," designed this project and is responsible for technical/engineering
reviews and decisions. The ENGINEER is a member of the COUNTY’S project
management team which is collectively responsible in ensuring the Work is completed
in accordance with the Contract documents.

All communications involving this project will be addressed to: Ms. Sherri Robinson,

Assessment Coordinator, Public Works and to the Engineer of Record, Wayne Troxler,

Utility Engineering Division Manager, Public Works. All invoicing will be addressed to

the attention of: Ms. Sherri Robinson, Assessment Coordinator, Public Works with

invoice copies to Mr. Wayne Troxler, Utility Engineering Division Manager, Public

Works.

County of Manatee County of Manatee

Public Works Department Public Works Department

Project Management Division Attn: Mr. Wayne Troxler,

Ms. Sherri Robinson Utility Engineering Division Manager
Assessment Coordinator 1022 26th Avenue East
IFB#13-0706-OV Bradenton, FL 34208

1022 26th Avenue East Phone (941) 708-7463, Ext. 7650

Bradenton, FL 34208
Phone (941) 708-7450, Ext. 7334

Where the terms ENGINEER and/or COUNTY are used in the Contract Documents, it
shall mean the COUNTY’S project management team.
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ARTICLE 5. CONTRACTOR'S REPRESENTATIONS

In order to induce COUNTY to enter into this Agreement, CONTRACTOR makes the

following representations:

5.1

5.2

5.3

54

CONTRACTOR has familiarized itself with the nature and extent of the Bid
documents, Work, site, locality and all local conditions and laws and regulations
that in any manner may affect cost, progress, performance or furnishing of the
Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon
which CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) all such examinations, investigations,
explorations, tests, reports and studies which pertain to the physical conditions at
or contiguous to the site or which otherwise may affect the cost, progress,
performance or furnishing of the Work as CONTRACTOR considers necessary
for the performance or furnishing of the Work at the Contract price, within the
Contract time and in accordance with the other terms and conditions of the Bid
documents; and no additional examinations, investigations, explorations, tests,
reports, studies or similar information or data are or will be required by
CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or
indicated on the Bid documents with respect to existing underground facilities at
or contiguous to the site and assumes responsibility for the accurate location of
said underground facilities.  Any additional examinations, investigations,
explorations, tests, reports, studies or similar information or data in respect of
said underground facilities conducted by the CONTRACTOR will be done at the
CONTRACTOR'S expense.
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5.5

5.6

5.7

CONTRACTOR has correlated the results of all such observations,
examinations, investigations, explorations, tests, reports and studies with the
terms and conditions of the Bid.

CONTRACTOR has given COUNTY written notice of all conflicts, errors or
discrepancies that have been discovered in the Bid documents and the written
resolution thereof by OWNER is acceptable to CONTRACTOR.

CONTRACTOR shall schedule and perform the Work subject to COUNTY’S
approval and shall hold COUNTY harmless from all liabilities incurred due to
CONTRACTOR'S failure to coordinate with the COUNTY.

ARTICLE 6. CONTRACT DOCUMENTS

The Contract documents which comprise the entire Agreement between COUNTY and
CONTRACTOR concerning the Work consist of the following:

6.1

6.2

6.3

6.4

6.5

6.6

6.7

This Agreement and Bid document IFB #13-0706-OV

Public Construction Bond Form and Insurance Certificate(s)

Drawings/Plans (not attached)

Addendum number insert Addendum # to insert Addendum # inclusive

CONTRACTOR’S Bid Form
Reports

The following, which may be delivered or issued after the effective date of the
Agreement and are not attached hereto: all written change orders and other
documents amending, modifying, or supplementing the Contract documents.
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6.8

The documents listed in paragraphs above are attached to this Agreement

(except as noted otherwise above). There are no Contract documents other than
those listed above in this Article 6.

ARTICLE 7. MISCELLANEOUS

7.1

7.2

7.3

Terms used in this Agreement are defined in Article 1 of the General Conditions.

No assignment by a party hereto of any rights under or interest in the Contract
documents will be binding on another party hereto without the written consent of
the party sought to be bound; and specifically but without limitation, monies that
may become due and monies that are due may not be assigned without such
consent (except to the extent that the effect of this restriction may be limited by
law); and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignee from any duty
or responsibility under the Contract documents.

COUNTY and CONTRACTOR each binds itself, its partners, successors, assigns
and legal representatives to the other party hereto, its partners, successors,
assigns and legal representatives in respect of all covenants, agreements, and
obligations contained in the Contract documents.
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AGREEMENT
IFB #13-0706-0OV

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be duly
executed by their authorized representatives.

CONTRACTOR

By:

Print Name & Title of Signer

Date:

COUNTY OF MANATEE, FLORIDA

By:

Melissa M. Wendel, CPPO
Purchasing Official

Date:
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MANATEE COUNTY GOVERNMENT
PUBLIC CONSTRUCTION BOND

Bond No.
(Enter bond number)
BY THIS BOND, We , located at , as
(Name of Contractor) (Address)
Principal and , @ corporation, whose address is

(Name of Surety)

are bound to Manatee County, a political subdivision of the State of Florida, herein
called County, in the sum of $ , for payment of which we bind ourselves,

our heirs, personal representatives, successors, and assigns, jointly and severally.

WHEREAS, the Contractor has entered into Contract No. |[FB#13-0706-OV with the
County for the project titled Lift Station Upgrades, Master Lift Station 27A, RTU 138,
Rehab, Comminutor Replacement, with conditions and provisions as are further

described in the aforementioned Contract, which Contract is by reference made a part
hereof for the purposes of explaining this bond.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs Contract No. |FB#13-0706-OV, between Principal and County for
construction of

Lift Station Upgrades, Master Lift Station 27A, RTU 138, Rehab, Comminutor
Replacement, the Contract being made a part of this bond by reference, at

(Title of Project)

the times and in the manner prescribed in the Contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida
Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly
by Principal in the prosecution of the Work provided for in the Contract; and
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3. Pays County all losses, damages, expenses, costs, and attorney’s fees, including
appellate proceedings, that County sustains because of a default by Principal under the
Contract; and

4. Performs the guarantee of all Work and materials furnished under the Contract for
the time specified in the Contract, then this bond is void; otherwise it remains in full
force.

Any action instituted by a claimant under this bond for payment must be in accordance
with the notice and time limitation provisions in Section 255.05(2), Florida Statutes.

Any changes in or under the Contract documents and compliance or noncompliance
with any formalities connected with the Contract or the changes does not affect Surety’s
obligation under this bond.

DATED ON

CONTRACTOR AS PRINCIPAL SURETY
Company Name Company Name
Signature Signature

Print Name & Title Print Name & Title
(Corporate Seal) (Corporate Seal)
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AGENT or BROKER

Company Name

Address

Telephone

Licensed Florida Insurance Agent? Yes

License #:

No

State of:

County of:

City of:
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SECTION 00700
GENERAL CONDITIONS

ARTICLE 1. DEFINITIONS

Whenever used in the Bid documents, the following terms have the meaning indicated
which are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of Bids which
clarify or change the Bidding documents or the Contract documents.

Agreement - The written Agreement between Owner and Contractor covering the Work
to be performed; other Contract documents are attached to the Agreement and made a
part thereof as provided therein.

Application for Payment - The form accepted by the Project Representative which is to
be used by Contractor in requesting progress or final payments and which is to include
such supporting documentation as is required by the Contract documents.

Award - Acceptance of the Bid from the person, firm, or corporation which in the
Owner’s sole and absolute judgment will under all circumstances best serve the public
interest. Award shall be made in accordance with Manatee County Code of Laws.

Bid - The offer of the Bidder submitted on the prescribed form setting forth the prices for
the Work to be performed.

Bidder - One who submits a Bid directly to the Owner, as distinct from a Sub-bidder,
who submits a Bid to a Bidder.

Bidding Documents - Consists of the Invitation for Bid, which includes but is not limited
to the Bid Form, drawings, technical specifications, terms and conditions, and the
proposed Contract documents (including all addenda issued prior to receipt of Bids);
and becomes a part of the Agreement.

Bonds - Performance and payment bonds and other instruments of security.

Change Order - A document recommended by the Project Representative which is
signed by Contractor and Owner and authorizes an addition, deletion, or revision in the
Work or an adjustment in the Contract price or the Contract time, issued on or after the
effective date of the Agreement.

Compensable Delay - Any delay beyond the control and without the fault or negligence
of the Contractor resulting from Owner-caused changes in the Work, differing site
conditions, suspensions of the Work, or termination for convenience by Owner.
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Contract_Documents - The Agreement, addenda (which pertain to the Contract
documents), Contractor's Bid (including documentation accompanying the Bid and any
post-Bid documentation submitted prior to the Notice of Award), the bonds, the
specifications, special provisions and the drawings, together with all amendments,
modifications and supplements issued on or after the effective date of the Agreement.

Contract Price - The monies payable by Owner to Contractor under the Contract
documents as stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom Owner has entered into an
Agreement.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the Work refers to work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract documents, or
does not meet the requirements of any inspection, reference standard, test or approval
referred to in the Contract documents, or has been damaged prior to Project
Representative's recommendation of final payment (unless responsibility for the
protection thereof has been assumed by Owner).

Discretionary — Payment for all Work that shall be made only at the Owner’s discretion
in order to satisfactorily complete the project in accordance with the plans and
specifications.

Drawings - The drawings which show the character and Scope of Work to be performed
and which have been prepared or approved by Engineer and are referred to in the
Bidding and Contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it
becomes effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the
Contractor, the Owner, or any other Contractor caused by events or circumstances such
as, but not limited to, acts of God or of the public enemy, fires, floods, freight
embargoes, acts of government other than Owner or epidemics. Labor disputes and
above average rainfall shall give rise only to excusable delays.

Field Order - A written order issued by Project Representative which orders minor
changes in the Work, but which does not involve a change in the Contract price or the
Contract time.
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Float or Slack Time - The time available in the progress schedule during which an
unexpected activity can be completed without delaying substantial completion of the
Work.

Inexcusable Delay - Any delay caused by events or circumstances within the control of
the Contractor, such as inadequate crewing, slow submittals, etc., which might have
been avoided by the exercise of care, prudence, foresight, or diligence on the part of the
Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available
total float or slack time and not necessarily preventing completion of the Work within the
Contract time.

Notice of Award - The written notice to the successful Bidder stating Award has been
approved by the Board of County Commissioners; or by the Purchasing Official in
accordance with Manatee County Code of Laws, Chapter 2-26, Manatee County
Purchasing Ordinance.

Notice of Intent to Award - The written notice to the apparent low Bidder stating Award
has been recommended with final Award to be authorized by the Board of County
Commissioners.

Notice to Proceed - Written notice by Owner (after execution of Contract) to Contractor
fixing the date on which the Contract time will commence to run and on which
Contractor shall start to perform (ten (10) days from date of such notice) Contractor's
obligations under the Contract documents.

Owner - Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by Owner
with Contractor to review the Work schedules, to establish procedures for handling shop
drawings and other submissions, for processing periodical pay estimates, and such
other matters as may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and
exceeding the total float available in the progress schedule, thus preventing completion
of the Work within the Contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests,
performance tests and necessary corrections required of Contractor to demonstrate that
individual components of the Work have been properly constructed and do operate in
accordance with the Contract documents for their intended purposes.

Project - The total construction of which the Work to be provided under the Contract
documents may be the whole or a part as indicated elsewhere in the Contract
documents.
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Project Representative - The authorized representative of Owner who is assigned to the
project or any part thereof.

Schedule of Values — Unit prices shall be established for this Contract by the
submission of a schedule of values. The Contractor shall submit a schedule of values
within ten (10) days of Notice to Proceed date. The schedule shall include quantities
and prices of items equaling the Total Bid Price and will subdivide the Work into
components in sufficient detail to serve as the basis for progress payments during
construction. Such prices will include an appropriate amount of overhead and profit
applicable to each item of Work. Upon request of the County, the Contractor shall
support the values with data which will substantiate their correctness.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which
are specifically prepared by or for Contractor to illustrate some portion of the Work and
all illustrations, brochures, standard schedules, performance charts, instructions,
diagrams and other information prepared by a supplier and submitted by Contractor to
illustrate material or equipment for some portion of the Work.

Special Provisions: As required to define work or procedures not covered in the
standard specifications, and as necessary to supplement or modify items in the
standard specifications.

Specifications - Those portions of the Contract documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and workmanship
as applied to the Work and certain administrative details applicable thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or
with any other Subcontractor for the performance of a part of the Work at the site. Such
person or firm has contractual relations with the Contractor, not with the Owner.

Substantial Completion - The Work (or a specified part thereof) has progressed to the
point when, in the opinion of the Engineer as evidenced by Engineer's definitive
certificate of substantial completion, it is sufficiently complete in accordance with
Contract documents so that the Work can be utilized for the purposes for which it is
intended; or if there be no such certificate issued, when final payment is due.

Successful Bidder - The lowest, responsible and responsive Bidder to whom an Award
is made.

Supplier - A manufacturer, fabricator, supplier, distributor, material man or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels or other such facilities or attachments and any encasement containing
such facilities which have been installed underground to furnish any of the following
services or materials: electricity, gases, steam, liquid petroleum products, telephone or
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other communications, cable television, sewage and drainage removal, traffic or other
control systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the Contract documents. Work is the result of
performing services, furnishing labor and furnishing and incorporating materials and
equipment into the construction, all as required by the Contract documents.

Work Directive Change - A written directive to Contractor, issued on or after the
effective date of the Agreement and signed by Owner and recommended by Project
Representative ordering an addition, deletion or revision in the Work, or responding to
differing or unforeseen physical conditions under which the Work is to be performed or
to emergencies. A work directive change may not change the Contract price or the
Contract time; but is evidence that the parties expect that the change directed or
documented by a work directive change will be incorporated in a subsequently issued
change order following negotiations by the parties as to its effect, if any, on the Contract
price or Contract time.

Written Amendment - A written amendment of the Contract documents, signed by
Owner and Contractor on or after the effective date of the Agreement and normally
dealing with the non-engineering or non-technical rather than strictly work related
aspects of the Contract documents.

ARTICLE 2. PRELIMINARY MATTERS

Computation of Time: When time is referred to in the Contract documents by days, it
will be computed to exclude the first and include the last day of such period. If the last
day of any such period falls on a Saturday or Sunday or legal holiday, such day will be
omitted from the computation.

2.1  The Contractor must submit a proposed schedule of the Work at the
preconstruction conference. The purpose of this schedule is to enable the Owner
to govern the Work, to protect the functions of the local government and its
citizens and to aid in providing appropriate surveillance. The Owner shall have
the right to reschedule Work provided such rescheduling is in accord with the
remainder of terms of the Contract. The schedule shall show, as a minimum, the
approximate dates on which each segment of the Work is expected to be started
and finished, the proposed traffic flows during each month, the anticipated
earnings by the Contractor for each month and the approximate number of crews
and equipment to be used. The Owner, after necessary rescheduling and
obtaining additional information for specific purposes, shall review and approve
the schedule. The Contractor shall also forward to the Owner, as soon as
practicable after the first day of each month, a summary report of the progress of
the various parts of the Work under the Contract, in fabrication and in the field,
stating the existing status, estimated time of completion and cause of delay, if
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2.2

2.3

2.4

any. Together with the summary report, the Contractor shall submit any
necessary revisions to the original schedule for the Owner’s review and approval.
In addition, more detailed schedules may be required by the Owner for daily
traffic control.

A Notice to Proceed may be given at any time within thirty (30) days after the
effective date of the Agreement. The Contract time will commence at the time
specified in such notice. Contractor shall start to perform the Work on the date
specified in the Notice to Proceed, but no Work shall be done at the site prior to
the date on which the Contract time commences to run.

If at any time the materials and appliances to be used appear to the Owner as
insufficient or improper for securing the quality of Work required or the required
rate of progress, the Owner may order the Contractor to increase his efficiency or
to improve the character of his Work and the Contractor shall conform to such an
order. The failure of the Owner to demand any increase of such efficiency of any
improvement shall not release the Owner from his obligation to secure the quality
of Work or the rate of progress necessary to complete the Work within the limits
imposed by the Contract. The Owner may require the Contractor to remove from
the Work such employees as the Owner deems incompetent, careless,
insubordinate or otherwise objectionable, or whose continued employment on the
Work is deemed to be contrary to the Owner’s interest.

The Owner reserves the right to let other Contracts in connection with this Work.
The Contractor shall afford other Contractors reasonable opportunity for the
introduction and storage of their materials and execution of their Work, and
promptly connect and coordinate the Work with theirs.

ARTICLE 3. CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1

3.2

The Contract documents comprise the entire Agreement between Owner and
Contractor concerning the Work. The Contract documents are complementary;
what is called for by one is as binding as if called for by all. The Contract
documents will be construed in accordance with the laws and ordinances of the
State of Florida and Manatee County.

Should a conflict exist within the Contract documents, the precedence in
ascending order of authority are as follows: 1) Standard Printed Contract
Documents, 2) Special Conditions, 3) General Conditions, and 4) Drawings.

Note: Computed dimensions shall govern over scaled dimensions.

It is the intent of the Contract documents to describe a functionally complete
project (or part thereof) to be constructed in accordance with the Contract
documents. Any work, materials or equipment that may reasonably be inferred
from the Contract documents as being required to produce the intended result
will be supplied whether or not specifically called for. When words which have a
well-known technical or trade meaning are used to describe work, materials, or
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3.3

3.4

equipment, such words shall be interpreted in accordance with that meaning.
Reference to standard specifications, manuals or codes of any technical society,
organization or association, or to the laws or regulations of any governmental
authority, whether such reference be specific or by implication, shall mean the
latest standard specification, manual, code or laws or regulations in effect at the
time of opening of Bids, except as may be otherwise specifically stated.
However, no provision of any referenced standard specification, manual or code
(whether or not specifically incorporated by reference in the Contract documents)
shall be effective to change the duties and responsibilities of Owner, Contractor
or Engineer, or any of their agents or employees from those set forth in the
Contract documents.

The Contract documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or
more of the following ways:

3.3.1 A Formal Written Amendment

3.3.2 A Change Order

3.3.3 Administrative Contract Adjustment (ACA)

3.3.4 A Work Directive Change

In addition, the requirements of the Contract documents may be supplemented
and minor variations and deviations in the Work may be authorized in one or
more of the following ways:

3.4.1 Discretionary Work — Field Directive

3.4.2 Engineer's approval of a Shop Drawing or sample

ARTICLE 4. CONTRACTOR'S RESPONSIBILITIES

4.1

4.2

Contractor shall keep on the Work at all times during its progress a competent
resident superintendent; who shall be the Contractor's representative at the site
and shall have authority to act on behalf of Contractor. All communications given
to the superintendent shall be as binding as if given to Contractor.

Contractor shall provide competent, suitable qualified personnel to survey and
lay out the Work and perform construction as required by the Contract
documents. Contractor shall at all times maintain good discipline and order at
the site. Except in connection with the safety or protection of persons or the
Work or property at the site or adjacent thereto and except as otherwise
indicated in the Contract documents, all Work at the site shall be performed
during regular working hours and Contractor will not permit overtime work or the
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4.3

4.4

4.5

4.6

4.7

performance of work on Saturday, Sunday or legal holiday without Owner’s
written consent given after prior notice to Engineer (at least seventy-two (72)
hours in advance).

4.2.1 Contractor shall pay for all additional engineering charges to the Owner for
any overtime work which may be authorized. Such additional engineering
charges shall be a subsidiary obligation of Contractor and no extra
payment shall be made by Owner on account of such overtime work. At
Owner's option, overtime costs may be deducted from Contractor's
monthly payment request or Contractor's retainage prior to release of final
payment.

Unless otherwise specified, Contractor shall furnish and assume full
responsibility for all bonds, insurance, materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities and all other facilities and
incidentals necessary for the furnishing, performance, testing, start-up and
completion of the Work.

All materials and equipment shall be of good quality and new, except as
otherwise provided in the Contract documents. If required by Engineer,
Contractor shall furnish satisfactory evidence (including reports of required tests)
as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instruction of the applicable supplier except
as otherwise provided in the Contract documents.

Contractor shall be fully responsible to Owner for all acts and omissions of the
Subcontractors, Suppliers and other persons and organizations performing or
furnishing any of the Work under a direct or indirect Contract with Contractor just
as Contractor is responsible for Contractor's own acts and omissions. Nothing in
the Contract documents shall create any contractual relationship between Owner
or Engineer and any such Subcontractor, Supplier or other person or
organization, nor shall it create any obligation on the part of Owner to pay or to
see to the payment of any monies due any such Subcontractor, Supplier or other
person or organization.

Permits: Unless otherwise provided, Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist Contractor, when
necessary, in obtaining such permits and licenses. Contractor shall pay all
governmental charges and inspection fees necessary for the prosecution of the
Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the
Work. At the completion of the Work, Contractor shall remove all waste
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4.8

4.9

4.10

materials, rubbish, and debris from and about the premises as well as all tools,
appliances, construction equipment and machinery and surplus materials and
shall leave the site clean and ready for occupancy by Owner. Contractor shall
restore to original conditions all property not designated for alteration by the
Contract documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of
the Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall
be responsible for initiating, maintaining and supervising all safety precautions
and programs in connection with the Work. Contractor shall take all necessary
precautions for the safety of and shall provide the necessary protection to
prevent damage, injury or loss to:

4.9.1 all employees on the work and other persons and organizations who may
be affected thereby;

4.9.2 all the work and materials and equipment to be incorporated therein,
whether in storage on or off the site; and

4.9.3 other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and underground
facilities not designated for removal, relocation or replacement in the
course of construction.

4.9.4 Contractor shall comply with all applicable laws and regulations of any
public body having jurisdiction for the safety of persons or property or to
protect them from damage, injury or loss; and shall erect and maintain all
necessary safeguards for such safety and protection. Contractor shall
provide and maintain all passageways, guard fences, lights and other
facilities for the protection required by public authority or local conditions.
Contractor shall provide reasonable maintenance of traffic way for the
public and preservation of the Owner's business, taking into full
consideration all local conditions. Contractor's duties and responsibilities
for the safety and protection of the Work shall continue until such time as
all the Work is completed.

Emergencies: In emergencies affecting the safety or protection of persons or the
Work or property at the site or adjacent thereto, Contractor, without special
instruction or authorization from Engineer or Owner, is obligated to act to prevent
threatened damage, injury or loss. Contractor shall give Owner prompt written
notice if Contractor believes that any significant changes in the Work or
variations from the Contract documents have been caused thereby. If Owner
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4.11

determines that a change in the Contract documents is required because of the
action taken in response to an emergency, a work directive change or change
order will be issued to document the consequences of the changes or variation.

For substitutes not included with the Bid, but submitted after the effective date of
the Agreement, Contractor shall make written application to Engineer for
acceptance thereof, certifying that the proposed substitute will perform
adequately the functions and achieve the results called for by the general design,
be similar and of equal substance to that specified and be suited to the same use
as that specified. The application will also contain an itemized estimate of all
costs and delays or schedule impacts that will result directly or indirectly from
review, acceptance and provisions of such substitute, including costs of redesign
and claims of other Contractors affected by the resulting change, all of which will
be considered by the Engineer in evaluating the proposed substitute. Engineer
may require Contractor to furnish at Contractor's expense, additional data about
the proposed substitute. In rendering a decision, Owner/Engineer and
Contractor shall have access to any available float time in the construction
schedule. In the event that substitute materials or equipment not included as
part of the Bid, but proposed after the effective date of the Agreement, are
accepted and are less costly than the originally specified materials or equipment,
then the net difference in cost shall be credited to the Owner and an appropriate
change order executed.

4.11.11f a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the Contract documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if
Contractor submits sufficient information to allow Engineer to determine
that the substitute proposed is equivalent to that indicated or required by
the Contract documents.

4.11.2 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and
no substitute will be ordered, installed or utilized without Engineer's prior
written acceptance which will be evidenced by either a change order or an
approved shop drawing. Owner may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety
with respect to any substitute.

4.11.3 Contractor shall reimburse Owner for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute submitted
after the effective date of the Agreement and all costs resulting from any
delays in the Work while the substitute was undergoing review.
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413

4.14

The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter
boards for structures, grade lines and other materials and supplies and shall set
construction stakes and batter boards for establishing lines, position of
structures, slopes and other controlling points necessary for the proper
prosecution of the construction work. Where rights-of-way, easements, property
lines or any other conditions which make the lay-out of the project or parts of the
project critical are involved, the Contractor will employ a competent surveyor who
is registered in the State of Florida for lay-out and staking. These stakes and
marks shall constitute the field control by and in accord with which the Contractor
shall govern and execute the Work. The Contractor will be held responsible for
the preservation of all stakes, marks and if for any reason any of the stakes or
marks or batter boards become destroyed or disturbed, they will be immediately
and accurately replaced by the Contractor.

The Contractor has, by careful examination, satisfied himself as to the nature and
location of the Work and all other matters which can in any way affect the Work
under this Contract, including, but not limited to details pertaining to boring, as
shown on the drawings, are not guaranteed to be more than a general indication
of the materials likely to be found adjacent to holes bored at the site of the Work,
approximately at the locations indicated. The Contractor shall examine boring
data, where available, and make his own interpretation of the subsoil
investigations and other preliminary data, and shall base his Bid on his own
opinion of the conditions likely to be encountered. In no event shall an extension
of time be considered for any conditions that existed at the time of bidding, nor
shall the Contractor receive extra compensation for completion of the project as
intended by the drawings and in keeping with the Contact documents. No verbal
agreement or conversation with any officer, agent or employee of the Owner,
before or after the execution of this Contract, shall affect or modify any of the
terms or obligations herein contained.

If the Contractor, in the course of the Work, finds that the drawings and/or
Contract documents cannot be followed, he shall immediately inform the Owner
in writing, and the Owner shall promptly check the accuracy of the information.
Any work done after such discovery, until any necessary changes are authorized,
will be done at the Contractor's risk.

ARTICLE 5. OWNER'S RESPONSIBILITIES

5.1

Owner shall furnish the data required of Owner under the Contract documents
promptly and shall make payments to the Contractor within a reasonable time (no
more than twenty (20) days) after the Work has been accepted by the Owner.
The form of all submittals, notices, change orders and other documents permitted
or required to be used or transmitted under the Contract documents shall be
determined by the Owner/Engineer. Standard County forms shall be utilized.
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5.2

5.3

The Owner shall provide the lands upon which the Work under this Contract is to
be done, except that the Contractor shall provide all necessary additional land
required for the erection of temporary construction facilities and storage of his
materials, together with right of access to same.

The Owner shall have the right to take possession of and use any completed
portions of the Work, although the time for completing the entire Work or such
portions may not have expired, but such taking possession and use shall not be
deemed an acceptance of any Work not completed in accordance with the
Contract documents.

ARTICLE 6. CHANGES IN THE WORK

6.1

6.2

6.3

6.4

Without invalidating the Agreement and without notice to any Surety, Owner may,
at any time, order additions, deletions or revisions in the Work. These will be
authorized by a written amendment, a change order, or a work directive change.
Upon receipt of any such document, Contractor shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the
Contract documents (except as otherwise specifically provided).

Contractor shall not be entitled to an increase in the Contract price or an
extension of the Contract time with respect to any Work performed that is not
required by the Contract documents as amended, modified and supplemented.

Owner and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by Owner, or
which may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed
change in the Work and within twenty-one (21) calendar days after receipt,
Contractor shall submit a written and detailed proposal for an increase or
decrease in the Contract price or Contract time for the proposed change.
Engineer shall have twenty-one (21) calendar days after receipt of the detailed
proposal to respond in writing. The proposal shall include an itemized estimate
of all costs and time for performance that will result directly or indirectly from the
proposed change. Unless otherwise directed, itemized estimates shall be in
sufficient detail to reasonably permit an analysis by Engineer of all material,
labor, equipment, subcontracts, overhead costs and fees, and shall cover all
Work involved in the change, whether such Work was deleted, added, changed
or impacted. Notwithstanding the request for quotation, Contractor shall carry on
the Work and maintain the progress schedule. Delays in the submittal of the
written and detailed proposal will be considered non-prejudicial.
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ARTICLE 7. CHANGE OF CONTRACT PRICE

7.1

7.2

7.3

7.4

The Contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be
at his expense without change in the Contract price.

The Contract price may only be changed by change order or by a written
amendment. Any claim for an increase or decrease in the Contract price shall be
based on written notice delivered by the party making the claim to the other
party. Notice of the amount of the claim with supporting data shall be delivered
within ten (10) days from the beginning of such occurrence and shall be
accompanied by claimant's written statement that the amount claimed covers all
known amounts (direct, indirect and consequential) to which the claimant is
entitled as a result of the occurrence of said event.

The value of any Work covered by a change order or of any claim for an increase
or decrease in the Contract price shall be determined in one of the following
ways (at Owner's discretion):

7.3.1 Where the Work involved is covered by unit prices contained in the
Contract documents, cost will be determined by application of such unit
prices to the quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 15% Contractor's fee for
overhead and profit. (Contractor shall submit an itemized cost breakdown
together with supporting data.)

Either Owner or Contractor may make a claim for an adjustment in the Contract
price. The unit price of an item of Unit Price Work shall be subject to re-
evaluation and adjustment under the following conditions:

7.4.1 |If the total cost of a particular item of Unit Price Work amounts to 5% or
more of the Contract price and the variation in the quantity of the particular
item of Unit Price Work performed by Contractor differs by more than 15%
from the estimated quantity of such item indicated in the Agreement; and

7.4.2 |If there is no corresponding adjustment with respect to any other item of
Work; and

7.4.3 If a Contractor believes that it has incurred additional expense as a result
thereof; or
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7.4.4 1If Owner believes that the quantity variation entitles it to an adjustment in
the unit price; or

7.4.5 If the parties are unable to agree as to the effect of any such variations in
the quantity of Unit Price Work performed.

ARTICLE 8. CHANGE OF CONTRACT TIME

8.1

8.2

8.3

Contract time may only be changed by a change order or a written amendment.
Any claim for an extension or shortening of the Contract time shall be based on
written notice delivered by the party making the claim to the other party. Notice
of the extent of the claim with supporting data shall be delivered within fifteen
(15) days from detection or beginning of such occurrence and shall be
accompanied by the claimant's written statement that the adjustment claimed is
the entire adjustment to which the claimant has reason to believe it is entitled as
a result of the occurrence of said event.

The Contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to,
acts or neglect by Owner or others performing additional Work; or to fires, floods,
epidemics, abnormal weather conditions or acts of God.

All time limits stated in the Contract documents are of the essence.

ARTICLE 9. WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

Contractor warrants (for a minimum period of three (3) years or as otherwise
stated herein) and guarantees to Owner that all Work will be in accordance with
the Contract documents and will not be defective; that Owner, representatives of
Owner, governmental agencies with jurisdictional interests will have access to
the Work at reasonable time for their observation, inspecting and testing
(Contractor shall give Engineer timely notice of readiness of the Work for all
required approvals and shall assume full responsibility, including costs, in
obtaining required tests, inspections, and approval certifications and/or
acceptance, unless otherwise stated by Owner).

If any Work (including work of others) that is to be inspected, tested, or approved
is covered without written concurrence of Engineer, it must, if requested by
Engineer, be uncovered for observation. Such uncovering shall be at
Contractor's expense unless Contractor has given Engineer timely notice of
Contractor's intention to cover the same and Engineer has not acted with
reasonable promptness in response to such notice. Neither observations by
Engineer nor inspections, tests, or approvals by others shall relieve Contractor
from Contractor's obligations to perform the Work in accordance with the
Contract documents.
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9.3

If the Work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the Work in such a
way that the completed Work will conform to the Contract documents, Owner
may order Contractor to stop the Work, or any portion thereof and terminate
payments to the Contractor until the cause for such order has been eliminated.
Contractor shall bear all direct, indirect and consequential costs for satisfactory
reconstruction or removal and replacement with non-defective Work, including,
but not limited to fees and charges of engineers, architects, attorneys and other
professionals and any additional expenses experienced by Owner due to delays
to other Contractors performing additional Work and an appropriate deductive
change order shall be issued. Contractor shall further bear the responsibility for
maintaining schedule and shall not be entitled to an extension of the Contract
time and the recovery of delay damages due to correcting or removing defective
Work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective Work, or fails to perform the Work in accordance with the
Contract documents, or fails to comply with any other provision of the
Contract documents, Owner may correct and remedy any such deficiency
to the extent necessary to complete corrective and remedial action. Owner
may exclude Contractor from all or part of the site, take possession of all
or part of the Work, Contractor's tools, construction equipment and
machinery at the site or for which Owner has paid Contractor but which
are stored elsewhere. All direct and indirect costs of Owner in exercising
such rights and remedies will be charged against Contractor in an amount
approved as to reasonableness by Engineer and a change order will be
issued incorporating the necessary revisions.

- 9.3.2 If within three (3) years after the date of completion or such longer period

of time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the Contract documents, any
Work is found to be defective, Contractor shall promptly, without cost to
Owner and in accordance with Owner’s written instructions, either correct
such defective Work or if it has been rejected by Owner, remove it from
the site and replace it with non-defective Work. If Contractor does not
promptly comply with the terms of such instruction, Owner may have the
defective Work corrected/removed and all direct, indirect and
consequential costs of such removal and replacement will be paid by
Contractor.

ARTICLE 10. SUSPENSION/TERMINATION OF WORK

10.1

Owner may, at any time and without cause, suspend the Work or any portion
thereof for a period of not more than ninety (90) days by written notice to
Contractor, which will fix the date on which Work will be resumed. Contractor
shall be allowed an increase in the Contract price or an extension of the Contract
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10.2

10.3

time, or both, directly attributable to any suspension if Contractor makes an
approved claim therefore.

Owner may terminate the Contract if Contractor commences a voluntary case
under any chapter of the Bankruptcy Code or any similar action by filing a petition
under any other federal or state law relating to the bankruptcy or insolvency; if a
petition is filed against the Contractor under any chapter of the Bankruptcy Code
or similar relief under any other federal or state law; if Contractor persistently fails
to perform the Work in accordance with the Contract documents; if Contractor
disregards laws or regulations of any public body having jurisdiction or the
Engineer; or otherwise violates in any substantial way any provisions of the
Contract.

10.2.1 Owner may, after giving Contractor (and the Surety, if there is one) seven
(7) days written notice and to the extent permitted by laws and regulations,
terminate the services of Contractor; exclude Contractor from the site and
take possession of the Work and of all Contractor's tools, construction
equipment and machinery at the site and use the same to the full extent
they could be used (without liability to Contractor for trespass or
conversion); incorporate in the Work all materials and equipment stored at
the site or for which Owner has paid Contractor but which are stored
elsewhere, and finish the Work as Owner may deem expedient. In such
case, Contractor shall not be entitled to receive any further payment
beyond an amount equal to the value of material and equipment not
incorporated in the Work, but delivered and suitably stored, less the
aggregate of payments previously made. If the direct and indirect costs of
completing the Work exceed the unpaid balance of the Contract price,
Contractor shall pay the difference to Owner. Such costs incurred by
Owner shall be verified by Owner and incorporated in a change order; but
in finishing the Work, Owner shall not be required to obtain the lowest
figure for the Work performed. Contractor's obligations to pay the
difference between such costs and such unpaid balance shall survive
termination of the Agreement.

If, through no act or fault of Contractor, the Work is suspended for a period of
more than ninety (90) days by Owner or under an order of court or other public
authority, or Engineer fails to act on any application or fails to pay Contractor any
sum finally determined to be due; then Contractor may, upon seven (7) days
written notice to Owner terminate the Agreement and recover from Owner
payment for all Work executed, any expense sustained plus reasonable
termination expenses. In lieu of terminating the Agreement, if Engineer has
failed to act on any application of payment or Owner has failed to make any
payment as aforesaid, Contractor may upon seven (7) days written notice to
Owner stop the Work until payment of all amounts then due.
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ARTICLE 11. CONTRACT CLAIMS

11.1

11.2

The rendering of a decision by Engineer with respect to any such claim, dispute
or other matter (except any which have been waived by the making or
acceptance of final payment) will be a condition precedent to any exercise by
Owner or Contractor of such right or remedies as either may otherwise have
under the Contract documents or by laws or regulations in respect of any such
claim, dispute or other matter. No action, either at law or at equity, shall be
brought in connection with any such claim, dispute or other matter later than
thirty (30) days after the date on which Owner/Engineer has rendered such
written decision in respect thereof. Failure to bring an action within said thirty
(30) day period shall result in Engineer's decision being final and binding on the
Contractor. In no event may any such action be brought after the time at which
instituting such proceedings would be otherwise barred by the applicable statute
of limitations.

Before bringing any action in court pertaining to any claim, dispute or other
matter in question(s) arising out of or relating to the Contract documents or the
breach thereof, or Engineer's final decision, except for claims which have been
waived by the making and acceptance of final payment, the Contractor shall first
submit written notice(s) of Contract claims to the Purchasing Official for a
decision; within the earlier of sixty (60) days after the last date on which the
Contractor provided any goods or services required by the Contract or after the
date on which the Contractor knew or should have known such a claim existed.
The Manatee County Code of Laws, Section 2-26-63, Contract Claims, details
the requirements and process for such a claim.

ARTICLE 12. RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

12.1

12.2

Resident Project Representative is Engineer/Owner's Agent, who will act as
directed by and under the supervision of the Engineer, and who will confer with
Owner/Engineer regarding his actions. Resident Project Representative's
dealing in matters pertaining to the on-site Work shall, in general, be only with
the Owner/Engineer and Contractor and dealings with Subcontractors shall only
be through or with the full knowledge of Contractor.

Resident Project Representative will:

12.2.1 Review the progress schedule, schedule of shop drawing submissions
and schedule of values prepared by Contractor and consult with
Owner/Engineer concerning their acceptability.

12.2.2 Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
Owner/Engineer and notify those expected to attend in advance. Attend
meetings and maintain and circulate copies of minutes thereof.
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12.2.3 Serve as Owner/Engineer's liaison with Contractor, working principally
through Contractor's superintendent and assist him in understanding the
intent of the Contract documents. As requested by Owner/Engineer,
assist in obtaining additional details or information when required at the
job site for proper execution of the Work.

12.2.4 Receive and record date of receipt of shop drawings and samples,
receive samples which are furnished at the site by Contractor and notify
Owner/Engineer of their availability for examination.

12.2.5 Advise Owner/Engineer and Contractor or his superintendent
immediately of the commencement of any Work requiring a shop
drawing or sample submission if the submission has not been approved
by the Owner/Engineer.

12.2.6 Conduct on-site observations of the Work in progress to assist
Owner/Engineer in determining if the Work is proceeding in accordance
with the Contract documents and that completed Work will conform to
the Contract documents.

12.2.7 Report to Owner/Engineer whenever he believes that any Work is
unsatisfactory, faulty or defective or does not conform to the Contract
documents, or does not meet the requirements of any inspections, tests
or approvals required or if Work has been damaged prior to final
payment; and advise Owner/Engineer when he believes Work should be
corrected or rejected or should be uncovered of observation or requires
special testing, inspection or approval. ‘

12.2.8 Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the Contract
documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and
report to Engineer appropriate details relative to the test procedures and
start-ups.

12.2.9 Accompany visiting inspectors representing public or other agencies
having jurisdiction over the project; record the outcome of these
inspections and report to Owner/Engineer.

12.2.10 Transmit to Contractor, Owner/Engineer's clarifications and
interpretations of the Contract documents.

12.2.11 Consider and evaluate Contractor's suggestions or modifications in

drawings or Contract Documents and report them with recommendations
to Owner/Engineer.
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12.2.12 Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original Contract documents including all addenda, change orders, field
orders, additional drawings issued subsequent to the execution of the
Contract, Owner/Engineer's clarifications and interpretations of the
Contract documents, progress reports and other project related
documents.

12.2.13 Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of
observing test procedures. Send copies to Owner/Engineer.

12.2.14 Record names, addresses and telephone numbers of all Contractors,
Subcontractors and major Suppliers of materials and equipment.

12.2.15 Furnish Owner/Engineer periodic reports as required of progress of the
Work and Contractor's compliance with the approved progress schedule
and schedule of shop drawing submissions.

12.2.16 Consult with Owner/Engineer in advance of scheduling major tests,
inspections or start of important phases of the Work.

12.2.17 Report immediately the occurrence of any accident.

12.2.18 Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Engineer, noting particularly their relation to
the Schedule of Values, Work completed and materials and equipment
delivered at the site but not incorporated in the Work.

12.2.19 During the course of the Work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and
furnished by Contractor are applicable to the items actually installed, and
deliver this material to Owner/Engineer for his review prior to final
acceptance of the Work.

12.2.20 Before Owner/Engineer issues a Certificate of Substantial Completion,
submit to Contractor a list of observed items requiring completion or
correction.

12.2.21 Conduct final inspection in the company of Owner/Engineer and
Contractor and prepare a final list of items to be completed or corrected.
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12.3

12.2.22 Verify that all items on final list have been completed or corrected and
make recommendations to Owner/Engineer concerning acceptance.

Except upon written instructions of Owner/Engineer, Resident Project
Representative:

12.3.1 Shall not authorize any deviation from the Contract documents or
approve any substitute materials or equipment;

12.3.2 Shall not exceed limitations on Owner/Engineer's authority as set forth in
the Contract documents;

12.3.3 Shall not undertake any of the responsibilities of Contractor,
Subcontractors or Contractor's superintendent, or expedite the Work;

12.3.4 Shall not advise on or issue directions relative to any aspect of the
means, methods, techniques, sequences or procedures of construction
unless such is specifically called for in the Contract documents;

12.3.5 Shall not advise on or issue directions as to safety precautions and
programs in connection with the Work;

12.3.6 Shall not authorize Owner to occupy the project in whole or in part; and

12.3.7 Shall not participate in specialized field or laboratory tests.

ARTICLE 13. APPRENTICES

13.1

If successful Contractor employs apprentices, he shall be governed and comply
with the provisions of F.S. § 446.011.

NOTE: The form of all submittals, notices, change orders and other
documents permitted or required to be used or transmitted under the
Contract shall be determined by the County. Standard County forms
shall be utilized.

END OF SECTION
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MAILING LABEL

Cut along the outside border and affix this label to your sealed Bid
envelope to identify it as a “Sealed Bid”. Be sure to include the name of the
company submitting the Bid and the Bid due date and time where
requested.

MAILING LABEL TO AFFIX TO OUTSIDE OF SEALED BID PACKAGE:

EALED BID - DO NOT OPEN

ONTRACTOR:

EALED BID NO: insert IFB #

ID TITLE: insert IFB title

UE DATE/TIME: @

O m»nw O |»v
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PART 1
1.01

SECTION 01005 GENERAL REQUIREMENTS
GENERAL

SCOPE AND INTENT
Description

The work to be done consists of the furnishing of all labor, materials and equipment, and
the performance of all work included in this Contract.

Work Included

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work.
He shall obtain and pay for all required permits necessary for the work, other than those
permits such as the DEP permit and railroad permit which may have already been
obtained. He shall perform and complete the work in the manner best calculated to
promote rapid construction consistent with safety of life and property and to the
satisfaction of the County, and in strict accordance with the Contract Documents. The
Contractor shall clean up the work and maintain it during and after construction, until
accepted, and shall do all work and pay all incidental costs. He shall repair or restore all
structures and property that may be damaged or disturbed during performance of the
work.

The cost of incidental work described in these General Requirements, for which there are
no specific Contract Items, shall be considered as part of the general cost of doing the
work and shall be included in the prices for the various Contract Items. No additional
payment will be made.

The Contractor shall be solely responsible for the adequacy of his workmanship, materials
and equipment.

Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks,
pipes, wires, conduits, house service connections, vaults, manholes and all other
appurtenances and facilities pertaining thereto.

The Contractor shall protect all installations and structures from damage during the work.
Access across any buried public utility installation or structure shall be made only in such
locations and by means approved by the County. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public utilities
damaged by the Contractor which are shown on the Plans or have been located in the
field by the utility shall be repaired by the Contractor, at his expense, as approved by the
County. No separate payment shall be made for such protection or repairs to public utility
installations or structures.

Public utility installations or structures owned or controlled by the County or other
governmental body, which are required by this contract to be removed, relocated, replaced
or rebuilt by the Contractor not identified in any separate bid item shall be considered as a
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part of the general cost of doing the work and shall be included in the prices bid for the
various contract items. No separate payment shall be made.

Where public utility installations or structures owned or controlled by the County or other
governmental body are encountered during the course of the work, and are not indicated
on the Plans or in the Specifications, and when, in the opinion of the County, removal,
relocation, replacement or rebuilding is necessary to complete the work under this
Contract, such work shall be accomplished by the utility having jurisdiction, or such work
may be ordered, in writing by the County, for the contractor to accomplish. If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal,
relocation, replacement or rebuilding as required. If such work is accomplished by the
Contractor, it will be in accordance with the General and Supplemental General
Conditions.

The Contractor shall give written notice to County and other governmental utility
departments and other owners of public utilities of the location of his proposed
construction operations, at least forty-eight hours in advance of breaking ground in any
area or on any unit of the work. This can be accomplished by making the appropriate
contact with the "Sunshine State One-Call of Florida, Inc. Call Center ("Call Sunshine")
and per all requirements provided for in the Florida Underground Facilities Damage
Prevention and Safety Act (Florida Statutes, Title XXXIlI, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and
structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the County.

1.02 PLANS AND SPECIFICATIONS
A. Plans

When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large scale drawings in preference to small scale drawings.

B. Copies Furnished to Contractor

The Contractor shall furnish each of the subcontractors, manufacturers, and material men
such copies of the Contract Documents as may be required for their work. Additional
copies of the Plans and Specifications, when requested, may be furnished to the
Contractor at cost of reproduction.

C. Supplementary Drawings

When, in the opinion of the County, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be
prepared by the County and five paper prints thereof will be given to the Contractor.

D. Contractor to Check Plans and Data
The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found
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1.03

therein. Failure to discover or correct errors, conflicts or discrepancies shall not relieve
the Contractor of full responsibility for unsatisfactory work, faulty construction or improper
operation resulting therefrom nor from rectifying such conditions at his own expense. He
will not be allowed to take advantage of any errors or omissions, as full instructions will be
furnished by the County, should such errors or omissions be discovered. All schedules
are given for the convenience of the County and the Contractor and are not guaranteed to
be complete. The Contractor shall assume all responsibility for the making of estimates of
the size, kind, and quality of materials and equipment included in work to be done under
the Contract.

Specifications

The Technical Specifications consist of three parts: General, Products and Execution.
The General Section contains General Requirements which govern the work. Products
and Execution modify and supplement these by detailed requirements for the work and
shall always govern whenever there appears to be a conflict.

Intent

All work called for in the Specifications applicable to this Contract, but not shown on the
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the Specifications, but involved in
carrying out their intent or in the complete and proper execution of the work, is required
and shall be performed by the Contractor as though it were specifically delineated or
described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be
furnished, shall be regarded as meaning that only the best general practice is to prevail
and that only material and workmanship of the best quality is to be used, and
interpretation of these Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General
part of the specifications is only for the convenience of the Contractor, and shall not be
interpreted as a complete list of related Specification Sections.

MATERIALS AND EQUIPMENT

Manufacturer

All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the County, that the manufacturer or
subcontractor deal directly with the County. Any such transactions shall not in any way
release the Contractor from his full responsibility under this Contract.

Any two or more pieces or material or equipment of the same kind, type or classification,
and being used for identical types of services, shall be made by the same manufacturer.

Delivery

The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time.
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The Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of,
the progress of the work of any related Contractor.

C. Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with
each type, kind or size of equipment, one complete set of suitably marked high grade
special tools and appliances which may be needed to adjust, operate, maintain or repair
the equipment. Such tools and appliances shall be furnished in approved painted steel
cases, properly labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely
fastened in place and clearly inscribed with the manufacturer's name, year of
manufacture, serial number, weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work
of this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the County
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections can
be made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts
and all other appurtenances needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by the County and made of
ample size and strength for the purpose intended. Substantial templates and working
drawings for installation shall be furnished.

The Contractor shall furnish all materials and labor for, and shall properly bed in non-
shrink grout, each piece of equipment on its supporting base that rests on masonry
foundations.

Grout shall completely fill the space between the equipment base and the foundation. All
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar
epoxy equal to Koppers 300M or provide a 1/32-inch neophrene gasket between the metal
surface and the concrete or grout.

E. Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall assist the Contractor,
when required, to install, adjust, test and place in operation the equipment in conformity
with the Contract Documents. After the equipment is placed in permanent operation by
the County, such engineer or superintendent shall make all adjustments and tests required
by the County to prove that such equipment is in proper and satisfactory operating
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condition, and shall instruct such personnel as may be designated by the County in the
proper operation and maintenance of such equipment.

1.04 INSPECTION AND TESTING
A. General

Inspection and testing of materials will be performed by the County unless otherwise
specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will
facilitate checking to determine compliance with the Contract Documents. Three (3)
copies of the reports shall be submitted and authoritative certification thereof must be
furnished to the County as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the County
that the material or equipment does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from delivering said material or
equipment, or to remove it promptly from the site or from the work and replace it with
acceptable material, without cost to the County.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during
tests and instruction periods and shall neither have nor make any claim for damage which
may occur to equipment prior to the time when the County formally takes over the
operation thereof.

B. Costs

All inspection and testing of materials furnished under this Contract will be performed by
the County or duly authorized inspection engineers or inspections bureaus without cost to
the Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called
for in the Contract Documents shall be borne by the Contractor and such costs shall be
deemed to be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those
specifically named in the Contract may be tested by the County for compliance. The
Contractor shall reimburse the County for the expenditures incurred in making such tests
on materials and equipment which are rejected for non-compliance.

C. Inspections of Materials

The Contractor shall give notice in writing to the County, at least two weeks in advance of
his intention to commence the manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the permanent construction. Such notice
shall contain a request for inspection, the date of commencement and the expected date
of completion of the manufacture of preparation of materials. Upon receipt of such notice,
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the County will arrange to have a representative present at such times during the
manufacture as may be necessary to inspect the materials or he will notify the Contractor
that the inspection will be made at a point other than the point of manufacture, or he will
notify the Contractor that inspection will be waived. The Contractor must comply with
these provisions before shipping any material. Such inspection shall not release the
Contractor from the responsibility for furnishing materials meeting the requirements of the
Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the County so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials to
be used in the work have been manufactured and tested in conformity with the Contract
Documents. These certificates shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that have been made directly on
the product or on similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency,
performance, function or special requirements are specified shall be tested in the shop of
the maker in a manner which shall conclusively prove that its characteristics comply fully
with the requirements of the Contract Documents. No such equipment shall be shipped to
the work until the County notifies the Contractor, in writing, that the results of such tests
are acceptable.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.

F. Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and
instruments and shall make preliminary field tests of equipment. If the preliminary field
tests disclose any equipment furnished under this Contract which does not comply with
the requirements of the Contract Documents, the Contractor shall, prior to the acceptance
tests, make all changes, adjustments and replacements required. The furnishing
Contractor shall assist in the preliminary field tests as applicable.

G. Final Field Tests

Upon completion of the work and prior to final payment, all equipment and piping installed
under this Contract shall be subjected to acceptance tests as specified or required to
prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment
and instruments necessary for all acceptance tests, at no additional cost to the County.
The Supplier shall assist in the final field tests as applicable.

H. Failure of Tests

Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor.
The decision of the County as to whether or not the Contractor has fulfilled his obligations
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1.05

1.06

1.07

under the Contract shall be final and conclusive. If the Contractor fails to make these
corrections or if the improved materials and equipment, when tested, shall again fail to
meet the guarantees of specified requirements, the County, notwithstanding its partial
payment for work, and materials and equipment, may reject the materials and equipment
and may order the Contractor to remove them from the site at his own expense.

In case the County rejects any materials and equipment, then the Contractor shall replace
the rejected materials and equipment within a reasonable time. If he fails to do so, the
County may, after the expiration of a period of thirty (30) calendar days after giving him
notice in writing, proceed to replace such rejected materials and equipment, and the cost
thereof shall be deducted from any compensation due or which may become due the
Contractor under his Contract.

Final Inspection

During such final inspections, the work shall be clean and free from water. In no case will
the final pay application be prepared until the Contractor has complied with all
requirements set forth and the County has made his final inspection of the entire work and
is satisfied that the entire work is properly and satisfactorily constructed in accordance
with the requirements of the Contract Document.

TEMPORARY STRUCTURES
Temporary Fences

If, during the course of the work, it is necessary to remove or disturb any fence or part
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a
suitable temporary fence which shall be maintained until the permanent fence is replaced.
The County shall be solely responsible for the determination of the necessity for providing
a temporary fence and the type of temporary fence to be used.

TEMPORARY SERVICES

First Aid

The Contractor shall keep upon the site, at each location where work is in progress, a
completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.

LINES AND GRADES

Grade

All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the County. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

Safeguarding Marks

The Contractor shall safeguard all points, stakes, grade marks, monuments and bench
marks made or established on the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly installed due to not maintaining
or protecting or removing without authorization such established points, stakes and marks.
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1.08

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NGVD 1929
Datum and/or NAVD 1988.

ADJACENT STRUCTURES AND LANDSCAPING
Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a
result of his operations to all other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress of the work. The cost of
protection, replacement in their original locations and conditions or payment of damages
for injuries to such adjacent public and private property and structures affected by the
work, whether or not shown on the Plans, and the removal, relocation and reconstruction
of such items called for on the Plans or specified shall be included in the various Contract
Items and no separate payments will be made therefore. Where such public and private
property, structures of any kind and appurtenances thereto are not shown on the Plans
and when, in the opinion of the County, additional work is deemed necessary to avoid
interference with the work, payment therefore will be made as provided for in the General
Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever
they may be, is solely his responsibility. Conditional inspection of buildings or structures
in the immediate vicinity of the project which may reasonably be expected to be affected
by the Work shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and
exterior of the adjacent structures, buildings, facilities, etc., and record by notes,
measurements, photographs, etc., conditions which might be aggravated by open
excavation and construction. Repairs or replacement of all conditions disturbed by the
construction shall be made to the satisfaction of the County. This does not preclude
conforming to the requirements of the insurance underwriters. Copies of surveys,
photographs, reports, etc., shall be given to the County.

Prior to the beginning of any excavations, the Contractor shall advise the County of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes
and otherwise and in accordance with ordinances governing the protection of
trees. No excavated materials shall be placed so as to injure such trees or shrubs.
Trees or shrubs destroyed by negligence of the Contractor or his employees shall
be replaced by him with new stock of similar size and age, at the proper season
and at the sole expense of the Contractor.
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1.09

2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified,
or the trees or structures carefully supported and protected from damage.

3. The County may order the Contractor, for the convenience of the County, to
remove trees along the line or trench excavation. If so ordered, the County will
obtain any permits required for removal of trees. Such tree removal ordered shall
be paid for under the appropriate Contract Items.

Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where
sod is to be removed, it shall be carefully removed, and later replaced, or the area where
sod has been removed shall be restored with new sod.

Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall
be replaced or repaired by the Contractor and shall be left in as good a condition as before
the starting of the work. The manner in which the fence is repaired or replaced and the
materials used in such work shall be subject to the approval of the County. The cost of all
labor, materials, equipment, and work for the replacement or repair of any fence shall be
deemed included in the appropriate Contract Item or items, or if no specific ltem is
provided therefore, as part of the overhead cost of the work, and no additional payment
will be made therefore.

PROTECTION OF WORK AND PUBLIC
Barriers and Lights

During the prosecution of the work, the Contractor shall put up and maintain at all times
such barriers and lights as will effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger" or "caution" or "street closed" signs and watchmen
at all places where the work causes obstructions to the normal traffic or constitutes in any
way a hazard to the public, in accordance with state and local requirements.

Smoke Prevention

A strict compliance with ordinances regulating the production and emission of smoke will
be required. No open fires will be permitted.

Noise

The Contractor shall eliminate noise to as great an extent as practicable at all times. Air
compressing plants shall be equipped with silencers and the exhaust of all engines or
other power equipment shall be provided with mufflers. In the vicinity of hospitals and
schools, special care shall be used to avoid noise or other nuisances. The Contractor
shall strictly observe all local regulations and ordinances covering noise control.

Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction of the
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes.
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E. Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping
the roads and/or construction areas sprinkled with water at all times.

1.10 CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to
the County and in accordance with the Plans and Specifications. The work must be done
by competent workmen skilled in the trade required by the restoration.

1.1 CLEANING
A. During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work
and adjacent premises as free from material, debris and rubbish as is practicable and shall
remove the same from any portion of the site if, in the opinion of the County, such
material, debris, or rubbish constitutes a nuisance or is objectionable. The Contractor
shall remove from the site all of his surplus materials and temporary structures when no
further need therefore develops.

B. Final Cleaning

At the conclusion of the work, all equipment, tools, temporary structures and materials
belonging to the Contractor shall be promptly taken away, and he shall remove and
promptly dispose of all water, dirt, rubbish or any other foreign substances.

The Contractor shall thoroughly clean all equipment and materials installed by him and
shall deliver such materials and equipment undamaged in a bright, clean, polished and
new operating condition.

1.12 MISCELLANEOUS
A. Protection Against Siltation and Bank Erosion
1. The Contractor shall arrange his operations to minimize siltation and bank erosion
on construction sites and on existing or proposed water courses and drainage
2. #\Zh%sc.)ntractor, at his own expense, shall remove any siltation deposits and

correct any erosion problems as directed by the County which results from his
construction operations.

B. Protection of Wetland Areas
The Contractor shall properly dispose of all surplus material, including soil, in accordance
with Local, State and Federal regulations. Under no circumstances shall surplus material
be disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

C. Existing Facilities
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The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.

D. Use of Chemicals
All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall
be in strict conformance with instructions.
PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01010 SUMMARY OF WORK
PART 1 GENERAL
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED

A The work mcluded in thls contract consnsts of the rehablhtatlon of the yvet weﬂfi - Ma;or tasks

panels equupment etc This pro;ect wﬂf mc!ude by-pass p'umpmg ancf work in a conﬁned
space.

B. The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required by
these Specifications and as shown on the Contract Drawings.

C. The Contractor shall perform the work complete, in place and ready for continuous service
and shall include any repairs, replacements, and/or restoration required as a result of
damages caused prior to acceptance by the County.

D. The Contractor shall furnish and install all materials, equipment and labor which is
reasonably and properly inferable and necessary for the proper completion of the work,
whether specifically indicated in the Contract Documents or not.

1.02 CONTRACTS
Construct all the Work under a single contract.
1.03 WORK SEQUENCE

A All work done under this Contract shall be done with a minimum of inconvenience to the
users of the system or facility. The Contractor shall coordinate his work with private
property owners such that existing utility services are maintained to all users to the
maximum extent possible.

B. The Contractor shall, if necessary and feasible, construct the work in stages to
accommodate the County's use of the premises during the construction period; coordinate
the construction schedule and operations with the County's Representative.

C. The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction to
provide alternative usage.

1.04 CONSTRUCTION AREAS

A The Contractor shall: Limit his use of the construction areas for work and for storage, to
allow for:

1. Work by other Contractors.

2. County's Use.
3. Public Use.
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1.05

1.06

PART 2
PART 3

Coordinate use of work site under direction of County's Representative.

Assume full responsibility for the protection and safekeeping of products under this
Contract, stored on the site.

Move any stored products under the Contractor's control, which interfere with operations
of the County or separate contractor.

Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.

COUNTY OCCUPANCY

It is assumed that portions of the Work will be completed prior to completion of the entire
Work. Upon completion of construction of each individual facility, including testing, if the
County, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The
County will assume ownership and begin operation of the individual facility on that date
and the three-year guaranty period shall commence on that date. The County has the
option of not accepting the entire work as a whole until it is completed, tested and
approved by the County.

PARTIAL COUNTY OCCUPANCY

The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the County's occupancy prior to substantial completion of the entire work.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01015 CONTROL OF WORK
GENERAL -
WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate
and adequately sized to secure a satisfactory quality of work and a rate of progress which
will insure the completion of the work within the time stipulated in the Contract. If at any
time such personnel appears to the County to be inefficient, inappropriate, or insufficient
for securing the quality of work required for producing the rate of progress aforesaid, he
may order the Contractor to increase the efficiency, change the character, or increase the
personnel and equipment and the Contractor shall conform to such order. Failure of the
County to give such order shall in no way relieve the Contractor of his obligations to
secure the quality of the work and rate of progress required.

PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the County reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

OPEN EXCAVATIONS

All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to
property. The Contractor shall, at his own expense, provide suitable and safe bridges and
other crossings for accommodating travel by pedestrians and workmen. Bridges provided
for access to private property during construction shall be removed when no longer
required. If the excavation becomes a hazard, or if it excessively restricts traffic at any
point, the County may require special construction procedures such as limiting the length
of open trench, prohibiting stacking excavated material in the street and requiring that the
trench shall not remain open overnight.

The Contractor shall take precautions to prevent injury to the public due to open trenches.
All trenches, excavated material, equipment, or other obstacles which could be dangerous
to the public shall be barricaded and well lighted at all times when construction is not in
progress.

DISTRIBUTION SYSTEMS AND SERVICES

The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or
other related utility services. He shall notify the County and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so
that necessary arrangements may be made.

If it appears that utility service will be interrupted for an extended period, the County may
order the Contractor to provide temporary service lines at the Contractor's expense.
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Inconvenience of the users shall be kept to the minimum, consistent with existing
conditions. The safety and integrity of the systems are of prime importance in scheduling
work.

1.06 PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

A. The Contractor shall assume full responsibility for the protection of all buildings, structures
and utilities, public or private, including poles, signs, services to building utilities, gas
pipes, water pipes, hydrants, sewers, drains and electric and telephone cables and other
similar facilities, whether or not they are shown on the Drawings. The Contractor shall
carefully support and protect all such structures and utilities from injury of any kind. Any
damage resulting from the Contractor's operation shall be repaired by the Contractor at his
expense.

B. The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers).
Services to buildings shall be maintained and all costs or charges resulting from damage
thereto shall be paid by the Contractor.

C. Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

D. If, in the opinion of the County, permanent relocation of a utility owned by the County is
required, he may direct the Contractor, in writing, to perform the work. Work so ordered
will be paid for at the Contract unit prices, if applicable, or as extra work as classified in the
General Conditions. If relocation of a privately owned utility is required, the County will
notify the utility to perform the work as expeditiously as possible. The Contractor shall
fully cooperate with the County and utility and shall have no claim for delay due to such
relocation. The Contractor shall notify public utility companies in writing at least 48 hours
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities.

1.07 TEST PITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor immediately after the
utility location and the surface shall be restored in a manner equal or better than the
original condition. No separate payment will be made.

1.08 CARE AND PROTECTION OF PROPERTY

A. The Contractor shall be responsible for the preservation of all public and private property
and shall use every precaution necessary to prevent damage thereto. If any direct or
indirect damage is done to public or private property by or on account of any act,
omission, neglect, or misconduct in the execution of the work on the part of the Contractor,
such property shall be restored by the Contractor, at his expense, to a condition equal or
better to that existing before the damage was done, or he shall make good the damage in
another manner acceptable to the County.

B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their
original or better condition by the use of similar or comparable materials. All curbing shall
be restored in a condition equal to the original construction and in accordance with the
best modern practice.
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1.09

1.10

1.1

1.12

Along the location of this work, all fences, walks, bushes, trees, shrubbery and other
physical features shall be protected and restored in a thoroughly workmanlike manner
unless otherwise shown on the drawings. Fences and other features removed by the
Contractor shall be replaced in the location indicated by the County as soon as conditions
permit. All grass areas beyond the limits of construction which have been damaged by the
Contractor shall be regraded and sodded to equal or exceed original conditions.

Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the County. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

The protection, removal and replacement of existing physical features along the line of
work shall be a part of the work under the Contract and all costs in connection therewith
shall be included in the unit and/or lump sum prices established under the items in the Bid.

MAINTENANCE OF TRAFFIC

Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that
will prevent the normal flow of traffic during an extended construction stoppage, for any
reason, shall be minimized. In the event an extended construction stoppage is found to be
necessary, Contractor shall, at his own expense, provide normal traffic flow during
extended construction stoppage. Extended stoppage will be defined by the County.

All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. [f the Contractor's operations cause traffic hazards, he shall repair
the road surface, provide temporary roadways, erect wheel guards or fences, or take other
safety measures which are satisfactory to the County.

Any changes to the traffic pattern require a Traffic Control Plan as detailed in section
01570 of this specification..

WATER FOR CONSTRUCTION PURPOSES

In locations where public water supply is available, the Contractor may purchase water for
all construction purposes.

The Contractor shall be responsible for paying for all water tap fees incurred for the
purpose of obtaining a potable water service or temporary use meter.

MAINTENANCE OF FLOW

The Contractor shall at his own cost, provide for the flow of sewers, drains and water
courses interrupted during the progress of the work and shall immediately cart away and
remove all offensive matter. The entire procedure of maintaining existing flow shall be
fully discussed with the County well in advance of the interruption of any flow.

CLEANUP

During the course of the work, the Contractor shall keep the site of his operations in as
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1.13
A.
B.
1.14
A.
B.
C.
1.15
PART 2
PART 3

clean and neat a condition as is possible. He shall dispose of all residue resulting from
the construction work and at the conclusion of the work, he shall remove and haul away
any surplus excavation, broken pavement, lumber, equipment, temporary structures and
any other refuse remaining from the construction operations and shall leave the entire site
of the work in a neat and orderly condition.

COOPERATION WITHIN THIS CONTRACT

All firms or person authorized to perform any work under this Contract shall cooperate with
the General Contractor and his subcontractors or trades and shall assist in incorporating
the work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
County.

PROTECTION OF CONSTRUCTION AND EQUIPMENT

All newly constructed work shall be carefully protected from injury in any way. No
wheeling or walking or placing of heavy loads on it shall be allowed and all portions injured
shall be reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the County. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged, all
such damaged portions of the work shall be completely repaired and made good by the
Contractor, at his own expense and to the satisfaction of the County. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall
cause the same to be repaired or removed and replaced by proper materials and
workmanship without extra compensation for the materials and labor required. Further,
the Contractor shall be fully responsible for the satisfactory maintenance and repair of the
construction and other work undertaken herein, for at least the warranty period described
in the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the County.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous
thereto shall be in accordance with FDOT or Manatee County Standards and
Specifications, whichever is applicable. = Contractor shall satisfy the authorized
representative of the FDOT with respect to proper safety procedures, construction
methods, required permitting, etc., within the FDOT right-of-way.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01030 SPECIAL PROJECT PROCEDURES
GENERAL
HURRICANE PREPAREDNESS PLAN

Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County
a Hurricane Preparedness Plan. The plan should outline the necessary measures which
the Contractor proposes to perform at no additional cost to the County in case of a
hurricane warning.

In the event of inclement weather, or whenever County shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage
or injury from the weather. [f, in the opinion of the County, any portion of work or materials
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the
work, such work and materials shall be removed and replaced at the expense of the
Contractor.

SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the County and if so shall be protected for a
reasonable time until picked up by the County. Any equipment or material not worthy of
salvaging, as directed by the County, shall be disposed of by the Contractor at no
additional cost.

CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental
unit(s) and/or agency(ies) having jurisdiction over the work. Wherever there is a
difference in the requirements of a jurisdictional body and these Specifications, the more
stringent shall apply.

PUBLIC NUISANCE

The Contractor shall not create a public nuisance including but not limited to
encroachment on adjacent lands, flooding of adjacent lands, excessive noise or dust.

Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance
81-3, The Manatee County Noise Control Ordinance). Sound levels in excess of such
ordinance are sufficient cause to have the work halted until equipment can be quieted to
these levels. Work stoppage by the County for excessive noise shall not relieve the
Contractor of the other portions of this specification.

No extra charge may be made for time lost due to work stoppage resulting from the
creation of a public nuisance.

WARRANTIES

All material supplied under these Specifications shall be warranted by the Contractor and
the manufacturers for a period of three (3) years except the spray liner which shall be for 5
years. Warranty period shall commence on the date of County acceptance.
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PART 2
PART 3

3-01

The material shall be warranted to be free from defects in workmanship, design and
materials. If any part of the system should fail during the warranty period, it shall be
replaced at no expense to the County.

The manufacturer's warranty period shall run concurrently with the Contractor's warranty
or guarantee period. No exception to this provision shall be allowed. The Contractor shall
be responsible for obtaining warranties from each of the respective suppliers or
manufacturers for all the material specified under these contract specifications,

In the event that the manufacturer is unwilling to provide a three-year warranty
commencing at the time of County acceptance, the Contractor shall obtain from the
manufacturer a four (4) year warranty starting at the time of equipment delivery to the job
site. This four-year warranty shall not relieve the Contractor of the three-year warranty
starting at the time of County acceptance of the equipment.

PRODUCTS (NOT USED)
EXECUTION

~ DEMOLITION

~ Contractor shall remove and dispose of all existing lining material in the entire wet wall

area: walls, ceilings, floors, channels, etc.

~_ Upon removal of the old liner, the exposed concrete shall be cleaned such that all

corroded, soft, rotten or otherwise deteriorated material is removed.

~ With the County inspector present, a determination will be made of the extent and square

footage of area to be patched.

END OF SECTION
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PART 1
1.01

A.
PART 2
2.01
PART 3
3.01

A.

B.

C.
3.02

A.

B.

C.
3.03

A.

B.

SECTION 01045 CUTTING AND PATCHING
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for all cutting, fitting and patching, required to
complete the work or to:

Make its several parts fit together properly.

Uncover portions of the work to provide for installation of ill-timed work.

Remove and replace defective work.

Remove and replace work not conforming to requirements of Contract Documents.
Provide penetrations of non-structural surfaces for installation of piping and
electrical conduit.

o=

PRODUCTS

MATERIALS

Comply with specifications and standards for each specific product involved.
EXECUTION

INSPECTION

Inspect existing conditions of project, including elements subject to damage or to
movement during cutting and patching.

After uncovering work, inspect conditions affecting installation of products, or performance
of work.

Report unsatisfactory or questionable conditions to County. Do not proceed with work
until County has provided further instructions.

PREPARATION

Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.

Provide devices and methods to protect other portions of project from damage.

Provide protection from elements for that portion of the project which may be exposed by
cutting and patching work and maintain excavations free from water.

PERFORMANCE

Execute cutting and demolition by methods which will prevent damage to other work and
will provide proper surfaces to receive installation of repairs.

Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.
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C. Restore work which has been cut or removed; install new products to provide completed
work in accordance with the requirements of the Contract Documents.

D. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.
F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.
END OF SECTION
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SECTION 01090 REFERENCE STANDARDS
PART 1 GENERAL
1.01 REQUIREMENTS
Abbreviations and acronyms used in Contract Documents to identify reference standards.

A Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for
proper performance of work, or when required for submittal by Contract Documents.

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AlSI American lron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018

ASME American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

ASTM American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

AWWA American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

AWS American Welding Society
2501 N.W. 7th Street
Miami, FL 33125
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CRSI Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

FDEP Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

FDOT Florida Department of Transportation Standards Specifications for Road
and Bridge Construction
Maps & Publication Sales - Mail Station 12
605 Suwannee St.
Tallahassee, FL 32399-0450

MCPW UTIL STD Manatee County Utility Engineering
4410-B 66th St. W.
Bradenton, FL 34210

NAAMM National Association of Architectural Metal Manufacturers
221 North LaSalle Street
Chicago, IL 60601

NEMA National Electrical Manufacturer's Assoc.
2101 L Street N.W.
Washington, DC 20037

OHSA Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

PCA Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

SWFWMD  Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899

UL Underwriter's Laboratories, Inc.
333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION 01150 MEASUREMENT AND PAYMENT
GENERAL
SCOPE

The scope of this section of the Contract Documents is to further define the items included in
each Bid Item in the Bid Form section of the Contract Documents. Payment will be made
based on the specified items included in the description in this section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all shop
drawings, working drawings, labor, materials, tools, equipment and incidentals necessary to
complete the construction as shown on the Drawings and/or as specified in the Contract
Documents to be performed under this Contract. Actual quantities of each item bid on a unit
price basis will be determined upon completion of the construction in the manner set up for
each item in this section of the Specifications. Payment for all items listed in the Bid Form
will constitute full compensation for all work shown and/or specified to be performed under
this Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation upon
which the award of the Contract is to be made. The County does not assume any
responsibility for the final quantities, nor shall the Contractor claim misunderstanding
because of such estimate of quantities. Final payment will be made only for satisfactorily
completed quantity of each item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of distance
shall be taken horizontally or vertically.

AREA MEASUREMENTS

In the measurement of items to be paid for on the basis of area of finished work, the lengths
and/or widths to be used in the calculations shall be the final dimensions measured along the
surface of the completed work within the neat lines shown or designated.

LUMP SUM ITEMS

Where payment for items is shown to be paid for on a lump sum basis, no separate payment
will be made for any item of work required to complete the lump sum items. Lump sum
contracts shall be complete, tested and fully operable prior to request for final payment.
Contractor may be required to provide a break-down of the lump sum totals.

UNIT PRICE ITEM

Separate payment will be made for the items of work described herein and listed on the Bid
Form. Any related work not specifically listed, but required for satisfactory completion of the
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work shall be considered to be included in the scope of the appropriate listed work items.

No separate payment will be made for the following items and the cost of such work shall be
included in the applicable pay items of work. Final payments shall not be requested by the
Contractor or made by the County until as-built (record) drawings have been submitted and

approved by the County.

1. Shop Drawings, Working Drawings.

2. Clearing, grubbing and grading except as hereinafter specified.

3. Trench excavation, including necessary pavement removal and rock removal, except
as otherwise specified.

4. Dewatering and disposal of surplus water.

5. Structural fill, backfill, and grading.

6. Replacement of unpaved roadways, and shrubbery plots.

7. Cleanup and miscellaneous work.

8. Foundation and borrow materials, except as hereinafter specified.

9. Testing and placing system in operation.

10.  Any material and equipment required to be installed and utilized for the tests.

11. Pipe, structures, pavement replacement, asphalt and shell driveways and/or
appurtenances included within the limits of lump sum work, unless otherwise shown.

12. Maintaining the existing quality of service during construction.

13.  Maintaining or detouring of traffic.

14. Appurtenant work as required for a complete and operable system.

15. Seeding and hydromulching.

16. As-built Record Drawings.

BID ITEM 1 - COMMINUTOR

Payment for all work included in this Bid Item will be made at the applicable Contract unit price
bid for furnishing and installing a CMD-3210 Channel Monster as shown on the Contract
Drawings and listed on the Bid Form. Payment will be made for complete & final installation
including wiring, conduits & panel and will represent full compensation for all labor, material,
testing and equipment required to complete this Bid ltem.

BID ITEM 2 - BYPASS PUMPING

Payment for all work included in this Bid Item shall be made at the applicable Contract unit
price bid for furnishing and installing the necessary by-pass pumping including, but not
limited to, pumps, pipe, temporary lines, vacuum trucks, specialized equipment and other
items implied, but not shown on the Contract Drawings and listed on the Bid Form. Payment
will be unit price bid per day and will represent full compensation for this Bid Item. Payment
shall also include full payment for 24 live monitoring and appurtenances, including, but not
limited to, barricades, fasteners, needed anchors, or other methods or restraint needed to
secure the equipment and piping. Noise abatement procedures shall also be used and
included in this pay item.

BID ITEM 3 -WET WELL CLEANING

Payment for all work under this Bid Item shall be made at the applicable Contract lump sum
price bid for pressure washing the wet well and hauling out & disposing of the trash, muck
and debris as a result of draining and cleaning the wet well prior to demolition work.
Payment will be lump sum and will represent full compensation for this Bid Item.
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BID ITEM 4 - DEMOLITION

Payment for all work included in this Bid Item shall be made at the Contract unit price bid per
square foot for removal and disposal of the existing liner, floor grates, flow gate or
comminutor guide channel structure, and all other required material from the walls, floors,
ceiling, channels, etc. Also included in this bid item is removal and disposal of the soft or
rotten concrete by pressure washing and / or mechanical means, to bring the surface to a
solid concrete foundation for the new liner.

BID ITEM 5 - CONCRETE REPAIR

Payment for all work under this Bid Item shall be made at the Contract unit price bid per square
foot for repair and patching of the concrete foundation for the spray liner. Concrete surface
to be returned to original lines and dimensions and adequately sound and smooth enough to
meet the liner application standards. Included are exposed rebar coating, hydraulic cement
patching, grouting around the new flow gate or comminutor guide channels/support structure
or any other structure or support or guides that need to be in place prior to the spray liner
application. The actual number of square feet of area to be repaired shall be agreed upon
with the County Inspector prior to commencement of any patching work.

BID ITEM 6 - STOP GATE ASSEMBLY

Payment for all work under this Bid Item shall be made at the applicable Contract unit price bid
for furnishing and installing the stop gate, gate guide channels / structure, and all other items,
materials, equipment and labor to complete this item, ready for approval and acceptance by
the County.

BID ITEM 7 - STOP GATE LIFT SUPPORT BEAM

Payment for all work under this Bid Item shall be made at the applicable Contract unit price bid
for furnishing and installing the stainless steel stop gate lift support beam to mount portable
hoist for lifting the stop gates, and all other items, materials, equipment and labor to complete
this item, ready for approval and acceptance by the County.

BID ITEM 8 - FIBERGLASS SHAPES

Payment for all work under this Bid Iltem shall be made at the applicable Contract linear foot
price bid for furnishing and installing various listed (8a - 10x10x1/2, 8b - 6x6x3/8) fiberglass
shapes for the stair support structure as needed to repair the fiberglass stair base support
framing and structure.

BID ITEM 9- SPRAY LINER

Payment for all work included in this Bid Item shall be made at the Contract unit price bid per
square foot for a spray liner system furnished and installed as shown on the Contract
Drawings and listed on the Bid Form. This bid item shall be a spray applied epoxy or
urethane liner system to the interior surfaces of the wet well, channel chamber, access area,
etc. This bid item shall also include surface preparation and all other items, materials and
incidentals necessary to complete this bid item, all in accordance with these Specifications,
ready for approval and acceptance by the County.

BID ITEM 10 - EXPLOSION PROOF LIGHT FIXTURES
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Payment for all work under this Bid Item shall be made at the applicable unit price bid to
furnish and install each explosion proof, hazardous location non-metalic LED light fixture.
This bid item includes all core boring, conduit runs, connections, switches, boxes, sealing,
wiring, LEDs, etc. required to complete the installation, ready for approval and acceptance by
the County.

BID ITEM 11 - FIBERGLAS DECK GRATING

Payment for all work under this Bid ltem shall be made at the applicable unit price bid per
square foot to furnish and install new fiberglass deck grating over the wet well and flow
channels. This bid item includes all fiberglass work, materials, coatings, etc. required to
complete the installation, ready for approval and acceptance by the County.

BID ITEM 12 - FIBERGLAS DECK GRATING EMBEDDED ANGLE

Payment for all work under this Bid Item shall be made at the appticable unit price bid per
linear foot of fiberglas embedded angle installed. This item shall include all materials,
equipment, annular grouting, etc. to provide a complete and acceptable installation of a
structural support for the deck grating over the flow channels, ready for approval and
acceptance by the County.

BID ITEM 13 - REPLACE BAR SCREEN

Payment for all work under this Bid Item shall be made at the unit price bid to furnish and
install a new stainless steel bar screen assembly. This item shall include all metal work,
concrete work, materials, fixtures, anchors, supports, etc. required to complete the assembly,
ready for approval and acceptance by the County.

BID ITEM 14 - ACCESS HATCH

Payment for all work under this Bid Item shall be made at the unit price bid to furnish and
install each new stainless steel gas tight access hatch and frame. Hatch shall be inset to
maintain the full existing opening dimensions with hinges and handle recessed as much as
possible to reduce tripping hazards. This item shall include all metal work, concrete work,
surface restoration, materials, fixtures, anchors, supports, etc. required to complete the
assembly, ready for approval and acceptance by the County.

BID ITEM - MOBILIZATION

Measurement and payment for this Bid Item shall include full compensation for the required
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required
insurance for the project and the Contractor's mobilization and demobilization costs as shown
in the Bid Form. Mobilization includes, but it not limited to: preparation and movement of
personnel, equipment, supplies and incidentals such as safety and sanitary supplies/ facilities.

Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless

the Contractor can prove to the County that his actual mobilization cost exceeds 10 percent
(10%).
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PART 2
PART 3

Partial payments for this Bid Item will be made in accordance with the following schedule:

Percent of Original Percent Allowable Payment of
Contract Amount: Mobilization/Demobilization Bid
Item Price:

5 25

10 35

25 45

50 50

75 75

100 100

These payments will be subject to the standard retainage provided in the Contract. Payment
of the retainage will be made after completion of the work and demobilization.

BID ITEM - MISCELLANEOUS WORK AND CLEANUP

Payment for all work included under this Bid ltem shall be made at the Contract lump sum
price bid listed in the Bid Form and shall represent full compensation for all labor, materials
and equipment required to perform all the work as shown on the Contract Drawings and
specified herein and any other miscellaneous work not specifically included for payment
under other Bid Items obviously necessary to complete the Contract. Partial payments will
be based on the breakdown of the Bid ltem in accordance with the Schedule of Values
submitted by the Contractor and approved by the County. Payment shall also include full
compensation for project photographs, as-builts record drawings, project signs, traffic control,
rubbish and spoil removal, repair, replacement or relocation of all signs, walls, private
irrigation systems and related items and any and all other items required to complete the
project in accordance with Contract Documents.

BID ITEM - DISCRETIONARY WORK

Payment for all work under this Bid Item and listed in the Bid Form shall be made only at the
County's discretion in order to satisfactorily complete the project in accordance with the Plans
and Specifications.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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SECTION 01152 REQUESTS FOR PAYMENT
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the
preconstruction meeting, in accordance with the schedule established by Conditions of the
Contract and Agreement between County and Contractor.

1.02 FORMAT AND DATA REQUIRED

A. Submit payment requests in the form provided by the County with itemized data typed in
accordance with the Bid Form.

B. Provide construction photographs in accordance with Contract Documents.
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS
A When the County requires substantiating data, Contractor shall submit suitable

information with a cover letter.
B. Submit one copy of data and cover letter for each copy of application.
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

1.05 SUBMITTAL PROCEDURE
A. Submit applications for payment at the times stipulated in the Agreement.
B. Number: Three (3) copies of each application; all signed and certified by the Contractor.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01153 CHANGE ORDER PROCEDURES
GENERAL
DEFINITION

Change Order: Document with change in contract scope, price or time that must be
signed by the Contractor / Owner & Project Representative before it becomes effective.

Administrative Change Adjustment: Minor change order under 10% of project cost or 20%
time, does not have to be Board approved.

Field Order: Change to contractthat does not require a change of price or time extension.
REQUIREMENTS INCLUDED

The Contractor shall promptly implement change order procedures:

1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to County on request.

The Contractor shall designate a member of the Contractor's organization who:

1. Is authorized to accept changes to the Work.
2. Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.

PRELIMINARY PROCEDURES

Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:

1. Detailed description of the change, products, costs and location of the change in
the Project.

2. Supplementary or revised Drawings and Specifications.

3. The projected time extension for making the change.

4, A specified period of time during which the requested price will be considered
valid.

5. Such request is for information only and is not an instruction to execute the

changes, nor to stop work in progress.

Contractor may initiate changes by submitting a written notice to the Project Manager,
containing:

Description of the proposed changes.

Statement of the reason for making the changes.

Statement of the effect on the Contract Sum and the Contract Time.

Statement of the effect on the work of separate contractors.

Documentation supporting any change in Contract Sum or Contract Time, as
appropriate.

o=

FIELD ORDER
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1.05

1.06

1.07

In lieu of a Change Order, the Project Manager may issue a Field Order for the Contractor
to proceed with additional work within the original intent of the Project.

Field Order will describe changes in the work, with attachments of backup information to
define details of the change.

Contractor must sign and date the Field Order to indicate agreement with the terms
therein.

DOCUMENTATION OF PROPOSALS AND CLAIMS

Support each quotation for a lump sum proposal and for each unit price which has not
previously been established, with sufficient substantiating data to allow the County to
evaluate the quotation.

On request, provide additional data to support time and cost computations:

Labor required.

Equipment required.

Products required.

a. Recommended source of purchase and unit cost.

b. Quantities required.

Taxes, insurance and bonds.

Credit for work deleted from Contract, similarly documented.
Overhead and profit.

Justification for any change in Contract Time.

wn =

Nooan

Support each claim for additional costs and for work done on a time-and-material/force
account basis, with documentation as required for a lump-sum proposal.

1. Name of the County's authorized agent who ordered the work and date of the
order.

Date and time work was performed and by whom.

Time record, summary of hours work and hourly rates paid.

Receipts and invoices for:

a. Equipment used, listing dates and time of use.

b. Products used, listing of quantities.

C. Subcontracts.

el

PREPARATION OF CHANGE ORDERS
Project Manager will prepare each Change Order.

Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

Change Order will provide an accounting of the adjustment in the Contract Sum and in the
Contract Time.

LUMP SUM/FIXED PRICE CHANGE ORDER
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1.08

1.09

1.10

PART 2
PART 3

Project Manager initiates the form, including a description of the changes involved and
attachments based upon documents and proposals submitted by the Contractor, or
requests from the County, or both.

Once the form has been completed, all copies should be sent to Contractor for approval.
After approval by Contractor, all copies should be sent to County for approval. The
County will distribute executed copies after approval by the Board of County
Commissioners.

UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. County's definition of the scope of the required changes.
2. Contractor's Proposal for a change, as approved by the County.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between County and Contractor.

TIME AND MATERIALU/FORCE ACCOUNT CHANGE ORDER/CONSTRUCTION
CHANGE AUTHORIZATION

At completion of the change, Contractor shall submit itemized accounting and supporting
data as provided in the Article "Documentation of Proposals and Claims" of this Section.

County will determine the allowable cost of such work, as provided in General Conditions
and Supplementary Conditions.

County will sign and date the Change Order to establish the change in Contract Sum and
in Contract Time.

County and Contractor will sign and date the Change Order to indicate their agreement
therewith.

CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time.
Revise sub schedules to show changes for other items of work affected by the changes.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
PART 3

SECTION 01200 PROJECT MEETINGS
GENERAL
REQUIREMENTS INCLUDED

The County shall schedule the pre-construction meeting, periodic progress meetings and
special meetings, if required, throughout progress of work.

Representatives of contractors, subcontractors and suppliers attending meetings shall be
qualified and authorized to act on behalf of the entity each represents.

The Contractor shall attend meetings to ascertain that work is expedited consistent with
Contract Documents and construction schedules.

PRE-CONSTRUCTION MEETING
Attendance:

1 County's Engineer.

2 County's Project Manager

3. Contractor.

4 Resident Project Representative.
5 Others as appropriate.

Suggested Agenda:
1. Distribution and discussion of:
a. List of major subcontractors.
b. Projected Construction Schedules.
2. Critical work sequencing.
3. Project Coordination.
a. Designation of responsible personnel.
b. Emergency contact persons with phone numbers.
4, Procedures and processing of:
a. Field decisions.

b. Submittals.
C. Change Orders.

d. Applications for Payment.
5. Use of premises:
a. Office, work and storage areas.

b. County's REQUIREMENTS.

6. Housekeeping procedures.
7. Liquidated damages.
8. Equal Opportunity Requirements.
9. Laboratory testing.
10.  Project/ Job meetings: Progress meeting, other special topics as needed.
PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

PART 2
2.01

2.02

SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

GENERAL
GENERAL

Construction under this contract must be coordinated with the County and accomplished in
a logical order to maintain utilization and flow through existing facilities and public
properties and rights-of-way and to allow construction to be completed within the time
allowed by Contract Documents and in the manner set forth in the Contract.

CONSTRUCTION SCHEDULING GENERAL PROVISIONS

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal
holidays without written permission of the County. However, emergency work may be
done without prior permission.

Night work may be established by the Contractor as regular procedure with the written
permission of the County. Such permission, however, may be revoked at any time by the
County if the Contractor fails to maintain adequate equipment and supervision for the
proper execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing,
electrical hook-ups, lighting, temporary structure, or other materials, equipment and
systems required to maintain the existing facility's operations. All details of temporary
piping and temporary construction are not necessarily shown on the Drawings or covered
in the Specifications. However, this does not relieve the Contractor of the responsibility to
insure that construction will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and
payment reports. This representative of the Contractor shall have direct project control
and complete authority to act on behalf of the Contractor in fulfilling the commitments of
the Contractor's schedule.

PRODUCTS
GENERAL REQUIREMENTS
The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole
responsibility of the Contractor. The progress schedule requirement is established to
allow County to review Contractor's planning, scheduling, management and execution of
the work; to assist County in evaluating work progress and make progress payments and
to allow other contractors to cooperate and coordinate their activities with those of the
Contractor.

FORM OF SCHEDULES
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2.03

Prepare schedules using the latest version of Microsoft Project, or other County approved
software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled
and sequenced by work areas. Horizontal time scale shall identify the first work day of
each week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall
be in whole working days. In addition, man-days shall be shown for each activity or
tabulated in an accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11
inches suitable for reproduction. Scale and spacing shall allow space for notations and
future revisions.

CONTENT OF SCHEDULES
Each monthly schedule shall be based on data as of the last day of the current pay period.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities;
items pertaining to the approval of regulatory agencies; contractor's time required for
submittals, fabrication and deliveries; the time required by County to review all submittals
as set forth in the Contract Documents; items of work required of County to support pre-
operational, startup and final testing; time required for the relocation of utilities. Activities
shall also identify interface milestones with the work of other contractors performing work
under separate contracts with County.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected
percentage of completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the
date of Contractor submittal and the date approved submittals will be required by the
County, consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s)
shall equal the calendar-day total time extension specified for the applicable work in the
Contract change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates
below applies, the actual start and finish dates of the delay or, if the delay is not finished,
the actual start date and estimated completion date.

For potential delays, add an activity prior to each potentially delayed activity on the
appropriate critical path(s). Data for added activities of this type shall include alternatives
available to mitigate the delay including acceleration alternatives and further show the
following: separate activity identification, activity description indicating cause of the
potential delay and activity duration equal to zero work days.
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2.04

2.05

SUPPORTING NARRATIVE

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:

1. Actual completion dates for activities completed during the monthly report period

and actual start

dates for activities commenced during the monthly report period.

Anticipated start dates for activities scheduled to commence during the following

monthly report period.

Changes in the duration of any activity and minor logic changes.

The progress along the critical path in terms of days ahead or behind the Contract

date.

If the Monthly Status Report indicates an avoidable delay to the Contract

completion date or interim completion dates as specified in the Agreement,

Contractor shall identify the problem, cause and the activities affected and provide

an explanation of the proposed corrective action to meet the milestone dates

involved or to mitigate further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.

7. The narrative shall also discuss all change order activities whether included or not
in the revised/current schedule of legal status. Newly introduced change order
work activities and the CPM path(s) that they affect, must be specifically identified.
All change order work activities added to the schedule shall conform with the
sequencing and Contract Time requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required
by County. Review of a report containing added activities will not be construed to
be concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

9. Should County require additional data, this information shall be supplied by
Contractor within 10 calendar days.

o hrw Db

SUBMITTALS

Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status
reports, a start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance
with the Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable
specifications contained herein.

Monthly Status Report submittals shall include a time-scaled (days after notice to proceed)
diagram showing all contract activities and supporting narrative. The initial detailed
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2.06

2.07

schedule shall use the notice to proceed as the start date. The finalized schedule, if
concurred with by County, shall be the work plan to be used by the contractor for planning,
scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all
detailed activities included in the preliminary and estimated schedule submittals, (2)
calendar days prior to substantial completion, (3) summary activities for the remaining
days. The critical path activities shall be identified, including critical paths for interim
dates, if possible.

The Contractor shall submit progress schedules with each application for payment.
MONTHLY STATUS REPORTS

Contractor shall submit detailed schedule status reports on a monthly basis with the
Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and
a supporting narrative including updated information as described above. The Monthly
Report will be reviewed by County and Contractor at a monthly schedule meeting and
Contractor will address County's comments on the subsequent monthly report. Monthly
status reports shall be the basis for evaluating Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule
of legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by County will not be construed to
constitute concurrence with the time frames, duration, or sequencing for such added
activities; instead the corresponding data as ultimately incorporated into an appropriate
change order shall govern.

STARTUP SCHEDULE

At least 60 calendar days prior to the date of substantial completion, Contractor shall
submit a time-scaled (days after notice to proceed) diagram detailing the work to take
place in the period between 60 days prior to substantial completion, together with a
supporting narrative. County shall have 10 calendar days after receipt of the submittal to
respond. Upon receipt of County's comments, Contractor shall make the necessary
revisions and submit the revised schedule within 10 calendar days. The resubmittal, if
concurred with by County, shall be the Work Plan to be used by Contractor for planning,
managing, scheduling and executing the remaining work leading to substantial
completion.

The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest
schedule of legal status.

Contractor will be required to continue the requirement for monthly reports, as outlined
above. In preparing this report, Contractor must assure that the schedule is consistent
with the progress noted in the startup schedule.
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2.08 REVISIONS

A All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions,
all of which shall be subject to review and concurrence by County. The revision shall
incorporate all previously made changes to reflect current as-built conditions. Minor
changes to the approved submittal may be approved at monthly meetings; a minor change
is not considered a revision in the context of this paragraph.

B. A revised schedule submittal shall be submitted for review when required by County.

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. The Contractor shall submit to the County for review and approval: shop drawings, test
reports and data on materials and equipment (hereinafter in this section called data) as are
required for the proper control of work, including, but not limited to those shop drawings, data
and samples for materials and equipment specified elsewhere in the Specifications and in the
Contract Drawings. Submittals shall include:

Spray liner system

Comminutor, controls, etc.

Fiberglass deck grates, stair treads, and structure (as required)
Light fixtures

Channel gates and guides

Bypass pumping plan

Bar screen

Repair method for gravity pipe

ONOOTAWN =

B. The Contractor is to maintain an accurate updated submittal log and will bring this log to

each scheduled progress meeting with the County. This log should include the following
items:

Submittal description and number assigned.

Date to County.

Date returned to Contractor (from County).

Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,
rejected).

Date of Resubmittal and Return (as applicable).

Date material released (for fabrication).

Projected date of fabrication.

Projected date of delivery to site.

Projected date and required lead time so that product installation does not delay
contact.

10.  Status of O&M manuals submitted.

CoONOGO AW =

1.03 CONTRACTOR'S RESPONSIBILITY

A It is the duty of the Contractor to check all drawings, data and samples prepared by or for
him before submitting them to the County for review. Each and every copy of the
Drawings and data shall bear Contractor's stamp showing that they have been so
checked. Shop drawings submitted to the County without the Contractor's stamp will be
returned to the Contractor for conformance with this requirement. Shop drawings shall
indicate any deviations in the submittal from requirements of the contract Documents.

B. Determine and verify:

1. Field measurements.

2. Field construction criteria.

3. Catalog numbers and similar data.

4, Conformance with Specifications and indicate all variances from the Specifications.
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1.04

The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.

The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and
returned to him, by the County, with No Exceptions Taken or Approved As Noted.

The Contractor shall submit to the County all drawings and schedules sufficiently in
advance of construction requirements to provide no less than twenty-one (21) calendar
days for checking and appropriate action from the time the County receives them.

All material & product submittals, other than samples, may be transmitted electronically as
a pdf file. All returns to the contractor will be as a pdf file only unless specifically
requested otherwise.

The Contractor shall be responsible for and bear all cost of damages which may result
from the ordering of any material or from proceeding with any part of work prior to the
completion of the review by County of the necessary Shop Drawings.

COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS

The County's review of drawings, data and samples submitted by the Contractor shall
cover only general conformity to the Specifications, external connections and dimensions
which affect the installation.

The review of drawings and schedules shall be general and shall not be construed:

1. As permitting any departure from the Contract requirements.

2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.

3. As approving departures from details furnished by the County, except as otherwise

provided herein.

If the drawings or schedules as submitted describe variations and show a departure from
the Contract requirements which the County finds to be in the interest of the County and to
be so minor as not to involve a change in Contract Price or time for performance, the
County may return the reviewed drawings without noting any exception.

When reviewed by the County, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.

Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the County on previous submissions.
The Contractor shall make any corrections required by the County.
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1.05

If the Contractor considers any correction indicated on the drawings to constitute a change
to the Contract Drawings or Specifications, the Contractor shall give written notice thereof
to the County.

The County shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal to
the County's actual payroll cost.

When the Shop and Working Drawings have been completed to the satisfaction of the
County, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the County.

No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

SHOP DRAWINGS

When used in the Contract Documents, the term "Shop Drawings" shall be considered to
mean Contractor's plans for material and equipment which become an integral part of the
Project. These drawings shall be complete and detailed. Shop Drawings shall consist of
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings
and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive literature and
performance and test data, shall be considered only as supportive to required Shop
Drawings as defined above.

Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the County and shall bear the
Contractor's stamp of approval and original signature as evidence of such checking and
coordination. Drawings or schedules submitted without this stamp of approval and original
signature shall be returned to the Contractor for resubmission.

Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent
to the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.

Ok wh =

If drawings show variations from Contract requirements because of standard shop practice
or for other reasons, the Contractor shall describe such variations in his letter of
transmittal. If acceptable, proper adjustment in the contract shall be implemented where
appropriate. If the Contractor fails to describe such variations, he shall not be relieved of
the responsibility of executing the work in accordance with the Contract, even though such
drawings have been reviewed.

Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and
similar descriptive material. Materials and equipment lists shall give, for each item
thereon, the name and location of the supplier or manufacturer, trade name, catalog
reference, size, finish and all other pertinent data.
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F. For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.

G. All manufacturers or equipment suppliers who proposed to furnish equipment or products
shall submit an installation list to the County along with the required shop drawings. The
installation list shall include at least five installations where identical equipment has been
installed and have been in operation for a period of at least one (1) year.

H. Only the County will utilize the color "red" in marking shop drawing submittals.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
PART 3

SECTION 01370 SCHEDULE OF VALUES
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall submit to the County a Schedule of Values allocated to the various
portions of the work, within 10 days after date of Notice to Proceed.

Upon request of the County, the Contractor shall support the values with data which will
substantiate their correctness.

The Schedule of Values shall be used only as the basis for the Contractor's Applications
for Payment.

FORM AND CONTENT OF SCHEDULE OF VALUES

Schedule of Values will be considered for approval by County upon Contractor's request.
Identify schedule with:

Title of Project and location.
Project number.

Name and address of Contractor.
Contract designation.

Date of submission.

abrwh =

Schedule of Values shall list the installed value of the component parts of the work in
sufficient detail to serve as a basis for computing values for progress payments during
construction.

Follow the table of contents for the Contract Document as the format for listing component
items for structures:

1. Identify each line item with the number and title of the respective major section of
the specification.
2. For each line item, list sub values of major products or operations under item.

Follow the bid sheets included in this Contract Documents as the format for listing
component items for pipe lines.

The sum of all values listed in the schedule shall equal the total Contract sum.
PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
PART 3

SECTION 01380 CONSTRUCTION PHOTOGRAPHS
GENERAL
REQUIREMENTS INCLUDED
The Contractor shall employ a competent photographer to take construction record
photographs or perform video recording including furnishing all labor, materials,
equipment and incidentals necessary to obtain photographs and/or video recordings of all

construction areas.

Construction progress information shall consist of photographs and digital photographs on
a recordable compact disc (CD-R).

PROJECT PHOTOGRAPHS
Provide one print of each photograph with each pay application.
Provide one recordable compact disc with digital photographs with each pay application.

All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy and all prints shall be 8 inches x 10 inches.

Each print shall have clearly marked on the back, the name of the project, the orientation
of view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

F.

SECTION 01570 TRAFFIC REGULATION
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of
actual construction and all abutting areas which are used by the Contractor and which
interfere with the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shatl include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades, channelization
and hand signaling devices. The Contractor shall be responsible for installation and
maintenance of all devices and detour routes and signage for the duration of the
construction period. The Contractor shall utilize the appropriate traffic plan from the FDOT
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design
Standards, Latest Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before
a partial or full day closure, and at least 8 days before a multi-day closure. TCP shall be
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic
Control Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the
safe expeditious movement of each.

2. All traffic control signs must be in place and inspected at least 1 day in advance of
the closure. Multi-day closures notification signs shall be in place al least 3 days in
advance of the closure. All signs must be covered when no in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction
traffic control scheme. Any such actions shall be performed by the Contractor under the
supervision and in accordance with the instructions of the applicable highway department
unless otherwise specified.

The Contractor will consult with the County immediately on any vehicular or pedestrian
safety or efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area
during construction. The Contractor shall be responsible for coordinating this work with
affected homeowners.

When conditions require the temporary installation of signs, pavement markings and traffic
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barriers for the protection or workers and traffic, the entire array of such devices shall be
depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the County for review and approval prior to commencement of work on the
site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other
excavations deeper than six inches below the adjacent pavement surface.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01700 CONTRACT CLOSEOUT
GENERAL
REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

SUBSTANTIAL COMPLETION

The Contractor shall submit the following items when the Contractor considers the work to
be substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially
complete.
2. A list of items to be completed or corrected.

Within a reasonable time after receipt of such notice, the County shall make an inspection
to determine the status of completion.

Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

If the County determines that the work is not substantially complete:

1. The County shall notify the Contractor in writing, stating the reasons.

2. The Contractor shall remedy the deficiencies in the work and send a second
written notice of substantial completion to the County.

3. The County shall reinspect the work.

When the County finds that the work is substantially complete:

1. The Engineer shall prepare and deliver to the County a tentative Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with
a tentative list of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the County as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the County a definite Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with
a revised tentative list of items to be completed or corrected.

FINAL INSPECTION

When the Contractor considered the work to be complete, he shall submit written
certification stating that:

The Contract Documents have been reviewed.

The work has been inspected for compliance with Contract Documents.

The work has been completed in accordance with Contract Documents.

The equipment and systems have been tested in the presence of the County’s
representative and are operational.
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1.04

1.05

o0 ® »

5. The work is completed and ready for final inspection.

The County shall make an inspection to verify the status of completion after receipt of
such certification.

If the County determines that the work is incomplete or defective:

1. The County shall promptly notify the Contractor in writing, listing the incomplete or
defective work.

2. The Contractor shall take immediate steps to remedy the stated deficiencies and
send a second written certification to County that the work is complete.

3. The County shall reinspect the work.

Upon finding the work to be acceptable under the Contract Documents, the County shall
request the Contractor to make closeout submittals.

For each additional inspection beyond a total of three (3) inspections for substantiat and
final completion due to the incompleteness of the work, the Contractor shall reimburse the
County’s fees.

CONTRACTOR'S CLOSEOUT SUBMITTALS TO COUNTY

Project Record Documents (prior to substantial completion).

Operation and maintenance manuals (prior to substantial completion).

Warranties and Bonds.

Evidence of Payment and Release of Liens: In accordance with requirements of General
and Supplementary Conditions.

Certification letter from Florida Department of Transportation and Manatee County
Department of Transportation, as applicable.

Certificate of Insurance for Products and Completed Operations.

Final Reconciliation, Warranty Period Declaration, and Contractor’'s Affidavit (Manatee
County Project Management Form PMD-9).

FINAL ADJUSTMENT OF ACCOUNTS
Submit a final statement of accounting to the County.

Statement shall reflect all adjustments to the Contract Sum:

1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
C. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
3. Total Contract Sum, as adjusted.
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4. Previous payments.
5. Sum remaining due.

C. Project Management shall prepare a final Change Order, reflecting approved adjustments
to the Contract Sum which were not previously made by Change Orders.

1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures
and requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
1.02
PART 2
2.01
A.
B.
C.
PART 3
3.01
A.
B.
C.
3.02
A.
B.
C.

SECTION 01710 CLEANING
GENERAL
REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required
by the General Conditions.

DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local
codes, ordinances, regulations and anti-pollution laws.

PRODUCTS
MATERIALS

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material manufacturer.
EXECUTION

DURING CONSTRUCTION

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from
construction operations.

Provide on-site containers for the collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from the site periodically and dispose of at
legal disposal areas away from the site.

FINAL CLEANING

Employ skilled workmen for final cleaning.

Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.

Prior to final completion or County occupancy, Contractor shall conduct an inspection of

sight-exposed interior and exterior surfaces and all work areas to verify that the entire
work is clean.

END OF SECTION
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SECTION 01730 OPERATING AND MAINTENANCE DATA
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A Compile product data and related information appropriate for County's maintenance and
operation of products furnished under Contract.

Prepare operating and maintenance data as specified in this and as referenced in other
pertinent sections of Specifications.

B. Instruct County's personnel in maintenance of products and equipment and systems.
C. Provide three (3) sets of operating and maintenance manuals for each piece of equipment
provided within this Contract.
1.02 FORM OF SUBMITTALS
A. Prepare data in form of an instructional manual for use by County's personnel.
B. Format:
1. Size: 8-1/2inch x 11 inch
2. Paper: 20 pound minimum, white, for typed pages
3. Text: Manufacturer's printed data or neatly typewritten
4, Drawings:
a. Provide reinforced punched binder tab, bind in with text.
b. Fold larger drawings to size of text pages.
5. Provide fly-leaf for each separate product or each piece of operating equipment.
a. Provide typed description of product and major component parts of
equipment.
b. Provide indexed tabs.

6. Cover: Identify each volume with typed or printed title "OPERATING AND
MAINTENANCE INSTRUCTIONS". List:

a. Title of Project.
b. Identity of separate structures as applicable.
c. Identity of general subject matter covered in the manual.
C. Binders:
1. Commercial quality three-ring binders with durable and cleanable plastic covers.
2. Maximum ring size: 1 inch.
3. When multiple binders are used, correlate the data into related consistent
groupings.
1.03 MANUAL FOR EQUIPMENT AND SYSTEMS
A Submit three copies of complete manual in final form.
B. Content for each unit of equipment and system, as appropriate:
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1. Description of unit and component parts.

a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
2. Operating Procedures:
a. Start-up, break-in, routine and normal operating instructions.
b. Regulation, control, stopping, shut-down and emergency instructions.
C. Summer and winter operating instructions.
d. Special operating instructions.
3. - Maintenance Procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Alignment, adjusting and checking.
4, Servicing and lubricating schedule.
a. List of lubricants required.
5. Manufacturer's printed operating and maintenance instructions.
6. Description of sequence of operation by control manufacturer.
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams
required for maintenance.
a. List of predicted parts subject to wear.
b. Iltems recommended to be stocked as spare parts.
8. As installed control diagrams by controls manufacturer.
9. Each contractor's coordination drawings.
a. As installed color coded piping diagrams.
10. Charts of valve tag numbers, with location and function of each valve.
11. List of original manufacturer's spare parts, manufacturer's current prices and

recommended quantities to be maintained in storage.
12. Other data as required under pertinent sections of specifications.

C. Content, for each electric and electronic system, as appropriate:
1. Description of system and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
C. Complete nomenclature and commercial number of replaceable parts.
2. Circuit directories of panelboards.
a. Electrical service.
b. Controls.
C. Communications.
3. As-installed color coded wiring diagrams.
4. Operating procedures:
a. Routine and normal operating instructions.
b. Sequences required.
C. Special operating instructions.
5. Maintenance procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Adjustment and checking.
6. Manufacturer's printed operating and maintenance instructions.
7. List of original manufacture's spare parts, manufacturer's current prices and

recommended quantities to be maintained in storage.
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1.04

1.05

PART 2
PART 3

8. Prepare and include additional data when the need for such data becomes
apparent during instruction of County's personnel.

Prepare and include additional data when the need for such data becomes apparent
during instruction on County's personnel.

Additional requirements for operating and maintenance data: Respective sections of
Specifications.

SUBMITTAL SCHEDULE

Submit one copy of completed data in final form fifteen days prior to substantial
completion.

1. Copy will be returned after substantial completion, with comments (if any).

Submit two copies of approved data in final form. Final acceptance will not be provided
until the completed manual is received and approved.

INSTRUCTION OF COUNTY'S PERSONNEL

Prior to final inspection or acceptance, fully instruct County's designated operating and

maintenance personnel in operation, adjustment and maintenance of products, equipment

and systems.

Operating and maintenance manual shall constitute the basis of instruction.

1. Review contents of manual with personnel in full detail to explain all aspects of
operations and maintenance.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01
A.
B.
C.
D.
E.
1.02
A.
B.
C.
1.03
A.
B.
C.
1.04

SECTION 01740 WARRANTIES AND BONDS
GENERAL
REQUIREMENTS INCLUDED
Compile specified warranties and bonds.
Compile specified service and maintenance contracts.
Co-execute submittals when so specified.
Review submittals to verify compliance with Contract Documents.
Submit to County for review and transmittal.
SUBMITTAL REQUIREMENTS

Assemble warranties, bonds and service and maintenance contracts, executed by each of
the respective manufacturers, suppliers and subcontractors.

Number of original signed copies required: Two each.

Table of Contents: Neatly typed, in orderly sequence. Provide complete information for
each item.

Product or work item.

Firm, with name of principal, address and telephone number.

Scope.

Date of beginning of warranty, bond or service and maintenance contract.
Duration of warranty, bond or service maintenance contract.

Provide information for County's personnel:

a. Proper procedure in case of failure.

b. Instances which might affect the validity of warranty or bond.

7. Contractor, name of responsible principal, address and telephone number.

ouabkwh =

FORM OF SUBMITTALS

Prepare in duplicate packets.

Format:

1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder. Fold larger

sheets to fit into binders.
2. Cover: Identify each packet with typed or printed title "WARRANTIES AND

BONDS". List:
a. Title of Project.
b. Name of Contractor.

Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.

TIME OF SUBMITTALS
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A Make submittals within ten days after date of substantial completion and prior to final
request for payment.

B. For items of work, where acceptance is delayed materially beyond date of substantial
completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

1.05 SUBMITTALS REQUIRED

A Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

B. Approval by the County of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND

PART 1
1.01

PART 2
PART 3
3.01

EQUIPMENT
GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or
convert existing structures as shown or specified and as required for the installation of
piping, mechanical equipment and appurtenances. Existing piping and equipment shall be
removed and dismantled as necessary for the performance of facility alterations in
accordance with the requirements herein specified.

PRODUCTS (NOT USED)
EXECUTION
GENERAL

The Contractor shall cut, repair, reuse, excavate, demolish or otherwise remove parts of
the existing structures or appurtenances, as indicated on the Contract Drawings, herein
specified, or necessary to permit completion of the work under this Contract. The
Contractor shall dispose of surplus materials resulting from the above work in an approved
manner. The work shall include all necessary cutting and bending of reinforcing steel,
structural steel, or miscellaneous metal work found embedded in the existing structures.

The Contractor shall dismantle and remove all existing equipment, piping, and other
appurtenances required for the completion of the work. Where called for or required, the
contractor shall cut existing pipelines for the purpose of making connections thereto.
Anchor bolts for equipment and structural steel removed shall be cut off one inch below
the concrete surface. Surface shall be finished as specified in the Contract Documents.

At the time that a new connection is made to an existing pipeline, additional new piping,
extending to and including a new valve, shall be installed. Pipe anchorage, if required, is
part of the installation shall also be installed as directed by the County.

No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or
otherwise altered except with the express approval of and to the extent approved by the
County.

When removing materials or portions of existing utility pipelines and/or structures or when
making openings in walls and partitions, the Contractor shall take all precautions and use
all necessary barriers and other protective devices so as not to damage the structures
beyond the limits necessary for the new work, and not to damage the structures or
contents by falling or flying debris. Unless otherwise permitted, line drilling will be required
in cutting existing concrete.

Materials and equipment removed in the course of making alterations and additions shall
remain the property of the County, except that items not salvageable, as determined by
the County, shall become the property of the Contractor to be disposed of by him off the
work site at his own place of disposal. Operating equipment shall be thoroughly cleaned,
lubricated, and greased for protection during prolonged storage.
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G. All alterations to existing utility pipes and structures shall be done at such time and in such
manner as to comply with the approved time schedule. So far as possible before any part
of the work is started, all tools, equipment, and materials shall be assembled and made
ready so that the work can be completed without delay.

H. All workmanship and new materials involved in constructing the alterations shall conform
to the General Specifications for the classes of work insofar as such specifications are
applicable.

l. All cutting of existing concrete or other material to provide suitable bonding to new work
shall be done in a manner to meet the requirements of the respective section of these
Specifications covering the new work. When not covered, the work shall be carried on in
the manner and to the extent directed by the Resident Project Representative.

J. Surfaces of seals visible in the completed work shall be made to match as nearly as
possible the adjacent surfaces.

K. Non-shrink grout shall be used for setting wall castings, sleeves, leveling pump bases,
doweling anchors into existing concrete and elsewhere as shown.

L. Where necessary or required for the purpose of making connections, the Contractor shall
cut existing pipelines in a manner to provide an approved joint. Where required, he shall
use flanges, or provide Dresser Couplings, all as required.

M. The Contractor shall provide flumes, hoses, piping and other related items to divert or
provide suitable plugs, bulkheads, or other means to hold back the flow of water or other
liquids, all as required in the performance of the work under this Contract.

N. Care shall be taken not to damage any part of existing buildings or foundations or outside
structures.

END OF SECTION
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PART 1
1.01

1.02

1.03

PART 2
2.01

SECTION 02720  SANITARY SEWER BYPASS PUMPING

GENERAL
SCOPE

The Contractor shall furnish all labor, materials, equipment and incidentals required to
maintain existing and anticipated flows within the affected portion of the collection system
throughout the construction period.

PUBLIC IMPACTS

The contractor shall not create a public nuisance due to excessive noise or dust, nor
impact the public with flooding of adjacent lands, discharge of raw sewage, or release of
other potential hazards, nor shall he encroach on or limit access to adjacent lands. No
extra charge may be made for increased costs to the contractor due to any of the above.

SUBMITTALS

The Contractor shall, within 30 days of the date of the Notice to Proceed, submit to the
Project Manager a detailed Pumping Plan. The Pumping Plan shall address all measures
and systems to prevent a sanitary sewer overflow (SSO) as defined by the EPA. The Plan
shall include as a minimum:

1. Working drawings and sketches showing work location, pump location, piping
layout & routing. Show all proposed encroachment and access impacts on
adjacent properties or facilities.

2. Pump, control, alarm and pipe specifications or catalog cuts. Detailed sketch of
controls and alarm system.

3. Power requirements and details on methods to provide by-pass power or fueling.

4. Calculation and determination of response times to prevent an SSO after a high
water alarm. An operator is required on site at all times pump is in service.

5. Procedures to be taken in case of power, pump, or piping failures; including
contact names and numbers for emergency notifications.

6. Frequency and specific responsibility for monitoring pump operation, fuel levels,
pump maintenance and entire length of piping.

PRODUCTS

EQUIPMENT

Pumps:

1. By-pass pumping system shall consist of at least a primary pump and a backup

pump. Each pump shall have a minimum pumping capacity of 150% of the
anticipated peak flows. If a lift station by-pass, 150% of the lift station capacity
(G.P.M. & T.D.H) for the lift station being by-passed.

2. Pumps shall be low noise or sound attenuated. The noise level at any operating
condition, in any direction, shall not exceed 70dBA at a distance of twenty three
(23) feet (7 meters) from the pump and/or power source.
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B.
C.
PART 3
3.01
3.02
A.
B.
3.03
A.
B.
3.04
A.
B.

Controls: The by-pass pump system shall be equipped with automatic controls and an
alarm system. The automatic controls will automatically start the backup pump in the
event of a high water condition or failure of the primary pump. The alarm system will
immediately notify the Contractor of a pump failure or high water condition.

Pipe: Pipe shall be of adequate size and capacity to match the pumps. Pipe type and
materials will depend on the particulars of the site conditions, and shall be detailed in the
Pumping Plan. Contractor will provide all connections.

EXECUTION
SITE CONDITIONS

Contractor is responsible to determine and address requirements such as traffic control,
excavation, connections & fittings, impacts on access to adjacent properties, routing and
support of by-pass piping, etc., in the Pumping Plan.

ON-SITE MONITORING

All by-pass operations shall require an employee on-site at all times (full-time on-site
monitoring attended by personnel experienced with the pumps and controls, with
demonstrated ability to monitor, turn on & off, and switch between pumps while the by-
pass pump system is in service.

During by-pass operations, the Contractor shall have posted on site with the permit, a
copy of the approved Plan and the name and 24 hour contact number of the primary
response person, the job site superintendent, and the construction company owner.

OPERATIONS

The Contractor is responsible for securing and providing power, fuel, site security, traffic
control and all other supplies, materials and permits required for the by-pass pumping.

Contractor shall demonstrate automatic pump switching and alarm system to the
satisfaction of: the County inspector or Lift Stations Superintendent prior to beginning by-
pass pumping. Satisfactory demonstration shall be documented by the inspector’s, PM’s
or Lift Station Superintendent’'s dated signature on the posted copy of the approved
Pumping Plan.

DAMAGE RESTORATION & REMEDIATION

The Contractor shall be responsible for any pre-pump notifications, all restoration of
pre-pump conditions and any damage caused by by-pass operations.

Should there be an SSO caused by or as a direct result of the by-pass pumping, the
contractor is responsible for all immediate & long term response, notifications, clean up,
mitigation, etc. Copies of all written response plans, notifications, documentation,
mitigation plans, etc., shall be submitted to the County Project Manager.

END OF SECTION
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1.01

PART 2
2.01

2.02

PART 3
3.01

SECTION 03310 CONCRETE REPAIR
GENERAL
WORK INCLUDED

Repair and patching of corroded, spalled or otherwise damaged concrete using a bonding
agent and Portland cement based hydraulic cement.

County inspector must be on hand after concrete damage is exposed in order to help
determine the area / extent of repairs to be made per Section 01030.

PRODUCTS
BONDING / ANTI CORROSION AGENT

Duralprep A.C. as manufactured by Tamms Industries, is considered to conform to the
requirements of this specification and has performed satisfactorily for bonding plastic
Portland cement mortar/concrete to hardened Portland cement mortar/concrete or as an
anti-corrosion coating for steel reinforcing within concrete. Comparable approved equal
products may be used.

PATCHING COMPOUND

Speed Crete Red Line, as manufactured by Tamms Industries, 3835 State Route 72,
Kirkland, IL. 60146, 1-800-862-2667, is considered to conform to the requirements of this
specification. . Comparable approved equal products may be used.

EXECUTION
PLACEMENT

Apply the properly mixed bonding agent material to the pre-dampened surface per
manufacturer recommendations. Apply at a rate of approximately 60-80 sq. /gal. Scrub
the mixed adhesive into the surface. Place the Portland cement mortar or concrete while
the bonding agent is still wet or within the allowable contact time of 24 hours. Make sure to
coat the underside of the steel. Apply by brush or spray two coats at 20 mils each. Allow 3-
6 hours between applications at 75 degrees F. Install fresh mortar or concrete after the
anti-corrosion coating has dried to the touch or within the allowable contact time of 24
hours.

Apply the patching compound per manufacturer recommendations. Slightly overfill the
patch, and following initial set, shave the material to conform to the contour of the
surrounding surface and toward the common bonding edge between the patching material
and the existing surface. Areas where the depth of the repair area to sound concrete, is
greater than 2 inches can be repaired either with “neat” material or with repair material
containing pea rock. If it is decided not to use pea rock and the patch depth is greater than
2 inches, the repair will require lifts of no more than 2 inches in thickness. The top surface
of each lift shall be scored so as to produce a roughened surface for the next lift. The
preceding lift should be allowed to reach final set before applying fresh material. The fresh
mortar must be scrubbed into the preceding lift.

END OF SECTION
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1.02

1.03

1.04

1.05

PART 2

SECTION 05500 MISCELLANEOUS METAL
GENERAL
SCOPE OF WORK

Furnish all labor, equipment and incidentals required and install covers, grates, frames
and other miscellaneous metals as shown on the Drawings and specified herein. The
miscellaneous metal items include but are not limited to the following:

1. All metal frames, ladders, stairs, stair rails, floor opening frames including gratings
and supports.

Prefabricated access hatches and frames.

Anchors and anchor bolts except those specified to be furnished with all
equipment.

Railings, posts and supports both interior and exterior.

Comminutor or stop gate guide rail system.

ok wbd

COORDINATION

The work in this Section shall be completely coordinated with the work of other Sections.
Verify at the site both the dimensions and work of other trades adjoining items of work in
this Section before fabrication and installation of items herein specified.

Furnish to the pertinent trades all items included under this Section that are to be built into
the work of other Sections.

SHOP DRAWINGS AND SAMPLES

Detail drawings, as provided for in the Contract Documents, showing sizes of members,
method of assembly, anchorage, and connection to other members shall be submitted to
the County for approval before fabrication.

FIELD MEASUREMENTS

Field measurements shall be taken at the site to verify or supplement indicated
dimensions and to insure proper fitting of all items.

REFERENCED SPECIFICATIONS

Unless otherwise specified, materials shall conform to the following:

Structural Steel ASTM A36

Welded & Seamless Steel Pipe ASTM A53

Aluminum (Extruded Shapes) 6061-T6 (Alum. alloy)

Aluminum (Extruded Pipe) 6061-T6 (Alum. alloy)

Aluminum Bar Structural 6061-T6 (Alum. alloy)

Stainless Steel Bolts, Fasteners AlSI, Type 316

Stainless Steel Plate and Sheet, Wire AISI, Type 316

Welding Rods for Steel AWS Spec. for Arc Welding
PRODUCTS
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2.01

2.02

PART 3
3.01

ANCHORS, BOLTS AND FASTENING DEVICES

Anchors, bolts, etc., shall be furnished as necessary for installation of the work of this
Section.

Compound masonry anchors shall be of the type shown or required and shall be equal to
Star Slug in compounded masonry anchors manufactured by Star Expansion Industries,
equal by Phillips Drill Co., Rawlplug, or equal. Anchors shall be minimum "two unit” type.

The bolts used to attach the various members to the anchors shall be the sizes shown or
required. Stainless steel shall be attached to concrete or masonry by means of stainless
steel machine bolts and iron or steel shall be attached with steel machine bolts unless
otherwise specifically noted.

For structural purposes, unless otherwise noted, expansion bolts shall be Wej-it "Ankr-
Tite", Phillips Drill Co. "Wedge Anchors", or Hilti "Kwik-Bolt". When length of bolt s not
called for on the Drawings, the length of bolt provided shall be sufficient to place the
wedge portion of the bolt a minimum of 1-inch behind the reinforcing steel within the
concrete. Material shall be as noted on the Drawings. If not listed, all materials shall be
stainless steel.

STEEL ITEMS

Any steel used in the wet well or access hatch shall be 316 or greater Stainless Steel.
EXECUTION

FABRICATION

All miscellaneous metal work shall be formed true to detail, with clean, straight, sharply
defined profiles and smooth surfaces of uniform color and texture and free from defects
impairing strength or durability.

Connections and accessories shall be of sufficient strength to safely withstand stresses
and strains to which they will be subjected. Steel accessories and connection to steel or
cast iron shall be steel, unless otherwise specified. Threaded connections shall be made
so that the threads are concealed by fitting.

Welded joints shall be rigid and continuously welded or spot welded as specified or
shown. The face of welds shall be dressed flush and smooth. Exposed joints shall be
close fitting and jointed where least conspicuous.

Welding of parts shall be in accordance with the Standard Code of Arc and Gas Welding
in Building Construction of the AWS and shall only be done where shown, specified, or
permitted by the County. All welding shall be done only by welders certified as to their
ability to perform welding in accordance with the requirements of the AWS Code.
Component parts of built-up members to be welded shall be adequately supported and
clamped or held by other adequate means to hold the parts in proper relation for welding.

Hinges, lifting handles, anchor bolts, etc. on the hatch shall be recessed as much as
possible to reduce tripping hazards.
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3.02 INSTALLATION

A. Install all furnished items imbedded in concrete or other masonry. Items to be attached to
concrete or masonry after such work is completed shall be installed in accordance with the
details shown. Fastening to wood plugs in masonry will not be permitted. All dimensions
shall be verified at the site before fabrication is started.

B. All steel surfaces to come in contact with exposed concrete or masonry shall receive a
protective coating of an approved heavy bitumastic troweling mastic applied in accordance
with the manufacturer's instructions prior to installation or provide a 1/32-inch neophrene
gasket between the steel surface and the concrete or masonry.

C. Upon completion of the hatch installation, any concrete or other surfaces damaged,
modified, or otherwise affected shall be restored to original condition to match the
surrounding area.

END OF SECTION
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SECTION 06900 WEIRS, BAFFLES AND SUPPORTS
GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to repair to original strength
and condition, complete and ready for service, all weirs, baffles, supports and butt plates
including stainless steel hardware and of the sizes, shapes and the quantities as shown on
the Drawings and as specified herein.

SUBMITTALS

Submit to the County for approval, complete shop drawings showing details of fabrication
and installation of all materials and equipment furnished as specified in the Contract
Documents.

The County, at his discretion, may request the Contractor to submit one 6-inch x 6-inch x 1/4-
inch sample of polyester laminate to be used in the weirs, baffles, and supports, and one 6-
inch long actual weir with anchor bolt hole.

PRODUCTS
MATERIALS

The replacement weirs, baffles, and supports shall be polyester plastic resin that are
reinforced with fiberglass, of an established and reputable manufacturer who has had
experience in the manufacture and installation of the equipment specified, and shall be Leo-
Lite 87 as manufactured by F.B. Leopold Company, Inc., Zelienople, Pennsylvania or equal
product manufactured by MFG Water Treatment Products Company, Ashtabula, Ohio, or
equal.

Weir plates and scum baffle plates produced from fabricated plate stock with cut edges,
notches, etc., will not be acceptable.

Weir plates and scum plates shall be fiberglass reinforced polyester resin laminate equal to
Type "MD" (matched die) molded "Leo-Lite" plastic as stated above.

All weir plates, scum baffle plates, butt plates, washers, and scum baffle support brackets
shall be fiberglass reinforced polyester plastic molded by the matched die method to produce
uniform, smooth surfaces. All surfaces shall be smooth, resin rich, free of voids and porosity,
without dry spots, crazes, or unreinforced areas and shall provide for increased resistance
and weathering.

Laminate shall contain a glass content of 30 plus or minus 2 percent using Type "E" glass
with chrome or silane finish. Powdered reinforcements shall consist of 47.5 plus or minus 1
percent of resin mixture. "Leo-Lite (141-120-32)" resin mixture shall be of the "Low Profile"
type. Final laminate thickness shall be within plus or minus 10 percent of the nominal
specified thickness. Laminate shall contain ultra-violet inhibitors added to protect the
laminate from deterioration from sunlight.

Manufacturer shall maintain a continuous quality control program and shall, upon request,
furnish the County with certified test reports consisting of physical tests of samples as listed

MLS 27A Spec rev 1.29.13.docx 66/79



K.

PART 3
3.01

below and otherwise as required to show quality of plastic being furnished.

Hardness test shall be made with the resin-rich surface of the product. Flexural tests shall be
made with the resin rich surface in compression. Test samples shall be full thickness of the
item produced and shall not be machined on the surface.

Procedure to be used in determining the properties listed in the following tables shall be in
accordance with the following ASTM Standards: Ultimate Tensile Strength - ASTM
Designation D638, Modulus of Elasticity and Flexural Strength - ASTM Designation D790,
Impact - ASTM Designation D256, Water absorption - ASTM Designation D 570.

Minimum physical properties at a temperature of 70 degrees F for the plastic shall be as
follows:

Tensile Strength 14,000 psi
Flexural Strength 25,000 psi
Flexural Modulus 900,000 psi
Impact, Nutches, 1zod

foot pound per inch 13.5

Barcol Hardness minimum 35
Average coefficient of thermal expansion - inch per inch,

per degree F 0.000016
Water absorption, % 24 hours 0.2

The weir plates, baffle plates and supports shall be plastic laminate that is 1/4-inch thick and
molded to the sizes and shapes as shown on the Drawings. Oversize holes shall be
provided on the plastic laminate for vertical and horizontal adjustment. Cut ends of non-
standard lengths of weirs and baffles shall be resin sealed with Leo-Lite (141-120-7) seal mix
or approved equal.

Stainless steel anchor bolts, nuts and washers shall be in accordance with ASTM A276, type
316.

Caulking compound shall be an acrylic polymer or a two part sealant equal or exceeding
Federal Spec. TT-S227B.

EXECUTION

INSPECTION AND REPAIRS

The weirs and baffles shall be inspected and repaired or replaced in full accordance with the
manufacturer's recommendations. All holes, cracks and damage shall be repaired to bring
them to original strength and condition.

Weirs and baffles shall be restored on the stainless steel hardware to the elevations as
shown on the Drawings. Caulking compound shall be used between the contact surface or

weirs and face of concrete to completely prevent flow of liquid up between these contact
surfaces.

END OF SECTION
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SECTION 09970 SURFACE PROTECTION SPRAY SYSTEM
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to
install and test the coating system complete and ready for operation for the structures
listed in the specifications and as shown on the Drawings.

The work includes coating of all surfaces as shown and specified on the Drawings. This
includes, but is not limited to stairs, walls, floors, concrete divider, concrete slabs, wet
wells, and all other work obviously required to be coated unless otherwise specified herein
or on the Drawings. The omission of minor items in the Schedule of Work shatl not retieve
the Contractor of his obligation to include such items where they come within the general
intent of the Specification as stated herein.

RELATED WORK

Bypass pumping is the responsibility of the General Contractor.

Concrete surface cleaning in each lift station is the responsibility of the General contractor.
Removal and offsite disposal of rubble is the responsibility of the General Contractor.
SUBMITTALS

Submit to the County shop drawings and schedules of all surfacing systems and
appurtenances required. Submit design data and specification data sheets listing all
parameters used in the surfacing system design and thickness calculations based on

applicable provisions of ASTM.

Submit to the County the name of the surfacing supplier, a list of materials to be furnished,
and the qualification (per 1.05 A) of the application contractor.

REFERENCE STANDARDS
American Society for Testing and Materials (ASTM)

ASTM D-638
ASTM D-790

Where reference is made to one of the above standards, the revision in effect at the time
of bid opening shall apply.

QUALIFICATIONS
The Contractor performing the surfacing work shall be fully qualified, experienced a

minimum of seven years and equipped to complete this work expeditiously and in a
satisfactory manner. The Contractor shall submit the following information to the County
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for review and approval before any surfacing work is performed.

1. The number of years of experience in performing this type of specialized work
must be seven years minimum.

2. Name of the surfacing manufacturer and supplier for this work and previous work
listed below. The Contractor shall be an approved installer as certified and
licensed by the surfacing manufacturer and equipment supplier.

3. A list of clients that the Contractor has performed this type of work.

a. The list shall contain names and telephone numbers of persons who can be
called to verify previous satisfactory performance.

b. Installation dates and a description of the actual work performed.

C. The surfacing manufacturer shalt provide an instaltation list of his product
used for similar sewer rehabilitation projects. The list shall provide the
same information as required in paragraphs 3.a and 3.b above.

The County reserves the right to approve or disapprove the Contractor, based on the
submitted qualifications.

GUARANTEE

All surfacing shall be guaranteed by the Contractor for a period of five years from the date
of acceptance. During this period, all defects discovered in the surfacing, as determined
by the County, shall be repaired or replaced in a satisfactory manner at no cost to the
County, this shall include, but is not limited to, all work and costs associated with the shut
down of any pump stations and all bypass operations needed for the proper repairs to be
made.

QUALITY ASSURANCE

All surfacing products shall be from a single manufacturer. The supplier shall be
responsible for the provisions of all test requirements specified in ASTM Standards D-638
and D-790 as applicable.

The Contractor shall employ specialty workers who have proven ability to perform the
Work included herein. This will consist of a minimum of two years or two project
experiences installing this product. This is a requirement for each and every employee.

DELIVERY, STORAGE AND HANDLING

Care shall be taken in shipping, handling and placing to avoid damaging. Any material
damaged in shipment shall be replaced as directed by the County.

Any material showing deterioration, or which has been exposed to any other adverse
storage condition that may have caused damage, even though no such damage can be
seen, shall be marked as rejected and removed at once from the work.

PRODUCTS
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GENERAL

The material sprayed onto the surface shall be a system formulated for the application
within a sanitary sewer environment. The coating will exhibit suitable corrosion resistance
to corrosive gases and fluids found within domestic sanitary sewage.

When cured, the surface coating shall form a continuous, tight-fitting, hard, impermeable
surfacing data which is suitable for sewer system service and chemically resistant to any
chemicals or vapors normally found in domestic sewage.

The surface shall be an integral part of the structure being rehabilitated after being placed
and cured. The surface shall cover the complete interior of the existing structure. The
surface shall provide a continuous watertight seal or barrier.

1. The surface shall effectively seal the interior surfaces of the structure and prevent
any penetration or leakage of groundwater infiltration.

2. Provide water resistance data on surface based on ASTM Standards.

MATERIALS

Approved materials include

1. Aquatapoxy A-6 and Raven 405 epoxy by Raven Lining Systems
2. Spraywall Urethane by Sprayroq

Polyurethane spray application shall comply with the following specifications:

The cured urethane system shall conform to the minimum physical standards, as listed
below. The long-term data is for a 50-year design life of the process.

Cured Urethane Standard Long-Term Data
Tensile Stress ASTM D-638 5,000 psi
Flexural Stress ASTM D-790 10,000 psi

Flexural Modulus ASTM D-790 550,000 psi

Epoxy spray application shall be 100% VOC free / 100% solids.

EXECUTION

SURFACE PREPARATION

The contractor shall clean each structure and shall dispose of any resulting material.

All contaminants including: oils, grease, incompatible existing coatings, waxes, form
release, curing compounds, efflorescence, sealers, salts, or other contaminants shall be

removed.

All concrete or mortar that is not sound or has been damaged by chemical exposure shall
be removed to a sound concrete surface or replaced.
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Surface preparation method(s) should be based upon the conditions of the substrate,
service environment and the requirements of the protective coating to be applied.

Surfaces to receive protective coating shall be cleaned and abraded to produce a sound
surface with adequate profile and porosity to provide a strong bond between the protective
coating and the substrate per the coating manufacturer’'s recommendations.

Infiltration shall be stopped by using a material which is compatible with and is suitable for
topcoating with the specified protective coating.

All surfaces should be inspected by the Inspector during and after preparation and before
the repair material is applied.

No separate payment shall be made for any preparatory work required prior to application
of the surface coating.

INSTALLATION

The Contractor shall notify the Project Manager at least 48 hours in advance, giving the
date, start time and estimated completion time for the work being conducted.

The Contractor shall provide bypass pumping of sewage flows (as required) where and
when the rehabilitation work is being performed. No flows will be permitted in the structure
until the spray coating has properly cured to the manufactures specifications.

The installation of the surface coating shall be in complete accordance with the applicable
provisions of ASTM and the manufacturer's specifications. A representative of the
manufacturer shall be present during the actual installation.

1. Prior to placing the surface coating, the manufacturer's representative must
approve the surface preparation work and installation conditions including
temperatures.

2. All surfaces shall be sufficiently smooth and even, to ensure good flow handling

characteristics when complete.

3. All surfaces shall have the surface coating applied to the required thickness by
spray application.

Application procedures shall conform to the recommendations of the protective coating
manufacturer, including material handling, mixing, environmental controls during
application, safety, and spray equipment.

The spray equipment shall be specifically designed to accurately ratio and apply the
specified protective coating materials and shall be regularly maintained and in proper
working order.

The protective coating material must be spray applied by a Certified Applicator of the
protective coating manufacturer.

Polyurethane spray application shall be applied such that all surfaces shall be coated in
accordance with the manufactures recommended thickness but not be less than 125 mils.
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H. Epoxy spray application shall be applied such that all surfaces shall be coated in
accordance with the following:

1.

Specified surfaces shall be coated by spray application of a moisture tolerant,
solvent-free, 100% solids, epoxy protective coating as further described herein.
Spray application shall be to a minimum wet film thickness in accordance with the
following table:

Concrete, New/Smooth 80-100 mils for immersion, 60-80 mils
for atmospheric, splash and spill
exposure

Concrete, Rough 100-125+ mils

Masonry/Brick 125-150+ mils

Steel 16-80 mils for immersion, 16-40 mils

for atmospheric, splash and spill
exposure; also profile dependent

Fiberglass Systems 40-60 mils tack coat, 9 0z/yd2 fabric,
40-60 mils top coat. Varies with
circumstances

Airless spray application equipment approved by the coating manufacturer shall be
used to apply each coat of the protective coating. Air assisted spray application
equipment may be acceptable, especially for thinner coats (<10 mils), only if the air
source is filtered to completely remove all oil and water.

If necessary, subsequent topcoating or additional coats of the protective coating
should occur as soon as the basecoat becomes tack free, ideally within 12 hours
but no later than the recoat window for the specified products. Additional surface
preparation procedures will be required if this recoat window is exceeded.

FIELD TESTING AND ACCEPTANCE

Field acceptance of surface coatings shall be based on the County's evaluation of the

proper surfacing of the structure and the appropriate installation and curing test data along
with review of the structure inspections.

The surface coatings shall provide a continuous monolithic surfacing with uniform

thickness throughout the structure interior. If the thickness of the coating surface is not
uniform or is less than specified, it shall be repaired or replaced at no additional cost to the
County.

1.

2.

The County will measure the surface cured thickness from a specimen retrieved by
the Contractor. The Contractor shall retrieve the specimen by physically cutting
through the surfacing (by drilling or coring). There will be up to three thickness
measurement locations in each structure. A suitable non-destructive type of
thickness measurement may also be used.

All the surface coating thickness measurement locations shall be repaired by the
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Contractor in accordance with the manufacturer's recommendations. These
repairs shall be included in the five year surface coating guarantee.

C. All pipe connections shall be open and clear.

D. There shall be no cracks, voids, pinholes, uncured spots, dry spots, lifts, delaminations or
other type defects.

E. If any defective surface coating is discovered after it has been installed, it shall be repaired

or replaced in a satisfactory manner within 72 hours and at no additional cost to the
County. This requirement shall apply for the entire five year guarantee period.

END OF SECTION
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PART 1
1.01

1.02

1.03

C.

SECTION 16050 ELECTRICAL - GENERAL PROVISIONS
GENERAL
SCOPE OF WORK

Furnish all labor, materials, devices, equipment, appurtenances, and incidentals required
for a complete electrical system as hereinafter specified and/or shown on the Contract
Drawings. This work may necessarily include interfacing with and/or completely installing
devices and/or equipment furnished under other sections of these Specifications.

It is the intent of these Specifications that the electrical system be suitable in every way for
the service required. All materials and all work/labor which may be reasonably implied as
being incidental to the requirements of this Section shall be furnished at no additional cost
to the County.

The work shall include complete testing of all electrical components, including wiring.

All workmanship shall be of the highest quality. Substandard work will be rejected and it
shall be replaced entirely at the Contractor's expense with no cost to the County.

It shall be the responsibility of each bidder or his authorized representative to physically
visit the job site in order that he may be personally acquainted with the area(s), buildings
and/or structures intended for use in the installation/construction under this Specification.
The submittal of a proposal/bid by a bidder shall be considered evidence that he has
complied with this requirement and accepts all responsibility for a complete knowledge of
all factors governing his work. Therefore, failure to comply with this requirement of the
Specifications will NOT be grounds for the successful bidder (Contractor) to request
approval of change orders and/or additional monetary compensation.

CODES, INSPECTIONS AND FEES
All materials and installations shall be in accordance with the National Electrical Code

(latest edition) and the latest editions of all applicable national, state, county and local
codes.

To the extent that any item is routinely tested and rated by the Underwriter's Laboratories,
Inc., that item shall bear the U.L. label. Additionally, all items shall be manufactured to the
applicable NEMA standards.

The Contractor shall make the necessary arrangements for obtaining all requisite permits
and inspections and pay any applicable fees.

TESTS

The Contractor shall test all items individually and as a system for proper operation.

The Contractor shall, at his expense, make all the requisite repairs, adjustments and/or
alterations to correct any shortcomings found as a result of the tests performed under Item

1.04.A above.

A representative of the County shall be present during all testing. The County shall be
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1.04

1.05

1.06

notified at least two (2) days prior to any testing.
CUTTING AND PATCHING

All cutting and patching shall be done in a thoroughly workmanlike manner - i.e., care shall
be taken when cutting not to damage or mar surrounding areas, and when patching to
match the original finish as closely as possible while providing a water/gas-tight seal.
Refer to Item 1.01.E above.

INTERPRETATION OF DRAWINGS

The layouts and arrangements as shown on the Contract Drawings are indicative of the
physical arrangements desired; however, they are not intended to restrict the Contractor's
freedom to accommodate the exact conditions as found in the field. Any deviations from
the arrangements shown must be approved by the County prior to the final placement of
the item(s) in question.

The Contract Drawings are not intended to show exact locations of conduit runs.

Circuit and conduit layouts shown are not intended to indicate the exact installation
details. The Contractor shall furnish and install all requisite items, including all fittings,
junction boxes, etc., to insure that the electrical system operates in conformance with the
Specifications and the specific requirements of an individual piece of equipment.

Surface mounted items such as panelboards, junction boxes, conduit, etc., shall be
supported by spacers to provide a clearance between the equipment and the mounting
surface.

The County shall make the final decision in determining the exact location(s) and
mounting height(s) of any item(s) or piece(s) of equipment in question.

All connections to equipment shall be made in accordance with the approved shop and
manufacturer's drawings, regardless of the number of conductors shown on the Contract
Bid Drawings.

SUBMITTALS

As specified under Section 01340 of these Specifications, the Contractor shall submit
shop drawings and/or manufacturer's cut sheets for approval of all materials, equipment,
devices, apparatus, and other items as required by the County.

1. Prior to submittal by the Contractor, all shop drawings shall be checked for
accuracy and Contract requirements. Shop drawings shall bear the date checked
and shall be accompanied by a statement that the shop drawings have been
examined for conformity to the Specifications and Contract Drawings. This
statement shall also list all discrepancies with the Specifications and Contract
Drawings. Shop drawings not so checked and noted shall be returned unchecked
by the County.

2. The County's check shall be only for conformance with the design concept of the
Project and compliance with the Specifications and Contract Drawings. The
responsibility for, or the necessity of, furnishing materials and workmanship
required by the Specifications and Contract Drawings which may not be indicated
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1.07

1.1

1.12

on the shop drawings is included under the work of this Section.

3. No material shall be ordered, no equipment manufacturing shall be started, nor
shall any shop work/fabrication commence until the County has approved the shop
drawings. Any deviation from this requirement of the Specifications shall be
entirely at the risk and expense of the Contractor without any additional cost to the
County.

MANUFACTURER'S SERVICES

The Contractor shall arrange for an authorized manufacturer's representative who shall be
an experienced field service engineer to be present for the inspection, installation, testing,
calibration, adjusting and start-up of any item(s) or piece(s) of equipment as deemed
necessary by the County.

In addition to the duties of Item A above, the manufacturer's representative shall also
instruct the County's personnel in the proper operation and maintenance of the item(s) in
question.

MATERIALS

All materials used shall be new, unused and as hereinafter specified. Where not
specifically called out, all materials shall be of the very best quality of their respective
kinds. Unless specifically otherwise approved in writing by the County, only material
manufactured in the United States shall be used!

Where applicable, all materials and equipment shall conform with the requirements of item
1.03.B above. :

Electrical equipment shall at all times during construction be adequately protected against
both mechanical injury and damage by water. Electrical equipment shall be stored
indoors in dry shelters. Any damaged equipment shall be replaced by the Contractor at
his own expense.

All items shall be manufactured from the materials specified - substitute materials will NOT
be acceptable.

Only the specified manufacturer's equipment shall be used unless an "or approved equal”
is noted. The County shall be the sole determiner of what constitutes an "approved
equal”.

GUARANTEES AND WARRANTIES

All items furnished under the Electrical Specifications shall be guaranteed and/or

warranted, in writing, against defects in materials, construction and workmanship as
specified under Section 01740 of these Specifications.

END OF SECTION
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PART 1
1.01

A.

B.

C.

D.
PART 2
2.01

A.
2.02

A.

B.
2.02

A

SECTION 16108 MISCELLANEOUS EQUIPMENT
GENERAL
SCOPE OF WORK
Furnish and install comminutor called out.
Replace all fiberglass floor grating panels

Replace all stair, handrail, tread, or other structural fiberglass shapes as needed and
directed by County.

Replace channel stop gates and stop gate guides.
PRODUCTS

COMMINUTOR

CMD3210-XDS2.0 Channel Monster

1. Grinder with 32" cutter stack, 11 tooth cam cutters in 4130 alloy steel, 10" diameter
316 SS rotating drum with %" coil-wound rod at ¥2” pitch resulting in %4” spacing
between coils. Cartridge style tungsten carbide mechanical seals with buna-
elastimers rated for 90 psi. 1 speed reducer and 5 hp XPNV 230/460 V 3 phase/60 Hz
immersible electric motor with 40’ of integral power cable and 316 SS lift bail.

2. One (1) CMA1101-style channel mounted frame assembly with overflow bar rack
fabricated of 316 SS.

3. One (1) PC2200 motor controller in a NEMA 4X 316 SS enclosure accepting
230V/3PH/60HZ OR 460V/3PH/60HZ input power, including starter with overcurrent
protection, jam sensing current transformer and micro-PLC with auto reverse.

STRUCTURAL FIBERGLASS

Fiberglass Shapes, grating and stairs shall be pultruded grey vinylester (Series 1625 by
IKG Borden or approved equal). All cut edges and holes shall be sealed with the
appropriate resin to prevent corrosive attack. All walking surfaces shall have a non-slip
finish. All bolts, nuts, washers, and other steel hardware shall be type 316 stainless steel.
All shapes shall be color pigmented “Safety Yellow” throughout the laminate and shall be
polyurethane coated. Material shall meet UL-94-VO, ASTM-D-635 at no ignition, and CL 1
flame rateof 25 or les per ASTM-E-84.

Handrail shall meet specifications ANSI-A-12-1 and OSHA-PP-1910.23 “Guardrail Floor
and Wall Openings”. PIst will be continuous 2" square x %" wall tube with a solid core for
the lower part. Post tubes shall not be pierced. Tails are 2 ¥4” square by 1/8” wall tube
bonded and bolted to the posts with ¥4” grip dowels and 18-8 fasteners.

CHANNEL STOP GATE

Channel stop gate assembly shall consist of a support/guide rail system embedded in the
channel wall and a stop gate panel that can be raised or lowered within the flow channel to
stop the flow.

MLS 27A Spec rev 1.29.13.docx 77179



B. The gate can be constructed of either a fiberglass structural panel or a stainless steel
panel with appropriate structure and stiffeners to handle the hydraulic loading of holding
back full channel flow. Gate shall have both a handle and a lifting bale for a hoist to slide it
up the guides far enough to open the full channel width and depth. The gate does not
need to stop the flow 100% so shall not include rubber seals, flaps, or gaskets.

C. The imbedded guide system shall be constructed of stainless steel and anchored to the
concrete in addition to the embedment. The guide channel opening shall provide
adequate clearance to maximize ease of lifting without binding. Synthetic full length pads
may be included to decrease the force required to lift the gate when under full flow
loading.

D. The detail shown on the drawings is an example only, actual design shall be submitted
and approved prior to installation.

PART 3 EXECUTION
(NOT USED)

END OF SECTION
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PART 1
1.01

SECTION 16110 CONDUITS AND FITTINGS
GENERAL
SCOPE OF WORK

Furnish and install the conduits, fittings, devices and appurtenances as hereinafter specified and/or
as shown on the Contract Drawings.

1.02

PART 2
2.01

PART 3

APPLICATIONS
Schedule 80 PVC conduits shall be used in highly corrosive.
Devices designated as NEMA Type 4 shall be 316 stainless steel, gasketed.

Devices designated as NEMA Type 4X shall be fiberglass, gasketed, except as otherwise
shown on the Contract Documents.

PRODUCTS
MATERIALS

Rigid Conduit shall be Carlon Plus 80 rigid PVC non-metallic conduit (extra heavy wall EPC-
80) as manufactured by Carlon, or approved equal.

Liquidtight, flexible non-metallic conduits shall be Carflex Liquidtight Flexible Non-Metallic
Conduit as manufactured by Carlon, or approved equal.

Rigid Non-Metallic Conduit Fittings: PVC elbows, bends, sweeps, nipples, couplings, device
boxes, etc., shall be Plus 80 fittings as manufactured by Carlon, or approved equal.

Flexible Non-Metallic Conduit Fittings: Fittings used with flexible non-metallic conduit shall
be Carflex Liquidtight Non-metallic Fittings as manufactured by Carlon, or approved equal.

Flexible Couplings: Flexible couplings shall be as manufactured by Crouse-Hinds, Appleton
Electric Company, or approved equal.

Wall Seals: Conduit wall seals shall be type "WSK" as manufactured by the O.Z. Electrical
Manufacturing Company, or approved equal.

EXECUTION
(NOT USED)

END OF SECTION
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