



MANATEE COUNTY FLORIDA

March 4, 2013

TO: All Interested Bidders

SUBJECT: **Invitation for Bid # 12-1479-DS**
Road Building and Services

ADDENDUM #4

Bidders are hereby notified that this Addendum shall be acknowledged on pages 00300-1 of the Bid Form and made a part of the above named bidding and contract documents. Bids submitted without acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding and contract documents, and cost involved shall be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

The deadline for clarification of questions was **February 7, 2013 at 3:00 pm.** This deadline had been established to maintain fair treatment of all potential bidders. Questions received after this date and time shall not be considered.

Clarification to Bidders:

Addendum # 4 affects **III.9 only** of **Section III Pavement Base Construction.** Addendum # 4 has zone continuity with bidding Square Yards. Bidders are to use the revised Bid Form, attached herein when supplying their Bid.

The deadline for submitting sealed Bids at the Manatee County Purchasing Division, 1112 Manatee Avenue West, Suite 803, Bradenton, Florida 34205 has been extended to March 11, 2013 at 2:30 PM.

BIDDERS NOTE:

BID OPENING

March 11, 2013 at 2:30 PM

END OF ADDENDUM #4

Sincerely,


Melissa M. Wendel, CPPO
Purchasing Official
/ds

(Attachment---Section III Pavement Base Construction)

Financial Management Department

Mailing Address: P. O. Box 1000 1112 Manatee Avenue West Suite 803, Bradenton, FL 34206-1000

WEB: www.myanatee.org * PHONE: 941.749.3045 * FAX: 941.749.3014

LARRY BUSTLE * MICHAEL GALLEN * JOHN R. CHAPPIE * ROBIN DiSABATINO * VANESSA BAUGH * CAROL WHITMORE * BETSY BENAC
District 1 District 2 District 3 District 4 District 5 District 6 District 7

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4			
SECTION III - PAVEMENT BASE CONSTRUCTION			
III.1	SHAPE, MIX AND COMPACT MATERIALS FOR SUB-GRADE STABILIZATION OR EXISTING BASE - Specification: F.D.O.T. Sections 200 thru 290 as applicable. MC Standard 403 - 403.1		
	6" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
	8" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
	12" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
III.2	PLACE, SHAPE, AND COMPACT SHELL, LIMEROCK, OR CRUSHED CONCRETE BASE, GRADED AGGREGATE - Specification: F.D.O.T. Sections 200 and 290 as applicable		
	6" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
	8" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
	12" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
III.3	PRIME AND MAT - Specification: Sand and Seal , Section 311 - Attached		
	0 - 500 SY		/ PER SY
	501 - 1,000 SY		/ PER SY
	1,001 - 2,500 SY		/ PER SY
	OVER 2,500 SY		/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS

ORDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4		
SECTION III - PAVEMENT BASE CONSTRUCTION		
III.4	EXCAVATION (DIRT REMOVAL)	
	0 - 200 CY	/ PER CY
	201 - 2,000 CY	/ PER CY
	OVER 2,000 CY	/ PER CY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.5	GRADE AND SHAPE FORESLOPE, BACKSLOPE & PULLING OF DITCHES	
	0 - 200 SY	/ PER SY
	201 - 2,000 SY	/ PER SY
	OVER 2,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.6	TRAFFIC MAINTENANCE SIGNS AND BARRICADES RENTAL	
(A)	BARRICADES	
	TYPE A (without light)	/ PER UNIT DAY
	TYPE II (without light) - 48" minimum length	/ PER UNIT DAY
	TYPE III (without light) - 72" minimum length	/ PER UNIT DAY
(B)	BARRICADE LIGHTS	
	TYPE A - FLASHING	/ PER UNIT DAY
	TYPE B - STEADY BURN	/ PER UNIT DAY

ORDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4			
SECTION III - PAVEMENT BASE CONSTRUCTION			
(C)	TRAFFIC BARRELS - ORANGE PLASTIC WITH REFLECTIVE COLLARS		
	18" DIAMETER x 48" HIGH MINIMUM		/ PER UNIT DAY
(D)	TRAFFIC CONES - ORANGE PLASTIC WITH REFLECTIVE COLLARS		
	24" HIGH		/ PER UNIT DAY
	36" HIGH		/ PER UNIT DAY
(E)	TRAFFIC SIGNS - REFLECTORIZED FACED WITH ENGINEERING GRADE OR BETTER MATERIAL. EXACT TYPE TO BE ORDERED TO FIT JOB SITE:		
	36" x 36"		/ PER UNIT DAY
	48" x 48"		/ PER UNIT DAY
	18" x 24"		/ PER UNIT DAY
	60" x 30"		/ PER UNIT DAY
	48" x 30"		/ PER UNIT DAY
(F)	ARROW BOARDS - SELF CONTAINED, TRAILER MOUNTED, 48"H x 60"W MINIMAL SIZE		
	ARROW(S) ONLY		/ PER UNIT DAY
	VARIABLE MESSAGE		/ PER UNIT DAY
(G)	PRE-CAST CONCRETE TEMPORARY BARRIER WALL SECTIONS PER FLORIDA DOT INDEX NO. 415		
	PER SECTION - 12" MINIMUM LENGTH		/ PER UNIT DAY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
III.7	FILL DIRT PLACING (PLACE, SHAPE, AND COMPACT FILL)		
ZONE 1	0 - 200 CY		/ PER CY
	201 - 2,000 CY		/ PER CY
	OVER 2,000 CY		/ PER CY
ZONE 2	0 - 200 CY		/ PER CY
	201 - 2,000 CY		/ PER CY
	OVER 2,000 CY		/ PER CY

ORDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4			
SECTION III - PAVEMENT BASE CONSTRUCTION			
	ZONE 3	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 4A	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 4B	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 5	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
III.8	HYDRO SEEDING (Water & Fertilizer are separate bid items) - Grassing Spec Attached		
	ZONE 1	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
	ZONE 2	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
	ZONE 3	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY

ORDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4			
SECTION III - PAVEMENT BASE CONSTRUCTION			
	ZONE 4A	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
	ZONE 4B	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
	ZONE 5	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
III.9	SODDING - BAHIA (Water & Fertilizer are separate bid items) FDOT Sec. 575 2007 (ADDENDUM # 4-----Zones 1 and 2)		
	ZONE 1	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 2	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 3	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4A	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4B	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 5	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS

DDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4			
SECTION III - PAVEMENT BASE CONSTRUCTION			
III.10	SODDING - ST. AUGUSTINE (Water and Fertilizer are separate bid items) FDOT Section 575 2007		
	ZONE 1	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 2	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 3	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4A	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4B	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 5	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
III.11	SODDING - BERMUDA (Water & Fertilizer are separate bid items) FDOT SECTION 575 2007		
	ZONE 1	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 2	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 3	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4A	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4B	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 5	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS

ORDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4			
SECTION III - PAVEMENT BASE CONSTRUCTION			
III.12	WATER FOR SEEDING, SODDING & TREES		
	ZONE 1	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 2	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 3	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 4A	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 4B	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 5	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
III.13	FERTILIZER FOR SEEDING AND SODDING - FDOT 575 2007		/ PER 1,000 LBS
III.14	PLANT MIX SOIL CEMENT - Manatee County Spec 403.0		
	LOCATION OF VENDOR'S PLANT:		
	PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
	PRICE VENDOR DELIVERED TO:		
	ZONE 1		/ PER TON
	ZONE 2		/ PER TON
	ZONE 3		/ PER TON
	ZONE 4A		/ PER TON
	ZONE 4B		/ PER TON
	ZONE 5		/ PER TON
/ DAYS AFTER RECEIPT OF ORDER:			/ DAYS

ORDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4			
SECTION III - PAVEMENT BASE CONSTRUCTION			
III.15	PAVEMENT REMOVAL - Excavate & remove existing pavement surface, base and subgrade as applicable		
	4" DEPTH	0 - 100 SY	/ PER SY
		101 - 250 SY	/ PER SY
		251 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	6" DEPTH	0 - 100 SY	/ PER SY
		101 - 250 SY	/ PER SY
		251 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	8" DEPTH	0 - 100 SY	/ PER SY
		101 - 250 SY	/ PER SY
		251 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
III.16	CEMENT TREATED AGGREGATE BASE - MANATEE COUNTY SPEC 403.1		
LOCATION OF VENDOR'S PLANT:			
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON
PRICE VENDOR DELIVERED TO:			
ZONE 1			/ PER TON
ZONE 2			/ PER TON
ZONE 3			/ PER TON
ZONE 4A			/ PER TON
ZONE 4B			/ PER TON
ZONE 5			/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS

IDDER: _____

UTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4		
SECTION III - PAVEMENT BASE CONSTRUCTION		
III.17	DUST CONTROL AGENT (Prices to include mobilization, material, equipment & labor) Attached	
	0 - 15,000 SY	/PER SY
	15,001 - 30,000 SY	/ PER SY
	31,000 - 45,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.18	BASE RECONSTRUCTION - The existing surface & base shall be scarified and/or milled so as the maximum size material will pass a 2" screen. The material will then be mixed to produce a new monolithic base material; then spread across the full width of the road to a uniform depth 1' wider than the proposed Asphaltic Concrete Surface. The new base shall be compacted to 98% modified ASHTO T180. Density shall be determined using test strips & Density Control Nuclear Method.	
	MOBILIZATION (LUMP SUM)	/ EACH
	1,000 - 5,000 SY	/ PER SY
	OVER 5,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.19	EQUIPMENT RENTAL - MOTOR GRADER (CAT 12 OR EQUIVALENT) WITH OPERATOR	
	WITH OPERATOR	/PER HOUR
		/PER WEEK
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

ORDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4		
SECTION III - PAVEMENT BASE CONSTRUCTION		
III.20	EQUIPMENT RENTAL - FRONT END LOADER	
	CAT 950 OR EQUIVALENT WITH 3/4 CY BUCKET WITH OPERATOR	/PER HOUR
		/PER WEEK
	CAT 950 OR EQUIVALENT WITH 1 CY BUCKET WITH OPERATOR	/PER HOUR
		/PER WEEK
	CAT 950 OR EQUIVALENT WITH 3 CY BUCKET WITH OPERATOR	/PER HOUR
		/PER WEEK
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.21	EQUIPMENT RENTAL - DUMP TRUCK	
	FORD LNT 8000 OR EQUIVALENT WITH 5 CY CAPACITY (with Operator)	/PER HOUR
		/PER WEEK
	FORD LNT 8000 OR EQUIVALENT WITH 15 CY CAPACITY (with Operator)	/PER HOUR
		/PER WEEK
	23 YARD DUMP TRAILER WITH ROAD TRACTOR (with Operator)	/PER HOUR
		/PER WEEK
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.22	EQUIPMENT RENTAL - BULLDOZER	
	CAT D3 OR EQUIVALENT WITH OPERATOR	/PER HOUR
		/PER WEEK
	CAT D6 OR EQUIVALENT WITH OPERATOR	/PER HOUR
		/PER WEEK
	CAT D7 OR EQUIVALENT WITH OPERATOR	/PER HOUR
		/PER WEEK
	CAT D8 OR EQUIVALENT WITH OPERATOR	/PER HOUR
		/PER WEEK
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

ORDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4		
SECTION III - PAVEMENT BASE CONSTRUCTION		
III.23	EQUIPMENT RENTAL - ROTOR MIXER (BOMAG MPH 100 RECYCLER OR EQUIVALENT)	
	WITH OPERATOR	/PER HOUR
		/PER WEEK
	WITHOUT OPERATOR	/PER HOUR
		/PER WEEK
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.24	EQUIPMENT RENTAL - TRACK HOE EXCAVATOR	
	WITH OPERATOR	/PER HOUR
		/PER WEEK
	WITHOUT OPERATOR	/PER HOUR
		/PER WEEK
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.25	EQUIPMENT RENTAL - WALKING EXCAVATOR	
	WITH OPERATOR	/PER HOUR
		/PER WEEK
	WITHOUT OPERATOR	/PER HOUR
		/PER WEEK
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.26	EROSION CONTROL PER F.D.O.T. SECTION 104	
	310210 BAILED HAY OR STRAW	/ PER EACH
	310211 FLOATING SILT BARRIERS	/ PER LF
	310205 SAND BAGGING	/ PER CY
	310213 STAKED SILT FENCE	/ PER LF
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

ORDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4		
SECTION III - PAVEMENT BASE CONSTRUCTION		
III.27	TOP SOIL FOR F.D.O.T. 162 2010	
	MUCK BLANKET	
	0 - 200 SY	/ PER SY
	201 - 2,000 SY	/ PER SY
	OVER 2,000 SY	/ PER SY
	TOP SOIL	
	0 - 200 SY	/ PER SY
	201 - 2,000 SY	/ PER SY
	OVER 2,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.28	REWORKING AND SHOULDER SODDING ON EXISTING FACILITIES	
	REWORK SHOULDERS	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.29	CLIPPING OF SHOULDER AND CLEANUP	
	0 - 200 LF	/ PER LF
	201 - 2,000 LF	/ PER LF
	OVER 2,000 LF	/ PER LF
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

DER: _____

THORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4		
SECTION III - PAVEMENT BASE CONSTRUCTION		
III.30	COLD MIX IN PLACE INJECTION OF EXISTING UNPAVED ROADS BASE STABILIZATION	
	LOCATION OF VENDOR'S PLANT:	
	EMULSIFIED ASPHALT	/ GAL
	ADDITIONAL AGGREGATE	/ TON
	RAP LESS THAN 1.25"	/ TON
	ADDITIVES	/ TON
	0 - 5,000 SY	/ PER SY
	5,000 - 15,000 SY	/ PER SY
	15,000 - 30,000 SY	/ PER SY
	30,000 - 100,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.31	COLD RECYCLED BITUMINOUS BASE COURSE	
	0 - 30,000 SY	
	Base Course	/ SQ YD
	Emulsified Asphalt	/ GALLON
	6" Temporary Traffic Stripe (Paint) if needed	/ LF
	Additional Aggregates	/ TON
	Additional (R.A.P)	/ TON
	Additives	/ TON
	30,001 - 100,000 SY	
	Base Course	/ SQ YD
	Emulsified Asphalt	/ GALLON
	6" Temporary Traffic Stripe (Paint) if needed	/ LF
	Additional Aggregates	/TON
	Additional (R.A.P)	/TON
	Additives	/TON

DDER: _____

AUTHORIZED BY: _____

BID FORM IFB #12-1479-DS ROAD BUILDING MATERIALS AND SERVICES ADDENDUM # 4		
SECTION III - PAVEMENT BASE CONSTRUCTION		
	OVER 100,001 SY	
	Base Course	/ SQ YD
	Emulsified Asphalt	/ GALLON
	6" Temporary Traffic Stripe (Paint) if needed	/ LF
	Additional Aggregates	/TON
	Additional (R.A.P)	/TON
	Additives	/TON
III.32	SURVEYING - To be used with other Road Building Bid items when required	
	HOURLY RATE	
	0 - 10 HOURS	/ PER HOUR
	11 - 21 HOURS	/ PER HOUR
	21 - 40 HOURS	/ PER HOUR
	40 + HOURS	/ PER HOUR
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.33	TREE REMOVAL & DISPOSAL (To include removal and disposal of root system)	
	ALL ZONES: 2" - 4"	/ EACH
	5" - 8"	/ EACH
	9" - 12"	/ EACH
	13" - 24"	/ EACH
	25" - 36"	/ EACH
	OVER 36"	/ EACH
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.34	6' CONCRETE CURB STOPS	/ EACH
III.35	AUDIO-VIDEO RECORDING - SEE ATTACHED SPECIFICATIONS	/ LF

ORDER: _____

AUTHORIZED BY: _____