

MANATEE COUNTY GOVERNMENT

SOURCE SELECTION

SUBJECT	Issuance of Notice of Intent to Award Perico Bayou Parking Area (IFB #12-3187-OV)	DATE POSTED	Date Posted on Mymanatee.org <u>3/20/13</u> <i>SMG</i>
PURCHASING REPRESENTATIVE	Olga Valcich, 749-3055	DATE CONTRACT SHALL BE AWARDED	Contingent upon the acceptance by the Board of County Commissioners
DEPARTMENT	Financial Management Dept., Purchasing Division	CONSEQUENCES IF DEFERRED	
SOURCE RECOMMENDATION	Gator Grading & Paving, LLC, Palmetto, FL	AUTHORIZED BY DATE	Melissa Wendel, CPPO Date <u>3/19/13</u> <i>[Signature]</i>

ACTION DESIRED

Notice of Intent to award Invitation for Bid #12-3187-OV, Perico Bayou Parking Area to the lowest, responsive and responsible bidder, Gator Grading & Paving, LLC, Palmetto, FL for a total base bid of \$586,694.70 (Option "A", 90 days).

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Law

BACKGROUND/DISCUSSION

- The Perico Bayou Parking Area Project will create off street parking for the residents that utilize the recreational facilities within Perico Bayou and Robinson Preserve. The work included in this project will provide an exclusive left-turn lane on Manatee Avenue which will provide access into the proposed shell parking area. The left lane will be constructed by widening the south side of Manatee Avenue by six (6) feet for a length of 300 feet. Additional widening on the south side of Manatee Avenue will accommodate a right turn lane into the parking area and a keyhole. The construction of a 314 LF boardwalk on the north side of Manatee Avenue will tie into the existing recreational path on Robinson Preserve. 498 LF of 6 feet wide concrete sidewalks will also be constructed to connect the proposed 0.55 acre shell parking area to the boardwalk. A 0.13 acre dry retention pond will provide stormwater treatment for the parking area and the road.
- Background / discussion continued on page 2.

SUMMARY

Recommend the award of Bid #12-3187-OV to Gator Grading & Paving, LLC for the Perico Bayou Parking Area.

ATTACHMENTS: (List in order as attached)

- Bid Tabulation

COST \$586,694.70

SOURCE (ACCT# & NAME)

303-604878722-534000 – Parks & Rec Capital Project Fund
 307-6048722-534000 – 5 & 6 Cent Capital Gas Tax Fund
 309-6048722-534000 – Capital Gas Tax Fund
 310-6048722-534000 – Building Capital Project Fund
 All funds verified.

COMMENTS

AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)

Budget Amendment approved in open forum on February 26, 2013

(IFB #12-3187-OV)
 Perico Bayou Parking Area
 March 15, 2013

- November 29, 2012 to January 18, 2013 appropriate bid procedures were followed. Notice of Bid availability was broadcast to DemandStar, mymanatee.org and the Chamber of Commerce.
- Two (2) bids were received: Below is a summary of the bids received:

<u>Manatee County Firm(s)</u>	<u>Bid "A" 90 day completion</u>	<u>Bid "B" (120 day completion)</u>
Gator Grading & Paving, LLC Palmetto, FL	\$586,694.70	\$586,694.70
Superior Asphalt, Inc.	\$669,360.73	\$679,360.73

- March 7, 2013, memorandum received from Public Works Department recommending award to Gator Grading and Paving, LLC, located at 2704 105th Street East, Palmetto, FL 34221 for a total base bid of **\$586,694.70 with a 90 calendar day completion (Option "A")**.
- **Adoption of Budge Resolutions B-13-034 for Public Works, Reference: BU13000211, approved in Open Session by the Manatee County Board of County Commissioners on February 26, 2013.**
- Funding Source: Parks and Rec Capital Project Fund, 5 & 6 Cent Capital Gas Tax Fund, Capital Gas Tax Fund, Building Capital Project Fund.

IFB #12-3187-OV
 TRANSPORTATION PROJECT NO. 6048722
 PERICO BAYOU PARKING AREA
 BID "A"

BID "A"
90 CALENDAR DAYS

1
 Gator Grading & Paving LLC
 2704 105th Street East
 Palmetto, FL 34221
 (Manatee County)

2
 Superior Asphalt, Inc.
 P.O. Box 2489
 Orceco, FL 34264
 (Manatee County)

PERICO BAYOU PARKING AREA

Item No.	FDOT Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price
1	0101-1	Mobilization	LS	1	\$33,250.00	\$33,250.00	\$72,300.00	\$72,300.00
2	0104-10-3	Staked Silt Fence, Type III	LF	491	\$1.20	\$589.20	\$2.35	\$1,153.85
3	0110-1-1	Clearing & Grubbing	ACRE	2	\$7,000.00	\$10,500.00	\$7,150.00	\$10,725.00
4	0120-1	Regular Excavation (Pond & Parking)	CY	1,456	\$6.25	\$9,100.00	\$15.00	\$21,840.00
5	0120-6	Embankment	CY	1,253	\$11.40	\$14,284.20	\$9.95	\$12,467.35
6	0285-704	6" Bank Run Shell (Fill Parking Area) - ADDENDUM #2	SY	1,973	\$8.55	\$16,869.15	\$12.30	\$24,267.90
7	0425-1549	Ditch Bottom Inlet, Type D Modify	EA	3	\$1,875.00	\$5,625.00	\$3,370.00	\$10,110.00
8	0425-3-41	Junction Box, Drainage P-7	EA	1	\$1,350.00	\$1,350.00	\$3,160.00	\$3,160.00
9	0430-174-218	14" x 23" ERCP	LF	200	\$50.75	\$10,150.00	\$36.85	\$7,370.00
10	0430-982-265	Mitered End Section, RCP Elliptical	EA	2	\$1,050.00	\$2,100.00	\$1,050.00	\$2,100.00
11	0514-71-2	Plastic Filter Fabric	SY	4	\$95.00	\$380.00	\$290.00	\$1,160.00
12	0520-2-4	Concrete Curb, Type D	LF	215	\$15.00	\$3,225.00	\$11.85	\$2,547.75
13	0520-2-9	Concrete Curb, Type X (Special)	LF	52	\$25.00	\$1,300.00	\$21.05	\$1,094.60
14	0530-3-4	Rip-R+C45ap, Rubble F & I Ditch Lining - ADDENDUM #2	TN	7	\$50.00	\$350.00	\$148.00	\$1,036.00
15	0542-70	Concrete Bumper Guard	EA	31	\$37.00	\$1,147.00	\$55.00	\$1,705.00
16	0570-1-2	Performance Turf, Sod, Bahia - ADDENDUM #2	SY	3,000	\$2.50	\$7,500.00	\$1.60	\$4,800.00
17	700-20-11	Handicap Sign 12" x 18"	AS	2	\$150.00	\$300.00	\$185.00	\$370.00
18	MC-8 (Add. #2)	4 x 4 Wooden Parking Stops, 8' Long	EA	34	\$26.50	\$901.00	\$114.00	\$3,876.00
		SUBTOTAL PERICO BAYOU PARKING AREA				\$118,920.55		\$182,083.45
		DISCRETIONARY				\$23,000.00		\$23,000.00
		TOTAL PERICO BAYOU PARKING AREA				\$141,920.55		\$205,083.45

BID "A" 90 CALENDAR DAYS

1
Gator Grading & Paving LLC
2704 105th Street East
Palmetto, FL 34221
(Manatee County)

2
Superior Asphalt, Inc.
P.O. Box 2489
Orceco, FL 34264
(Manatee County)

PERICO BAYOU ROAD WORK

Item No.	FDOT Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price
19	0102-1	MOT	LS	1	\$7,500.00	\$7,500.00	\$15,350.00	\$15,350.00
20	0104-10-3	Staked Silt Fence, Type III	LF	601	\$1.20	\$721.20	\$2.10	\$1,262.10
21	0110-1-1	Clearing & Grubbing	ACRE	2	\$6,900.00	\$10,350.00	\$12,710.00	\$19,065.00
22	0120-1	Regular Excavation	CY	413	\$11.05	\$4,563.65	\$42.40	\$17,511.20
23	0120-6	Embankment	CY	58	\$60.00	\$3,480.00	\$21.95	\$1,273.10
24	0160-4	12" Type B Stabilization (LBR 40)	SY	2,490	\$3.25	\$8,092.50	\$8.50	\$21,165.00
25	0285-706	10" Optional Base Group 9: Limerock LBR 100	SY	2,272	\$17.50	\$39,760.00	\$22.80	\$51,801.60
26	0334-1-13	2" Superpave Asphalt Concrete, Traffic C, SP 12.5	TN	226	\$110.00	\$24,860.00	\$105.00	\$23,730.00
27	0337-7-32	1" Asphalt Concrete FC-9.5, Traffic C, Rubber	TN	114	\$160.00	\$18,240.00	\$144.00	\$16,416.00
28	570-1-2	Performance Turf, Sod, Bahia - ADDENDUM #2	SY	2,136	\$2.75	\$5,874.00	\$1.60	\$3,417.60
29	700-20-11	Stop Sign (R1-1)	AS	1	\$225.00	\$225.00	\$225.00	\$225.00
30	706-3	Retro-Reflective Pavement Markers	EA	109	\$6.25	\$681.25	\$3.95	\$430.55
31	711-11-111	Thermoplastic, Standard, White, Solid, 6"	NM	0.53	\$4,000.00	\$2,120.00	\$5,685.00	\$3,013.05
32	711-11-125	Thermoplastic, Standard, White, Solid, 24"	LF	24	\$5.00	\$120.00	\$4.20	\$100.80
33	0711-11-131	Thermoplastic, Standard, White, Skip, 6" 6' - 10'	GM	0.11	\$1,250.00	\$137.50	\$1,315.00	\$144.65
34	0711-11-151	Thermoplastic, Standard, White, Skip, 6" 2' - 4' Skip	LF	148	\$1.30	\$192.40	\$1.15	\$170.20
35	711-11-170	Thermoplastic, Standard, White, Arrow	EA	10	\$75.00	\$750.00	\$68.50	\$685.00
36	711-11-211	Thermoplastic, Standard, Yellow, Solid, 6"	NM	0.41	\$4,000.00	\$1,640.00	\$5,685.00	\$2,330.85
37	711-11-224	Thermoplastic, Standard, Yellow, Solid, 18"	LF	153	\$4.25	\$650.25	\$3.15	\$481.95
38	711-11-17	Remove ex: Thermoplastic Pavement Markings - ADD #2	SF	2,000	\$2.50	\$5,000.00	\$1.60	\$3,200.00
SUBTOTAL PERICO BAYOU ROAD WORK						\$134,957.75		\$181,773.65
DISCRETIONARY						\$23,000.00		\$23,000.00
TOTAL PERICO BAYOU ROAD WORK						\$157,957.75		\$204,773.65

BID "A" 90 CALENDAR DAYS

1
Gator Grading & Paving LLC
2704 105th Street East
Palmetto, FL 34221
(Manatee County)

2
Superior Asphalt, Inc.
P.O. Box 2489
Ornoco, FL 34264
(Manatee County)

Item No.	FDOT Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price
39	0104-6	Sand Bags	LF	264	\$30.00	\$7,920.00	\$16.40	\$4,329.60
40	0104-10-3	Staked Silt Fence, Type III	LF	290	\$1.20	\$348.00	\$1.75	\$507.50
41	0104-11	Floating Turbidity Barrier, Type III	LF	210	\$11.25	\$2,362.50	\$23.70	\$4,977.00
42	0110-1-1	Clearing & Grubbing	ACRE	1	\$9,100.00	\$9,100.00	\$13,180.00	\$13,180.00
43	0110-3	Removal of existing Structure (Rip-Rap) - ADDENDUM #2	LS	1	\$6,425.00	\$6,425.00	\$4,285.00	\$4,285.00
44	0120-1	Regular Excavation	CY	67	\$37.50	\$2,512.50	\$71.20	\$4,770.40
45	0120-6	Embankment	CY	85	\$30.00	\$2,550.00	\$19.85	\$1,687.25
46	120-72	9" Gravel Fill (Not to exceed 1" Diameter) - ADDENDUM #2	CY	54	\$90.00	\$4,860.00	\$110.00	\$5,940.00
47	0121-70	Concrete Slurry (Flowable Fill) 1" - ADDENDUM #2	CY	10,000	\$350.00	\$3,500.00	\$344.00	\$3,440.00
48	0285-705	14" Optional Base Group 5: Crushed Concrete	SY	205	\$40.00	\$8,200.00	\$69.50	\$14,247.50
49	0400-2-5	Concrete Class II	CY	4	\$1,250.00	\$5,000.00	\$2,385.00	\$9,540.00
50	0415-1-5	Reinforcing Steel	LB	600	\$2.50	\$1,500.00	\$0.85	\$510.00
51	0455-2	Timber Piling (10" Diameter) - ADDENDUM #2	LF	784	\$110.00	\$86,240.00	\$91.00	\$71,344.00
52	0470-1	Timber - 2 x 4 (Bracing / Blocking) - ADDENDUM #2	MB	0.748	\$11,000.00	\$8,228.00	\$9,475.00	\$7,087.30
53	0470-1	Timber - 2 x 6 (Railing / Decking) - ADDENDUM #2	MB	2.888	\$3,250.00	\$9,386.00	\$2,735.00	\$7,898.68
54	0470-1	Timber - 2 x 12 (Joists / Pile Caps)	MB	2.782	\$9,500.00	\$26,429.00	\$7,895.00	\$21,963.89
55	0470-1	Timber - 4 x 4 (Posts) - ADDENDUM #2	MB	0.628	\$9,500.00	\$5,966.00	\$7,895.00	\$4,958.06
56	0514-71-2	Plastic Filter Fabric - ADDENDUM #2	SY	815	\$2.50	\$2,037.50	\$2.95	\$2,404.25
57	0515-2302	Pedestrian Bicycle Railing Aluminum Only - 54" Picket Rail	LF	340	\$83.50	\$28,390.00	\$61.85	\$21,029.00
58	0522-1	6' of Concrete Sidewalk	SY	332	\$37.50	\$12,450.00	\$21.90	\$7,270.80
59	0530-3-3	Rip-Rap - Rubble (Boardwalk and Sidewalk)	TN	1.5	\$675.00	\$1,012.50	\$163.00	\$244.50
60	0550-10-212	Fencing (9 Gauge Galv. Wire)	LF	570	\$8.50	\$4,845.00	\$7.40	\$4,218.00
61	0570-1-2	Performance Turf, Sod, Bahia - ADDENDUM #2	SY	616	\$1.90	\$1,170.40	\$1.60	\$985.60
62	MC1	Simpson HU 210 (Or Equal) - ADDENDUM #2	EA	120	\$10.00	\$1,200.00	\$8.40	\$1,008.00
63	MC2	Simpson DTT2 (Or Equal) - ADDENDUM #2	EA	140	\$12.50	\$1,750.00	\$10.25	\$1,435.00
64	MC3	Simpson LTT19 (Or Equal) - ADDENDUM #2	EA	4	\$23.50	\$94.00	\$19.75	\$79.00
65	MC4	Simpson ABE44 (Or Equal) - ADDENDUM #2	EA	6	\$30.00	\$180.00	\$26.35	\$158.10
66	MC5	Simpson H4 (Or Equal) - ADDENDUM #2	EA	12	\$30.00	\$360.00	\$26.35	\$316.20
67	MC6	1/2" SS 304 HILL HI-HY 150 Adhesive Anchors - ADD. #2	EA	10	\$30.00	\$300.00	\$26.35	\$263.50
68	MC7	Fastening Hardware Remainder (Bolts, Screws, Nails...) - ADD. #2	LB	130	\$150.00	\$19,500.00	\$126.35	\$16,425.50
SUBTOTAL PERICO BAYOU BOARDWALK & SIDEWALK						\$263,816.40		\$236,503.63
DISCRETIONARY						\$23,000.00		\$23,000.00
TOTAL PERICO BAYOU BOARDWALK & SIDEWALK						\$286,816.40		\$259,503.63
TOTAL BID PRICE "A" - 90 Calendar Days						\$586,694.70		\$669,360.73

BID "A" 90 CALENDAR DAYS		1	2
		Gator Grading & Paving LLC 2704 105th Street East Palmetto, FL 34221 (Manatee County)	Superior Asphalt, Inc. P.O. Box 2489 Oneco, FL 34264 (Manatee County)
Acknowledged Addendum #1 dated 12/14/12		Yes	Yes
Acknowledged Addendum #2 dated 12/21/12		Yes	Yes
Acknowledged Addendum #3 dated 1/11/13		Yes	No
Contractor's Questionnaire		Yes	Yes
Contractor's License		CGC #1514102 - 8/16/07 Expires 8/31/14 CUC #1224433- 8/16/07 Expires 8/31/14	CGC #034831
Florida Trench Safety Act		Yes	Yes
Public Contracting & Environmental Crimes		Yes	Yes
Bid Bond		Yes	Yes
Affidavit for Local Business (if applicable)		Yes	Yes
Notes:		N/A	N/A

PREPARED BY: Sherril Robinson
(Project Mgmt) **Sherri Robinson, Assessment Coordinator**

1/23/13
Date

REVIEWED BY: Alidys Alicea
(Project Engineer) **Alidys Alicea Monsantos, Engineering Specialist I**

1/23/13
Date

REVIEWED BY: Brian Martineau
(Project Mgmt) **Brian Martineau, Sr. Engineering Specialist**

1/23/13
Date

APPROVED BY: Olga Valcich
(Purchasing) **Olga Valcich, Contract Specialist**

1/24/13
Date

IFB #12-3187-OV
TRANSPORTATION PROJECT NO. 6048722
PERICO BAYOU PARKING AREA
BID "B"

BID "B"					1		2	
120 CALENDAR DAYS					Gator Grading & Paving LLC 2704 105th Street East Palmetto, FL 34221 (Manatee County)		Superior Asphalt, Inc. P.O. Box 2489 Oneco, FL 34264 (Manatee County)	
PERICO BAYOU PARKING AREA								
Item No.	FDOT Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price
1	0101-1	Mobilization	LS	1	\$33,250.00	\$33,250.00	\$82,300.00	\$82,300.00
2	0104-10-3	Staked Siit Fence, Type III	LF	491	\$1.20	\$589.20	\$2.35	\$1,153.85
3	0110-1-1	Clearing & Grubbing	ACRE	2	\$7,000.00	\$10,500.00	\$7,150.00	\$10,725.00
4	0120-1	Regular Excavation (Pond & Parking)	CY	1,456	\$6.25	\$9,100.00	\$15.00	\$21,840.00
5	0120-6	Embankment	CY	1,253	\$11.40	\$14,284.20	\$9.95	\$12,467.35
6	0285-704	6" Bank Run Shell (Fill Parking Area) - ADDENDUM #2	SY	1,973	\$8.55	\$16,869.15	\$12.30	\$24,267.90
7	0425-1549	Ditch Bottom Inlet, Type D Modify	EA	3	\$1,875.00	\$5,625.00	\$3,370.00	\$10,110.00
8	0425-3-41	Junction Box, Drainage P-7	EA	1	\$1,350.00	\$1,350.00	\$3,160.00	\$3,160.00
9	0430-174-218	14" x 23" ERCP	LF	200	\$50.75	\$10,150.00	\$36.85	\$7,370.00
10	0430-982-265	Mitered End Section, RCP Elliptical	EA	2	\$1,050.00	\$2,100.00	\$1,050.00	\$2,100.00
11	0514-71-2	Plastic Filter Fabric	SY	4	\$95.00	\$380.00	\$290.00	\$1,160.00
12	0520-2-4	Concrete Curb, Type D	LF	215	\$15.00	\$3,225.00	\$11.85	\$2,547.75
13	0520-2-9	Concrete Curb, Type X (Special)	LF	52	\$25.00	\$1,300.00	\$21.05	\$1,094.60
14	0530-3-4	Rip-R+C45ap, Rubble F & I Ditch Lining - ADDENDUM #2	TN	7	\$50.00	\$350.00	\$148.00	\$1,036.00
15	0542-70	Concrete Bumper Guard	EA	31	\$37.00	\$1,147.00	\$55.00	\$1,705.00
16	0570-1-2	Performance Turf, Sod, Bahia - ADDENDUM #2	SY	3,000	\$2.50	\$7,500.00	\$1.60	\$4,800.00
17	700-20-11	Handicap Sign 12" x 18"	AS	2	\$150.00	\$300.00	\$185.00	\$370.00
18	MC-8 (Add. #2)	4 x 4 Wooden Parking Stops, 8' Long	EA	34	\$26.50	\$901.00	\$114.00	\$3,876.00
SUBTOTAL PERICO BAYOU PARKING AREA						\$118,920.55		\$192,083.45
DISCRETIONARY						\$23,000.00		\$23,000.00
TOTAL PERICO BAYOU PARKING AREA						\$141,920.55		\$215,083.45

BID "B"
120 CALENDAR DAYS

1
Gator Grading & Paving LLC
2704 105th Street East
Palmetto, FL 34221
(Manatee County)

2
Superior Asphalt, Inc.
P.O. Box 2489
Oneco, FL 34264
(Manatee County)

PERICO BAYOU ROAD WORK

Item No.	FOOT Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price
19	0102-1	MOT	LS	1	\$7,500.00	\$7,500.00	\$15,350.00	\$15,350.00
20	0104-10-3	Staked Silt Fence, Type III	LF	601	\$1.20	\$721.20	\$2.10	\$1,262.10
21	0110-1-1	Clearing & Grubbing	ACRE	2	\$6,900.00	\$10,350.00	\$12,710.00	\$19,065.00
22	0120-1	Regular Excavation	CY	413	\$11.05	\$4,563.65	\$42.40	\$17,511.20
23	0120-8	Embankment	CY	58	\$60.00	\$3,480.00	\$21.95	\$1,273.10
24	0160-4	12" Type B Stabilization (LBR 40)	SY	2,490	\$3.25	\$8,092.50	\$8.50	\$21,165.00
25	0285-706	10" Optional Base Group 9: Limerock LBR 100	SY	2,272	\$17.50	\$39,760.00	\$22.80	\$51,801.60
26	0334-1-13	2" Superpave Asphalt Concrete, Traffic C, SP 12.5	TN	226	\$110.00	\$24,860.00	\$105.00	\$23,730.00
27	0337-7-32	1" Asphalt Concrete FC-9.5, Traffic C, Rubber	TN	114	\$160.00	\$18,240.00	\$144.00	\$16,416.00
28	570-1-2	Performance Turf, Sod, Bahia - ADDENDUM #2	SY	2,136	\$2.75	\$5,874.00	\$1.60	\$3,417.60
29	700-20-11	Stop Sign (R1-1)	AS	1	\$225.00	\$225.00	\$225.00	\$225.00
30	706-3	Retro-Reflective Pavement Markers	EA	109	\$6.25	\$681.25	\$3.95	\$430.55
31	711-11-111	Thermoplastic, Standard, White, Solid, 6"	NM	0.53	\$4,000.00	\$2,120.00	\$5,685.00	\$3,013.05
32	711-11-125	Thermoplastic, Standard, White, Solid, 24"	LF	24	\$5.00	\$120.00	\$4.20	\$100.80
33	0711-11-131	Thermoplastic, Standard, White, Skip, 6" 6' - 10'	GM	0.11	\$1,250.00	\$137.50	\$1,315.00	\$144.65
34	0711-11-151	Thermoplastic, Standard, White, Skip, 6" 2' - 4' Skip	LF	148	\$1.30	\$192.40	\$1.15	\$170.20
35	711-11-170	Thermoplastic, Standard, White, Arrow	EA	10	\$75.00	\$750.00	\$68.50	\$685.00
36	711-11-211	Thermoplastic, Standard, Yellow, Solid, 6"	NM	0.41	\$4,000.00	\$1,640.00	\$5,685.00	\$2,330.85
37	711-11-224	Thermoplastic, Standard, Yellow, Solid, 18"	LF	153	\$4.25	\$650.25	\$3.15	\$481.95
38	711-11-17	Remove ex. Thermoplastic Pavement Markings - ADD #2	SF	2,000	\$2.50	\$5,000.00	\$1.60	\$3,200.00
SUBTOTAL PERICO BAYOU ROAD WORK						\$134,957.75		\$181,773.65
DISCRETIONARY						\$23,000.00		\$23,000.00
TOTAL PERICO BAYOU ROAD WORK						\$157,957.75		\$204,773.65

BID "B"
120 CALENDAR DAYS

1
Gator Grading & Paving LLC
2704 105th Street East
Palmetto, FL 34221
(Manatee County)

2
Superior Asphalt, Inc.
P.O. Box 2489
Oneco, FL 34264
(Manatee County)

PERICO BOARDWALK & SIDEWALK

Item No.	FDOT Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price
39	0104-6	Sand Bags	LF	264	\$30.00	\$7,920.00	\$16.40	\$4,329.60
40	0104-10-3	Staked Silt Fence, Type III	LF	290	\$1.20	\$348.00	\$1.75	\$507.50
41	0104-11	Floating Turbidity Barrier, Type III	LF	210	\$11.25	\$2,362.50	\$23.70	\$4,977.00
42	0110-1-1	Clearing & Grubbing	ACRE	1	\$9,100.00	\$9,100.00	\$13,180.00	\$13,180.00
43	0110-3	Removal of existing Structure (Rip-Rap) - ADDENDUM #2	LS	1	\$6,425.00	\$6,425.00	\$4,285.00	\$4,285.00
44	0120-1	Regular Excavation	CY	67	\$37.50	\$2,512.50	\$71.20	\$4,770.40
45	0120-6	Embankment	CY	85	\$30.00	\$2,550.00	\$19.85	\$1,687.25
46	120-72	9" Gravel Fill (Not to exceed 1" Diameter) - ADDENDUM #2	CY	54	\$90.00	\$4,860.00	\$110.00	\$5,940.00
47	0121-70	Concrete Slurry (Flowable Fill) 1" - ADDENDUM #2	CY	10,000	\$350.00	\$3,500.00	\$344.00	\$3,440.00
48	0285-705	14" Optional Base Group 5: Crushed Concrete	SY	205	\$40.00	\$8,200.00	\$69.50	\$14,247.50
49	0400-2-5	Concrete Class II	CY	4	\$1,250.00	\$5,000.00	\$2,385.00	\$9,540.00
50	0415-1-5	Reinforcing Steel	LB	600	\$2.50	\$1,500.00	\$0.85	\$510.00
51	0455-2	Timber Piling (10" Diameter) - ADDENDUM #2	LF	784	\$110.00	\$86,240.00	\$91.00	\$71,344.00
52	0470-1	Timber - 2 x 4 (Bracing / Blocking) - ADDENDUM #2	MB	0.748	\$11,000.00	\$8,228.00	\$9,475.00	\$7,087.30
53	0470-1	Timber - 2 x 6 (Railing / Decking) - ADDENDUM #2	MB	2.888	\$3,250.00	\$9,386.00	\$2,735.00	\$7,898.68
54	0470-1	Timber - 2 x 12 (Joists / Pile Caps)	MB	2.782	\$9,500.00	\$26,429.00	\$7,895.00	\$21,963.89
55	0470-1	Timber - 4 x 4 (Posts) - ADDENDUM #2	MB	0.628	\$9,500.00	\$5,966.00	\$7,895.00	\$4,958.06
56	0514-71-2	Plastic Filter Fabric - ADDENDUM #2	SY	815	\$2.50	\$2,037.50	\$2.95	\$2,404.25
57	0515-2302	Pedestrian Bicycle Railing Aluminum Only - 54" Picket Rail	LF	340	\$83.50	\$28,390.00	\$61.85	\$21,029.00
58	0522-1	6' of Concrete Sidewalk	SY	332	\$37.50	\$12,450.00	\$21.90	\$7,270.80
59	0530-3-3	Rip-Rap - Rubble (Boardwalk and Sidewalk)	TN	1.5	\$675.00	\$1,012.50	\$163.00	\$244.50
60	0550-10-212	Fencing (9 Gauge Galv. Wire)	LF	570	\$8.50	\$4,845.00	\$7.40	\$4,218.00
61	0570-1-2	Performance Turf, Sod, Bahla - ADDENDUM #2	SY	616	\$1.90	\$1,170.40	\$1.60	\$985.60
62	MC1	Simpson HU 210 (Or Equal) - ADDENDUM #2	EA	120	\$10.00	\$1,200.00	\$8.40	\$1,008.00
63	MC2	Simpson DTT2 (Or Equal) - ADDENDUM #2	EA	140	\$12.50	\$1,750.00	\$10.25	\$1,435.00
64	MC3	Simpson LTT19 (Or Equal) - ADDENDUM #2	EA	4	\$23.50	\$94.00	\$19.75	\$79.00
65	MC4	Simpson ABE44 (Or Equal) - ADDENDUM #2	EA	6	\$30.00	\$180.00	\$26.35	\$158.10
66	MC5	Simpson H4 (Or Equal) - ADDENDUM #2	EA	12	\$30.00	\$360.00	\$26.35	\$316.20
67	MC6	1/2" SS 304 HILTI HI-HY 150 Adhesive Anchors - ADD. #2	EA	10	\$30.00	\$300.00	\$26.35	\$263.50
68	MC7	Fastening Hardware Remainder (Bolts, Screws, Nails...) - ADD. #2	LB	130	\$150.00	\$19,500.00	\$126.35	\$16,425.50
SUBTOTAL PERICO BAYOU BOARDWALK & SIDEWALK						\$283,816.40		\$236,503.63
DISCRETIONARY						\$23,000.00		\$23,000.00
TOTAL PERICO BAYOU BOARDWALK & SIDEWALK						\$286,816.40		\$259,503.63
TOTAL BID PRICE "B" - 120 Calendar Days						\$586,694.70		\$679,360.73

BID "B" 120 CALENDAR DAYS		1	2
		Gator Grading & Paving LLC 2704 105th Street East Palmetto, FL 34221 (Manatee County)	Superior Asphalt, Inc. P.O. Box 2488 Oneco, FL 34264 (Manatee County)
Acknowledged Addendum #1 dated 12/14/12		Yes	Yes
Acknowledged Addendum #2 dated 12/21/12		Yes	Yes
Acknowledged Addendum #3 dated 1/11/13		Yes	No
Contractor's Questionnaire		Yes	Yes
Contractor's License		CGC #1514102 - 8/16/07 Expires 8/31/14 CUC #1224433- 8/16/07 Expires 8/31/14	CGC #034831
Florida Trench Safety Act		Yes	Yes
Public Contracting & Environmental Crimes		Yes	Yes
Bid Bond		Yes	Yes
Affidavit for Local Business (if applicable)		Yes	Yes
Notes:		N/A	N/A

PREPARED BY: Sherrri Robinson
 (Project Mgmt) Sherri Robinson, Assessment Coordinator

1/23/13
Date

REVIEWED BY: Aldys Alcega
 (Project Engineer) Aldys Alcega Monsantos, Engineering Specialist I

1/23/13
Date

REVIEWED BY: Brian Martineau
 (Project Mgmt) Brian Martineau, Sr. Engineering Specialist

1-23-13
Date

APPROVED BY: Oga Valcich
 (Purchasing) Oga Valcich, Contract Specialist

1-24-13
Date