IFB# 13-0718-DS

MANATEE COUNTY SHERIFF'S OFFICE CENTRAL JAIL EMERGENCY GENERATOR BYPASS SWITCH

BID TABULATION

IFB#13-0718-DS

LEEDY ELECTRIC EAST, LLC

RILEY ELECTRIC
COMPANY, INC.

TAW POWER SYSTEMS, INC.

WINDEMULLER TECHNICAL
SERVICES, INC.

BID "A" 620 Prairie Industrual Pkwy |6465 123rd Avenue North 6312 78th Street 7504 Pennsylvania Ave
150 Calendar Completion Days Mulberry, FL 33860 Largo, FL 33773 Riverview, FL 33578 Sarasota FL 34243
EXTENDED EXTENDED EXTENDED EXTENDED
UNIT PRICE COST UNIT PRICE COST UNIT PRICE COST UNIT PRICE COST
NO. ITEM DESCRIPTION UNIT | QUANTITY $ ($) $ (%) $ $) $ $)

Mobilization

LS

$1,500.00

8id Tabulation

$1,500.00 $6,830.00 $6,830.00 $2,000.00 $2,000.00 $1,800.00 $1,800.00
Clean Up and Site Work
(concrete pad, wall penetrations) Clean Up &
2 |Record Drawings LS 1 $3,000.00 $3,000.00 $3,375.00 $3,375.00 $3,500.00 $3,500.00 $4,100.00 $4,100.00
Electrical Equipment
Provide and install all electrical equipment,
conduits, and wires to make a complete
3 |system. LS 1 $61,876.00 $61,876.00 $45,225.00 $45,225.00 $40,000.00 $40,000.00 $54,630.00 $54,630.00
Controls Equipment
Provide and Install all electrical equipment,
conduits, and conduits to make a complete
4 |system. LS 1 $80,624.00 $80,624.00 $4,050.00 $4,050.00 $8,500.00 $8,500.00 $6,000.00 $6,000.00
Back Up Generator
Rental for S00KW Generator while wiring is
5 |being done. DAY 1 $4,533.00 $4,533.00 $8,775.00 $8,775.00 $24,830.00 $24,830.00 $6,000.00 $6,000.00
DISCRETIONARY WORK $10,000.00 $10,000.00 $10,000.00 $10,000.00
Total Cost
Bid "A"
Based on 150 Calendar
Completion Days $161,533.00 $78,255.00 $88,830.00 $82,530.00




IF8# 13-0718-DS

BID TABULATION

MANATEE COUNTY SHERIFF'S OFFICE CENTRAL JAIL EMERGENCY GENERATOR BYPASS SWITCH

IFB#13-0718-DS
m—c ->=
150 Calendar Completion Days

LEEDY ELECTRIC EAST, LLC
520 Prairie Industrual Pkwy
Mulberry, FL 33860

RILEY ELECTRIC
COMPANY, INC.
6465 123rd Avenue North
Largo, FL 33773

TAW POWER SYSTEMS, INC.
6312 78th Street
Riverview, FL 33578

WINDEMULLER TECHNICAL
SERVICES, INC.
7504 Pennsylvania Ave
Sarasota FL 34243

NO. ITEM DESCRIPTION UNIT

NOTES:

Addendum # 1 Acknowledged

Manatee County Government Affidavit as to Local
Business where applicable

The Florida Trench Act

Public Contracting and Environmental Crimes
Certification

Contractors Questionnaire

Bid Bond

8id Tabulation

QUANTITY

EXTENDED
UNIT PRICE cosT
$ ($)

Contractor non
responsive

denoted a range

for bid offerings

for Bid A and Bid

B

Yes

no

no

Yes

Yes

Yes

EXTENDED
UNIT PRICE cosT
$ (%)

Contractor did
not sign page
00300-1

Yes

Yes
Yes

Yes
Yes

Yes

EXTENDED
UNIT PRICE cosT
$ ($)

Contractor did not
sign page 00300-1,
(took exception to
C.04 Liquidated
Damages, C.12
Indemnification
/Limited Liability-
bid package
denotes
exceptions)
Contractor non-
responsive.

Yes

N/A

Yes

Yes

Yes

Yes

EXTENDED
UNIT PRICE COST
$ ($)

Yes

Yes

Yes

Yes
Yes

Yes



IFB# 13-0370-DS

BID TABULATION

MANATEE COUNTY SHERIFF'S OFFICE CENTRAL JAIL EMERGENCY GENERATOR BYPASS SWITCH

RILEY ELECTRIC TAW POWER SYSTEMS, |WINDEMULLER TECHNICAL
IFB#13-0718-DS LEEDY ELECTRIC EAST, LLC COMPANY, INC. INC. 6312 SERVICES, INC.
BID "B" 520 Prairie Industrual Pkwy | 6465 123rd Avenue North 78th Street 7504 PENNSYLVANIA AVE
120 Calendar Completion Days Mulberry, FL 33860 Largo, FL 33773 Riverview, FL 33578 SARASOTA FL 34243

ITEM DESCRIPTION

Mobilization

UNIT | QUANTITY

UNIT PRICE
$

$1,500.00

EXTENDED

COSsT
($)

$1,500.00

UNIT PRICE

$6,830.00

EXTENDED
COST

($)

$6,830.00

UNIT PRICE
$

$2,000.00

$2,000.00

UNIT PRICE

$1,800.00

EXTENDED

$1,800.00

Clean Up and Site Work
(concrete pad, wall penetrations) Clean Up
& Record Drawings

LS 1

$3,000.00

$3,000.00

$3,375.00

$3,375.00

$3,500.00

$3,500.00

$4,100.00

$4,100.00

Electrical Equipment

Provide and install all electrical equipment,
conduits, and wires to make a complete
system.

LS 1

$65,756.00

$65,756.00

$45,225.00

$45,225.00

$40,000.00

$54,630.00

$54,630.00

Controls Equipment

Provide and Install all electrical equipment,
conduits, and conduits to make a complete
system.

LS 1

$84,504.00

$4,050.00

$4,050,00

$8,500.00

$8,500.00

$6,000.00

$6,000.00

Back Up Generator
Rental for 500KW Generator while wiring is
being done.

DAY 1

$4,533.00

$4,533.00

$8,775.00

$8,775.00

$24,830.00

$24,830.00

$6,000.00

$6,000.00

Bid Tabulation



IFB# 13-0370-DS

BID TABULATION

MANATEE COUNTY SHERIFF'S OFFICE CENTRAL JAIL EMERGENCY GENERATOR BYPASS SWITCH

RILEY ELECTRIC TAW POWER SYSTEMS, |WINDEMULLER TECHNICAL
IFB#13-0718-DS LEEDY ELECTRIC EAST, LLC COMPANY, INC. INC. 6312 SERVICES, INC.
BID "B" 520 Prairie Industrual Pkwy | 6465 123rd Avenue North 78th Street 7504 PENNSYLVANIA AVE
120 Calendar Completion Days Mulberry, FL 33860 Largo, FL 33773 Riverview, FL 33578 SARASOTA FL 34243
EXTENDED EXTENDED EXTENDED EXTENDED
UNIT PRICE COosT UNIT PRICE COST UNIT PRICE COST UNIT PRICE COsT
NO. ITEM DESCRIPTION UNIT | QUANTITY $ ($) $ ($) $ ($) $ ($)
DISCRETIONARY WORK $10,000.00 $10,000.00 $10,000.00 $10,000.00
Total Cost
Bid "B"
Based on 120 Calendar
Completion Days $169,293.00 $78,255.00 $88,830.00 $82,530.00
Contractor did
not sign page
00300-1, (took
exception to
C.04 Liquidated
Damages, C.12
Contractor non Indemnification
responsive denoted a /Limited Liability i
range for bid Contractor did bid package
offerings for Bid A not sign page denotes
NOTES: and Bid B 00300-1 exceptions)
Addendum # 1 Acknowledged Yes Yes Yes Yes
Manatee County Government Affidavit as to Local
Business where applicable no Yes N/A Yes
The Florida Trench Act no Yes Yes Yes
Public Contracting and Environmental Crimes
Certification Yes Yes Yes Yes
Contractors Questionnaire Yes Yes Yes Yes
Bid Bond Yes Yes Yes Yes

Bid Tabulation




BID TABULATION
FOR
IFB# 13-0718-DS

Manatee County Sheriff's Office Central Jail Emergency Generator Bypass Switch

BID "A" BASED ON A COMPLETION TIME OF 150 CALENDAR DAYS
&

BID "B" BASED ON A COMPLETION TIME OF 120 CALENDAR DAYS

H

Project Manager: \ﬂ / v
Don Glenney, Facilities mm_‘ﬁmm Manager

Approved by: OQJ‘/Q/PIU@%PD

(Purchasing) Donna Stevens, Contract Specialist
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