

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.23	BITUMINOUS DOUBLE SURFACE TREATMENT (Specification: FDOT Sections 310, 901 and 916 Attached - Continued					
ZONE 4B	0 - 7,000 SY	/ PER SY	/ PER SY	\$6.50 / PER SY	\$5.85 / PER SY	\$6.00 / PER SY
	7,001 - 21,000 SY	/ PER SY	/ PER SY	\$4.50 / PER SY	\$4.25 / PER SY	\$5.00 / PER SY
	21,001 - 42,000 SY	/ PER SY	/ PER SY	\$4.40 / PER SY	\$4.20 / PER SY	\$4.25 / PER SY
	OVER 42,000 SY	/ PER SY	/ PER SY	\$4.30 / PER SY	\$4.00 / PER SY	\$3.75 / PER SY
ZONE 5	0 - 7,000 SY	/ PER SY	/ PER SY	\$6.50 / PER SY	\$5.85 / PER SY	\$6.00 / PER SY
	7,001 - 21,000 SY	/ PER SY	/ PER SY	\$4.50 / PER SY	\$4.25 / PER SY	\$5.00 / PER SY
	21,001 - 42,000 SY	/ PER SY	/ PER SY	\$4.40 / PER SY	\$4.20 / PER SY	\$4.25 / PER SY
	OVER 42,000 SY	/ PER SY	/ PER SY	\$4.30 / PER SY	\$4.00 / PER SY	\$3.75 / PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	14 / DAYS
IV.24	MICRO-SURFACING - Application for Surfacing Only (Type A). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached					
LOCATION OF VENDOR'S PLANT:				Palmetto		
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	\$4.50 / PER SY	/ PER SY	\$2.30 / PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	\$4.00 / PER SY	/ PER SY	\$2.30 / PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	\$3.80 / PER SY	/ PER SY	\$2.30 / PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	/ DAYS	14 / DAYS
IV.24a	MICRO-SURFACING - Application for Surfacing Only (Type A) (No Crack Filling). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached - Addendum #2					
LOCATION OF VENDOR'S PLANT:				Palmetto		
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	\$4.00 / PER SY	/ PER SY	\$2.00 / PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	\$3.50 / PER SY	/ PER SY	\$2.00 / PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	\$3.50 / PER SY	/ PER SY	\$2.00 / PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	/ DAYS	14 / DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.23	BITUMINOUS DOUBLE SURFACE TREATMENT (Specification: FDOT Sections 310, 901 and 916 Attached - Continued					
ZONE 4B	0 - 7,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	OVER 42,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
ZONE 5	0 - 7,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	OVER 42,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.24	MICRO-SURFACING - Application for Surfacing Only (Type A). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.24a	MICRO-SURFACING - Application for Surfacing Only (Type A) (No Crack Filling). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached - Addendum #2					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.23	BITUMINOUS DOUBLE SURFACE TREATMENT (Specification: FDOT Sections 310, 901 and 916 Attached - Continued)					
ZONE 4B	0 - 7,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	OVER 42,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
ZONE 5	0 - 7,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	OVER 42,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.24	MICRO-SURFACING - Application for Surfacing Only (Type A). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.24a	MICRO-SURFACING - Application for Surfacing Only (Type A) (No Crack Filling). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached - Addendum #2					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.25	MICRO-SURFACING - Application for Leveling and Surfacing (See Specs). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached					
LOCATION OF VENDOR'S PLANT:				Palmetto		
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	\$4.50 / PER SY	/ PER SY	\$3.24 / PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	\$4.00 / PER SY	/ PER SY	\$3.24 / PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	\$3.80 / PER SY	/ PER SY	\$3.24 / PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	/ DAYS	14 / DAYS
IV.25a	MICRO-SURFACING - Application for Leveling and Surfacing (See Specs) (No Crack Filling). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached - Addendum #2					
LOCATION OF VENDOR'S PLANT:				Palmetto		
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	\$4.00 / PER SY	/ PER SY	\$2.94 / PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	\$3.50 / PER SY	/ PER SY	\$2.94 / PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	\$3.50 / PER SY	/ PER SY	\$2.94 / PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	/ DAYS	14 / DAYS
IV.26	CONSTRUCTION SEALING OF ASPHALTIC CONCRETE SURFACE COURSES WITH AN ASPHALT REJUVENATING AGENT - Attached					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
50,000 300,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 300,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.27	RESTORATIVE SEALING OF ASPHALT PAVEMENT WITH ASPHALT REJUVENATIVE AGENT RESTRICTIVE SEAL - Attached					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
50,000 300,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 300,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.28	ASPHALT REJUVENATING AGENT - For Construction Seal - Attached					
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.25	MICRO-SURFACING - Application for Leveling and Surfacing (See Specs). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.25a	MICRO-SURFACING - Application for Leveling and Surfacing (See Specs) (No Crack Filling). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached - Addendum #2					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.26	CONSTRUCTION SEALING OF ASPHALTIC CONCRETE SURFACE COURSES WITH AN ASPHALT REJUVENATING AGENT - Attached					
LOCATION OF VENDOR'S PLANT:		Tampa				
PRICE VENDOR DELIVER TO JOB SITE:						
50,000 300,000 SY		\$0.84 / PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 300,000 SY		\$0.82 / PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		20 / DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.27	RESTORATIVE SEALING OF ASPHALT PAVEMENT WITH ASPHALT REJUVENATIVE AGENT RESTRICTIVE SEAL - Attached					
LOCATION OF VENDOR'S PLANT:		Tampa				
PRICE VENDOR DELIVER TO JOB SITE:						
50,000 300,000 SY		\$1.55 / PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 300,000 SY		\$1.45 / PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		20 / DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.28	ASPHALT REJUVENATING AGENT - For Construction Seal - Attached					
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.25	MICRO-SURFACING - Application for Leveling and Surfacing (See Specs). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.25a	MICRO-SURFACING - Application for Leveling and Surfacing (See Specs) (No Crack Filling). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - Attached - Addendum #2					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
0 - 40,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
40,001 - 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 100,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.26	CONSTRUCTION SEALING OF ASPHALTIC CONCRETE SURFACE COURSES WITH AN ASPHALT REJUVENATING AGENT - Attached					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
50,000 300,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 300,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.27	RESTORATIVE SEALING OF ASPHALT PAVEMENT WITH ASPHALT REJUVENATIVE AGENT RESTRICTIVE SEAL - Attached					
LOCATION OF VENDOR'S PLANT:						
PRICE VENDOR DELIVER TO JOB SITE:						
50,000 300,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 300,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.28	ASPHALT REJUVENATING AGENT - For Construction Seal - Attached					
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.29	ASPHALT REJUVENATING EMULSION - For Const. Seal - Attached					
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.30	BITUMINOUS CRACK RELIEF LAYER - ALL LABOR, MATERIAL & EQUIPMENT TO PREP AND APPLY AN APPLICATION OF BITUMINOUS MATERIAL COVERED WITH A SINGLE APPLICATION OF AGGREGATE - Attached					
0 - 5,000 SY		/ PER SY	/ PER SY	\$10.00 / PER SY	\$6.00 / PER SY	/ PER SY
5,001 - 10,000 SY		/ PER SY	/ PER SY	\$9.00 / PER SY	\$5.00 / PER SY	/ PER SY
10,001 + SY		/ PER SY	/ PER SY	\$8.50 / PER SY	\$4.75 / PER SY	/ PER SY
IV.31	PAVEMENT MILLINGS					
AVERAGE CUT 1" TO 2"	0 - 2,000 SY	\$8.00 / PER SY	\$12.00 / PER SY	\$3.50 / PER SY	\$4.15 / PER SY	/ PER SY
	2,000 - 5,000 SY	\$6.00 / PER SY	\$10.00 / PER SY	\$1.30 / PER SY	\$1.75 / PER SY	/ PER SY
	5,001 - 10,000 SY	\$4.00 / PER SY	\$5.00 / PER SY	\$1.30 / PER SY	\$1.10 / PER SY	/ PER SY
	OVER 10,000 SY	\$3.00 / PER SY	\$4.00 / PER SY	\$1.15 / PER SY	\$0.97 / PER SY	/ PER SY
AVERAGE CUT OVER 2"	0 - 2,000 SY	\$10.00 / PER SY	\$14.00 / PER SY	\$3.50 / PER SY	\$4.75 / PER SY	/ PER SY
	2,000 - 5,000 SY	\$8.00 / PER SY	\$12.00 / PER SY	\$1.30 / PER SY	\$2.00 / PER SY	/ PER SY
	5,001 - 10,000 SY	\$6.00 / PER SY	\$7.00 / PER SY	\$1.30 / PER SY	\$1.50 / PER SY	/ PER SY
	OVER 10,000 SY	\$4.00 / PER SY	\$5.00 / PER SY	\$1.15 / PER SY	\$1.20 / PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		\$45.00 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	/ DAYS
IV.32	RECLAIMED ASPHALT - CREDIT					
0 - 500 TONS		\$1.00 / PER TON	/ PER TON	\$3.00 / PER TON	\$0.50 / PER TON	/ PER TON
501 - 1,000 TONS		\$1.00 / PER TON	/ PER TON	\$3.00 / PER TON	\$0.50 / PER TON	/ PER TON
OVER 1,000 TONS		\$1.00 / PER TON	/ PER TON	\$3.00 / PER TON	\$0.50 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		\$45.00 / DAYS	/ DAYS	As Required / DAYS	10 / DAYS	/ DAYS
IV.33	RECLAIMED NON-ASPALTIC BASE MATERIAL - CREDIT					
0 - 500 TONS		/ PER TON	/ PER TON	/ PER TON	\$0.25 / PER TON	/ PER TON
501 - 1,000 TONS		/ PER TON	/ PER TON	/ PER TON	\$0.25 / PER TON	/ PER TON
OVER 1,000 TONS		/ PER TON	/ PER TON	/ PER TON	\$0.25 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	10 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.29	ASPHALT REJUVENATING EMULSION - For Const. Seal - Attached					
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.30	BITUMINOUS CRACK RELIEF LAYER - ALL LABOR, MATERIAL & EQUIPMENT TO PREP AND APPLY AN APPLICATION OF BITUMINOUS MATERIAL COVERED WITH A SINGLE APPLICATION OF AGGREGATE - Attached					
0 - 5,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
5,001 - 10,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
10,001 + SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
IV.31	PAVEMENT MILLINGS					
AVERAGE CUT 1" TO 2"	0 - 2,000 SY	/ PER SY	\$10.00 / PER SY	/ PER SY	/ PER SY	/ PER SY
	2,000 - 5,000 SY	/ PER SY	\$7.50 / PER SY	/ PER SY	/ PER SY	/ PER SY
	5,001 - 10,000 SY	/ PER SY	\$5.00 / PER SY	/ PER SY	/ PER SY	/ PER SY
	OVER 10,000 SY	/ PER SY	\$2.00 / PER SY	/ PER SY	/ PER SY	/ PER SY
AVERAGE CUT OVER 2"	0 - 2,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	2,000 - 5,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	5,001 - 10,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
	OVER 10,000 SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	45 / DAYS	/ DAYS	/ DAYS	/ DAYS
IV.32	RECLAIMED ASPHALT - CREDIT					
0 - 500 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
501 - 1,000 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
OVER 1,000 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.33	RECLAIMED NON-ASPHALTIC BASE MATERIAL - CREDIT					
0 - 500 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
501 - 1,000 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
OVER 1,000 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.29	ASPHALT REJUVENATING EMULSION - For Const. Seal - Attached					
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.30	BITUMINOUS CRACK RELIEF LAYER - ALL LABOR, MATERIAL & EQUIPMENT TO PREP AND APPLY AN APPLICATION OF BITUMINOUS MATERIAL COVERED WITH A SINGLE APPLICATION OF AGGREGATE - Attached					
0 - 5,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
5,001 - 10,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
10,001 + SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
IV.31	PAVEMENT MILLINGS					
AVERAGE CUT 1" TO 2"	0 - 2,000 SY	/ PER SY	/ PER SY	/ PER SY	\$4.00 / PER SY	/ PER SY
	2,000 - 5,000 SY	/ PER SY	/ PER SY	/ PER SY	\$3.00 / PER SY	/ PER SY
	5,001 - 10,000 SY	/ PER SY	/ PER SY	/ PER SY	\$2.50 / PER SY	/ PER SY
	OVER 10,000 SY	/ PER SY	/ PER SY	/ PER SY	\$2.00 / PER SY	/ PER SY
AVERAGE CUT OVER 2"	0 - 2,000 SY	/ PER SY	/ PER SY	/ PER SY	\$5.00 / PER SY	/ PER SY
	2,000 - 5,000 SY	/ PER SY	/ PER SY	/ PER SY	\$4.00 / PER SY	/ PER SY
	5,001 - 10,000 SY	/ PER SY	/ PER SY	/ PER SY	\$3.50 / PER SY	/ PER SY
	OVER 10,000 SY	/ PER SY	/ PER SY	/ PER SY	\$3.00 / PER SY	/ PER SY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
IV.32	RECLAIMED ASPHALT - CREDIT					
0 - 500 TONS		/ PER TON	/ PER TON	/ PER TON	\$0.50 / PER TON	/ PER TON
501 - 1,000 TONS		/ PER TON	/ PER TON	/ PER TON	\$0.50 / PER TON	/ PER TON
OVER 1,000 TONS		/ PER TON	/ PER TON	/ PER TON	\$0.50 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
IV.33	RECLAIMED NON-ASPHALTIC BASE MATERIAL - CREDIT					
0 - 500 TONS		/ PER TON	/ PER TON	/ PER TON	\$0.50 / PER TON	/ PER TON
501 - 1,000 TONS		/ PER TON	/ PER TON	/ PER TON	\$0.50 / PER TON	/ PER TON
OVER 1,000 TONS		/ PER TON	/ PER TON	/ PER TON	\$0.50 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.34	PAINTED TRAFFIC LINES & MARKINGS - Specification: FDOT Sections 710, 971-72, Index #17346					
6" SKIP TRAFFIC STRIPE		\$1,730.00 / GROSS MILE	\$480.00 / GROSS MILE	\$430.00 / GROSS MILE	\$430.00 / GROSS MILE	/ GROSS MILE
6" SOLID TRAFFIC STRIPE		\$1,730.00 / NET MILE	\$925.00 / NET MILE	\$975.00 / NET MILE	\$900.00 / NET MILE	/ NET MILE
6" SOLID TRAFFIC STRIPE		\$0.35 / LINEAR FOOT	\$0.32 / LINEAR FOOT	\$0.20 / LINEAR FOOT	\$0.25 / LINEAR FOOT	/ LINEAR FOOT
8" SOLID TRAFFIC STRIPE		\$2,900.00 / NET MILE	\$1,250.00 / NET MILE	\$1,300.00 / NET MILE	\$1,220.00 / NET MILE	/ NET MILE
8" SOLID TRAFFIC STRIPE		\$0.55 / LINEAR FOOT	\$0.52 / LINEAR FOOT	\$0.30 / LINEAR FOOT	\$0.50 / LINEAR FOOT	/ LINEAR FOOT
STOP BARS - 24" WIDTH		\$1.40 / LINEAR FOOT	\$3.20 / LINEAR FOOT	\$1.80 / LINEAR FOOT	\$2.80 / LINEAR FOOT	/ LINEAR FOOT
CROSSWALK - 12" WIDTH		\$0.80 / LINEAR FOOT	\$2.50 / LINEAR FOOT	\$1.00 / LINEAR FOOT	\$1.80 / LINEAR FOOT	/ LINEAR FOOT
18" SOLID WHITE TRAFFIC STRIPE		\$1.15 / LINEAR FOOT	\$3.25 / LINEAR FOOT	\$2.00 / LINEAR FOOT	\$2.55 / LINEAR FOOT	/ LINEAR FOOT
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
IV.35	PAINTED TRAFFIC PAVEMENT MARKERS - Specification: FDOT 710, 971-12, Index #17346					
(A) ALL WHITE LEGEND	LEFT - 19 SQUARE FEET	\$32.00 / EACH	\$27.00 / EACH	\$22.20 / EACH	\$24.00 / EACH	/ EACH
	RIGHT - 27 SQUARE FEET	\$32.00 / EACH	\$27.00 / EACH	\$22.20 / EACH	\$24.00 / EACH	/ EACH
	STOP - 22 SQUARE FEET	\$66.00 / EACH	\$60.00 / EACH	\$45.00 / EACH	\$53.00 / EACH	/ EACH
	ONLY - 22 SQUARE FEET	\$66.00 / EACH	\$60.00 / EACH	\$43.00 / EACH	\$53.00 / EACH	/ EACH
	MERGE - 36 SQUARE FEET	\$81.00 / EACH	\$105.00 / EACH	\$45.00 / EACH	\$100.00 / EACH	/ EACH
	SCHOOL - 33 SQUARE FEET	\$140.00 / EACH	\$100.00 / EACH	\$45.00 / EACH	\$84.00 / EACH	/ EACH
	BUS - 21 SQUARE FEET	\$40.00 / EACH	\$27.00 / EACH	\$45.00 / EACH	\$24.00 / EACH	/ EACH
	TURN - 25 SQUARE FEET	\$40.00 / EACH	\$27.00 / EACH	\$45.00 / EACH	\$24.00 / EACH	/ EACH
	RXR - 28 SQUARE FEET	\$100.00 / EACH	\$300.00 / EACH	\$45.00 / EACH	\$245.00 / EACH	/ EACH
	BIKE- 12 SQUARE FEET	\$90.00 / EACH	\$27.00 / EACH	\$22.20 / EACH	\$24.00 / EACH	/ EACH
(B) ALL WHITE ARROWS	STRAIGHT - 12 SQUARE FEET	\$32.00 / EACH	\$60.00 / EACH	\$28.00 / EACH	\$55.00 / EACH	/ EACH
	LEFT - 16 SQUARE FEET	\$32.00 / EACH	\$60.00 / EACH	\$28.00 / EACH	\$55.00 / EACH	/ EACH
	RIGHT - 16 SQUARE FEET	\$32.00 / EACH	\$60.00 / EACH	\$28.00 / EACH	\$55.00 / EACH	/ EACH
	COMBINATION - 27 SQUARE FEET	\$75.00 / EACH	\$75.00 / EACH	\$35.00 / EACH	\$63.00 / EACH	/ EACH
(C) ALL WHITE SYMBOLS	BICYCLIST - 3.9 SQUARE FEET	\$30.00 / EACH	\$45.00 / EACH	\$35.00 / EACH	\$37.00 / EACH	/ EACH
	DIAMOND - 6.5 SQUARE FEET	\$45.00 / EACH	\$38.00 / EACH	\$22.20 / EACH	\$29.00 / EACH	/ EACH
	HANDICAPPED - 5.0 SQUARE FEET	\$45.00 / EACH	\$275.00 / EACH	\$40.00 / EACH	\$210.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.34	PAINTED TRAFFIC LINES & MARKINGS - Specification: FDOT Sections 710, 971-72, Index #17346					
6" SKIP TRAFFIC STRIPE		/ GROSS MILE	\$458.00 / GROSS MILE	/ GROSS MILE	/ GROSS MILE	/ GROSS MILE
6" SOLID TRAFFIC STRIPE		/ NET MILE	\$950.00 / NET MILE	/ NET MILE	/ NET MILE	/ NET MILE
6" SOLID TRAFFIC STRIPE		/ LINEAR FOOT	\$0.22 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
8" SOLID TRAFFIC STRIPE		/ NET MILE	\$1,305.00 / NET MILE	/ NET MILE	/ NET MILE	/ NET MILE
8" SOLID TRAFFIC STRIPE		/ LINEAR FOOT	\$0.50 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
STOP BARS - 24" WIDTH		/ LINEAR FOOT	\$2.97 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
CROSSWALK - 12" WIDTH		/ LINEAR FOOT	\$1.90 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
18" SOLID WHITE TRAFFIC STRIPE		/ LINEAR FOOT	\$2.88 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	45 / DAYS	/ DAYS	/ DAYS	/ DAYS
IV.35	PAINTED TRAFFIC PAVEMENT MARKERS - Specification: FDOT 710, 971-12, Index #17346					
(A) ALL WHITE LEGEND	LEFT - 19 SQUARE FEET	/ EACH	\$25.20 / EACH	/ EACH	/ EACH	/ EACH
	RIGHT - 27 SQUARE FEET	/ EACH	\$25.20 / EACH	/ EACH	/ EACH	/ EACH
	STOP - 22 SQUARE FEET	/ EACH	\$56.00 / EACH	/ EACH	/ EACH	/ EACH
	ONLY - 22 SQUARE FEET	/ EACH	\$56.00 / EACH	/ EACH	/ EACH	/ EACH
	MERGE - 36 SQUARE FEET	/ EACH	\$106.00 / EACH	/ EACH	/ EACH	/ EACH
	SCHOOL - 33 SQUARE FEET	/ EACH	\$89.50 / EACH	/ EACH	/ EACH	/ EACH
	BUS - 21 SQUARE FEET	/ EACH	\$25.20 / EACH	/ EACH	/ EACH	/ EACH
	TURN - 25 SQUARE FEET	/ EACH	\$25.20 / EACH	/ EACH	/ EACH	/ EACH
	RXR - 28 SQUARE FEET	/ EACH	\$257.00 / EACH	/ EACH	/ EACH	/ EACH
	BIKE - 12 SQUARE FEET	/ EACH	\$25.20 / EACH	/ EACH	/ EACH	/ EACH
(B) ALL WHITE ARROWS	STRAIGHT - 12 SQUARE FEET	/ EACH	\$56.00 / EACH	/ EACH	/ EACH	/ EACH
	LEFT - 16 SQUARE FEET	/ EACH	\$56.00 / EACH	/ EACH	/ EACH	/ EACH
	RIGHT - 16 SQUARE FEET	/ EACH	\$56.00 / EACH	/ EACH	/ EACH	/ EACH
	COMBINATION - 27 SQUARE FEET	/ EACH	\$67.00 / EACH	/ EACH	/ EACH	/ EACH
(C) ALL WHITE SYMBOLS	BICYCLIST - 3.9 SQUARE FEET	/ EACH	\$39.00 / EACH	/ EACH	/ EACH	/ EACH
	DIAMOND - 6.5 SQUARE FEET	/ EACH	\$30.50 / EACH	/ EACH	/ EACH	/ EACH
	HANDICAPPED - 5.0 SQUARE FEET	/ EACH	\$225.00 / EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	45 / DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.34	PAINTED TRAFFIC LINES & MARKINGS - Specification: FDOT Sections 710, 971-72, Index #17346					
	6" SKIP TRAFFIC STRIPE	/ GROSS MILE	/ GROSS MILE	\$410.00 / GROSS MILE	\$450.00 / GROSS MILE	/ GROSS MILE
	6" SOLID TRAFFIC STRIPE	/ NET MILE	/ NET MILE	\$850.00 / NET MILE	\$940.00 / NET MILE	/ NET MILE
	6" SOLID TRAFFIC STRIPE	/ LINEAR FOOT	/ LINEAR FOOT	\$0.20 / LINEAR FOOT	\$0.22 / LINEAR FOOT	/ LINEAR FOOT
	8" SOLID TRAFFIC STRIPE	/ NET MILE	/ NET MILE	\$1,165.00 / NET MILE	\$1,285.00 / NET MILE	/ NET MILE
	8" SOLID TRAFFIC STRIPE	/ LINEAR FOOT	/ LINEAR FOOT	\$0.45 / LINEAR FOOT	\$0.50 / LINEAR FOOT	/ LINEAR FOOT
	STOP BARS - 24" WIDTH	/ LINEAR FOOT	/ LINEAR FOOT	\$2.65 / LINEAR FOOT	\$2.95 / LINEAR FOOT	/ LINEAR FOOT
	CROSSWALK - 12" WIDTH	/ LINEAR FOOT	/ LINEAR FOOT	\$1.70 / LINEAR FOOT	\$1.90 / LINEAR FOOT	/ LINEAR FOOT
	18" SOLID WHITE TRAFFIC STRIPE	/ LINEAR FOOT	/ LINEAR FOOT	\$2.40 / LINEAR FOOT	\$2.65 / LINEAR FOOT	/ LINEAR FOOT
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	2 / DAYS	10 / DAYS	/ DAYS
IV.35	PAINTED TRAFFIC PAVEMENT MARKERS - Specification: FDOT 710, 971-12, Index #17346					
(A) ALL WHITE LEGEND	LEFT - 19 SQUARE FEET	/ EACH	/ EACH	\$22.50 / EACH	\$24.75 / EACH	/ EACH
	RIGHT - 27 SQUARE FEET	/ EACH	/ EACH	\$22.50 / EACH	\$24.75 / EACH	/ EACH
	STOP - 22 SQUARE FEET	/ EACH	/ EACH	\$50.00 / EACH	\$55.00 / EACH	/ EACH
	ONLY - 22 SQUARE FEET	/ EACH	/ EACH	\$50.00 / EACH	\$55.00 / EACH	/ EACH
	MERGE - 36 SQUARE FEET	/ EACH	/ EACH	\$95.00 / EACH	\$105.00 / EACH	/ EACH
	SCHOOL - 33 SQUARE FEET	/ EACH	/ EACH	\$80.00 / EACH	\$88.00 / EACH	/ EACH
	BUS - 21 SQUARE FEET	/ EACH	/ EACH	\$22.50 / EACH	\$24.75 / EACH	/ EACH
	TURN - 25 SQUARE FEET	/ EACH	/ EACH	\$22.50 / EACH	\$24.75 / EACH	/ EACH
	RXR - 28 SQUARE FEET	/ EACH	/ EACH	\$230.00 / EACH	\$255.00 / EACH	/ EACH
	BIKE - 12 SQUARE FEET	/ EACH	/ EACH	\$22.50 / EACH	\$24.75 / EACH	/ EACH
(B) ALL WHITE ARROWS	STRAIGHT - 12 SQUARE FEET	/ EACH	/ EACH	\$50.00 / EACH	\$55.00 / EACH	/ EACH
	LEFT - 16 SQUARE FEET	/ EACH	/ EACH	\$50.00 / EACH	\$55.00 / EACH	/ EACH
	RIGHT - 16 SQUARE FEET	/ EACH	/ EACH	\$50.00 / EACH	\$55.00 / EACH	/ EACH
	COMBINATION - 27 SQUARE FEET	/ EACH	/ EACH	\$60.00 / EACH	\$66.00 / EACH	/ EACH
(C) ALL WHITE SYMBOLS	BICYCLIST - 3.9 SQUARE FEET	/ EACH	/ EACH	\$34.75 / EACH	\$38.50 / EACH	/ EACH
	DIAMOND - 6.5 SQUARE FEET	/ EACH	/ EACH	\$27.25 / EACH	\$30.00 / EACH	/ EACH
	HANDICAPPED - 5.0 SQUARE FEET	/ EACH	/ EACH	\$200.00 / EACH	\$220.00 / EACH	/ EACH
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	2 / DAYS	10 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.36	THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS - Specs: FDOT Section 711, Index #17346					
6" SKIP TRAFFIC STRIPE - THERMOPLASTIC		\$4,700.00 / GROSS MILE	\$1,350.00 / GROSS MILE	\$1,115.00 / GROSS MILE	\$1,190.00 / GROSS MILE	/ GROSS MILE
6" SOLID TRAFFIC STRIPE - THERMOPLASTIC		\$0.60 / LINEAR FOOT	\$1.25 / LINEAR FOOT	\$0.70 / LINEAR FOOT	\$0.95 / LINEAR FOOT	/ LINEAR FOOT
6" SOLID TRAFFIC STRIPE - THERMOPLASTIC		\$0.90 / LINEAR FOOT	\$2.25 / LINEAR FOOT	\$0.75 / LINEAR FOOT	\$0.95 / LINEAR FOOT	/ LINEAR FOOT
8" SOLID TRAFFIC STRIPE - THERMOPLASTIC		\$1.50 / LINEAR FOOT	\$2.50 / LINEAR FOOT	\$1.20 / LINEAR FOOT	\$1.80 / LINEAR FOOT	/ LINEAR FOOT
18" SOLID TRAFFIC STRIPE		\$3.00 / LINEAR FOOT	\$6.00 / LINEAR FOOT	\$3.85 / LINEAR FOOT	\$4.60 / LINEAR FOOT	/ LINEAR FOOT
12" CROSSWALK		\$5.00 / LINEAR FOOT	\$5.00 / LINEAR FOOT	\$2.05 / LINEAR FOOT	\$3.45 / LINEAR FOOT	/ LINEAR FOOT
24" SOLID STOP BAR - THERMOPLASTIC		\$8.00 / LINEAR FOOT	\$8.00 / LINEAR FOOT	\$4.30 / LINEAR FOOT	\$6.30 / LINEAR FOOT	/ LINEAR FOOT
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
IV.37	THERMOPLASTIC TRAFFIC PAVEMENT MARKINGS - Specs: FDOT Section 711, 971-12, Index #17346					
(A) ALL WHITE LEGEND	LEFT - 19 SQUARE FEET	\$100.00 / EACH	\$90.00 / EACH	\$74.00 / EACH	\$75.00 / EACH	/ EACH
	RIGHT - 27 SQUARE FEET	\$100.00 / EACH	\$90.00 / EACH	\$74.00 / EACH	\$75.00 / EACH	/ EACH
	STOP - 22 SQUARE FEET	\$100.00 / EACH	\$175.00 / EACH	\$80.00 / EACH	\$130.00 / EACH	/ EACH
	ONLY - 22 SQUARE FEET	\$100.00 / EACH	\$175.00 / EACH	\$122.00 / EACH	\$130.00 / EACH	/ EACH
	MERGE - 36 SQUARE FEET	\$190.00 / EACH	\$180.00 / EACH	\$122.00 / EACH	\$130.00 / EACH	/ EACH
	SCHOOL - 33 SQUARE FEET	\$210.00 / EACH	\$190.00 / EACH	\$146.00 / EACH	\$150.00 / EACH	/ EACH
	BUS - 21 SQUARE FEET	\$100.00 / EACH	\$90.00 / EACH	\$74.00 / EACH	\$75.00 / EACH	/ EACH
	TURN - 25 SQUARE FEET	\$100.00 / EACH	\$90.00 / EACH	\$74.00 / EACH	\$75.00 / EACH	/ EACH
	RXR - 28 SQUARE FEET	\$200.00 / EACH	\$365.00 / EACH	\$170.00 / EACH	\$330.00 / EACH	/ EACH
	BIKE - 12 SQUARE FEET	\$100.00 / EACH	\$90.00 / EACH	\$122.00 / EACH	\$75.00 / EACH	/ EACH
(B) ALL WHITE ARROWS	STRAIGHT - 12 SQUARE FEET	\$80.00 / EACH	\$80.00 / EACH	\$65.00 / EACH	\$65.00 / EACH	/ EACH
	LEFT - 16 SQUARE FEET	\$90.00 / EACH	\$80.00 / EACH	\$65.00 / EACH	\$65.00 / EACH	/ EACH
	RIGHT - 16 SQUARE FEET	\$90.00 / EACH	\$80.00 / EACH	\$65.00 / EACH	\$65.00 / EACH	/ EACH
	COMBINATION - 27 SQUARE FEET	\$190.00 / EACH	\$95.00 / EACH	\$120.00 / EACH	\$130.00 / EACH	/ EACH
(C) ALL WHITE SYMBOLS	BICYCLIST - 3.9 SQUARE FEET	\$100.00 / EACH	\$95.00 / EACH	\$84.00 / EACH	\$85.00 / EACH	/ EACH
	DIAMOND - 6.5 SQUARE FEET	\$90.00 / EACH	\$40.00 / EACH	\$30.00 / EACH	\$30.00 / EACH	/ EACH
	HANDICAPPED - 5.0 SQUARE FEET	\$250.00 / EACH	\$200.00 / EACH	\$155.00 / EACH	\$160.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.36	THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS - Specs: FDOT Section 711, Index #17346					
6" SKIP TRAFFIC STRIPE - THERMOPLASTIC		/ GROSS MILE	\$1,372.00 / GROSS MILE	/ GROSS MILE	/ GROSS MILE	/ GROSS MILE
6" SOLID TRAFFIC STRIPE - THERMOPLASTIC		/ LINEAR FOOT	\$1.00 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
6" SOLID TRAFFIC STRIPE - THERMOPLASTIC		/ LINEAR FOOT	\$1.00 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
8" SOLID TRAFFIC STRIPE - THERMOPLASTIC		/ LINEAR FOOT	\$1.90 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
18" SOLID TRAFFIC STRIPE		/ LINEAR FOOT	\$4.90 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
12" CROSSWALK		/ LINEAR FOOT	\$3.65 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
24" SOLID STOP BAR - THERMOPLASTIC		/ LINEAR FOOT	\$6.70 / LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT	/ LINEAR FOOT
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	45 / DAYS	/ DAYS	/ DAYS	/ DAYS
IV.37	THERMOPLASTIC TRAFFIC PAVEMENT MARKINGS - Specs: FDOT Section 711, 971-12, Index #17346					
(A) ALL WHITE LEGEND	LEFT - 19 SQUARE FEET	/ EACH	\$78.40 / EACH	/ EACH	/ EACH	/ EACH
	RIGHT - 27 SQUARE FEET	/ EACH	\$78.40 / EACH	/ EACH	/ EACH	/ EACH
	STOP - 22 SQUARE FEET	/ EACH	\$134.00 / EACH	/ EACH	/ EACH	/ EACH
	ONLY - 22 SQUARE FEET	/ EACH	\$134.00 / EACH	/ EACH	/ EACH	/ EACH
	MERGE - 36 SQUARE FEET	/ EACH	\$134.00 / EACH	/ EACH	/ EACH	/ EACH
	SCHOOL - 33 SQUARE FEET	/ EACH	\$157.00 / EACH	/ EACH	/ EACH	/ EACH
	BUS - 21 SQUARE FEET	/ EACH	\$78.00 / EACH	/ EACH	/ EACH	/ EACH
	TURN - 25 SQUARE FEET	/ EACH	\$78.00 / EACH	/ EACH	/ EACH	/ EACH
	RXR - 28 SQUARE FEET	/ EACH	\$347.00 / EACH	/ EACH	/ EACH	/ EACH
	BIKE- 12 SQUARE FEET	/ EACH	\$78.40 / EACH	/ EACH	/ EACH	/ EACH
(B) ALL WHITE ARROWS	STRAIGHT - 12 SQUARE FEET	/ EACH	\$67.00 / EACH	/ EACH	/ EACH	/ EACH
	LEFT - 16 SQUARE FEET	/ EACH	\$67.00 / EACH	/ EACH	/ EACH	/ EACH
	RIGHT - 16 SQUARE FEET	/ EACH	\$67.00 / EACH	/ EACH	/ EACH	/ EACH
	COMBINATION - 27 SQUARE FEET	/ EACH	\$134.00 / EACH	/ EACH	/ EACH	/ EACH
(C) ALL WHITE SYMBOLS	BICYCLIST - 3.9 SQUARE FEET	/ EACH	\$87.00 / EACH	/ EACH	/ EACH	/ EACH
	DIAMOND - 6.5 SQUARE FEET	/ EACH	\$28.00 / EACH	/ EACH	/ EACH	/ EACH
	HANDICAPPED - 5.0 SQUARE FEET	/ EACH	\$168.00 / EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	45 / DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.36	THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS - Specs: FDOT Section 711, Index #17346					
	6" SKIP TRAFFIC STRIPE - THERMOPLASTIC	/ GROSS MILE	/ GROSS MILE	\$1,225.00 / GROSS MILE	\$1,350.00 / GROSS MILE	/ GROSS MILE
	6" SOLID TRAFFIC STRIPE - THERMOPLASTIC	/ LINEAR FOOT	/ LINEAR FOOT	\$0.90 / LINEAR FOOT	\$1.00 / LINEAR FOOT	/ LINEAR FOOT
	6" SOLID TRAFFIC STRIPE - THERMOPLASTIC	/ LINEAR FOOT	/ LINEAR FOOT	\$0.90 / LINEAR FOOT	\$1.00 / LINEAR FOOT	/ LINEAR FOOT
	8" SOLID TRAFFIC STRIPE - THERMOPLASTIC	/ LINEAR FOOT	/ LINEAR FOOT	\$1.70 / LINEAR FOOT	\$1.90 / LINEAR FOOT	/ LINEAR FOOT
	18" SOLID TRAFFIC STRIPE	/ LINEAR FOOT	/ LINEAR FOOT	\$4.40 / LINEAR FOOT	\$4.85 / LINEAR FOOT	/ LINEAR FOOT
	12" CROSSWALK	/ LINEAR FOOT	/ LINEAR FOOT	\$3.25 / LINEAR FOOT	\$3.60 / LINEAR FOOT	/ LINEAR FOOT
	24" SOLID STOP BAR - THERMOPLASTIC	/ LINEAR FOOT	/ LINEAR FOOT	\$6.00 / LINEAR FOOT	\$6.60 / LINEAR FOOT	/ LINEAR FOOT
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	10 / DAYS	10 / DAYS	/ DAYS
IV.37	THERMOPLASTIC TRAFFIC PAVEMENT MARKINGS - Specs: FDOT Section 711, 971-12, Index #17346					
(A) ALL WHITE LEGEND	LEFT - 19 SQUARE FEET	/ EACH	/ EACH	\$70.00 / EACH	\$77.00 / EACH	/ EACH
	RIGHT - 27 SQUARE FEET	/ EACH	/ EACH	\$70.00 / EACH	\$77.00 / EACH	/ EACH
	STOP - 22 SQUARE FEET	/ EACH	/ EACH	\$120.00 / EACH	\$132.00 / EACH	/ EACH
	ONLY - 22 SQUARE FEET	/ EACH	/ EACH	\$120.00 / EACH	\$132.00 / EACH	/ EACH
	MERGE - 36 SQUARE FEET	/ EACH	/ EACH	\$120.00 / EACH	\$132.00 / EACH	/ EACH
	SCHOOL - 33 SQUARE FEET	/ EACH	/ EACH	\$140.00 / EACH	\$154.00 / EACH	/ EACH
	BUS - 21 SQUARE FEET	/ EACH	/ EACH	\$70.00 / EACH	\$77.00 / EACH	/ EACH
	TURN - 25 SQUARE FEET	/ EACH	/ EACH	\$70.00 / EACH	\$77.00 / EACH	/ EACH
	RXR - 28 SQUARE FEET	/ EACH	/ EACH	\$310.00 / EACH	\$341.00 / EACH	/ EACH
	BIKE - 12 SQUARE FEET	/ EACH	/ EACH	\$70.00 / EACH	\$77.00 / EACH	/ EACH
(B) ALL WHITE ARROWS	STRAIGHT - 12 SQUARE FEET	/ EACH	/ EACH	\$60.00 / EACH	\$66.00 / EACH	/ EACH
	LEFT - 16 SQUARE FEET	/ EACH	/ EACH	\$60.00 / EACH	\$66.00 / EACH	/ EACH
	RIGHT - 16 SQUARE FEET	/ EACH	/ EACH	\$60.00 / EACH	\$66.00 / EACH	/ EACH
	COMBINATION - 27 SQUARE FEET	/ EACH	/ EACH	\$120.00 / EACH	\$132.00 / EACH	/ EACH
(C) ALL WHITE SYMBOLS	BICYCLIST - 3.9 SQUARE FEET	/ EACH	/ EACH	\$78.00 / EACH	\$86.00 / EACH	/ EACH
	DIAMOND - 6.5 SQUARE FEET	/ EACH	/ EACH	\$25.00 / EACH	\$28.00 / EACH	/ EACH
	HANDICAPPED - 5.0 SQUARE FEET	/ EACH	/ EACH	\$150.00 / EACH	\$165.00 / EACH	/ EACH
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	10 / DAYS	10 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.38	REFLECTIVE PAVEMENT MARKERS Types 1 to 5 (Per FDOT Sec. 706-1)					
CLASS "A" MARKERS - FDOT SEC. 706-2.3.2 (Furnished and Installed)		\$5.50 / EACH	\$5.00 / EACH	\$4.35 / EACH	\$5.00 / EACH	/ EACH
CLASS "B" MARKERS - FDOT SEC. 706-2.3.2 / 706-2.3.3(A) (Furnished and Installed)		\$3.70 / EACH	\$5.25 / EACH	\$4.35 / EACH	\$5.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	/ DAYS
IV.39	REMOVAL OF EXISTING THERMOPLASTIC MARKINGS - Equipment, Material and Labor necessary to remove, pick up and dispose of Thermoplastic Markings					
0 - 1,000 LF		\$4.00 / PER LF	\$5.00 / PER LF	\$2.50 / PER LF	\$4.00 / PER LF	/ PER LF
1,001 - 5,000 LF		\$3.00 / PER LF	\$4.50 / PER LF	\$2.50 / PER LF	\$4.00 / PER LF	/ PER LF
5,001 - 10,000 LF		\$2.00 / PER LF	\$4.00 / PER LF	\$1.80 / PER LF	\$1.70 / PER LF	/ PER LF
OVER 10,001 LF		\$2.00 / PER LF	\$2.75 / PER LF	\$1.80 / PER LF	\$1.70 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
IV.40	UTILITY/INTERSECTION REPAIR					
EQUIPMENT, MATERIAL AND LABOR NECESSARY TO REPAIR INTERSECTIONS AND UTILITY CUTS FROM EDGE OF PAVEMENT BY MILLING AND RESURFACING WITH 100# OF S-111 OR EQUIVALENT		\$200.00 / PER TON	\$350.00 / PER TON	\$500.00 / PER TON	\$400.00 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	/ DAYS
IV.41	REWORK EXISTING ASPHALTIC CONCRETE PAVEMENT - Attached - All labor, equipment and material to indirect heat existing asphalt pavement, scarifying and rejuvenating agents, reshape and compact existing asphaltic concrete					
0 - 1,000 SY		/ PER SY	/ PER SY	\$25.00 / PER SY	\$400.00 / PER SY	/ PER SY
1,001 - 5,000 SY		/ PER SY	/ PER SY	\$15.00 / PER SY	\$350.00 / PER SY	/ PER SY
OVER 5,000 SY		/ PER SY	/ PER SY	\$15.00 / PER SY	\$320.00 / PER SY	/ PER SY
PER TON PRICE FOR TYPE III ASPHALTIC CONCRETE ADDED:		/ PER TON	/ PER TON	\$70.00 / PER TON	\$75.00 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	10 / DAYS	/ DAYS
IV.42	MANHOLE ADJUSTMENT					
1 - 5 UNITS		\$300.00 / PER UNIT	\$350.00 / PER UNIT	\$110.00 / PER UNIT	\$125.00 / PER UNIT	\$500.00 / PER UNIT
6 - 10 UNITS		\$275.00 / PER UNIT	\$300.00 / PER UNIT	\$110.00 / PER UNIT	\$125.00 / PER UNIT	\$475.00 / PER UNIT
OVER 10 UNITS		\$275.00 / PER UNIT	\$250.00 / PER UNIT	\$110.00 / PER UNIT	\$125.00 / PER UNIT	\$465.00 / PER UNIT
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	\$14.00 / DAYS
IV.43	WATER VALVE ADJUSTMENT					
1 - 5 UNITS		\$150.00 / PER UNIT	\$250.00 / PER UNIT	\$110.00 / PER UNIT	\$20.00 / PER UNIT	\$250.00 / PER UNIT
6 - 10 UNITS		\$140.00 / PER UNIT	\$200.00 / PER UNIT	\$110.00 / PER UNIT	\$20.00 / PER UNIT	\$225.00 / PER UNIT
OVER 10 UNITS		\$125.00 / PER UNIT	\$180.00 / PER UNIT	\$110.00 / PER UNIT	\$20.00 / PER UNIT	\$215.00 / PER UNIT
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	14 / DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.38	REFLECTIVE PAVEMENT MARKERS Types 1 to 5 (Per FDOT Sec. 706-1)					
CLASS "A" MARKERS - FDOT SEC. 706-2.3.2 (Furnished and Installed)		/ EACH	\$4.50 / EACH	/ EACH	/ EACH	/ EACH
CLASS "B" MARKERS - FDOT SEC. 706-2.3.2 / 706-2.3.3(A) (Furnished and Installed)		/ EACH	\$4.50 / EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	45 / DAYS	/ DAYS	/ DAYS	/ DAYS
IV.39	REMOVAL OF EXISTING THERMOPLASTIC MARKINGS - Equipment, Material and Labor necessary to remove, pick up and dispose of Thermoplastic Markings					
0 - 1,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
1,001 - 5,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
5,001 - 10,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
OVER 10,001 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.40	UTILITY/INTERSECTION REPAIR					
EQUIPMENT, MATERIAL AND LABOR NECESSARY TO REPAIR INTERSECTIONS AND UTILITY CUTS FROM EDGE OF PAVEMENT BY MILLING AND RESURFACING WITH 100# OF S-111 OR EQUIVALENT		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.41	REWORK EXISTING ASPHALTIC CONCRETE PAVEMENT - Attached - All labor, Equipment and material to indirect heat existing asphalt pavement, scarifying and rejuvenating agents, reshape and compact existing asphaltic concrete					
0 - 1,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
1,001 - 5,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 5,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
PER TON PRICE FOR TYPE III ASPHALTIC CONCRETE ADDED:		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.42	MANHOLE ADJUSTMENT					
1 - 5 UNITS		/ PER UNIT	\$400.00 / PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT
6 - 10 UNITS		/ PER UNIT	\$400.00 / PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT
OVER 10 UNITS		/ PER UNIT	\$400.00 / PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	45 / DAYS	/ DAYS	/ DAYS	/ DAYS
IV.43	WATER VALVE ADJUSTMENT					
1 - 5 UNITS		/ PER UNIT	\$250.00 / PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT
6 - 10 UNITS		/ PER UNIT	\$250.00 / PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT
OVER 10 UNITS		/ PER UNIT	\$250.00 / PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	45 / DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.38	REFLECTIVE PAVEMENT MARKERS Types 1 to 5 (Per FDOT Sec. 706-1)					
CLASS "A" MARKERS - FDOT SEC. 706-2.3.2 (Furnished and Installed)		/ EACH	/ EACH	\$4.00 / EACH	\$4.40 / EACH	/ EACH
CLASS "B" MARKERS - FDOT SEC. 706-2.3.2 / 706-2.3.3(A) (Furnished and Installed)		/ EACH	/ EACH	\$4.00 / EACH	\$4.40 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	2 / DAYS	10 / DAYS	/ DAYS
IV.39	REMOVAL OF EXISTING THERMOPLASTIC MARKINGS - Equipment, Material and Labor necessary to remove, pick up and dispose of Thermoplastic Markings					
0 - 1,000 LF		/ PER LF	/ PER LF	\$3.80 / PER LF	\$4.20 / PER LF	/ PER LF
1,001 - 5,000 LF		/ PER LF	/ PER LF	\$3.80 / PER LF	\$4.20 / PER LF	/ PER LF
5,001 - 10,000 LF		/ PER LF	/ PER LF	\$1.80 / PER LF	\$1.80 / PER LF	/ PER LF
OVER 10,001 LF		/ PER LF	/ PER LF	\$1.80 / PER LF	\$1.80 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	5 / DAYS	10 / DAYS	/ DAYS
IV.40	UTILITY/INTERSECTION REPAIR					
EQUIPMENT, MATERIAL AND LABOR NECESSARY TO REPAIR INTERSECTIONS AND UTILITY CUTS FROM EDGE OF PAVEMENT BY MILLING AND RESURFACING WITH 100# OF S-111 OR EQUIVALENT		/ PER TON	/ PER TON	/ PER TON	\$400.00 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
IV.41	REWORK EXISTING ASPHALTIC CONCRETE PAVEMENT - Attached - All labor, Equipment and material to indirect heat existing asphalt pavement, scarifying and rejuvenating agents, reshape and compact existing asphaltic concrete					
0 - 1,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
1,001 - 5,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
OVER 5,000 SY		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
PER TON PRICE FOR TYPE III ASPHALTIC CONCRETE ADDED:		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.42	MANHOLE ADJUSTMENT					
1 - 5 UNITS		\$525.00 / PER UNIT	\$450.00 / PER UNIT	/ PER UNIT	\$350.00 / PER UNIT	/ PER UNIT
6 - 10 UNITS		\$450.00 / PER UNIT	\$350.00 / PER UNIT	/ PER UNIT	\$300.00 / PER UNIT	/ PER UNIT
OVER 10 UNITS		\$375.00 / PER UNIT	\$300.00 / PER UNIT	/ PER UNIT	\$300.00 / PER UNIT	/ PER UNIT
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	10 / DAYS	/ DAYS
IV.43	WATER VALVE ADJUSTMENT					
1 - 5 UNITS		\$300.00 / PER UNIT	\$325.00 / PER UNIT	/ PER UNIT	\$250.00 / PER UNIT	/ PER UNIT
6 - 10 UNITS		\$250.00 / PER UNIT	\$300.00 / PER UNIT	/ PER UNIT	\$200.00 / PER UNIT	/ PER UNIT
OVER 10 UNITS		\$200.00 / PER UNIT	\$250.00 / PER UNIT	/ PER UNIT	\$200.00 / PER UNIT	/ PER UNIT
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	10 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.44	MOBILIZATION (Cost per Release Order) - Preparatory work and operations in mobilizing startup of project, including, but not limited to, operations necessary for the movement of personnel, equipment, supplies and incidentals to the project site, and for the establishment of temporary sanitary and other facilities.					
ZONE 1		\$1,800.00 / LUMP SUM	\$5,000.00 / LUMP SUM	\$500.00 / LUMP SUM	\$500.00 / LUMP SUM	\$5,500.00 / LUMP SUM
ZONE 2		\$1,800.00 / LUMP SUM	\$5,000.00 / LUMP SUM	\$500.00 / LUMP SUM	\$500.00 / LUMP SUM	\$5,500.00 / LUMP SUM
ZONE 3		\$1,500.00 / LUMP SUM	\$5,000.00 / LUMP SUM	\$500.00 / LUMP SUM	\$500.00 / LUMP SUM	\$5,500.00 / LUMP SUM
ZONE 4A		\$1,500.00 / LUMP SUM	\$5,000.00 / LUMP SUM	\$500.00 / LUMP SUM	\$500.00 / LUMP SUM	\$5,500.00 / LUMP SUM
ZONE 4B		\$1,500.00 / LUMP SUM	\$5,000.00 / LUMP SUM	\$500.00 / LUMP SUM	\$500.00 / LUMP SUM	\$5,500.00 / LUMP SUM
ZONE 5		\$1,300.00 / LUMP SUM	\$5,000.00 / LUMP SUM	\$500.00 / LUMP SUM	\$500.00 / LUMP SUM	\$5,500.00 / LUMP SUM
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	14 / DAYS
IV.45	INDUCTIVE LOOP DETECTORS FDOT Section 660					
TYPE "A"		\$2,000.00 / EACH	\$1,200.00 / EACH	\$550.00 / EACH	\$475.00 / EACH	/ EACH
TYPE "F" - 6' X 20'		\$2,000.00 / EACH	\$1,500.00 / EACH	\$650.00 / EACH	\$625.00 / EACH	/ EACH
TYPE "F" - 6' X 40'		\$2,000.00 / EACH	\$2,400.00 / EACH	\$825.00 / EACH	\$770.00 / EACH	/ EACH
LEAD RUNS		\$5.00 / LF	\$10.00 / LF	\$2.10 / LF	\$2.50 / LF	/ LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	/ DAYS
IV.45a	VIDEO DETECTION SYSTEM INSTALLATION					
VIDEO DETECTION SYSTEM INSTALLATION (See attached specs) - Addendum #2		/ EACH	/ EACH	\$9,990.00 / EACH	\$9,700.00 / EACH	/ EACH
IV.45b	VIDEO DETECTION CAMERA INSTALLATION					
VIDEO DETECTION CAMERA INSTALLATION (See attached specs) - Addendum #2		/ EACH	/ EACH	\$5,800.00 / EACH	\$5,900.00 / EACH	/ EACH
IV.46	MAINTENANCE OF TRAFFIC - Attached - Addendum #2					
CREW COMPLETE - INCLUDES TRUCK, FOREMAN, TWO FLAGGERS		\$1,950.00 / DAY	\$1,500.00 / DAY	\$900.00 / DAY	\$1,000.00 / DAY	\$1,500.00 / DAY
FLAG PERSONNEL - INCLUDES TWO FLAGGERS ONLY		\$1,200.00 / DAY	\$700.00 / DAY	\$400.00 / DAY	\$300.00 / DAY	\$750.00 / DAY
ADDITIONAL FLAG PERSONNEL - ONE FLAGGER ONLY		\$65.00 / HOUR	\$50.00 / HOUR	\$30.00 / HOUR	\$25.00 / HOUR	\$20.00 / HOUR
TEMPORARY SIGNAL DETECTION		\$250.00 / DAY	\$85.00 / DAY	\$250.00 / DAY	\$275.00 / DAY	\$750.00 / DAY
LAW ENFORCEMENT PERSONNEL		\$110.00 / HOUR	\$60.00 / HOUR	\$70.00 / HOUR	\$60.00 / HOUR	\$55.00 / HOUR
IV.47	FULL DEPTH PAVEMENT RECLAMATION					
0 - 30,000 SY	PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING	/ SQ YD	/ SQ YD	\$8.00 / SQ YD	/ SQ YD	\$6.00 / SQ YD
	ADDITIVES, (CEMENT)	/ TON	/ TON	\$200.00 / TON	/ TON	\$125.00 / TON
	IMPORTED MATERIAL	/ CY	/ CY	\$30.00 / CY	/ CY	\$20.00 / CY
	REMOVAL OF UNSUITABLE MATERIAL	/ CY	/ CY	\$30.00 / CY	/ CY	\$25.00 / CY

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.44	MOBILIZATION (Cost per Release Order) - Preparatory work and operations in mobilizing startup of project, including, but not limited to, operations necessary for the movement of personnel, equipment, supplies and incidentals to the project site, and for the establishment of temporary sanitary and other facilities.					
ZONE 1		/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM
ZONE 2		/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM
ZONE 3		/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM
ZONE 4A		/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM
ZONE 4B		/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM
ZONE 5		/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM	/ LUMP SUM
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.45	INDUCTIVE LOOP DETECTORS FDOT Section 660					
TYPE "A"		/ EACH	\$785.00 / EACH	/ EACH	/ EACH	/ EACH
TYPE "F" - 6' X 20'		/ EACH	\$895.00 / EACH	/ EACH	/ EACH	/ EACH
TYPE "F" - 6' X 40'		/ EACH	\$1,065.00 / EACH	/ EACH	/ EACH	/ EACH
LEAD RUNS		/ LF	\$2.85 / LF	/ LF	/ LF	/ LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	45 / DAYS	/ DAYS	/ DAYS	/ DAYS
IV.45a	VIDEO DETECTION SYSTEM INSTALLATION					
VIDEO DETECTION SYSTEM INSTALLATION (See attached specs) - Addendum #2		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
IV.45b	VIDEO DETECTION CAMERA INSTALLATION					
VIDEO DETECTION CAMERA INSTALLATION (See attached specs) - Addendum #2		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
IV.46	MAINTENANCE OF TRAFFIC - Attached - Addendum #2					
CREW COMPLETE - INCLUDES TRUCK, FOREMAN, TWO FLAGGERS		/ DAY	/ DAY	/ DAY	/ DAY	/ DAY
FLAG PERSONNEL - INCLUDES TWO FLAGGERS ONLY		/ DAY	/ DAY	/ DAY	/ DAY	/ DAY
ADDITIONAL FLAG PERSONNEL - ONE FLAGGER ONLY		/ HOUR	/ HOUR	/ HOUR	/ HOUR	/ HOUR
TEMPORARY SIGNAL DETECTION		/ DAY	/ DAY	/ DAY	/ DAY	/ DAY
LAW ENFORCEMENT PERSONNEL		/ HOUR	/ HOUR	/ HOUR	/ HOUR	/ HOUR
IV.47	FULL DEPTH PAVEMENT RECLAMATION					
0 - 30,000 SY	PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	ADDITIVES, (CEMENT)	/ TON	/ TON	/ TON	/ TON	/ TON
	IMPORTED MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY
	REMOVAL OF UNSUITABLE MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.44	MOBILIZATION (Cost per Release Order) - Preparatory work and operations in mobilizing startup of project, including, but not limited to, operations necessary for the movement of personnel, equipment, supplies and incidentals to the project site, and for the establishment of temporary sanitary and other facilities.					
	ZONE 1	\$400.00 / LUMP SUM	\$450.00 / LUMP SUM	/ LUMP SUM	\$1,000.00 / LUMP SUM	/ LUMP SUM
	ZONE 2	\$400.00 / LUMP SUM	\$450.00 / LUMP SUM	/ LUMP SUM	\$1,000.00 / LUMP SUM	/ LUMP SUM
	ZONE 3	\$400.00 / LUMP SUM	\$450.00 / LUMP SUM	/ LUMP SUM	\$750.00 / LUMP SUM	/ LUMP SUM
	ZONE 4A	\$400.00 / LUMP SUM	\$450.00 / LUMP SUM	/ LUMP SUM	\$750.00 / LUMP SUM	/ LUMP SUM
	ZONE 4B	\$400.00 / LUMP SUM	\$450.00 / LUMP SUM	/ LUMP SUM	\$750.00 / LUMP SUM	/ LUMP SUM
	ZONE 5	\$400.00 / LUMP SUM	\$450.00 / LUMP SUM	/ LUMP SUM	\$750.00 / LUMP SUM	/ LUMP SUM
	DELIVERY DAY AFTER RECEIPT OF ORDER:	10 / DAYS	15 / DAYS	/ DAYS	10 / DAYS	/ DAYS
IV.45	INDUCTIVE LOOP DETECTORS FDOT Section 660					
	TYPE "A"	/ EACH	/ EACH	\$750.00 / EACH	\$825.00 / EACH	/ EACH
	TYPE "F" - 6' X 20'	/ EACH	/ EACH	\$950.00 / EACH	\$1,045.00 / EACH	/ EACH
	TYPE "F" - 6' X 40'	/ EACH	/ EACH	\$1,250.00 / EACH	\$1,375.00 / EACH	/ EACH
	LEAD RUNS	/ LF	/ LF	\$5.00 / LF	\$5.50 / LF	/ LF
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	5 / DAYS	10 / DAYS	/ DAYS
IV.45a	VIDEO DETECTION SYSTEM INSTALLATION					
	VIDEO DETECTION SYSTEM INSTALLATION (See attached specs) - Addendum #2	/ EACH	/ EACH	\$7,890.00 / EACH	/ EACH	/ EACH
IV.45b	VIDEO DETECTION CAMERA INSTALLATION					
	VIDEO DETECTION CAMERA INSTALLATION (See attached specs) - Addendum #2	/ EACH	/ EACH	\$7,890.00 / EACH	/ EACH	/ EACH
IV.46	MAINTENANCE OF TRAFFIC - Attached - Addendum #2					
	CREW COMPLETE - INCLUDES TRUCK, FOREMAN, TWO FLAGGERS	\$900.00 / DAY	\$900.00 / DAY	/ DAY	\$1,000.00 / DAY	/ DAY
	FLAG PERSONNEL - INCLUDES TWO FLAGGERS ONLY	\$420.00 / DAY	\$400.00 / DAY	/ DAY	\$600.00 / DAY	/ DAY
	ADDITIONAL FLAG PERSONNEL - ONE FLAGGER ONLY	\$30.00 / HOUR	\$35.00 / HOUR	/ HOUR	\$300.00 / HOUR	/ HOUR
	TEMPORARY SIGNAL DETECTION	\$100.00 / DAY	\$100.00 / DAY	\$65.00 / DAY	\$100.00 / DAY	/ DAY
	LAW ENFORCEMENT PERSONNEL	\$110.00 / HOUR	\$25.00 / HOUR	/ HOUR	\$75.00 / HOUR	/ HOUR
IV.47	FULL DEPTH PAVEMENT RECLAMATION					
0 - 30,000 SY	PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	ADDITIVES, (CEMENT)	/ TON	/ TON	/ TON	/ TON	/ TON
	IMPORTED MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY
	REMOVAL OF UNSUITABLE MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.47	FULL DEPTH PAVEMENT RECLAMATION - Continued					
30,000 - 100,000 SY	PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING	/ SQ YD	/ SQ YD	\$8.00 / SQ YD	/ SQ YD	\$4.75 / SQ YD
	ADDITIVES, (CEMENT)	/ TON	/ TON	\$200.00 / TON	/ TON	\$125.00 / TON
	IMPORTED MATERIAL	/ CY	/ CY	\$30.00 / CY	/ CY	\$20.00 / CY
	REMOVAL OF UNSUITABLE MATERIAL	/ CY	/ CY	\$30.00 / CY	/ CY	\$25.00 / CY
OVER 100,000 SY	PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING	/ SQ YD	/ SQ YD	\$8.00 / SQ YD	/ SQ YD	\$4.85 / SQ YD
	ADDITIVES, (CEMENT)	/ TON	/ TON	\$200.00 / TON	/ TON	\$125.00 / TON
	IMPORTED MATERIAL	/ CY	/ CY	\$30.00 / CY	/ CY	\$20.00 / CY
	REMOVAL OF UNSUITABLE MATERIAL	/ CY	/ CY	\$30.00 / CY	/ CY	\$25.00 / CY
IV.48	HOT-IN-PLACE ASPHALT RECYCLING - Attached - Addendum #2					
30,000 SY	ASPHALT RECYCLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	RECYCLING AGENT	/ GALLON	/ GALLON	/ GALLON	/ GALLON	/ GALLON
	FURNISH AND PLACE S-III ASPHALT	/ TON	/ TON	/ TON	/ TON	/ TON
30,000 - 100,000 SY	ASPHALT RECYCLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	RECYCLING AGENT	/ GALLON	/ GALLON	/ GALLON	/ GALLON	/ GALLON
	FURNISH AND PLACE S-III ASPHALT	/ TON	/ TON	/ TON	/ TON	/ TON
OVER 100,000 SY	ASPHALT RECYCLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	RECYCLING AGENT	/ GALLON	/ GALLON	/ GALLON	/ GALLON	/ GALLON
	FURNISH AND PLACE S-III ASPHALT	/ TON	/ CY	/ CY	/ CY	/ CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.49	SUPER PAVE MIX - 9.5					
LOCATION OF VENDOR'S PLANT:		12165 U.S. 41 North Palmetto	University Pkwy & Lorraine Road		Oneco	
PRICE F.O.B. VENDOR'S PLANT:		\$81.00 / PER TON	\$96.00 / PER TON	/ PER TON	\$69.00 / PER TON	/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:						
ZONE 1	0 - 500 TONS	\$9.00 / PER TON	\$106.50 / PER TON	\$70.25 / PER TON	\$67.00 / PER TON	/ PER TON
	OVER 500 TONS	\$8.10 / PER TON	\$106.50 / PER TON	\$70.25 / PER TON	\$67.00 / PER TON	/ PER TON
ZONE 2	0 - 500 TONS	\$9.00 / PER TON	\$106.50 / PER TON	\$70.25 / PER TON	\$68.00 / PER TON	/ PER TON
	OVER 500 TONS	\$8.10 / PER TON	\$106.50 / PER TON	\$70.25 / PER TON	\$68.00 / PER TON	/ PER TON
ZONE 3	0 - 500 TONS	\$7.50 / PER TON	\$106.50 / PER TON	\$69.00 / PER TON	\$66.50 / PER TON	/ PER TON
	OVER 500 TONS	\$6.70 / PER TON	\$106.50 / PER TON	\$69.00 / PER TON	\$66.50 / PER TON	/ PER TON
ZONE 4A	0 - 500 TONS	\$9.00 / PER TON	\$106.50 / PER TON	\$69.00 / PER TON	\$67.00 / PER TON	/ PER TON
	OVER 500 TONS	\$8.10 / PER TON	\$106.50 / PER TON	\$69.00 / PER TON	\$67.00 / PER TON	/ PER TON
ZONE 4B	0 - 500 TONS	\$6.00 / PER TON	\$106.50 / PER TON	\$67.95 / PER TON	\$65.50 / PER TON	/ PER TON
	OVER 500 TONS	\$5.50 / PER TON	\$106.50 / PER TON	\$67.95 / PER TON	\$65.50 / PER TON	/ PER TON
ZONE 5	0 - 500 TONS	\$3.90 / PER TON	\$106.50 / PER TON	\$66.95 / PER TON	\$67.00 / PER TON	/ PER TON
	OVER 500 TONS	\$3.50 / PER TON	\$106.50 / PER TON	\$66.95 / PER TON	\$67.00 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.47	FULL DEPTH PAVEMENT RECLAMATION - Continued					
30,000 - 100,000 SY	PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	ADDITIVES, (CEMENT)	/ TON	/ TON	/ TON	/ TON	/ TON
	IMPORTED MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY
	REMOVAL OF UNSUITABLE MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY
OVER 100,000 SY	PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	ADDITIVES, (CEMENT)	/ TON	/ TON	/ TON	/ TON	/ TON
	IMPORTED MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY
	REMOVAL OF UNSUITABLE MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY
IV.48	HOT-IN-PLACE ASPHALT RECYCLING - Attached - Addendum #2					
30,000 SY	ASPHALT RECYCLING	/ SQ YD	\$4.75 / SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	RECYCLING AGENT	/ GALLON	\$3.80 / GALLON	/ GALLON	/ GALLON	/ GALLON
	FURNISH AND PLACE S-III ASPHALT	/ TON	\$76.80 / TON	/ TON	/ TON	/ TON
30,000 - 100,000 SY	ASPHALT RECYCLING	/ SQ YD	\$3.50 / SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	RECYCLING AGENT	/ GALLON	\$3.80 / GALLON	/ GALLON	/ GALLON	/ GALLON
	FURNISH AND PLACE S-III ASPHALT	/ TON	\$76.80 / TON	/ TON	/ TON	/ TON
OVER 100,000 SY	ASPHALT RECYCLING	/ SQ YD	\$2.85 / SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	RECYCLING AGENT	/ GALLON	\$3.80 / GALLON	/ GALLON	/ GALLON	/ GALLON
	FURNISH AND PLACE S-III ASPHALT	/ CY	\$76.80 / CY	/ CY	/ CY	/ CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.49	SUPER PAVE MIX - 9.5					
LOCATION OF VENDOR'S PLANT:						
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:						
ZONE 1	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.47	FULL DEPTH PAVEMENT RECLAMATION - Continued					
30,000 - 100,000 SY	PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	ADDITIVES, (CEMENT)	/ TON	/ TON	/ TON	/ TON	/ TON
	IMPORTED MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY
	REMOVAL OF UNSUITABLE MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY
OVER 100,000 SY	PREPARATION, PULVERIZING, SHAPING, COMPACTION & FILLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	ADDITIVES, (CEMENT)	/ TON	/ TON	/ TON	/ TON	/ TON
	IMPORTED MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY
	REMOVAL OF UNSUITABLE MATERIAL	/ CY	/ CY	/ CY	/ CY	/ CY
IV.48	HOT-IN-PLACE ASPHALT RECYCLING - Attached - Addendum #2					
30,000 SY	ASPHALT RECYCLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	RECYCLING AGENT	/ GALLON	/ GALLON	/ GALLON	/ GALLON	/ GALLON
	FURNISH AND PLACE S-III ASPHALT	/ TON	/ TON	/ TON	/ TON	/ TON
30,000 - 100,000 SY	ASPHALT RECYCLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	RECYCLING AGENT	/ GALLON	/ GALLON	/ GALLON	/ GALLON	/ GALLON
	FURNISH AND PLACE S-III ASPHALT	/ TON	/ TON	/ TON	/ TON	/ TON
OVER 100,000 SY	ASPHALT RECYCLING	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD	/ SQ YD
	RECYCLING AGENT	/ GALLON	/ GALLON	/ GALLON	/ GALLON	/ GALLON
	FURNISH AND PLACE S-III ASPHALT	/ CY	/ CY	/ CY	/ CY	/ CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.49	SUPER PAVE MIX - 9.5					
LOCATION OF VENDOR'S PLANT:						
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON	/ PER TON	/ PER TON	\$77.00 / PER TON	/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:						
ZONE 1	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$80.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$80.00 / PER TON	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$81.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$81.00 / PER TON	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$80.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$80.00 / PER TON	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$80.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$80.00 / PER TON	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$80.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$80.00 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.50 SUPER PAVE MIX - 12.5						
LOCATION OF VENDOR'S PLANT:		12165 U.S. 41 North Palmetto	University Pkwy & Lorraine Road		Oneco	
PRICE F.O.B. VENDOR'S PLANT:		\$78.00 / PER TON	\$85.00 / PER TON	/ PER TON	\$68.00 / PER TON	/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:						
ZONE 1	0 - 500 TONS	\$9.00 / PER TON	\$95.50 / PER TON	\$66.75 / PER TON	\$66.00 / PER TON	/ PER TON
	OVER 500 TONS	\$8.10 / PER TON	\$95.50 / PER TON	\$66.75 / PER TON	\$66.00 / PER TON	/ PER TON
ZONE 2	0 - 500 TONS	\$9.00 / PER TON	\$95.50 / PER TON	\$66.75 / PER TON	\$67.00 / PER TON	/ PER TON
	OVER 500 TONS	\$8.10 / PER TON	\$95.50 / PER TON	\$66.75 / PER TON	\$67.00 / PER TON	/ PER TON
ZONE 3	0 - 500 TONS	\$7.50 / PER TON	\$95.50 / PER TON	\$85.50 / PER TON	\$65.50 / PER TON	/ PER TON
	OVER 500 TONS	\$6.70 / PER TON	\$95.50 / PER TON	\$85.50 / PER TON	\$65.50 / PER TON	/ PER TON
ZONE 4A	0 - 500 TONS	\$9.00 / PER TON	\$95.50 / PER TON	\$85.50 / PER TON	\$66.00 / PER TON	/ PER TON
	OVER 500 TONS	\$8.10 / PER TON	\$95.50 / PER TON	\$85.50 / PER TON	\$66.00 / PER TON	/ PER TON
ZONE 4B	0 - 500 TONS	\$6.00 / PER TON	\$95.50 / PER TON	\$64.45 / PER TON	\$64.00 / PER TON	/ PER TON
	OVER 500 TONS	\$5.50 / PER TON	\$95.50 / PER TON	\$64.45 / PER TON	\$64.00 / PER TON	/ PER TON
ZONE 5	0 - 500 TONS	\$3.90 / PER TON	\$95.50 / PER TON	\$63.45 / PER TON	\$66.00 / PER TON	/ PER TON
	OVER 500 TONS	\$3.50 / PER TON	\$95.50 / PER TON	\$63.45 / PER TON	\$66.00 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	/ DAYS
IV.51 SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES < #100						
0 - 50 TONS		\$82.00 / PER TON	\$100.00 / PER TON	\$44.00 / PER TON	\$41.85 / PER TON	/ PER TON
51 - 200 TONS		\$47.00 / PER TON	\$25.00 / PER TON	\$24.00 / PER TON	\$18.15 / PER TON	/ PER TON
201 - 500 TONS		\$26.00 / PER TON	\$10.00 / PER TON	\$14.00 / PER TON	\$11.95 / PER TON	/ PER TON
OVER 500 TONS		\$16.50 / PER TON	\$10.00 / PER TON	\$10.00 / PER TON	\$10.90 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	/ DAYS
IV.52 SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES > #100						
0 - 50 TONS		\$80.00 / PER TON	\$85.00 / PER TON	\$37.00 / PER TON	\$41.30 / PER TON	/ PER TON
51 - 200 TONS		\$45.00 / PER TON	\$50.00 / PER TON	\$24.00 / PER TON	\$17.75 / PER TON	/ PER TON
201 - 500 TONS		\$24.00 / PER TON	\$10.00 / PER TON	\$14.00 / PER TON	\$11.52 / PER TON	/ PER TON
OVER 500 TONS		\$15.00 / PER TON	\$10.00 / PER TON	\$10.00 / PER TON	\$10.45 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	/ DAYS
IV.53 CRACK FILLINGS/SEALING - Attached - Addendum #2						
0 - 99 GALLONS		/ PER GAL	/ PER GAL	\$100.00 / PER GAL	/ PER GAL	\$40.00 / PER GAL
100 - 250 GALLONS		/ PER GAL	/ PER GAL	\$100.00 / PER GAL	/ PER GAL	\$22.00 / PER GAL
OVER 251 GALLONS		/ PER GAL	/ PER GAL	\$100.00 / PER GAL	/ PER GAL	\$18.00 / PER GAL
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	/ DAYS	14 / DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.50 SUPER PAVE MIX - 12.5						
LOCATION OF VENDOR'S PLANT:						
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:						
ZONE 1	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.51	SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES < #100					
0 - 50 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
51 - 200 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
201 - 500 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
OVER 500 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.52	SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES > #100					
0 - 50 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
51 - 200 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
201 - 500 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
OVER 500 TONS		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
IV.53	CRACK FILLINGS/SEALING - Attached - Addendum #2					
0 - 99 GALLONS		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
100 - 250 GALLONS		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
OVER 251 GALLONS		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION IV - BASE & SURFACE CONSTRUCTION/MATERIAL						
IV.50 SUPER PAVE MIX - 12.5						
LOCATION OF VENDOR'S PLANT:						
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON	/ PER TON	/ PER TON	\$75.00 / PER TON	/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:						
ZONE 1	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$79.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$79.00 / PER TON	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$76.00 / PER TON	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
	OVER 500 TONS	/ PER TON	/ PER TON	/ PER TON	\$78.00 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
IV.51 SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES < #100						
0 - 50 TONS		/ PER TON	/ PER TON	/ PER TON	\$66.00 / PER TON	/ PER TON
51 - 200 TONS		/ PER TON	/ PER TON	/ PER TON	\$28.00 / PER TON	/ PER TON
201 - 500 TONS		/ PER TON	/ PER TON	/ PER TON	\$17.00 / PER TON	/ PER TON
OVER 500 TONS		/ PER TON	/ PER TON	/ PER TON	\$15.00 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
IV.52 SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES > #100						
0 - 50 TONS		/ PER TON	/ PER TON	/ PER TON	\$66.00 / PER TON	/ PER TON
51 - 200 TONS		/ PER TON	/ PER TON	/ PER TON	\$28.00 / PER TON	/ PER TON
201 - 500 TONS		/ PER TON	/ PER TON	/ PER TON	\$17.00 / PER TON	/ PER TON
OVER 500 TONS		/ PER TON	/ PER TON	/ PER TON	\$15.00 / PER TON	/ PER TON
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
IV.53 CRACK FILLINGS/SEALING - Attached - Addendum #2						
0 - 99 GALLONS		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
100 - 250 GALLONS		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
OVER 251 GALLONS		/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL	/ PER GAL
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.1	REMOVE STORM DRAIN 12" TO 18" DIAMETER					
0 - 100 LF		/ PER LF	/ PER LF	\$20.00 / PER LF	\$28.00 / PER LF	/ PER LF
101 - 250 LF		/ PER LF	/ PER LF	\$20.00 / PER LF	\$26.00 / PER LF	/ PER LF
251 - 500 LF		/ PER LF	/ PER LF	\$15.50 / PER LF	\$25.00 / PER LF	/ PER LF
OVER 500 LF		/ PER LF	/ PER LF	\$15.50 / PER LF	\$22.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.2	REMOVE STORM DRAIN - 24" TO 48" DIAMETER					
0 - 100 LF		/ PER LF	/ PER LF	\$27.00 / PER LF	\$50.00 / PER LF	/ PER LF
101 - 250 LF		/ PER LF	/ PER LF	\$27.00 / PER LF	\$47.00 / PER LF	/ PER LF
251 - 500 LF		/ PER LF	/ PER LF	\$22.00 / PER LF	\$47.00 / PER LF	/ PER LF
OVER 500 LF		/ PER LF	/ PER LF	\$22.00 / PER LF	\$47.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.3	REMOVE STORM DRAIN - OVER 48" DIAMETER					
0 - 100 LF		/ PER LF	/ PER LF	\$62.00 / PER LF	\$83.00 / PER LF	/ PER LF
101 - 250 LF		/ PER LF	/ PER LF	\$61.00 / PER LF	\$77.00 / PER LF	/ PER LF
251 - 500 LF		/ PER LF	/ PER LF	\$56.00 / PER LF	\$75.00 / PER LF	/ PER LF
OVER 500 LF		/ PER LF	/ PER LF	\$56.00 / PER LF	\$72.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.4	REMOVE MITERED END					
REMOVE MITERED END		/ EACH	/ EACH	\$550.00 / EACH	\$1,500.00 / EACH	/ EACH
V.5	REMOVE HEADWALL					
REMOVE HEADWALL		/ EACH	/ EACH	\$800.00 / EACH	\$1,500.00 / EACH	/ EACH
V.6	FURNISH & INSTALL HDPE PIPE - 12"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$44.00 / PER LF	\$72.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$50.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$31.00 / PER LF	\$44.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$31.00 / PER LF	\$42.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$44.00 / PER LF	\$83.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$40.00 / PER LF	\$62.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$55.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$53.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.1	REMOVE STORM DRAIN 12" TO 18" DIAMETER					
	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.2	REMOVE STORM DRAIN - 24" TO 48" DIAMETER					
	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.3	REMOVE STORM DRAIN - OVER 48" DIAMETER					
	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.4	REMOVE MITERED END					
	REMOVE MITERED END	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
V.5	REMOVE HEADWALL					
	REMOVE HEADWALL	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
V.6	FURNISH & INSTALL HDPE PIPE - 12"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.1	REMOVE STORM DRAIN 12" TO 18" DIAMETER					
	0 - 100 LF	/ PER LF	\$23.00 / PER LF	/ PER LF	\$8.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$22.00 / PER LF	/ PER LF	\$8.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$21.00 / PER LF	/ PER LF	\$8.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$20.00 / PER LF	/ PER LF	\$8.00 / PER LF	/ PER LF
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	15 / DAYS	/ DAYS	10 / DAYS	/ DAYS
V.2	REMOVE STORM DRAIN - 24" TO 48" DIAMETER					
	0 - 100 LF	/ PER LF	\$36.00 / PER LF	/ PER LF	\$12.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$35.00 / PER LF	/ PER LF	\$12.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$35.00 / PER LF	/ PER LF	\$12.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$35.00 / PER LF	/ PER LF	\$12.00 / PER LF	/ PER LF
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	15 / DAYS	/ DAYS	10 / DAYS	/ DAYS
V.3	REMOVE STORM DRAIN - OVER 48" DIAMETER					
	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	10 / DAYS	/ DAYS
V.4	REMOVE MITERED END					
	REMOVE MITERED END	/ EACH	\$650.00 / EACH	/ EACH	\$200.00 / EACH	/ EACH
V.5	REMOVE HEADWALL					
	REMOVE HEADWALL	/ EACH	\$1,100.00 / EACH	/ EACH	\$300.00 / EACH	/ EACH
V.6	FURNISH & INSTALL HDPE PIPE - 12"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	\$44.00 / PER LF	/ PER LF	\$26.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$42.00 / PER LF	/ PER LF	\$24.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$40.00 / PER LF	/ PER LF	\$22.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$38.00 / PER LF	/ PER LF	\$22.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	\$46.00 / PER LF	/ PER LF	\$28.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$44.00 / PER LF	/ PER LF	\$26.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$42.00 / PER LF	/ PER LF	\$24.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$40.00 / PER LF	/ PER LF	\$24.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.6	FURNISH & INSTALL HDPE PIPE - 12" - Continued					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$56.00 / PER LF	\$94.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$51.00 / PER LF	\$72.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$66.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$64.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$56.00 / PER LF	\$105.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$51.00 / PER LF	\$83.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$77.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$75.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.7	FURNISH & INSTALL HDPE PIPE - 15"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$44.00 / PER LF	\$44.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$39.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$31.00 / PER LF	\$33.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$31.00 / PER LF	\$30.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$44.00 / PER LF	\$50.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$44.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$39.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$36.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$56.00 / PER LF	\$61.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$51.00 / PER LF	\$55.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$50.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$44.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$56.00 / PER LF	\$66.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$51.00 / PER LF	\$61.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$51.00 / PER LF	\$55.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$50.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.6	FURNISH & INSTALL HDPE PIPE - 12" - Continued					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.7	FURNISH & INSTALL HDPE PIPE - 15"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.6	FURNISH & INSTALL HDPE PIPE - 12" - Continued					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$28.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$26.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$26.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$32.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$28.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$28.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.7	FURNISH & INSTALL HDPE PIPE - 15"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$29.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$56.00 / PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$54.00 / PER LF	/ PER LF	\$25.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$52.00 / PER LF	/ PER LF	\$25.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	\$50.00 / PER LF	/ PER LF	\$31.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$58.00 / PER LF	/ PER LF	\$29.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$56.00 / PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$54.00 / PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	\$50.00 / PER LF	/ PER LF	\$33.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$31.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$29.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$29.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$35.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$33.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$31.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$31.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.8	FURNISH & INSTALL HDPE PIPE - 18"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$47.00 / PER LF	\$50.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$42.00 / PER LF	\$44.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$37.00 / PER LF	\$40.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$36.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$47.00 / PER LF	\$55.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$42.00 / PER LF	\$50.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$37.00 / PER LF	\$44.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$41.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$49.00 / PER LF	\$66.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$48.00 / PER LF	\$61.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$48.00 / PER LF	\$55.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$41.00 / PER LF	\$50.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$58.00 / PER LF	\$72.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$49.00 / PER LF	\$66.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$48.00 / PER LF	\$61.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$47.00 / PER LF	\$55.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.9	FURNISH & INSTALL HDPE PIPE - 24"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$60.00 / PER LF	\$65.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$50.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$44.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$42.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$60.00 / PER LF	\$61.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$55.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$50.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$48.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.8	FURNISH & INSTALL HDPE PIPE - 18"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.9	FURNISH & INSTALL HDPE PIPE - 24"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.8	FURNISH & INSTALL HDPE PIPE - 18"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	\$60.00 / PER LF	/ PER LF	\$31.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$58.00 / PER LF	/ PER LF	\$29.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$56.00 / PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$52.00 / PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	\$62.00 / PER LF	/ PER LF	\$33.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$60.00 / PER LF	/ PER LF	\$31.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$58.00 / PER LF	/ PER LF	\$29.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$56.00 / PER LF	/ PER LF	\$29.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$35.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$33.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$31.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$31.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$37.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$35.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$33.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$33.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.9	FURNISH & INSTALL HDPE PIPE - 24"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	\$72.00 / PER LF	/ PER LF	\$41.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$70.00 / PER LF	/ PER LF	\$39.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$65.00 / PER LF	/ PER LF	\$37.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$64.00 / PER LF	/ PER LF	\$37.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	\$74.00 / PER LF	/ PER LF	\$43.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$70.00 / PER LF	/ PER LF	\$41.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$68.00 / PER LF	/ PER LF	\$39.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$66.00 / PER LF	/ PER LF	\$39.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.9	FURNISH & INSTALL HDPE PIPE - 24" - Continued					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$65.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$60.00 / PER LF	\$61.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$60.00 / PER LF	\$55.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$60.00 / PER LF	\$53.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$72.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$66.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$61.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$58.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYSS	/ DAYSS	As Required / DAYSS	15 / DAYSS	/ DAYSS
V.10	FURNISH & INSTALL HDPE PIPE - 30"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$99.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$65.00 / PER LF	\$94.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$65.00 / PER LF	\$88.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$65.00 / PER LF	\$83.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$110.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$105.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$99.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$94.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$95.00 / PER LF	\$132.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$127.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$122.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$116.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$95.00 / PER LF	\$160.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$143.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$132.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$127.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYSS	/ DAYSS	As Required / DAYSS	15 / DAYSS	/ DAYSS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.9	FURNISH & INSTALL HDPE PIPE - 24"					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYSS	/ DAYSS	/ DAYSS	/ DAYSS	/ DAYSS
V.10	FURNISH & INSTALL HDPE PIPE - 30"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.9	FURNISH & INSTALL HDPE PIPE - 24"					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$45.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$43.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$41.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$41.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$47.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$45.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$43.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$43.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYSS	/ DAYSS	/ DAYSS	15 / DAYSS	/ DAYSS
V.10	FURNISH & INSTALL HDPE PIPE - 30"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$60.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$58.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$56.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$56.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$62.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$60.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$58.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$58.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$64.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$62.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$60.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$60.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$66.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$64.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$62.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$62.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.11	FURNISH & INSTALL HDPE PIPE - 36"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$149.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$138.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$132.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$127.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$165.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$154.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$149.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$132.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$120.00 / PER LF	\$187.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$176.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$171.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$154.00 / PER LF	/ PER LF
V.11	FURNISH & INSTALL HDPE PIPE - 36" - Continued					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$135.00 / PER LF	\$198.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$187.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$182.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$165.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.12	FURNISH & INSTALL HDPE PIPE - 42"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$128.00 / PER LF	\$193.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$182.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$171.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$160.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$128.00 / PER LF	\$209.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$198.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$187.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$176.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.11	FURNISH & INSTALL HDPE PIPE - 36"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
V.11	FURNISH & INSTALL HDPE PIPE - 36" - Continued					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.12	FURNISH & INSTALL HDPE PIPE - 42"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.11	FURNISH & INSTALL HDPE PIPE - 36"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$64.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$64.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$70.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$66.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$66.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$72.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$70.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
V.11	FURNISH & INSTALL HDPE PIPE - 36" - Continued					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$74.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$72.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.12	FURNISH & INSTALL HDPE PIPE - 42"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$86.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$84.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$82.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$82.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$88.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$86.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$84.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$84.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.12	FURNISH & INSTALL HDPE PIPE - 42" - Continued					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$139.00 / PER LF	\$220.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$120.00 / PER LF	\$209.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$120.00 / PER LF	\$198.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$120.00 / PER LF	\$187.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$150.00 / PER LF	\$242.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$130.00 / PER LF	\$231.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$130.00 / PER LF	\$220.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$130.00 / PER LF	\$209.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.13	FURNISH & INSTALL HDPE PIPE - 48"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$172.00 / PER LF	\$220.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$209.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$198.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$187.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$172.00 / PER LF	\$242.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$231.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$220.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$209.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$191.00 / PER LF	\$253.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$170.00 / PER LF	\$242.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$170.00 / PER LF	\$231.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$170.00 / PER LF	\$220.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$200.00 / PER LF	\$275.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$190.00 / PER LF	\$264.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$190.00 / PER LF	\$253.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$190.00 / PER LF	\$242.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.12	FURNISH & INSTALL HDPE PIPE - 42"					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.13	FURNISH & INSTALL HDPE PIPE - 48"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.12	FURNISH & INSTALL HDPE PIPE - 42"					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$90.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$88.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$86.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$86.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$92.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$90.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$88.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$88.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.13	FURNISH & INSTALL HDPE PIPE - 48"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$90.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$88.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$86.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$86.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$92.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$90.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$88.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$88.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$94.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$92.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$90.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$90.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$96.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$94.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$92.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$92.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.14	FURNISH & INSTALL HDPE PIPE - 54"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$242.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$231.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$220.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$209.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$264.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$253.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$242.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$231.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$225.00 / PER LF	\$286.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$275.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$264.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$253.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$225.00 / PER LF	\$330.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$319.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$308.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$297.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.15	FURNISH & INSTALL HDPE PIPE - 60"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$297.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$230.00 / PER LF	\$286.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$230.00 / PER LF	\$275.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$230.00 / PER LF	\$264.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$319.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$230.00 / PER LF	\$308.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$297.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$286.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.14	FURNISH & INSTALL HDPE PIPE - 54"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.15	FURNISH & INSTALL HDPE PIPE - 60"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.14	FURNISH & INSTALL HDPE PIPE - 54"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$131.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$129.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$127.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$127.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$133.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$131.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$129.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$129.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$135.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$133.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$131.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$131.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$137.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$135.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$133.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$133.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.15	FURNISH & INSTALL HDPE PIPE - 60"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$172.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$170.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$168.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$168.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$174.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$172.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$170.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$170.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.15	FURNISH & INSTALL HDPE PIPE - 60" - Continued					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$341.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$330.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$230.00 / PER LF	\$308.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$230.00 / PER LF	\$297.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$250.00 / PER LF	\$385.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$385.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$363.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$341.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.16	FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$44.00 / PER LF	\$50.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$44.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$31.00 / PER LF	\$39.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$31.00 / PER LF	\$33.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$44.00 / PER LF	\$61.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$40.00 / PER LF	\$55.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$50.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$44.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$56.00 / PER LF	\$72.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$51.00 / PER LF	\$66.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$61.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$55.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$56.00 / PER LF	\$83.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$51.00 / PER LF	\$77.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$71.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$66.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.15	FURNISH & INSTALL HDPE PIPE - 80"					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.16	FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.15	FURNISH & INSTALL HDPE PIPE - 60"					
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$178.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$174.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$172.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$172.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$178.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$176.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$174.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$174.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.16	FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	\$65.00 / PER LF	/ PER LF	\$25.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$64.00 / PER LF	/ PER LF	\$23.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$61.00 / PER LF	/ PER LF	\$21.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$60.00 / PER LF	/ PER LF	\$21.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	\$66.00 / PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$65.00 / PER LF	/ PER LF	\$25.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$62.00 / PER LF	/ PER LF	\$23.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$61.00 / PER LF	/ PER LF	\$23.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$29.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$25.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$25.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$31.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$29.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.17	FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$47.00 / PER LF	\$66.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$42.00 / PER LF	\$61.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$37.00 / PER LF	\$55.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$50.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$47.00 / PER LF	\$77.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$42.00 / PER LF	\$72.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$37.00 / PER LF	\$66.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$36.00 / PER LF	\$61.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$56.00 / PER LF	\$88.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$49.00 / PER LF	\$83.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$48.00 / PER LF	\$77.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$47.00 / PER LF	\$72.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$58.00 / PER LF	\$105.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$49.00 / PER LF	\$99.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$48.00 / PER LF	\$94.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$47.00 / PER LF	\$88.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.18	FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$60.00 / PER LF	\$83.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$77.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$72.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$66.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$60.00 / PER LF	\$94.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$88.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$83.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$77.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$105.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$60.00 / PER LF	\$99.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$60.00 / PER LF	\$94.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$60.00 / PER LF	\$88.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.17	FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.18	FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.17	FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	\$66.00 / PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$65.00 / PER LF	/ PER LF	\$32.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$62.00 / PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$61.00 / PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	\$67.00 / PER LF	/ PER LF	\$36.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$66.00 / PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$63.00 / PER LF	/ PER LF	\$32.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$62.00 / PER LF	/ PER LF	\$32.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$38.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$36.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$40.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$38.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$36.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$36.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.18	FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	\$76.00 / PER LF	/ PER LF	\$41.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$75.00 / PER LF	/ PER LF	\$39.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$72.00 / PER LF	/ PER LF	\$37.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$71.00 / PER LF	/ PER LF	\$37.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	\$77.00 / PER LF	/ PER LF	\$43.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$76.00 / PER LF	/ PER LF	\$41.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$73.00 / PER LF	/ PER LF	\$39.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$72.00 / PER LF	/ PER LF	\$39.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$45.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$43.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$41.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$41.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.18	FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER - Continued					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$116.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$121.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$116.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$110.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.19	FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$132.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$65.00 / PER LF	\$121.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$65.00 / PER LF	\$110.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$65.00 / PER LF	\$99.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$143.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$132.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$121.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$99.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$95.00 / PER LF	\$154.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$143.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$132.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$110.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$95.00 / PER LF	\$176.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$165.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$154.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$85.00 / PER LF	\$132.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.20	FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$149.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$132.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$121.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$110.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.18	FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER - Continued					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.19	FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.20	FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF