

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.18	FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER - Continued					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$47.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$45.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$43.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$43.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.19	FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$60.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$58.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$56.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$56.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$62.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$60.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$58.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$58.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$64.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$62.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$60.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$60.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$66.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$64.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$62.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$62.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.20	FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER WEEK	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER LF	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$74.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$72.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$70.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$70.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.20	FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER - Continued					
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$160.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$143.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$132.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$121.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$120.00 / PER LF	\$171.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$154.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$143.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$132.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$135.00 / PER LF	\$176.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$160.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$150.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$110.00 / PER LF	\$138.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.21	FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$128.00 / PER LF	\$165.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$150.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$140.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$132.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$128.00 / PER LF	\$182.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$171.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$155.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$116.00 / PER LF	\$154.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$139.00 / PER LF	\$198.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$120.00 / PER LF	\$187.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$120.00 / PER LF	\$182.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$120.00 / PER LF	\$165.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$150.00 / PER LF	\$209.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$130.00 / PER LF	\$198.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$130.00 / PER LF	\$182.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$130.00 / PER LF	\$180.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.20	FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER - Continued					
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.21	FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.20	FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER - Continued					
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$76.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$74.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$72.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$72.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$78.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$76.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$74.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$74.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$80.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$78.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$76.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$76.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.21	FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER WEEK	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER LF	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$87.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$85.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$83.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$83.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$89.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$87.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$85.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$85.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$91.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$89.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$87.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$87.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$93.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$91.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$89.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$89.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.22	FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$172.00 / PER LF	\$176.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$160.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$150.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$143.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$172.00 / PER LF	\$132.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$171.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$160.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$160.00 / PER LF	\$154.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$191.00 / PER LF	\$205.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$170.00 / PER LF	\$187.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$170.00 / PER LF	\$176.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$170.00 / PER LF	\$172.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$200.00 / PER LF	\$220.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$190.00 / PER LF	\$205.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$190.00 / PER LF	\$193.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$190.00 / PER LF	\$187.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.23	FURNISH & INSTALL CONCRETE STORM DRAIN - 54" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$253.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$242.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$231.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$220.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$264.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$253.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$242.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$210.00 / PER LF	\$231.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$225.00 / PER LF	\$286.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$275.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$264.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$253.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.22	FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.23	FURNISH & INSTALL CONCRETE STORM DRAIN - 54" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.22	FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER WEEK	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER LF	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$97.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$95.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$93.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$93.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$99.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$97.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$95.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$95.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$101.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$99.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$97.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$97.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$103.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$101.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$99.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$99.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.23	FURNISH & INSTALL CONCRETE STORM DRAIN - 54" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$117.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$115.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$113.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$113.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$119.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$117.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$115.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$115.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$121.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$119.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$117.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$117.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.23	FURNISH & INSTALL CONCRETE STORM DRAIN - 54" DIAMETER - Continued					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$225.00 / PER LF	\$308.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$297.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$286.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$220.00 / PER LF	\$275.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.24	FURNISH & INSTALL CONCRETE STORM DRAIN - 60" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$330.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$308.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$230.00 / PER LF	\$297.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$230.00 / PER LF	\$286.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$250.00 / PER LF	\$363.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$330.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$319.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$240.00 / PER LF	\$308.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.25	FURNISH & INSTALL CONCRETE STORM DRAIN - 66" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$280.00 / PER LF	\$363.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$280.00 / PER LF	\$341.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$265.00 / PER LF	\$330.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$265.00 / PER LF	\$325.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$290.00 / PER LF	\$396.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$290.00 / PER LF	\$364.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$275.00 / PER LF	\$363.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$275.00 / PER LF	\$352.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.23	FURNISH & INSTALL CONCRETE STORM DRAIN - 54" DIAMETER - Continued					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.24	FURNISH & INSTALL CONCRETE STORM DRAIN - 60" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.25	FURNISH & INSTALL CONCRETE STORM DRAIN - 66" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.23	FURNISH & INSTALL CONCRETE STORM DRAIN - 54" DIAMETER - Continued					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$123.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$121.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$119.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$119.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.24	FURNISH & INSTALL CONCRETE STORM DRAIN - 60" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$5,000.00 / PER WEEK	/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$148.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$146.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$144.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$144.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$150.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$148.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$146.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$146.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.25	FURNISH & INSTALL CONCRETE STORM DRAIN - 66" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$5,000.00 / PER WEEK	/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$177.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$175.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$173.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$173.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$179.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$177.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$175.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$175.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.26	FURNISH & INSTALL CONCRETE STORM DRAIN - 72" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$320.00 / PER LF	\$385.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$320.00 / PER LF	\$383.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$305.00 / PER LF	\$355.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$305.00 / PER LF	\$341.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$325.00 / PER LF	\$430.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$325.00 / PER LF	\$410.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$310.00 / PER LF	\$400.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$310.00 / PER LF	\$390.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.27	FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER MITERED END		/ PER EACH	/ PER EACH	\$500.00 / PER EACH	\$1,050.00 / PER EACH	/ PER EACH
V.28	FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER MITERED END		/ PER EACH	/ PER EACH	\$550.00 / PER EACH	\$1,300.00 / PER EACH	/ PER EACH
V.29	FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER MITERED END		/ PER EACH	/ PER EACH	\$900.00 / PER EACH	\$1,500.00 / PER EACH	/ PER EACH
V.30	FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER MITERED END		/ PER EACH	/ PER EACH	\$1,100.00 / PER EACH	\$2,050.00 / PER EACH	/ PER EACH
V.31	FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER MITERED END		/ PER EACH	/ PER EACH	\$1,475.00 / PER EACH	\$2,820.00 / PER EACH	/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH	/ PER EACH	\$2,500.00 / PER EACH	\$3,300.00 / PER EACH	/ PER EACH
V.32	FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER MITERED END		/ PER EACH	/ PER EACH	\$2,200.00 / PER EACH	\$4,400.00 / PER EACH	/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH	/ PER EACH	\$2,800.00 / PER EACH	\$3,900.00 / PER EACH	/ PER EACH
V.33	FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER MITERED END		/ PER EACH	/ PER EACH	\$2,700.00 / PER EACH	\$5,400.00 / PER EACH	/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH	/ PER EACH	\$3,800.00 / PER EACH	\$4,200.00 / PER EACH	/ PER EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.26	FURNISH & INSTALL CONCRETE STORM DRAIN - 72" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.27	FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
V.28	FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
V.29	FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
V.30	FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
V.31	FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
V.32	FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
V.33	FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.26	FURNISH & INSTALL CONCRETE STORM DRAIN - 72" DIAMETER					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$5,000.00 / PER WEEK	/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$222.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$220.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$218.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$218.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$224.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$222.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$220.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$220.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.27	FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER MITERED END		/ PER EACH	\$1,100.00 / PER EACH	/ PER EACH	\$850.00 / PER EACH	/ PER EACH
V.28	FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER MITERED END		/ PER EACH	\$1,400.00 / PER EACH	/ PER EACH	\$950.00 / PER EACH	/ PER EACH
V.29	FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER MITERED END		/ PER EACH	\$1,700.00 / PER EACH	/ PER EACH	\$1,000.00 / PER EACH	/ PER EACH
V.30	FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	\$2,000.00 / PER EACH	/ PER EACH
V.31	FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	\$2,400.00 / PER EACH	/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH	/ PER EACH	/ PER EACH	\$2,500.00 / PER EACH	/ PER EACH
V.32	FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	\$3,000.00 / PER EACH	/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH	/ PER EACH	/ PER EACH	\$3,000.00 PER EACH	PER EACH
V.33	FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER MITERED END		/ PER EACH	/ PER EACH	/ PER EACH	\$4,000.00 / PER EACH	/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH	/ PER EACH	/ PER EACH	\$3,000.00 / PER EACH	/ PER EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.34	ALTERNATE MANHOLE ADJUSTMENT - Specification: Adjust manhole lid. Backfill with Type III Asphaltic Concrete. Heat, scarify and rework existing Asphaltic concrete bordering cut and blend with new material. Composite mix to be shaped and compacted.					
1 - 5 UNITS		/ PER UNIT	/ PER UNIT	\$400.00 / PER UNIT	\$660.00 / PER UNIT	/ PER UNIT
6 - 10 UNITS		/ PER UNIT	/ PER UNIT	\$400.00 / PER UNIT	\$630.00 / PER UNIT	/ PER UNIT
OVER 10 UNITS		/ PER UNIT	/ PER UNIT	\$400.00 / PER UNIT	\$610.00 / PER UNIT	/ PER UNIT
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.35	MANHOLE AND WATER VALVE ADJUSTMENT AS A PART OF BASE RECONSTRUCTION					
MANHOLE ADJUSTMENT		/ EACH	/ EACH	\$350.00 / EACH	\$390.00 / EACH	/ EACH
WATER VALVE ADJUSTMENT		/ EACH	/ EACH	\$300.00 / EACH	\$360.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.36	CONSTRUCT CONCRETE BLOCK BASIN - 4'0" x 5'4" - Specification: Manatee County 202.1					
TO 4' HEIGHT		/ EACH	/ EACH	\$2,335.00 / EACH	\$2,420.00 / EACH	/ EACH
4.1' TO 6' HEIGHT		/ EACH	/ EACH	\$2,665.00 / EACH	\$2,860.00 / EACH	/ EACH
6.1' TO 8' HEIGHT		/ EACH	/ EACH	\$2,800.00 / EACH	\$3,550.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
4.1' TO 6' HEIGHT		/ EACH	/ EACH	\$2,900.00 / EACH	\$3,000.00 / EACH	/ EACH
6.1' TO 8' HEIGHT		/ EACH	/ EACH	\$3,000.00 / EACH	\$3,600.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.38	CONSTRUCT CONCRETE BLOCK BASIN - 6'4" x 5'4" - Specification: Manatee County 202.1					
TO 4' HEIGHT		/ EACH	/ EACH	\$2,900.00 / EACH	\$2,750.00 / EACH	/ EACH
4.1' TO 6' HEIGHT		/ EACH	/ EACH	\$3,200.00 / EACH	\$3,100.00 / EACH	/ EACH
6.1' TO 8' HEIGHT		/ EACH	/ EACH	\$3,400.00 / EACH	\$3,700.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.39	CONSTRUCT P-5 CURB INLET - Spec: FDOT Section 425					
CONSTRUCT P-5 CURB INLET		/ EACH	/ EACH	\$2,700.00 / EACH	\$3,300.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.40	CONSTRUCT J-5 CURB INLET - Spec: FDOT Section 425					
CONSTRUCT J-5 CURB INLET		/ EACH	/ EACH	\$3,500.00 / EACH	\$6,600.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.34	ALTERNATE MANHOLE ADJUSTMENT - Specification: Adjust manhole lid. Backfill with Type III Asphaltic Concrete. Heat, scarify and rework existing Asphaltic concrete bordering cut and blend with new material. Composite mix to be shaped and compacted.					
1 - 5 UNITS		/ PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT
6 - 10 UNITS		/ PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT
OVER 10 UNITS		/ PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT	/ PER UNIT
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.35	MANHOLE AND WATER VALVE ADJUSTMENT AS A PART OF BASE RECONSTRUCTION					
MANHOLE ADJUSTMENT		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
WATER VALVE ADJUSTMENT		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.36	CONSTRUCT CONCRETE BLOCK BASIN - 4'0" x 5'4" - Specification: Manatee County 202.1					
TO 4' HEIGHT		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
4.1' TO 6' HEIGHT		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
6.1' TO 8' HEIGHT		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
4.1' TO 6' HEIGHT		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
6.1' TO 8' HEIGHT		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.38	CONSTRUCT CONCRETE BLOCK BASIN - 6'4" x 5'4" - Specification: Manatee County 202.1					
TO 4' HEIGHT		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
4.1' TO 6' HEIGHT		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
6.1' TO 8' HEIGHT		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.39	CONSTRUCT P-5 CURB INLET - Spec: FDOT Section 425					
CONSTRUCT P-5 CURB INLET		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.40	CONSTRUCT J-5 CURB INLET - Spec: FDOT Section 425					
CONSTRUCT J-5 CURB INLET		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.34	ALTERNATE MANHOLE ADJUSTMENT - Specification: Adjust manhole lid. Backfill with Type III Asphaltic Concrete. Heat, scarify and rework existing Asphaltic concrete bordering cut and blend with new material. Composite mix to be shaped and compacted.					
1 - 5 UNITS		/ PER UNIT	\$800.00 / PER UNIT	/ PER UNIT	\$600.00 / PER UNIT	/ PER UNIT
6 - 10 UNITS		/ PER UNIT	\$750.00 / PER UNIT	/ PER UNIT	\$550.00 / PER UNIT	/ PER UNIT
OVER 10 UNITS		/ PER UNIT	\$700.00 / PER UNIT	/ PER UNIT	\$550.00 / PER UNIT	/ PER UNIT
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.35	MANHOLE AND WATER VALVE ADJUSTMENT AS A PART OF BASE RECONSTRUCTION					
MANHOLE ADJUSTMENT		/ EACH	\$500.00 / EACH	/ EACH	\$400.00 / EACH	/ EACH
WATER VALVE ADJUSTMENT		/ EACH	\$450.00 / EACH	/ EACH	\$300.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.36	CONSTRUCT CONCRETE BLOCK BASIN - 4'0" x 5'4" - Specification: Manatee County 202.1					
TO 4' HEIGHT		/ EACH	\$2,600.00 / EACH	/ EACH	\$1,400.00 / EACH	/ EACH
4.1' TO 6' HEIGHT		/ EACH	\$2,400.00 / EACH	/ EACH	\$1,500.00 / EACH	/ EACH
6.1' TO 8' HEIGHT		/ EACH	/ EACH	/ EACH	\$1,600.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
4.1' TO 6' HEIGHT		/ EACH	\$2,900.00 / EACH	/ EACH	\$1,500.00 / EACH	/ EACH
6.1' TO 8' HEIGHT		/ EACH	/ EACH	/ EACH	\$1,600.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.38	CONSTRUCT CONCRETE BLOCK BASIN - 5'4" x 5'4" - Specification: Manatee County 202.1					
TO 4' HEIGHT		/ EACH	\$3,200.00 / EACH	/ EACH	\$1,700.00 / EACH	/ EACH
4.1' TO 6' HEIGHT		/ EACH	\$3,400.00 / EACH	/ EACH	\$1,900.00 / EACH	/ EACH
6.1' TO 8' HEIGHT		/ EACH	/ EACH	/ EACH	\$2,100.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.39	CONSTRUCT P-5 CURB INLET - Spec: FDOT Section 425					
CONSTRUCT P-5 CURB INLET		/ EACH	/ EACH	/ EACH	\$1,200.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.40	CONSTRUCT J-5 CURB INLET - Spec: FDOT Section 425					
CONSTRUCT J-5 CURB INLET		/ EACH	/ EACH	/ EACH	\$2,000.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.41	CONSTRUCT J-6 CURB INLET - Spec: FDOT Section 425					
CONSTRUCT J-6 CURB INLET		/ EACH	/ EACH	\$3,800.00 / EACH	\$7,200.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.42	CONSTRUCT TYPE 5 CURB INLET LID					
CONSTRUCT TYPE 5 CURB INLET LID		/ EACH	/ EACH	\$2,000.00 / EACH	\$2,600.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.43	CONSTRUCT TYPE 6 CURB INLET LID					
CONSTRUCT TYPE 6 CURB INLET LID		/ EACH	/ EACH	\$2,500.00 / EACH	\$2,750.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.44	CONSTRUCT TYPE P-6 CURB INLET					
CONSTRUCT TYPE P-6 CURB INLET		/ EACH	/ EACH	\$3,500.00 / EACH	\$4,000.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.45	FURNISH & INSTALL 6" UNDERDRAIN (Pipe, Sock, Aggregate) - Specification: Manatee County 204					
0 - 100 LF		/ PER LF	/ PER LF	\$44.00 / PER LF	\$39.00 / PER LF	/ PER LF
101 - 1,000 LF		/ PER LF	/ PER LF	\$36.50 / PER LF	\$33.00 / PER LF	/ PER LF
OVER 1,000 LF		/ PER LF	/ PER LF	\$33.00 / PER LF	\$31.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.46	TIE UNDERDRAIN INTO EXISTING BOX					
TIE UNDERDRAIN INTO EXISTING BOX		/ EACH	/ EACH	\$600.00 / EACH	\$400.00 / EACH	/ EACH
V.47	FURNISH & INSTALL 6" UNDERDRAIN CLEAN-OUT W/CONCRETE PAD					
FURNISH & INSTALL 6" UNDERDRAIN CLEAN-OUT WITH CONCRETE PAD		/ EACH	/ EACH	\$300.00 / EACH	\$600.00 / EACH	/ EACH
V.48	INSTALL CONCRETE COLLAR					
15" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$550.00 / EACH	\$660.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$700.00 / EACH	\$600.00 / EACH	/ EACH
18" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$600.00 / EACH	\$825.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$700.00 / EACH	\$770.00 / EACH	/ EACH
24" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$650.00 / EACH	\$935.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$850.00 / EACH	\$880.00 / EACH	/ EACH
30" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$700.00 / EACH	\$1,050.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$850.00 / EACH	\$990.00 / EACH	/ EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.41	CONSTRUCT J-6 CURB INLET - Spec: FDOT Section 425					
	CONSTRUCT J-6 CURB INLET	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.42	CONSTRUCT TYPE 5 CURB INLET LID					
	CONSTRUCT TYPE 5 CURB INLET LID	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.43	CONSTRUCT TYPE 6 CURB INLET LID					
	CONSTRUCT TYPE 6 CURB INLET LID	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.44	CONSTRUCT TYPE P-6 CURB INLET					
	CONSTRUCT TYPE P-6 CURB INLET	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.45	FURNISH & INSTALL 6" UNDERDRAIN (Pipe, Sock, Aggregate) - Specification: Manatee County 204					
	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 1,000 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 1,000 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.46	TIE UNDERDRAIN INTO EXISTING BOX					
	TIE UNDERDRAIN INTO EXISTING BOX	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
V.47	FURNISH & INSTALL 6" UNDERDRAIN CLEAN-OUT W/CONCRETE PAD					
	FURNISH & INSTALL 6" UNDERDRAIN CLEAN-OUT WITH CONCRETE PAD	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
V.48	INSTALL CONCRETE COLLAR					
15" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
18" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
24" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
30" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.41	CONSTRUCT J-6 CURB INLET - Spec: FDOT Section 425					
	CONSTRUCT J-6 CURB INLET	/ EACH	/ EACH	/ EACH	\$2,000.00 / EACH	/ EACH
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.42	CONSTRUCT TYPE 5 CURB INLET LID					
	CONSTRUCT TYPE 5 CURB INLET LID	/ EACH	/ EACH	/ EACH	\$1,500.00 / EACH	/ EACH
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	\$15.00 / DAYS	/ DAYS
V.43	CONSTRUCT TYPE 6 CURB INLET LID					
	CONSTRUCT TYPE 6 CURB INLET LID	/ EACH	/ EACH	/ EACH	\$1,800.00 / EACH	/ EACH
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.44	CONSTRUCT TYPE P-6 CURB INLET					
	CONSTRUCT TYPE P-6 CURB INLET	/ EACH	/ EACH	/ EACH	\$1,200.00 / EACH	/ EACH
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.45	FURNISH & INSTALL 6" UNDERDRAIN (Pipe, Sock, Aggregate) - Specification: Manatee County 204					
	0 - 100 LF	/ PER LF	\$78.00 / PER LF	/ PER LF	\$50.00 / PER LF	/ PER LF
	101 - 1,000 LF	/ PER LF	\$75.00 / PER LF	/ PER LF	\$25.00 / PER LF	/ PER LF
	OVER 1,000 LF	/ PER LF	\$50.00 / PER LF	/ PER LF	\$25.00 / PER LF	/ PER LF
	DELIVERY DAY AFTER RECEIPT OF ORDER:	/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.46	TIE UNDERDRAIN INTO EXISTING BOX					
	TIE UNDERDRAIN INTO EXISTING BOX	/ EACH	\$650.00 / EACH	/ EACH	\$700.00 / EACH	/ EACH
V.47	FURNISH & INSTALL 6" UNDERDRAIN CLEAN-OUT W/CONCRETE PAD					
	FURNISH & INSTALL 6" UNDERDRAIN CLEAN-OUT WITH CONCRETE PAD	/ EACH	\$500.00 / EACH	/ EACH	\$500.00 / EACH	/ EACH
V.48	INSTALL CONCRETE COLLAR					
15" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	\$600.00 / EACH	/ EACH	\$500.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	\$700.00 / EACH	/ EACH	\$600.00 / EACH	/ EACH
18" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	\$650.00 / EACH	/ EACH	\$500.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	\$750.00 / EACH	/ EACH	\$600.00 / EACH	/ EACH
24" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	\$775.00 / EACH	/ EACH	\$600.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	\$875.00 / EACH	/ EACH	\$700.00 / EACH	/ EACH
30" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$800.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$1,000.00 / EACH	/ EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.48	INSTALL CONCRETE COLLAR - Continued					
36" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$800.00 / EACH	\$1,200.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$1,000.00 / EACH	\$1,300.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$1,200.00 / EACH	\$1,450.00 / EACH	/ EACH
42" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$1,000.00 / EACH	\$1,550.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$1,100.00 / EACH	\$1,760.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$1,300.00 / EACH	\$1,990.00 / EACH	/ EACH
48" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$1,250.00 / EACH	\$2,100.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$1,850.00 / EACH	\$2,350.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$1,900.00 / EACH	\$2,530.00 / EACH	/ EACH
54" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$1,700.00 / EACH	\$2,750.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$1,950.00 / EACH	\$2,970.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$2,200.00 / EACH	\$3,100.00 / EACH	/ EACH
60" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$2,000.00 / EACH	\$3,300.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$2,000.00 / EACH	\$3,630.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$2,800.00 / EACH	\$4,000.00 / EACH	/ EACH
66" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$2,100.00 / EACH	\$3,850.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$2,100.00 / EACH	\$4,200.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$2,900.00 / EACH	\$4,620.00 / EACH	/ EACH
72" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$2,200.00 / EACH	\$4,400.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$2,200.00 / EACH	\$4,730.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$3,000.00 / EACH	\$5,100.00 / EACH	/ EACH
84" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$2,600.00 / EACH	\$4,900.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$2,800.00 / EACH	\$5,500.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$3,200.00 / EACH	\$6,200.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.49	REMOVE CONCRETE COLLAR					
15" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$420.00 / EACH	\$440.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$420.00 / EACH	\$440.00 / EACH	/ EACH
18" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$420.00 / EACH	\$550.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$420.00 / EACH	\$550.00 / EACH	/ EACH
24" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$500.00 / EACH	\$610.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$500.00 / EACH	\$610.00 / EACH	/ EACH
30" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$500.00 / EACH	\$660.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$525.00 / EACH	\$660.00 / EACH	/ EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.48	INSTALL CONCRETE COLLAR - Continued					
36" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
42" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
48" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
54" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
60" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
66" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
72" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
84" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.49	REMOVE CONCRETE COLLAR					
15" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
18" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
24" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
30" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.48	INSTALL CONCRETE COLLAR - Continued					
36" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$1,000.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$1,100.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$1,200.00 / EACH	/ EACH
42" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$1,200.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$1,500.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$1,800.00 / EACH	/ EACH
48" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$2,000.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$2,200.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$2,400.00 / EACH	/ EACH
54" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$2,600.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$2,800.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$3,000.00 / EACH	/ EACH
60" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$2,700.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$2,900.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$3,100.00 / EACH	/ EACH
66" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$3,000.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$3,200.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$3,400.00 / EACH	/ EACH
72" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$3,400.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$3,600.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$3,800.00 / EACH	/ EACH
84" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$4,500.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$4,800.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$5,000.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.49	REMOVE CONCRETE COLLAR					
15" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	\$575.00 / EACH	/ EACH	\$200.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	\$575.00 / EACH	/ EACH	\$200.00 / EACH	/ EACH
18" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	\$600.00 / EACH	/ EACH	\$200.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	\$600.00 / EACH	/ EACH	\$200.00 / EACH	/ EACH
24" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	\$650.00 / EACH	/ EACH	\$300.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	\$650.00 / EACH	/ EACH	\$300.00 / EACH	/ EACH
30" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$400.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$400.00 / EACH	/ EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.49	REMOVE CONCRETE COLLAR - Continued					
36" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$525.00 / EACH	\$770.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$525.00 / EACH	\$825.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$800.00 / EACH	\$880.00 / EACH	/ EACH
42" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$800.00 / EACH	\$825.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$830.00 / EACH	\$880.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$800.00 / EACH	\$935.00 / EACH	/ EACH
48" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$800.00 / EACH	\$880.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$800.00 / EACH	\$935.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$1,000.00 / EACH	\$980.00 / EACH	/ EACH
54" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$850.00 / EACH	\$935.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$900.00 / EACH	\$990.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$1,000.00 / EACH	\$1,050.00 / EACH	/ EACH
60" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$900.00 / EACH	\$990.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$1,000.00 / EACH	\$1,050.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$1,100.00 / EACH	\$1,100.00 / EACH	/ EACH
66" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$900.00 / EACH	\$1,100.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$1,000.00 / EACH	\$1,200.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$1,100.00 / EACH	\$1,250.00 / EACH	/ EACH
72" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$1,000.00 / EACH	\$1,250.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$1,000.00 / EACH	\$1,350.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$1,100.00 / EACH	\$1,450.00 / EACH	/ EACH
84" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	\$1,000.00 / EACH	\$1,650.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$1,000.00 / EACH	\$1,760.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$1,100.00 / EACH	\$1,870.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.50	REMOVE BOX INLET					
40" x 48" BOX		/ EACH	/ EACH	\$1,100.00 / EACH	\$1,650.00 / EACH	/ EACH
64" x 64" BOX		/ EACH	/ EACH	\$1,350.00 / EACH	\$2,200.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.49	REMOVE CONCRETE COLLAR - Continued					
36" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
42" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
48" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
54" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
60" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
66" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
72" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
84" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.50	REMOVE BOX INLET					
40" x 48" BOX		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
64" x 64" BOX		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.49	REMOVE CONCRETE COLLAR - Continued					
36" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$400.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$400.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$500.00 / EACH	/ EACH
42" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$500.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$500.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$600.00 / EACH	/ EACH
48" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$600.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$600.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$700.00 / EACH	/ EACH
54" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$700.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$700.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$800.00 / EACH	/ EACH
60" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$800.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$800.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$900.00 / EACH	/ EACH
66" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$900.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$900.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$1,000.00 / EACH	/ EACH
72" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$1,000.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$1,000.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$1,200.00 / EACH	/ EACH
84" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	\$1,200.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	\$1,200.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$1,400.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.50	REMOVE BOX INLET					
40" x 48" BOX		/ EACH	\$2,100.00 / EACH	/ EACH	\$500.00 / EACH	/ EACH
64" x 64" BOX		/ EACH	\$2,200.00 / EACH	/ EACH	\$750.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	\$15.00 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.51	REMOVE CONCRETE DRAINAGE STRUCTURE					
REMOVAL OF DRAINAGE STRUCTURE		/ PER CY	/ PER CY	\$800.00 / PER CY	\$1,700.00 / PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.52	INLET MODIFICATION (ONE SIDE)					
MODIFY 48" BOX	0 - 4' DEPTH	/ EACH	/ EACH	\$1,200.00 / EACH	\$2,200.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$1,700.00 / EACH	\$2,630.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$2,200.00 / EACH	\$2,860.00 / EACH	/ EACH
MODIFY 64" BOX	0 - 4' DEPTH	/ EACH	/ EACH	\$1,100.00 / EACH	\$2,750.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	\$1,800.00 / EACH	\$3,000.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	\$2,700.00 / EACH	\$3,300.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.53	FURNISH & INSTALL ELLIPTICAL PIPE - 12" x 18"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$39.50 / PER LF	\$66.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$35.00 / PER LF	\$62.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$35.00 / PER LF	\$55.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$35.00 / PER LF	\$50.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$46.00 / PER LF	\$72.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$44.00 / PER LF	\$66.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$40.00 / PER LF	\$62.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$40.00 / PER LF	\$55.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$77.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$62.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$66.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$45.00 / PER LF	\$62.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$83.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$77.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$72.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$66.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.51	REMOVE CONCRETE DRAINAGE STRUCTURE					
REMOVAL OF DRAINAGE STRUCTURE		/ PER CY	/ PER CY	/ PER CY	/ PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.52	INLET MODIFICATION (ONE SIDE)					
MODIFY 48" BOX	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
MODIFY 64" BOX	0 - 4' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	4' - 8' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.53	FURNISH & INSTALL ELLIPTICAL PIPE - 12" x 18"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.51	REMOVE CONCRETE DRAINAGE STRUCTURE					
REMOVAL OF DRAINAGE STRUCTURE		/ PER CY	\$1,200.00 / PER CY	/ PER CY	\$1,000.00 / PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.52	INLET MODIFICATION (ONE SIDE)					
MODIFY 48" BOX	0 - 4' DEPTH	/ EACH	\$1,500.00 / EACH	/ EACH	\$750.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	\$2,500.00 / EACH	/ EACH	\$850.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$1,000.00 / EACH	/ EACH
MODIFY 64" BOX	0 - 4' DEPTH	/ EACH	\$2,800.00 / EACH	/ EACH	\$750.00 / EACH	/ EACH
	4' - 8' DEPTH	/ EACH	\$3,000.00 / EACH	/ EACH	\$850.00 / EACH	/ EACH
	8' - 10' DEPTH	/ EACH	/ EACH	/ EACH	\$1,000.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	\$15.00 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.53	FURNISH & INSTALL ELLIPTICAL PIPE - 12" x 18"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF	\$67.00 / PER LF	/ PER LF	\$32.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$66.00 / PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$63.00 / PER LF	/ PER LF	\$28.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$62.00 / PER LF	/ PER LF	\$28.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	\$68.00 / PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$67.00 / PER LF	/ PER LF	\$32.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$64.00 / PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$63.00 / PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$36.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$32.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$32.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$38.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$36.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.54	FURNISH & INSTALL ELLIPTICAL PIPE - 14" x 23"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4" DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$45.00 / PER LF	\$77.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$40.00 / PER LF	\$72.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$40.00 / PER LF	\$66.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$40.00 / PER LF	\$61.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$45.00 / PER LF	\$83.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$40.00 / PER LF	\$77.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$40.00 / PER LF	\$83.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$40.00 / PER LF	\$77.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$88.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$45.00 / PER LF	\$83.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$45.00 / PER LF	\$77.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$45.00 / PER LF	\$72.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$55.00 / PER LF	\$93.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$88.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$83.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$50.00 / PER LF	\$77.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.55	FURNISH & INSTALL ELLIPTICAL PIPE - 18" x 30"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4" DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$75.00 / PER LF	\$105.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$95.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$85.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$77.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$80.00 / PER LF	\$117.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$105.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$94.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$70.00 / PER LF	\$86.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$91.00 / PER LF	\$130.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$80.00 / PER LF	\$120.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$80.00 / PER LF	\$105.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$80.00 / PER LF	\$99.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.54	FURNISH & INSTALL ELLIPTICAL PIPE - 14" x 23"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4" DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.55	FURNISH & INSTALL ELLIPTICAL PIPE - 19" x 30"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4" DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.54	FURNISH & INSTALL ELLIPTICAL PIPE - 14" x 23"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4" DEPTH	0 - 100 LF	/ PER LF	\$76.00 / PER LF	/ PER LF	\$36.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$75.00 / PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$72.00 / PER LF	/ PER LF	\$32.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$71.00 / PER LF	/ PER LF	\$32.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	\$77.00 / PER LF	/ PER LF	\$38.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$76.00 / PER LF	/ PER LF	\$36.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$73.00 / PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$72.00 / PER LF	/ PER LF	\$34.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$40.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$38.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$36.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$36.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$42.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$40.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$38.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$38.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.55	FURNISH & INSTALL ELLIPTICAL PIPE - 19" x 30"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4" DEPTH	0 - 100 LF	/ PER LF	\$125.00 / PER LF	/ PER LF	\$54.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$124.00 / PER LF	/ PER LF	\$52.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$120.00 / PER LF	/ PER LF	\$50.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$120.00 / PER LF	/ PER LF	\$50.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	\$135.00 / PER LF	/ PER LF	\$56.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	\$134.00 / PER LF	/ PER LF	\$54.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	\$130.00 / PER LF	/ PER LF	\$52.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	\$130.00 / PER LF	/ PER LF	\$52.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$58.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$56.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$54.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$54.00 / PER LF	/ PER LF

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.55	FURNISH & INSTALL ELLIPTICAL PIPE - 19" x 30" - Continued					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$99.00 / PER LF	\$140.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$90.00 / PER LF	\$130.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$90.00 / PER LF	\$120.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$90.00 / PER LF	\$110.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.56	FURNISH & INSTALL ELLIPTICAL PIPE - 24" x 38"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	\$1,000.00 / PER DAY	\$2,500.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	\$4,000.00 / PER WEEK	\$9,000.00 / PER WEEK	/ PER WEEK
TO 4" DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$120.00 / PER LF	\$130.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$120.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$115.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$100.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$120.00 / PER LF	\$140.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$129.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$118.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$100.00 / PER LF	\$109.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$130.00 / PER LF	\$150.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$115.00 / PER LF	\$140.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$115.00 / PER LF	\$130.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$115.00 / PER LF	\$125.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	\$135.00 / PER LF	\$160.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	\$125.00 / PER LF	\$150.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	\$125.00 / PER LF	\$140.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$125.00 / PER LF	\$135.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
V.57	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 12" x 18") MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 12" x 18") MITERED END		/ EACH	/ EACH	\$800.00 / EACH	\$1,250.00 / EACH	/ EACH
V.58	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 14" x 23") MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 14" x 23") MITERED END		/ EACH	/ EACH	\$1,000.00 / EACH	\$1,350.00 / EACH	/ EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.55	FURNISH & INSTALL ELLIPTICAL PIPE - 19" x 30"					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.56	FURNISH & INSTALL ELLIPTICAL PIPE - 24" x 38"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK	/ PER WEEK
TO 4" DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
V.57	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 12" x 18") MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 12" x 18") MITERED END		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
V.58	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 14" x 23") MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 14" x 23") MITERED END		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.55	FURNISH & INSTALL ELLIPTICAL PIPE - 19" x 30"					
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$60.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$58.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$56.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$56.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
V.56	FURNISH & INSTALL ELLIPTICAL PIPE - 24" x 38"					
WELLPOINTS (LUMP SUM)		/ PER DAY	/ PER DAY	/ PER DAY	\$800.00 / PER DAY	/ PER DAY
		/ PER WEEK	/ PER WEEK	/ PER WEEK	\$4,500.00 / PER WEEK	/ PER WEEK
TO 4" DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$66.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$64.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$62.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$62.00 / PER LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$66.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$64.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$64.00 / PER LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$70.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$66.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$66.00 / PER LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$72.00 / PER LF	/ PER LF
	101 - 250 LF	/ PER LF	/ PER LF	/ PER LF	\$70.00 / PER LF	/ PER LF
	251 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$68.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
V.57	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 12" x 18") MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 12" x 18") MITERED END		/ EACH	\$1,100.00 / EACH	/ EACH	\$850.00 / EACH	/ EACH
V.58	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 14" x 23") MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 14" x 23") MITERED END		/ EACH	\$1,200.00 / EACH	/ EACH	\$950.00 / EACH	/ EACH

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.59	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 19" x 30") MITERED END					
	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 19" x 30") MITERED END	/ EACH	/ EACH	\$1,100.00 / EACH	\$1,550.00 / EACH	/ EACH
V.60	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 24" x 38") MITERED END					
	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 24" x 38") MITERED END	/ EACH	/ EACH	\$1,500.00 / EACH	\$2,200.00 / EACH	/ EACH
	GRATING FOR MITERED END SECTION	/ EACH	/ EACH	\$2,000.00 / EACH	\$3,300.00 / EACH	/ EACH
V.61	FURNISH & INSTALL FLOWABLE FILL - FDOT 2010 121-1					
	FURNISH & INSTALL FLOWABLE FILL - FDOT 2010 121-1	/ PER CY	/ PER CY	\$300.00 / PER CY	\$171.00 / PER CY	/ PER CY
V.62	FURNISH & INSTALL RIPRAP - FDOT SPEC 530					
	SAND CEMENT	/ PER CY	/ PER CY	\$350.00 / PER CY	\$132.00 / PER CY	/ PER CY
	RIP RAP RUBBLE	/ PER TON	/ PER TON	\$125.00 / PER TON	\$72.00 / PER TON	/ PER TON
	BEDDING STONE	/ PER TON	/ PER TON	\$100.00 / PER TON	\$42.00 / PER TON	/ PER TON
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.59	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 19" x 30") MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 19" x 30") MITERED END		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
V.60	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 24" x 38") MITERED END					
FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 24" x 38") MITERED END		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
GRATING FOR MITERED END SECTION		/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
V.61	FURNISH & INSTALL FLOWABLE FILL - FDOT 2010 121-1					
FURNISH & INSTALL FLOWABLE FILL - FDOT 2010 121-1		/ PER CY	/ PER CY	/ PER CY	/ PER CY	/ PER CY
V.62	FURNISH & INSTALL RIPRAP - FDOT SPEC 530					
SAND CEMENT		/ PER CY	/ PER CY	/ PER CY	/ PER CY	/ PER CY
RIP RAP RUBBLE		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
BEDDING STONE		/ PER TON	/ PER TON	/ PER TON	/ PER TON	/ PER TON
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES						
V.59	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 19" x 30") MITERED END					
	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 19" x 30") MITERED END	/ EACH	\$1,500.00 / EACH	/ EACH	\$1,600.00 / EACH	/ EACH
V.60	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 24" x 38") MITERED END					
	FURNISH & INSTALL CONCRETE STORM DRAIN (Elliptical 24" x 38") MITERED END	/ EACH	/ EACH	/ EACH	\$2,400.00 / EACH	/ EACH
	GRATING FOR MITERED END SECTION	/ EACH	/ EACH	/ EACH	\$2,500.00 / EACH	/ EACH
V.61	FURNISH & INSTALL FLOWABLE FILL - FDOT 2010 121-1					
	FURNISH & INSTALL FLOWABLE FILL - FDOT 2010 121-1	/ PER CY	\$450.00 / PER CY	/ PER CY	\$180.00 / PER CY	/ PER CY
V.62	FURNISH & INSTALL RIPRAP - FDOT SPEC 530					
	SAND CEMENT	/ PER CY	/ PER CY	/ PER CY	\$400.00 / PER CY	/ PER CY
	RIP RAP RUBBLE	/ PER TON	/ PER TON	/ PER TON	\$250.00 / PER TON	/ PER TON
	BEDDING STONE	/ PER TON	/ PER TON	/ PER TON	\$50.00 / PER TON	/ PER TON
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.1	MIAMI CURB AND GUTTER - Spec: Manatee County 201.1					
0 - 500 LF		/ PER LF	\$30.00 / PER LF	\$17.60 / PER LF	\$17.00 / PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	\$25.00 / PER LF	\$15.40 / PER LF	\$15.00 / PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	\$20.00 / PER LF	\$10.00 / PER LF	\$9.50 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.2	TYPE "F" BARRIER CURB & GUTTER - Spec: M.C. 201.0 & 201.2					
0 - 500 LF		/ PER LF	\$35.00 / PER LF	\$19.90 / PER LF	\$19.00 / PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	\$33.00 / PER LF	\$17.60 / PER LF	\$17.00 / PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	\$30.00 / PER LF	\$13.20 / PER LF	\$13.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.3	MODIFIED TYPE "F" CURB					
0 - 500 LF		/ PER LF	\$35.00 / PER LF	\$19.80 / PER LF	\$19.00 / PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	\$33.00 / PER LF	\$15.40 / PER LF	\$15.00 / PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	\$30.00 / PER LF	\$13.20 / PER LF	\$13.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.4	TYPE "A" MEDIAN CURB & GUTTER - Spec: M.C. 201.0 & 201.3					
0 - 500 LF		/ PER LF	\$30.00 / PER LF	\$17.60 / PER LF	\$17.00 / PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	\$25.00 / PER LF	\$15.40 / PER LF	\$15.00 / PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	\$20.00 / PER LF	\$13.20 / PER LF	\$13.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.5	FDOT HEADWALLS					
ITEMS INCLUDE REBAR		/ PER CY	/ PER CY	\$800.00 / PER CY	\$900.00 / PER CY	/ PER CY
VI.6	TYPE "D" HIGHBACK CURB - Spec: Manatee County 201.0 & 201.4					
0 - 500 LF		/ PER LF	\$30.00 / PER LF	\$17.60 / PER LF	\$17.00 / PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	\$25.00 / PER LF	\$13.20 / PER LF	\$13.00 / PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	\$20.00 / PER LF	\$11.00 / PER LF	\$11.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.7	TYPE "E" CURB - FDOT INDEX 300					
0 - 500 LF		/ PER LF	\$33.00 / PER LF	\$17.60 / PER LF	\$17.00 / PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	\$30.00 / PER LF	\$15.40 / PER LF	\$15.00 / PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	\$27.00 / PER LF	\$12.10 / PER LF	\$12.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.1	MIAMI CURB AND GUTTER - Spec: Manatee County 201.1					
0 - 500 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.2	TYPE "F" BARRIER CURB & GUTTER - Spec: M.C. 201.0 & 201.2					
0 - 500 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.3	MODIFIED TYPE "F" CURB					
0 - 500 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.4	TYPE "A" MEDIAN CURB & GUTTER - Spec: M.C. 201.0 & 201.3					
0 - 500 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.5	FDOT HEADWALLS					
ITEMS INCLUDE REBAR		/ PER CY	/ PER CY	/ PER CY	/ PER CY	/ PER CY
VI.6	TYPE "D" HIGHBACK CURB - Spec: Manatee County 201.0 & 201.4					
0 - 500 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.7	TYPE "E" CURB - FDOT INDEX 300					
0 - 500 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
501 - 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
OVER 2,000 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.1	MIAMI CURB AND GUTTER - Spec: Manatee County 201.1					
0 - 500 LF		\$16.00 / PER LF	\$20.00 / PER LF	/ PER LF	\$26.00 / PER LF	/ PER LF
501 - 2,000 LF		\$14.00 / PER LF	\$16.00 / PER LF	/ PER LF	\$19.00 / PER LF	/ PER LF
OVER 2,000 LF		\$9.00 / PER LF	\$14.00 / PER LF	/ PER LF	\$17.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.2	TYPE "F" BARRIER CURB & GUTTER - Spec: M.C. 201.0 & 201.2					
0 - 500 LF		\$18.00 / PER LF	\$22.00 / PER LF	/ PER LF	\$28.00 / PER LF	/ PER LF
501 - 2,000 LF		\$16.00 / PER LF	\$15.00 / PER LF	/ PER LF	\$22.00 / PER LF	/ PER LF
OVER 2,000 LF		\$12.00 / PER LF	\$13.00 / PER LF	/ PER LF	\$20.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.3	MODIFIED TYPE "F" CURB					
0 - 500 LF		\$18.00 / PER LF	\$20.00 / PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
501 - 2,000 LF		\$14.00 / PER LF	\$15.00 / PER LF	/ PER LF	\$21.00 / PER LF	/ PER LF
OVER 2,000 LF		\$12.00 / PER LF	\$13.00 / PER LF	/ PER LF	\$19.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.4	TYPE "A" MEDIAN CURB & GUTTER - Spec: M.C. 201.0 & 201.3					
0 - 500 LF		\$16.00 / PER LF	\$16.00 / PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
501 - 2,000 LF		\$14.00 / PER LF	\$12.00 / PER LF	/ PER LF	\$21.00 / PER LF	/ PER LF
OVER 2,000 LF		\$12.00 / PER LF	\$11.00 / PER LF	/ PER LF	\$19.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.5	FDOT HEADWALLS					
ITEMS INCLUDE REBAR		\$800.00 / PER CY	\$700.00 / PER CY	/ PER CY	\$1,130.00 / PER CY	/ PER CY
VI.6	TYPE "D" HIGHBACK CURB - Spec: Manatee County 201.0 & 201.4					
0 - 500 LF		\$16.00 / PER LF	\$15.00 / PER LF	/ PER LF	\$27.00 / PER LF	/ PER LF
501 - 2,000 LF		\$12.00 / PER LF	\$10.00 / PER LF	/ PER LF	\$21.00 / PER LF	/ PER LF
OVER 2,000 LF		\$10.00 / PER LF	\$10.00 / PER LF	/ PER LF	\$19.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.7	TYPE "E" CURB - FDOT INDEX 300					
0 - 500 LF		\$16.00 / PER LF	\$19.00 / PER LF	/ PER LF	\$29.00 / PER LF	/ PER LF
501 - 2,000 LF		\$14.00 / PER LF	\$12.00 / PER LF	/ PER LF	\$23.00 / PER LF	/ PER LF
OVER 2,000 LF		\$11.00 / PER LF	\$10.00 / PER LF	/ PER LF	\$19.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.8	TYPE "A" VALLEY CROSSING - Spec: Manatee County 201.6					
TYPE "A" VALLEY CROSSING		/ PER LF	\$35.00 / PER LF	\$33.60 / PER LF	\$35.00 / PER LF	/ PER LF
MIAMI CURB & GUTTER ON RADIUS		/ PER LF	\$33.00 / PER LF	\$26.40 / PER LF	\$27.00 / PER LF	/ PER LF
REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO INSTALL NEW VALLEY CROSSING		/ PER LF	\$30.00 / PER LF	\$22.00 / PER LF	\$22.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.9	TYPE "B" VALLEY CROSSING - Spec: Manatee County 201.6					
TYPE "B" VALLEY CROSSING		/ PER LF	\$40.00 / PER LF	\$36.30 / PER LF	\$37.00 / PER LF	/ PER LF
MIAMI CURB & GUTTER ON RADIUS		/ PER LF	\$38.00 / PER LF	\$26.40 / PER LF	\$27.00 / PER LF	/ PER LF
REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO INSTALL NEW VALLEY CROSSING		/ PER LF	\$35.00 / PER LF	\$22.00 / PER LF	\$22.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.10	CONSTRUCT SIDEWALK / DRIVEWAY					
2,500 PSI RANDOM x 4"		/ PER SY	\$30.00 / PER SY	\$23.10 / PER SY	\$22.00 / PER SY	/ PER SY
3,000 PSI RANDOM x 4"		/ PER SY	\$30.00 / PER SY	\$24.20 / PER SY	\$23.00 / PER SY	/ PER SY
2,500 PSI RANDOM x 4" WITH 6 x 6 #10 MESH		/ PER SY	\$32.00 / PER SY	\$27.50 / PER SY	\$27.00 / PER SY	/ PER SY
3,000 PSI RANDOM x 4" WITH 6 x 6 #10 MESH		/ PER SY	\$32.00 / PER SY	\$28.60 / PER SY	\$28.00 / PER SY	/ PER SY
2,500 PSI RANDOM x 6"		/ PER SY	\$35.00 / PER SY	\$32.00 / PER SY	\$31.00 / PER SY	/ PER SY
3,000 PSI RANDOM x 6"		/ PER SY	\$35.00 / PER SY	\$33.00 / PER SY	\$33.00 / PER SY	/ PER SY
2,500 PSI RANDOM x 6" WITH 6 x 6 #10 MESH		/ PER SY	\$40.00 / PER SY	\$36.00 / PER SY	\$37.00 / PER SY	/ PER SY
3,000 PSI RANDOM x 6" WITH 6 x 6 #10 MESH		/ PER SY	\$40.00 / PER SY	\$37.50 / PER SY	\$37.00 / PER SY	/ PER SY
PREPARATION (Grading, Shape, Base Preparation to include 6" Fill and/or Excavation)		/ PER SY	\$10.00 / PER SY	\$5.00 / PER SY	\$9.00 / PER SY	/ PER SY
ADDITIONAL FILL		/ PER CY	\$20.00 / PER CY	\$10.00 / PER CY	\$13.00 / PER CY	/ PER CY
ADDITIONAL EXCAVATION		/ PER CY	\$15.00 / PER CY	\$7.00 / PER CY	\$16.00 / PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.11	MISCELLANEOUS CONCRETE FORMED AND POURED					
3,000 PSI		/ PER CY	/ PER CY	\$450.00 / PER CY	\$400.00 / PER CY	/ PER CY
4,000 PSI		/ PER CY	/ PER CY	\$550.00 / PER CY	\$440.00 / PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.12	REBAR					
ITEMS TO BE USED WITH MISCELLANEOUS		/ PER LB	/ PER LB	\$1.25 / PER LB	\$1.10 / PER LB	/ PER LB
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.8	TYPE "A" VALLEY CROSSING - Spec: Manatee County 201.6					
TYPE "A" VALLEY CROSSING		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
MIAMI CURB & GUTTER ON RADIUS		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO INSTALL NEW VALLEY CROSSING		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.9	TYPE "B" VALLEY CROSSING - Spec: Manatee County 201.6					
TYPE "B" VALLEY CROSSING		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
MIAMI CURB & GUTTER ON RADIUS		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO INSTALL NEW VALLEY CROSSING		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.10	CONSTRUCT SIDEWALK / DRIVEWAY					
2,500 PSI RANDOM x 4"		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
3,000 PSI RANDOM x 4"		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
2,500 PSI RANDOM x 4" WITH 6 x 6 #10 MESH		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
3,000 PSI RANDOM x 4" WITH 6 x 6 #10 MESH		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
2,500 PSI RANDOM x 6"		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
3,000 PSI RANDOM x 6"		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
2,500 PSI RANDOM x 6" WITH 6 x 6 #10 MESH		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
3,000 PSI RANDOM x 6" WITH 6 x 6 #10 MESH		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
PREPARATION (Grading, Shape, Base Preparation to include 6" Fill and/or Excavation)		/ PER SY	/ PER SY	/ PER SY	/ PER SY	/ PER SY
ADDITIONAL FILL		/ PER CY	/ PER CY	/ PER CY	/ PER CY	/ PER CY
ADDITIONAL EXCAVATION		/ PER CY	/ PER CY	/ PER CY	/ PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.11	MISCELLANEOUS CONCRETE FORMED AND POURED					
3,000 PSI		/ PER CY	/ PER CY	/ PER CY	/ PER CY	/ PER CY
4,000 PSI		/ PER CY	/ PER CY	/ PER CY	/ PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.12	REBAR					
ITEMS TO BE USED WITH MISCELLANEOUS		/ PER LB	/ PER LB	/ PER LB	/ PER LB	/ PER LB
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.8	TYPE "A" VALLEY CROSSING - Spec: Manatee County 201.6					
TYPE "A" VALLEY CROSSING		\$30.00 / PER LF	\$30.00 / PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
MIAMI CURB & GUTTER ON RADIUS		\$24.00 / PER LF	\$23.00 / PER LF	/ PER LF	\$28.00 / PER LF	/ PER LF
REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO INSTALL NEW VALLEY CROSSING		\$20.00 / PER LF	\$17.50 / PER LF	/ PER LF	\$10.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.9	TYPE "B" VALLEY CROSSING - Spec: Manatee County 201.6					
TYPE "B" VALLEY CROSSING		\$33.00 / PER LF	\$30.00 / PER LF	/ PER LF	\$30.00 / PER LF	/ PER LF
MIAMI CURB & GUTTER ON RADIUS		\$24.00 / PER LF	\$22.00 / PER LF	/ PER LF	\$28.00 / PER LF	/ PER LF
REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO INSTALL NEW VALLEY CROSSING		\$20.00 / PER LF	\$17.50 / PER LF	/ PER LF	\$10.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.10	CONSTRUCT SIDEWALK / DRIVEWAY					
2,500 PSI RANDOM x 4"		\$21.00 / PER SY	\$20.00 / PER SY	/ PER SY	\$65.00 / PER SY	/ PER SY
3,000 PSI RANDOM x 4"		\$22.00 / PER SY	\$21.75 / PER SY	/ PER SY	\$66.00 / PER SY	/ PER SY
2,500 PSI RANDOM x 4" WITH 6 x 6 #10 MESH		\$25.00 / PER SY	\$22.00 / PER SY	/ PER SY	\$68.00 / PER SY	/ PER SY
3,000 PSI RANDOM x 4" WITH 6 x 6 #10 MESH		\$26.00 / PER SY	\$24.50 / PER SY	/ PER SY	\$69.00 / PER SY	/ PER SY
2,500 PSI RANDOM x 6"		\$29.00 / PER SY	\$22.00 / PER SY	/ PER SY	\$70.00 / PER SY	/ PER SY
3,000 PSI RANDOM x 6"		\$30.00 / PER SY	\$25.50 / PER SY	/ PER SY	\$71.00 / PER SY	/ PER SY
2,500 PSI RANDOM x 6" WITH 6 x 6 #10 MESH		\$33.00 / PER SY	\$26.50 / PER SY	/ PER SY	\$73.00 / PER SY	/ PER SY
3,000 PSI RANDOM x 6" WITH 6 x 6 #10 MESH		\$34.00 / PER SY	\$29.75 / PER SY	/ PER SY	\$74.00 / PER SY	/ PER SY
PREPARATION (Grading, Shape, Base Preparation to include 6" Fill and/or Excavation)		\$8.00 / PER SY	\$5.00 / PER SY	/ PER SY	\$4.00 / PER SY	/ PER SY
ADDITIONAL FILL		\$12.00 / PER CY	\$13.50 / PER CY	/ PER CY	\$12.00 / PER CY	/ PER CY
ADDITIONAL EXCAVATION		\$15.00 / PER CY	\$7.00 / PER CY	/ PER CY	\$5.00 / PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.11	MISCELLANEOUS CONCRETE FORMED AND POURED					
3,000 PSI		\$350.00 / PER CY	\$450.00 / PER CY	/ PER CY	\$575.00 / PER CY	/ PER CY
4,000 PSI		\$400.00 / PER CY	\$475.00 / PER CY	/ PER CY	\$675.00 / PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.12	REBAR					
ITEMS TO BE USED WITH MISCELLANEOUS		\$1.00 / PER LB	\$3.50 / PER LB	/ PER LB	\$1.00 / PER LB	/ PER LB
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.13	REMOVE CONCRETE SIDEWALK / DRIVEWAY (2500 PSI)					
4" THICKNESS	0 - 100 SF	/ PER SF	\$5.00 / PER SF	\$5.00 / PER SF	\$5.50 / PER SF	/ PER SF
	101 - 250 SF	/ PER SF	\$5.00 / PER SF	\$4.50 / PER SF	\$4.40 / PER SF	/ PER SF
	251 - 500 SF	/ PER SF	\$4.00 / PER SF	\$4.00 / PER SF	\$3.90 / PER SF	/ PER SF
	OVER 500 SF	/ PER SF	\$3.00 / PER SF	\$3.50 / PER SF	\$3.30 / PER SF	/ PER SF
6" THICKNESS	0 - 100 SF	/ PER SF	\$7.00 / PER SF	\$6.00 / PER SF	\$5.50 / PER SF	/ PER SF
	101 - 250 SF	/ PER SF	\$7.00 / PER SF	\$5.25 / PER SF	\$5.25 / PER SF	/ PER SF
	251 - 500 SF	/ PER SF	\$5.00 / PER SF	\$4.50 / PER SF	\$5.00 / PER SF	/ PER SF
	OVER 500 SF	/ PER SF	\$4.75 / PER SF	\$4.00 / PER SF	\$4.40 / PER SF	/ PER SF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.14	REMOVE CONCRETE CURB & GUTTER					
0 - 100 SF		/ PER SF	\$10.00 / PER SF	\$9.75 / PER SF	\$7.70 / PER SF	/ PER SF
101 - 250 SF		/ PER SF	\$8.00 / PER SF	\$7.00 / PER SF	\$6.60 / PER SF	/ PER SF
251 - 500 SF		/ PER SF	\$7.00 / PER SF	\$5.50 / PER SF	\$5.50 / PER SF	/ PER SF
OVER 500 SF		/ PER SF	\$5.00 / PER SF	\$4.50 / PER SF	\$4.40 / PER SF	/ PER SF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.15	CONSTRUCT ASPHALT SIDEWALK / DRIVEWAY - Price to include excavation, asphalt material, labor and equipment					
SAND ASPHALT - HOT MIX - 1200#	4' x 4"	/ PER LF	/ PER LF	\$35.00 / PER LF	\$24.00 / PER LF	/ PER LF
	5' x 4"	/ PER LF	/ PER LF	\$40.00 / PER LF	\$26.00 / PER LF	/ PER LF
	6' x 4"	/ PER LF	/ PER LF	\$46.00 / PER LF	\$28.00 / PER LF	/ PER LF
	8' x 4"	/ PER LF	/ PER LF	\$55.00 / PER LF	\$30.00 / PER LF	/ PER LF
	4' x 6"	/ PER LF	/ PER LF	\$40.00 / PER LF	\$30.00 / PER LF	/ PER LF
	5' x 6"	/ PER LF	/ PER LF	\$45.00 / PER LF	\$34.00 / PER LF	/ PER LF
	6' x 6"	/ PER LF	/ PER LF	\$52.00 / PER LF	\$38.00 / PER LF	/ PER LF
	8' x 6"	/ PER LF	/ PER LF	\$55.00 / PER LF	\$42.00 / PER LF	/ PER LF
ASPHALTIC CONCRETE - TYPE III	4' x 4"	/ PER LF	/ PER LF	\$35.00 / PER LF	\$24.00 / PER LF	/ PER LF
	5' x 4"	/ PER LF	/ PER LF	\$40.00 / PER LF	\$26.00 / PER LF	/ PER LF
	6' x 4"	/ PER LF	/ PER LF	\$46.00 / PER LF	\$28.00 / PER LF	/ PER LF
	8' x 4"	/ PER LF	/ PER LF	\$55.00 / PER LF	\$30.00 / PER LF	/ PER LF
	4' x 6"	/ PER LF	/ PER LF	\$40.00 / PER LF	\$30.00 / PER LF	/ PER LF
	5' x 6"	/ PER LF	/ PER LF	\$45.00 / PER LF	\$34.00 / PER LF	/ PER LF
	6' x 6"	/ PER LF	/ PER LF	\$52.00 / PER LF	\$38.00 / PER LF	/ PER LF
	8' x 6"	/ PER LF	/ PER LF	\$55.00 / PER LF	\$42.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	10 / DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.13	REMOVE CONCRETE SIDEWALK / DRIVEWAY (2500 PSI)					
4" THICKNESS	0 - 100 SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
	101 - 250 SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
	251 - 500 SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
	OVER 500 SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
6" THICKNESS	0 - 100 SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
	101 - 250 SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
	251 - 500 SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
	OVER 500 SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.14	REMOVE CONCRETE CURB & GUTTER					
0 - 100 SF		/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
101 - 250 SF		/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
251 - 500 SF		/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
OVER 500 SF		/ PER SF	/ PER SF	/ PER SF	/ PER SF	/ PER SF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.15	CONSTRUCT ASPHALT SIDEWALK / DRIVEWAY - Price to include excavation, asphalt material, labor and equipment					
SAND ASPHALT - HOT MIX - 1200#	4' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	5' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	6' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	8' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	4' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	5' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	6' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	8' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
ASPHALTIC CONCRETE - TYPE III	4' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	5' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	6' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	8' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	4' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	5' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	6' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	8' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.13	REMOVE CONCRETE SIDEWALK / DRIVEWAY (2500 PSI)					
4" THICKNESS	0 - 100 SF	\$5.00 / PER SF	\$5.00 / PER SF	/ PER SF	\$10.00 / PER SF	/ PER SF
	101 - 250 SF	\$4.00 / PER SF	\$4.00 / PER SF	/ PER SF	\$4.00 / PER SF	/ PER SF
	251 - 500 SF	\$3.50 / PER SF	\$3.00 / PER SF	/ PER SF	\$3.00 / PER SF	/ PER SF
	OVER 500 SF	\$3.00 / PER SF	\$3.00 / PER SF	/ PER SF	\$2.00 / PER SF	/ PER SF
6" THICKNESS	0 - 100 SF	\$5.00 / PER SF	\$6.00 / PER SF	/ PER SF	\$10.00 / PER SF	/ PER SF
	101 - 250 SF	\$4.75 / PER SF	\$5.00 / PER SF	/ PER SF	\$4.00 / PER SF	/ PER SF
	251 - 500 SF	\$4.50 / PER SF	\$4.50 / PER SF	/ PER SF	\$3.00 / PER SF	/ PER SF
	OVER 500 SF	\$4.00 / PER SF	\$3.50 / PER SF	/ PER SF	\$2.00 / PER SF	/ PER SF
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.14	REMOVE CONCRETE CURB & GUTTER					
0 - 100 SF		\$7.00 / PER SF	\$10.00 / PER SF	/ PER SF	\$10.00 / PER SF	/ PER SF
101 - 250 SF		\$6.00 / PER SF	\$7.00 / PER SF	/ PER SF	\$4.00 / PER SF	/ PER SF
251 - 500 SF		\$5.00 / PER SF	\$5.00 / PER SF	/ PER SF	\$3.00 / PER SF	/ PER SF
OVER 500 SF		\$4.00 / PER SF	\$4.00 / PER SF	/ PER SF	\$2.00 / PER SF	/ PER SF
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.15	CONSTRUCT ASPHALT SIDEWALK / DRIVEWAY - Price to include excavation, asphalt material, labor and equipment					
SAND ASPHALT - HOT MIX - 1200#	4' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	5' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	6' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	8' x 4"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	4' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	5' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	6' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	8' x 6"	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
ASPHALTIC CONCRETE - TYPE III	4' x 4"	/ PER LF	\$27.00 / PER LF	/ PER LF	/ PER LF	/ PER LF
	5' x 4"	/ PER LF	\$29.00 / PER LF	/ PER LF	/ PER LF	/ PER LF
	6' x 4"	/ PER LF	\$31.00 / PER LF	/ PER LF	/ PER LF	/ PER LF
	8' x 4"	/ PER LF	\$33.00 / PER LF	/ PER LF	/ PER LF	/ PER LF
	4' x 6"	/ PER LF	\$33.50 / PER LF	/ PER LF	/ PER LF	/ PER LF
	5' x 6"	/ PER LF	\$35.00 / PER LF	/ PER LF	/ PER LF	/ PER LF
	6' x 6"	/ PER LF	\$42.00 / PER LF	/ PER LF	/ PER LF	/ PER LF
	8' x 6"	/ PER LF	\$44.00 / PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	15 / DAYS	/ DAYS	/ DAYS	/ DAYS

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.16	PREPARATION FOR CURB & GUTTER (NEW NOT REPLACED)					
PREPARATION +/- 6"		/ PER LF	\$5.00 / PER LF	\$5.50 / PER LF	\$5.50 / PER LF	/ PER LF
ADDITIONAL FILL		/ PER CY	\$15.00 / PER CY	\$10.00 / PER CY	\$35.00 / PER CY	/ PER CY
ADDITIONAL EXCAVATION		/ PER CY	\$10.00 / PER CY	\$10.00 / PER CY	\$30.00 / PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.17	CONCRETE PUMPING					
CONCRETE PUMPED		/ PER HOUR	/ PER HOUR	\$200.00 / PER HOUR	\$165.00 / PER HOUR	/ PER HOUR
CONCRETE PUMPED		/ PER DAY	/ PER DAY	\$880.00 / PER DAY	\$900.00 / PER DAY	/ PER DAY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.18	ADA TRUNCATED DOME FURNISHED / INSTALLED					
FURNISH & INSTALL		/ PER SQ FT	\$10.00 / PER SQ FT	\$30.00 / PER SQ FT	\$30.00 / PER SQ FT	/ PER SQ FT
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VI.19	STANDARD MAIL BOX RELOCATE					
STANDARD MAILBOX RELOCATE		/ PER EACH	\$200.00 / PER EACH	\$90.00 / PER EACH	\$150.00 / PER EACH	/ PER EACH
VI.20	IRRIGATION CAP					
IRRIGATION CAP		/ PER EACH	/ PER EACH	\$100.00 / PER EACH	\$20.00 / PER EACH	/ PER EACH
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.16	PREPARATION FOR CURB & GUTTER (NEW NOT REPLACED)					
PREPARATION +/- 6"		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
ADDITIONAL FILL		/ PER CY	/ PER CY	/ PER CY	/ PER CY	/ PER CY
ADDITIONAL EXCAVATION		/ PER CY	/ PER CY	/ PER CY	/ PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.17	CONCRETE PUMPING					
CONCRETE PUMPED		/ PER HOUR	/ PER HOUR	/ PER HOUR	/ PER HOUR	/ PER HOUR
CONCRETE PUMPED		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.18	ADA TRUNCATED DOME FURNISHED / INSTALLED					
FURNISH & INSTALL		/ PER SQ FT	/ PER SQ FT	/ PER SQ FT	/ PER SQ FT	/ PER SQ FT
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VI.19	STANDARD MAIL BOX RELOCATE					
STANDARD MAILBOX RELOCATE		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
VI.20	IRRIGATION CAP					
IRRIGATION CAP		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION VI - CURB & GUTTER, SIDEWALKS AND DRIVEWAYS						
VI.16	PREPARATION FOR CURB & GUTTER (NEW NOT REPLACED)					
PREPARATION +/- 6"		\$5.00 / PER LF	\$4.00 / PER LF	/ PER LF	\$4.00 / PER LF	/ PER LF
ADDITIONAL FILL		\$30.00 / PER CY	\$13.50 / PER CY	/ PER CY	\$12.00 / PER CY	/ PER CY
ADDITIONAL EXCAVATION		\$25.00 / PER CY	\$7.00 / PER CY	/ PER CY	\$6.00 / PER CY	/ PER CY
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.17	CONCRETE PUMPING					
CONCRETE PUMPED		\$150.00 / PER HOUR	\$190.00 / PER HOUR	/ PER HOUR	\$155.00 / PER HOUR	/ PER HOUR
CONCRETE PUMPED		\$800.00 / PER DAY	\$1,500.00 / PER DAY	/ PER DAY	\$1,675.00 / PER DAY	/ PER DAY
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.18	ADA TRUNCATED DOME FURNISHED / INSTALLED					
FURNISH & INSTALL		\$26.00 / PER SQ FT	\$40.00 / PER SQ FT	/ PER SQ FT	\$27.00 / PER SQ FT	/ PER SQ FT
DELIVERY DAY AFTER RECEIPT OF ORDER:		10 / DAYS	15 / DAYS	/ DAYS	15 / DAYS	/ DAYS
VI.19	STANDARD MAIL BOX RELOCATE					
STANDARD MAILBOX RELOCATE		\$100.00 / PER EACH	\$25.00 / PER EACH	/ PER EACH	\$50.00 / PER EACH	/ PER EACH
VI.20	IRRIGATION CAP					
IRRIGATION CAP		\$10.00 / PER EACH	\$10.00 / PER EACH	/ PER EACH	\$25.00 / PER EACH	/ PER EACH
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION VII - TRAFFIC CONTROL						
VII.1	TEMPORARY TRAFFIC CONTROL DETECTION (Per Site) - Spec: FDOT Section 102-107					
TRAFFIC CONTROL		\$100.00 / PER DAY	\$125.00 / PER DAY	\$100.00 / PER DAY	\$275.00 / PER DAY	/ PER DAY
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	10 / DAYS	/ DAYS
VII.2	GUARDRAIL - Spec: FDOT 536-1 - Price Vendor Delivered & Installed per Job Site					
0 - 250 LF		\$30.00 / PER LF	\$40.00 / PER LF	\$33.00 / PER LF	\$35.00 / PER LF	/ PER LF
OVER 250 LF		\$28.00 / PER LF	\$38.00 / PER LF	\$30.00 / PER LF	\$30.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VII.3	SHOP - BENT PANELS - Spec: FDOT Section 536.2 - Price Vendor Delivered and Installed per Job Site					
0 - 12.5 LF		\$40.00 / PER LF	\$200.00 / PER LF	\$150.00 / PER LF	\$140.00 / PER LF	/ PER LF
OVER 12.5 LF		\$38.00 / PER LF	\$200.00 / PER LF	\$130.00 / PER LF	\$125.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
VII.4	SPECIAL POST (Minimum 2 Each) - Spec: FDOT Section 536.7 - Price Vendor Delivered and Installed per Job Site					
0 - 4 EACH		\$100.00 / PER EACH	\$300.00 / PER EACH	\$275.00 / PER EACH	\$265.00 / PER EACH	/ PER EACH
OVER 4 EACH		\$95.00 / PER EACH	\$300.00 / PER EACH	\$225.00 / PER EACH	\$235.00 / PER EACH	/ PER EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	/ DAYS	/ DAYS
VII.5	TYPE IV ENDS (Minimum 2 Each) - Spec: FDOT 536.8 - Price Vendor Delivered and Installed per Job Site					
0 - 4 EACH		\$2,500.00 / PER EACH	\$5,500.00 / PER EACH	\$4,900.00 / PER EACH	\$4,900.00 / PER EACH	/ PER EACH
OVER 4 EACH		\$2,000.00 / PER EACH	\$5,000.00 / PER EACH	\$4,300.00 / PER EACH	\$4,350.00 / PER EACH	/ PER EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		45 / DAYS	14 / DAYS	As Required / DAYS	15 / DAYS	/ DAYS
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION VII - TRAFFIC CONTROL						
VII.1	TEMPORARY TRAFFIC CONTROL DETECTION (Per Site) - Spec: FDOT Section 102-107					
TRAFFIC CONTROL		/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY	/ PER DAY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VII.2	GUARDRAIL - Spec: FDOT 536-1 - Price Vendor Delivered & Installed per Job Site					
0 - 250 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
OVER 250 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VII.3	SHOP - BENT PANELS - Spec: FDOT Section 536.2 - Price Vendor Delivered and Installed per Job Site					
0 - 12.5 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
OVER 12.5 LF		/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VII.4	SPECIAL POST (Minimum 2 Each) - Spec: FDOT Section 536.7 - Price Vendor Delivered and Installed per Job Site					
0 - 4 EACH		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
OVER 4 EACH		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VII.5	TYPE IV ENDS (Minimum 2 Each) - Spec: FDOT 536.8 - Price Vendor Delivered and Installed per Job Site					
0 - 4 EACH		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
OVER 4 EACH		/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH	/ PER EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION VII - TRAFFIC CONTROL						
VII.1	TEMPORARY TRAFFIC CONTROL DETECTION (Per Site) - Spec: FDOT Section 102-107					
TRAFFIC CONTROL		/ PER DAY	/ PER DAY	/ PER DAY	\$100.00 / PER DAY	/ PER DAY
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
VII.2	GUARDRAIL - Spec: FDOT 536-1 - Price Vendor Delivered & Installed per Job Site					
0 - 250 LF		/ PER LF	/ PER LF	\$30.00 / PER LF	\$33.00 / PER LF	/ PER LF
OVER 250 LF		/ PER LF	/ PER LF	\$27.00 / PER LF	\$30.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	14 / DAYS	15 / DAYS	/ DAYS
VII.3	SHOP - BENT PANELS - Spec: FDOT Section 536.2 - Price Vendor Delivered and Installed per Job Site					
0 - 12.5 LF		/ PER LF	/ PER LF	\$125.00 / PER LF	\$140.00 / PER LF	/ PER LF
OVER 12.5 LF		/ PER LF	/ PER LF	\$110.00 / PER LF	\$125.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	14 / DAYS	15 / DAYS	/ DAYS
VII.4	SPECIAL POST (Minimum 2 Each) - Spec: FDOT Section 536.7 - Price Vendor Delivered and Installed per Job Site					
0 - 4 EACH		/ PER EACH	/ PER EACH	\$240.00 / PER EACH	\$265.00 / PER EACH	/ PER EACH
OVER 4 EACH		/ PER EACH	/ PER EACH	\$210.00 / PER EACH	\$235.00 / PER EACH	/ PER EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	14 / DAYS	15 / DAYS	/ DAYS
VII.5	TYPE IV ENDS (Minimum 2 Each) - Spec: FDOT 536.8 - Price Vendor Delivered and Installed per Job Site					
0 - 4 EACH		/ PER EACH	/ PER EACH	\$4,400.00 / PER EACH	\$4,900.00 / PER EACH	/ PER EACH
OVER 4 EACH		/ PER EACH	/ PER EACH	\$3,950.00 / PER EACH	\$4,400.00 / PER EACH	/ PER EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	14 / DAYS	15 / DAYS	/ DAYS
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
SECTION VIII - FENCING						
FENCING - Includes furnishing all labor, materials, equipment and such miscellaneous items as necessary for complete installation of chain link fence system; fencing to be installed according to manufacturer's specifications, unless otherwise specified. Spec: FDOT 550						
VIII.1	CHAIN LINK FENCING					
4" HEIGHT	0 - 100 LF	/ PER LF	/ PER LF	\$13.85 / PER LF	\$13.35 / PER LF	/ PER LF
	101 - 500 LF	/ PER LF	/ PER LF	\$14.00 / PER LF	\$11.95 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$13.50 / PER LF	\$11.10 / PER LF	/ PER LF
6" HEIGHT	0 - 100 LF	/ PER LF	/ PER LF	\$17.00 / PER LF	\$16.70 / PER LF	/ PER LF
	101 - 500 LF	/ PER LF	/ PER LF	\$16.75 / PER LF	\$15.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$16.75 / PER LF	\$13.35 / PER LF	/ PER LF
8" HEIGHT	0 - 100 LF	/ PER LF	/ PER LF	\$21.00 / PER LF	\$20.00 / PER LF	/ PER LF
	101 - 500 LF	/ PER LF	/ PER LF	\$21.00 / PER LF	\$18.35 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	\$21.00 / PER LF	\$16.70 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	10 / DAYS	/ DAYS
VIII.2	GATES					
4' HEIGHT	4' WIDE	/ EACH	/ EACH	\$280.00 / EACH	\$225.00 / EACH	/ EACH
	8' WIDE	/ EACH	/ EACH	\$450.00 / EACH	\$445.00 / EACH	/ EACH
	16' WIDE	/ EACH	/ EACH	\$770.00 / EACH	\$1,055.00 / EACH	/ EACH
6' HEIGHT	4' WIDE	/ EACH	/ EACH	\$350.00 / EACH	\$390.00 / EACH	/ EACH
	8' WIDE	/ EACH	/ EACH	\$550.00 / EACH	\$890.00 / EACH	/ EACH
	16' WIDE	/ EACH	/ EACH	\$900.00 / EACH	\$1,390.00 / EACH	/ EACH
8' HEIGHT	4' WIDE	/ EACH	/ EACH	\$525.00 / EACH	\$445.00 / EACH	/ EACH
	8' WIDE	/ EACH	/ EACH	\$625.00 / EACH	\$1,335.00 / EACH	/ EACH
	16' WIDE	/ EACH	/ EACH	\$975.00 / EACH	\$1,800.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	As Required / DAYS	15 / DAYS	/ DAYS
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		Pavement Technology 24144 Detroit Road Westlake, OH 44145	Cutler Repaving, Inc. 921 East 27th Street Lawrence, KS 66046	FDS Farabee LLC P.O. Box 110615 Lakewood Ranch, FL 34211	SMR Aggregates, Inc. 5875 Quarry Drive Sarasota, FL 34240	Younquist Brothers Rock 15401 Alico Road Fort Myers, FL 33913
SECTION VIII - FENCING						
FENCING - Includes furnishing all labor, materials, equipment and such miscellaneous items as necessary for complete installation of chain link fence system; fencing to be installed according to manufacturer's specifications, unless otherwise specified. Spec: FDOT 550						
VIII.1	CHAIN LINK FENCING					
4" HEIGHT	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
6" HEIGHT	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
8" HEIGHT	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	101 - 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
VIII.2	GATES					
4" HEIGHT	4' WIDE	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' WIDE	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	16' WIDE	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
6" HEIGHT	4' WIDE	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' WIDE	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	16' WIDE	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
8" HEIGHT	4' WIDE	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	8' WIDE	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
	16' WIDE	/ EACH	/ EACH	/ EACH	/ EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	/ DAYS	/ DAYS
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS		C-Squared 3547 53rd Ave West, #327 Bradenton, FL 34210	Oneco Concrete & Asphalt P.O. Box 367 Oneco, FL 34264	Road Runner Highway Signs, Inc. 4421 12th Street Ct East Bradenton, FL 34208	Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282	No Bidder
SECTION VIII - FENCING						
FENCING - Includes furnishing all labor, materials, equipment and such miscellaneous items as necessary for complete installation of chain link fence system; fencing to be installed according to manufacturer's specifications, unless otherwise specified. Spec: FDOT 550						
VIII.1	CHAIN LINK FENCING					
4" HEIGHT	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$13.50 / PER LF	/ PER LF
	101 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$13.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$12.75 / PER LF	/ PER LF
6" HEIGHT	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$16.50 / PER LF	/ PER LF
	101 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$16.00 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$15.75 / PER LF	/ PER LF
8" HEIGHT	0 - 100 LF	/ PER LF	/ PER LF	/ PER LF	\$21.00 / PER LF	/ PER LF
	101 - 500 LF	/ PER LF	/ PER LF	/ PER LF	\$20.50 / PER LF	/ PER LF
	OVER 500 LF	/ PER LF	/ PER LF	/ PER LF	\$20.00 / PER LF	/ PER LF
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
VIII.2	GATES					
4' HEIGHT	4' WIDE	/ EACH	/ EACH	/ EACH	\$270.00 / EACH	/ EACH
	8' WIDE	/ EACH	/ EACH	/ EACH	\$435.00 / EACH	/ EACH
	16' WIDE	/ EACH	/ EACH	/ EACH	\$740.00 / EACH	/ EACH
6' HEIGHT	4' WIDE	/ EACH	/ EACH	/ EACH	\$325.00 / EACH	/ EACH
	8' WIDE	/ EACH	/ EACH	/ EACH	\$500.00 / EACH	/ EACH
	16' WIDE	/ EACH	/ EACH	/ EACH	\$865.00 / EACH	/ EACH
8' HEIGHT	4' WIDE	/ EACH	/ EACH	/ EACH	\$470.00 / EACH	/ EACH
	8' WIDE	/ EACH	/ EACH	/ EACH	\$580.00 / EACH	/ EACH
	16' WIDE	/ EACH	/ EACH	/ EACH	\$925.00 / EACH	/ EACH
DELIVERY DAY AFTER RECEIPT OF ORDER:		/ DAYS	/ DAYS	/ DAYS	15 / DAYS	/ DAYS
LEFT INTENTIONALLY BLANK						

TABULATION IFB #12-1479DS ROAD BUILDING MATERIALS

TABULATION IFB #12-1479-DS ROAD BUILDING MATERIALS	Ajax Paving Industries 510 Gene Green Road Nokomis, FL 34275	Oldcastle Southern Group, Inc. d/b/a APAC - Southeast 1451 Myrtle Street Sarasota, FL 34234	Gator Grading & Paving 2704 105th Street East Palmetto, FL 34221	Superior Asphalt, Inc. P.O Box 2489 Oneco, Florida 34264	Asphalt Paving Systems 9021 Wire Road Zephyrhills, FL 33540
Overtime Surcharge shall be at the rate of:	\$200.00 Per Day	\$1,200.00 Per Day	\$1,000.00 Per Day	\$750.00 Per Day	\$500.00 Per Day
Acknowledge Addendum #1	Yes	Yes	Yes	Yes	Yes
Acknowledge Addendum #2	Yes	Yes	Yes	Yes	Yes
Acknowledge Addendum #3	Yes	Yes	Yes	Yes	Yes
Acknowledge Addendum #4	Yes	Yes	Yes	Yes	Yes
Florida Trench Safety Act	Yes	Yes	Yes	Yes	Yes
Affidavit as to local business (supplied document with bid)	Yes	Yes	Yes	Yes	No
Contractor's Questionnaire	Yes	Yes	Yes	Yes	Yes
Bid Bond Enclosed	No	No	Yes	No	No
Public Contracting and Environmental Crimes Certification	Yes	Yes	Yes	Yes	Yes
Comments					
LEFT INTENTIONALLY BLANK					