



MANATEE COUNTY FLORIDA

July 29, 2013

TO: All Interested Bidders

SUBJECT: Invitation for Bid # 13-1272-DS
Neal Preserve Trail from Causeway Path Boardwalk (LAP Project # 428133-1-58-01)

ADDENDUM # 1

Bidders are hereby notified that this Addendum shall be acknowledged on pages 00300-1 of the Bid Form and made a part of the above named bidding and contract documents. Bids submitted without acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding and contract documents, and cost involved shall be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

The deadline for clarification of questions was July 24, 2013 at 3:00 pm. This deadline had been established to maintain fair treatment of all potential bidders. Questions received after this date and time shall not be considered.

A public records request was made for the Information Conference attendance record for this project.

Attached is a copy of the Information Conference attendance record (2 pages) dated July 12, 2013.

A public records request was made for the Engineers Estimate for this project.

The FDOT Construction budgeted amount for FM# 428133-1-58-01, is \$ 274,357.00

Engineer's Clarifications

The Addendum #1 includes following items:

- 1) Sheet # 1, Cover Sheet
Typical Section sheet number 7A has been added to the cover sheet.
- 2) Sheet # 6, Quantity sheet
Line item numbers from 3 to 22 have been changed.
Line item # 3 Sand Bags has been added to the quantity sheet.
Line item # 7 Removal of Existing Concrete Pavement has been added to the quantity sheet.
Line item # 8 Regular Excavation has been added to the quantity sheet.
Quantity on line item # 9 Embankment has been changed.
Line item # 10 No. 24 Stone has been added to the quantity sheet.
Quantity on line item # 11 No. 57 Stone has been changed.
Line item Flowable Fill has been removed from the quantity sheet.
Line item # 12 Concrete Class I has been added to the quantity sheet.

Financial Management Department

Mailing Address: P. O. Box 1000 1112 Manatee Avenue West Suite 803, Bradenton, FL 34206-1000

WEB: www.myanatee.org * PHONE: 941.749.3045 * FAX: 941.749.3014

Addendum # 1

Invitation for Bid # 13-1272-DS

Neal Preserve Trail from Causeway Path Boardwalk (LAP Project # 428133-1-58-01)

Line item # 13 Anchor Beams Repair has been added to the quantity sheet.
Line item # 14 Plastic Filter Fabric has been added to the quantity sheet.
Line item # 19 Rip-Rap Bank Shore has been added to the quantity sheet.
Line item # 20 Rip-Rap F&I Ditch Lining has been added to the quantity sheet.

Note: The above item numbers are to be used per engineer's direction based on field conditions

- 3) Sheet # 7, Typical Sections
Slope material has been changed to concrete class I.
- 4) Sheet # 7A, Typical Sections
 - Three (3) typical sections have been added to the construction plans showing two (2) options for base materials under bridge or anchor beam location to be used at engineers directions based on field conditions.
- 5) Sheet # 12, Plan & Profile & Erosion Control Plan
 - Sand Bags detail has been modified.
- 6) Two bulkhead repair sheets have been provided for the location of the anchor beams. These details are from FDOT S.R. 64 (Ana Maria) Bridge Rehabilitation.

BIDDERS NOTE:

The Bid Forms for Bid "A", Bid "B" and Bid "A" subcontractor and Bid "B" subcontractor attached to this Addendum # 1 supersede all other Bid Forms issued for this solicitation and must be used in submission of your bid in response to this Invitation for Bid.

Bidders must fully complete all page of the Bid Forms. Bid Forms must be executed by an authorized signatory who has the legal authority to make the offer and bind the company. Bidders must fully comply with all bid specifications, terms and conditions.

The following planset sheets by way of Addendum #1 will need to be made part of the solicitation for review.


1. Sheet 1 dated July 25, 2013 (remove previously supplied sheet 1 and replace)
2. Sheet 6 dated July 25, 2013 (remove previously supplied sheet 6 and replace)
3. Sheet 7 dated July 25, 2013 (remove previously supplied sheet 7 and replace)
4. Sheet 7A dated July 25, 2013 (add sheet 7 A)
5. Sheet 12 dated July 25, 2013 (remove previously supplied sheet 12 and replace)
6. B1-05 & B1-06 Bulkhead repair details (add sheets B1-05 and B1-06)

If you have submitted a bid prior to receiving this addendum, you may request in writing that your original, sealed bid be returned to your firm. All sealed bids received will be opened on the date stated.

The deadline for submitting sealed Bids at the Manatee County Purchasing Division, 1112 Manatee Avenue West, Suite 803, Bradenton, Florida 34205 has been extended to August 9, 2013 at 2:30 PM.

END OF ADDENDUM # 1

Sincerely,



Melissa M. Wendel, CPPO
Purchasing Official
/ds (Attachments)

Financial Management Department

Mailing Address: P. O. Box 1000 1112 Manatee Avenue West Suite 803, Bradenton, FL 34206-1000

WEB: www.mymanatee.org * PHONE: 941.749.3045 * FAX: 941.749.3014

ATTENDANCE RECORDNON-MANDATORY
INFORMATION CONFERENCE

Title: Neal Preserve Trail from Causeway Path Boardwalk
(Financial Project ID # 428133-1-58-01)

Location: Manatee County Public Works Department
(1022 26th Avenue East, Bradenton FL 34208)
Conference Room ("A")

Date / Time: July 12, 2013 (2:00 PM)

IFB #: IFB #13-1272-DS

Deadline for Clarification Requests: July 24, 2013 (3:00pm)

Bid Due Date: August 2, 2013 @ 2:30pm

Please print all entries

Name/Title	Firm	Phone #	Email Address
Donna M. Stevens Contract Specialist	Manatee County Government	(941) 749-3045	donna.stevens@mymanatee.org
Brian Martineau Sr. Engineering Specialist Public Works	Manatee County Government	(941) 708-7450 Ext. 7243	brian.martineau@mymantee.org
Chris Mowbray Highway Engineering Div. Mgr	Manatee County Government	(941) 708-7450 ext. 7605	chris.mowbray@mymanatee.org
Sherri Robinson	Manatee County Government	708-7450 x7334	sherri.robinson@ mymanatee.org
Pam Moore, Est.	Cone & Graham Int.	813. 623.2856	pmoore@conegraham. com
TIM HOWARD	GENERAL CONTRACTING SERVICES	941 697-2097	TIM@GCSSWF.COM
MATT VANVRANKEN	PINNACLE GROUP	941 685-6132	PINNACLEGROUP@SRA1

NON MANDATORY INFORMATION CONFERENCE

BID FORM
Section 00300 (SUBMIT IN TRIPLICATE)
IFB# 13-1272-DS
Neal Preserve Trail from Causeway Path Boardwalk
LAP AGREEMENT (FIN ID# 428133-1-58-01) MANATEE COUNTY PROJECT NO. 6068711
BID "A" Based on Completion time of 90 Calendar Completion Days
ADDENDUM # 1

NO.	FDOT ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE \$	EXTENDED COST \$
1.	101-1	Mobilization	1	LS	\$	\$
2.	102-1	Maintenance of Traffic	1	LS	\$	\$
3.	104-6	Sand Bags (Addendum # 1)	387	LF	\$	\$
4.	104-11	Floating Turbidity Barrier	1,003	LF	\$	\$
5.	104-10-3	Sediment Barrier	2,003	LF	\$	\$
6.	110-1-1	Clearing & Grubbing	1	AC	\$	\$
7.	110-4	Removal of Existing Concrete Pavement (Addendum # 1)	766	SY	\$	\$
8.	120-1	Regular Excavation (Addendum # 1)	690	CY	\$	\$
9.	120-6	Embankment (Addendum # 1)	178	CY	\$	\$
10.	120-72	Gravel Fill No. 24 Stone (Under the Trail) (Addendum # 1)	40	CY	\$	\$
11.	120-72	Gravel Fill (No. 57 Stone) (Addendum # 1)	54	CY	\$	\$
12.	400-1-25	Concrete Class I (Addendum # 1)	10	CY	\$	\$
13.	400-6	Anchor Beams Repair (Addendum # 1)	40	EA	\$	\$
14.	514-71-2	Plastic Filter Fabric (Addendum # 1)	734	SY	\$	\$
15.	515-2-302	Pedestrian/Bicycle Railing, Aluminum Only, 54" Type 1	375	LF	\$	\$
16.	522-1	Sidewalk Concrete 4" Thick	832	SY	\$	\$
17.	522-2	Sidewalk Concrete 6" Thick	2420	SY	\$	\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "A"
ADDENDUM #1

BID FORM
Section 00300 (SUBMIT IN TRIPLICATE)
IFB# 13-1272-DS
Neal Preserve Trail from Causeway Path Boardwalk
LAP AGREEMENT (FIN ID# 428133-1-58-01) MANATEE COUNTY PROJECT NO. 6068711
BID "A" Based on Completion time of 90 Calendar Completion Days
ADDENDUM # 1

NO.	FDOT ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE \$	EXTENDED COST \$
18.	530-1	Rip-Rap, Sand-Cement (Addendum # 1)	70	CY	\$	\$
19.	530-2	Rip-Rap Bank Shore (Under The Trail) (Addendum # 1)	143	TN	\$	\$
20.	530-3	Rip-Rap F&I Ditch Lining (Under the Trail) (Addendum # 1)	119	TN	\$	\$
21.	570-1-2	Sodding (Performance Turf) (Addendum # 1)	4000	SY	\$	\$
22.	700-20-12	Single Post Sign, F&I, 12-20 SF	9	AS	\$	\$
		DISCRETIONARY WORK				\$25,000.00
		Reference Basis of Estimate Manual for Pay Item Descriptions				
		Total Cost Bid "A" Based on 90 Calendar Completion Days				\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "A"
ADDENDUM #1

BID FORM - SUBCONTRACTOR PERCENTAGE

Section 00300 (SUBMIT IN TRIPLICATE)

IFB# 13-1272-DS

Neal Preserve Trail from Causeway Path Boardwalk

LAP AGREEMENT (FIN ID# 428133-1-58-01) MANATEE COUNTY PROJECT NO. 6068711

BID "A" Based on Completion time of 90 Calendar Completion Days**ADDENDUM # 1**

NO.	FDOT ITEM NO.	ITEM DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
1.	101-1	Mobilization			
2.	102-1	Maintenance of Traffic			
3.	104-6	Sand Bags (Addendum # 1)			
4.	104-11	Floating Turbidity Barrier			
5.	104-10-3	Sediment Barrier			
6.	110-1-1	Clearing & Grubbing			
7.	110-4	Removal of Existing Concrete Pavement (Addendum # 1)			
8.	120-1	Regular Excavation (Addendum # 1)			
9.	120-6	Embankment (Addendum # 1)			
10.	120-72	Gravel Fill No. 24 Stone (Under the Trail) (Addendum # 1)			
11.	120-72	Gravel Fill (No. 57 Stone) (Addendum # 1)			
12.	400-1-25	Concrete Class I (Addendum # 1)			
13.	400-6	Anchor Beams Repair (Addendum # 1)			
14.	514-71-2	Plastic Filter Fabric (Addendum # 1)			
15.	515-2-302	Pedestrian/Bicycle Railing, Aluminum Only, 54" Type 1			
16.	522-1	Sidewalk Concrete 4" Thick			
17.	522-2	Sidewalk Concrete 6" Thick			

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "A" ADDENDUM # 1

BID FORM - SUBCONTRACTOR PERCENTAGE

Section 00300 (SUBMIT IN TRIPLICATE)

IFB# 13-1272-DS

Neal Preserve Trail from Causeway Path Boardwalk

LAP AGREEMENT (FIN ID# 428133-1-58-01) MANATEE COUNTY PROJECT NO. 6068711

BID "A" Based on Completion time of 90 Calendar Completion Days

ADDENDUM # 1

NO.	FDOT ITEM NO.	ITEM DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
18.	530-1	Rip-Rap, Sand-Cement (Addendum # 1)			
19.	530-2	Rip-Rap Bank Shore (Under The Trail) (Addendum # 1)			
20.	530-3	Rip-Rap F&I Ditch Lining (Under the Trail) (Addendum # 1)			
21.	570-1-2	Sodding (Performance Turf) (Addendum # 1)			
22.	700-20-12	Single Post Sign, F&I, 12-20 SF			

This form is a duplication of the bid items where the Bidder shall state the percentage (%) of work of each item listed and a brief description of the work that shall be performed by the subcontractor.

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "A" ADDENDUM # 1

BID FORM
Section 00300 (SUBMIT IN TRIPLICATE)
IFB# 13-1272-DS
Neal Preserve Trail from Causeway Path Boardwalk
LAP AGREEMENT (FIN ID# 428133-1-58-01) MANATEE COUNTY PROJECT NO. 6068711
BID "B" Based on Completion time of 120 Calendar Completion Days
ADDENDUM # 1

NO.	FDOT ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE \$	EXTENDED COST \$
1.	101-1	Mobilization	1	LS	\$	\$
2.	102-1	Maintenance of Traffic	1	LS	\$	\$
3.	104-6	Sand Bags (Addendum # 1)	387	LF	\$	\$
4.	104-11	Floating Turbidity Barrier	1,003	LF	\$	\$
5.	104-10-3	Sediment Barrier	2,003	LF	\$	\$
6.	110-1-1	Clearing & Grubbing	1	AC	\$	\$
7.	110-4	Removal of Existing Concrete Pavement (Addendum # 1)	766	SY	\$	\$
8.	120-1	Regular Excavation (Addendum # 1)	690	CY	\$	\$
9.	120-6	Embankment (Addendum # 1)	178	CY	\$	\$
10.	120-72	Gravel Fill No. 24 Stone (Under the Trail) (Addendum # 1)	40	CY	\$	\$
11.	120-72	Gravel Fill (No. 57 Stone) (Addendum # 1)	54	CY	\$	\$
12.	400-1-25	Concrete Class I (Addendum # 1)	10	CY	\$	\$
13.	400-6	Anchor Beams Repair (Addendum # 1)	40	EA	\$	\$
14.	514-71-2	Plastic Filter Fabric (Addendum # 1)	734	SY	\$	\$
15.	515-2-302	Pedestrian/Bicycle Railing, Aluminum Only. 54" Type 1	375	LF	\$	\$
16.	522-1	Sidewalk Concrete 4" Thick	832	SY	\$	\$
17.	522-2	Sidewalk Concrete 6" Thick	2420	SY	\$	\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "B"
Addendum # 1

BID FORM
Section 00300 (SUBMIT IN TRIPLICATE)
IFB# 13-1272-DS
Neal Preserve Trail from Causeway Path Boardwalk
LAP AGREEMENT (FIN ID# 428133-1-58-01) MANATEE COUNTY PROJECT NO. 6068711
BID "B" Based on Completion time of 120 Calendar Completion Days
ADDENDUM # 1

NO.	FDOT ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE \$	EXTENDED COST \$
18.	530-1	Rip-Rap, Sand-Cement (Addendum # 1)	70	CY	\$	\$
19.	530-2	Rip-Rap Bank Shore (Under The Trail) (Addendum # 1)	143	TN	\$	\$
20.	530-3	Rip-Rap F&I Ditch Lining (Under the Trail) (Addendum # 1)	119	TN	\$	\$
21.	570-1-2	Sodding (Performance Turf) (Addendum # 1)	4000	SY	\$	\$
22.	700-20-12	Single Post Sign, F&I, 12-20 SF	9	AS	\$	\$
		DISCRETIONARY WORK				\$25,000.00
		Reference Basis of Estimate Manual for Pay Item Descriptions				
		Total Cost Bld "A" Based on 90 Calendar Completion Days				\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "B"
Addendum # 1

BID FORM - SUBCONTRACTOR PERCENTAGE**Section 00300 (SUBMIT IN TRIPLICATE)****IFB# 13-1272-DS****Neal Preserve Trail from Causeway Path Boardwalk****LAP AGREEMENT (FIN ID# 428133-1-58-01) MANATEE COUNTY PROJECT NO. 6068711****BID "B" Based on Completion time of 120 Calendar Completion Days****ADDENDUM # 1**

NO.	FDOT ITEM NO.	ITEM DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
1.	101-1	Mobilization			
2.	102-1	Maintenance of Traffic			
3.	104-6	Sand Bags (Addendum # 1)			
4.	104-11	Floating Turbidity Barrier			
5.	104-10-3	Sediment Barrier			
6.	110-1-1	Clearing & Grubbing			
7.	110-4	Removal of Existing Concrete Pavement (Addendum # 1)			
8.	120-1	Regular Excavation (Addendum # 1)			
9.	120-6	Embankment (Addendum # 1)			
10.	120-72	Gravel Fill No. 24 Stone (Under the Trail) (Addendum # 1)			
11.	120-72	Gravel Fill (No. 57 Stone) (Addendum # 1)			
12.	400-1-25	Concrete Class I (Addendum # 1)			
13.	400-6	Anchor Beams Repair (Addendum # 1)			
14.	514-71-2	Plastic Filter Fabric (Addendum # 1)			
15.	515-2-302	Pedestrian/Bicycle Railing, Aluminum Only, 54" Type 1			
16.	522-1	Sidewalk Concrete 4" Thick			
17.	522-2	Sidewalk Concrete 6" Thick			
18.	530-1	Rip-Rap, Sand-Cement (Addendum # 1)			

BIDDER: _____

AUTHORIZED SIGNATURE: _____

BID "B" ADDENDUM # 1

BID FORM - SUBCONTRACTOR PERCENTAGE

Section 00300 (SUBMIT IN TRIPLICATE)

IFB# 13-1272-DS

Neal Preserve Trail from Causeway Path Boardwalk

LAP AGREEMENT (FIN ID# 428133-1-58-01) MANATEE COUNTY PROJECT NO. 6068711

BID "B" Based on Completion time of 120 Calendar Completion Days

ADDENDUM # 1

NO.	FOOT ITEM NO.	ITEM DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
19.	530-2	Rip-Rap Bank Shore (Under The Trail) (Addendum # 1)			
20.	530-3	Rip-Rap F&I Ditch Lining (Under the Trail) (Addendum # 1)			
21.	570-1-2	Sodding (Performance Turf) (Addendum # 1)			
22.	700-20-12	Single Post Sign, F&I, 12-20 SF			

This form is a duplication of the bid items where the Bidder shall state the percentage (%) of work of each item listed and a brief description of the work that shall be performed by the subcontractor.

BIDDER: _____

AUTHORIZED SIGNATURE: _____