

MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

SUBJECT	Three Phase Uninterrupted Power System	DATE POSTED	MC _____ CC _____
PURCHASING REPRESENTATIVE	Donna M. Stevens ext. 3045	DATE CONTRACT SHALL BE AWARDED	Seven days from date posted
DEPARTMENT	Utilities Department	CONSEQUENCES IF DEFERRED	Delay in project
SOLICITATION	RFQ #13-2025-DS	AUTHORIZED BY DATE	Donna Stevens <u>DMS</u> September <u>28</u> , 2013

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Request for Quote # 13-2025-DS, Three Phase Uninterrupted Power System, to the lowest, responsive and responsible bidder, Computer Power Systems Inc. 3421 State Road 419, Winter Springs, FL 32708 for a total base bid of **\$60,612.00 for a completion time of 45 calendar days.**

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Law

BACKGROUND/DISCUSSION

It is the intent of Manatee County to obtain an electrical contractor/equipment provider to furnish and install a 480V-3P Input/ 208-120V Output 80kVA UPS System. The system shall be installed in accordance with NFPA 70 NEC requirements. A 125 Amp breaker shall be installed in Panel MDP (for the input of the UPS system) and match existing KAIC rating. Provide a new panel board "LU" with a 225 Amp breaker and replace the existing panel "LU" for the output of the UPS system. Re-use as many breakers as possible for panel "LU". A new surge suppression device shall be provided and installed on the new "LU" panel with a 30A breaker. Providing equipment as defined in specifications.

The work shall be performed in accordance with the related standards and specifications noted in the Request for Quotation.

Background/discussion continued on page 2.

ATTACHMENTS (List in order of attached)	Department Recommendation Quote Tabulation	FUNDING SOURCE (Acct Number & Name)	<input checked="" type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds
COST	\$60,612.00	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	

Appropriate bid procedures were followed. Notice of Quote availability advertised on mymanatee.org and the Manatee Chamber of Commerce.

Three (3) quotes were received.

<u>Seminole County Firm</u>	<u>Quote Offering</u>
Computer Power Systems, Inc.	\$60,612.00

<u>Lake County Firm</u>	<u>Quote Offering</u>
Creative Power Solutions	\$70,776.30

<u>Pasco County Firm</u>	<u>Quote Offering</u>
Jantech Services, Inc.	\$61,910.56

- On September 23, 2013 received from Utilities Department the recommendation to award to Computer Power System Inc. located at 3421 State Road 419 Winter Springs, FL 32708, for a total base bid of \$60,612.00 with a 45 calendar day completion.
- This funding source for this Agreement (Water/ Sewer - WW Laboratory) 4010010200-564000



RFQ# 13-2025-DS Three Phase Uninterrupted Power System

Kayse Hasiak to: Donna Stevens

09/23/2013 10:48 AM

Good morning Donna. After review of the quote tabulation you have put together, we would like to proceed with awarding the contract to the lowest bidder, Computer Power Systems, Inc for \$60,612.00 with Total Calendar Days for Completion after Notice to Proceed being 45 calendar days. Please let me know if you need any further information from me. Thanks again for your help with this project and have a great day!

Kayse M. Hasiak-Solan
Laboratory Supervisor
Manatee County Utilities - Central Laboratory
4751 66th Street West
Bradenton, FL 34210
phone 941.792.8811 ext. 5166
fax 941.795.3477

RFQ#13-2025-DS Three Phase Uninterrupted Power System			
Quote Due Date September 12, 2013 at 3:00 pm			
	Computer Power Systems, Inc. 3421 State Road 419 Winter Springs, FL 32708 (Seminole County)	Creative Power Solutions 271 Beach Street Groveland FL 34736 (Lake County)	Jantech Services Inc. 11315 Challenger Avenue Odessa FL 33556 (Pasco County)
QUOTE PRICE	\$60,612.00	\$70,776.30	\$61,910.56
Manufacturer	Toshiba	Gamatronic	Mitsubishi Electric Power Products Inc.
Manufacturer's Part Number	T90S3S08KS6XSN (6900 Series 80 KVA)	GPPM1003XU1011-80-RM	9900A-A-080-480-480
Acknowledged Addendums 1-4	Yes	Yes	Yes
Public Contracting and Environmental Crimes Certification	Yes	Yes	Yes
Total Calendar Days for Completion after the Notice to Proceed	45 calendar days	30 calendar days	30 calendar days
Prepared by DMStevens 9/23/2013			