
MANATEE COUNTY GOVERNMENT

INTENT TO A WARD

SUBJECT Repair of the docks at the
DATE POSTEDCoquina Boat Ramp 5E[2- i& \3V

PURCHASING
George Earnest CPPB,[

DATE CONTRACT
REPRESENTATIVE

PH (941) 749-3044 P-1SHALL BE AWARDED

DEPARTMENT

CONSEQUENCES IFHazardous conditions for the
Natural Resources

DEFERREDpublic, close down the ramp.

RFQ 14-0481GE, Coquina
I

AUTHORIZED BY
Dennis Wallace

SOLICITATION Boat Ramp Dock Repairs
DATEL.: 7l~

ACTION DESIRED

Authorization to award the contract to Sunshine Dock & Seawall, Inc.

ENABLING/REGULATING AUTHORITY
Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code,

ordinances, resolutions, policy.)

Manatee Code of Laws

BACKGROUND/DISCUSSION

• On November 18, 2013 RFQ 14-0481 GE for Coquina Boat Ramp Dock Repairs was posted. Three
addendums were issued. On December 6, 2013 six responses were received .

• After an evaluation of the quote responses, Sunshine Dock & Seawall, Inc. as the responsive and
responsible lowest quote is recommended for the award.

SUMMARY Recommend awarding the contract to Sunshine Dock & Seawall, Inc.

ATTACHMENTS

Quote Price Tabulation Sheet

COST

$40,897.00
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QUOTE PRICE TABULATION SHEET

RFQ #14-0481 GE for Coquina Boat Ramp Dock Repairs

Sunshine Dock & Seawall, Inc.

ITEM

DESCRIPTION LUMP SUM PRICE

1

Northern Dock using galvanized hardware$ 8,468.00

2

Northern Dock using stainless steel hardware$ 10,818.00

3

Southern Dock using galvanized hardware$ 8,968.00

4

Southern Dock using stainless steel hardware$ 11,628.00

5

Contingency Labor
$ 25.00

X 40 HOURS =$ 1,000Rate

Contingency
6

Percent markup% 15X $100 =$ 115.00
materials

TOTAL QUOTE PRICE
I $ 40,997.00

RAM Marine Services, Inc.

ITEM

DESCRIPTION LUMP SUM PRICE

1

Northern Dock using galvanized hardware$ 12,000.00

2

Northern Dock using stainless steel hardware$ 13,100.00

3

Southern Dock using galvanized hardware$ 12,765.00

4

Southern Dock using stainless steel hardware$ 13,865.00

5

Contingency Labor
$ 55.00

X 40 HOURS =$ 2,200Rate

Contingency
6

Percent markup% 10X $100 =$ 110.00
materials

TOTAL QUOTE PRICE
I $ 54,040.00

Custom Built Marine Construction, Inc.

ITEM

DESCRIPTION LUMP SUM PRICE

1

Northern Dock using galvanized hardware$ 19,591.79

2

Northern Dock using stainless steel hardware$ 20,204.27

3

Southern Dock using galvanized hardware$ 20,555.79

4

Southern Dock using stainless steel hardware$21,168.27

5

Contingency Labor
$ 35.00

X 40 HOURS =$ 1,4000Rate

Contingency
6

Percent markup% 10X $100 =$ 110.00
materials

TOTAL QUOTE PRICE
I $ 83,030.12
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Duncan Seawall, Dock & Boat Lift, LLC

ITEM

DESCRIPTION LUMP SUM PRICE

1

Northern Dock using galvanized hardware$ 19,981.00

2

Northern Dock using stainless steel hardware$ 21,355.00

3

Southern Dock using galvanized hardware$ 20,698.00

4

Southern Dock using stainless steel hardware$ 21,948.00

5

Contingency Labor
$ 63.00

X 40 HOURS =$ 2,520Rate

Contingency
6

Percent markup% 15X $100 =$ 115.00
materials

TOTAL QUOTE PRICE
I $ 86,617.00

Marine Contracting Group, Inc.

ITEM

DESCRIPTION LUMP SUM PRICE

1

Northern Dock using galvanized hardware$ 23,749.00

2

Northern Dock using stainless steel hardware$ 25,379.00

3

Southern Dock using galvanized hardware$ 21,749.00

4

Southern Dock using stainless steel hardware$ 23,379.00

5

Contingency Labor
$ 60.00

X 40 HOURS =$ 2,400Rate

Contingency
6

Percent markup% 15X $100 =$ 115.00
materials

TOTAL QUOTE PRICE
I $ 96,771.00

Brian Wood Contracting, Inc. DBA Wood Dock & Seawall

ITEM

DESCRIPTION LUMP SUM PRICE

1

Northern Dock using galvanized hardware$ 27,840.00

2

Northern Dock using stainless steel hardware$ 28,840.00

3

Southern Dock using galvanized hardware$ 29,140.00

4

Southern Dock using stainless steel hardware$ 30,140.00

5

Contingency Labor
$ 45.00

X 40 HOURS =$ 1,800Rate

Contingency
6

Percent markup%0 X $100 =$ 100.00
materials

TOTAL QUOTE PRICE
I $117,860.00
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