



MANATEE COUNTY FLORIDA

March 17, 2014

TO: All Interested Bidders
SUBJECT: Invitation for Bids #14-0683CD
SR70 at Lakewood Ranch Boulevard Signalization Improvements
FDOT LAP Project (Financial Project ID 43109-1-58-01)

ADDENDUM #1

Bidders are hereby notified that this Addendum shall be acknowledged on page Bid Form-1 of the Bid Form and made a part of the above named bidding and contract documents. Bids submitted without acknowledgment of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding and contract documents, and cost involved shall be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

1. **DELETE** pages Bid Form-2 thru Bid Form-9 and **INSERT REVISED** pages Bid Form-2 thru Bid Form-11.
2. **DELETE** Plan Sheet numbers T-1, T-2, and T-6 of the Plan Set dated August 2013 and **INSERT REVISED** Plan Sheet numbers T-1, T-2, and T-6 that are attached to this Addendum #1.
3. **CHANGE** the Due Date and Time to **Thursday, March 20, 2014 at 3:00 PM.**

The following question has been presented by potential bidders:


QUESTION: It appears the installation of the proposed signalization will impact the existing concrete sidewalks at the intersection, however there is no sidewalk pay item on the bid form: can the bid form be revised to account for this work, or should this be considered incidental to the signalization pay items?

RESPONSE: Concrete sidewalk, curb & gutter, and detectable warning pay items have been added as a plan revision to accommodate the need

END OF ADDENDUM #1

Bids will be received at Manatee County Purchasing, 1112 Manatee Avenue West, Bradenton, Florida 34205 until **Thursday, March 20, 2014 at 3:00 PM.**

Sincerely,


Melissa M. Wendel, CPPO
Purchasing Official

Financial Management Department –Purchasing Division
1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205
PHONE: 941.749.3014 * FAX: 941.749.3034

www.mymanatee.org

BID FORM

(Submit in Triplicate) Section 00300

**SR 70 at Lakewood Ranch Boulevard Signalization Improvements-
FDOT LAP Project (Financial Project ID 43109-1-58-01)
Bid "A" Based on Completion Time of 240 Calendar Days**

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	UNITS	QTY.	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
1	101-1	MOBILIZATION	LS	1	\$ _____	\$ _____
2	102-1	MAINTENANCE OF TRAFFIC	LS	1	\$ _____	\$ _____
3	102-14	TRAFFIC CONTROL OFFICER	MH	10	\$ _____	\$ _____
4	102-60	WORK ZONE SIGN	ED	36	\$ _____	\$ _____
5	102-74-1	TEMPORARY BARRICADE-DRUM	ED	474	\$ _____	\$ _____
6	102-74-2	BARRICADE, TYPE III, 6'	ED	4	\$ _____	\$ _____
7	102-76	ADVANCE WARNING ARROW BOARD	ED	4	\$ _____	\$ _____
8	102-77	HIGH INTENSITY FLASHING TYPE B LIGHT	ED	16	\$ _____	\$ _____
9	102-104	TEMPORARY SIGNALIZATION AND MAINTENANCE	ED	35	\$ _____	\$ _____
10	102-107-1	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE	ED	35	\$ _____	\$ _____
11	520-1-10	CONCRETE CURB & GUTTER (TYPE F)	LF	62	\$ _____	\$ _____
12	522-1	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	71	\$ _____	\$ _____
13	527-2	DETECTABLE WARNINGS	SF	40	\$ _____	\$ _____
14	630-2-11	CONDUIT (F&I) (UNDERGROUND)	LF	103	\$ _____	\$ _____
15	630-2-12	CONDUIT (F&I) (DIRECTIONAL BORE)	LF	533	\$ _____	\$ _____
16	632-7-1	CABLE, SIGNAL (F&I)	PI	1	\$ _____	\$ _____
17	635-2-11	PULL AND JUNCTION BOXES (F&I) (PULL BOX)	EA	1	\$ _____	\$ _____
18	639-1-122	ELECTRICAL POWER SERVICE (UNDERGROUND)	AS	1	\$ _____	\$ _____
19	639-3-11	ELECTRICAL SERVICE DISCONNECT, (F&I) (POLE MOUNT)	EA	1	\$ _____	\$ _____

Bidder Name: _____

Authorized Signature: _____

BID FORM

(Submit in Triplicate) Section 00300

**SR 70 at Lakewood Ranch Boulevard Signalization Improvements-
FDOT LAP Project (Financial Project ID 43109-1-58-01)**

Bid "A" Based on Completion Time of 240 Calendar Days

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	UNITS	QTY.	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
20	641-2-12	PRESTRESSED CONCRETE POLE (F&I) (TYPE P-II SRV.POLE)	EA	4	\$ _____	\$ _____
21	649-31-299	MAST ARM (F&I)(WS-130)(DOUBLE ARM)(W/ LUM.)(78')	EA	4	\$ _____	\$ _____
22	650-1-311	TRAFFIC SIGNAL (F7I) (3 SECT) (1 WAY) (STANDARD)	AS	28	\$ _____	\$ _____
23	653-191	PEDESTRIAN SIGNAL (F&I) (LED- COUNTDOWN) (1 WAY)	AS	7	\$ _____	\$ _____
24	660-4-11	VEHICLE DETECTION SYSTEM (F&I)(CABINET)	EA	1	\$ _____	\$ _____
25	660-4-12	VEHICLE DETECTION SYSTEM (F&I)(ABOVE GROUND)	EA	6	\$ _____	\$ _____
26	665-13	PEDESTRIAN DETECTOR (F&I)(DETECTOR WITH SIGN ONLY)	EA	8	\$ _____	\$ _____
27	670-5-410	TRAFFIC CONTROLLER ASSEMBLY (MODIFY)	AS	1	\$ _____	\$ _____
28	690-10	TRAFFIC SIGNAL HEAD ASSEMBLY, REMOVAL	EA	20	\$ _____	\$ _____
29	690-20	SIGNAL PEDESTRIAN ASSEMBLY (REMOVE)	EA	7	\$ _____	\$ _____
30	690-34-1	POLE REMOVAL- DEEP (DIRECT BURIAL)	EA	4	\$ _____	\$ _____
31	690-60	DETECTOR VEHICLE ASSEMBLY, REMOVE	EA	16	\$ _____	\$ _____
32	690-70	DETECTOR PEDESTRIAN ASSEMBLY, REMOVE	EA	8	\$ _____	\$ _____
33	690-80	SPAN WIRE ASSEMBLY, REMOVE	EA	1	\$ _____	\$ _____
34	690-90	REMOVE CONDUIT & CABLING	PI	1	\$ _____	\$ _____
35	690-100	SIGNAL EQUIPMENT, MISCELLANEOUS REMOVE	PI	1	\$ _____	\$ _____
36	699-1-1	INTERNALLY ILLUMINATED SIGN (F&I)	EA	4	\$ _____	\$ _____
		TOTAL BASE BID "A" - Based on Completion Time of <u>240</u> Calendar Days				\$ _____

Bidder Name: _____

Authorized Signature: _____

BID FORM

(Submit in Triplicate) Section 00300

**SR 70 at Lakewood Ranch Boulevard Signalization Improvements-
FDOT LAP Project (Financial Project ID 43109-1-58-01)
Bid "A" Based on Completion Time of 240 Calendar Days**

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	UNITS	QTY.	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
37		CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)			10% OF TOTAL BASE BID	\$ _____
TOTAL OFFER FOR BID "A" with Contract Contingency - Based on Completion Time of <u>240</u> Calendar Days						\$ _____

Bidder Name: _____

Authorized Signature: _____

BID FORM- SUBCONTRACTOR PERCENTAGE

(Submit in Triplicate) Section 00300

**SR 70 at Lakewood Ranch Boulevard Signalization Improvements-
FDOT LAP Agreement (FIN #43109-1-58-01)**

Bid "A" Based on Completion Time of 240 Calendar Days

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
1	101-1	MOBILIZATION			
2	102-1	MAINTENANCE OF TRAFFIC			
3	102-14	TRAFFIC CONTROL OFFICER			
4	102-60	WORK ZONE SIGN			
5	102-74-1	TEMPORARY BARRICADE-DRUM			
6	102-74-2	BARRICADE, TYPE III, 6'			
7	102-72	ADVANCE WARNING ARROW BOARD			
8	102-77	HIGH INTENSITY FLASHING TYPE B LIGHT			
9	102-104	TEMPORARY SIGNALIZATION AND MAINTENANCE			
10	102-107-1	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE			
11	520-1-10	CONCRETE CURB & GUTTER (TYPE F)			
12	522-1	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK			
13	527-2	DETECTABLE WARNINGS			
14	630-2-11	CONDUIT (F&I) (UNDERGROUND)			
15	630-2-12	CONDUIT (F&I) (DIRECTIONAL BORE)			
16	632-7-1	CABLE, SIGNAL (F&I)			
17	635-2-11	PULL AND JUNCTION BOXES (F&I) (PULL BOX)			
18	639-1-122	ELECTRICAL POWER SERVICE (UNDERGROUND)			
19	639-3-11	ELECTRICAL SERVICE DISCONNECT, (F&I) (POLE MOUNT)			

Bidder Name: _____

Authorized Signature: _____

BID FORM- SUBCONTRACTOR PERCENTAGE

(Submit in Triplicate) Section 00300

**SR 70 at Lakewood Ranch Boulevard Signalization Improvements-
FDOT LAP Agreement (FIN #43109-1-58-01)**

Bid "A" Based on Completion Time of 240 Calendar Days

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
20	641-2-12	PRESTRESSED CONCRETE POLE (F&I) (TYPE P-II SRV.POLE)			
21	649-31-299	MAST ARM (F&I)(WS-130)(DOUBLE ARM)(W/ LUM.)(78')			
22	650-1-311	TRAFFIC SIGNAL (F7I) (3 SECT) (1 WAY) (STANDARD)			
23	653-191	PEDESTRIAN SIGNAL (F&I) (LED- COUNTDOWN) (1 WAY)			
24	660-4-11	VEHICLE DETECTION SYSTEM (F&I)(CABINET)			
25	660-4-12	VEHICLE DETECTION SYSTEM (F&I)(ABOVE GROUND)			
26	665-13	PEDESTRIAN DETECTOR (F&I)(DETECTOR WITH SIGN ONLY)			
27	670-5-410	TRAFFIC CONTROLLER ASSEMBLY (MODIFY)			
28	690-10	TRAFFIC SIGNAL HEAD ASSEMBLY, REMOVAL			
29	690-20	SIGNAL PEDESTRIAN ASSEMBLY (REMOVE)			
30	690-34-1	POLE REMOVAL- DEEP (DIRECT BURIAL)			
31	690-60	DETECTOR VEHICLE ASSEMBLY, REMOVE			
32	690-70	DETECTOR PEDESTRIAN ASSEMBLY, REMOVE			
33	690-80	SPAN WIRE ASSEMBLY, REMOVE			
34	690-90	REMOVE CONDUIT & CABLING			
35	690-100	SIGNAL EQUIPMENT, MISCELLANEOUS REMOVE			
36	699-1-1	INTERNALLY ILLUMINATED SIGN (F&I)			
TOTAL PRICE FOR BID "A" - Based on Completion Time of 240 Calendar Days					

This bid form is a duplication of the bid items where the Bidder shall state the percentage (%) of work of each item listed and a brief description of the work that shall be performed by the subcontractor.

Bidder Name: _____

Authorized Signature: _____

BID FORM

(Submit in Triplicate) Section 00300

**SR 70 at Lakewood Ranch Boulevard Signalization Improvements-
FDOT LAP Agreement (FIN #43109-1-58-01)**

Bid "B" Based on Completion Time of 300 Calendar Days

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	UNITS	QTY.	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
1	101-1	MOBILIZATION	LS	1	\$ _____	\$ _____
2	102-1	MAINTENANCE OF TRAFFIC	LS	1	\$ _____	\$ _____
3	102-14	TRAFFIC CONTROL OFFICER	MH	10	\$ _____	\$ _____
4	102-60	WORK ZONE SIGN	ED	36	\$ _____	\$ _____
5	102-74-1	TEMPORARY BARRICADE-DRUM	ED	474	\$ _____	\$ _____
6	102-74-2	BARRICADE, TYPE III, 6'	ED	4	\$ _____	\$ _____
7	102-72	ADVANCE WARNING ARROW BOARD	ED	16	\$ _____	\$ _____
8	102-77	HIGH INTENSITY FLASHING TYPE B LIGHT	ED	16	\$ _____	\$ _____
9	102-104	TEMPORARY SIGNALIZATION AND MAINTENANCE	ED	35	\$ _____	\$ _____
10	102-107-1	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE	ED	35	\$ _____	\$ _____
11	520-1-10	CONCRETE CURB & GUTTER (TYPE F)	LF	62	\$ _____	\$ _____
12	522-1	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	71	\$ _____	\$ _____
13	527-2	DETECTABLE WARNINGS	SF	40	\$ _____	\$ _____
14	630-2-11	CONDUIT (F&I) (UNDERGROUND)	LF	103	\$ _____	\$ _____
15	630-2-12	CONDUIT (F&I) (DIRECTIONAL BORE)	LF	533	\$ _____	\$ _____
16	632-7-1	CABLE, SIGNAL (F&I)	PI	1	\$ _____	\$ _____
17	635-2-11	PULL AND JUNCTION BOXES (F&I) (PULL BOX)	EA	1	\$ _____	\$ _____
18	639-1-122	ELECTRICAL POWER SERVICE (UNDERGROUND)	AS	1	\$ _____	\$ _____
19	639-3-11	ELECTRICAL SERVICE DISCONNECT, (F&I) (POLE MOUNT)	EA	1	\$ _____	\$ _____

Bidder Name: _____

Authorized Signature: _____

BID FORM

(Submit in Triplicate) Section 00300

SR 70 at Lakewood Ranch Boulevard Signalization Improvements- FDOT LAP Agreement (FIN #43109-1-58-01)

Bid "B" Based on Completion Time of 300 Calendar Days

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	UNITS	QTY.	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
20	641-2-12	PRESTRESSED CONCRETE POLE (F&I) (TYPE P-II SRV.POLE)	EA	4	\$ _____	\$ _____
21	649-31-299	MAST ARM (F&I)(WS-130)(DOUBLE ARM)(W/ LUM.)(78')	EA	4	\$ _____	\$ _____
22	650-1-311	TRAFFIC SIGNAL (F7I) (3 SECT) (1 WAY) (STANDARD)	AS	28	\$ _____	\$ _____
23	653-191	PEDESTRIAN SIGNAL (F&I) (LED- COUNTDOWN) (1 WAY)	AS	7	\$ _____	\$ _____
24	660-4-11	VEHICLE DETECTION SYSTEM (F&I)(CABINET)	EA	1	\$ _____	\$ _____
25	660-4-12	VEHICLE DETECTION SYSTEM (F&I)(ABOVE GROUND)	EA	6	\$ _____	\$ _____
26	665-13	PEDESTRIAN DETECTOR (F&I)(DETECTOR WITH SIGN ONLY)	EA	8	\$ _____	\$ _____
27	670-5-410	TRAFFIC CONTROLLER ASSEMBLY (MODIFY)	AS	1	\$ _____	\$ _____
28	690-10	TRAFFIC SIGNAL HEAD ASSEMBLY, REMOVAL	EA	20	\$ _____	\$ _____
29	690-20	SIGNAL PEDESTRIAN ASSEMBLY (REMOVE)	EA	7	\$ _____	\$ _____
30	690-34-1	POLE REMOVAL- DEEP (DIRECT BURIAL)	EA	4	\$ _____	\$ _____
31	690-60	DETECTOR VEHICLE ASSEMBLY, REMOVE	EA	16	\$ _____	\$ _____
32	690-70	DETECTOR PEDESTRIAN ASSEMBLY, REMOVE	EA	8	\$ _____	\$ _____
33	690-80	SPAN WIRE ASSEMBLY, REMOVE	EA	1	\$ _____	\$ _____
34	690-90	REMOVE CONDUIT & CABLING	PI	1	\$ _____	\$ _____
35	690-100	SIGNAL EQUIPMENT, MISCELLANEOUS REMOVE	PI	1	\$ _____	\$ _____
36	699-1-1	INTERNALLY ILLUMINATED SIGN (F&I)	EA	4	\$ _____	\$ _____
		TOTAL BASE BID "B" - Based on Completion Time of <u>300</u> Calendar Days				\$ _____

Bidder Name: _____

Authorized Signature: _____

BID FORM

(Submit in Triplicate) Section 00300

SR 70 at Lakewood Ranch Boulevard Signalization Improvements-

FDOT LAP Agreement (FIN #43109-1-58-01)

Bid "B" Based on Completion Time of 300 Calendar Days

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	UNITS	QTY.	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
37		CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)			10% OF TOTAL BASE BID	\$ _____
		TOTAL OFFER FOR BID "B" with Contract Contingency - Based on Completion Time of <u>300</u> Calendar Days				\$ _____

Bidder Name: _____

Authorized Signature: _____

BID FORM- SUBCONTRACTOR PERCENTAGE

(Submit in Triplicate) Section 00300

**SR 70 at Lakewood Ranch Boulevard Signalization Improvements-
FDOT LAP Agreement (FIN #43109-1-58-01)**

Bid "B" Based on Completion Time of 300 Calendar Days

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
1	101-1	MOBILIZATION			
2	102-1	MAINTENANCE OF TRAFFIC			
3	102-14	TRAFFIC CONTROL OFFICER			
4	102-60	WORK ZONE SIGN			
5	102-74-1	TEMPORARY BARRICADE-DRUM			
6	102-74-2	BARRICADE, TYPE III, 6'			
7	102-72	ADVANCE WARNING ARROW BOARD			
8	102-77	HIGH INTENSITY FLASHING TYPE B LIGHT			
9	102-104	TEMPORARY SIGNALIZATION AND MAINTENANCE			
10	102-107-1	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE			
11	520-1-10	CONCRETE CURB & GUTTER (TYPE F)			
12	522-1	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK			
13	527-2	DETECTABLE WARNINGS			
14	630-2-11	CONDUIT (F&I) (UNDERGROUND)			
15	630-2-12	CONDUIT (F&I) (DIRECTIONAL BORE)			
16	632-7-1	CABLE, SIGNAL (F&I)			
17	635-2-11	PULL AND JUNCTION BOXES (F&I) (PULL BOX)			
18	639-1-122	ELECTRICAL POWER SERVICE (UNDERGROUND)			
19	639-3-11	ELECTRICAL SERVICE DISCONNECT, (F&I) (POLE MOUNT)			

Bidder Name: _____

Authorized Signature: _____

BID FORM- SUBCONTRACTOR PERCENTAGE

(Submit in Triplicate) Section 00300

**SR 70 at Lakewood Ranch Boulevard Signalization Improvements-
FDOT LAP Agreement (FIN #43109-1-58-01)**

Bid "B" Based on Completion Time of 300 Calendar Days

PAY ITEM NO.	FDOT ITEM NUMBER	DESCRIPTION	%	MBE/DBE	Description of Work by Subcontractor
20	641-2-12	PRESTRESSED CONCRETE POLE (F&I) (TYPE P-II SRV.POLE)			
21	649-31-299	MAST ARM (F&I)(WS-130)(DOUBLE ARM)(W/ LUM.)(78')			
22	650-1-311	TRAFFIC SIGNAL (F7I) (3 SECT) (1 WAY) (STANDARD)			
23	653-191	PEDESTRIAN SIGNAL (F&I) (LED- COUNTDOWN) (1 WAY)			
24	660-4-11	VEHICLE DETECTION SYSTEM (F&I)(CABINET)			
25	660-4-12	VEHICLE DETECTION SYSTEM (F&I)(ABOVE GROUND)			
26	665-13	PEDESTRIAN DETECTOR (F&I)(DETECTOR WITH SIGN ONLY)			
27	670-5-410	TRAFFIC CONTROLLER ASSEMBLY (MODIFY)			
28	690-10	TRAFFIC SIGNAL HEAD ASSEMBLY, REMOVAL			
29	690-20	SIGNAL PEDESTRIAN ASSEMBLY (REMOVE)			
30	690-34-1	POLE REMOVAL- DEEP (DIRECT BURIAL)			
31	690-60	DETECTOR VEHICLE ASSEMBLY, REMOVE			
32	690-70	DETECTOR PEDESTRIAN ASSEMBLY, REMOVE			
33	690-80	SPAN WIRE ASSEMBLY, REMOVE			
34	690-90	REMOVE CONDUIT & CABLING			
35	690-100	SIGNAL EQUIPMENT, MISCELLANEOUS REMOVE			
36	699-1-1	INTERNALLY ILLUMINATED SIGN (F&I)			

Bidder Name: _____

Authorized Signature: _____