

BID FORM / Addendum #3
 (Submit in Triplicate)*(SECTION 00300)

IFB #14-0846-OV

(BID "A")

**Southwest Water Reclamation (SWWRF) Nitrogen Removal (Project File:
 6079080 6.2) (Bid "A" Based on a 480 Calendar Day Completion Time)**

ITEM	DESCRIPTION	U/M	EST. QTY.	UNIT PRICE	EXTENDED PRICE
1	Mobilization / Demobilization	LS	1	\$	\$
2	Demolition and Cleaning of Primary Clarifiers	LS	1	\$	\$
3	Furnish and Install Yard Piping, Including Furnishing and Installing Pipes, Valves, Pipe Supports, Concrete Work and Demolition of Yard Piping	LS	1	\$	\$
4	Furnish and Install Splitter Boxes 1 and 2 Including Furnishing and Installing Gates, Pipes, Pipe Supports, Concrete Work, Metals, Coating and Handrails	LS	1	\$	\$
5	Furnish and Install Aeration Blowers, Air Piping and Diffusers, Including Furnishing and Installing Pipes, Valves, Pipe Supports, Concrete Work and Demolition of Existing Air Piping and Diffuser	LS	1	\$	\$
6	Furnish and Install NRCY Pump Stations, Including Furnishing and Installing Pipes, Valves, Pipe Supports, Concrete Work, Monorail, and Handrails	LS	1	\$	\$
7	Furnish and Install Anoxic Mixers, Including Furnishing and Installing Concrete and Metal Work	LS	1	\$	\$

Bidder: _____

Authorized Signature: _____

00300-2
 Bid "A" SWWRF
 Nitrogen Removal
 Addendum #3

BID FORM / Addendum #3
 (Submit in Triplicate)*(SECTION 00300)

IFB #14-0846-OV (BID "A")

Southwest Water Reclamation (SWWRF) Nitrogen Removal (Project File: 6079080 6.2) (Bid "A" Based on a 480 Calendar Day Completion Time)

ITEM	DESCRIPTION	U/M	EST. QTY.	UNIT PRICE	EXTENDED PRICE
8	Furnish and Install Electrical System for Complete Operating MLE (Modified Ludzack-Ettinger) Process Plant	LS	1	\$	\$
9	Furnish and Install Instrumentation and Control System for Complete Operating MLE (Modified Ludzack-Ettinger) Process Plant	LS	1	\$	\$
10	Furnish and Install HVAC Systems for Existing South Electrical and Blower Buildings	LS	1	\$	\$
11	Cleanup and Demobilization	LS	1	\$	\$
*12	Remove and Dewater Residual Liquid and Solids in Four (4) Aeration Basins (Addendum #2)	LS	1	\$	\$
*13	Haul and Dispose DeWatered Residual Solids in Four (4) Aeration Basins (Addendum #2)	TONS	500	\$	\$
*14	SCADA PROGRAMMING ALLOWANCE (WITH BCI TECHNOLOGIES) Addendum #2	LS	1	\$20,340.00	\$20,340.00
	*TOTAL BASE BID "A" Based on a of 480 Calendar Day Completion Time (Addendum #3)				\$
*15	CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL) Addendum #2			10% OF TOTAL BASE BID	\$
TOTAL CONTRACT AWARD - SOUTHWEST WATER RECLAMATION FACILITY (SWWRF) NITROGEN REMOVAL (BID "A" Based on a 480 Calendar Day Completion Time) (Addendum #3)					\$

Bidder: _____

Authorized Signature: _____

00300-3
 Bid "A" SWWRF
 Nitrogen Removal
 Addendum #3

BID FORM / Addendum #3
 (Submit in Triplicate)*(Section 00300)

IFB #14-0846-OV

(BID "B")

**Southwest Water Reclamation (SWWRF) Nitrogen Removal (Project File:
 6079080 6.2) (Based on a 540 Calendar Day Completion Time)**

ITEM	DESCRIPTION	U/M	EST. QTY.	UNIT PRICE	EXTENDED PRICE
1	Mobilization / Demobilization	LS	1	\$	\$
2	Demolition and Cleaning of Primary Clarifiers	LS	1	\$	\$
3	Furnish and Install Yard Piping, Including Furnishing and Installing Pipes, Valves, Pipe Supports, Concrete Work and Demolition of Yard Piping	LS	1	\$	\$
4	Furnish and Install Splitter Boxes 1 and 2 Including Furnishing and Installing Gates, Pipes, Pipe Supports, Concrete Work, Metals, Coating and Handrails	LS	1	\$	\$
5	Furnish and Install Aeration Blowers, Air Piping and Diffusers, Including Furnishing and Installing Pipes, Valves, Pipe Supports, Concrete Work and Demolition of Existing Air Piping and Diffuser	LS	1	\$	\$
6	Furnish and Install NRCY Pump Stations, Including Furnishing and Installing Pipes, Valves, Pipe Supports, Concrete Work, Monorail, and Handrails	LS	1	\$	\$
7	Furnish and Install Anoxic Mixers, Including Furnishing and Installing Concrete and Metal Work	LS	1	\$	\$

Bidder: _____

Authorized Signature: _____

00300-4
 Bid "B" SWWRF
 Nitrogen Removal
 Addendum #3

BID FORM / Addendum #3
(Submit in Triplicate)*(Section 00300)

IFB #14-0846-OV

(BID "B")

**Southwest Water Reclamation (SWWRF) Nitrogen Removal (Project File:
6079080 6.2) (Based on a 540 Calendar Day Completion Time)**

ITEM	DESCRIPTION	U/M	EST. QTY.	UNIT PRICE	EXTENDED PRICE
8	Furnish and Install Electrical System for Complete Operating MLE (Modified Ludzack-Ettinger) Process Plant	LS	1	\$	\$
9	Furnish and Install Instrumentation and Control System for Complete Operating MLE (Modified Ludzack-Ettinger) Process Plant	LS	1	\$	\$
10	Furnish and Install HVAC Systems for Existing South Electrical and Blower Buildings	LS	1	\$	\$
11	Cleanup and Demobilization	LS	1	\$	\$
*12	Remove and Dewater Residual Liquid and Solids in Four (4) Aeration Basins (Addendum #2)	LS	1	\$	\$
*13	Haul and Dispose DeWatered Residual Solids in Four (4) Aeration Basins (Addendum #2)	TONS	500	\$	\$
*14	SCADA PROGRAMMING ALLOWANCE (WITH BCI TECHNOLOGIES) Addendum #2	LS	1	\$20,340.00	\$20,340.00
	*TOTAL BASE BID "B" Based on a of 540 Calendar Day Completion Time (Addendum #3)				\$
*15	CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL) Addendum #2			10% OF TOTAL BASE BID	\$
	TOTAL CONTRACT AWARD - SOUTHWEST WATER RECLAMATION FACILITY (SWWRF) NITROGEN REMOVAL (BID "B" Based on a 540 Calendar Day Completion Time) (Addendum #3)				\$

Bidder: _____

Authorized Signature: _____

00300-5
Bid "B" SWWRF
Nitrogen Removal
Addendum #3