

# MANATEE COUNTY GOVERNMENT INTENT TO AWARD

<b>SUBJECT</b>	Force Main 15D Rehabilitation	<b>DATE POSTED</b>	MC <u>10/10/14</u> ✓ SE DS <u>N/A</u> CC <u>10/10/14</u> ✓ SE
<b>PURCHASING REPRESENTATIVE</b>	Chris Daley, CPPO CPPB 749-3048	<b>DATE CONTRACT SHALL BE AWARDED</b>	Seven days after the date Posted
<b>DEPARTMENT</b>	Public Works/ Brian Bates	<b>CONSEQUENCES IF DEFERRED</b>	Delay in project
<b>SOLICITATION</b>	IFB #14-3048CD	<b>AUTHORIZED BY DATE</b>	Melissa Wendel, CPPO October <u>10</u> 2014

### NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid # 14-3048CD, Force Main 15D Rehabilitation, to the lowest, responsive and responsible bidder, Subterrain Technologies Inc., Palmetto, FL for a total bid of \$407,555.06 (90 calendar days).

### ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

### BACKGROUND/DISCUSSION

- The Work consists of furnishing all labor, materials, equipment and incidentals required for the construction of approximately 550 linear feet of 20" PVC force main and one (1) precast doghouse manhole to establish a complete and fully functional system. A portion of the force main will be installed by jack and bore underneath the existing intersection, to include the restoration of all pavement and concrete that will be disturbed due to construction of the force main. Formal competitive sealed bid procedures were followed resulting in a total of four (4) bidders submitting a sealed bid for consideration:

<u>Manatee County</u>	<u>Bid (90 days)</u>
Subterrain Technologies, Inc.	\$407,555.06
Gator Grading & Paving	\$452,287.00
Westra Construction Corp.	\$878,405.00

<u>Orange County</u>	
Stage Door II, Inc.	\$420,783.00

- On October 9, 2014 an email was received from the Public Works Department recommending award to Subterrain Technologies, Inc. of Palmetto, FL for a total bid amount of \$407,555.06 with a 90 calendar completion time.
- Funding for this project is provided by Utility Rates in the budget account keys 4046022381-534000/6022381-0004 (Force Main 15D Rehabilitation).

<b>ATTACHMENTS</b> (List in order of attached)	<ul style="list-style-type: none"> <li>Department Recommendation</li> <li>Tabulation</li> </ul>	<b>FUNDING SOURCE</b> (Acct Number & Name)	Force Main 15D Rehabilitation: 4046022381-534000/ 6022381-0004 <input type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds
<b>COST</b>	\$407,555.06	<b>AMT/FREQ OF RECURRING COSTS</b> (Attach Fiscal Impact Statement)	N/A



Re: Fw: DEPARTMENTAL RECOMENDATION FOR AWARD: IFB  
#14-3048CD- Force Main 15D Rehabilitation 

Jeff Streitmatter to: Chris Daley

10/10/2014 11:03 AM

Cc: Brian Bates

Thanks Chris...Brian is out sick today but I am sure he can have everything to you on Monday.

We are in agreement with recommendation to award.

Thanks  
Jeff

*Jeff Streitmatter III, P.E.*  
Manatee County Public Works  
Project Management Division Manager  
1022 26th Avenue East  
Bradenton, FL 34208  
Ph 941-708-7450 Ext. 7335  
Cell 941-350-7967

Chris Daley	Brian- It would be nice if he signed the Bid tab- b...	10/10/2014 09:06:24 AM
Brian Bates	Chris, Let me know if you want the bid tab signe...	10/09/2014 11:39:34 AM

TABULATION  
IFB #14-3048CD- FORCE MAIN 15D REHABILITATION

				Subterrain Technologies, Inc. 909 10th St W Palmetto, FL 34221		Stage Door II, Inc. 3050 Dee Street Apopka, FL 32703		Gator Grading & Paving 2704 105th St E Palmetto, FL 34221		Westra Construction Corp. 1263 12th Avenue E Palmetto, FL 34221	
ITEM NO.	DESCRIPTION	UNITS	QTY.	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	Mobilization	LS	1	\$24,948.00	\$24,948.00	\$60,000.00	\$60,000.00	\$37,785.00	\$37,785.00	\$75,000.00	\$75,000.00
2	Maintenance of Traffic	LS	1	\$6,174.00	\$6,174.00	\$25,000.00	\$25,000.00	\$15,165.00	\$15,165.00	\$65,000.00	\$65,000.00
3	Erosion and Sediment Control	LS	1	\$1,575.00	\$1,575.00	\$5,000.00	\$5,000.00	\$770.00	\$770.00	\$10,000.00	\$10,000.00
4	20" PVC DR 21 Force Main	LF	340	\$116.42	\$39,582.80	\$120.00	\$40,800.00	\$167.00	\$56,780.00	\$550.00	\$187,000.00
5	20" Pipe Restraints	EA	26	\$1,209.60	\$31,449.60	\$300.00	\$7,800.00	\$890.00	\$23,140.00	\$1,600.00	\$41,600.00
6	Ductile Iron Fittings	EA	4	\$3,087.00	\$12,348.00	\$300.00	\$1,200.00	\$2,500.00	\$10,000.00	\$5,500.00	\$22,000.00
7	5" Sewer Service Lateral and Cleanouts	LF	40	\$56.26	\$2,250.40	\$25.00	\$1,000.00	\$168.00	\$6,720.00	\$60.00	\$2,400.00
8	Grout Fill Abandoned 16" Forcemain and Manhole	CY	30	\$390.60	\$11,718.00	\$200.00	\$6,000.00	\$423.00	\$12,690.00	\$475.00	\$14,250.00
9	Dog House Concrete Manhole	EA	1	\$15,750.00	\$15,750.00	\$5,000.00	\$5,000.00	\$20,109.00	\$20,109.00	\$75,000.00	\$75,000.00
10	Jack and Bore with 36" Steel Casing	LF	170	\$750.96	\$127,663.20	\$800.00	\$136,000.00	\$899.00	\$152,830.00	\$950.00	\$161,500.00
11	Core Manhole for Proposed Pipe Connection	EA	1	\$6,174.00	\$6,174.00	\$2,500.00	\$2,500.00	\$993.00	\$993.00	\$22,000.00	\$22,000.00
12	Concrete Driveway/ Sidewalk Restoration	SY	340	\$99.54	\$33,843.60	\$42.00	\$14,280.00	\$71.00	\$24,140.00	\$75.00	\$25,500.00
13	Pavement Repair and Road Restoration (Base & Resurface)	SY	100	\$52.39	\$5,239.00	\$350.00	\$35,000.00	\$89.00	\$8,900.00	\$130.00	\$13,000.00
14	Pavement Repair and Road Restoration (Mill & Resurface)	SY	250	\$45.36	\$11,340.00	\$110.00	\$27,500.00	\$55.00	\$13,750.00	\$120.00	\$30,000.00
15	Sodding	SY	50	\$5.10	\$255.00	\$5.00	\$250.00	\$35.00	\$1,750.00	\$6.00	\$300.00
16	Tree and Shrub Replacement	EA	4	\$409.50	\$1,638.00	\$1,000.00	\$4,000.00	\$2,542.00	\$10,168.00	\$4,000.00	\$16,000.00
17	Curb and Gutter Replacement	LF	40	\$302.40	\$12,096.00	\$30.00	\$1,200.00	\$80.00	\$3,200.00	\$75.00	\$3,000.00
18	Force Main Shutdown	LS	1	\$26,460.00	\$26,460.00	\$10,000.00	\$10,000.00	\$12,280.00	\$12,280.00	\$35,000.00	\$35,000.00
<b>TOTAL BASE BID - Based on Completion Time of 90 Calendar Days</b>					<b>\$370,504.60</b>		<b>\$382,530.00</b>		<b>\$411,170.00</b>		<b>\$798,550.00</b>

TABULATION  
IFB #14-3048CD- FORCE MAIN 15D REHABILITATION

				Subterrain Technologies, Inc. 909 10th St W Palmetto, FL 34221	Stage Door II, Inc. 3050 Dee Street Apopka, FL 32703	Gator Grading & Paving 2704 105th St E Palmetto, FL 34221	Westra Construction Corp. 1263 12th Avenue E Palmetto, FL 34221				
ITEM NO.	DESCRIPTION	UNITS	QTY.	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
19	CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)		10% OF TOTAL BASE BID	\$37,050.46		\$38,253.00		\$41,117.00		\$79,855.00	
	TOTAL OFFER with Contract Contingency - Based on Completion Time of <u>90</u> Calendar Days			\$407,555.06		\$420,783.00		\$452,287.00		\$878,405.00	
	Acknowledge Addendum #1			Yes		Yes		Yes		Yes	
	Bid Bond			Yes		Yes		Yes		Yes	

Keyed  
By:  \_\_\_\_\_ 10/8/2014  
Chris Daley-CPPO, CPPB, Contract Specialist DATE

Checked  
and  
Reviewed  
By: \_\_\_\_\_  
Wayne White, PE- Kimley-Horn and Associates DATE

Checked  
and  
Reviewed  
By: \_\_\_\_\_  
Brian Bates, PE- Project Manager DATE