BID TABULATION "Bid A" 09-1822DS 51st St. W. from Cortez to 53rd Ave.

091822ds_tab.xls

Page 1 of 20

E.T. Mackenzie of Florida,| Dave Foote Env. Const.,
A&L Underground, Inc | Peter A. Basil & Sons, Inc. Inc Inc.
ITEM DESCRIPTION (BID A) 320 DAYS UNITS | QTY. UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
NO. PRICE PRICE PRICE PRICE PRICE PRICE PRICE PRICE
(6] &) (6] (&) &) (&) (&) ®
I 16" HDPE (C-906 DR11 Class 160) (Directional Drill) LF |[1,771 100.00 | 177,100.00 99.06 | 17543526 80.00 | 141,680.00 73.18 129,601.78
2 16" DIP (CL-50) (Open-Cut) LF [3,570 65.00 | 232,050.00 7432 | 265,322.40 70.00 | 249,900.00 59.67 213,021.90
3 16" DIP (CL-53) (Inside Jacked Casing) LF 153 134.00 20,502.00 170.51 26,088.03 151.00 23,103.00 126.30 19,323.90
4 8" DIP (CL 50) (Open Cut) LF 42 28.00 1,176.00 53.74 2,257.08 84.00 3,528.00 39.14 1,643.88
5 6" DI (CL 50) (Open-Cut) LF 105 19.00 1,995.00 37.93 3,982.65 77.00 8,085.00 25.56 2,683.80
6 Ductile Iron Fittings LB [6,200 4.00 24,800.00 3.87 23,994.00 5.00 31,000.00 2.93 18,166.00
Fire Hydrant Assembly with Gate Valve, 6" DI Pipe,
7 Complete EA 6 5,175.00 31,050.00 6,071.07 36,426.42 4,663.00 27,978.00 4,236.74 25,420.44
8 16" Butterfly Valve w/Box EA 8 3,500.00 28,000.00 4,172.79 33,382.32 4,212.00 33,696.00 3,105.53 24,844.24
9 16" Tapping Valve w/Box EA 2 5,700.00 11,400.00 6,382.33 12,764.66 5,099.00 10,198.00 5,124.55 10,249.10
10 20" x 16" Tapping Sleeve EA 1 2,000.00 2,000.00 3,914.55 3,914.55 4,502.00 4,502.00 8,111.41 8,111.41
11 18"x 16" Tapping Sleeve EA 1 1,900.00 1,900.00 3,851.38 3,851.38 4,481.00 4,481.00 4,647.08 4,647.08
12 16" Pipe Joint Restraints EA | 224 288.00 64,512.00 341.11 76,408.64 348.00 77,952.00 377.23 84,499.52
13 8" Gate Valve w/Box EA 1 890.00 890.00 1,361.37 1,361.37 1,435.00 1,435.00 1,755.04 1,755.04
14 6" Gate Valve w/Box EA 1 600.00 600.00 1,037.49 1,037.49 1,055.00 1,055.00 1,432.56 1,432.56
15 Connect to Exist. Water Main EA 4 2,500.00 10,000.00 1,159.19 4,636.76 5,000.00 20,000.00 2,951.45 11,805.80
16 Asphalt Road Restoration (Base & 2.0" S-1) SY |1,105 24.00 26,520.00 43.74 48,332.70 25.00 27,625.00 53.96 59,625.80
17 Asphalt Road Restoration (1.0" S-III Overlay) SY |5,200 7.50 39,000.00 6.09 31,668.00 7.00 36,400.00 9.54 49,608.00
18 Jack & Bore Steel Casing 0.406" thick 30" Dia. LF 140 325.00 45,500.00 516.79 72,350.60 441.00 61,740.00 449.85 62.979.00
19 2" Air Release Valve Assembly EA 7 2,300.00 16,100.00 2,553.44 17,874.08 3,691.00 25,837.00 2,278.56 15,949.92
20 Sodding SY 3,600 1.55 5,580.00 1.61 5,796.00 2.00 7,200.00 1.62 5,832.00
21 Erosion Control LS 1 1,700.00 1,700.00 7,797.41 7,797.41 11,765.00 11,765.00 3,240.00 3,240.00
22 Grout & plug out of service pipe LS 1 4,100.00 4,100.00 2,683.56 2,683.56 11,903.00 11,903.00 3,083.38 3,083.38
23 Traffic Control, Signing & Barricades to FDOT Standards LS 1 6,200.00 6,200.00 27,843.36 27,843.36 54,236.00 54,236.00 9,660.00 9,660.00
24 Concrete Sidewalk Replacement SY 20 30.00 600.00 61.19 1,223.80 35.00 700.00 84.42 1,688.40
25 Concrete Curb & Gutter Replacement LF 100 15.00 1,500.00 19.09 1,909.00 35.00 3,500.00 22.20 2,220.00
26 Remove & Reinstall Street Light Pole EA 1 2,700.00 2,700.00 630.01 630.01 4,706.00 4,706.00 1,320.00 1,320.00
27 Mobilization LS 1 6,500.00 6,500.00 36,222.18 36,222.18 | 109,038.00 | 109,038.00 43,662.00 43,662.00
28 Miscellaneous Work and Cleanup LS 1 3,500.00 3,500.00 22,874.84 22,874.84 76,060.00 76,060.00 30,000.00 30,000.00
29  |Discretionary Work Ls | 1 140,000.00
TOTAL PRICE: 986,074.95
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Forsberg Construction,
D.R. Swanson Company | Frederick Derr & Co., Inc Inc. Gator Grading & Paving, LLC
ITEM DESCRIPTION (BID A) 320 DAYS UNITS | QTY. UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
NO. PRICE PRICE PRICE PRICE PRICE PRICE PRICE PRICE
®) (&) (&) ()] $) &) (&) $)
1 16" HDPE (C-906 DR11 Class 160) (Directional Drill) LF 1,771 75.00 132,825.00 110.00 194,810.00 70.00 123,970.00 96.20 170,370.20
2 16" DIP (CL-50) (Open-Cut) LF |3,570 66.20 | 236,334.00 62.30 | 222,411.00 64.00 | 228,480.00 91.55 326,833.50
3 16" DIP (CL-53) (Inside Jacked Casing) LF 153 111.00 16,983.00 195.00 29,835.00 73.00 11,169.00 138.00 21,114.00
4 8" DIP (CL 50) (Open Cut) LF 42 42.90 1,801.80 53.15 2,232.30 44.00 1,848.00 53.00 2,226.00
5 6" DI (CL 50) (Open-Cut) LF 105 27.40 2,877.00 34.15 3,585.75 34.00 3,570.00 37.00 3,885.00
6 Ductile Iron Fittings LB {6,200 4.00 24,800.00 3.60 22,320.00 3.80 23,560.00 6.05 37,510.00
Fire Hydrant Assembly with Gate Valve, 6" DI Pipe,

7 Complete EA 6 4,660.00 27,960.00 4,560.00 27,360.00 5,600.00 33,600.00 6,285.00 37,710.00
8 16" Butterfly Valve w/Box EA 8 3,590.00 28,720.00 4,325.00 34,600.00 3,300.00 26,400.00 4,950.00 39,600.00
9 16" Tapping Valve w/Box EA 2 5,010.00 10,020.00 4,895.00 9,790.00 4,500.00 9,000.00 4,290.00 8,580.00
10 20" x 16" Tapping Sleeve EA 1 4,000.00 4,000.00 4,675.00 4,675.00 5,900.00 5,900.00 5,560.00 5,560.00
11 18"x 16" Tapping Sleeve EA 1 4,010.00 4,010.00 4,650.00 4,650.00 5,900.00 5,900.00 5,535.00 5,535.00
12 16" Pipe Joint Restraints EA | 224 310.00 69,440.00 270.00 60,480.00 1.00 224.00 413.00 92,512.00
13 8" Gate Valve w/Box EA 1 1,230.00 1,230.00 1,345.00 1,345.00 1,500.00 1,500.00 1,625.00 1,625.00
14 6" Gate Valve w/Box EA 1 820.00 820.00 940.00 940.00 1,200.00 1,200.00 1,005.00 1,005.00
15 Connect to Exist. Water Main EA 4 2,360.00 9,440.00 7,500.00 30,000.00 1,200.00 4,800.00 3,850.00 15,400.00
16 Asphalt Road Restoration (Base & 2.0" S-1) SY |1,105 19.50 21,547.50 32.85 36,299.25 36.00 39,780.00 53.00 58,565.00
17 Asphalt Road Restoration (1.0" S-IIT Overlay) SY [5,200 7.30 37,960.00 6.35 33,020.00 6.00 31,200.00 6.95 36,140.00
18 Jack & Bore Steel Casing 0.406" thick 30" Dia. LF 140 467.00 65,380.00 827.00 | 115,780.00 430.00 60,200.00 632.50 88,550.00
19 2" Air Release Valve Assembly EA 7 2,660.00 18,620.00 2,895.00 20,265.00 3,400.00 23,800.00 3,930.00 27,510.00
20 Sodding SY [3,600 2.50 9,000.00 2.80 10,080.00 3.00 10,800.00 1.35 4,860.00
21 Erosion Control LS 1 2,390.00 2,390.00 1,565.00 1,565.00 2,500.00 2,500.00 7,150.00 7,150.00
22 Grout & plug out of service pipe LS 1 1,420.00 1,420.00 4,005.00 4,005.00 4,000.00 4,000.00 5,775.00 5,775.00
23 Traffic Control, Signing & Barricades to FDOT Standards LS 1 27,800.00 27,800.00 [ 57,850.00 57,850.00 | 25,000.00 25,000.00 10,240.00 10,240.00
24 Concrete Sidewalk Replacement SY 20 39.20 784.00 50.00 1,000.00 60.00 1,200.00 44.00 880.00
25 Concrete Curb & Gutter Replacement LF 100 30.50 3,050.00 30.00 3,000.00 26.00 2,600.00 11.00 1,100.00
26 Remove & Reinstall Street Light Pole EA 1 1,600.00 1,600.00 3,820.00 3,820.00 700.00 700.00 725.00 725.00
27 Mobilization LS 1 15,210.00 15,210.00 |  36,195.00 36,195.00 |  94,000.00 94,000.00 |  67,000.00 67,000.00
28 Miscellaneous Work and Cleanup LS 1 100.00 100.00 14,850.00 14,850.00 |  30,000.00 30,000.00 | 47,070.00 47,070.00
29 |Discretionary Work Ls | 1 140,000.00
TOTAL PRICE: 1,265,030.70

7/9/2009



BID TABULATION "Bid A" 09-1822DS Slst St. W. from Cortez to S3rd Ave.

TOTAL PRICE:
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1,412,641.96

1,131,585.95
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1,442,650.00

Gigliotti Contracting General Contracting Kimmins Contracting Kuxhausen Construction,
North, Inc. Services, Inc Corp. Inc.
ITEM DESCRIPTION (BID A) 320 DAYS UNITS [ QTY. UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
NO. PRICE PRICE PRICE PRICE PRICE PRICE PRICE PRICE
($) (&) (6] ) $) (&) (&) $
1 16" HDPE (C-906 DR11 Class 160) (Directional Drill) LF 1,771 182.00 | 322,322.00 83.45 | 147,789.95 206.66 | 365,994.86 110.00 | 194,810.00
2 16" DIP (CL-50) (Open-Cut) LF 3,570 90.52 | 323,156.40 52.00 | 185,640.00 78.52 | 280,316.40 65.00 | 232,050.00
3 16" DIP (CL-53) (Inside Jacked Casing) LF 153 145.01 22,186.53 167.00 25,551.00 154.49 23,636.97 135.00 20,655.00
4 8" DIP (CL 50) (Open Cut) LF 42 73.74 3,097.08 66.00 2,772.00 59.09 2,481.78 55.00 2,310.00
S 6" DI (CL 50) (Open-Cut) LF 105 69.15 7,260.75 39.00 4,095.00 56.73 5,956.65 45.00 4,725.00
6 Ductile Iron Fittings LB 16,200 7.10 44,020.00 4.83 29,946.00 2.94 18,228.00 5.00 31,000.00
Fire Hydrant Assembly with Gate Valve, 6" DI Pipe,
7 Complete EA 6 3,625.00 21,750.00 5,345.00 32,070.00 5,116.25 30,697.50 5,000.00 30,000.00
8 16" Butterfly Valve w/Box EA 8 2,720.00 21,760.00 4,230.00 33,840.00 5,198.15 41,585.20 4,000.00 32,000.00
16" Tapping Valve w/Box EA 2 6,405.00 12,810.00 7,120.00 14,240.00 7,519.53 15,039.06 6,000.00 12,000.00
10 20" x 16" Tapping Sleeve EA 1 6,530.00 6,530.00 3,546.00 3,546.00 1,772.54 1,772.54 2,750.00 2,750.00
11 18"x 16" Tapping Sleeve EA 1 6,065.00 6,065.00 3,380.00 3,380.00 1,748.36 1,748.36 2,500.00 2,500.00
12 16" Pipe Joint Restraints EA 224 240.00 53,760.00 397.00 88,928.00 248.60 55,686.40 450.00 [ 100,800.00
13 8" Gate Valve w/Box EA 1 1,200.00 1,200.00 1,523.00 1,523.00 1,119.58 1,119.58 1,250.00 1,250.00
14 6" Gate Valve w/Box EA 1 91045 910.45 1,200.00 1,200.00 687.89 687.89 100.00 100.00
15 Connect to Exist. Water Main EA 4 2,350.00 9,400.00 3,150.00 12,600.00 4,266.72 17,066.88 1,500.00 6,000.00
16 Asphalt Road Restoration (Base & 2.0" S-1) SY |L105 76.75 84,808.75 42.00 46,410.00 68.11 75,261.55 25.00 27,625.00
17 Asphalt Road Restoration (1.0" S-III Overlay) SY {5,200 17.40 90,480.00 14.00 72,800.00 15.95 82,940.00 7.50 39,000.00
18 Jack & Bore Steel Casing 0.406" thick 30" Dia. LF 140 920.00 | 128,800.00 540.00 75,600.00 200.54 28,075.60 500.00 70,000.00
B 19 2" Air Release Valve Assembly EA 7 3,050.00 21,350.00 2,670.00 18,690.00 2,840.92 19,886.44 2,250.00 15,750.00
20 Sodding SY (3,600 225 §8,100.00 4.25 15,300.00 231 8,316.00 2.50 9,000.00
21 Erosion Control LS I 6,875.00 6,875.00 9,540.00 9,540.00 7,641.65 7,641.65 2,000.00 2,000.00
22 Grout & plug out of service pipe LS 1 1,500.00 1,500.00 6,845.00 6,845.00 2,552.06 2,552.06 3,000.00 3,000.00
23 Traffic Control, Signing & Barricades to FDOT Standards LS 1 56,000.00 56,000.00 24,500.00 24,500.00 53,212.20 53,212.20 26,000.00 26,000.00
24 Concrete Sidewalk Replacement SY 20 50.00 1,000.00 189.00 3,780.00 35.66 713.20 20.00 400.00
25 Concrete Curb & Gutter Replacement LF 100 35.00 3,500.00 33.00 3,300.00 17.19 1,719.00 20.00 2,000.00
26 Remove & Reinstall Street Light Pole EA 1 3,500.00 3,500.00 9,000.00 9,000.00 5,731.24 5,731.24 600.00 600.00
27 Mobilization LS 1 5,500.00 5,500.00 92,000.00 92,000.00 | 140,927.86 | 140,927.86 | 100,000.00 | 100,000.00
28 Miscellaneous Work and Cleanup LS 1 5,000.00 5,000.00 26,700.00 26,700.00 13,655.13 13,655.13 10,000.00 10,000.00
29 |Discretionary Work s | 1 140,000.00

1,118,325.00

7/9/2009
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Mcleod Land Services, Inc. Pipeline Utilities, Inc. Stately Contractors, Inc. Steele & Assoc., Inc.
ITEM DESCRIPTION (BID A) 320 DAYS UNITS | QTY. UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED

NO. PRICE PRICE PRICE PRICE PRICE PRICE PRICE PRICE

(&) ®) &) (&) () (&) (6] (&)
1 16" HDPE (C-906 DR11 Class 160) (Directional Drill) LF 1,771 65.77 116,478.67 66.90 118,479.90 85.00 | 150,535.00 82.00 145,222.00
2 16" DIP (CL-50) (Open-Cut) LF 3,570 51.79 184,890.30 49.85 177,964.50 59.00 | 210,630.00 81.00 | 289,170.00
3 16" DIP (CL-53) (Inside Jacked Casing) LF 153 94.38 14,440.14 70.10 10,725.30 182.00 27,846.00 140.00 21,420.00
4 8" DIP (CL 50) (Open Cut) LF 42 30.31 1,273.02 34.85 1,463.70 34.00 1,428.00 75.00 3,150.00
5 6" DI (CL 50) (Open-Cut) LF 105 19.96 2,095.80 24.05 2,525.25 29.00 3,045.00 68.00 7,140.00
6 Ductile Iron Fittings LB (6,200 3.80 23,560.00 3.80 23,560.00 5.10 31,620.00 3.75 23,250.00
Fire Hydrant Assembly with Gate Valve, 6" DI Pipe,

7 Complete EA 6 3,984.85 23,909.10 3,740.00 22,440.00 4,568.00 27,408.00 5,500.00 33,000.00
8 16" Butterfly Valve w/Box EA 8 3,370.24 26,961.92 3,380.00 27,040.00 3,392.00 27,136.00 3,350.00 26,800.00
16" Tapping Valve w/Box EA 2 4,220.06 8,440.12 5,470.00 10,940.00 6,470.00 12,940.00 5,500.00 11,000.00
10 20" x 16" Tapping Sleeve EA 1 3,615.19 3,615.19 4,310.00 4,310.00 2,380.00 2,380.00 2,575.00 2,575.00
11 18"x 16" Tapping Sleeve EA 1 3,594.89 3,594.89 4,295.00 4,295.00 2,325.00 2,325.00 2,250.00 2,250.00
12 16" Pipe Joint Restraints EA | 224 266.38 59,669.12 180.00 40,320.00 125.00 28,000.00 400.00 89,600.00
13 8" Gate Valve w/Box EA 1 1,051.66 1,051.66 1,135.00 1,135.00 1,272.00 1,272.00 1,050.00 1,050.00
14 6" Gate Valve w/Box EA 1 678.77 678.77 768.00 768.00 890.00 890.00 725.00 725.00
15 Connect to Exist. Water Main EA 4 2,053.75 8,215.00 3,040.00 12,160.00 2,160.00 8,640.00 1,500.00 6,000.00
16 Asphalt Road Restoration (Base & 2.0" S-1) SY (1,105 20.71 22,884.55 23.65 26,133.25 32.00 35,360.00 25.00 27,625.00
17 Asphalt Road Restoration (1.0" S-III Overlay) SY 5,200 6.90 35,880.00 7.40 38,480.00 7.50 39,000.00 10.00 52,000.00
18 Jack & Bore Steel Casing 0.406" thick 30" Dia. LF 140 323.65 45311.00 355.00 49,700.00 455.00 63,700.00 575.00 80.500.00
19 2" Air Release Valve Assembly EA 7 2,200.97 15,406.79 2,355.00 16,485.00 2,610.00 18,270.00 2,250.00 15,750.00
20 Sodding SY [3,600 1.94 6,984.00 2.85 10,260.00 1.70 6,120.00 1.77 6,372.00
21 Erosion Control LS 1 4,823.14 4,823.14 5,720.00 5,720.00 5,350.00 5,350.00 27,700.00 27,700.00
22 Grout & plug out of service pipe LS 1 1,820.38 1,820.38 3,825.00 3,825.00 3,745.00 3,745.00 15,000.00 15,000.00
23 Traffic Control, Signing & Barricades to FDOT Standards LS 1 59,525.71 59,525.71 28,055.00 28,055.00 5,885.00 5,885.00 50,500.00 50,500.00
24 Concrete Sidewalk Replacement SY 20 51.06 1,021.20 280.00 5,600.00 54.00 1,080.00 23.00 460.00
25 Concrete Curb & Gutter Replacement LF 100 18.00 1,800.00 26.00 2,600.00 22.00 2,200.00 35.00 3,500.00
26 Remove & Reinstall Street Light Pole EA 1 1,080.00 1,080.00 2,860.00 2,860.00 400.00 400.00 2,500.00 2,500.00
27 Mobilization LS 1 14,181.83 14,181.83 8,065.00 8,065.00 | 42,800.00 42,800.00 [ 120,000.00 | 120,000.00
28 Miscellaneous Work and Cleanup LS 1 16,388.51 16,388.51 13,870.00 13,870.00 16,050.00 16,050.00 38,540.00 38,540.00
29  |Discretionary Work Ls | 1 140,000.00
TOTAL PRICE: 1,242,799.00

7/9/2009



BID TABULATION "Bid A’ 09-1822DS S1st St. W. from Cortez to 53rd Ave.

Westra Construction
Volt Information Services, Inc Corp. Woodruff & Sons, Inc.
ITEM DESCRIPTION (BID A) 320 DAYS UNITS | QTY.| UNIT PRICE | EXTENDED PRICE UNIT EXTENDED UNIT EXTENDED
NO. (&) (%) PRICE PRICE PRICE PRICE
(6] (&) (&) &)
1 16" HDPE (C-906 DR11 Class 160) (Directional Drill) LF 1,771 75.50 133,710.50 97.35 | 172,406.85 83.91 148,604.61
2 16" DIP (CL-50) (Open-Cut) LF 3,570 52.50 187,425.00 57.80 | 206,346.00 58.69 209,523.30
3 16" DIP (CL-53) (Inside Jacked Casing) LF 153 147.63 22,587.39 87.20 13,341.60 64.39 9,851.67
4 8" DIP (CL 50) (Open Cut) LF 42 31.20 1,310.40 59.50 2,499.00 32.82 1,378.44
5 6" DI (CL 50) (Open-Cut) LF 105 23.92 2,511.60 34.35 3,606.75 24.02 2,522.10
6 Ductile Iron Fittings LB 6,200 4.22 26,164.00 1.30 8,060.00 2.52 15,624.00
Fire Hydrant Assembly with Gate Valve, 6" DI Pipe,

7 Complete EA 6 4,200.00 25,200.00 4,145.00 24,870.00 4,438.01 26,628.06
8 16" Butterfly Valve w/Box EA 8 4,868.00 38,944.00 3.746.00 29,968.00 4,033.71 32,269.68
9 16" Tapping Valve w/Box EA 2 6,635.00 13,270.00 5,536.00 11,072.00 5,148.60 10,297.20
10 20" x 16" Tapping Sleeve EA 1 2,985.00 2,985.00 4,922.00 4,922.00 4,292.23 4,292.23
11 18"x 16" Tapping Sleeve EA 1 2,850.00 2,850.00 4,674.00 4,674.00 4,271.45 4,271.45
12 16" Pipe Joint Restraints EA 224 512.31 114,757.44 193.00 43,232.00 227.87 51,042.88
13 8" Gate Valve w/Box EA 1 1,842.00 1,842.00 1,487.00 1,487.00 1,542.03 1,542.03
14 6" Gate Valve w/Box EA 1 1,261.00 1,261.00 1,010.00 1,010.00 1,171.07 1,171.07
15 Connect to Exist. Water Main EA 4 1,754.00 7,016.00 2,105.00 8,420.00 2,523.65 10,094.60
16 Asphalt Road Restoration (Base & 2.0" S-1) SY |1,105 48.30 53,371.50 24.50 27,072.50 23.79 26,287.95
17 Asphalt Road Restoration (1.0" S-1II Overlay) SY [5,200 7.10 36,920.00 7.50 39,000.00 6.38 33,176.00
18 Jack & Bore Steel Casing 0.406" thick 30" Dia. LF 140 455.00 63,700.00 378.00 52,920.00 436.60 61,124.00
19 2" Air Release Valve Assembly EA 7 2,705.00 18,935.00 2,737.00 19,159.00 2,717.81 19,024.67
20 Sodding SY 3,600 9.10 32,760.00 2.95 10,620.00 3.14 11,304.00
21 Erosion Control LS 1 1,500.00 1,500.00 4,015.00 4,015.00 2,251.52 2,251.52
22 Grout & plug out of service pipe LS 1 1,800.00 1,800.00 3,275.00 3,275.00 7,530.86 7,530.86
23 Traffic Control, Signing & Barricades to FDOT Standards LS i 3,200.00 3,200.00 | 23,570.00 23,570.00 | 40,161.27 40,161.27
24 Concrete Sidewalk Replacement SY 20 58.50 1,170.00 51.00 1,020.00 70.05 1,401.00
25 Concrete Curb & Gutter Replacement LF 100 25.00 2,500.00 29.00 2,900.00 35.34 3,534.00
26 Remove & Reinstall Street Light Pole EA 1 1,200.00 1,200.00 710.00 710.00 1,100.01 1,100.01
27 Mobilization LS 1 21,379.00 21,379.00 |  35,100.00 35,100.00 | 46,416.45 46,416.45
28 Miscellaneous Work and Cleanup LS 1 4,960.00 4,960.00 13,150.00 13,150.00 | 37,065.14 37,065.14
29 |Discretionary Work LS | 1 140,000.00 140,000.00
TOTAL PRICE: 965,229.83 959,490.19

091822ds_tab.xls Page S of 20 7/9/2009



BID TABULATION "Bid A" 09-1822DS 51st St. W. from Cortez to 53rd Ave.

E.T. Mackenzie of Florida,

Dave Foote Env. Const.,

A&L Underground, Inc | Peter A. Basil & Sons, Inc. Inc Inc.
ITEM DESCRIPTION (BID A) 320 DAYS UNITS | QTY. UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
NO. PRICE PRICE PRICE PRICE PRICE PRICE PRICE PRICE

) (&) ()] (&) ) (&) (&) (6]
Acknowledged Addendum # 1 yes yes yes yes
Acknowledged Addendum # 2 yes yes yes yes
Acknowledged Addendum # 3 ( unauthorized and unofficial) n/a n/a n/a n/a
Acknowledged Addendum # 4 yes yes yes yes
Acknowledged Addendum # 5 yes yes yes yes
Florida Trench Safety Act yes yes yes yes
Contractor's Questionnaire yes yes yes yes
Drug Free Work Place yes yes yes yes
Public Contracting & Environmental Crimes Certification yes yes yes yes
Bid Bond Enclosed yes yes yes yes
Site Visit Confirmed yes yes yes yes
Affidavit submitted if applicable not applicable yes yes /a

091822ds_tab.xls
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BID TABULATION "Bid A" 09-1822DS Sist St. W. from Cortez to 53rd Ave.

Forsberg Construction,

D.R. Swanson Company | Frederick Derr & Co., Inc Inc. Gator Grading & Paving, LLC
ITEM DESCRIPTION (BID A) 320 DAYS UNITS | QTY. UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
NO. PRICE PRICE PRICE PRICE PRICE PRICE PRICE PRICE

$) $) (&) 3) (&) $) ®) (6]
Acknowledged Addendum # 1 yes yes yes yes
Acknowledged Addendum # 2 yes yes yes yes
Acknowledged Addendum # 3 ( unauthorized and unofficial) void n/a n/a n/a
Acknowledged Addendum # 4 yes yes yes yes
Acknowledged Addendum # 5 yes yes yes yes
Florida Trench Safety Act yes yes yes yes
Contractor's Questionnaire yes yes yes yes
Drug Free Work Place yes yes yes yes

Public Contracting & Environmental Crimes Certification yes yes yes not in bid package
Bid Bond Enclosed yes yes yes yes
Site Visit Confirmed yes yes yes yes
Affidavit submitted if applicable n/a yes yes no

091822ds_tab.xls
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BID TABULATION "Bid A" 09-1822DS Sist St. W. from Cortez to 53rd Ave.

Gigliotti Contracting General Contracting Kimmins Contracting Kuxhausen Construction,
North, Inc. Services, Inc Corp. Inc.
ITEM DESCRIPTION (BID A) 320 DAYS UNITS | QTY. UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
NO. PRICE PRICE PRICE PRICE PRICE PRICE PRICE PRICE

%) % ®) 3) %) (&) ®) $)
Acknowledged Addendum # 1 yes yes yes yes
Acknowledged Addendum # 2 yes yes yes yes
Acknowledged Addendum # 3 ( unauthorized and unofficial) yes yes n/a yes
Acknowledged Addendum # 4 yes yes yes yes
Acknowledged Addendum # 5 yes yes yes yes
Florida Trench Safety Act yes yes yes yes
Contractor's Questionnaire yes yes yes yes
Drug Free Work Place yes yes yes yes
Public Contracting & Environmental Crimes Certification yes yes yes yes
Bid Bond Enclosed yes yes yes yes
Site Visit Confirmed yes yes yes yes
Affidavit submitted if applicable n/a /a n/a yes

091822ds_tab.xls
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BID TABULATION "Bid A" 09-1822DS Stst St. W. from Cortez to 53rd Ave.

Mcleod Land Services, Inc.

Pipeline Utilities, Inc.

Stately Contractors, Inc.

Steele & Assoc., Inc.

ITEM DESCRIPTION (BID A) 320 DAYS UNITS | QTY. UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
NO. PRICE PRICE PRICE PRICE PRICE PRICE PRICE PRICE

(%) $) $) (&) %) (&) $) ($)
Acknowledged Addendum # 1 yes yes yes yes
Acknowledged Addendum # 2 yes yes yes yes
Acknowledged Addendum # 3 (unauthorized and unofficial) yes yes yes yes
Acknowledged Addendum # 4 yes yes yes yes
Acknowledged Addendum # 5 yes yes yes yes
Florida Trench Safety Act yes yes yes yes
Contractor's Questionnaire yes yes yes yes
Drug Free Work Place yes yes yes yes
Public Contracting & Environmental Crimes Certification yes yes yes yes
Bid Bond Enclosed yes yes yes yes
Site Visit Confirmed yes yes yes yes
Affidavit submitted if applicable yes yes yes n/a

091822ds_tab.xis
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BID TABULATION "Bid A" 09-1822DS Slst St. W, from Cortez to S3rd Ave.

Westra Construction

Volt Information Services, Inc Corp. Woodruff & Sons, Inc.
ITEM DESCRIPTION (BID A) 320 DAYS UNITS | QTY.| UNIT PRICE | EXTENDED PRICE UNIT EXTENDED UNIT EXTENDED
NO. 3) ($) PRICE PRICE PRICE PRICE

8 ) $) (&)
Acknowledged Addendum # 1 yes yes yes
Acknowledged Addendum # 2 yes yes yes
Acknowledged Addendum # 3 ( unauthorized and unofficial) n/a n/a yes
Acknowledged Addendum # 4 yes yes yes
Acknowledged Addendum # 5 yes yes yes

Florida Trench Safety Act

yes-indicates on form
see attached California
wording yes yes

Contractor's Questionnaire

yes yes yes

Drug Free Work Place

yes-indicates on form
see attached California
wording yes yes

yes-indicates on form
see attached California

Public Contracting & Environmental Crimes Certification wording yes yes

Bid Bond Enclosed yes yes yes

Site Visit Confirmed yes yes yes

Affidavit submitted if applicable yes yes yes
NOTES: The following omissions and errors were identified on the bid forms:

091822ds_tab.xls

Gator Grading & Paving, LLC - Math Error in Total Price row; did not add
1.) Discretionary Total. Bid should be 1,265,030.70

2) Gigliotti Contracting North, LLC
The bid tabulation has been mathematically verified
All item numbers, description, Units and Qty and total have been verified.
Headers were incorrect on both bid forms. Listed as Base "A" while the calendar days
were noted correctly, 320 calendar days and 260 calendar days respectively.

PROJECT NAME: Water Main Installation-51st West from Cortez to 53rd Ave.
PROJECT NUMBER: 6042770
PROJECT DESCRIPTION: Install 5300 LF of 16" Waterline to increase capacity

a2
PREPARED B!t»j :

REVIEWED BY (PROJECT MANAGER):

Page 100120
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BID FABULATION "Bid B" 09-1822DS Sist St. W. from Cortez Rd. to 53rd Ave.

E.T. Mackenzie of Dave Foote Env. Const.,
A&L Underground, Inc Peter A. Basil & Sons, Inc. Florida, Inc Inc.
ITEM NO. DESCRIPTION (BID B) 260 DAYS UNITS| QTY. UNIT EXTENDED |UNIT PRICE| EXTENDED INIT | EXTENDED UNIT EXTENDED
PRICE PRICE 8] PRICE PRICE PRICE PRICE PRICE
%) &) $) (%) ($) ®) $)
I 16" HDPE (C-906 DR11 Class 160) (Directional Drill) LF 1,771 100.00 177,100.00 99.06 175,435.26 0.00 73.18 129,601.78
2 16" DIP (CL-50) (Open-Cut) LF 3,570 65.00 232,050.00 74.32 265,322.40 0.00 59.67 213,021.90
3 16" DIP (CL-53) (Inside Jacked Casing) LF 153 134.00 20,502.00 170.51 26,088.03 0.00 126.30 19,323.90
4 8" DIP (CL 50) (Open Cut) LF 42 28.00 1,176.00 53.74 2,257.08 0.00 39.14 1,643.88
5 6" DI (CL 50) (Open-Cut) LF 105 19.00 1,995.00 37.93 3,982.65 0.00 25.56 2,683.80
6 Dugctile Iron Fittings LB 6,200 4.00 24,800.00 3.87 23,994.00 0.00 2.93 18,166.00
Fire Hydrant Assembly with Gate Valve, 6" DI Pipe,
7 Complete EA 6 5,175.00 31,050.00 6,071.07 36,426.42 0.00 4,236.74 25,420.44
8 16" Butterfly Valve w/Box EA 8 3,500.00 28,000.00 4,172.79 33,382.32 0.00 3,105.53 24,844.24
9 16" Tapping Valve w/Box EA 2 5,700.00 11,400.00 6,382.33 12,764.66 0.00 5,124.55 10,249.10
10 20" x 16" Tapping Sleeve EA 1 2,000.00 2,000.00 3,914.55 3,914.55 0.00 8,111.41 811141
11 18"x 16" Tapping Sleeve EA 1 1,900.00 1,900.00 3,851.38 3,851.38 0.00 4,647.08 4,647.08
12 16" Pipe Joint Restraints EA 224 288.00 64,512.00 341.11 76,408.64 0.00 377.23 84,499.52
13 8" Gate Valve w/Box EA 1 890.00 890.00 1,361.37 1,361.37 0.00 1,755.04 1,755.04
14 6" Gate Valve w/Box EA i 600.00 600.00 1,037.49 1,037.49 0.00 1,432.56 1,432.56
15 Connect to Exist. Water Main EA 4 2,500.00 10,000.00 1,159.19 4,636.76 0.00 2,951.45 11,805.80
16 Asphalt Road Restoration (Base & 2.0" S-1) SY 1,105 24.00 26,520.00 43.74 48,332.70 0.00 53.96 59,625.80
17 Asphalt Road Restoration (1.0" S-III Overlay) SY 5,200 7.50 39,000.00 6.09 31,668.00 0.00 9.54 49,608.00
18 Jack & Bore Steel Casing 0.406" thick 30" Dia. LF 140 325.00 45,500.00 516.79 72,350.60 0.00 449 85 62,979.00
i9 2" Air Release Vaive Assembly EA 7 2,360.00 10,100.60 2,553.44 17,874.08 0.060 2,278.56 15,949.92
20 Sodding SY 3,600 1.55 5,580.00 1.61 5,796.00 0.00 1.62 5,832.00
21 Erosion Control LS 1 1,700.00 1,700.00 7,797.41 7,797.41 0.00 3,240.00 3,240.00
22 Grout & plug out of service pipe LS 1 4,100.00 4,100.00 2,683.56 2,683.56 0.00 3,083.38 3,083.38
23 Traffic Control, Signing & Barricades to FDOT Standards LS 1 6,200.00 6,200.00 27,843.36 27,843.36 0.00 9,660.00 9,660.00
24 Concrete Sidewalk Replacement SY 20 30.00 600.00 61.19 1,223.80 0.00 84.42 1,688.40
25 Concrete Curb & Gutter Replacement LF 100 15.00 1,500.00 19.09 1,909.00 0.00 22.20 2,220.00
26 Remove & Reinstall Street Light Pole EA 1 2,700.00 2,700.00 630.01 630.01 0.00 1,320.00 1,320.00
27 Mobilization LS 1 6,500.00 6,500.00 36,222.18 36,222.18 0.00 43,662.00 43,662.00
28 Miscellaneous Work and Cleanup LS 1 3,500.00 3,500.00 22.,874.84 22,874.84 0.00 30,000.00 30,000.00
29  |Discretionary Work LS 1 ] 140,000.00
TOTAL PRICE: o0 98607495

091822ds_tab.xls
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BID TABULATION "Bid B" 09-1822DS 51st St. W. from Cortez Rd. to 33rd Ave.

Frederick Derr & Co.,

091822ds_tab.xls
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D.R. Swanson Company Inc Forsberg Construction, Inc.| Gator Grading & Paving, LLC
ITEM NO. DESCRIPTION (BID B) 260 DAYS UNITS| QTY. UNIT |EXTENDED | UNIT | EXTENDED |UNIT PRICE{EXTENDED|UNIT PRICE| EXTENDED
PRICE PRICE PRICE PRICE 3) PRICE 3) PRICE
®) (&) ®) ®) (&) ®
i 16" HDPE (C-906 DR11 Class 160) (Directional Drill) LF 1,771 75.00 132,825.00 110.00 194,810.00 70.00 | 123,970.00 96.20 170,370.20
2 16" DIP (CL-50) (Open-Cut) LF 3,570 66.20 236,334.00 62.30 222.411.00 64.00 | 228.,480.00 91.55 326,833.50
3 16" DIP (CL-53) (Inside Jacked Casing) LF 153 111.00 16,983.00 195.00 29,835.00 73.00 11,169.00 138.00 21,114.00
4 8" DIP (CL 50) (Open Cut) LF 42 42.90 1,801.80 53.15 2,232.30 44.00 1,848.00 53.00 2,226.00
5 6" DI (CL 50) (Open-Cut) LF 105 27.40 2,877.00 34.15 3,585.75 34.00 3,570.00 37.00 3,885.00
6 Ductile Iron Fittings LB 6,200 4.00 24,800.00 3.60 22,320.00 3.80 23,560.00 6.05 37,510.00
Fire Hydrant Assembly with Gate Valve, 6" DI Pipe,
7 Complete EA 6 4,660.00 27,960.00 | 4,560.00 27,360.00 5,600.00 33,600.00 6,285.00 37,710.00
8 16" Butterfly Valve w/Box EA 8 3,590.00 28,720.00 | 4,325.00 34,600.00 3,300.00 26,400.00 4,950.00 39,600.00
9 16" Tapping Valve w/Box EA 2 5,010.00 10,020.00 | 4,895.00 9,790.00 4,500.00 9,000.00 4,290.00 8,580.00
10 20" x 16" Tapping Slecve EA 1 4,000.00 4,000.00 | 4,675.00 4,675.00 5,900.00 5,900.00 5,560.00 5,560.00
11 18"x 16" Tapping Sleeve EA 1 4,010.00 4,010.00 | 4,650.00 4,650.00 5,900.00 5,900.00 5,535.00 5,535.00
12 16" Pipe Joint Restraints EA 224 310.00 69,440.00 270.00 60,480.00 1.00 224.00 413.00 92.512.00
13 8" Gate Valve w/Box EA 1 1,230.00 1,230.00 | 1,345.00 1,345.00 1,500.00 1,500.00 1,625.00 1,625.00
14 6" Gate Valve w/Box EA 1 820.00 820.00 940.00 940.00 1,200.00 1,200.00 1,005.00 1,005.00
15 Connect to Exist. Water Main EA 4 2,360.00 9,440.00 | 7,500.00 30,000.00 1,200.00 4,800.00 3,850.00 15,400.00
16 Asphalt Road Restoration (Base & 2.0" S-1) SY 1,105 19.50 21,547.50 32.85 36,299.25 36.00 39,780.00 53.00 58,565.00
17 Asphalt Road Restoration (1.0" S-III Overlay) SY 5,200 7.30 37,960.00 6.35 33,020.00 6.00 31,200.00 6.95 36,140.00
18 Jack & Bore Steel Casing 0.406" thick 30" Dia. LF 140 467.00 65,380.00 827.00 115,780.00 430.00 60,200.00 632.50 88,550.00
i9 2" Air Reiease Vaive Assembiy EA 7 2,660.00 18,620.00 | 2,895.00 20,265.00 3,400.00 23,800.00 3,930.00 27,510.00
20 Sodding SY 3,600 2.50 9,000.00 2.80 10,080.00 3.00 10,800.00 1.35 4,860.00
21 Erosion Control LS 1 2,390.00 2,390.00 | 1,565.00 1,565.00 2,500.00 2,500.00 7,150.00 7,150.00
22 Grout & plug out of service pipe LS 1 1,420.00 1,420.00 | 4,005.00 4,005.00 4,000.00 4,000.00 5,775.00 5,775.00
23 Traffic Control, Signing & Barricades to FDOT Standards LS 1 27,800.00 27,800.00 |57,850.00 57,850.00 25,000.00 25,000.00 10,240.00 10,240.00
24 Concrete Sidewalk Replacement SY 20 39.20 784.00 50.00 1,000.00 60.00 1,200.00 44.00 880.00
25 Concrete Curb & Gutter Replacement LF 100 30.50 3,050.00 30.00 3,000.00 26.00 2,600.00 11.00 1,100.00
26 Remove & Reinstall Street Light Pole EA 1 1,600.00 1,600.00 | 3,820.00 3,820.00 700.00 700.00 725.00 725.00
27 Mobilization LS 1 15,210.00 15,210.00 }36,195.00 36,195.00 94,000.00 94,000.00 67,000.00 67,000.00
28 Miscellaneous Work and Cleanup LS 1 100.00 100.00 }14,850.00 14,850.00 30,000.00 30,000.00 47,070.00 47,070.00
29  |Discretionary Work LS 1 140,000.00
TOTAL PRICE: 1,265,030.70




BID TABULATION "Bid B" 09-1822DS Sist St. W. from Cortez Rd. to 53rd Ave.

Gigliotti Contracting North,

General Con

tracting Services,

091822ds_tab.xls
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Inc. Inc Kimmins Contracting Corp.|Kuxhausen Construction, Inc.

ITEM NO. DESCRIPTION (BID B) 260 DAYS UNITS| QTY. |UNITPRICE| EXTENDED |UNITPRICE| EXTENDED |UNITPRICE|EXTENDED UNIT PRICE| EXTENDED

$) PRICE ) PRICE $) PRICE %) PRICE
®) ®) ®) (6]
1 16" HDPE (C-906 DR 11 Class 160) (Directional Drill) LF 1,771 236.60 419,018.60 83.45 147,789.95 206.66 | 365,994.86 110.00 194,810.00
2 16" DIP (CL-50) (Open-Cut) LF 3,570 117.68 420,117.60 52.00 185,640.00 78.52 | 280,316.40 65.00 232,050.00
3 16" DIP (CL-53) (Inside Jacked Casing) LF 153 188.51 28,842.03 167.00 25,551.00 154.49 23,636.97 135.00 20,655.00
4 8" DIP (CL 50) (Open Cut) LF 42 95.86 4,026.12 66.00 2,772.00 59.09 2,481.78 55.00 2,310.00
5 6" DI (CL 50) (Open-Cut) LF 105 89.90 9,439.50 39.00 4,095.00 56.73 5,956.65 45.00 4,725.00
6 Dugctile Iron Fittings LB 6,200 9.25 57,350.00 4.83 29,946.00 2.94 18,228.00 5.00 31,000.00
Fire Hydrant Assembly with Gate Valve, 6" DI Pipe,

7 Complete EA 6 4,712.50 28,275.00 5,345.00 32,070.00 5,116.25 30,697.50 5,000.00 30,000.00
8 16" Butterfly Valve w/Box EA 8 3,536.00 28,288.00 4,230.00 33,840.00 5,198.15 41,585.20 4,000.00 32,000.00
9 16" Tapping Valve w/Box EA 2 8,326.50 16,653.00 7,120.00 14,240.00 7,519.53 15,039.06 6,000.00 12,000.00
10 20" x 16" Tapping Sleeve EA 1 8,489.00 8,489.00 3,546.00 3,546.00 1,772.54 1,772.54 2,750.00 2,750.00
11 18"x 16" Tapping Sleeve EA 1 7,884.50 7,884.50 3,380.00 3,380.00 1,748.36 1,748.36 2,500.00 2,500.00
12 16" Pipe Joint Restraints EA 224 312.00 69,888.00 397.00 88,928.00 248.60 55,686.40 450.00 100,800.00
13 8" Gate Valve w/Box EA 1 1,560.00 1,560.00 1,523.00 1,523.00 1,119.58 1,119.58 1,250.00 1,250.00
14 6" Gate Valve w/Box EA 1 1,183.60 1,183.60 1,200.00 1,200.00 687.89 687.89 100.00 100.00
15 Connect to Exist. Water Main EA 4 3,055.00 12,220.00 3,150.00 12,600.00 4,266.72 17,066.88 1,500.00 6,000.00
16 Asphalt Road Restoration (Base & 2.0" S-1) SY 1,105 99.80 110,279.00 42.00 46,410.00 68.11 75,261.55 25.00 27,625.00
17 Asphalt Road Restoration (1.0" S-IIT Overlay) SY 5,200 22.62 117,624.00 14.00 72,800.00 15.95 §2,940.00 7.50 39,000.00
18 Jack & Bore Steel Casing 0.406" thick 30" Dia. LF 140 1,196.00 167.440.00 540.00 75.600.00 200.54 28.075.60 500.00 70,000.00
i9 2" Air Reiease Vaive Assembly EA 7 3,565.00 27,755.00 2,676.66 18,650.00 2,840.92 19,886.44 2,250.00 15,750.00
20 Sodding SY 3,600 2.93 10,548.00 4.25 15,300.00 2.31 8,316.00 2.50 9,000.00
21 Erosion Control LS 1 8,937.50 8,937.50 9,540.00 9,540.00 7,641.65 7,641.65 2,000.00 2,000.00
22 Grout & plug out of service pipe LS 1 1,950.00 1,950.00 6,845.00 6,845.00 2,552.06 2,552.06 3,000.00 3,000.00
23 Traffic Control, Signing & Barricades to FDOT Standards LS 1 72,800.00 72,800.00 24,500.00 24,500.00 53,212.20 53,212.20 26,000.00 26,000.00
24 Concrete Sidewalk Replacement SY 20 65.00 1,300.00 189.00 3,780.00 35.66 713.20 20.00 400.00
25 Concrete Curb & Gutter Replacement LF 100 45.50 4,550.00 33.00 3,300.00 17.19 1,715.00 20.00 2,000.00
26 Remove & Reinstall Street Light Pole EA 1 4,550.00 4,550.00 9,000.00 9,000.00 5,731.24 5,731.24 600.00 600.00
27 Mobilization LS 1 7,150.00 7,150.00 92,000.00 92,000.00 | 140,927.86 [ 140,927.86 | 100,000.00 100,000.00
28 Miscellaneous Work and Cleanup LS 1 6,500.00 6,500.00 26,700.00 26,700.00 13,655.13 13,655.13 10,000.00 10,000.00
29 Discretionary Work LS 1 140,000.00 140,000.00 140,000.00 140,000.00
TOTAL PRICE: 1,794,618.45 1,131,585.95 1,442,650.00 1,118,325.00




BID TABULATION "Bid B™ 09-1822DS 51st St. W. from Cortez Rd. to 53rd Ave.

091822ds_1tab.xls

Page 4 of 10

Mcleod Land Services, Inc. Pipeline Utilities, Inc. Stately Contractors, Inc. Steele & Assoc., Inc.
ITEM NO. DESCRIPTION (BID B) 260 DAYS UNITS| QTY. [UNITPRICE|EXTENDED [UNIT PRICE|EXTENDED [UNIT PRICE| EXTENDED [UNIT PRICE| EXTENDED
%) PRICE %) PRICE %) PRICE %) PRICE
®) ®) ®) ®)
1 16" HDPE (C-906 DR11 Class 160) (Directional Drill) LF 1,771 65.77 | 116,478.67 66.90 | 118,479.90 85.00 150,535.00 82.00 145,222.00
2 16" DIP (CL-50) (Open-Cut) LF 3,570 51.79 | 184,890.30 49.85 | 177,964.50 59.00 210,630.00 81.00 289,170.00
3 16" DIP (CL-53) (Inside Jacked Casing) LF 153 94.38 14,440.14 70.10 10,725.30 182.00 27,846.00 140.00 21,420.00
4 8" DIP (CL 50) (Open Cut) LF 42 30.31 1,273.02 34.85 1,463.70 34.00 1,428.00 75.00 3,150.00
5 6" DI (CL 50) (Open-Cut) LF 105 19.96 2,095.80 24.05 2,525.25 29.00 3,045.00 68.00 7,140.00
6 Ductile Iron Fittings LB 6,200 3.80 23,560.00 3.80 23,560.00 5.10 31,620.00 3.75 23,250.00
Fire Hydrant Assembly with Gate Valve, 6" DI Pipe,

7 Complete EA 6 3,984.85 23,909.10 3,740.00 22,440.00 4,568.00 27,408.00 5,500.00 33,000.00
8 16" Butterfly Valve w/Box EA 8 3,370.24 26,961.92 3,380.00 27,040.00 3,392.00 27,136.00 3,350.00 26,800.00
9 16" Tapping Valve w/Box EA 2 4,220.06 8,440.12 5,470.00 10,940.00 6,470.00 12,940.00 5,500.00 11,000.00
10 20" x 16" Tapping Sleeve EA 1 3,615.19 3,615.19 4,310.00 4,310.00 2,380.00 2,380.00 2,575.00 2,575.00
11 18"x 16" Tapping Sleeve EA 1 3,594.89 3,594.89 4,295.00 4,295.00 2,325.00 2,325.00 2,250.00 2,250.00
12 16" Pipe Joint Restraints EA 224 266.38 59,669.12 180.00 40,320.00 125.00 28,000.00 400.00 89,600.00
13 8" Gate Valve w/Box EA 1 1,051.66 1,051.66 1,135.00 1,135.00 1,272.00 1,272.00 1,050.00 1,050.00
14 6" Gate Valve w/Box EA 1 678.77 678.77 768.00 768.00 890.00 890.00 725.00 725.00
15 Connect to Exist. Water Main EA 4 2,053.75 8,215.00 3,040.00 12,160.00 2,160.00 8,640.00 1,500.00 6,000.00
16 Asphalt Road Restoration (Base & 2.0" S-1) SY 1,105 20.71 22,884.55 23.65 26,133.25 32.00 35,360.00 25.00 27,625.00
17 Asphalt Road Restoration (1.0" S-111 Overlay) SY 5,200 6.90 35,880.00 7.40 38,480.00 7.50 39,000.00 10.00 52,000.00
18 Jack & Bore Steel Casing 0.406" thick 30" Dia. LF 140 323.65 45,311.00 355.00 49,700.00 455.00 63,700.00 575.00 80,500.00
19 2" Air Release Valve Assembly EA 7 2,200.97 15,406.79 2,355.00 16,485.00 2,610.00 18,270.00 2,250.00 15,750.00
20 Sodding SY 3,600 1.94 6,984.00 2.85 10,260.00 1.70 6,120.00 1.77 6,372.00
21 Erosion Control LS 1 4,823.14 4,823.14 5,720.00 5,720.00 5,350.00 5,350.00 27,700.00 27,700.00
22 Grout & plug out of service pipe LS 1 1,820.38 1,820.38 3,825.00 3,825.00 3,745.00 3,745.00 15,000.00 15,000.00
23 Traffic Control, Signing & Barricades to FDOT Standards LS 1 59,525.71 59,525.71 28,055.00 28,055.00 5,885.00 5,885.00 50,500.00 50,500.00
24 Concrete Sidewalk Replacement SY 20 51.06 1,021.20 280.00 5,600.00 54.00 1,080.00 23.00 460.00
25 Concrete Curb & Gutter Replacement LF 100 18.00 1,800.00 26.00 2,600.00 22.00 2,200.00 35.00 3,500.00
26 Remove & Reinstall Street Light Pole EA 1 1,080.00 1,080.00 2,860.00 2,860.00 400.00 400.00 2,500.00 2,500.00
27 Mobilization LS 1 14,181.83 14,181.83 8,065.00 8,065.00 42,800.00 42,800.00 | 120,000.00 120,000.00
28 Miscellaneous Work and Cleanup LS 1 16,388.51 16,388.51 13,870.00 13,870.00 16,050.00 16,050.00 38,540.00 38,540.00
29  [Discretionary Work LS 1 140,000.00
TOTAL PRICE: 1,242,799.00

7/13/2009



BID TABULATION "Bid B 09-1822DS Slst St. W. from Cortez Rd. to 53rd Ave.

091822ds_tab.xls

Page 15 of 20

Volt Information Services, Inc Westra Construction Corp. Woodruff & Sons, Inc.
ITEM NO. DESCRIPTION (BID B) 260 DAYS UNITS| QTY. [UNITPRICE| EXTENDED PRICE |UNIT PRICE{ EXTENDED |UNIT PRICE{ EXTENDED
%) 3) S) PRICE ) PRICE
® ()]
I 16" HDPE (C-906 DR11 Class 160) (Directional Drill) LF 1,771 81.54 144,407.34 97.35 172,406.85 91.35 161,780.85
2 16" DIP (CL-50) (Open-Cut) LF 3,570 56.70 202,419.00 57.80 206,346.00 61.67 220,161.90
3 16" DIP (CL-53) (Inside Jacked Casing) LF 153 159.44 24,394.32 87.20 13,341.60 66.57 10,185.21
4 8" DIP (CL 50) (Open Cut) LF 42 33.69 1,414.98 59.50 2,499.00 34.62 1,454.04
5 6" DI (CL 50) (Open-Cut) LF 105 25.83 2,712.15 34.35 3,606.75 25.82 2,711.10
6 Ductile Iron Fittings LB 6,200 4.55 28.210.00 1.30 8,060.00 2.60 16,120.00
Fire Hydrant Assembly with Gate Valve, 6" DI Pipe,
7 Complete EA 6 4,536.00 27,216.00 4,145.00 24,870.00 4,575.32 27,451.92
8 16" Butterfly Valve w/Box EA 8 4,164.00 33,312.00 3,746.00 29,968.00 4,103.40 32,827.20
9 16" Tapping Valve w/Box EA 2 7,165.00 14,330.00 5,536.00 11,072.00 5,234.35 10,468.70
10 20" x 16" Tapping Sleeve EA 1 5,670.00 5,670.00 4,922.00 4,922.00 4,541.99 4,541.99
11 18"x 16" Tapping Sleeve EA 1 3,078.00 3,078.00 4,674.00 4,674.00 4,521.22 4,521.22
12 16" Pipe Joint Restraints EA 224 553.29 123,936.96 193.00 43,232.00 234.89 52,615.36
13 8" Gate Valve w/Box EA 1 3,078.00 3,078.00 1,487.00 1,487.00 1,575.12 1,575.12
14 6" Gate Valve w/Box EA 1 1,524.96 1,524.96 1,010.00 1,010.00 1,204.16 1,204.16
15 Connect to Exist. Water Main EA 4 2,764.80 11,059.20 2,105.00 8,420.00 2,617.93 10,471.72
16 Asphalt Road Restoration (Base & 2.0" S-1) SY 1,105 67.50 74,587.50 24.50 27,072.50 24.84 27,448.20
17 Asphalt Road Restoration (1.0" S-1II Overlay) SY 5,200 13.06 67,912.00 7.50 39,000.00 6.38 33,176.00
18 Jack & Bore Steel Casing 0.406" thick 30" Dia. IF 140 459.00 64,260.00 378.00 52,920.00 492.83 68,996.20
i9 2" Air Release Vaive Assembly EA 7 2,413.80 16,896.60 2,737.60 15,155.00 2,820.60 19,740.00
20 Sodding SY 3,600 9.82 35,352.00 2.95 10,620.00 3.37 12,132.00
21 Erosion Control LS 1 2,700.00 2,700.00 4,015.00 4,015.00 2,583.55 2,583.55
22 Grout & plug out of service pipe LS 1 1,944.00 1,944.00 3,275.00 3,275.00 7,882.09 7,882.09
23 Traffic Control, Signing & Barricades to FDOT Standards LS 1 5,616.00 5,616.00 23,570.00 23,570.00 43,353.83 43,353.83
24 Concrete Sidewalk Replacement SY 20 73.98 1,479.60 51.00 1,020.00 78.66 1,573.20
25 Concrete Curb & Gutter Replacement LF 100 27.00 2,700.00 29.00 2,900.00 39.83 3,983.00
26 Remove & Reinstall Street Light Pole EA 1 1,296.00 1,296.00 710.00 710.00 1,099.99 1,099.99
27 Mobilization LS 1 23,090.00 23,090.00 35,100.00 35,100.00 47,218.85 47,218.85
28 Miscellaneous Work and Cleanup LS 1 5,356.00 5,356.00 13,150.00 13,150.00 40,413.21 40,413.21
29  |Discretionary Work LS 1 140,000.00 140,000.00
TOTAL PRICE: 1,069,952.61 1,007,690.61

7/9/2009



BID TABULATION "Bid B" 09-1822DS 51st St. W. from Cortez Rd. to 53rd Ave.

E.T. Mackenzie of

Dave Foote Env. Const.,

A&L Underground, Inc Peter A. Basil & Sons, Inc. Florida, Inc Inc.
ITEM NO. DESCRIPTION (BID B) 260 DAYS UNITS{ QTY. UNIT EXTENDED {UNIT PRICE| EXTENDED UNIT | EXTENDED UNIT EXTENDED
PRICE PRICE $) PRICE PRICE PRICE PRICE PRICE
& ()] ® ®) & ()] &)
Acknowledged Addendum # 1 yes yes yes
Acknowledged Addendum # 2 yes yes yes
Acknowledged Addendum # 3 ( unauthorized and unofficial) n/a n/a n/a
Acknowledged Addendum # 4 yes yes yes
Acknowledged Addendum # 5 yes yes yes
Florida Trench Safety Act yes yes yes
Contractor's Questionnaire yes yes yes
Drug Free Work Place yes yes yes
Public Contracting & Environmental Crimes Certification yes yes yes
Bid Bond Enclosed yes yes yes
Site Visit Confirmed yes yes yes
Affidavit submitted if applicable not applicable yes n/a

091822ds_tab.xls
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BID TABULATION "Bid B" 09-1822DS SIst St. W. from Cortez Rd. to 33rd Ave.

Frederick Derr & Co.,

D.R. Swanson Company Inc Forsberg Construction, Inc.{ Gator Grading & Paving, LLC
ITEMNO. DESCRIPTION (BID B) 260 DAYS UNITS! QTY. UNIT | EXTENDED| UNIT | EXTENDED (UNIT PRICE|EXTENDED|UNIT PRICE{ EXTENDED
PRICE PRICE PRICE PRICE S) PRICE ) PRICE

S) ) (&) (&) (&) ®
Acknowledged Addendum # 1 yes yes yes yes
Acknowledged Addendum # 2 yes yes yes yes
Acknowledged Addendum # 3 ( unauthorized and unofficial) void n/a n/a n/a
Acknowledged Addendum # 4 yes yes yes yes
Acknowledged Addendum # 5 yes yes yes yes
Florida Trench Safety Act yes yes yes yes
Contractor's Questionnaire yes yes yes yes
Drug Free Work Place yes yes yes yes

Public Contracting & Environmental Crimes Certification yes yes yes not in bid package
Bid Bond Enclosed yes yes yes yes
Site Visit Confirmed yes yes yes yes
Affidavit submitted if applicable n/a yes yes no

091822ds_tab.xls
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BID TABULATION "Bid B" 09-1822DS S1st St. W. from Cortez Rd. to 53rd Ave.

Gigliotti Contracting North,

General Contracting Services,

Inc. Inc Kimmins Contracting Corp.|Kuxhausen Construction, Inc.
ITEM NO. DESCRIPTION (BID B) 260 DAYS UNITS! QTY. [UNITPRICE| EXTENDED |UNITPRICE| EXTENDED |UNIT PRICE|EXTENDED |UNIT PRICE| EXTENDED
) PRICE ) PRICE $) PRICE (8)) PRICE

(&) (&) & ®)
Acknowledged Addendum # 1 yes yes yes yes
Acknowledged Addendum # 2 yes yes yes yes
Acknowledged Addendum # 3 ( unauthorized and unofficial) yes y€s n/a yes
Acknowledged Addendum # 4 yes yes yes yes
Acknowledged Addendum # 5 yes yes yes yes
Florida Trench Safety Act yes yes yes yes
Contractor's Questionnaire yes yes yes yes
Drug Free Work Place yes yes yes yes
Public Contracting & Environmental Crimes Certification yes yes yes yes
Bid Bond Enclosed yes yes yes yes
Site Visit Confirmed yes yes yes yes
Affidavit submitted if applicable n/a n/a n/a yes

091822ds_tab.xls
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BID TABULATION "Bid B" 09-1822DS 51st St. W. from Cortez Rd. to S3rd Ave.

Mecleod Land Services, Inc.

Pipeline Utilities, Inc.

Stately Contractors, Inc.

Steele & Assoc., Inc.

ITEM NO. DESCRIPTION (BID B) 260 DAYS UNITS| OQTY. [UNIT PRICE|EXTENDED |UNIT PRICE|EXTENDED [UNIT PRICE| EXTENDED {UNIT PRICE(EXTENDED
$) PRICE ) PRICE ) PRICE 8) PRICE

®) (&) (&) ®)
Acknowledged Addendum # 1 yes yes yes yes
Acknowledged Addendum # 2 yes yes yes yes
Acknowledged Addendum # 3 ( unauthorized and unofficial) yes yes yes yes
Acknowledged Addendum # 4 yes yes yes yes
Acknowledged Addendum # 5 yes yes yes yes
Florida Trench Safety Act yes yes yes yes
Contractor's Questionnaire yes yes yes yes
Drug Free Work Place yes yes yes yes
Public Contracting & Environmental Crimes Certification yes yes yes yes
Bid Bond Enclosed yes yes yes yes
Site Visit Confirmed yes yes yes yes
Affidavit submitted if applicable yes yes yes n/a

091822ds_tab.xls
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BID TABULATION "Bid B" 09-1822DS S1st St. W. from Cortez Rd. to S3rd Ave.

Volt Information Services, Inc Westra Construction Corp. Woodruff & Sons, Inc.

ITEM NO. DESCRIPTION (BID B) 260 DAYS UNITS| QTY. |UNIT PRICE| EXTENDED PRICE |UNIT PRICE| EXTENDED [UNIT PRICE{ EXTENDED
(8) 3) ) PRICE ) PRICE

8 ®)
Acknowledged Addendum # 1 yes yes yes
Acknowledged Addendum # 2 yes yes yes
Acknowledged Addendum # 3 ( unauthorized and unofficial) n/a n/a yes
Acknowledged Addendum # 4 yes yes yes
Acknowledged Addendum # 5 yes yes yes
Florida Trench Safety Act see attached California yes yes
Contractor's Questionnaire yes yes yes

Drug Free Work Place

yes-indicates on form
see attached California
wording yes yes

yes-indicates on form
see attached California

Public Contracting & Environmental Crimes Certification wording yes yes
Bid Bond Enclosed yes yes yes
Site Visit Confirmed yes yes yes
Affidavit submitted if applicable yes yes yes

091822ds_tab.xls

NOTES:  The following omissions and errors were identitied on the bid forms:
1) Gator Grading & Paving, LLC - Math Error in Total Price row; did not add

2) Gigliotti Contracting North, LLC
The bid tabulation has been mathematically verified
All item numbers, description, Units and Qty and total have been verified.
Headers were incorrect on both bid forms. Listed as Base "A" while the calendar days
were noted correctly, 320 calendar days and 260 calendar days respectively.

PROJECT NAME: Water Main Installation-51st West from Cortez to 53rd Ave.
PROJECT NUMBER: 6042770
PROJECT DESCRIPTION: Install 5300 LF of 16" Waterline to increase capacity

- 4//7_ . Vi
PREPARED ];/ g ///ff/ Lar /’////

REVIEWED BY (PROJECT MANAGER): daid O ikt
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