

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

SUBJECT	Request for Quotation (RFQ) Stormwater Discharge Maintenance Program, Bowlees Creek 2	DATE POSTED	MC <u>✓ SE 2/13/15</u> CC <u>✓ SE 2/13/15</u>
PURCHASING REPRESENTATIVE	Olga Valcich, Ext. 3055.	DATE CONTRACT SHALL BE AWARDED	February 23, 2015
DEPARTMENT	Project Management Division, Public Works Department/Sherri Robinson, Ext. 7334	CONSEQUENCES IF DEFERRED	Delay in Project
SOLICITATION	Request for Quotation (RFQ) #15-0422-OV	AUTHORIZED BY DATE	

NOTICE OF INTENT TO AWARD

Notice of Intent to Award Request for Quotation #15-0422-OV, Stormwater Discharge Maintenance Program, Bowlees Creek 2, (6 locations), to the lowest responsive and responsible bidder, Waterfront Property Services, LLC dba Gator Dredging, for a total base bid of \$50,149.00 (based on a completion of 120 calendar days).

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

BACKGROUND/DISCUSSION

The Work included in this project includes the furnishing of all labor, materials, equipment and incidentals required for the dredging of sediment of six (6) Outfalls located in Bradenton, FL. The Work shall include mechanical and / or hydraulic removal of sediment; dewatering, drying, loading of dredge sediment into contractor provided sealed trucks and the transportation and disposal of the dredge sediment to the Manatee County Landfill, all erosion and turbidity control, final cleanup, and restoration of any disturbed area within the project.

Appropriate quote procedures were followed. Notice of Quote availability advertised on mymanatee.org and the Manatee Chamber of Commerce. Fourteen Marine Contractors were notified. Three (3) responsive, responsible quotes were received, one (1) No Quote and ten (1) No Responses.

Back ground discussion continued on page 2.

ATTACHMENTS (List in order of attached)	<ul style="list-style-type: none"> • Department Recommendation • Tabulation 	FUNDING SOURCE (Acct Number & Name)	4600010800-534000- 5002612-0004 Stormwater Management Fund	<input checked="" type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds
COST	\$50,149.00	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	N/A	

Quotes received:

Waterfront Property Services, LLC dba Gator Dredging Clearwater, FL (Pinellas County)	\$50,149.00
Florida Dredge & Dock Tarpon Springs, FL (Pinellas County)	\$77,000.00
Tampa Bay Contracting Services Palmetto, FL (Manatee County)	\$99,200.00
Duncan Seawall, Sarasota, FL	No Quote
C & M Dredging, Leesburg, FL	No Response
Center Marine Contracting, Sanford, FL	No Response
Coastal Marine Construction, Venice, FL	No Response
Custom Dock & Davit, Inc., Sarasota, FL	No Response
Dredge Monster, Sarasota, FL	No Response
Florida Shoreline & Foundation Experts, LLC, Sarasota, FL	No Response
Kelly Brothers, Inc., Fort Myers, FL	No Response
Marine Contracting Group, Inc., Punta Gorda, FL	No Response
Tampa Marine, Inc., Gibsonton, FL	No Response
Wood Dock & Seawall, Cortez, FL	No Response

- On February 10, 2015 a memorandum from Project Management was received recommending award to Waterfront Property Services, dba Gator Dredging , the lowest, responsive and responsible bidder for a total base bid of \$50,149.00 (based on a completion time of 120 calendar days).
- The funding source for this project is Stormwater Management.

**RFQ #15-0422-OV
STORMWATER DISCHARGE MAINTENANCE PROGRAM
BOWLEES CREEK 2**

120 Calendar Days				1		2		3		4		5		6		7	
120 Calendar Days				Waterfoot Property Svcs dba Gator Dredging 13830 80th Way North Clearwater, FL 33780 (Pinellas County)		Florida Dredge & Dock Inc. 1040 Island Avenue Tarpon Springs, FL 34688 (Pinellas County)		Tampa Contracting Services, Inc. 11010 US Highway 41 North Palmetto, FL 34221 (Manatee County)		Duncan Sewell Dock and Boat Ltr, LLC 1714 Independence Blvd Sarasota, FL 34234 (Sarasota County)		Custom Dock & Devit Inc. 5710 Pinkney Ave Sarasota, FL 34233 (Sarasota County)		Kelly Brothers Inc. 16778 Pine Ridge Road Fort Myers, FL 33908 (Lee County)		Coastal Marine Coast. 628 N. Tamiami Trail Venice, FL 34285 (Sarasota County)	
Item No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	LS	1	\$15,000.00	\$15,000.00	\$35,000.00	\$35,000.00	\$12,000.00	\$12,000.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response
2	Erosion and Sedimentation Control	LS	1	\$2,000.00	\$2,000.00	\$6,000.00	\$6,000.00	\$3,000.00	\$3,000.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response
3	Manatee Safety Measures	LS	1	\$2,000.00	\$2,000.00	\$800.00	\$800.00	\$1,200.00	\$1,200.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response
4	Dredging	CY	350	\$67.40	\$23,690.00	\$75.00	\$26,250.00	\$200.00	\$70,000.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response
5	Surveying	LS	1	\$3,000.00	\$3,000.00	\$3,250.00	\$3,250.00	\$4,000.00	\$4,000.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response
6	Contract Contingency	%	10		\$4,559.00		\$7,000.00		\$9,020.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response
	Based on a Calendar Completion Time of 120 Calendar Days				\$50,149.00		\$77,000.00		\$99,220.00	No Quote	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Acknowledged Addendum #1				No		Yes		No		No Response		No Response		No Response		No Response	
Contractor's Questionnaire & License				Yes - CGC1510302		Yes - SCC131150934		Yes - CGC6583320		No Response		No Response		No Response		No Response	
Site Visit				Yes - 1/8/15		Yes - 1/18/15		Yes		No Response		No Response		No Response		No Response	
Florida Trench Safety Act				Yes		Yes		Yes		No Response		No Response		No Response		No Response	
Public Contracting & Environmental Crimes Certification				Yes		Yes		Yes		No Response		No Response		No Response		No Response	
120 Calendar Days				9		10		11		12		13		14			
120 Calendar Days				Dredge Monitor 5724 33rd Street East Sarasota, FL 34243 (Sarasota County)		Wood Dock & Sewell 12044 Cortez Road West Cortez, FL 34216 (Manatee County)		Tampa Bay Marine P.O. Box 280 Gibsonton, FL 33534 (Hillsborough County)		C & M Dredging 31863 Executive Blvd, #2 Leesburg, FL 34748 (Lake County)		Center Marine Contracting 3610 St. Johns Pkwy Bartford, FL 32771 (Brevard County)		Marine Contracting Group 2511 Vasco Street, #112 Punta Gorda, FL 33980 (Charlotte County)		Florida Shoreline & Foundation 6504 Superior Avenue Sarasota, FL 34231 (Sarasota County)	
1	Mobilization	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
2	Erosion and Sedimentation Control	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
3	Manatee Safety Measures	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
4	Dredging	CY	350	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
5	Surveying	LS	1	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
	Contract Contingency Quota	%	10	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
	Based on a Calendar Completion Time of 120 Calendar Days			No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response	No Response
Acknowledged Addendum #1				No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Contractor's Questionnaire				No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Site Visit				No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Florida Trench Safety Act				No Response		No Response		No Response		No Response		No Response		No Response		No Response	
Public Contracting & Environmental Crimes Certification				No Response		No Response		No Response		No Response		No Response		No Response		No Response	

PREPARED BY & REVIEWED BY:
(Project Management)

Sherry Robinson
Sherry Robinson, Project Manager

1/29/15
Date

REVIEWED BY:
(Project Engineer)

Kenneth A. Kohn
Kenneth Kohn, P.E., Project Engineer II

1/29/15
Date

APPROVED BY:
(Purchasing)

Olga Valcich
Olga Valcich, Contract Specialist

2/11/15
Date