


MANATEE COUNTY GOVERNMENT INTENT TO AWARD

SUBJECT	Fiddlers Green Lift Station and Force Main Replacement	DATE POSTED	MC <u>5/27/15</u> SE DS <u>5/27/15</u> SE CC <u>N/A</u>
PURCHASING REPRESENTATIVE	Olga Valcich, Ext 3055	DATE CONTRACT SHALL BE AWARDED	
DEPARTMENT	Public Works Department	CONSEQUENCES IF DEFERRED	
SOLICITATION	IFB #15-1244-OV	AUTHORIZED BY DATE	 Melissa Wendel May, <u>5/27</u> , 2015

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid #15-1244-OV, Fiddlers Green Lift Station and Force Main Replacement, 1312 91st Ct., N.W., Bradenton, FL (Project No.: 402-5133080) to the lowest, responsive, responsible bidder, Andrew Sitework, 2511 Palm Avenue, Fort Myers, FL for a total base bid of \$243,886.50, (Bid B) for a completion time of 210 calendar days.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

BACKGROUND/DISCUSSION

The Work consists of the complete removal of the existing wet well, valve vault, and the abandonment of the existing force main of the existing lift station located at 1312 91st Ct N.W., Bradenton, FL. Contractor shall also furnish and install a complete wet well and above-ground valve assembly, relocate the existing control panel, install a new concrete driveway and install a new 4" force main via horizontal directional drill that will connect to an existing 6" force main in the 17th Avenue N.W. right-of-way. Contractor shall furnish all shop drawings, working drawings, labor, materials, equipment, tools, services and incidentals necessary to complete all work required by the specifications and contract drawings. Successful Contractor will be required to obtain a Confined Space Entry permit for this project.

Appropriate Bid procedures were followed. Notice of Bid availability was advertised on mymanatee.org, DemandStar and the Manatee Chamber of Commerce.

Background discussion continued on Page 2.

ATTACHMENTS (List in order of attached)	<ul style="list-style-type: none"> • Department Recommendation • Bid Tabulation 	FUNDING SOURCE (Acct Number & Name)	Funds verified, Acct No. 4025133080- 534000- 5133080-004. Funding Source: Utility Rates
COST	\$243,886.50	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	X

IFB #15-1224-OV, Fiddlers Green Lift Station and Force Main Replacement, 1312 91st St Ct., N.W. Bradenton, FL.

<u>Bid Offers</u>	<u>Bid "A"</u>	<u>Bid "B"</u>
<u>Collier County</u> Quality Enterprises USA, Inc.	\$273,811.29	\$273,811.29
<u>Lee County</u> Andrew Sitework, LLC Fort Myers, FL	\$243,886.50	\$243,886.60
<u>Manatee County</u> Woodruff & Sons, Inc.	\$650,062.80	\$578,277.85

On May 27, 2015, a memorandum from Project Management Division was received recommending award to Andrew Sitework, Fort Myers, FL the lowest, responsive, responsible bidder for a **total base bid of \$243,886.50 with a completion time of 210 Calendar Days (Bid "B")**.

MEMORANDUM

To: Melissa M. Wendel, CPPO, Purchasing Official
From: Jeff Streitmatter III, P.E., Project Management Division Manager
Date: May 27, 2015
Subject: Fiddler's Green Lift Station and Force Main Replacement
Andrew Sitework LLC
Recommendation for Award – IFB#15-1244-OV



The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "B", with a construction time of 210 calendar days be awarded to the lowest responsive, responsible bidder, Andrew Sitework LLC in the amount of \$243,886.50 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Utility Rates.

Please contact Sherri Robinson, Project Manager if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/sr

cc: Mike Gore, Director, Utilities
Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Sherri Robinson, Project Manager *SR*
Nick Wagner, Lift Stations Superintendent
Bill Elmore, Utilities Superintendent
Prony Bonnaire Fils, Engineering Specialist II, w/attachments
Project File: 402-5133080

Public Works Department
Project Management Division
1022 26th Avenue East, Bradenton, FL 34208-3926
Phone number: (941) 708-7450

LARRY BUSTLE * CHARLES B. SMITH * JOHN R. CHAPPIE * ROBIN DISABATINO * VANESSA BAUGH * CAROL WHITMORE * BETSY BENAC
District 1 District 2 District 3 District 4 District 5 District 6 District 7

FLORIDA PUBLIC WORKS DEPARTMENT - 1022 26th Avenue East, Bradenton, FL 34208-3926 - (941) 708-7450

IFB #15-1244-OV
FIDDLER'S GREEN LIFT STATION AND FORCE MAIN REPLACEMENT
 (1312 91st Street Court Northwest)

				1		2		3	
BID "A" 150 CALENDAR DAYS				Andrew Sitwork LLC 2511 Palm Avenue Fort Myers, FL 33916 (Lee County)		Quality Enterprises USA 3594 Mannix Drive, Suite 216 Naples, FL 34114-5406 (Collier County)		Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34282-0127 (Manatee County)	
FURNISH & INSTALL FORCE MAIN (Bid Items 1 - 14)									
Item No.	Line Item	UM	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Curb	LF	30	\$ 34.00	\$ 1,020.00	\$ 66.55	\$ 1,996.50	\$ 75.49	\$ 2,284.70
2	Asphalt Pavement Restoration (Base & 1 1/2" S-III)	SY	16	\$ 133.00	\$ 1,995.00	\$ 171.15	\$ 2,567.25	\$ 571.94	\$ 8,579.10
3	Asphalt Pavement Restoration (Mill & Resurface)	SY	235	\$ 67.00	\$ 15,745.00	\$ 24.35	\$ 5,722.25	\$ 85.80	\$ 20,163.00
4	Sidewalk, Concrete (4" Min Thick)	SY	17	\$ 60.00	\$ 1,020.00	\$ 99.25	\$ 1,687.25	\$ 137.57	\$ 2,338.69
5	Driveway, Concrete [6" Min Thick] Lift Station	SY	20	\$ 60.00	\$ 1,200.00	\$ 136.50	\$ 2,730.00	\$ 105.66	\$ 2,113.20
6	Sod	SY	42	\$ 24.00	\$ 1,008.00	\$ 11.15	\$ 468.30	\$ 28.25	\$ 1,186.60
7	Abandon Existing 3" Force Main, Grout Fill - Addendum #1	CY	12	\$ 250.00	\$ 3,000.00	\$ 785.40	\$ 9,424.80	\$ 1,071.70	\$ 12,860.40
8	Remove Existing Valve	EA	2	\$ 255.00	\$ 510.00	\$ 325.00	\$ 650.00	\$ 374.10	\$ 748.20
9	4" PVD C-900 (DR-18), Direct Bury - Addendum #1	LF	12	\$ 182.00	\$ 2,184.00	\$ 111.00	\$ 1,332.00	\$ 67.08	\$ 804.96
10	4" HDPE, DR-11, HDD	LF	1,100	\$ 22.00	\$ 24,200.00	\$ 48.58	\$ 51,238.00	\$ 107.99	\$ 118,789.00
11	Fittings, DI	LB	255	\$ 1.00	\$ 255.00	\$ 8.90	\$ 2,269.50	\$ 14.79	\$ 3,771.45
12	4" MJ to HDPE Pipe Adapters	EA	4	\$ 633.00	\$ 2,532.00	\$ 671.50	\$ 2,686.00	\$ 1,817.08	\$ 7,268.32
13	4" Gate Valve, MJ - Addendum #2 (Revise Qty from 1 to 2)	EA	2	\$ 966.00	\$ 1,932.00	\$ 1,385.00	\$ 2,770.00	\$ 1,515.13	\$ 3,030.26
14	6" x 4" Cut In Tee - Addendum #2 (Revise Qty from 2 to 1)	EA	1	\$ 4,240.00	\$ 4,240.00	\$ 2,290.00	\$ 2,290.00	\$ 22,294.60	\$ 22,294.60
Subtotal Construction Cost - Furnish & Install Force Main					\$ 60,841.00		\$ 87,931.85		\$ 206,212.38
FURNISH & INSTALL LIFT STATION (Bid Items 15 - 17)									
15	Existing Lift Station - Complete Abandonment & Removal	LS	1	\$ 33,713.00	\$ 33,713.00	\$ 7,312.50	\$ 7,312.50	\$ 37,138.21	\$ 37,138.21
16	New 6" Dia. Wetwell & Above Ground Valve Assembly	LS	1	\$ 83,385.00	\$ 83,385.00	\$ 88,970.00	\$ 88,970.00	\$ 208,457.90	\$ 208,457.90
17	By-Pass Pumping	LS	1	\$ 8,270.00	\$ 8,270.00	\$ 13,000.00	\$ 13,000.00	\$ 59,856.72	\$ 59,856.72
Subtotal Construction Cost - Furnish & Install Lift Station					\$ 125,368.00		\$ 109,282.50		\$ 305,252.83
19	Mobilization	LS	1		\$ 19,411.00		\$ 24,765.00		\$ 38,050.76
20	Miscellaneous Work and Cleanup	LS	1		\$ 11,990.00		\$ 24,440.00		\$ 39,740.20
21	Record Drawings	LS	1		\$ 4,105.00		\$ 2,600.00		\$ 1,710.01
TOTAL BASE BID - Based on a Completion Time of 150 Calendar Days					\$ 221,715.00		\$ 248,919.35		\$ 590,968.18
22	Contract Contingency Work (Used only with County Approval)	%	10		\$ 22,171.50		\$ 24,891.94		\$ 59,096.62
TOTAL AWARD OFFER FOR BID with Contract Contingency - Bid "A" based on a Completion time of 150 Calendar Days - Addendum #2					\$ 243,886.50		\$ 273,811.29		\$ 650,062.80
Acknowledged Addendum #1, #2, #3 and #4				Yes		Yes		Yes	
Contractor's Questionnaire & License				Yes - CUC1224864		Yes - CBCA57231/CUC057398		Yes - CGC028840/CUC032662	
Public Contracting & Environmental Crimes Certification				Yes		Yes		Yes	
Florida Trench Safety Act				Yes		Yes		Yes	
Bid Bond				Yes		Yes		Yes	

BID TABULATION

FOR

IFB #15-1244-OV

FIDDLER'S GREEN LIFT STATION AND FORCE MAIN REPLACEMENT

BID "A"

BASED ON A COMPLETION TIME OF 150 CALENDAR DAYS

PREPARED BY:

(Project Management)

Ricardo Colon, P.E., Project Engineer II

Date

REVIEWED BY:

(Project Engineer)

 Shea Shoun, P.E., Sr. Project Engineer

5/22/15
Date

REVIEWED BY:

(Project Manager)

 Sherri Robinson, Project Manager

5/21/15
Date

APPROVED BY:

(Purchasing)

 Olga Valcich, Contract Specialist

5/20/15
Date

IFB #15-1244-OV
FIDDLER'S GREEN LIFT STATION AND FORCE MAIN REPLACEMENT
 (1312 91st Street Court Northwest)

BID "B"				1		2		3	
210 CALENDAR DAYS				Andrew Sitework LLC 2511 Palm Avenue Fort Myers, FL 33916 (Lee County)		Quality Enterprises USA 3694 Mannix Drive, Suite 216 Naples, FL 34114-5406 (Collier County)		Woodruff & Sons, Inc. P.O. Box 10127 Bradenton, FL 34292-0127 (Manatee County)	
FURNISH & INSTALL FORCE MAIN (Bid Items 1 - 14)									
Item No.	Line Item	U/M	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Curb	LF	30	\$ 34.00	\$ 1,020.00	\$ 66.55	\$ 1,996.50	\$ 67.16	\$ 2,014.80
2	Asphalt Pavement Restoration (Base & 1 1/2" S-III)	SY	15	\$ 133.00	\$ 1,995.00	\$ 171.16	\$ 2,567.25	\$ 534.60	\$ 8,019.00
3	Asphalt Pavement Restoration (Mill & Resurface)	SY	235	\$ 67.00	\$ 15,745.00	\$ 24.35	\$ 5,722.25	\$ 85.80	\$ 20,163.00
4	Sidewalk, Concrete [4" Min Thick]	SY	17	\$ 60.00	\$ 1,020.00	\$ 99.25	\$ 1,687.25	\$ 124.03	\$ 2,108.51
5	Driveway, Concrete (6" Min Thick) Lift Station	SY	20	\$ 60.00	\$ 1,200.00	\$ 136.50	\$ 2,730.00	\$ 97.95	\$ 1,959.00
6	Sod	SY	42	\$ 24.00	\$ 1,008.00	\$ 11.15	\$ 468.30	\$ 25.22	\$ 1,059.24
7	Abandon Existing 3" Force Main, Grout Fill - Addendum #1	CY	12	\$ 250.00	\$ 3,000.00	\$ 785.40	\$ 9,424.80	\$ 942.94	\$ 11,315.28
8	Remove Existing Valve	EA	2	\$ 255.00	\$ 510.00	\$ 325.00	\$ 650.00	\$ 306.28	\$ 612.56
9	4" PVD C-900 (DR-18), Direct Bury - Addendum #1	LF	12	\$ 162.00	\$ 2,184.00	\$ 111.00	\$ 1,332.00	\$ 55.78	\$ 669.36
10	4" HDPE, DR-11, HDD	LF	1,100	\$ 22.00	\$ 24,200.00	\$ 46.58	\$ 51,238.00	\$ 91.88	\$ 100,848.00
11	Fittings, DI	LB	255	\$ 1.00	\$ 255.00	\$ 8.90	\$ 2,269.50	\$ 13.82	\$ 3,524.10
12	4" MJ to HDPE Pipe Adapters	EA	4	\$ 633.00	\$ 2,532.00	\$ 671.50	\$ 2,686.00	\$ 1,532.61	\$ 6,130.44
13	4" Gate Valve, MJ - Addendum #2 (Revise Qty from 1 to 2)	EA	2	\$ 966.00	\$ 1,932.00	\$ 1,385.00	\$ 2,770.00	\$ 1,402.99	\$ 2,805.98
14	6" x 4" Cut In Tee - Addendum #2 (Revise Qty from 2 to 1)	EA	1	\$ 4,240.00	\$ 4,240.00	\$ 2,290.00	\$ 2,290.00	\$ 19,743.91	\$ 19,743.91
Subtotal Construction Cost - Furnish & Install Force Main					\$ 80,841.00		\$ 87,831.85		\$ 180,973.18
FURNISH & INSTALL LIFT STATION (Bid Items 15 - 17)									
15	Existing Lift Station - Complete Abandonment & Removal	LS	1	\$ 33,713.00	\$ 33,713.00	\$ 7,312.50	\$ 7,312.50	\$ 32,532.86	\$ 32,532.86
16	New 6" Dia. Wetwell & Above Ground Valve Assembly	LS	1	\$ 83,385.00	\$ 83,385.00	\$ 88,970.00	\$ 88,970.00	\$ 184,569.80	\$ 184,569.80
17	By-Pass Pumping	LS	1	\$ 8,270.00	\$ 8,270.00	\$ 13,000.00	\$ 13,000.00	\$ 55,347.46	\$ 55,347.46
Subtotal Construction Cost - Furnish & Install Lift Station					\$ 125,368.00		\$ 109,282.50		\$ 272,450.12
19	Mobilization	LS	1		\$ 19,411.00		\$ 24,765.00		\$ 33,595.49
20	Miscellaneous Work and Cleanup	LS	1		\$ 11,990.00		\$ 24,440.00		\$ 36,978.35
21	Record Drawings	LS	1		\$ 4,105.00		\$ 2,600.00		\$ 1,710.00
TOTAL BASE BID - Based on a Completion Time of 210 Calendar Days					\$ 221,715.00		\$ 248,919.35		\$ 525,707.14
22	Contract Contingency Work (Used only with County Approval)	%	10		\$ 22,171.50		\$ 24,891.94		\$ 52,570.71
TOTAL AWARD OFFER FOR BID with Contract Contingency - Bid "B" based on a Completion time of 210 Calendar Days - Addendum #2					\$ 243,886.50		\$ 273,811.29		\$ 578,277.85
Acknowledged Addendum #1, #2, #3 and #4					Yes	Yes	Yes		
Contractor's Questionnaire & License					Yes - CUC1224864	Yes - CBCA57231/CUC057398	Yes - CGC026840/CUC032662		
Public Contracting & Environmental Crimes Certification					Yes	Yes	Yes		
Florida Trench Safety Act					Yes	Yes	Yes		
Bid Bond					Yes	Yes	Yes		

**BID TABULATION
FOR
IFB #15-1244-OV
FIDDLER'S GREEN LIFT STATION AND FORCE MAIN REPLACEMENT
BID "B"
BASED ON A COMPLETION TIME OF 210 CALENDAR DAYS**

PREPARED BY:
(Project Management)

Ricardo Colon, P.E., Project Engineer II

Date

REVIEWED BY:
(Project Engineer)



Shea Shoun, P.E., Sr. Project Engineer



Date

REVIEWED BY:
(Project Manager)



Sherri Robinson, Project Manager



Date

APPROVED BY:
(Purchasing)



Olga Valcich, Contract Specialist



Date