

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

SUBJECT	Upgrades to Chlorine Residual Feed Lines at the Southwest Water Reclamation Facility	DATE POSTED	MC <u>7/21/15 VSE</u> DS <u>7/21/15 VSE</u> CC <u>N/A</u>
PURCHASING REPRESENTATIVE	Chris Daley, CPPO CPPB 749-3048	DATE CONTRACT SHALL BE AWARDED	Seven days after the date Posted
DEPARTMENT	Public Works/ Brian Bates	CONSEQUENCES IF DEFERRED	Delay in project
SOLICITATION	IFB #15-1843CD	AUTHORIZED BY DATE	Melissa Wendel, CPPO <i>fw</i> July 2015

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid # 15-1843CD, Upgrades to Chlorine Residual Feed Lines at the Southwest Water Reclamation Facility, to the lowest, responsive and responsible bidder, Odyssey Manufacturing Company, Tampa, FL for a total bid of \$310,200.00 (150 calendar days).

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

BACKGROUND/DISCUSSION

- The Work consists of furnishing all labor, materials, equipment and incidentals required to perform upgrades to chlorine residual feed lines at the Southwest Water Reclamation Facility per the specifications and plans. The Work shall consist of, but is not limited to, replacement of chlorine feed lines to the chlorine contact chambers, replacement of chlorine residual sample piping, interconnection of existing gravity piping to the facility drain system, supply and install new chlorine residual sample pumps, provide all necessary electrical work for chlorine residual sample pumps and chlorine residual analyzers, and all necessary instrumentation and control works for a complete operating system. Formal competitive sealed bid procedures were followed resulting in a total of two (2) bidders submitting a sealed bid for consideration:

<u>Hillsborough County</u>	<u>Bid (150 days)</u>
Odyssey Manufacturing Company	\$310,200.00
<u>Manatee County</u>	
TLC Diversified, Inc.	\$372,777.00


- On July 16, 2015 a memorandum was received from the Public Works Department recommending award to Odyssey Manufacturing Company of Tampa, FL for a total bid amount of \$310,200.00 with a 150 calendar completion time.
- Funding for this project is provided by Utility Rates in the budget account key 4025130480-534000/5130480-0004 (SWWRF: Chlorine Residual Feed Line).

ATTACHMENTS (List in order of attached)	<ul style="list-style-type: none"> Department Recommendation Tabulation 	SWWRF: Chlorine Residual Feed Line: 4025130480-534000/ 5130480-0004
	FUNDING SOURCE (Acct Number & Name)	<input checked="" type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds
COST	\$310,200.00	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)
		N/A


TABULATION
 IFB #15-1843CD- UPGRADES TO CHLORINE RESIDUAL FEED LINES AT THE SOUTHWEST WATER RECLAMATION FACILITY

Odyssey Manufacturing Company 1484 Massaro Blvd. Tampa, FL 33619	TLC Diversified 2719 17th Street West Palmetto, FL 34221
--	--

ITEM NO.	DESCRIPTION	UNITS	QTY.	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
1	Mobilization	LS	1	\$28,000.00	\$28,000.00	\$30,000.00	\$30,000.00
2	Sample Pumps	LS	1	\$5,000.00	\$5,000.00	\$13,000.00	\$13,000.00
3	Chlorine Residual Analyzers	LS	1	\$34,000.00	\$34,000.00	\$15,000.00	\$15,000.00
4	Yard Piping	LS	1	\$175,000.00	\$175,000.00	\$237,888.18	\$237,888.18
5	Electrical Work	LS	1	\$35,000.00	\$35,000.00	\$28,000.00	\$28,000.00
6	SCADA Network Modifications and Additions	LS	1	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00
	TOTAL BASE BID - Based on Completion Time of 150 Calendar Days				\$282,000.00		\$338,888.18
7	CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)			10% OF TOTAL BASE BID	\$28,200.00		\$33,888.82
	TOTAL OFFER with Contract Contingency - Based on Completion Time of 150 Calendar Days				\$310,200.00		\$372,777.00
	Registered to do Business in State of Florida				Yes		Yes
	Licensed as a General Contractor, or Licensed with a Qualifying Agent for at least 3 consecutive years immediately prior to the day the bid was submitted.				Yes		Yes

Kayed By:  7/2/2015
 Chris Daley-CPPO, CPPB, Contract Specialist DATE

Checked and Reviewed By:  7/10/2015
 Dean Milton, PE- Carollo DATE

Checked and Reviewed By:  7/13/15
 Brian Bates, PE- Project Manager DATE

MEMORANDUM

To: Melissa M. Wendel, CPPO, Purchasing Official
From: Jeff Streitmatter III, P. E., Project Management
Division Manager



Date: July 15, 2015
Subject: SWWRF Upgrades to Chlorine Residual Feed Lines
Project No.: 5130480
Odyssey Manufacturing Company
Recommendation for Award - IFB#15-1843CD

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that a contract with a construction time of 150 days be awarded to the lowest responsive, responsible bidder, Odyssey Manufacturing Company in the amount of \$310,200 in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Utility Rates.

Please contact Brian P. Bates, P.E., Project Manager if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/bb BB

cc: Mike Gore, Director, Utilities
Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Brian P. Bates, P.E., Project Manager
Prony Bonnaire Fils, Engineering Specialist II, w/attachments
Project File: 5130480 9.2

Public Works Department
Project Management Division
1022 26th Avenue East, Bradenton, FL 34208-3926
Phone number: (941) 708-7450