



# MANATEE COUNTY

November 23, 2009

All Interested Bidders:

SUBJECT: Invitation for Bid #09-3976-OV  
Holiday Heights – Water Line Replacement Phase 2  
(Project No. 6074970 6.2)

## ADDENDUM #2

**Bidders are hereby notified that this Addendum shall be acknowledged on page 00300-1 of the Bid Form and made a part of the above named bidding and contract documents. Bids submitted without acknowledgement of the Addendum will be considered incomplete.**

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding and contract documents, and cost involved shall be included in the bid prices. Bids to be submitted on the specified bid date, shall conform to the additions and revisions listed herein.

Additional questions shall not be accepted at this time as the stated deadline of November 20, 2009 has lapsed. This deadline has been established to maintain fair treatment of all potential bidders, while maintaining the expedited nature of the Economic Stimulus that the contracting of this work may achieve.

**Attachment #1** – URS Memorandum dated November 23, 2009 responding to the request for the Engineers' Estimate.

Bidders: It is important to note that Manatee County Government is currently receiving competitive bids which are up to 50% lower than the Engineers' Estimate.

Financial Management Department – Purchasing Division  
1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205  
Phone: 941-708-7527 – Fax: 941-708-7544

LARRY BUSTLE \* DR. GWENDOLYN Y. BROWN \* JOHN R. CHAPPIE \* RON GETMAN \* DONNA G. HAYES \* CAROL WHITMORE \* JOE  
MCCLASH

*District 1*

*District 2*

*District 3*

*District 4*

*District 5*

*District 6*

*District 7*

November 23, 2009  
Invitation for Bid #09-3976-OV  
Holiday Heights – Water Line Replacement Phase 2  
Page 2 – Addendum No. 2

If you have submitted a bid prior to receiving this addendum, you may request in writing that your original, sealed bid be returned to your firm. All sealed bids received will be opened on the date stated.

**END OF ADDENDUM #2**

Bids will be received at the **Manatee County Purchasing Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205** until **2:00 P.M. on December 8, 2009.**

Sincerely,



R. C. "Rob" Cuthbert, CPM, CPPO  
Purchasing Division Manager

Ov  
Attachments – (1 Total Page)



November 23, 2009

To All Bidders

**Subject: Manatee County Holiday Heights Water Line Replacement-Phase 2**

The "construction cost estimate" for Holiday Heights Water Line Replacement-Phase 2 is \$1,237,000.00 (one million, two hundred-thirty seven thousand and no cents).

This construction cost estimate was determined as of November 9, 2009. The construction cost estimate is based on the original specifications and drawings issued August 2009. Changes to the specifications subsequent to the original documents by addenda to this bid may not be accounted for in this construction cost estimate.

Sincerely,

**URS Corporation Southern**

David Wilcox, P.E.

Project Manager

Water/Wastewater Group

Engineer of Record for Holiday Heights Water Line Replacement- Phase 2

cc: Tim Hochuli, Director, Project Management Department  
Bruce Simington, Senior Project Manager  
Michael O'Reilly, Project Manager  
Sue Sandhoff, Fiscal Services Manager  
Manatee Co. Project File: 6074970  
URS File 12008496

URS Corporation  
7650 West Courtney  
Campbell Causeway  
Tampa, FL 33607-1462  
Tel: 813.286.1711  
Fax: 813.287.8591