


GRAPHIC SCALE IN FEET

HORIZONTAL SCALE: 1"=20' VERTICAL SCALE: 1"=4"

KEY SHEET



<u>LEGEND</u> REMOVE & REPLACE

ROADWAY RESTORATION

 REFER TO SHEET 03 FOR ADDITIONAL SUBSURFACE UTILITY EXPLORATION INFORMATION.

- 2. CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.
- CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.
- 4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND 62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).
- 5. REFER TO DETAIL UG-12 SHEET 43 FOR COUNTY ROADWAY REPAIR REQUIREMENTS.

THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK (*) HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE. CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL B RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL AND VERTICAL) OF ALL UTILITIES CROSSING THE PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4 HOURS IN DURATION.

WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

> GROUNDWATER DEWATERING NOTE THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS ISSUE. WHEN PERFORMING GRADING OPERATIONS DURING PERIODS OF WET WEATHER, PROVIDE ADEQUATE
> DEWATERING, DRAINAGE AND GROUND
> WATER MANAGEMENT TO CONTROL




DATE BY

REVISIONS

Kimley» Horn

© 2016 KIMLEY-HORN AND ASSOCIATES, INC. 655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602 PHONE: 813-620-1460 WWW.KIMLEY-HORN.COM CA 00000696






W. WADE WOOD, P.E FL LICENSE NUMBER


69051


FL DATE:

PLAN AND PROFILE GULF DRIVE BTW 26TH & 27TH

SHEET NUMBER








HORIZONTAL SCALE: 1"=20' VERTICAL SCALE: 1"=4"

KEY SHEET



REMOVE & REPLACE

ROADWAY RESTORATION

NOTES:

- REFER TO SHEET 03 FOR ADDITIONAL SUBSURFACE UTILITY EXPLORATION INFORMATION.
- 2. CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.
- 3. CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.
- 4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND 62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).
- 5. REFER TO DETAIL UG-12 SHEET 43 FOR COUNTY ROADWAY REPAIR REQUIREMENTS.

THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK (*) HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE. CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL E RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL AND VERTICAL) OF ALL UTILITIES CROSSING THE PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4 HOURS IN DURATION.

WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

> GROUNDWATER DEWATERING NOTE THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS ISSUE. WHEN PERFORMING GRADING OPERATIONS DURING PERIODS OF WET WEATHER, PROVIDE ADEQUATE
> DEWATERING, DRAINAGE AND GROUND
> WATER MANAGEMENT TO CONTROL MOISTURE OF SOILS.



REVISIONS DATE BY Kimley» Horn

© 2016 KIMLEY-HORN AND ASSOCIATES, INC. 655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602 PHONE: 813-620-1460 WWW.KIMLEY-HORN.COM CA 00000696






LICENSED PROFESSIONAL W. WADE WOOD, P.E FL LICENSE NUMBER


69051


FL DATE:


PLAN AND PROFILE GULF DRIVE BTW 27TH & 28TH

SHEET NUMBER










GRAPHIC SCALE IN FEET 10 20

HORIZONTAL SCALE: 1"=20' VERTICAL SCALE: 1"=4"

KEY SHEET



REMOVE & REPLACE SIDEWALK

ROADWAY RESTORATION

6. REFER TO DETAIL 1. UG-12 SHEET 43 FOR COUNTY ROADWAY REPAIR REQUIREMENTS.

- REFER TO SHEET 03 FOR ADDITIONAL SUBSURFACE UTILITY EXPLORATION
- INFORMATION. CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.
- 3. CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.
- 4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND 62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).
- 5. CONTRACTOR SHALL TAKE SPECIAL PRECAUTIONS WHEN CONSTRUCTING AROUND INFILTRATION TRENCHES. IF DISTURBED/DAMGED DURING CONSTRUCTION, CONTRACTOR SHALL RESTORE PER DETAIL ON SHEET 46.

THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK (*) HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE. CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL E RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL AND VERTICAL) OF ALL UTILITIES CROSSING THE PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4 HOURS IN DURATION.

WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

> GROUNDWATER DEWATERING NOTE THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS ISSUE. WHEN PERFORMING GRADING OPERATIONS DURING PERIODS OF WET WEATHER, PROVIDE ADEQUATE
> DEWATERING, DRAINAGE AND GROUND
> WATER MANAGEMENT TO CONTROL MOISTURE OF SOILS.



REVISIONS

230+00

230+50

231+00

DATE BY

© 2016 KIMLEY-HORN AND ASSOCIATES, INC.

655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602

PHONE: 813-620-1460 WWW.KIMLEY-HORN.COM CA 00000696

231+50

148400012 DATE 2/16/2017 SCALE AS SHOWN ESIGNED BY WWW CHECKED BY WEW MANATEE COUNTY

KHA PROJECT

232+50

232+00

FORCE MAIN 5 REHABILITATION

233+00

233+50

W. WADE WOOD, P.E FL LICENSE NUMBER

69051

FL DATE:


LICENSED PROFESSIONAL


234+00

PLAN AND PROFILE **AVENUE E**

234+50

SHEET NUMBER






GRAPHIC SCALE IN FEET 10 20

HORIZONTAL SCALE: 1"=20' VERTICAL SCALE: 1"=4"

KEY SHEET



REMOVE & REPLACE SIDEWALK

ROADWAY RESTORATION

- REFER TO SHEET 03 FOR ADDITIONAL SUBSURFACE UTILITY EXPLORATION
- CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE
- TO PREVENT UNDER MIND. 3. CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH
- DETAILS ON SHEET 44 & 45. 4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND

62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).

5. CONTRACTOR SHALL TAKE SPECIAL PRECAUTIONS WHEN CONSTRUCTING AROUND INFILTRATION TRENCHES. IF DISTURBED/DAMGED DURING CONSTRUCTION, CONTRACTOR SHALL RESTORE PER DETAIL ON SHEET 46.

THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK (*) HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE. CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL E RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL AND VERTICAL) OF ALL UTILITIES CROSSING THE PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4 HOURS IN DURATION.

WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.


> GROUNDWATER DEWATERING NOTE THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS ISSUE. WHEN PERFORMING GRADING OPERATIONS DURING PERIODS OF WET WEATHER, PROVIDE ADEQUATE
> DEWATERING, DRAINAGE AND GROUND
> WATER MANAGEMENT TO CONTROL MOISTURE OF SOILS.



DATE BY

REVISIONS

© 2016 KIMLEY-HORN AND ASSOCIATES, INC. 655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602 PHONE: 813-620-1460 WWW.KIMLEY-HORN.COM CA 00000696






FL LICENSE NUMBER


69051

FL DATE:

AVENUE E

SHEET NUMBER








GRAPHIC SCALE IN FEET 10 20

HORIZONTAL SCALE: 1"=20" VERTICAL SCALE: 1"=4"

KEY SHEET



<u>LEGEND</u> REMOVE & REPLACE SIDEWALK

ROADWAY RESTORATION

NOTES:

ROADWAY REPAIR

REQUIREMENTS.

REFER TO SHEET 03 FOR ADDITIONAL SUBSURFACE UTILITY EXPLORATION REFER TO DETAIL UG-12 1. SHEET 43 FOR COUNTY INFORMATION. 2. CONTRACTOR TO TAKE PRECAUTION

WHEN CONSTRUCTING FORCE
MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.

3. CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.

4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND 62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).

5. CONTRACTOR SHALL TAKE SPECIAL PRECAUTIONS WHEN CONSTRUCTING AROUND INFILTRATION TRENCHES. IF DISTURBED/DAMGED DURING CONSTRUCTION, CONTRACTOR SHALL RESTORE PER DETAIL ON SHEET 46.

THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK (*) HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE. CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL E RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL AND VERTICAL) OF ALL UTILITIES CROSSING THE PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4 HOURS IN DURATION.

WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

> GROUNDWATER DEWATERING NOTE THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS ISSUE. WHEN PERFORMING GRADING OPERATIONS DURING PERIODS OF WET WEATHER, PROVIDE ADEQUATE
> DEWATERING, DRAINAGE AND GROUND
> WATER MANAGEMENT TO CONTROL MOISTURE OF SOILS.



REVISIONS DATE BY

© 2016 KIMLEY-HORN AND ASSOCIATES, INC. 655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602 PHONE: 813-620-1460 WWW.KIMLEY-HORN.COM CA 00000696





W. WADE WOOD, P.E


LICENSED PROFESSIONAL


FL LICENSE NUMBER 69051

FL DATE:

PLAN AND PROFILE GULF DRIVE & 6TH AVE

SHEET NUMBER








GRAPHIC SCALE IN FEET
0 10 20 4

HORIZONTAL SCALE: 1"=20' VERTICAL SCALE: 1"=4'

KEY SHEET



LEGEND

REMOVE & REPLACE
SIDEWALK

SIDEWALK

ROADWAY RESTORATION

NOTES: G–12 1. RE

REFER TO DETAIL UG-12 1. REFER TO SHEET 03 FOR ADDITIONAL SHEET 43 FOR COUNTY SUBSURFACE UTILITY EXPLORATION ROADWAY REPAIR INFORMATION. REQUIREMENTS.

 CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.

 CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.

4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND 62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).

5. CONTRACTOR SHALL TAKE SPECIAL PRECAUTIONS WHEN CONSTRUCTING AROUND INFILTRATION TRENCHES. IF DISTURBED/DAMGED DURING CONSTRUCTION, CONTRACTOR SHALL RESTORE PER DETAIL ON SHEET 46.

*NOTES:
THE ELEVATIONS OF THE UTILITIES MARKED WITH
AN ASTERISK (*) HAVE BEEN ASSUMED ON THE
BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE.
CONTRACTOR SHALL NOT RELY ON THIS
INFORMATION FOR CONSTRUCTION, BUT SHALL BE
RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL
AND VERTICAL) OF ALL UTILITIES CROSSING THE
PROPOSED FORCE MAIN. CONTRACTOR SHALL
INCLUDE IN THE UNIT COST OF THE SUBJECT
FORCE MAIN CONSTRUCTION, THE COST OF
UTILITY ADJUSTMENTS NECESSARY TO ATTAIN
DESIGN MINIMUM SEPARATION FOR UTILITIES
CONFLICTING WITH THE CONSTRUCTION OF THE
PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY
EXISTING UTILITY SERVICES SHALL BE NOTICED
TO EFFECTED CUSTOMERS A MINIMUM OF 48
HOURS IN ADVANCE AND SHALL NOT EXCEED 4
HOURS IN DURATION.

WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

GROUNDWATER

DEWATERING NOTE:

THE PRESENCE OF GROUNDWATER
SHOULD BE ANTICIPATED ON THIS
PROJECT. CONTRACTOR'S BID SHALL
INCLUDE CONSIDERATION FOR THIS
ISSUE. WHEN PERFORMING GRADING
OPERATIONS DURING PERIODS OF WET
WEATHER, PROVIDE ADEQUATE
DEWATERING, DRAINAGE AND GROUND
WATER MANAGEMENT TO CONTROL
MOISTURE OF SOILS.



No. REVISIONS DATE BY

145+50

146+00

-18

Kimley » Horn
© 2016 KIMLEY-HORN AND ASSOCIATES INC.

146+50

© 2016 KIMLEY-HORN AND ASSOCIATES, INC.
655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602
PHONE: 813-620-1460
WWW.KIMLEY-HORN.COM CA 00000696



147+50

147+00



148+00

148+50

W. WADE WOOD, P.E


69051


FL DATE:

149+00

PLAN AND PROFILE 6TH AVENUE

SHEET NUMBER





SCALE AS SHOWN

ESIGNED BY WWW

CHECKED BY WEW MANATEE COUNTY

© 2016 KIMLEY-HORN AND ASSOCIATES, INC.

655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602

PHONE: 813-620-1460 WWW.KIMLEY-HORN.COM CA 00000696

REVISIONS

DATE BY

FORCE MAIN 5


REHABILITATION

FL LICENSE NUMBER

69051


FL DATE:





HORIZONTAL SCALE: 1"=20" VERTICAL SCALE: 1"=4"

KEY SHEET



<u>LEGEND</u> REMOVE & REPLACE SIDEWALK

ROADWAY RESTORATION

NOTES:

- REFER TO SHEET 03 FOR ADDITIONAL SUBSURFACE UTILITY EXPLORATION
- 2. CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.
- 3. CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.
- 4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND 62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).
- 5. REFER TO DETAIL UG-12 SHEET 43 FOR COUNTY ROADWAY REPAIR REQUIREMENTS

THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK (*) HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE. CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL E RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL AND VERTICAL) OF ALL UTILITIES CROSSING THE PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4 HOURS IN DURATION.


WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

> GROUNDWATER DEWATERING NOTE THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS INCLUDE CONSIDERATION FOR THIS
> ISSUE. WHEN PERFORMING GRADING
> OPERATIONS DURING PERIODS OF WET
> WEATHER, PROVIDE ADEQUATE
> DEWATERING, DRAINAGE AND GROUND
> WATER MANAGEMENT TO CONTROL MOISTURE OF SOILS.




PLAN AND PROFILE 4TH **AVENUE**

SHEET NUMBER








HORIZONTAL SCALE: 1"=20' VERTICAL SCALE: 1"=4'

KEY SHEET



REMOVE & REPLACE SIDEWALK

SIDEWALK

ROADWAY RESTORATION

NOTES:

- REFER TO SHEET 03 FOR ADDITIONAL SUBSURFACE UTILITY EXPLORATION INFORMATION.
- 2. CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.
- CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.
- 4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND 62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).
- 5. REFER TO DETAIL UG-12 SHEET 43 FOR COUNTY ROADWAY REPAIR REQUIREMENTS

THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK (*) HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE.
CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL E RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL AND VERTICAL) OF ALL UTILITIES CROSSING THE PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4 HOURS IN DURATION.

WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

GROUNDWATER

DEWATERING NOTE:
THE PRESENCE OF GROUNDWATER
SHOULD BE ANTICIPATED ON THIS
PROJECT. CONTRACTOR'S BID SHALL
INCLUDE CONSIDERATION FOR THIS
ISSUE. WHEN PERFORMING GRADING
OPERATIONS DURING PERIODS OF WET
WEATHER, PROVIDE ADEQUATE
DEWATERING, DRAINAGE AND GROUND
WATER MANAGEMENT TO CONTROL
MOISTURE OF SOILS.



REVISIONS

166+00

166+50


DATE BY

165+50

Kimley» Horn

167+00

© 2016 KIMLEY-HORN AND ASSOCIATES, INC.
655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602
PHONE: 813-620-1460
WWW.KIMLEY-HORN.COM CA 00000696



168+00

167+50



168+50

169+00

W. WADE WOOD, P.E

FL LICENSE NUMBER
69051

FL DATE:


169+50


PLAN AND PROFILE 4TH AVENUE


170+50

170+00

SHEET NUMBER







CHECKED BY WEW MANATEE COUNTY

REVISIONS


DATE BY

FL DATE:

GRAPHIC SCALE IN FEET

HORIZONTAL SCALE: 1"=20" VERTICAL SCALE: 1"=4"

KEY SHEET



REMOVE & REPLACE SIDEWALK

ROADWAY RESTORATION

CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.

3. CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.

4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND 62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).

5. REFER TO DETAIL UG-12 SHEET 43 FOR COUNTY ROADWAY REPAIR REQUIREMENTS

THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK (*) HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE. CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL E RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL AND VERTICAL) OF ALL UTILITIES CROSSING THE PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4


WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

> GROUNDWATER DEWATERING NOTE THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS ISSUE. WHEN PERFORMING GRADING OPERATIONS DURING PERIODS OF WET WEATHER, PROVIDE ADEQUATE
> DEWATERING, DRAINAGE AND GROUND
> WATER MANAGEMENT TO CONTROL MOISTURE OF SOILS.



SHEET NUMBER





REMOVE & REPLACE SIDEWALK

ROADWAY RESTORATION

NOTES:

1. REFER TO SHEET 03 FOR ADDITIONAL SUBSURFACE UTILITY EXPLORATION

- 2. CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.
- CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.
- 4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62–621.300 AND 62–620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).
- 5. REFER TO DETAIL UG-12 SHEET 43 FOR COUNTY ROADWAY REPAIR REQUIREMENTS
- 6. CONTRACTOR SHALL RESTORE WORKING AREA WITHIN LIFT STATION FENCE PER THE MAG METER DETAIL SHEET 42

THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK (*) HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE.
CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL E RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL AND VERTICAL) OF ALL UTILITIES CROSSING THE PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4 HOURS IN DURATION.

WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

GROUNDWATER

DEWATERING NOTE:

THE PRESENCE OF GROUNDWATER
SHOULD BE ANTICIPATED ON THIS
PROJECT. CONTRACTOR'S BID SHALL
INCLUDE CONSIDERATION FOR THIS
ISSUE. WHEN PERFORMING GRADING
OPERATIONS DURING PERIODS OF WET
WEATHER, PROVIDE ADEQUATE
DEWATERING, DRAINAGE AND GROUND
WATER MANAGEMENT TO CONTROL
MOISTURE OF SOILS.



\vdash				
No.	REVISIONS	DATE	BY	

Kimley» Horn

© 2016 KIMLEY-HORN AND ASSOCIATES, INC.
655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602
PHONE: 813-620-1460
WWW.KIMLEY-HORN.COM CA 00000696







W. WADE WOOD, P.E

FL LICENSE NUMBER
69051

LIFT STATION 5 MAG METER PLAN SHEET NUMBER


34A





KHA PROJECT


148400012



GRAPHIC SCALE IN FEET

HORIZONTAL SCALE: 1"=20' VERTICAL SCALE: 1"=4"

KEY SHEET



<u>LEGEND</u> REMOVE & REPLACE SIDEWALK

ROADWAY RESTORATION

NOTES:

- REFER TO SHEET 03 FOR ADDITIONAL SUBSURFACE UTILITY EXPLORATION
- 2. CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.
- 3. CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.
- 4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND 62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).
- 5. REFER TO DETAIL UG-12 SHEET 43 FOR COUNTY ROADWAY REPAIR REQUIREMENTS

NOTES: THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK () HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE. CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL E RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4 HOURS IN DURATION.

WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

> GROUNDWATER DEWATERING NOTE THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS ISSUE. WHEN PERFORMING GRADING OPERATIONS DURING PERIODS OF WET WEATHER, PROVIDE ADEQUATE
> DEWATERING, DRAINAGE AND GROUND
> WATER MANAGEMENT TO CONTROL



REVISIONS DATE BY

DATE 2/14/2017 SCALE AS SHOWN © 2016 KIMLEY-HORN AND ASSOCIATES, INC. ESIGNED BY WWW 655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602 PHONE: 813-620-1460 WWW.KIMLEY-HORN.COM CA 00000696





LICENSED PROFESSIONAL W. WADE WOOD, P.E FL LICENSE NUMBER 69051

FL DATE:

PLAN AND PROFILE 29TH STREET

SHEET NUMBER








GRAPHIC SCALE IN FEET
0 10 20 4

HORIZONTAL SCALE: 1"=20' VERTICAL SCALE: 1"=4'

KEY SHEET



LEGEND

REMOVE & REPLACE

SIDEWALK

ROADWAY RESTORATION

NOTES:

- REFER TO SHEET 03 FOR ADDITIONAL SUBSURFACE UTILITY EXPLORATION INFORMATION.
- CONTRACTOR TO TAKE PRECAUTION WHEN CONSTRUCTING FORCE MAIN AROUND INLET STRUCTURE TO PREVENT UNDER MIND.
- CONTRACTOR TO FOLLOW RESTRAINED LENGTHS SET IN RESTRAIN LENGTH DETAILS ON SHEET 44 & 45.
- 4. CONSTRUCTION DEWATERING SHALL BE CONDUCTED IN ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL REQUIREMENTS INCLUDING BUT NOT LIMITED TO CHAPTERS 62-621.300 AND 62-620 OF THE FLORIDA ADMINISTRATIVE CODE (FAC).
- REFER TO DETAIL UG-12 SHEET 43 FOR COUNTY ROADWAY REPAIR REQUIREMENTS

*NOTES:
THE ELEVATIONS OF THE UTILITIES MARKED WITH AN ASTERISK (*) HAVE BEEN ASSUMED ON THE BASIS OF TYPICAL ANTICIPATED SOIL COVERAGE. CONTRACTOR SHALL NOT RELY ON THIS INFORMATION FOR CONSTRUCTION, BUT SHALL BE RESPONSIBLE FOR FIELD LOCATIONS (HORIZONTAL AND VERTICAL) OF ALL UTILITIES CROSSING THE PROPOSED FORCE MAIN. CONTRACTOR SHALL INCLUDE IN THE UNIT COST OF THE SUBJECT FORCE MAIN CONSTRUCTION, THE COST OF UTILITY ADJUSTMENTS NECESSARY TO ATTAIN DESIGN MINIMUM SEPARATION FOR UTILITIES CONFLICTING WITH THE CONSTRUCTION OF THE PROPOSED FORCE MAIN. INTERRUPTIONS OF ANY EXISTING UTILITY SERVICES SHALL BE NOTICED TO EFFECTED CUSTOMERS A MINIMUM OF 48 HOURS IN ADVANCE AND SHALL NOT EXCEED 4 HOURS IN DURATION.

WHERE CONCRETE REPAIRS ARE NECESSARY AND EXPANSION JOINTS ARE PRESENT, CONTRACTOR TO REMOVE AND REPLACE CONCRETE UP TO THE NEXT EXPANSION JOINT; OTHERWISE, REPLACE CONCRETE AS NECESSARY.

GROUNDWATER

DEWATERING NOTE:

THE PRESENCE OF GROUNDWATER
SHOULD BE ANTICIPATED ON THIS
PROJECT. CONTRACTOR'S BID SHALL
INCLUDE CONSIDERATION FOR THIS
ISSUE. WHEN PERFORMING GRADING
OPERATIONS DURING PERIODS OF WET
WEATHER, PROVIDE ADEQUATE
DEWATERING, DRAINAGE AND GROUND
WATER MANAGEMENT TO CONTROL
MOISTURE OF SOILS.



No.	REVISIONS	DATE	BY	



© 2016 KIMLEY-HORN AND ASSOCIATES, INC.
655 NORTH FRANKLIN STREET, SUITE 150, TAMPA, FL 33602
PHONE: 813-620-1460
WWW.KIMLEY-HORN.COM CA 00000696





W. WADE WOOD, P.E

69051

FL DATE:

PLAN AND PROFILE 29TH STREET SHEET NUMBER

