MANATEE COUNTY GOVERNMENT

INTENT TO AWARD
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MC \ ‘
Replace 2™ Story Roof at Slalo 7
SUBJECT  Manatee Sheriff Office - REBID R oo
PURCHASING DATE CONTRACT
REPRESENTATIVE Deborah Carey-Reed, 941/749-3074 SHALL BE AWARDED Stven days after Post date
Tom Yarger, Property Management CONSEQUENCES IF N/A
DEPARTMENT Michael DiPinto, Project Manager DEFERRED ;c 2 :l Ql
AUTHORIZED BY Chris'Daley, CPPO, CPP

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, invitation for Bid (IFB) 17-2049DC REBID, Replace 2™ Story Roof at Manatee Sheriff Office,
to the lowest responsive and responsible bidder, Precision Roofing Solutions, Inc., Tampa, Florida, for a total bid of
$266,677.91 and 90 calendar days for completion.

ENABLING/REGULATING AUTHORITY
Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

BACKGROUND/DISCUSSION

The project provides for the furnishing and instaliation fo a new roof system ($236,873.43) which includes the
complete removal of both existing roof covers, repair to the deck as needed, and the replacement of any
damaged insulation. Project location is the Manatee Sheriff Office, 600 301 Boulevard West, Suite 202,
Bradenton, Florida.

Bid award includes IFB Option 2 for the removal of 33 skylights and roofing over areas ($13,530); and the
addition of IFB Alternate to run roofing over the parapet and topping with metal cap flashing ($16,274.48).

Formal competitive sealed bid procedures were followed resulting in a total of two bidders submitting a sealed
bid for consideration per the attached cost tabulation.

Property Management Department recommends award of the project to Precision Roofing Solutions, Inc.

ATTACHMENTS

¢ Property Management Constr-NonRoutine Maint

(List in order of ?egomﬁndation FUNDING SOURCE X Funds Verified
attached) ¢ Tabula (Acct Number & Name) O Insufficient Funds
AMT/FREQ OF
cosT $266,677.91 QECHE NGCBSTSE. (A

(Attach Fiscal Impact
Statement)




MEMORANDUM

Chris Daley, Contracts Specialist Manager,
To: Purchasing Division

From: Tom Yarger, Construction Services Division Manager
Property Management Department fq 9)2 9 }% ,7

Date: ALII..ISt 28, 2017

Subject: Manatee County Sheriff's Office
Reroof Project

| have reviewed the bids for the above project and find that Precision Roofing Solutions is the low
bidder including the two add alternates. The add alternates are, remove all existing skylights,
cover openings, and roof over for an ad of $ 10,755.61. The second add alternate is running the
roofing up and over the top of the parapet wall and capping it with new metal cap flashing, for an
ad of $ 16,274.48. Total compensation for the project will be 02 .
@t dlole, ¢'1 T pon
The budget for this project is $ 225,000.00, which leaves the project short by $ 37,886.02. The
remaining funds will come from our R&R budget.

The compensation is in the amount of $ 262,886.02 has been reviewed by staff and found
acceptable.

It is recommended that a Purchase Order be issued to Precision Roofing Solutions.

Please call me at EXT. 3003 if you have any questions.

cc: Charlie Bishop, Director, Proparty Management
Michael DiPinto, Project Manager
Project File

Property Management Department
Construction Services Division
111Z Manatee Avenue West, Ste. 802
Phone number: (9413 749-3017
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PRISCILLA TRACE * CHARLES B, SMITH * STEPHEN JONSSON * ROBIN DISABATINO * VANESSA BAUGH * CAROL WHITMORE * BETSY BENAC
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MANATEE COUNTY TABULATION

IFB 17-2049DC REBID
REPLACE 2ND STORY ROOF AT MANATEE SHERIFF OFFICE (MSO)

PRECISION ROOFING

SQUTHERN ROOFING

with metal cap flashing

$16,274.48 [t

Tampa FL Tampa FL
EST. EXTENDED EXTENDED |
DESCRIPTICN QTY. U/M || UNIT PRICE PRICE UNIT PRICE PRICE
e 1 $85,765.79 $14,217.00
2 PROVIDE AND INSTALL NEW
MEMBRANE ROOF SYSTEM 1 $128,648.69 || $268,826.00
3 REPLACEMENT OF DAMAGED
INSULATION ™ 100 | sF $1.50 $150.00(  $7.00 $700.00
4 REPLACEMENT OF DAMAGED/ROTTED
CURB AND COPING WOOD NAILERS
100 LF $7.75 $775.00 $6.00 $600.00
TOTAL BASE BID- Based on Completion '
& Time of 180 Calendar Days $215,339.48 $284,343.00
I Ea—
CONTRACT CONTINGENCY WORK
5 10% QOF TOTAL
(USED ONLY WITH COUNTY APPROVAL) BASE BID $21,533.95 $28.434.30
TOTAL OFFER {ITEMS 1-5) il $236,873.43 : $312,777.30
ROOFING SYSTEMS lohns Manville TPO GAF TPO
OPTIONAL BID ITEM FOR REPLACEMENT OF EXISTING SKYLIGHTS
Award: Combined price of the base bid plus the Optional Bid ltem.
PRECISION ROOFING SOUTHERN ROOFING
EST. EXTENDED EXTENDED
DESCRIPTICN QTY. U/M || UNIT PRICE PRICE UNIT PRICE PRICE
Replace Existing Skylights 33 EA 51,308.24 $43,171.92 $533.00 $17,589.00
2 |Remove Existing Skylights, Cover 33 EA $410.00 $13,530.00 $410.00 $13,530.00
Openings, and Roof Over
ALTERNATE (IN LIEU OF ROOFING TO THE REGLET)
Award; Added to total award amount.
PRECISION ROOFING SOUTHERN ROOFING
EST. EXTENDED EXTENDED
DESCRIPTION QTY. UM || UNIT PRICE PRICE UNIT PRICE PRICE
Roofing over the parapet, then topping 1 LS ] $14,800.00

TOTAL (Base Bid + Option2 + Alternate)

$266,677.91

$341,107.30




