



1112 Manatee Ave. West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 3

Solicitation No.: 18-TA002841JP

Solicitation Title: Force Main Replacement Package A: FM 28A, Port Manatee and Orlando Avenue

Addendum Date: October 31, 2018

Procurement Contact: Joe Pretorius, johannes.pretorius@mymanatee.org

IFBC NO. 18-TA002841JP IS AMENDED AS SET FORTH HEREIN. RESPONSES TO QUESTIONS POSED BY PROSPECTIVE BIDDERS ARE PROVIDED BELOW. THIS ADDENDUM IS HEREBY INCORPORATED IN AND MADE A PART OF IFBC NO. 18-TA002841JP.

Replace:

APPENDIX J, BID FORM

Appendix J, Bid Form, is replaced with the attached Appendix J, Bid Form revised per this Addendum No. 3. An electronic copy of Appendix J is available at www.mymanatee.org and www.demandstar.com. Items are renumbered to match the measurement and payment section. Revisions have been made as follows:

1. Deleted: Item No. 80 ~~Connection to Manhole~~;
2. Add: Item No. 91, Curb and Gutter Replacement;
3. Add: Item No. 92, Precast Concrete Doghouse Manhole.

NOTE: Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in IFBC No. 18-TA002841JP.

End of Addendum

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

AUTHORIZED FOR RELEASE: 

APPENDIX J BID FORM18- TA002841JP - FORCE MAIN REPLACEMENT PACKAGE A: FM28A, PORT MANATEE AND ORLANDO AVENUE

MANATEE COUNTY END OF SERVICE LIFE PACKAGE A BID FORM A				
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
Force Main ZNA				
1	Mobilization (10%)	1	LS	\$0.00
2	Maintenance of Traffic	1	LS	\$0.00
3	Preconstruction Video	1	LS	\$0.00
4	Erosion and Sediment Control	1	LS	\$0.00
5	Clearing and Grubbing	1	LS	\$0.00
6	Utility Locates	1	LS	\$0.00
7	Project Signs	2	EA	\$0.00
8	Record Drawings	1	EA	\$0.00
9	Piping and Pressure Testing	1	LS	\$0.00
10	6" DR 18 PVC Pipe (Open-Cut)	110	LF	\$0.00
11	6" DR 11 HDPE Pipe (HDD)	1250	LF	\$0.00
12	4" DR 18 PVC Pipe (Open-Cut)	140	LF	\$0.00
13	10" DI Fitting - 45 deg	13	EA	\$0.00
14	6" DI Fitting - 11.25 deg	1	EA	\$0.00
15	4" DI Fitting - 45 deg	13	EA	\$0.00
16	6" Plug Valve	2	EA	\$0.00
17	6" Bell Joint Pipe Restraints	12	EA	\$0.00
18	4" Bell Joint Pipe Restraints	5	EA	\$0.00
19	2" ARV	3	EA	\$0.00
20	Connection To Existing 6" Force Main	1	LS	\$0.00
21	Connection To Existing 4" Force Main	1	LS	\$0.00
22	Connection To Manhole	2	EA	\$0.00
23	Grout Fill Abandoned Existing Pipelines	12	CY	\$0.00
24	Soil Subgrade	1200	CY	\$0.00
25	Crushed Concrete Base	470	SY	\$0.00
26	Structural Course Asphalt Base - SP 12.5	55	TN	\$0.00
27	Friction Course Overlay - FC 12.5	140	TN	\$0.00
28	Millim	160	SY	\$0.00
29	Sodding	200	SY	\$0.00
30	Sidewalk Repair	20	SY	\$0.00
31	Remove and Replace Type "A" Miami Curb	360	LF	\$0.00
32	Concrete Driveway Repair	20	SY	\$0.00
33	Asphalt Driveway Repair	18	SY	\$0.00
SUBTOTAL				\$0.00
Force Main Port Manatee				
34	Mobilization (10%)	1	LS	\$0.00
35	Maintenance of Traffic	1	LS	\$0.00
36	Preconstruction Video	1	LS	\$0.00
37	Erosion and Sediment Control	1	LS	\$0.00
38	Utility Locates	1	LS	\$0.00
39	Project Signs	2	EA	\$0.00
40	Record Drawings	1	EA	\$0.00
41	Piping and Pressure Testing	1	LS	\$0.00
42	4" DR 18 PVC Pipe (Open-Cut)	340	LF	\$0.00
43	4" DR 11 HDPE Pipe (HDD)	1750	LF	\$0.00
44	4" DI Fitting - 45 deg	19	EA	\$0.00
45	4" DI Fitting - 11.25 deg	8	EA	\$0.00
46	4" DI Tee	2	EA	\$0.00
47	4" Plug Valves	2	EA	\$0.00
48	4" Bell Joint Pipe Restraints	10	EA	\$0.00
49	2" ARV	1	EA	\$0.00
50	Connections To Existing 4" Force Mains	2	LS	\$0.00
51	Connection To Manhole	1	EA	\$0.00
52	Grout Fill Abandoned Existing Pipelines	10	CY	\$0.00
53	Soil Subgrade	655	CY	\$0.00
54	Crushed Concrete Base	500	SY	\$0.00
55	Structural Course Asphalt Base - SP 12.5	60	TN	\$0.00
56	Friction Course Overlay - FC 12.5	160	TN	\$0.00
57	Millim	1900	SY	\$0.00
58	Sodding	25	SY	\$0.00
59	Concrete Encasement	9	CY	\$0.00
60	Environmental Coordination	1	LS	\$0.00
SUBTOTAL				\$0.00
Orlando Avenue				
61	Mobilization (10%)	1	LS	\$0.00
62	Maintenance of Traffic	1	LS	\$0.00
63	Preconstruction Video	1	LS	\$0.00
64	Erosion and Sediment Control	1	LS	\$0.00
65	Clearing and Grubbing	1	LS	\$0.00
66	Utility Locates	1	LS	\$0.00
67	Project Signs	2	EA	\$0.00
68	Record Drawings	1	EA	\$0.00
69	Piping and Pressure Testing	1	LS	\$0.00
70	16" DR 11 HDPE Pipe (HDD)	360	LF	\$0.00
71	10" DR 18 PVC Pipe (Open-Cut)	120	LF	\$0.00
72	10" DR 11 HDPE Pipe (HDD)	2180	LF	\$0.00
73	10" DI Fitting - 45 deg	10	EA	\$0.00
74	10" DI Fitting - 22.5 deg	4	EA	\$0.00
75	10" DI Fitting - 11.25 deg	4	EA	\$0.00
76	10" Plug Valve	2	EA	\$0.00
77	10" Bell Joint Pipe Restraints	4	EA	\$0.00
78	2" ARV	2	EA	\$0.00
79	Connection to Existing 10" Force Main	1	LS	\$0.00
80	Grout Fill Abandoned Existing Pipelines	48	CY	\$0.00
81	Soil Subgrade	350	CY	\$0.00
82	Crushed Concrete Base	170	SY	\$0.00
83	Structural Course Asphalt Base - SP 12.5	20	TN	\$0.00
84	Friction Course Overlay - FC 12.5	70	TN	\$0.00
85	Millim	800	SY	\$0.00
86	Sodding	75	SY	\$0.00
87	Sidewalk Repair	55	SY	\$0.00
88	Concrete Driveway	11	SY	\$0.00
89	Curb and Gutter Replacement	65	LF	\$0.00
90	Environmental Coordination	1	LS	\$0.00
91	Manhole Abandonment	1	EA	\$0.00
92	Precast Concrete Doubletee Manhole	1	EA	\$0.00
SUBTOTAL				\$0.00
93	Permit Allowance	1	LS	\$5,000.00
TOTAL BASE BID "A" BASED ON A COMPLETION TIME OF 312 CALENDAR DAYS				\$5,000.00
94	CONTRACT CONTINGENCY (10% OF TOTAL BASE BID (Used only with County Approval))			\$500.00
TOTAL OFFER (Bid "A") WITH 10% CONTRACT CONTINGENCY (Based On A Completion Time Of 312 Calendar Days)				\$5,500.00
The following prices are for bid alternatives to Line Item 11 and 43 above. Should the County choose to award any or all of the bid alternatives, the elected bid alternative(s) will replace the applicable line item(s). The award shall be made to the responsive and responsible bidder having the lowest total offer excluding the costs of the bid alternatives.				
		QUANTITY	UNIT PRICE	AMOUNT
	BID ALTERNATIVE 11A - 6-INCH CLOSE TOLERANCE HDD (Certa-Lock PVC)	1,250	LF	\$0.00
	BID ALTERNATIVE 43A - 4-INCH CLOSE TOLERANCE HDD (Certa-Lock PVC)	1,750	LF	\$0.00

Bidder: _____
 Authorized Signature: _____

APPENDIX J BID FORM 18- TA002841JP - FORCE MAIN REPLACEMENT PACKAGE A: FM28A, PORT MANATEE AND ORLANDO AVENUE

MANATEE COUNTY END OF SERVICE LIFE PACKAGE A				
BID FORM B				
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
Force Main 28A				
1	Mobilization (10%)	1	LS	\$0.00
2	Maintenance of Traffic	1	LS	\$0.00
3	Preconstruction Video	1	LS	\$0.00
4	Erosion and Sediment Control	1	LS	\$0.00
5	Clearing and Grubbing	1	LS	\$0.00
6	Utility Locates	1	LS	\$0.00
7	Protect Signs	2	EA	\$0.00
8	Record Drawings	1	LS	\$0.00
9	Piercing and Pressure Testing	1	LS	\$0.00
10	6" DR 18 PVC Pipe (Open-Cut)	310	LF	\$0.00
11	6" DR 11 HDPE Pipe (HDD)	1250	LF	\$0.00
12	4" DR 18 PVC Pipe (Open-Cut)	140	LF	\$0.00
13	6" DI Fitting - 45 deg	13	EA	\$0.00
14	6" DI Fitting - 11.25 deg	1	EA	\$0.00
15	4" DI Fitting - 45 deg	13	EA	\$0.00
16	6" Plug Valve	2	EA	\$0.00
17	6" Bell Joint Pipe Restraints	12	EA	\$0.00
18	4" Bell Joint Pipe Restraints	5	EA	\$0.00
19	2" ARV	3	EA	\$0.00
20	Connection To Existing 6" Force Main	1	LS	\$0.00
21	Connection To Existing 4" Force Main	1	LS	\$0.00
22	Connection To Manhole	3	EA	\$0.00
23	Grout Fill Abandoned Existing Pipelines	12	CY	\$0.00
24	Soil Subgrade	1200	CY	\$0.00
25	Crushed Concrete Base	470	SY	\$0.00
26	Structural Course Asphalt Base - SP 12.5	54	TN	\$0.00
27	Friction Course Overlay - FC 12.5	150	TN	\$0.00
28	Milling	1760	SY	\$0.00
29	Sodding	200	SY	\$0.00
30	Sidewalk Repair	20	SY	\$0.00
31	Remove and Replace Type "A" Miami Curb	360	LF	\$0.00
32	Concrete Driveway Repair	20	SY	\$0.00
33	Asphalt Driveway Repair	18	SY	\$0.00
SUBTOTAL				\$0.00
Force Main Part Manatee				
34	Mobilization (10%)	1	LS	\$0.00
35	Maintenance of Traffic	1	LS	\$0.00
36	Preconstruction Video	1	LS	\$0.00
37	Erosion and Sediment Control	1	LS	\$0.00
38	Utility Locates	1	LS	\$0.00
39	Protect Signs	2	EA	\$0.00
40	Record Drawings	1	LS	\$0.00
41	Piercing and Pressure Testing	1	LS	\$0.00
42	4" DR 18 PVC Pipe (Open-Cut)	340	LF	\$0.00
43	4" DR 11 HDPE Pipe (HDD)	1750	LF	\$0.00
44	4" DI Fitting - 45 deg	19	EA	\$0.00
45	4" DI Fitting - 11.25 deg	8	EA	\$0.00
46	4" DI Tee	2	EA	\$0.00
47	4" Plug Valves	2	EA	\$0.00
48	4" Bell Joint Pipe Restraints	10	EA	\$0.00
49	2" ARV	1	EA	\$0.00
50	Connections To Existing 4" Force Main	2	LS	\$0.00
51	Connection To Manhole	1	EA	\$0.00
52	Grout Fill Abandoned Existing Pipelines	10	CY	\$0.00
53	Soil Subgrade	655	CY	\$0.00
54	Crushed Concrete Base	500	SY	\$0.00
55	Structural Course Asphalt Base - SP 12.5	60	TN	\$0.00
56	Friction Course Overlay - FC 12.5	160	TN	\$0.00
57	Milling	1900	SY	\$0.00
58	Sodding	24	SY	\$0.00
59	Concrete Encasement	9	CY	\$0.00
60	Environmental Coordination	1	LS	\$0.00
SUBTOTAL				\$0.00
Orlando Avenue				
61	Mobilization (10%)	1	LS	\$0.00
62	Maintenance of Traffic	1	LS	\$0.00
63	Preconstruction Video	1	LS	\$0.00
64	Erosion and Sediment Control	1	LS	\$0.00
65	Clearing and Grubbing	1	LS	\$0.00
66	Utility Locates	1	LS	\$0.00
67	Protect Signs	2	EA	\$0.00
68	Record Drawings	1	LS	\$0.00
69	Piercing and Pressure Testing	1	LS	\$0.00
70	16" DR 11 HDPE Pipe (HDD)	360	LF	\$0.00
71	10" DR 18 PVC Pipe (Open-Cut)	120	LF	\$0.00
72	10" DR 11 HDPE Pipe (HDD)	2180	LF	\$0.00
73	10" DI Fitting - 45 deg	10	EA	\$0.00
74	10" DI Fitting - 22.5 deg	4	EA	\$0.00
75	10" DI Fitting - 11.25 deg	4	EA	\$0.00
76	10" Plug Valve	2	EA	\$0.00
77	10" Bell Joint Pipe Restraints	4	EA	\$0.00
78	2" ARV	2	EA	\$0.00
79	Connection To Existing 10" Force Main	1	LS	\$0.00
80	Grout Fill Abandoned Existing Pipelines	4	CY	\$0.00
81	Soil Subgrade	350	CY	\$0.00
82	Crushed Concrete Base	170	SY	\$0.00
83	Structural Course Asphalt Base - SP 12.5	20	TN	\$0.00
84	Friction Course Overlay - FC 12.5	70	TN	\$0.00
85	Milling	800	SY	\$0.00
86	Sodding	75	SY	\$0.00
87	Sidewalk Repair	55	SY	\$0.00
88	Concrete Driveway	11	SY	\$0.00
89	Curb and Gutter Replacement	65	LF	\$0.00
90	Environmental Coordination	1	LS	\$0.00
91	Manhole Abandonment	1	EA	\$0.00
92	Precast Concrete Dorsouse Manhole	1	EA	\$0.00
SUBTOTAL				\$0.00
93	Permit Allowance	1	LS	\$5,000.00
TOTAL BASE BID "B" BASED ON A COMPLETION TIME OF 372 CALENDAR DAYS				\$5,000.00
94	CONTRACT CONTINGENCY (10% OF TOTAL BASE BID (Used only with County Approval))			\$500.00
TOTAL OFFER (Bid "B") WITH 10% CONTRACT CONTINGENCY (Based On A Completion Time Of 372 Calendar Days)				\$5,500.00
The following prices are for bid alternatives to Line Item 11 and 43 above. Should the County choose to award any or all of the bid alternatives, the elected bid alternative(s) will replace the applicable line item(s). The award shall be made to the responsive and responsible bidder having the lowest total offer excluding the costs of the bid alternatives.				
		QUANTITY	UNIT PRICE	AMOUNT
	BID ALTERNATIVE 11A - 6-INCH CLOSE TOLERANCE HDD (Certa-Lock PVC)	1,250	LF	\$0.00
	BID ALTERNATIVE 43A - 4-INCH CLOSE TOLERANCE HDD (Certa-Lock PVC)	1,750	LF	\$0.00

Bidder: _____
 Authorized Signature: _____