

1112 Manatee Ave. West Bradenton, FL 34205 purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 2

Solicitation No.: IFBC19-R072110SAM

Project No.: 6069082

Solicitation Title: SWWRF ASR Well Rehabilitation

Addendum Date: September 9, 2019

Procurement Contact: Sherri Meier

IFBC No. 19-R072110SAM IS AMENDED AS SET FORTH HEREIN. RESPONSES TO QUESTIONS POSED BY PROSPECTIVE PROPOSERS ARE PROVIDED BELOW. THIS ADDENDUM IS HEREBY INCORPORATED IN AND MADE A PART OF IFBC No. 19-R072110SAM.

ADD:

The attached Appendix I Bid Form, is hereby incorporated into the IFBC No. 19-R072110SAM.

NOTE: Items that are struck through are deleted. Items that are <u>underlined</u> have been added or changed. All other terms and conditions remain as stated in the IFBC.

End of Addendum

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

AUTHORIZED FOR RELEASE: Chris Daley

APPENDIX I BID FORM SWWRF ASR WELL REHABILITATION

Project Based on a Completion time period of 180 Calendar Days

Bidders must provide prices for each line items for their bid to be considered responsive.

LINE NO.	DESCRIPTION	EST. QTY	U/M	UNIT PRICE	EXTENDED PRICE		
1.	MOBILIZATION - DEMOBILIZATION	1	LS				
2.	Well Drilling Rig Mobilization - Demobilization	1	LS				
3.	Well Video Survey	1	LS				
4.	Geophysical Logging (Caliper Log, Static & Dynamic Flowmeter, Complete)	1	LS				
5.	Recovery Pump Replacement	1	LS				
6.	Temporary Recharge Line Piping - Furnish & Install	50	LF				
7.	Recharge Line Connection to HSPS Piping	1	LS				
8.	Temporary Recovery Line Piping - Furnish & Install	250	LF				
9.	Temporary Flow Dispersion Header - Furnish & Install	2	EA				
10.	Monitor Well Purge Piping - Furnish & Open Cut Install	175	LF				
11.	Monitor Well Purge Piping - Furnish & Above Ground Install	300	LF				
12.	Monitor Well Purge Piping Connections to Existing Piping	1	LS				
13.	Electrical	1	LS				
14.	Temporary Flow Meter & Piping - Furnish & Install	1	LS				
15.	Pressure Recorder & Instrumentation - Furnish & Install	1	LS				
16.	Water Level Instrumentation - Furnish & Install	1	LS				
17.	High Rate Purging of Existing ASR Well	1	LS				
SUB-TOTAL (Bid Items 1 through 17)							
Contract Contingency (Used only with County Approval) 10%							
TOTAL CONTRACT AWARD (Including 10% Contract Contingency) based on a 180 Calendar Day Completion Time							
TIME OF FINAL COMPLETION 180 DAYS							

Notes: The contractor/Installer shall provide all of the submittals required by the General Conditions, Special Conditions, and Technical Specifications of the Contract Documents, and as may be specifically required in other parts of the CONTRACT documents.

At the time bid submittal, all contractors must provide copies of all licenses and certifications per the Contract Documents and Technical Specifications, including all federal and state required licenses and certifications.

Bidder Name:	ə:				
Authorized Signature:					