

# MANATEE COUNTY GOVERNMENT INTENT TO AWARD

<b>IFB NO. / TITLE</b>	20-R072970CD - Robinson Preserve Expansion Phase IIB Restoration	<b>DATE POSTED</b>	MC _____ DS _____	<b>CC</b> _____ <b>BCC</b> _____
<b>PROCUREMENT REPRESENTATIVE</b>	Chris Daley, Ext 3048	<b>PROJECTED AWARD DATE</b>	April 21, 2020	
<b>DEPARTMENT/DIVISION</b>	Parks and Natural Resources	<b>AUTHORIZED BY DATE</b>	Jacob Erickson, Interim Procurement Official	

**NOTICE OF INTENT TO AWARD**

The Manatee County Procurement Division provides notice of its intent to award a contract with Tampa Contracting Services, Inc. for the provision of Robinson Preserve Expansion Phase IIB Restoration.

**ENABLING/REGULATING AUTHORITY**

Manatee County Procurement Ordinance, Sec 2-26.

**BACKGROUND/EVALUATION**

The Robinson Preserve Expansion Phase IIB Restoration project is part of an ongoing habitat restoration and improvement effort being undertaken by Manatee County Government and other project partners at the Robinson Preserve site. This project will implement restoration activities primarily in the form of earthmoving, dredging, and associated soil stabilizations, necessary to create surface water connections between previously created basins and adjacent tidal waters.

The solicitation was advertised on February 3, 2020 on the Manatee County website , DemandStar, and BidSync. It was also provided to the Manatee County Chamber of Commerce and the Manasota Black Chamber of Commerce for release of its members and in the Bradenton Herald and Tempo News newspapers. Responses were received from the following firms:

1. Tampa Contracting Services, Inc., Palmetto, FL                      2. Woodruff & Sons, Inc., Bradenton, FL

The following firms were deemed non-responsible: Bul-Hed Corporation, Bartow, FL

**EVALUATION SUMMARY:**  
Tampa Contracting Services, Inc. is the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

**RECOMMENDATION**  
The Procurement Division and the Parks and Natural Resources Department recommend award to Tampa Contracting Services, Inc.

<b>ATTACHMENTS (List in order of attached)</b>	Bid Tabulation	<b>NAME AND NUMBER OF FUNDING SOURCE</b>	3036085219 and 3036085208;
<b>COST</b>	\$1,938,056.89 (Bid B - 540 Days)	<b>FUNDS VERIFIED</b>	Yes

BID TABULATION

IFB NO. R072970CD- Robinson Preserve Expansion Phase IIB Restoration

Bid Summary

Tampa Contracting Services, Inc. 11010 US Highway 41 North Palmetto, FL 34221	Woodruff & Sons, Inc. 6450 31st Street East Bradenton, FL 34203
---	---

ITEM NO.	DESCRIPTION	UNITS	QTY.	TOTAL BID PRICE	TOTAL BID PRICE
1	Bid "A" Based on Completion Time of 210 Calendar Days	LS	1	\$1,947,956.89	No Bid
2	Bid "B" Based on Completion Time of 540 Calendar Days	LS	1	\$1,938,056.89	\$2,700,834.24

BID TABULATION

IFB NO. R072970CD- Robinson Preserve Expansion Phase IIB Restoration

Bid " A" - 210 Calendar Days

Tampa Contracting Services, Inc.  
11010 US Highway 41 North  
Palmetto, FL 34221

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	<b>MOBILIZATION</b>	1	LS	\$ 90,000.00	\$90,000.00
2	<b>MISCELLANEOUS PERMITS AND BONDING</b>	1	LS	\$ 50,000.00	\$50,000.00
3.1	<b>CONSTRUCTION SURVEYING AND STAKEOUT</b>	1	LS	\$ 20,000.00	\$20,000.00
3.2	<b>RECORD DRAWINGS</b>	1	LS	\$ 15,000.00	\$15,000.00
<b>4</b>	<b>EROSION, TURBIDITY CONTROL, AND MONITORING</b>				
4.1	Staked Silt Fence	8,495	LF	\$ 2.00	\$16,990.00
4.2	Floating Turbidity Barrier	2,385	LF	\$ 10.00	\$23,850.00
4.3	Erosion and Turbidity Control Maintenance	1	LS	\$ 7,500.00	\$7,500.00
4.4	Turbidity Monitoring	150	DAYS	\$ 50.00	\$7,500.00
<b>5</b>	<b>CLEARING AND GRUBBING</b>				
5.1	Clearing and Grubbing	22.94	AC	\$ 6,000.00	\$137,640.00
<b>6</b>	<b>EXCAVATION, EMBANKMENT, AND STOCKPILE REMOVAL</b>				
6.1	Excavation	39,305	BCY	\$ 5.00	\$196,525.00
6.2	Dredge (Palma Sola Channel Dredge and Haul)	11,210	BCY	\$ 52.00	\$582,920.00
6.3	Phase I Stockpiled Material (Load and Haul)	1,500	BCY	\$ 5.00	\$7,500.00
6.4	Embankment (Haul, Place, and Compact)	42,000	CCY	\$ 1.50	\$63,000.00
6.5	Shell Weirs 8" Thick LWS (3" min)	380	SY	\$ 23.00	\$8,740.00
6.6	Shell on Channel Slopes 6" Thick LWS (3" min)	360	SY	\$ 17.00	\$6,120.00
6.7	Disposal of Unsuitable Material	500	TON	\$ 50.00	\$25,000.00

BID TABULATION

IFB NO. R072970CD- Robinson Preserve Expansion Phase IIB Restoration

Bid " A" - 210 Calendar Days

Tampa Contracting Services, Inc.  
11010 US Highway 41 North  
Palmetto, FL 34221

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
<b>7</b>	<b>FINISHED GRADING</b>				
7.1	Pond/Channel/Swale/Embankment Areas	25.6	AC	\$ 2,000.00	\$51,200.00
<b>8</b>	<b>SOD AND SEED/MULCH</b>				
8.1	Sod (Argentine Bahia)	12,414	SY	\$ 3.00	\$37,242.00
8.2	Seed and Mulch (Argentine Bahia)	84,647	SY	\$ 0.70	\$59,252.90
<b>9</b>	<b>DRAINAGE STRUCTURES</b>				
9.1	Type "C" Inlet	10	EA	\$ 3,000.00	\$30,000.00
9.2	Type "C" Inlet Control Structure	1	EA	\$ 5,000.00	\$5,000.00
9.3	8" PVC	352	LF	\$ 20.00	\$7,040.00
9.4	12" PCP	90	LF	\$ 30.00	\$2,700.00
9.5	18" PCP	350	LF	\$ 40.00	\$14,000.00
9.6	18" RCP	36	LF	\$ 80.00	\$2,880.00
9.7	24" PCP	265	LF	\$ 90.00	\$23,850.00
9.8	18" Concrete Endwall & Waterman AF-41-6	3	EA	\$ 5,000.00	\$15,000.00
9.9	24" Concrete Endwall & Waterman AF-41-6	2	EA	\$ 6,000.00	\$12,000.00
9.10	23-3/4" USF 5645 Grate	1	EA	\$ 300.00	\$300.00
9.11	Existing Culvert (PCP, CAP, DIP) Removal and Disposal	8	EA	\$ 1,250.00	\$10,000.00
9.12	Existing Culvert (RCP) Removal and Disposal	2	EA	\$ 2,000.00	\$4,000.00
9.13	Twin 8" 4:1 MES	10	EA	\$ 2,000.00	\$20,000.00

BID TABULATION

IFB NO. R072970CD- Robinson Preserve Expansion Phase IIB Restoration

Bid " A" - 210 Calendar Days

Tampa Contracting Services, Inc.  
11010 US Highway 41 North  
Palmetto, FL 34221

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
9.14	18" 4:1 MES (Includes Rip-Rap)	6	EA	\$ 4,000.00	\$24,000.00
9.15	18" 4:1 MES w/ Grates (Includes Rip-Rap)	2	EA	\$ 6,000.00	\$12,000.00
9.16	Rip-Rap and Fabric	53	SY	\$ 40.00	\$2,120.00
<b>10</b>	<b>MANGROVE MITIGATION PLANTING</b>				
10.1	Mangrove Mitigation Planting	1	LS	\$ 60,000.00	\$60,000.00
<b>11</b>	<b>SEAGRASS MITIGATON TRANSPLANTING</b>				
11.1	Seagrass Donor Area Designation and Permitting	1	LS	\$ 10,000.00	\$10,000.00
11.2	Seagrass Transplanting	1	LS	\$ 70,000.00	\$70,000.00
<b>12</b>	<b>Bald Eagle Nest Monitoring</b>				
12.1	Bald Eagle Nest Monitoring	1	LS	\$ 40,000.00	\$40,000.00
<b>TOTAL BASE BID "A" - Based on Completion Time of <u>210</u> Calendar Days</b>					<b>\$1,770,869.90</b>
	<i>CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)</i>	10	%		\$177,086.99
<b>TOTAL OFFER FOR BID "A" with Contract Contingency - Based on Completion Time of <u>210</u> Calendar Days</b>					<b>\$1,947,956.89</b>

BID TABULATION

IFB NO. R072970CD- Robinson Preserve Expansion Phase IIB Restoration

Bid " B" - 540 Calendar Days

Tampa Contracting Services,  
Inc.  
11010 US Highway 41 North  
Palmetto, FL 34221

Woodruff & Sons, Inc.  
6450 31st Street East  
Bradenton, FL 34203

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	<b>MOBILIZATION</b>	1	LS	\$ 90,000.00	\$90,000.00	\$ 199,499.81	\$199,499.81
2	<b>MISCELLANEOUS PERMITS AND BONDING</b>	1	LS	\$ 50,000.00	\$50,000.00	\$ 43,103.26	\$43,103.26
3.1	<b>CONSTRUCTION SURVEYING AND STAKEOUT</b>	1	LS	\$ 20,000.00	\$20,000.00	\$ 23,100.11	\$23,100.11
3.2	<b>RECORD DRAWINGS</b>	1	LS	\$ 15,000.00	\$15,000.00	\$ 23,089.11	\$23,089.11
4	<b>EROSION, TURBIDITY CONTROL, AND MONITORING</b>						
4.1	Staked Silt Fence	8,495	LF	\$ 2.00	\$16,990.00	\$ 2.00	\$16,990.00
4.2	Floating Turbidity Barrier	2,385	LF	\$ 10.00	\$23,850.00	\$ 16.59	\$39,567.15
4.3	Erosion and Turbidity Control Maintenance	1	LS	\$ 7,500.00	\$7,500.00	\$ 23,486.83	\$23,486.83
4.4	Turbidity Monitoring	150	DAYS	\$ 50.00	\$7,500.00	\$ 183.29	\$27,493.50
5	<b>CLEARING AND GRUBBING</b>						
5.1	Clearing and Grubbing	22.94	AC	\$ 6,000.00	\$137,640.00	\$ 11,255.36	\$258,197.96
6	<b>EXCAVATION, EMBANKMENT, AND STOCKPILE REMOVAL</b>						
6.1	Excavation	39,305	BCY	\$ 5.00	\$196,525.00	\$ 7.02	\$275,921.10
6.2	Dredge (Palma Sola Channel Dredge and Haul)	11,210	BCY	\$ 52.00	\$582,920.00	\$ 58.35	\$654,103.50
6.3	Phase I Stockpiled Material (Load and Haul)	1,500	BCY	\$ 5.00	\$7,500.00	\$ 7.00	\$10,500.00
6.4	Embankment (Haul, Place, and Compact)	42,000	CCY	\$ 1.50	\$63,000.00	\$ 8.32	\$349,440.00
6.5	Shell Weirs 8" Thick LWS (3" min)	380	SY	\$ 23.00	\$8,740.00	\$ 23.03	\$8,751.40
6.6	Shell on Channel Slopes 6" Thick LWS (3" min)	360	SY	\$ 17.00	\$6,120.00	\$ 19.32	\$6,955.20
6.7	Disposal of Unsuitable Material	500	TON	\$ 50.00	\$25,000.00	\$ 13.94	\$6,970.00

BID TABULATION

IFB NO. R072970CD- Robinson Preserve Expansion Phase IIB Restoration

Bid " B" - 540 Calendar Days

Tampa Contracting Services,  
Inc.  
11010 US Highway 41 North  
Palmetto, FL 34221

Woodruff & Sons, Inc.  
6450 31st Street East  
Bradenton, FL 34203

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
<b>7</b>	<b>FINISHED GRADING</b>						
7.1	Pond/Channel/Swale/Embankment Areas	25.6	AC	\$ 2,000.00	\$51,200.00	\$ 1,735.02	\$44,416.51
<b>8</b>	<b>SOD AND SEED/MULCH</b>						
8.1	Sod (Argentine Bahia)	12,414	SY	\$ 3.00	\$37,242.00	\$ 3.62	\$44,938.68
8.2	Seed and Mulch (Argentine Bahia)	84,647	SY	\$ 0.70	\$59,252.90	\$ 1.15	\$97,344.05
<b>9</b>	<b>DRAINAGE STRUCTURES</b>						
9.1	Type "C" Inlet	10	EA	\$ 3,000.00	\$30,000.00	\$ 1,942.67	\$19,426.70
9.2	Type "C" Inlet Control Structure	1	EA	\$ 5,000.00	\$5,000.00	\$ 3,643.27	\$3,643.27
9.3	8" PVC	352	LF	\$ 20.00	\$7,040.00	\$ 21.31	\$7,501.12
9.4	12" PCP	90	LF	\$ 30.00	\$2,700.00	\$ 27.58	\$2,482.20
9.5	18" PCP	350	LF	\$ 40.00	\$14,000.00	\$ 34.81	\$12,183.50
9.6	18" RCP	36	LF	\$ 80.00	\$2,880.00	\$ 140.16	\$5,045.76
9.7	24" PCP	265	LF	\$ 90.00	\$23,850.00	\$ 73.36	\$19,440.40
9.8	18" Concrete Endwall & Waterman AF-41-6	3	EA	\$ 5,000.00	\$15,000.00	\$ 3,270.29	\$9,810.87
9.9	24" Concrete Endwall & Waterman AF-41-6	2	EA	\$ 6,000.00	\$12,000.00	\$ 3,601.86	\$7,203.72
9.10	23-3/4" USF 5645 Grate	1	EA	\$ 300.00	\$300.00	\$ 975.70	\$975.70
9.11	Existing Culvert (PCP, CAP, DIP) Removal and Disposal	8	EA	\$ 1,250.00	\$10,000.00	\$ 1,027.88	\$8,223.04
9.12	Existing Culvert (RCP) Removal and Disposal	2	EA	\$ 2,000.00	\$4,000.00	\$ 954.07	\$1,908.14
9.13	Twin 8" 4:1 MES	10	EA	\$ 2,000.00	\$20,000.00	\$ 812.16	\$8,121.60

BID TABULATION

IFB NO. R072970CD- Robinson Preserve Expansion Phase IIB Restoration

Bid " B" - 540 Calendar Days

Tampa Contracting Services, Inc. 11010 US Highway 41 North Palmetto, FL 34221	Woodruff & Sons, Inc. 6450 31st Street East Bradenton, FL 34203
---	---

ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
9.14	18" 4:1 MES (Includes Rip-Rap)	6	EA	\$ 4,000.00	\$24,000.00	\$ 2,131.67	\$12,790.02
9.15	18" 4:1 MES w/ Grates (Includes Rip-Rap)	2	EA	\$ 6,000.00	\$12,000.00	\$ 3,609.66	\$7,219.32
9.16	Rip-Rap and Fabric	53	SY	\$ 40.00	\$2,120.00	\$ 93.80	\$4,971.40
<b>10</b>	<b>MANGROVE MITIGATION PLANTING</b>						
10.1	Mangrove Mitigation Planting	1	LS	\$ 60,000.00	\$60,000.00	\$ 60,900.15	\$60,900.15
<b>11</b>	<b>SEAGRASS MITIGATON TRANSPLANTING</b>						
11.1	Seagrass Donor Area Designation and Permitting	1	LS	\$ 6,000.00	\$6,000.00	\$ 15,750.04	\$15,750.04
11.2	Seagrass Transplanting	1	LS	\$ 65,000.00	\$65,000.00	\$ 63,000.15	\$63,000.15
<b>12</b>	<b>Bald Eagle Nest Monitoring</b>						
12.1	Bald Eagle Nest Monitoring	1	LS	\$ 40,000.00	\$40,000.00	\$ 30,838.58	\$30,838.58
<b>TOTAL BASE BID "B" - Based on Completion Time of <u>540</u> Calendar Days</b>					<b>\$1,761,869.90</b>	<b>\$2,455,303.85</b>	
	<i>CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)</i>	10	%		\$176,186.99	\$245,530.39	
<b>TOTAL OFFER FOR BID "B" with Contract Contingency - Based on Completion Time of <u>540</u> Calendar Days</b>					<b>\$1,938,056.89</b>	<b>\$2,700,834.24</b>	