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1112 Manatee Ave. West 
Bradenton, FL  34205 
purchasing@mymanatee.org 

Solicitation Addendum 
 

Addendum No.:   1 
Solicitation No.:   20-TA003287CD 
Project No.:    
Solicitation Title:  Road Building Materials and Services   
Addendum Date:   July 23, 2020 
Procurement Contact:  Chris Daley, CPPO, CPPB- Procurement Project Manager 

IFB No. 20-TA003287CD is amended as set forth herein. Responses to questions posed by prospective 
bidders are provided below. This addendum is hereby incorporated in and made a part of IFB No. 20-
TA003287CD. 
 

Change to: 
SECTION A, PARAGRAPH A.02, PUBLIC OPENING OF BIDS. 
Sealed Bids will be publicly opened at Manatee County Administration Procurement Division, 1112 
Manatee Avenue West, 8th Floor, Suite 803, Bradenton, Florida 34205, in the presence of County 
officials immediately upon expiration of the Due Date and Time. Bidders or their representatives 
may attend the Bid opening virtually by accessing the link below. 
 
Zoom® Webinar Link: https://manateecounty.zoom.us/j/88522528961 
 
Manatee County will make public at the opening the names of the business entities which 
submitted a Bid, the city and state in which they reside, and the total bid price. No review or 
analysis of the Bids will be conducted at the Virtual bid opening. 
 
Replace: 
ATTACHMENT H, BID PRICING FORM, BID PRICING FORM PAGES ATTACHMENT H-1 THROUGH H-91  

Replace Bid Pricing Form pages Attachment H-1 through H-91 with the Revised Bid Pricing Form pages 
Attachment H-1 through H-91 that are issued with this Addendum 1. 
 
Replace: 
ELECTRONIC BID PRICING FORM  
Replace Electronic Bid Pricing Form with the Revised Electronic Bid Pricing Form issued with this 
Addendum 1. 
 
 

mailto:purchasing@mymanatee.org
https://manateecounty.zoom.us/j/88522528961
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Add: 
EXHIBIT 3, TECHNICAL SPECIFICATIONS, SECTION III, COLD RECYCLED BITUMINOUS BASE COURSE 
(111.23) 

Add the following sub-paragraph Experience to Cold Recycled Bituminous Base Course Item III.23 

Experience 

All contractors and their subcontractors shall be FDOT prequalified in the work classes of drainage, flexible 
paving, grading, and hot plant–mixed bitum. courses. Before work begins, Successful Bidder shall submit 
a minimum of five CIR project references from a City or County in the State of Florida, that have been 
completed within the past three years. Successful Bidder shall submit detailed information regarding the 
staff that they propose for this project. The contractor shall be capable of meeting all the requirements 
of this specification at the time of the bid. Before work begins, the Successful Bidder shall have in their 
possession two (2) or more CIR machines as described in the equipment section of the specification. Staff 
shall have the option to inspect the Contractor’s equipment and if found deficient, it shall be the basis for 
denial of work to Contractor. 
 
Add: 
EXHIBIT 3, TECHNICAL SPECIFICATIONS, SECTION III, COLD RECYCLED BITUMINOUS BASE COURSE 
(111.23) 
 
Add the following to sub-paragraph Measurement for Cold Recycled Bituminous Base Course Item III.23 

All haul vehicles (emulsion, concrete, dump) must have a day of job weigh ticket before being used on 
project. 
 
Add: 
EXHIBIT 3, TECHNICAL SPECIFICATIONS, SECTION IV, MICRO-SURFACING (IV.22, IV.23, IV.24, IV.25) 

Add the following sub-paragraph Experience to Micro-Surfacing Items IV.22, IV.23, IV.24, IV.25 

Experience 

All contractors and subcontractors shall be FDOT prequalified in the work classes of flexible paving and 
hot plant mixed bitum. courses. Before work begins, the Successful Bidder shall submit a minimum of 
five (5) Micro-surfacing project references from a City or County in the State of Florida, that have been 
completed within the past three years. Successful Bidder shall submit detailed information: indicating 
the project date, number of square yards treated in each and phone number of the government official 
in charge of each project. Contractor shall be capable of meeting all the requirements of this 
specification at the time of the bid. 

Change to: 
EXHIBIT 3, TECHNICAL SPECIFICATIONS, SECTION IV, MICRO-SURFACING (IV.22, IV.23, IV.24, IV.25), 
MIX DESIGN FIRST PARAGRPAH 

Before work begins, the Successful Bidder shall submit a mix design to the County. The mix design must 
have been developed within the last year using the specific materials to be used on the project. The mix 
design must have an aggregate source used on five (5) similar projects within the last year and have 
been developed using specific materials to be used on project. Mix designs shall be developed by 
laboratories with experience in designing micro surfacing mixtures an independent laboratory with no 
affiliation to the emulsion supplier or successful bidder and has experience in designing micro surfacing 
mixtures. When requested by the County, the mix design shall be verified by an independent laboratory 
not affiliated with the emulsion supplier or the Successful Bidder. verification shall include confirmation 
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of the mix design results for wet cohesion and 1hour wet track abrasion loss. Projects requiring rut 
filling, or multilayer application, shall also require lateral displacement confirmation. 
 
Add: 
EXHIBIT 3, TECHNICAL SPECIFICATIONS, SECTION IV, FULL DEPTH PAVEMENT RECLAMATION (IV.47) 

Add the following sub-paragraph Experience to Full Depth Pavement Reclamation Item IV.47 

Experience 

All contractors and their subcontractors shall be FDOT prequalified in the work classes of drainage, flexible 
paving, grading, and hot plant–mixed bitum. courses. Before work begins, Successful Bidder shall submit 
a minimum of five (5) Full Depth Reclamation (with emulsion and cement blend stabilization) project 
references from a City or County in the State of Florida, that have been completed within the past two 
years. Successful Bidder shall submit detailed information: indicating the project date, number of square 
yards treated in each and phone number of the government official in charge of each project. Contractor 
shall be capable of meeting all the requirements of this specification at the time of the bid. Before work 
begins, Successful Bidder shall have in their possession two (2) or more reclamation machines as described 
in the equipment section of the specification. Staff shall have the option to inspect the Contractor’s 
equipment and if found deficient, it shall be the basis denial of work to Contractor. 
 
Add: 
EXHIBIT 3, TECHNICAL SPECIFICATIONS, SECTION IV, FULL DEPTH PAVEMENT RECLAMATION (IV.47) 

Add the following to sub-paragraph Construction Methods, Equipment for Full Depth Pavement 
Reclamation Item IV.47 

e.  All haul vehicles (emulsion, concrete, dump) must have a day of job weigh ticket before being used 
on project. 
 

QUESTIONS AND RESPONSES: 
Q1. Could you add to the concrete section a line item for 5" 3000 PSI with 2 #5 rebars per S.Y. in order 
to meet county standards for sidewalk at trees line? 
R1. Yes. Item has been added to Section VI.10 on the Bid Form. 
 
Q2. Permits and testing vary from no charge to $1,500.00 +/- on the beach, can this be changed to "on 
a cost basis" like we have in the past?  
R2. No, this is not an item that can be quantified without specifics of a job.   
 
Q3. Can we do away with Item I.9 Bank Run Shell < 16% Moisture? 
R3. No, Manatee County will keep item I.9 Bank Run Shell < 16% Moisture as is. 
 
Q4. For IV.20 BITUMINOUS DOUBLE SURFACE TREATMENT, the County has an experience clause for 
this bid item. We would like for the County to expand on that Experience. Will the County add 
updated Experience? 
R4. No change to the experience requirement for this item.  For this work the Contractor will not be 
required to be FDOT qualified, and equipment standards are defined. 
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Q5. For IV.22, IV.23, IV.24 and IV.25 Micro-surfacing items, the County does not have an Experience 
Clause for the Micro-Surfacing. Will the County add Experience for Micro-surfacing? Also, the County 
also does not have in the specification for Micro-surfacing a proven aggregate source in the mix 
design. Will the County modify the Mix Design? 
R5. Yes, see revisions above for tor these items. 
 
Q6. For IV.47 FULL DEPTH PAVEMENT RECLAMATION, the County also does not have an Experience 
Clause for Full Depth Reclamation. Will the County add Experience? 
R6. Yes, see revisions above for tor this item. 
 
Q7. For (III.23) COLD RECYCLED BITUMINOUS BASE COURSE, the County does not have an Experience 
Clause for Cold Recycled Bituminous Base Course. Will the County add Experience? 
R7. Yes, see revisions above for tor this item. 
 
 
NOTE: Items that are struck through are deleted. Items that are underlined have been added or changed. 
All other terms and conditions remain as stated in the IFBC. 
 

End of Addendum 
 

INSTRUCTIONS: 
Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to 
acknowledge receipt of this Addendum may result in the response being deemed non-responsive. 
 

AUTHORIZED FOR RELEASE Chris Daley 
 



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES

I.1 CRUSHED STONE #4 (FDOT SPEC 901)

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER TON

 

 4680 66th Street West, Bradenton FL 
34210 / PER TON

5511 39th Street East, Bradenton FL 34203 / PER TON

2908 12th Street Court East, Bradenton FL 
34208 / PER TON

36650 Arcadia Avenue, Myakka FL 34251 
(MYAKKA YARD) / PER TON

8500 69th Street East, Palmetto FL 34221         
(ERIE ROAD) / PER TON

/ DAYS
I.2 CRUSHED STONE #57 (FDOT SPEC 901)      

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER TON

 

 4680 66th Street West, Bradenton FL 
34210 / PER TON

5511 39th Street East, Bradenton FL 34203 / PER TON

2908 12th Street Court East, Bradenton FL 
34208 / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER:

 

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:

BID FORM

 SECTION  I  -  AGGREGATE

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 1



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD) / PER TON

8500 69th Street East, Palmetto FL 34221  
(ERIE ROAD) / PER TON

 / DAYS

I.3 COARSE AGGREGATE 3/8" (FDOT SPEC 901)

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER TON

 

4680 66th Street West, Bradenton FL 
34210 / PER TON

5511 39th Street East, Bradenton FL 34203 / PER TON

2908 12th Street Court East, Bradenton FL 
34208 / PER TON

36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD) / PER TON

8500 69th Street East, Palmetto FL 34221    
(ERIE ROAD) / PER TON

/ DAYS

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD

DELIVERY DAYS AFTER RECEIPT OF ORDER:

DELIVERY DAYS AFTER RECEIPT OF ORDER:

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 2



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
I.4 COARSE MASONRY SAND (ASTM C144)

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER TON

 

4680 66th Street West, Bradenton FL 
34210 / PER TON

5511 39th Street East, Bradenton FL 34203 / PER TON

2908 12th Street Court East, Bradenton FL 
34208 / PER TON

36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD) / PER TON

8500 69th Street East, Palmetto FL 34221   
(ERIE ROAD) / PER TON

/ DAYS

I.4A

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER TON

 
4680 66th Street West, Bradenton FL 
34210 / PER TON

5511 39th Street East, Bradenton FL 34203 / PER TON

2908 12th Street Court East, Bradenton FL 
34208 / PER TON

36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD) / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER:

TACK SAND  (FDOT SPEC 902-6)

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 3



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
8500 69th Street East, Palmetto FL 34221   
(ERIE ROAD) / PER TON

/ DAYS

I.5 CONCRETE SAND (ASTM C33)

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER TON

 

 4680 66th Street West, Bradenton FL 
34210 / PER TON

5511 39th Street East, Bradenton FL 34203 / PER TON

36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD) / PER TON

8500 69th Street East, Palmetto FL 34221   
(ERIE ROAD) / PER TON

2908 12th Street Court East, Bradenton FL 
34208 / PER TON

/ DAYS

 

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:

DELIVERY DAYS AFTER RECEIPT OF ORDER:

DELIVERY DAYS AFTER RECEIPT OF ORDER:

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 4
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ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
I.6 FILL DIRT CY (FDOT SPEC 120-2)

  0  -  2,000  CY / PER CY

  OVER  2,000  CY / PER CY

  0  -  2,000  CY / PER CY

  OVER  2,000  CY / PER CY

  0  -  2,000  CY / PER CY

  OVER  2,000  CY / PER CY

  0  -  2,000  CY / PER CY

  OVER  2,000  CY / PER CY

  0  -  2,000  CY / PER CY

  OVER  2,000  CY / PER CY

  0  -  2,000  CY / PER CY

  OVER  2,000  CY / PER CY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

I.7 FILL DIRT TON (FDOT SPEC 120-2)

LOCATION OF VENDOR'S PLANT:

PRICE F.O.B. VENDOR'S PLANT:  / PER TON
  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

ZONE 5

 

PRICE VENDOR 
DELIVERED TO 

JOB SITE

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

PRICE VENDOR 
DELIVERED TO 

JOB SITE

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 5



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

I.8 SHELL BASE BANK RUN SHELL (FDOT SPEC 911 )

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER TON

/ PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON
  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR 
DELIVERED TO 

JOB SITE

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

ZONE 5

  
  

 
ZONE 4A

ZONE 4B

ZONE 5

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 6



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

I.9

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT:  / PER TON

4680 66th Street West, Bradenton FL 
34210        / PER TON

5511 39th Street East, Bradenton FL 34203    / PER TON

2908 12th Street Court East, Bradenton FL 
34208 / PER TON

36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD)            / PER TON

8500 69th Street East, Palmetto FL 34221   
(ERIE ROAD)           / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

SHELL BASE BANK RUN SHELL @ <16% MOISTURE CONTENT (FDOT SPEC
911)

 

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

 

PRICE VENDOR 
DELIVERED TO 

JOB SITE

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 7



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

ZONE 4B

ZONE 5

  
  

 

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 8



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE

I.10

LOCATION OF VENDOR'S PLANT:

 / MILES

PRICE F.O.B. VENDOR'S PLANT:  / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

I.11 WASHED SHELL  1/2"

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT:  / PER TON

 

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

SUBBASE STABILIZATION MATERIALS (FDOT SPEC 914 )

 
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR 
DELIVERED TO 

JOB SITE

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

ZONE 5

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 9



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE

4680 66th Street West, Bradenton FL 
34210 / PER TON

5511 39th Street East, Bradenton FL 34203  / PER TON

36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD)               / PER TON

8500 69th Street East, Palmetto FL 34221   
(ERIE ROAD)              / PER TON

2908 12th Street Court East, Bradenton FL 
34208   / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

 

PRICE VENDOR 
DELIVERED TO 

 

ZONE 1

ZONE 2

ZONE 3

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 10



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

I.12 WASHED SHELL 1"       

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT:  / PER TON

 

4680 66th Street West, Bradenton FL 
34210         / PER TON

5511 39th Street East, Bradenton FL 34203     / PER TON

36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD)               / PER TON

8500 69th Street East, Palmetto FL 34221   
(ERIE ROAD)              / PER TON

2908 12th Street Court East, Bradenton FL 
34208                     / PER TON

 

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

 

  
DELIVERED TO 

JOB SITE
ZONE 4A

ZONE 4B

ZONE 5

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 11



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

ZONE 5

PRICE VENDOR 
DELIVERED TO 

JOB SITE

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 12



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE

I.13 WASHED SHELL 3"

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT:  / PER TON

4680 66th Street West, Bradenton FL 
34210         / PER TON

5511 39th Street East, Bradenton FL 34203   / PER TON

36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD)            / PER TON

8500 69th Street East, Palmetto FL 34221   
(ERIE ROAD)           / PER TON

2908 12th Street Court East, Bradenton FL 
34208                   / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

 

  
  

 

ZONE 1

ZONE 2

ZONE 3

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 13



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

I.14 SHELL SCREENINGS TDS 1/2"            

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT:  / PER TON

4680 66th Street West, Bradenton FL 
34210        / PER TON

5511 39th Street East, Bradenton FL 34203   / PER TON

36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD)           / PER TON

ZONE 5

 

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

 

PRICE VENDOR 
DELIVERED TO 

JOB SITE

ZONE 3

ZONE 4A

ZONE 4B

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 14



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE

8500 69th Street East, Palmetto FL 34221   
(ERIE ROAD)             / PER TON

2908 12th Street Court East, Bradenton FL 
34208                     / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

I.15

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER TON

 5511 39th Street East, Bradenton FL 34210       / PER TON

ZONE 4B

ZONE 5

LIMEROCK BASE MATERIAL (FDOT SPEC SECTION 911)

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR 
DELIVERED TO 

JOB SITE

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 15



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

  0  -  500  TONS / PER TON

  OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

I.16

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT:  / PER TON

 / PER TON

ZONE 5

CRUSHED CONCRETE AGGREGATE BASE MATERIALS  (MANATEE 
CO SPECS)

 

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR 
DELIVERED TO 

JOB SITE

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 16



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON
  0  -  500  TONS  / PER TON
  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS   / PER TON

  0  -  500  TONS  / PER TON

  OVER  500  TONS  / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

I.17

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER TON

 5511 39th Street East, Bradenton FL 34210       / PER TON

  0  -  500  TONS  / PER TON
  OVER  500  TONS  / PER TON
  0  -  500  TONS  / PER TON
  OVER  500  TONS  / PER TON
  0  -  500  TONS  / PER TON
  OVER  500  TONS  / PER TON

GRADED AGGREGATE BASE (FDOT SPEC 204)

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR 
DELIVERED TO 

 

ZONE 1

ZONE 2

ZONE 3

PRICE VENDOR 
DELIVERED TO 

JOB SITE

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

ZONE 5

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 17



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
  0  -  500  TONS  / PER TON
  OVER  500  TONS  / PER TON
  0  -  500  TONS  / PER TON
  OVER  500  TONS   / PER TON
  0  -  500  TONS  / PER TON
  OVER  500  TONS  / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

  
DELIVERED TO 

JOB SITE ZONE 4A

ZONE 4B

ZONE 5

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 18



IFB NO. 20-TA003287CD
ADDENDUM NO.1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION  I  -  AGGREGATE
I.18 #7 COARSE AGGREGATE 1/2"  (FDOT SPEC 901)

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER TON
 

 4680 66th Street West, Bradenton FL 
34210 / PER TON

5511 39th Street East, Bradenton FL 34203 / PER TON
36650 Arcadia Avenue Myakka FL 34251 
(MYAKKA YARD) / PER TON

2908 12th Street Court East, Bradenton FL 
34208                   / PER TON

8500 69th Street East, Palmetto FL 34221   
(ERIE ROAD) / PER TON

/ DAYS

 

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :          
5511 39th Street East, Bradenton 34203

PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:

DELIVERY DAYS AFTER RECEIPT OF ORDER:

BIDDER:____________________________________________________

AUTHORIZED BY:______________________________________________ REVISED ATTACHMENT H- 19



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

IFB # 
ROAD BUILDING MATERIALS

II.1 ASPHALT EMULSION TYPE  RS-1 (SPEC FDOT 300)

LOCATION OF VENDOR'S PLANT:

 / MILES

PRICE F.O.B. VENDOR'S PLANT:  / PER GAL

 / PER GAL

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

II.2 ASPHALT EMULSION TYPE  RS-2 (SPEC FDOT 300)

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER GAL

/ PER GAL

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

II.3 EPRS (Emulsion Prime Type RS) (SPEC FDOT 300)

LOCATION OF VENDOR'S PLANT:

/ MILES

PRICE F.O.B. VENDOR'S PLANT: / PER GAL

/ PER GAL

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

BID FORM

 SECTION II - LIQUID ASPHALT

 

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD:

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD:

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD:

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 20



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

III.1

0  -  2,000  SY / PER SY

2,001  -  10,000  SY / PER SY

OVER  10,000  SY / PER SY

0  -  2,000  SY / PER SY

2,001  -  10,000  SY / PER SY

OVER  10,000  SY / PER SY

0  -  2,000  SY / PER SY

2,001  -  10,000  SY / PER SY

OVER  10,000  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.2

0  -  2,000  SY / PER SY

2,001  -  10,000  SY / PER SY

OVER  10,000  SY / PER SY

0  -  2,000  SY / PER SY

2,001  -  10,000  SY / PER SY

OVER  10,000  SY / PER SY

0  -  2,000  SY / PER SY

2,001  -  10,000  SY / PER SY

OVER  10,000  SY / PER SY

 8" DEPTH

12" DEPTH

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

SHAPE, MIX AND COMPACT MATERIALS FOR SUB-GRADE 
STABILIZATION OR EXISTING BASE - Specification:  F.D.O.T. 
Sections 200 thru 290 as applicable.  MC Standard 403 - 403.1

 6" DEPTH

 8" DEPTH

12" DEPTH

PLACE, SHAPE, AND COMPACT SHELL, LIMEROCK, OR CRUSHED 
CONCRETE BASE, GRADED AGGREGATE - Specification:  F.D.O.T. 
Sections 200 and 290 as applicable MC Standards 403 - 403.1

 6" DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 21



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.3

0  -  500  SY / PER SY

501 -  1,000  SY / PER SY

1,001  -  2,500  SY / PER SY

OVER  2,500  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.4 EXCAVATION  (DIRT REMOVAL) SEE SPEC

0  -  200  CY / PER CY

201  -  2,000  CY / PER CY

OVER  2,000  CY / PER CY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.5

0  -  200  SY / PER SY

201  -  2,000  SY / PER SY

OVER  2,000  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.6

BARRICADES

TYPE A   (without light) / PER UNIT DAY

TYPE II    (without light) - 48" minimum length / PER UNIT DAY

PRIME AND MAT - Specification: Seal and Sand, (FDOT SPEC 
300)

GRADE AND SHAPE FORESLOPE, BACKSLOPE & PULLING 
OF DITCHES - SEE SPEC

TRAFFIC MAINTENANCE SIGNS AND BARRICADES RENTAL

(A)

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 22



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

TYPE III   (without light) - 72" minimum length / PER UNIT DAY

BARRICADE LIGHTS

TYPE A   -   FLASHING / PER UNIT DAY

TYPE B   -   STEADY BURN / PER UNIT DAY

TRAFFIC BARRELS  -  ORANGE PLASTIC WITH REFLECTIVE 
COLLARS

18"  DIAMETER x 48"  HIGH MINIMUM / PER UNIT DAY

TRAFFIC CONES  -  ORANGE PLASTIC WITH REFLECTIVE 
COLLARS

24"  HIGH / PER UNIT DAY

36"  HIGH / PER UNIT DAY

TRAFFIC SIGNS  -  REFLECTORIZED FACED WITH 
ENGINEERING GRADE OR BETTER MATERIAL.  EXACT 
TYPE TO BE ORDERED TO FIT JOB SITE:

36"  x  36" / PER UNIT DAY

48"  x  48" / PER UNIT DAY

18"  x  24" / PER UNIT DAY

60"  x  30" / PER UNIT DAY

48"  x  30" / PER UNIT DAY

ARROW BOARDS - SELF CONTAINED, TRAILER 
MOUNTED, 48"H x 60"W MINIMAL SIZE

ARROW(S)  ONLY / PER UNIT DAY

VARIABLE MESSAGE / PER UNIT DAY

PRE-CAST CONCRETE TEMPORARY BARRIER WALL 
SECTIONS PER FLORIDA DOT INDEX NO. 415
PER SECTION - 12" MINIMUM LENGTH / PER UNIT DAY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

(B)

(C)

(D)

(E)

(F)

(G)

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 23



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

III.7

0  -  200  CY / PER CY

201  -  2,000  CY / PER CY

OVER  2,000  CY / PER CY

0  -  200  CY / PER CY

201  -  2,000  CY / PER CY

OVER  2,000  CY / PER CY

0  -  200  CY / PER CY

201  -  2,000  CY / PER CY

OVER  2,000  CY / PER CY

0  -  200  CY / PER CY

201  -  2,000  CY / PER CY

OVER  2,000  CY / PER CY

0  -  200  CY / PER CY

201  -  2,000  CY / PER CY

OVER  2,000  CY / PER CY

  0  -  200  CY / PER CY

  201  -  2,000  CY / PER CY

OVER  2,000  CY / PER CY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.8

0  -  500  SY / PER SY

501  -  5,000  SY / PER SY

5,001  -  12,000  SY / PER SY

12,001  -  22,000  SY / PER SY

ZONE 5

HYDRO SEEDING  (Water & Fertilizer are separate bid items)  - 
SEE SPEC

ZONE 1

FILL DIRT PLACING (PLACE, SHAPE, AND COMPACT FILL) 
SEE SPEC

ZONE 1

ZONE 2

ZONE 3

 ZONE 4A

ZONE 4B

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 24



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

OVER  22,000  SY / PER SY

0  -  500  SY / PER SY

501  -  5,000  SY / PER SY

5,001  -  12,000  SY / PER SY

12,001  -  22,000  SY / PER SY

OVER  22,000  SY / PER SY

0  -  500  SY / PER SY

501  -  5,000  SY / PER SY

5,001  -  12,000  SY / PER SY

12,001  -  22,000  SY / PER SY

OVER  22,000  SY / PER SY

0  -  500  SY / PER SY

501  -  5,000  SY / PER SY

5,001  -  12,000  SY / PER SY

12,001  -  22,000  SY / PER SY

OVER  22,000  SY / PER SY

0  -  500  SY / PER SY

501  -  5,000  SY / PER SY

5,001  -  12,000  SY / PER SY

12,001  -  22,000  SY / PER SY

OVER  22,000  SY / PER SY

0  -  500  SY / PER SY

501  -  5,000  SY / PER SY

5,001  -  12,000  SY / PER SY

12,001  -  22,000  SY / PER SY

OVER  22,000  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.9

ZONE 4B

ZONE 5

SODDING - BAHIA  (Water & Fertilizer are separate bid items) SEE SPEC

 

ZONE 2

ZONE 3

ZONE 4A

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 25



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

0  -  50  SY / PER SY
51  -  500  SY / PER SY
OVER  500  SY / PER SY
0  -  50  SY / PER SY
51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.10

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

ZONE 2

ZONE 3

ZONE 3

ZONE 4A

ZONE 4B

ZONE 5

SODDING - ST. AUGUSTINE  (Water and Fertilizer are separate bid 
items) SEE SPEC

ZONE 1

ZONE 1

ZONE 2

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 26



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.11  

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

51  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  50  SY / PER SY

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

 

 

ZONE 4A

ZONE 4B

ZONE 5

SODDING - BERMUDA (Water & Fertilizer are separate bid 
items) SEE SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 27



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

51  -  500  SY / PER SY

OVER  500  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.12

0  -  50  GAL / PER GAL

51  -  250 GAL / PER GAL

251 - 500 GAL / PER GAL

500 - 1000 GAL / PER GAL

0  -  50  GAL / PER GAL

51  -  250 GAL / PER GAL

251 - 500 GAL / PER GAL

500 - 1000 GAL / PER GAL

0  -  50  GAL / PER GAL

51  -  250 GAL / PER GAL

251 - 500 GAL / PER GAL

500 - 1000 GAL / PER GAL

0  -  50  GAL / PER GAL

51  -  250 GAL / PER GAL

251 - 500 GAL / PER GAL

500 - 1000 GAL / PER GAL

0  -  50  GAL / PER GAL

51  -  250 GAL / PER GAL

251 - 500 GAL / PER GAL

500 - 1000 GAL / PER GAL

0  -  50  GAL / PER GAL

51  -  250 GAL / PER GAL

251 - 500 GAL / PER GAL

ZONE 5

WATER FOR SEEDING, SODDING & TREES - SEE SPEC

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

ZONE 5

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 28



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

500 - 1000 GAL / PER GAL

III.13

0  -  100  SY / PER SY

101  -  250  SY / PER SY

251  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  100  SY / PER SY

101  -  250  SY / PER SY

251  -  500  SY / PER SY

OVER  500  SY / PER SY

0  -  100  SY / PER SY

101  -  250  SY / PER SY

251  -  500  SY / PER SY

OVER  500  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.14

LOCATION OF VENDOR'S PLANT:

PRICE F.O.B. VENDOR'S PLANT: / PER TON

PRICE VENDOR DELIVERED TO:

ZONE 1 / PER TON

ZONE 2 / PER TON

ZONE 3 / PER TON

ZONE 4A / PER TON

ZONE 4B / PER TON

 

PAVEMENT REMOVAL - Excavate & remove existing 
pavement surface, base and subgrade as applicable SEE 
SPEC

4"  DEPTH

6"  DEPTH

8"  DEPTH

CEMENT TREATED AGGREGATE BASE - Manatee County Spec 
403.1

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 29



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

ZONE 5 / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.15

MOBILIZATION  (LUMP SUM) / EACH

1,000  -  5,000  SY / PER SY

OVER  5,000  SY / PER SY

ADDITIVES / TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.16 EQUIPMENT RENTAL - DUMP TRUCK

23  YARD DUMP TRAILER WITH ROAD TRACTOR (with Operator)  /PER HOUR

23  YARD DUMP TRAILER WITH ROAD TRACTOR (with Operator)  /PER WEEK

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

III.17

BAILED HAY OR STRAW / PER EACH

FLOATING TURBIDITY BARRIERS / PER LF

SAND BAGGING / PER CY

STAKED SILT FENCE / PER LF

FILTER SOCK (INLET PROTECTION) / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.18

MUCK BLANKET

BASE RECONSTRUCTION - The existing surface & base shall be
scarified and/or milled so as the maximum size material will pass a 2"
screen. The material will then be mixed to produce a new monolithic base
material; then spread across the full width of the road be to a uniform
depth 1' wider than the proposed Asphaltic Concrete Surface. The new
base shall be compacted to 98% modified ASHTO T180. Density shall be
determined using test strips & Density Control Nuclear Method.

EROSION CONTROL PER F.D.O.T.  SECTION 104

TOP SOIL FOR F.D.O.T. 162

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 30



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

0  -  200  SY / PER SY

201  -  2,000  SY / PER SY

OVER  2,000  SY / PER SY

TOP SOIL

0  -  200  SY / PER SY

201  -  2,000  SY / PER SY

OVER  2,000  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.19

REWORK SHOULDERS / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.20 CLIPPING OF SHOULDER AND CLEANUP FOR RESURFACING -SEE SPEC

0  -  200  LF / PER LF

201  -  2,000  LF / PER LF

OVER  2,000  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.21

0  -  2,000  LF / PER LF

REWORKING AND SHOULDER SODDING ON EXISTING FACILITIES 
SEE SPEC

CLIPPING SHOULDER AND REMOVAL OF MATERIAL TO 
ESTABLISH DRAINAGE FINISHED SURFACE TO BE SODDED OR 
HYDRO -SEE SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 31



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

2,001  - 5000 LF / PER LF

OVER 5,001  LF / PER LF

TRUCK MEASURE REMOVAL OF MATERIAL / PER CY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.22

LOCATION OF VENDOR'S PLANT:

EMULSIFIED ASPHALT / GAL

ADDITIONAL AGGREGATE / TON

RAP LESS THAN 1.25" / TON

ADDITIVES / TON

0  -  5,000  SY / PER SY

5,000  -   15,000  SY / PER SY

15,000  -   30,000  SY / PER SY

30,000  - 100,000  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.23

/ SQ YD

/ GALLON

/ LF

/ TON

/ TON

/ TON

Additional Aggregates

Additional (R.A.P)

Additives  

COLD MIX IN PLACE INJECTION OF EXISTING UNPAVED ROADS 
BASE STABILIZATION - SEE SPEC

COLD RECYCLED BITUMINOUS BASE COURSE -SEE SPEC

0 - 30,000 SY

Base Course

Emulsified Asphalt

6" Temporary Traffic Stripe (Paint) if needed

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 32



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

/ SQ YD

/ GALLON

/ LF

/TON

/TON

/TON

/ SQ YD

/ GALLON

/ LF

/TON

/TON

/TON

III.24

HOURLY RATE  

0 - 10 HOURS / PER HOUR

11 - 21 HOURS / PER HOUR

21 - 40 HOURS / PER HOUR

40 + HOURS / PER HOUR

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

Emulsified Asphalt

6" Temporary Traffic Stripe (Paint) if needed

Additional Aggregates

Additional (R.A.P)

Additives  

SURVEYING  -  To be used with other Road Building Bid items when 
required - SEE SPEC

6" Temporary Traffic Stripe (Paint) if needed

Additional Aggregates

Additional (R.A.P)

Additives  

OVER 100,001 SY

Base Course

30,001 - 100,000 SY

Base Course

Emulsified Asphalt

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 33



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

BID FORM

 SECTION III  -  PAVEMENT BASE CONSTRUCTION

III.25

ALL ZONES:    2"    -     4" / EACH

   5"    -     8" / EACH

   9"    -   12" / EACH

 13"    -   24" / EACH

 25"    -   36" / EACH

 OVER  36" / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

III.26 / EACH

III.26a / EACH

TREE REMOVAL & DISPOSAL (To include removal and disposal of 
root system) SEE SPEC

6' CONCRETE CURB STOPS - SEE SPEC

CONCRETE CURB STOP REMOVAL AND REINSTALL

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 34



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

IV.1

LOCATION OF VENDOR'S PLANT:

PRICE F.O.B. VENDOR'S PLANT: / PER TON

PRICE VENDOR DELIVER TO JOB SITE:

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.2

LOCATION OF VENDOR'S PLANT:

PRICE F.O.B. VENDOR'S PLANT: / PER TON

PRICE VENDOR DELIVER TO JOB SITE:

ZONE 1 0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

ZONE 2 0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

ZONE 3 0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

ZONE 5

SAND ASPHALT HOT MIX - 1200# STABILITY -  SEE SPEC

BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

FURNISH AND INSTALL NON AGGREGATE FLOWABLE FILL GROUT - 
CONTRACTOR SHALL FURNISH ALL LABOR, MATERIALS, EQUIPMENT 
AND SERVICES REQUIRED FDOT SPEC 121

ZONE 1

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 35



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

ZONE 4A 0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

ZONE 4B 0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

ZONE 5 0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.3 ASPHALTIC BASE COURSE  III - SEE SPEC

LOCATION OF VENDOR'S PLANT:

PRICE F.O.B. VENDOR'S PLANT: / PER TON

PRICE VENDOR DELIVER TO JOB SITE:

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.4 FRICTION COURSE TYPE - FC 12.5 FDOT 337

LOCATION OF VENDOR'S PLANT:

PRICE F.O.B. VENDOR'S PLANT: / PER TON

PRICE VENDOR DELIVER TO JOB SITE:

0  -  500  TONS / PER TON

ZONE 4B

ZONE 5

ZONE 1

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 36



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.5 FRICTION COURSE TYPE - FC 9.5 FDOT 337

LOCATION OF VENDOR'S PLANT:

PRICE F.O.B. VENDOR'S PLANT: / PER TON

PRICE VENDOR DELIVER TO JOB SITE:

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

ZONE 3

ZONE 4A

ZONE 4B

ZONE 5

ZONE 4A

ZONE 4B

ZONE 5

ZONE 1

ZONE 2

ZONE 1

ZONE 2

ZONE 3

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 37



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.6 EAM COLD MIX

LOCATION OF VENDOR'S PLANT:

PRICE F.O.B. VENDOR'S PLANT: / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.7

LOCATION OF VENDOR'S PLANT:

PRICE F.O.B. VENDOR'S PLANT: / PER TON

PRICE VENDOR DELIVER TO JOB SITE:

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.8 ASPHALTIC CONCRETE TYPE S-111 - SEE SPEC

LOCATION OF VENDOR'S PLANT:

PRICE F.O.B. VENDOR'S PLANT: / PER TON

PRICE VENDOR DELIVER TO JOB SITE:

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

ZONE 5

ZONE 1

ZONE 1

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

ASPHALTIC CONCRETE TYPE S-1  - SEE SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 38



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.9 SUPER PAVE MIX 9.5 FDOT 334

LOCATION OF VENDOR'S PLANT:
PRICE F.O.B. VENDOR'S PLANT: / PER TON
PRICE VENDOR DELIVER TO JOB SITE:

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON
OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.10 SUPER PAVE MIX 12.5 FDOT 334

LOCATION OF VENDOR'S PLANT:

ZONE 4A

ZONE 4B

ZONE 5

ZONE 4B

ZONE 5

ZONE 1

ZONE 2

ZONE 3

ZONE 2

ZONE 3

ZONE 4A

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 39



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

PRICE F.O.B. VENDOR'S PLANT: / PER TON

PRICE VENDOR DELIVER TO JOB SITE:

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

0  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.11

0 - 50 TONS / PER TON

50 - 200 TONS / PER TON

201  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.12

0 - 50 TONS / PER TON

50 - 200 TONS / PER TON

201  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.13 SWEEP, TACK, SPREAD AND COMPACT  100# / SY OR MORE - SEE SPEC

ZONE 3

ZONE 4A

ZONE 4B

ZONE 5

SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES <#100 - SEE 
SPEC

SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES >#100 - SEE 
SPEC

ZONE 1

ZONE 2

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 40



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

20  -   60   TONS / PER TON

61  -  100  TONS / PER TON

101  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.14

0 - 50 TONS / PER TON

50 - 200 TONS / PER TON

201  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.15

0 - 50 TONS / PER TON

50 - 200 TONS / PER TON

201  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.16

0 - 50 TONS / PER TON

51 - 100 TONS / PER TON

101- 200 TONS / PER TON

201  -  500  TONS / PER TON

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.17

0 - 50 TONS / PER TON

50 - 200 TONS / PER TON

201  -  500  TONS / PER TON

SWEEP, TACK, SPREAD AND COMPACT   50#/SY TO  99#/SY - SEE SPEC

SWEEP, TACK, SPREAD AND COMPACT ROAD WIDENING -SEE SPEC

SWEEP, TACK, SPREAD AND COMPACT BASE REPAIR- SEE SPEC

SWEEP, TACK, SPREAD AND COMPACT PARKING LOTS -SEE SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 41



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

OVER  500  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.18

1   -    5   TONS / PER TON

6   -   10  TONS / PER TON

11  -   15  TONS / PER TON

16  -   20  TONS / PER TON

21  -   25  TONS / PER TON

26  -   30  TONS / PER TON

OVER  30  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.19

0  -   1,000  SY / PER SY

1,001  -   5,000  SY / PER SY

OVER  5,000  SY / PER SY

/ PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.20

LOCATION OF VENDOR'S PLANT:

PRICE VENDOR DELIVER TO JOB SITE:

0  -  7,000  SY / PER SY

7,001  -  21,000  SY / PER SY

21,001  -  42,000  SY / PER SY

OVER  42,000  SY / PER SY

REWORK EXISTING ASPHALTIC CONCRETE PAVEMENT - SEE SPEC

ALL LABOR, EQUIPMENT AND MATERIAL TO INDIRECT HEAT EXISTING 
ASPHALT PAVEMENT, SCARIFYING AND REJUVENATING AGENTS, 
RESHAPE AND COMPACT EXISTING ASPHALTIC CONCRETE: - SEE SPEC

PER TON PRICE FOR TYPE III ASPHALTIC CONCRETE ADDED:

BITUMINOUS DOUBLE SURFACE TREATMENT  Specification:   - SEE 
SPEC

ZONE 1

CUT, SQUARE, SWEEP, TACK, SPREAD AND COMPACT PATCHING - SEE 
SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 42



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

0  -  7,000  SY / PER SY

7,001  -  21,000  SY / PER SY

21,001  -  42,000  SY / PER SY

OVER  42,000  SY / PER SY

0  -  7,000  SY / PER SY

7,001  -  21,000  SY / PER SY

21,001  -  42,000  SY / PER SY

OVER  42,000  SY / PER SY

0  -  7,000  SY / PER SY

7,001  -  21,000  SY / PER SY

21,001  -  42,000  SY / PER SY

OVER  42,000  SY / PER SY

0  -  7,000  SY / PER SY

7,001  -  21,000  SY / PER SY

21,001  -  42,000  SY / PER SY

OVER  42,000  SY / PER SY

0  -  7,000  SY / PER SY

7,001  -  21,000  SY / PER SY

21,001  -  42,000  SY / PER SY

OVER  42,000  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.21

LOCATION OF VENDOR'S PLANT:

ZONE 2

ZONE 3

ZONE 4A

ZONE 4B

ZONE 5

THIN LIFT ASPHALT MIX  -  Application of SP 4.75 for Surfacing and rut 
filling only.  All prices to include Materials, Labor, Equipment, Traffic 
Control and Mobilization - SEE SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 43



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

PRICE VENDOR DELIVER TO JOB SITE:

0 - 40,000 SY / PER SY

40,001  -  100,000  SY / PER SY

OVER  100,000  SY / PER SY

SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.22

LOCATION OF VENDOR'S PLANT:

PRICE VENDOR DELIVER TO JOB SITE:

0 - 40,000 SY / PER SY

40,001  -  100,000  SY / PER SY

OVER  100,000  SY / PER SY

SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.23

LOCATION OF VENDOR'S PLANT:

PRICE VENDOR DELIVER TO JOB SITE:

0 - 40,000 SY / PER SY

40,001  -  100,000  SY / PER SY

OVER  100,000  SY / PER SY

SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED / PER LF

MICRO-SURFACING  -  Application for Surfacing only (Type A).  All prices 
to include Materials, Labor, Equipment, Traffic Control and Mobilization - 
SEE SPEC

MICRO-SURFACING  -  Application for Surfacing only (Type A).  (No Crack 
Filling) All prices to include Materials, Labor, Equipment, Traffic Control 
and Mobilization - SEE SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 44



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.24

LOCATION OF VENDOR'S PLANT:

PRICE VENDOR DELIVER TO JOB SITE:

0 - 40,000 SY

40,001 - 100,000 SY / PER SY

OVER  100,000  SY / PER SY

SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.25

LOCATION OF VENDOR'S PLANT:

PRICE VENDOR DELIVER TO JOB SITE:

0 - 40,000 SY

40,001 - 100,000 SY / PER SY

OVER  100,000  SY / PER SY

SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.26

LOCATION OF VENDOR'S PLANT:

MICRO-SURFACING  -  Application for Leveling and Surfacing (See Specs).  
(No Crack Filling)  All prices to include Materials, Labor, Equipment, Traffic 
Control and Mobilization - SEE SPEC  

CONSTRUCTION SEALING OF ASPHALTIC CONCRETE SURFACE 
COURSES WITH AN ASPHALT REJUVENATING AGENT  - SEE SPEC

MICRO-SURFACING  -  Application for Leveling and Surfacing (See Specs).  
All prices to include Materials, Labor, Equipment, Traffic Control and 
Mobilization - SEE SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 45



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

PRICE VENDOR DELIVER TO JOB SITE:

50,000  -  300,000  SY / PER SY

OVER  300,000  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.27

LOCATION OF VENDOR'S PLANT:

PRICE VENDOR DELIVER TO JOB SITE:

50,000  -  300,000  SY / PER SY

OVER  300,000  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.28

/ PER GAL

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.29

/ PER GAL

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.30 PAVEMENT MILLING - SEE SPEC

AVERAGE CUT  1"  TO 2"

0 - 1,000 SY / PER SY

1001 - 2,000 SY / PER SY

2,001 - 5,000 SY / PER SY

5,001  -  10,000  SY / PER SY

ASPHALT REJUVENATING AGENT  -  For Construction Seal  - SEE SPEC

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

ASPHALT REJUVENATING EMULSION - For Construction Seal - SEE SPEC

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

RESTORATIVE SEALING OF ASPHALT PAVEMENT WITH ASPHALT 
REJUVENATIVE AGENT RESTRICTIVE SEAL  - SEE SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 46



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

OVER  10,000  SY / PER SY

AVERAGE CUT OVER  2"

0 - 1,000 SY / PER SY

1001 - 2,000 SY / PER SY

2,001 - 5,000 SY / PER SY

5,001  -  10,000  SY / PER SY

OVER  10,000  SY / PER SY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.31 RECLAIMED ASPHALT  -  CREDIT -  SEE SPEC

0  -      500  TONS / PER TON

501  -   1,000  TONS / PER TON

OVER  1,000  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.32

0  -      500  TONS / PER TON

501  -   1,000  TONS / PER TON

OVER  1,000  TONS / PER TON

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.33

6"  SKIP TRAFFIC STRIPE (2500 LF Project Min)  /GROSS MILE

6"  SOLID TRAFFIC STRIPE (2500 LF Project Min)  /NET MILE

6"  SOLID TRAFFIC STRIPE  /LINEAR FOOT

8"  SOLID TRAFFIC STRIPE (2500 LF Project Min)  /NET MILE

PAINTED TRAFFIC LINES & MARKINGS - Specification:  FDOT Sections 
710,    971-12, Index #17346

RECLAIMED NON-ASPHALTIC BASE MATERIAL  -  CREDIT - SEE SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 47



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

8"  SOLID TRAFFIC STRIPE  /LINEAR FOOT

STOP BARS  -  24"  WIDTH  /LINEAR FOOT

CROSSWALK  -  12"  WIDTH  /LINEAR FOOT

18"  SOLID WHITE TRAFFIC STRIPE  /LINEAR FOOT

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.34

(A) LEGEND:

(All White) LEFT  -  19  SQUARE FEET / EACH

RIGHT  -  27  SQUARE FEET / EACH

STOP  -  22  SQUARE FEET / EACH

ONLY  -  22 SQUARE FEET / EACH

MERGE  -  36  SQUARE FEET / EACH

SCHOOL  -  33  SQUARE FEET / EACH

BUS  -  21  SQUARE FEET / EACH

TURN  -  25 SQUARE FEET / EACH

RXR  -  28  SQUARE FEET / EACH

BIKE  -  12  SQUARE FEET / EACH

(B) ARROWS:

(All White) STRAIGHT  -  12  SQUARE FEET / EACH

LEFT  -  16  SQUARE FEET / EACH

RIGHT  -  16  SQUARE FEET / EACH

COMBINATION  -  27  SQUARE FEET / EACH

(C) SYMBOLS:

PAINTED TRAFFIC PAVEMENT MARKERS  -  Specification: FDOT 710, 971-
12, Index #17346

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 48



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

(All White) BICYCLIST  -  3.9  SQUARE FEET / EACH

DIAMOND  -  6.5  SQUARE FEET / EACH

HANDICAPPED  -  5.0  SQUARE FEET / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.35

6" SKIP TRAFFIC STRIPE - THERMOPLASTIC (2500 LF Project Min) / PER GROSS MILE

6" SKIP TRAFFIC STRIPE - THERMOPLASTIC /PER LINEAR FOOT

6" SOLID STRIPE  -  THERMOPLASTIC /PER LINEAR FOOT

8" SOLID STRIPE  -  THERMOPLASTIC /PER LINEAR FOOT

18" SOLID TRAFFIC STRIPE /PER LINEAR FOOT

12" CROSSWALK  -  THERMOPLASTIC /PER LINEAR FOOT

24" SOLID STOP BAR  -  THERMOPLASTIC /PER LINEAR FOOT

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.36

(A) LEGEND:

(All White) LEFT  -  19  SQUARE FEET / EACH

RIGHT  -  27  SQUARE FEET / EACH

STOP  -  22  SQUARE FEET / EACH

ONLY  -  22 SQUARE FEET / EACH

MERGE  -  36  SQUARE FEET / EACH

SCHOOL  -  33  SQUARE FEET / EACH

BUS  -  21  SQUARE FEET / EACH

THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS  -  Specs:  FDOT 
Section 711, Index #17346

THERMOPLASTIC TRAFFIC PAVEMENT MARKINGS - Specs:  FDOT 
Section 711, 971-12, Index #17346

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 49



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

TURN  -  25 SQUARE FEET / EACH

RXR  -  28  SQUARE FEET / EACH

BIKE  -  12  SQUARE FEET / EACH

(B) ARROWS:

(All White) STRAIGHT  -  12  SQUARE FEET / EACH

LEFT  -  16  SQUARE FEET / EACH

RIGHT  -  16  SQUARE FEET / EACH

COMBINATION  -  27  SQUARE FEET / EACH

(C) SYMBOLS:

(All White) BICYCLIST  -  3.9  SQUARE FEET / EACH

DIAMOND  -  6.5  SQUARE FEET / EACH

HANDICAPPED  -  5.0  SQUARE FEET / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.37

/ EACH

/ EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.38

 

0 - 1000 LF / LF

/ LF

CLASS "B" MARKERS - FDOT SEC. 706-2.3.2 / 706-2.3.3(A): FURNISHED & 
INSTALLED

REMOVAL OF EXISTING THERMOPLASTIC MARKING

EQUIPMENT, MATERIAL AND LABOR NECESSARY TO REMOVE,  PICK UP 
AND DISPOSE OF THERMOPLASTIC MARKING

1001 - 5000 LF

REFLECTIVE PAVEMENT MARKERS TYPES  1 TO 5 (per FDOT Section  706-1)

CLASS "A" MARKERS - FDOT SEC. 706-2.3.2: FURNISHED & INSTALLED

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 50



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

/ LF

/ LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.39 MANHOLE ADJUSTMENT ADJUSTMENT RINGS - SEE SPEC

1  -    5  UNITS / PER UNIT

6  -  10  UNITS / PER UNIT

OVER 10 UNITS / PER UNIT

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.40 FDOT MANHOLE ADJUSTMENT SEE SPEC

1  -    5  UNITS / PER UNIT

6  -  10  UNITS / PER UNIT

OVER 10 UNITS / PER UNIT

MOBILIZATION / EA

MAINTENANCE OF TRAFFIC FDOT STANDARDS 1 LANE / PER DAY

MAINTENANCE OF TRAFFIC FDOT STANDARDS 2 LANE / PER DAY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.41

1  -    5  UNITS / PER UNIT

6  -  10  UNITS / PER UNIT

OVER 10 UNITS / PER UNIT

MOBILIZATION / EA

MAINTENANCE OF TRAFFIC FDOT STANDARDS 1 LANE / PER DAY

FDOT MANHOLE FURNISH AND INSTALL FRAME AND COVER MAX 
DEPTH 1' 6"  SEE SPEC

5001 - 10,000 LF

OVER 10,001 LF

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 51



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

MAINTENANCE OF TRAFFIC FDOT STANDARDS 2 LANE / PER DAY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.42 FDOT VALVE BOX ADJUSTMENT - SEE SPEC

1  -    5  UNITS / PER UNIT

6  -  10  UNITS / PER UNIT

OVER 10 UNITS / PER UNIT

MOBILIZATION / EA

MAINTENANCE OF TRAFFIC FDOT STANDARDS 1 LANE / PER DAY

MAINTENANCE OF TRAFFIC FDOT STANDARDS 2 LANE / PER DAY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.43 WATER VALVE ADJUSTMENT - SEE SPEC

1  -    5  UNITS / PER UNIT

6  -  10  UNITS / PER UNIT

OVER 10 UNITS / PER UNIT

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.44

ZONE I / LUMP SUM

ZONE 2 /LUMP SUM

ZONE 3 /LUMP SUM

ZONE 4A /LUMP SUM

ZONE 4B /LUMP SUM

ZONE 5 /LUMP SUM

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.45

TYPE "A"  / EACH

MOBILIZATION (Cost per Release Order) - Preparatory work and
operations in mobilizing startup of project, including, but not limited to, 

INDUCTIVE LOOP DETECTORS - FDOT Section 660

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 52



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

TYPE "F" 6' x 20'  / EACH

TYPE "F" 6' x 40'  / EACH

LEAD RUNS  /LF

 / DAYS

IV.46 MAINTENANCE OF TRAFFIC - SEE SPEC

/ DAY

/ DAY

/ HOUR

/ DAY

Law Enforcement Personnel / HOUR

IV.47 FULL DEPTH PAVEMENT RECLAMATION - SEE SPEC

/ SQ YD

/ TON

/ CY

Removal of Unsuitable Material / CY

/ SQ YD

/ TON

/ CY

Removal of Unsuitable Material / CY

/ SQ YD

/ TON

/ CY

Removal of Unsuitable Material / CY

IV.48

LOCATION OF VENDOR'S PLANT:

Additives, (Cement)

Imported Material

 SAND SEAL COATING  -  Application prices to include Materials, Labor, 
Equipment, Traffic Control, Re-Painting and Mobilization -SEE SPEC

30,001 - 100,000 SY

Preparation, Pulverizing, Shaping, Compaction and Filling

Additives, (Cement)

Imported Material

OVER 100,001 SY

Preparation, Pulverizing, Shaping, Compaction and Filling

Additional Flag Personnel (one flagger only)

Temporary Signal Detection

0 - 30,000 SY

Preparation, Pulverizing, Shaping, Compaction and Filling

Additives, (Cement)

Imported Material

DELIVERY DAYS AFTER RECEIPT OF ORDER:

Crew Complete (includes truck, foreman, two flaggers)

Flag Personnel (includes two flaggers only)

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 53



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL

PRICE VENDOR DELIVER TO JOB SITE:

0 - 40,000 SY / PER SY

40,001  -  100,000  SY / PER SY

OVER  100,000  SY / PER SY

SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

IV.49 CRACK FILLING/SEALING FDOT DEV 305  

0-99 GALLONS / PER GAL

100-250 GALLONS / PER GAL

over 251 GALLONS / PER GAL

IV.50

TIGHT SURFACES 09. -.14 GAL/SY / GAL

OPEN SURFACES .18 - .22 GAL/SY / GAL

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

FOG SEAL - Application prices to include Materials, Labor, Equipment, 
Traffic Control, and Mobilization - SEE SPEC

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 54



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

V.1 REMOVE STORM DRAIN - 12" TO 18" DIAMETER

0 - 100 LF / PER LF

101 - 250 LF / PER LF

251 - 500 LF / PER LF

OVER 500 LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.2 REMOVE STORM DRAIN - 24" TO 48" DIAMETER

0 - 100 LF / PER LF

101 - 250 LF / PER LF

251 - 500 LF / PER LF

OVER 500 LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.3 REMOVE STORM DRAIN - OVER 48" DIAMETER

0 - 100 LF / PER LF

101 - 250 LF / PER LF

251 - 500 LF / PER LF

OVER 500 LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.4 REMOVE MITERED END  / EACH

V.5 REMOVE HEADWALL  / EACH

V.6 FURNISH & INSTALL H.D.P.E. PIPE 10"   

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

TO 4'  DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 55



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.7 FURNISH & INSTALL H.D.P.E. PIPE 12"   

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

8' - 10' DEPTH

TO 4'  DEPTH

4' - 6' DEPTH

6' - 8' DEPTH

   

4' - 6' DEPTH

6' - 8' DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 56



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.8 FURNISH & INSTALL H.D.P.E. PIPE 15"   

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.9 FURNISH & INSTALL H.D.P.E. PIPE 18"   

4' - 6' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

   

8' - 10' DEPTH

TO 4'  DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 57



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.10 FURNISH & INSTALL H.D.P.E. PIPE 24"   

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

8' - 10' DEPTH

TO 4'  DEPTH

4' - 6' DEPTH

TO 4'  DEPTH

4' - 6' DEPTH

6' - 8' DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 58



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.11 FURNISH & INSTALL H.D.P.E. PIPE 30"   

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

4' - 6' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

4  - 6  DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

TO 4'  DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 59



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.12 FURNISH & INSTALL H.D.P.E. PIPE 36"   

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.13 FURNISH & INSTALL H.D.P.E. PIPE 42"   

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

8' - 10' DEPTH

   

8  - 10  DEPTH

TO 4'  DEPTH

4' - 6' DEPTH

6' - 8' DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 60



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.14 FURNISH & INSTALL H.D.P.E. PIPE 48"   

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

4' - 6' DEPTH

   

TO 4'  DEPTH

4' - 6' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

TO 4'  DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 61



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.15 FURNISH & INSTALL H.D.P.E. PIPE 54"   

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

8' - 10' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

TO 4'  DEPTH

4' - 6' DEPTH

6' - 8' DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 62



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.16 FURNISH & INSTALL H.D.P.E. PIPE 60"   

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.17 FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER  

WELLPOINTS  (LUMP SUM)  / PER DAY

 / PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

TO 4'  DEPTH

4' - 6' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

TO 4'  DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 63



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.18 FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER 

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

4' - 6' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

TO 4'  DEPTH

4' - 6' DEPTH

6' - 8' DEPTH

   

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 64



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.19 FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER 

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.20 FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER 

WELLPOINTS  (LUMP SUM) / PER DAY

8' - 10' DEPTH

TO 4'  DEPTH

4' - 6' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

   

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 65



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.21 FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER EQUIVALENT

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

4' - 6' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

TO 4'  DEPTH

4' - 6' DEPTH

TO 4'  DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 66



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.22 FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER OR EQUIVALENT

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

8' - 10' DEPTH

TO 4'  DEPTH

4' - 6' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

   

6' - 8' DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 67



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.23 FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER OR EQUIVALENT

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.24 FURNISH & INSTALL CONCRETE STORM DRAIN - 54" DIAMETER OR EQUIVALENT

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

4' - 6' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

TO 4'  DEPTH

   

TO 4'  DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 68



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.25 FURNISH & INSTALL CONCRETE STORM DRAIN - 60" DIAMETER OR EQUIVALENT

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.26 FURNISH & INSTALL CONCRETE STORM DRAIN - 66" DIAMETERM OR EQUIVALENT

WELLPOINTS  (LUMP SUM) / PER DAY

8' - 10' DEPTH

6' - 8' DEPTH

8' - 10' DEPTH

   

4' - 6' DEPTH

6' - 8' DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 69



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.27 FURNISH & INSTALL CONCRETE STORM DRAIN - 72" DIAMETER OR EQUIVALENT

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.28 / PER EACH

8' - 10' DEPTH

FURNISH & INSTALL CONCRETE STORM DRAIN  15" MITERED END

6' - 8' DEPTH

8' - 10' DEPTH

6' - 8' DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 70



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

V.29 / PER EACH

V.30 / PER EACH

V.31
/ PER EACH

GRATING FOR MITERED END SECTION / PER EACH

V.32 / PER EACH
GRATING FOR MITERED END SECTION / PER EACH

V.33 / PER EACH
GRATING FOR MITERED END SECTION / PER EACH

V.34 / PER EACH
GRATING FOR MITERED END SECTION / PER EACH

V.35
/ PER EACH

GRATING FOR MITERED END SECTION / PER EACH

V.36 / PER EACH

GRATING FOR MITERED END SECTION / PER EACH

V.37 / PER EACH

GRATING FOR MITERED END SECTION / PER EACH

V.38

1 - 5 UNITS / PER UNIT

6 - 10 UNITS / PER UNIT

OVER 10 UNITS / PER UNIT

ALTERNATE MANHOLE ADJUSTMENT - Specification:  Adjust 
manhole lid.  Backfill with Type III Asphaltic Concrete.  Heat, scarify and 
rework existing Asphaltic Concrete bordering cut and blend with new 
material. Composite mix to be shaped and compacted.

FURNISH & INSTALL CONCRETE STORM DRAIN  36" OR EQUIV 
MITERED END

FURNISH & INSTALL CONCRETE STORM DRAIN  42" OR EQUIV 
MITERED END

FURNISH & INSTALL CONCRETE STORM DRAIN  48" OR EQUIV 
MITERED END

FURNISH & INSTALL CONCRETE STORM DRAIN  54" OR EQUIV 
MITERED END

FURNISH & INSTALL CONCRETE STORM DRAIN  60" OR EQUIV 
MITERED END

FURNISH & INSTALL CONCRETE STORM DRAIN  66" OR EQUIV 
MITERED END

FURNISH & INSTALL CONCRETE STORM DRAIN  18" MITERED END

FURNISH & INSTALL CONCRETE STORM DRAIN  24" MITERED END

FURNISH & INSTALL CONCRETE STORM DRAIN  30" MITERED END

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 71



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.39

MANHOLE ADJUSTMENT / EACH

WATER VALVE ADJUSTMENT / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.40

TO 4' HEIGHT / EACH

4.1' TO 6' HEIGHT / EACH

6'1' TO 8' HEIGHT / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.41

TO 4' HEIGHT / EACH

4.1' TO 6' HEIGHT / EACH

6'1' TO 8' HEIGHT / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.42

TO 4' HEIGHT / EACH

4.1' TO 6' HEIGHT / EACH

6'1' TO 8' HEIGHT / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.43

MANHOLE AND WATER VALVE ADJUSTMENT AS A PART OF 
BASE RECONSTRUCTION

CONSTRUCT CONCRETE BLOCK CATCH BASIN  4'0"x5'4"  -  
Specification:  Manatee County 202.1

CONSTRUCT CONCRETE BLOCK CATCH BASIN  5'4"x5'4"  -  
Specification:  Manatee County 202.1

CONSTRUCT CONCRETE BLOCK CATCH BASIN  6'4"x5'4"  - 
Specification: Manatee County 202.1

CONSTRUCT P-5 CURB INLET  -  Spec:  FDOT Section 425

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 72



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

CONSTRUCT P-5 CURB INLET / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.44

CONSTRUCT J-5 CURB INLET / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.45

CONSTRUCT J-6 CURB INLET / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.46

CONSTRUCT TYPE 5 CURB INLET LID / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.47

CONSTRUCT TYPE 6 CURB INLET LID / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.48 CONSTRUCT P-6 CURB INLET

CONSTRUCT P-6 CURB INLET / EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.49

0 - 100 LF / LF

100 - 500 LF / LF

500 - 1,000 LF / LF

OVER 1,000 LF / LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.50 / EACH

V.51 / EACH
FURNISH & INSTALL  6"  UNDERDRAIN CLEAN-OUT WITH CONCRETE 
PAD

CONSTRUCT J-5 CURB INLET  -  Spec:  FDOT Section 425

CONSTRUCT J-6 CURB INLET  -  Spec:  FDOT Section 425

CONSTRUCT TYPE 5 CURB INLET LID

CONSTRUCT TYPE 6 CURB INLET LID

FURNISH & INSTALL 6"  UNDERDRAIN (PIPE, SOCK, AGGREGATE) - 
Specification: Manatee County 204

TIE UNDERDRAIN INTO EXISTING BOX

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 73



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

V.52 INSTALL CONCRETE COLLAR

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

42" PIPE OR 
EQUIVALENT

48" PIPE OR 
EQUIVALENT

54" PIPE OR 
EQUIVALENT

60" PIPE OR 
EQUIVALENT

66" PIPE OR 
EQUIVALENT

   

15" PIPE OR 
EQUIVALENT

18" PIPE OR 
EQUIVALENT

24" PIPE OR 
EQUIVALENT

30" PIPE OR 
EQUIVALENT

36" PIPE OR 
EQUIVALENT

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 74



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'   -  10'  DEPTH / PER EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.53 REMOVE CONCRETE COLLAR

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

42" PIPE OR 
EQUIVALENT

48" PIPE OR 
EQUIVALENT

84" PIPE OR 
EQUIVALENT

15" PIPE OR 
EQUIVALENT

18" PIPE OR 
EQUIVALENT

24" PIPE OR 
EQUIVALENT

30" PIPE OR 
EQUIVALENT

36" PIPE OR 
EQUIVALENT

72" PIPE OR 
EQUIVALENT

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 75



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'   -  10'  DEPTH / PER EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.54 REMOVE BOX INLET

UNDER 40" BOX / PER EACH

40" X 48" BOX / PER EACH

64" X 64" BOX / PER EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.55 REMOVE CONCRETE DRAINAGE STRUCTURE

REMOVAL OF DRAINAGE STRUCTURE / PER CY

84" PIPE OR 
EQUIVALENT

   

54" PIPE OR 
EQUIVALENT

60" PIPE OR 
EQUIVALENT

66" PIPE OR 
EQUIVALENT

72" PIPE OR 
EQUIVALENT

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 76



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.56 INLET MODIFICATION (ONE SIDE)

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

0   -   4'  DEPTH / PER EACH

4'  -   8'  DEPTH / PER EACH

8'  -  10' DEPTH / PER EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.57

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF
6' - 8'  DEPTH

MODIFY 48" 
BOX

MODIFY 64" 
BOX

FURNISH AND INSTALL ELLIPTICAL PIPE 12" x 18"

T0 4' DEPTH

4' - 6'  DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 77



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.58

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF
8' - 10'  DEPTH

    

8' - 10'  DEPTH

FURNISH AND INSTALL ELLIPTICAL PIPE 14" X 23"

T0 4' DEPTH

4' - 6'  DEPTH

6' - 8'  DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 78



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

V.59

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

8  - 10   DEPTH

FURNISH AND INSTALL ELLIPTICAL PIPE 19" x 30"

T0 4' DEPTH

4' - 6'  DEPTH

6' - 8'  DEPTH

8' - 10'  DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 79



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

V.60

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK
0  -   100  LF / PER LF

101  -   250  LF / PER LF
251  -   500  LF / PER LF
0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF
OVER  500  LF / PER LF
0  -   100  LF / PER LF
101  -   250  LF / PER LF
251  -   500  LF / PER LF
OVER  500  LF / PER LF
0  -   100  LF / PER LF
101  -   250  LF / PER LF
251  -   500  LF / PER LF
OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS
V.61

WELLPOINTS  (LUMP SUM) / PER DAY

/ PER WEEK

0  -   100  LF / PER LF

101  -   250  LF / PER LF

251  -   500  LF / PER LF

OVER  500  LF / PER LF

0  -   100  LF / PER LF
101  -   250  LF / PER LF
251  -   500  LF / PER LF
OVER  500  LF / PER LF
0  -   100  LF / PER LF
101  -   250  LF / PER LF
251  -   500  LF / PER LF

T0 4' DEPTH

4' - 6'  DEPTH

6' - 8'  DEPTH

FURNISH AND INSTALL ELLIPTICAL PIPE 24" x 38"

T0 4' DEPTH

4' - 6'  DEPTH

6' - 8'  DEPTH

8' - 10'  DEPTH

FURNISH AND INSTALL ELLIPTICAL PIPE 29" x 45"

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 80



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES
OVER  500  LF / PER LF
0  -   100  LF / PER LF
101  -   250  LF / PER LF
251  -   500  LF / PER LF
OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS
V.62

WELLPOINTS  (LUMP SUM) / PER DAY
/ PER WEEK

0  -   100  LF / PER LF
101  -   250  LF / PER LF
251  -   500  LF / PER LF
OVER  500  LF / PER LF
0  -   100  LF / PER LF
101  -   250  LF / PER LF
251  -   500  LF / PER LF
OVER  500  LF / PER LF
0  -   100  LF / PER LF
101  -   250  LF / PER LF
251  -   500  LF / PER LF
OVER  500  LF / PER LF
0  -   100  LF / PER LF
101  -   250  LF / PER LF
251  -   500  LF / PER LF
OVER  500  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS
V.63 / PER EACH
V.64 / PER EACH
V.65 / PER EACH
V.66 / PER EACH
V.67 / PER EACH
V.68 / PER EACH

 GRATING FOR MITERED END SECTION / PER EACH
V.69

SAND CEMENT / PER CY
RIP RAP RUBBLE / PER TON
BEDDING STONE / PER TON

          
END           
END           
END

FURNISH & INSTALL RIPRAP - FDOT SPEC 530 (2000)

 

4' - 6'  DEPTH

6' - 8'  DEPTH

8' - 10'  DEPTH

          
END           
END           
END

    

8' - 10'  DEPTH

FURNISH AND INSTALL ELLIPTICAL PIPE 34" x 53"

T0 4' DEPTH

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 81



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

VI.1

0  -   500  LF / PER LF

501  -   2,000  LF / PER LF

OVER  2,000  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.2

0  -   500  LF / PER LF

501  -   2,000  LF / PER LF

OVER  2,000  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.3

0  -   500  LF / PER LF

501  -   2,000  LF / PER LF

OVER  2,000  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.4

0  -   500  LF / PER LF

501  -   2,000  LF / PER LF

OVER  2,000  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

TYPE "F" BARRIER CURB AND GUTTER - Spec: Manatee County 201.2

MODIFIED TYPE  "F"  CURB 201.2

TYPE "AB" MEDIAN CURB AND GUTTER - Spec: Manatee County 201.3

BID FORM

 SECTION VI  -  CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS

MIAMI CURB AND GUTTER  -  Spec:  Manatee County 201.1

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 82



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION VI  -  CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS

VI.5 FDOT HEADWALLS

ITEMS INCLUDE REBAR / PER CY

VI.6

0  -   500  LF / PER LF

501  -   2,000  LF / PER LF

OVER  2,000  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.7 INVERTED CROWN GUTTER -Spec: Manatee County 201.5

0  -   500  LF / PER LF

501  -   2,000  LF / PER LF

OVER  2,000  LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.8

TYPE "A" VALLEY CROSSING / PER LF

MIAMI CURB & GUTTER ON RADIUS / PER LF

/ PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.9

TYPE "B" VALLEY CROSSING / PER LF

MIAMI CURB & GUTTER ON RADIUS / PER LF

TYPE "B-B & C-C" VALLEY CROSSING - Spec:  Manatee County 201.6

TYPE  "D"  HIGHBACK CURB - Spec. Manatee County 201.4

TYPE "A" VALLEY CROSSING  -  Spec. Manatee County 201.6

REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO 
INSTALL NEW VALLEY CROSSING

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 83



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION VI  -  CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS

/ PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.10 CONSTRUCT SIDEWALK / DRIVEWAY

/ PER SY

/ PER SY

/ PER SY

/ PER SY

/ PER SY

/ PER SY

/ PER SY

/ PER SY

/ PER SY

/ PER SY

ADDITIONAL FILL / PER CY

ADDITIONAL EXCAVATION / PER CY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.11

3,000 PSI / PER CY

4,000 PSI / PER CY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

2,500  PSI  RANDOM x 6"

3,000  PSI  RANDOM x 6"

2,500  PSI  RANDOM x 6"  WITH 6 x 6  #10 MESH

3,000  PSI  RANDOM x 6"  WITH 6 x 6  #10 MESH

PREPARATION  (GRADING, SHAPE, BASE PREPARATION TO INCLUDE 
6" FILL AND/OR EXCAVATION

MISCELLANEOUS CONCRETE FORMED AND POURED

REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO 
INSTALL NEW VALLEY CROSSING

2,500  PSI  RANDOM x 4"

3,000  PSI  RANDOM x 4"

2,500  PSI  RANDOM x 4"  WITH 6 x 6  #10 MESH

3,000  PSI  RANDOM x 4"  WITH 6 x 6  #10 MESH

5,000  PSI  RANDOM x 5"  WITH 2 #5 REBAR 

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 84



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION VI  -  CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS

VI.12 REBAR

ITEMS TO BE USED WITH MISCELLANEOUS / PER LB

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.13

4" THICKNESS:

      0  -   100  SF / PER SF

      101  -   250  SF / PER SF

      251  -   500  SF / PER SF

      OVER 500  SF / PER SF

6" THICKNESS:

      0  -   100  SF / PER SF

      101  -   250  SF / PER SF

      251  -   500  SF / PER SF

      OVER 500  SF / PER SF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.14

0  -   100  SF / PER SF
101  -   250  SF / PER SF
251  -   500  SF / PER SF
OVER 500  SF / PER SF
DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.15

REMOVE CONCRETE SIDEWALK / DRIVEWAY  (2500 PSI)

REMOVE CONCRETE CURB & GUTTER

CONSTRUCT ASPHALT SIDEWALK / DRIVEWAY - Price to include 
excavation, asphalt material, labor and equipment

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 85



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION VI  -  CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS

SAND ASPHALT  -  HOT MIX  -  1200#

        4' x 4" / PER LF
        5' x 4" / PER LF
        6' x 4" / PER LF
        8' x 4" / PER LF
        4' x 6" / PER LF
        5' x 6" / PER LF
        6' x 6" / PER LF
        8' x 6" / PER LF

ASPHALTIC CONCRETE  -  TYPE III

        4' x 4" / PER LF

        5' x 4" / PER LF

        6' x 4" / PER LF

        8' x 4" / PER LF

        4' x 6" / PER LF

        5' x 6" / PER LF

        6' x 6" / PER LF

        8' x 6" / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

VI.16

PREPARATION  +/-  6" / PER LF

ADDITIONAL FILL / PER CY

ADDITIONAL EXCAVATION / PER CY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.17 CONCRETE PUMPING

PREPARATION FOR CURB & GUTTER (NEW NOT REPLACED)

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 86



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION VI  -  CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS

CONCRETE PUMPED / HOUR

CONCRETE PUMPED / DAY

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.18

Furnish and Install / SQ FT

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VI.19  STANDARD MAIL BOX RELOCATE EACH

VI.20  IRRIGATION CAP EACH

ADA TRUNCATED DOME FURNISHED/INSTALLED

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 87



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

VII.1

PRECAST TEMP PROTECTIONTRAFFIC CONTROL  / PER FT

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

VII.2

0 - 250 LF  / PER LF

OVER 251 LF  / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

VII.3

0 - 12.5 LF  / PER LF

OVER 12.5 LF  / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

VII.4

0 - 4  / PER EA

OVER 4  / PER EA

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

VII.5

0 - 4  / PER EA

OVER 4  / PER EA

DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

VII.6

0 - 4  / PER EA

SPECIAL POST (MINIMUM 2 EACH)  -  Spec: FDOT Section 536-7 - Price 
Vendor Delivered and Installed per Job Site

TYPE  IV  ENDS  (MIN. 2 EACH)  Spec:  FDOT 536-8 - Price Vendor Delivered 
and Installed per Job Site

GUARDRAIL POST REPLACEMENT Spec:  FDOT 536-83 - Price Vendor 
Delivered and Installed per Job Site

BID FORM

SECTION VII - TRAFFIC CONTROL
 FURNISH AND INSTALL AND REMOVE TEMPORARY CONCRETE 
BARRIER - (JERSEY BARRIER) Spec:  FDOT Section 521

GUARDRAIL - Spec:  FDOT 536-1 - Price Vendor Delivered & Installed per Job 
Site

SHOP - BENT PANELS - Specification:  FDOT 536-2  -  Price Vendor 
Delivered and Installed per Job Site

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 88



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

SECTION VII - TRAFFIC CONTROL
OVER 4  / PER EA
DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

VII.7

0 - 24  / PER LF
OVER 24  / PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:  / DAYS

GUARDRAIL REMOVAL AND DEPOSAL INCLUDING POST

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 89



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES

VIII.1 CHAIN LINK FENCING TYPE A

0  -  100 LF / PER LF

101  -  500 LF / PER LF

OVER 501 LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VIII.2 CHAIN LINK FENCING TYPE B

0  -  100 LF / PER LF

101  -  500 LF / PER LF

OVER 501 LF / PER LF

0  -  100 LF / PER LF

101  -  500 LF / PER LF

OVER 501 LF / PER LF

0  -  100 LF / PER LF

101  -  500 LF / PER LF

OVER 501 LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

VIII.3 FENCE REMOVAL AND DISPOSAL (WOOD AND CHAIN LINK)
0  -  100 LF / PER LF
101  -  500 LF / PER LF
OVER 501 LF / PER LF
0  -  100 LF / PER LF
101  -  500 LF / PER LF
OVER 501 LF / PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS
VIII.4 GATES

4' WIDE / PER EACH
8' WIDE / PER EACH

6' HEIGHT

8' HEIGHT

4' HEIGHT

6' HEIGHT

4' HEIGHT

BID FORM

 SECTION VIII - FENCING
FENCING - Includes furnishing all labor, materials, equipment and such
miscellaneous items as necessary for complete installation of chain link
fence system; fencing to be installed according to manufacturer's
specifications, unless otherwise specified.  Spec FDOT 550 (2016).

4' HEIGHT

4' HEIGHT

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 90



IFB NO. 20-TA003287CD
ADDENDUM NO. 1

ROAD BUILDING MATERIALS AND SERVICES
BID FORM

 SECTION VIII - FENCING
FENCING - Includes furnishing all labor, materials, equipment and such
miscellaneous items as necessary for complete installation of chain link
fence system; fencing to be installed according to manufacturer's
specifications, unless otherwise specified.  Spec FDOT 550 (2016).

16' WIDE / PER EACH
4' WIDE / PER EACH
8' WIDE / PER EACH
16' WIDE / PER EACH
4' WIDE / PER EACH
8' WIDE / PER EACH
16' WIDE / PER EACH

DELIVERY DAYS AFTER RECEIPT OF ORDER: / DAYS

8' HEIGHT

 

6' HEIGHT

Bidder Name: _________________________________

Authorized Signature: _________________________________ REVISED ATTACHMENT H- 91
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