

MEMORANDUM



Financial Management Dept
Purchasing Division
1112 Manatee Ave W, Ste 803
Bradenton, FL 34205

MANATEE COUNTY
FLORIDA

Phone: 941.749-3055
Fax: 941.749-3034
www.olga.valcich@mymanatee.
fla

To: All Bidders
Date: December 6, 2010
From: Olga Valcich, Construction Buyer
Subject: IFB #10-3050-OV / Construction of Wastewater PS 428
Booster Pump Station / Tabulation Results

All Bidders:

Attached are the tabulation results for Bid "A" and Bid "B" for the above referenced project.

Should you have any questions or comments, please contact the undersigned.

Thank you for your continued interest in the Manatee County Bidding Process.

Olga Valcich, Construction Buyer
941-749-3055

LARRY BUSTLE * MICHAEL GALLEN * JOHN R. CHAPPIE * ROBIN DISABATINO * DONNA G. HAYES * CAROL WHITMORE * JOE McCLASH
District 1 District 2 District 3 District 4 District 5 District 6 District 7

Bid Tabulation
IFB#10-3050-OV

Construction of the Wastewater PS 428 Booster Pump Station

Item		Description		U/M		QTY.		Beach Construction Co., Inc. Gainesville, FL 352-335-5556		Brandes Design-Build Co. Clearwater, FL 727-445-7544		Cardinal Contractors, Inc. Sarasota, FL 941-377-8555	
				U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price		
1		LS	1	\$ 60,000.00	\$ 60,000.00	\$ 95,000.00	\$ 95,000.00	\$ 69,025.00	\$ 69,025.00				
2		LS	1	\$ 2,000.00	\$ 2,000.00	\$ 4,000.00	\$ 4,000.00	\$ 2,133.00	\$ 2,133.00				
3		LS	1	\$ 104,000.00	\$ 104,000.00	\$ 100,000.00	\$ 100,000.00	\$ 33,684.00	\$ 33,684.00				
4		LS	1	\$ 6,000.00	\$ 6,000.00	\$ 14,000.00	\$ 14,000.00	\$ 7,725.00	\$ 7,725.00				
5		LS	1	\$ 285,000.00	\$ 285,000.00	\$ 233,000.00	\$ 233,000.00	\$ 233,394.00	\$ 233,394.00				
6		LS	1	\$ 673,000.00	\$ 673,000.00	\$ 740,000.00	\$ 740,000.00	\$ 821,310.00	\$ 821,310.00				
7		LS	1	\$ 99,000.00	\$ 99,000.00	\$ 101,000.00	\$ 101,000.00	\$ 105,578.00	\$ 105,578.00				
8		LS	1	\$ 20,000.00	\$ 20,000.00	\$ 25,550.00	\$ 25,550.00	\$ 16,878.00	\$ 16,878.00				
9		LS	1	\$ 290,000.00	\$ 290,000.00	\$ 330,000.00	\$ 330,000.00	\$ 322,097.00	\$ 322,097.00				
10		LS	1	\$ 115,000.00	\$ 115,000.00	\$ 170,000.00	\$ 170,000.00	\$ 135,466.00	\$ 135,466.00				
11				\$ 145,000.00	\$ 145,000.00	\$	\$ 145,000.00	\$	\$ 145,000.00				
				BID "A" TOTAL BID PRICE		\$ 1,799,000.00		\$ 1,957,550.00		\$ 1,892,290.00			
		Acknowledged Addendum # 1		Yes		No		Yes					
		Acknowledged Addendum # 2		Yes		No		Yes					
		Acknowledged Addendum # 3		Yes		No		Yes					
		Acknowledged Addendum #4		Yes		No		Yes					
		Site Visit Confirmed		Yes		Yes		Yes					
		Florida Trench Safety Act		Yes		Yes		Yes					
		Contractor's Questionnaire		Yes		Yes		Yes					
		License Requirement: General Contractor		Yes		Yes		Yes					
		Drug Free Work Place		Yes		Yes		Yes					
		Public Contracting & Environmental Crimes Certification		Yes		Yes		Yes					
		Bid Bond Enclosed		Yes		Yes		Yes					
		Affidavit submitted if applicable (Not a requirement to submit bid)		No		Yes		Yes					

**Bid Tabulation
IFB#10-3050-OV**

Construction of the Wastewater PS 428 Booster Pump Station

Bid "A" - 300 Days Completion				Kuxhausen Construction, Inc. Sarasota, FL 941-379-6603		Prime Construction Group, Inc. Orlando, FL 407-856-8180		TLC Diversified, Inc. Palmetto, FL 941-722-0621	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization / Demobilization	LS	1	\$ 200,000.00	\$ 200,000.00	\$ 80,000.00	\$ 80,000.00	\$ 52,000.00	\$ 52,000.00
2	Temporary Erosion Control	LS	1	\$ 500.00	\$ 500.00	\$ 2,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,500.00
3	Sitework	LS	1	\$ 16,000.00	\$ 16,000.00	\$ 12,000.00	\$ 12,000.00	\$ 36,000.00	\$ 36,000.00
4	Pump Station / 6 Foot Long Fencing	LS	1	\$ 12,000.00	\$ 12,000.00	\$ 8,000.00	\$ 8,000.00	\$ 7,400.00	\$ 7,400.00
5	Yark Piping	LS	1	\$ 240,000.00	\$ 240,000.00	\$ 193,000.00	\$ 193,000.00	\$ 200,000.00	\$ 200,000.00
6	Factory Built Automatic Pump Station	LS	1	\$ 790,000.00	\$ 790,000.00	\$ 740,000.00	\$ 740,000.00	\$ 695,000.00	\$ 695,000.00
7	Precast Concrete Electrical Building	LS	1	\$ 120,000.00	\$ 120,000.00	\$ 110,000.00	\$ 110,000.00	\$ 135,000.00	\$ 135,000.00
8	Pump Station Access Drive	LS	1	\$ 25,000.00	\$ 25,000.00	\$ 19,000.00	\$ 19,000.00	\$ 15,000.00	\$ 15,000.00
9	Electrical Instrumentation and Control Systems	LS	1	\$ 370,000.00	\$ 370,000.00	\$ 340,000.00	\$ 340,000.00	\$ 327,000.00	\$ 327,000.00
10	Standby Power Generator	LS	1	\$ 156,000.00	\$ 156,000.00	\$ 134,000.00	\$ 134,000.00	\$ 162,000.00	\$ 162,000.00
11	Discretionary Work			\$	\$ 145,000.00	\$	\$ 145,000.00	\$	\$ 145,000.00
BID "A" TOTAL BID PRICE				\$	2,074,500.00	\$	1,783,000.00	\$	1,776,900.00
	Acknowledged Addendum # 1			Yes		Yes		Yes	
	Acknowledged Addendum # 2			Yes		Yes		Yes	
	Acknowledged Addendum # 3			Yes		Yes		Yes	
	Acknowledged Addendum #4			Yes		Yes		Yes	
	Site Vist Confirmed			Yes		Yes		Yes	
	Florida Trench Safety Act			Yes		Yes		Yes	
	Contractor's Questionnaire			Yes		Yes		Yes	
	License Requirement: General Contractor			Yes		Yes		Yes	
	Drug Free Work Place			Yes		Yes		Yes	
	Public Contracting & Environmental Crimes Certification			Yes		Yes		Yes	
	Bid Bond Enclosed			Yes		Yes		Yes	
	Affidavit submitted if applicable (Not a requirement to submit bid)			Yes		No		No	

Bid Tabulation
IFB#10-3050-OV

Construction of the Wastewater PS 428 Booster Pump Station

Bid "A" - 300 Days Completion			RTD Construction, Inc. Zephyrhills, FL 813-783-9119		Vogel Bros. Building, Inc. Lakeland, FL 863-646-5078		Westra Construction Corp. Palmetto, FL 941-723-1611		
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization / Demobilization	LS	1	\$ 90,540.00	\$ 90,540.00	\$ 60,000.00	\$ 60,000.00	\$ 78,000.00	\$ 78,000.00
2	Temporary Erosion Control	LS	1	\$ 7,810.00	\$ 7,810.00	\$ 1,600.00	\$ 1,600.00	\$ 800.00	\$ 800.00
3	Sitework	LS	1	\$ 72,470.00	\$ 72,470.00	\$ 56,560.00	\$ 56,560.00	\$ 96,000.00	\$ 96,000.00
4	Pump Station / 6 Foot Long Fencing	LS	1	\$ 7,900.00	\$ 7,900.00	\$ 8,190.00	\$ 8,190.00	\$ 8,000.00	\$ 8,000.00
5	Yark Piping	LS	1	\$ 203,910.00	\$ 203,910.00	\$ 179,920.00	\$ 179,920.00	\$ 174,000.00	\$ 174,000.00
6	Factory Built Automatic Pump Station	LS	1	\$ 672,290.00	\$ 672,290.00	\$ 778,990.00	\$ 778,990.00	\$ 635,200.00	\$ 635,200.00
7	Precast Concrete Electrical Building	LS	1	\$ 128,640.00	\$ 128,640.00	\$ 129,130.00	\$ 129,130.00	\$ 128,000.00	\$ 128,000.00
8	Pump Station Access Drive	LS	1	\$ 21,890.00	\$ 21,890.00	\$ 17,890.00	\$ 17,890.00	\$ 12,000.00	\$ 12,000.00
9	Electrical Instrumentation and Control Systems	LS	1	\$ 353,270.00	\$ 353,270.00	\$ 334,580.00	\$ 334,580.00	\$ 328,000.00	\$ 328,000.00
10	Standby Power Generator	LS	1	\$ 144,010.00	\$ 144,010.00	\$ 123,140.00	\$ 123,140.00	\$ 132,000.00	\$ 132,000.00
11	Discretionary Work				\$ 145,000.00		\$ 145,000.00		\$ 145,000.00
BID "A" TOTAL BID PRICE					\$ 1,847,730.00		\$ 1,835,000.00		\$ 1,737,000.00
Acknowledged Addendum # 1				Yes		Yes		Yes	
Acknowledged Addendum # 2				Yes		Yes		Yes	
Acknowledged Addendum # 3				Yes		Yes		Yes	
Acknowledged Addendum # 4				Yes		Yes		Yes	
Site Vist Confirmed				Yes		Yes		Yes	
Florida Trench Safety Act				Yes		Yes		Yes	
Contractor's Questionnaire				Yes		Yes		Yes	
License Requirement: General Contractor				Yes		Yes		Yes	
Drug Free Work Place				Yes		Yes		Yes	
Public Contracting & Environmental Crimes Certification				Yes		Yes		Yes	
Bid Bond Enclosed				Yes		Yes		Yes	
Affidavit submitted if applicable (Not a requirement to submit bid)				No		No		No	

Bid Tabulation
IFB#10-3050-OV

Construction of the Wastewater PS 428 Booster Pump Station

Bid "A" - 300 Days Completion				Wharton-Smith, Inc. Tampa, FL 813-288-0068		Wright Construction Punta Gorda, FL 941-637-4728	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization / Demobilization	LS	1	\$ 55,000.00	\$ 55,000.00	\$ 125,000.00	\$ 125,000.00
2	Temporary Erosion Control	LS	1	\$ 12,500.00	\$ 12,500.00	\$ 5,185.00	\$ 5,185.00
3	Sitework	LS	1	\$ 135,000.00	\$ 135,000.00	\$ 60,070.00	\$ 60,070.00
4	Pump Station / 6 Foot Long Fencing	LS	1	\$ 155,000.00	\$ 155,000.00	\$ 8,490.00	\$ 8,490.00
5	Yark Piping	LS	1	\$ 230,000.00	\$ 230,000.00	\$ 187,180.00	\$ 187,180.00
6	Factory Built Automatic Pump Station	LS	1	\$ 525,000.00	\$ 525,000.00	\$ 1,449,345.00	\$ 1,449,345.00
7	Precast Concrete Electrical Building	LS	1	\$ 79,000.00	\$ 79,000.00	\$ 139,155.00	\$ 139,155.00
8	Pump Station Access Drive	LS	1	\$ 15,000.00	\$ 15,000.00	\$ 37,965.00	\$ 37,965.00
9	Electrical Instrumentation and Control Systems	LS	1	\$ 323,000.00	\$ 323,000.00	\$ 331,490.00	\$ 331,490.00
10	Standby Power Generator	LS	1	\$ 117,500.00	\$ 117,500.00	\$ 167,030.00	\$ 167,030.00
11	Discretionary Work			\$	\$ 145,000.00	\$	\$ 145,000.00
BID "A" TOTAL BID PRICE				\$	1,792,000.00	\$	2,655,910.00
Acknowledged Addendum # 1 Acknowledged Addendum # 2 Acknowledged Addendum # 3 Acknowledged Addendum #4 Site Visit Confirmed Florida Trench Safety Act Contractor's Questionnaire License Requirement: General Contractor Drug Free Work Place Public Contracting & Environmental Crimes Certification Bid Bond Enclosed Affidavit submitted if applicable (Not a requirement to submit bid)				Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes		Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes No	

(Date)

11/16/2010

PREPARED BY ENGINEER

E. P. P.

11/29/10

REVIEWED BY PROJECT MANAGER:

P. O. R.

12-3-2010

APPROVED BY PURCHASER:

G. J. ...

Bid Tabulation
IFB#10-3050-OV

Construction of the Wastewater PS 428 Booster Pump Station

Bid "B" - 365 Days Completion				Beach Construction Co., Inc. Gainesville, FL 352-335-5556		Brandes Design-Build Co. Clearwater, FL 727-445-7544		Cardinal Contractors, Inc. Sarasota, FL 941-377-8555	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization / Demobilization	LS	1	\$ 60,000.00	\$ 60,000.00	\$ 95,000.00	\$ 95,000.00	\$ 69,025.00	\$ 69,025.00
2	Temporary Erosion Control	LS	1	\$ 2,000.00	\$ 2,000.00	\$ 4,000.00	\$ 4,000.00	\$ 2,133.00	\$ 2,133.00
3	Sitework	LS	1	\$ 104,000.00	\$ 104,000.00	\$ 100,000.00	\$ 100,000.00	\$ 33,684.00	\$ 33,684.00
4	Pump Station / 6 Foot Long Fencing	LS	1	\$ 6,000.00	\$ 6,000.00	\$ 14,000.00	\$ 14,000.00	\$ 7,725.00	\$ 7,725.00
5	Yark Piping	LS	1	\$ 285,000.00	\$ 285,000.00	\$ 233,000.00	\$ 233,000.00	\$ 233,394.00	\$ 233,394.00
6	Factory Built Automatic Pump Station	LS	1	\$ 673,000.00	\$ 673,000.00	\$ 740,000.00	\$ 740,000.00	\$ 821,310.00	\$ 821,310.00
7	Precast Concrete Electrical Building	LS	1	\$ 99,000.00	\$ 99,000.00	\$ 101,000.00	\$ 101,000.00	\$ 105,578.00	\$ 105,578.00
8	Pump Station Access Drive	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 25,550.00	\$ 25,550.00	\$ 16,878.00	\$ 16,878.00
9	Electrical Instrumentation and Control Systems	LS	1	\$ 290,000.00	\$ 290,000.00	\$ 330,000.00	\$ 330,000.00	\$ 322,097.00	\$ 322,097.00
10	Standby Power Generator	LS	1	\$ 115,000.00	\$ 115,000.00	\$ 170,000.00	\$ 170,000.00	\$ 135,466.00	\$ 135,466.00
11	Discretionary Work			\$ 145,000.00	\$ 145,000.00	\$ 145,000.00	\$ 145,000.00	\$ 145,000.00	\$ 145,000.00
				\$ 1,799,000.00		\$ 1,957,550.00		\$ 1,892,290.00	
				BID "B" TOTAL BID PRICE					
Acknowledged Addendum # 1				Yes		No		Yes	
Acknowledged Addendum # 2				Yes		No		Yes	
Acknowledged Addendum # 3				Yes		No		Yes	
Acknowledged Addendum # 4				Yes		No		Yes	
Site Visit Confirmed				Yes		Yes		Yes	
Florida Trench Safety Act				Yes		Yes		Yes	
Contractor's Questionnaire				Yes		Yes		Yes	
License Requirement: General Contractor				Yes		Yes		Yes	
Drug Free Work Place				Yes		Yes		Yes	
Public Contracting & Environmental Crimes Certification				Yes		Yes		Yes	
Bid Bond Enclosed				Yes		Yes		Yes	
Affidavit submitted if applicable (Not a requirement to submit bid)				Yes		Yes		Yes	

Bid Tabulation
IFB#10-3050-OV

Construction of the Wastewater PS 428 Booster Pump Station

Bid "B" - 365 Days Completion				Florida Design Contractors, Inc. Lakeland, FL 561-845-1233			Kimmins Contracting Corp. Tampa, FL 813-248-3878			Kraft Construction Company, Inc. Sarasota, FL 941-330-8990		
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
1	Mobilization / Demobilization	LS	1	\$ 75,000.00	\$ 75,000.00	\$ 85,000.00	\$ 85,000.00	\$ 55,000.00	\$ 55,000.00			
2	Temporary Erosion Control	LS	1	\$ 6,500.00	\$ 6,500.00	\$ 2,150.00	\$ 2,150.00	\$ 2,300.00	\$ 2,300.00			
3	Sitework	LS	1	\$ 30,000.00	\$ 30,000.00	\$ 28,000.00	\$ 28,000.00	\$ 32,700.00	\$ 32,700.00			
4	Pump Station / 6 Foot Long Fencing	LS	1	\$ 9,000.00	\$ 9,000.00	\$ 8,700.00	\$ 8,700.00	\$ 8,700.00	\$ 8,700.00			
5	Yark Piping	LS	1	\$ 166,275.00	\$ 166,275.00	\$ 280,000.00	\$ 280,000.00	\$ 317,000.00	\$ 317,000.00			
6	Factory Built Automatic Pump Station	LS	1	\$ 565,000.00	\$ 565,000.00	\$ 930,095.00	\$ 930,095.00	\$ 772,500.00	\$ 772,500.00			
7	Precast Concrete Electrical Building	LS	1	\$ 147,400.00	\$ 147,400.00	\$ 145,275.00	\$ 145,275.00	\$ 135,000.00	\$ 135,000.00			
8	Pump Station Access Drive	LS	1	\$ 10,650.00	\$ 10,650.00	\$ 26,000.00	\$ 26,000.00	\$ 26,000.00	\$ 26,000.00			
9	Electrical Instrumentation and Control Systems	LS	1	\$ 289,135.00	\$ 289,135.00	\$ 406,106.00	\$ 406,106.00	\$ 376,000.00	\$ 376,000.00			
10	Standby Power Generator	LS	1	\$ 144,600.00	\$ 144,600.00	\$ 168,000.00	\$ 168,000.00	\$ 169,000.00	\$ 169,000.00			
11	Discretionary Work			\$ 145,000.00	\$ 145,000.00	\$ 145,000.00	\$ 145,000.00	\$ 145,000.00	\$ 145,000.00			
BID "B" TOTAL BID PRICE				\$ 1,588,560.00	\$ 1,588,560.00	\$ 2,224,326.00	\$ 2,224,326.00	\$ 2,039,200.00	\$ 2,039,200.00			
Acknowledged Addendum # 1				Yes		Yes		Yes		Yes		
Acknowledged Addendum # 2				Yes		Yes		Yes		Yes		
Acknowledged Addendum # 3				Yes		Yes		Yes		Yes		
Acknowledged Addendum # 4				Yes		Yes		Yes		Yes		
Site Visit Confirmed				Yes		Yes		Yes		Yes		
Florida Trench Safety Act				Yes		Yes		Yes		Yes		
Contractor's Questionnaire				Yes		Yes		Yes		Yes		
License Requirement: General Contractor				Yes		Yes		Yes		Yes		
Drug Free Work Place				Yes		Yes		Yes		Yes		
Public Contracting & Environmental Crimes Certification				Yes		Yes		Yes		Yes		
Bid Bond Enclosed				Yes		Yes		Yes		Yes		
Affidavit submitted if applicable (Not a requirement to submit bid)				No		No		No		No		

Bid Tabulation
IFB#10-3050-OV

Construction of the Wastewater PS 428 Booster Pump Station

Bid "B" - 365 Days Completion				Kuxhausen Construction, Inc. Sarasota, FL 941-379-6603		Prime Construction Group, Inc. Orlando, FL 407-856-8180		TLC Diversified, Inc. Palmetto, FL 941-722-0621	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization / Demobilization	LS	1	\$ 200,000.00	\$ 200,000.00	\$ 80,000.00	\$ 80,000.00	\$ 52,000.00	\$ 52,000.00
2	Temporary Erosion Control	LS	1	\$ 500.00	\$ 500.00	\$ 2,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,500.00
3	Sitework	LS	1	\$ 16,000.00	\$ 16,000.00	\$ 12,000.00	\$ 12,000.00	\$ 36,000.00	\$ 36,000.00
4	Pump Station / 6 Foot Long Fencing	LS	1	\$ 12,000.00	\$ 12,000.00	\$ 8,000.00	\$ 8,000.00	\$ 7,400.00	\$ 7,400.00
5	Yark Piping	LS	1	\$ 240,000.00	\$ 240,000.00	\$ 193,000.00	\$ 193,000.00	\$ 200,000.00	\$ 200,000.00
6	Factory Built Automatic Pump Station	LS	1	\$ 790,000.00	\$ 790,000.00	\$ 740,000.00	\$ 740,000.00	\$ 695,000.00	\$ 695,000.00
7	Precast Concrete Electrical Building	LS	1	\$ 120,000.00	\$ 120,000.00	\$ 110,000.00	\$ 110,000.00	\$ 135,000.00	\$ 135,000.00
8	Pump Station Access Drive	LS	1	\$ 25,000.00	\$ 25,000.00	\$ 19,000.00	\$ 19,000.00	\$ 15,000.00	\$ 15,000.00
9	Electrical Instrumentation and Control Systems	LS	1	\$ 370,000.00	\$ 370,000.00	\$ 340,000.00	\$ 340,000.00	\$ 327,000.00	\$ 327,000.00
10	Standby Power Generator	LS	1	\$ 156,000.00	\$ 156,000.00	\$ 134,000.00	\$ 134,000.00	\$ 162,000.00	\$ 162,000.00
11	Discretionary Work			\$ 145,000.00	\$ 145,000.00	\$ 145,000.00	\$ 145,000.00	\$ 145,000.00	\$ 145,000.00
BID "B" TOTAL BID PRICE				\$	2,074,500.00	\$	1,783,000.00	\$	1,776,900.00
	Acknowledged Addendum # 1			Yes		Yes		Yes	
	Acknowledged Addendum # 2			Yes		Yes		Yes	
	Acknowledged Addendum # 3			Yes		Yes		Yes	
	Acknowledged Addendum #4			Yes		Yes		Yes	
	Site Visit Confirmed			Yes		Yes		Yes	
	Florida Trench Safety Act			Yes		Yes		Yes	
	Contractor's Questionnaire			Yes		Yes		Yes	
	License Requirement: General Contractor			Yes		Yes		Yes	
	Drug Free Work Place			Yes		Yes		Yes	
	Public Contracting & Environmental Crimes Certification			Yes		Yes		Yes	
	Bid Bond Enclosed			Yes		Yes		Yes	
	Affidavit submitted if applicable (Not a requirement to submit bid)			Yes		No		No	

**Bid Tabulation
IFB#10-3050-OV**

Construction of the Wastewater PS 428 Booster Pump Station

Bid "B" - 365 Days Completion				Wharton-Smith, Inc. Tampa, FL 813-288-0068		Wright Construction Punta Gorda, FL 941-637-4728	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization / Demobilization	LS	1	\$ 55,000.00	\$ 55,000.00	\$ 125,000.00	\$ 125,000.00
2	Temporary Erosion Control	LS	1	\$ 12,500.00	\$ 12,500.00	\$ 5,130.00	\$ 5,130.00
3	Sitework	LS	1	\$ 135,000.00	\$ 135,000.00	\$ 60,650.00	\$ 60,650.00
4	Pump Station / 6 Foot Long Fencing	LS	1	\$ 155,000.00	\$ 155,000.00	\$ 8,400.00	\$ 8,400.00
5	Yark Piping	LS	1	\$ 230,000.00	\$ 230,000.00	\$ 185,230.00	\$ 185,230.00
6	Factory Built Automatic Pump Station	LS	1	\$ 525,000.00	\$ 525,000.00	\$ 1,404,550.00	\$ 1,404,550.00
7	Precast Concrete Electrical Building	LS	1	\$ 79,000.00	\$ 79,000.00	\$ 137,700.00	\$ 137,700.00
8	Pump Station Access Drive	LS	1	\$ 15,000.00	\$ 15,000.00	\$ 37,570.00	\$ 37,570.00
9	Electrical Instrumentation and Control Systems	LS	1	\$ 323,000.00	\$ 323,000.00	\$ 357,725.00	\$ 357,725.00
10	Standby Power Generator	LS	1	\$ 117,500.00	\$ 117,500.00	\$ 165,290.00	\$ 165,290.00
11	Discretionary Work			\$	\$ 145,000.00	\$	\$ 145,000.00
BID "B" TOTAL BID PRICE				\$	1,792,000.00	\$	\$2,632,245.00
	Acknowledged Addendum # 1			Yes		Yes	
	Acknowledged Addendum # 2			Yes		Yes	
	Acknowledged Addendum # 3			Yes		Yes	
	Acknowledged Addendum # 4			Yes		Yes	
	Site Visit Confirmed			Yes		Yes	
	Florida Trench Safety Act			Yes		Yes	
	Contractor's Questionnaire			Yes		Yes	
	License Requirement: General Contractor			Yes		Yes	
	Drug Free Work Place			Yes		Yes	
	Public Contracting & Environmental Crimes Certification			Yes		Yes	
	Bid Bond Enclosed			Yes		Yes	
	Affidavit submitted if applicable (Not a requirement to submit bid)			Yes		No	

(Date)

11/16/2010

12/18/10

12/3/10

PREPARED BY ENGINEER

REVIEWED BY PROJECT MANAGER:

APPROVED BY PURCHASER:

As Required

As Required

As Required

As Required